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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

An ISO-9001: 2008 Organization 
 

e- TENDER  
 

for 
 

Underground laying of 11 kV (Earth) grade, XLPE insulated, HT 
Power Cable, along with Hume Pipes & G.I. Pipes and other 
allied work, in connection with shifting of the existing utility 
lines (i.e. 11 kV overhead line & 11 kV underground cable 
network) of Haldia Dock Complex, Kolkata Port Trust, for the 
purpose of construction of ROB-cum-Flyover, at Ranichak 
Crossing, at Haldia. 
 

 
 

 

 

 
 
 

 
PLANT & EQUIPMENT DIVISION 

Operational Administrative Building (1st Floor), 
Chiranjibpur, 

P.O.: Haldia, Dist.: Purba Medinipur,  
West Bengal, PIN – 721 604. 

FAX : + 91 3224 252135 
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NOTICE INVITING E-TENDER 
 
E-Tender under two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 
invited on behalf of Haldia Dock Complex (HDC), Kolkata Port Trust (KoPT), from the intending 
bidders fulfilling following Pre-qualification Criteria for the work of underground laying of 11 kV 
(Earth) grade, XLPE insulated, HT Power Cable, along with Hume Pipes & G.I. Pipes and other 
allied work, in connection with shifting of the existing utility lines (i.e. 11 kV overhead line & 11 kV 
underground cable network) of HDC, KoPT, for the purpose of construction of ROB-cum-Flyover, 
at Ranichak Crossing, at Haldia. 

 
1.1 Pre-qualification Criteria : 

Any firm fulfilling the following criteria, will be considered eligible. 
 

1.1.1 The tenderer must be a Valid Electrical Contractor. In this respect, the tenderer will have 
to submit Valid Electrical Contractor’s License, along with their offer.   

1.1.2 The tenderer must possess experience of having successfully executed contracts for  
similar works (i.e. underground laying of cables of not less than 11 kV grade along with 
other allied work in different Government / Private organizations / institutions etc.),  
during the period of last 7 (seven) years, ending on 31.01.2017, as follows :- 

                                                     Or 

                                                     Or 
iii) 1 (One) similar completed work costing not less than the amount of INR 

37.06 Lakh (Rupees Thirty Seven Lakh Six Thousand) only. 
1.1.3 Criteria with respect to financial capability : 

The Average Annual Financial Turnover of the bidding firm during the last three years, 
ending on 31st March, 2016 or latest, should be at least INR 13.90 Lakh (Rupees 
Thirteen Lakh Ninety Thousand) only. 
Documentary evidence, in support of the above shall have to be furnished in the from 
of Audited Balance Sheets and Profit & Loss Accounts for the last three financial years, 
ending on 31.03.2016. The Auditor, in such case, must be a qualified Chattered 
Accountant.  No self-declared document(s) would be accepted for this purpose. 

In absence of audited Balance Sheet and Profit & Loss Account, for the last financial 
year, ending on 31.03.2016, a certification regarding financial turnover (for the last 
financial year, ending on 31.03.2016) shall have to be submitted from the statutory 
auditor of the company/ firm. As soon as the audited Balance Sheet and Profit & 
Loss Account would become available, the same should be submitted immediately.  

1.1.4  Mode of submission of documents in respect of Pre-qualification Criteria : All 
documents in support of Pre-qualification Criteria as per Clause No. 1.1 must be 
signed by the bidder under their official seal, scanned and uploaded. 

1.2 Submission of other documents : 
Besides documents in respect of Pre-qualification Criteria, the following documents 
should also be signed under their official seal, scanned and uploaded by Individual Firm 
or Lead Partner – 
1.2.1 Valid Electrical Contractor’s License. 

i) 3 (Three) similar completed works each costing not less than the amount of 
INR 18.53 Lakh (Rupees Eighteen Lakh Fifty Three Thousand) only 

ii) 2 (Two) similar completed works each costing not less than the amount of 
INR 23.17 Lakh (Rupees Twenty Three Lakh Seventeen Thousand) only 
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1.2.2 Declaration of the bidder in their letter head that if order is placed on them, the work 
would be executed at site under Electrical Supervisor(s) having Certificate of 
Competency of appropriate statutory authority, for underground cables for 11,000 
Volts grade.  

1.2.3 Valid Professional Tax Clearance Certificate/ Up to date Professional Tax Payment 
Challan. Documentary evidence of clearance/ payment challan valid up to 31st March 
of the last competed accounting year may be submitted by the bidder. However, it 
would be the responsibility of the contractor to comply with the requirements of the 
concerned authority during entire tenure of the contract. 

1.2.4 VAT Registration Certificate (for the bidder of West Bengal) and VAT/ Sales Tax 
Registration Certificate (for the bidder located outside West Bengal), 

1.2.5 Employees Provident Fund (EPF) Code No. [photocopy of latest challan is to be 
submitted], 

1.2.6 Valid Service Tax Registration Certificate and 

1.2.7 ESI Registration. If this is not applicable, necessary document(s), along with affidavit, 
affirmed before a first class Judicial Magistrate, to that effect, to be submitted. 
Moreover, such bidder(s) shall have to submit a declaration, conforming that they will 
obtain Registration Certificate of ESI authority, if required and they indemnify Kolkata 
Port Trust against all damages and accident occurring to their labourer (including that 
of subcontractor’s labourers), in connection with the instant contract, in case they 
become a successful bidder.    

1.2.8 Valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES 
CENTRE) Certificate, if applicable. 

1.2.9 Form of Tender, duly filled in, signed and stamped by the competent authority of the 
bidder as per Annexure – V. 

1.2.10 Preamble of PRICE SCHEDULE as per Annexure – VI. 
1.2.11 UN-PRICED PRICE SCHEDULE as per Annexure – VII. 
1.2.12 A declaration to be furnished as per Annexure – VIII. 
1.2.13 General information about the bidders as per the specified format in Annexure – IX. 

1.2.14 Copy of Partnership Deed in case of a Partnership Firm. 

1.2.15 Memorandum of Association and Articles of Association and Certificate of 
Incorporation/ Partnership Deed etc./ or any such relevant document as applicable. 

1.2.16 Power of Attorney from the competent authority of the bidding firm, in connection with 
Clause No. 2.10. 

1.2.17 All other required documents as mentioned in this Tender Document.  
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SCHEDULE OF TENDER (SOT) 
 
 

1 Name of work Underground laying of 11 kV (Earth) grade, XLPE 
insulated, HT Power Cable, along with Hume Pipes & 
G.I. Pipes and other allied work, in connection with 
shifting of the existing utility lines (i.e. 11 kV overhead 
line & 11 kV underground cable network) of Haldia Dock 
Complex, Kolkata Port Trust, for the purpose of 
construction of ROB-cum-Flyover, at Ranichak Crossing, 
at Haldia. 

2 E-Tender No.  KoPT/Haldia Dock Complex/P&E Div/6/16-17/ET/585 

3 Reference Tender No. SDM(P&E)/T/ 09 /2016-17 

4 Availability of the Tender Document    The Tender Document (in full) may be seen from any 
one of the following Websites, 
i) Kolkata Port Trust (KoPT) : 

http://www.kolkataporttrust.gov.in 
ii) Central Public Procurement Portal (CPPP) : 

http://eprocure.gov.in  
iii) MSTC Limited : 

http://www.mstcecommerce.com/eprochome/kopt 
Corrigenda or clarifications, if any, shall also be hosted 
on the above mentioned websites. 

5 Mode of tender e-Procurement System  

(Online Part I - Techno-Commercial Bid and Part II - 
Price Bid)  through the following website of MSTC 
Limited: 

http://www.mstcecommerce.com/eprochome/kopt 

Although the bidders may see the Tender Document 
from the websites as mentioned under Sl. No. 4, 
above, but the intending bidders can only submit 
their offer electronically through the 
abovementioned website of MSTC Limited. No 
physical tender would be accepted by Haldia Dock 
Complex, Kolkata Port Trust. 

6 Bid Document Fee The intending bidders should deposit the non-
refundable Bid Document Fee of Rs 1,000.00 
(Rupees One Thousand) only to Haldia Dock Complex, 
Kolkata Port Trust by RTGS / NEFT before submitting 
their offer directly into the designated bank account of 
Haldia Dock Complex, Kolkata Port Trust, otherwise their 
offer will be summarily rejected.  

Detail of the said bank account is given below : 

a) Name of Bank & Branch: United Bank of India, Haldia 
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Dock Complex Branch. 

b) Account No.: 1604050000310 

c) IFS Code: UTBI0HDCF75. 

The participating bidder must ensure that the 
remitting bank positively enters their name and e-
Tender no. in the ‘Sender to Receiver’ column at the 
time of making payment of Bid Document Fee by 
RTGS / NEFT. Details of Bid Document Fee remitted 
should be entered by the participating bidder in the 
space provided in the e-tender as indicated 
hereunder. 

a.  Name of remitting bidder : 
b. e-Tender No: KoPT/Haldia Dock Complex/P&E Div/6/16-17/ET/585    
c. Amount remitted: 
d. Remitting Bank Details: 
e. U.T.R No.: 
f. Date of remittance: 

7 Earnest Money Deposit The  intending  bidders  should  deposit  Earnest  Money  
of Rs 92,660.00 (Rupees Ninety Two Thousand Six 
Hundred Sixty) only to Haldia Dock Complex, Kolkata 
Port Trust by RTGS / NEFT before submitting their offer 
directly into the designated bank account of Haldia Dock 
Complex, Kolkata Port Trust, otherwise their offer will be 
summarily rejected. 

Detail of the said bank account is given below : 

a) Name of Bank & Branch: United Bank of India, Haldia 
Dock Complex Branch. 

b) Account No.: 1604050000310 

c) IFS Code: UTBI0HDCF75. 

The participating bidder must ensure that the 
remitting bank positively enters their name and e-
Tender no. in the ‘Sender to Receiver’ column at the 
time of making payment of earnest money by RTGS / 
NEFT. Details of Earnest Money remitted should be 
entered by the participating bidder in the space 
provided in the e-tender as indicated hereunder. 

a. Name of remitting bidder: 
b. e-Tender No: KoPT/Haldia Dock Complex/P&E Div/6/16-17/ET/585   
c. Amount remitted: 
d. Remitting Bank Details: 
e. U.T.R No.: 
f. Date of remittance: 

8 Exemption  Micro & Small Enterprises (MSEs) registered with NSIC 
(under single point registration scheme), having valid 
NSIC Certificate for MSEs along with DIC’s (DISTRICT 
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INDUSTRIES CENTRE) Certificate, are exempted from 
depositing Bid Document Fee and Earnest Money. 

In such case, scanned copies of valid NSIC Certificate 
for MSEs along with DIC’s (DISTRICT INDUSTRIES 
CENTRE) Certificate have to be uploaded along with the 
bid. 

Micro & Small Enterprises (MSEs) registered with NSIC 
intends to participate in the tender, for the items they are 
not registered with NSIC, then they will have to deposit 
full amount of Bid Document Fee and Earnest Money 
Deposit as per NIT. Otherwise their offer for those items 
will not be considered. 
 

9 Transaction Fee Rs 2,665.00 (Rupees Two Thousand Six Hundred 
Sixty Five) only has to be paid towards Transaction Fee 
including Service Tax & Cess, @15 %, in favour of 
MSTC LIMITED by NEFT/ RTGS (Please refer to Clause 
No. 4 of Annexure – I).  
 

10 Date of NIT available to parties to 
download 

From 24.02.2017 

11 Pre-Bid Meeting starting date & time. 06.03.2017 at 11:00 Hrs. (Pre-Bid Meeting will be off 
line.) 
 

12 Pre-Bid Meeting closing date & time 06.03.2017 at 15:00 Hrs. 
 

13 Last date of submission of EMD & Bid 
Document Fee through RTGS/NEFT to 
HDC, KoPT 

Upto 15:30 hrs. on 17.03.2017 (The bidder has to 
ensure submission of UTR in respect of EMD & Bid 
Document Fee during submission of the bid on line). 
 

14 Last date of submission of 
Transaction fee through RTGS/NEFT 
in favour of MSTC Limited, Kolkata. 

Three working days before the last date of closing of 
online bidding for the e-tender. 

15 Date of starting of e-Tender for online  
submission  of  Techno- Commercial  
Bid  and  Price  Bid  at the following 
website of MSTC Limited: 
http://www.mstcecommerce.com/eprochome/kopt 
 

10.03.2017 at 11:00 Hrs. 

16 Date of closing of online e-tender for 
submission of Techno-Commercial 
Bid and Price Bid. 

Upto 15:45 Hrs on 17.03.2017 

17 Date & time of opening of Part-I (i.e. 
Techno-Commercial Bid) 

Date of opening of Part II i.e. Price Bid 
of the Techno-Commercially qualified 
bidder(s) would be informed 
separately. 

After 16:00 Hrs on 17.03.2017 
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ANNEXURE – I 
IMPORTANT INSTRUCTIONS FOR E-TENDER 

This is an e-procurement event of HALDIA DOCK COMPLEX. The e-procurement service provider 
is MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. 

The intending bidders are requested to read all the Terms & Conditions of this tender before 
submitting their online tender. Only price bid(s) of the tenderers would be opened who are found 
techno-commercially qualified. 

1. Process of E-tender :  

A) Registration: The process involves bidder’s registration with MSTC e-procurement portal 
which is free of cost. Only after registration, the bidder(s) can submit his/their bids 
electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as Price Bid 
over the internet will be done. The bidder should possess Class III signing type digital 
certificate.  bidder(s)  are to make their own arrangement for bidding from a P.C. connected 
with Internet.  MSTC is not responsible for making such arrangement. (Bids will not be 
recorded without Digital Signature).   

 SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED 
ON-LINE AT www.mstcecommerce.com/eprochome/ 

1). bidder(s)   are required   to register themselves online with www.mstcecommerce.com→ e-
Procurement →Psu/Govt depts→Register as Bidder Filling up details and creating own user id 
and password→ Submit. 

2).   bidder(s) will receive a system generated mail confirming their registration in their email    
which has been provided during filling the registration form. 

In case of any clarification, please contact HDC/MSTC, (at least one working day before the 
scheduled time of the e- tender). 

Contact persons of Haldia Dock Complex: 

1. Shri K. Mukhopadhay, 

Designation:- Sr. Dy. Manager(P&E) 

Mobile No: +91 94340 62312 

e-mail :- koushikm.hdc@nic.in  

 

2. Shri C.Kandar, 

Designation:- Dy. Manager(P&E) 

Mobile No: +91 94340 31337 

e-mail :- ckandar.hdc@nic.in  

 

Landline: (03224) 252713 / FAX : (03224) 252135 

Contact persons of MSTC Ltd: 

1. Shri Arindam Bhattacharjee 

Deputy. Manager (E-commerce) 

Mobile No: 09330102643 

Email-arindam@mstcindia.co.in 

2. Shri Sabyasachi Mukherjee  

Junior Manager (E-commerce)  

Mobile No: 07278030407 

Email: smukherjee@mstcindia.co.in 

Landline:(033) 2290-1004 

B) System Requirement:  

Windows 98 /XP-SP3 & above/Windows 7 Operating System / Windows 8 / updated version  
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IE-7 and above Internet browser.  

Signing type digital signature  

JRE 7 update 9 and above software to be downloaded and installed in the system.  

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→Internet 
Options→ custom level.  

2 A) Part I Techno-Commercial bid will be opened electronically on specified date and time as 
given in the NIT. Bidder(s) can witness electronic opening of bid.  

B) Part II Price bid will be opened electronically of only those bidder(s) whose Part I Techno-
Commercial Bid is found to be Techno-Commercially acceptable by HDC. Such bidder(s) will 
be intimated date of opening of Part II Price bid, through valid email confirmed by them.  

3 All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity.  

4 Special Note towards Transaction fee:  

PAYMENT OF Transaction fee BY RTGS in favour of MSTC Limited .The Bank details, format 
etc for sending Transaction fee by RTGS to MSTC is detailed below : 

Bank Details : Axis Bank ,Shakespeare Sarani Branch 

Account Details : Axis Bank A/c.No.005010200057840 

IFSC Code No. : UTIB0000005 

“The vendors shall enter the transaction fee details by using the “Transaction Fee Entry” Link 
under “My Menu” in the vendor login. The vendors have to select the particular tender in which 
they want to participate against the transaction fee by clicking on the tick box at the right and 
then Clicking on the “Submit” Button at the bottom of the page. Then the page appears where 
the vendors are required to fill up the transaction details, namely the UTR No, Date Of 
Transaction, and the Remitting Bank in the given fields and then click on the “Confirm” Button“. 

NOTE : The bidders should submit the transaction fee well in advance before the last date of 
submission of tender as they will be activated for bid submission only after receipt of 
transaction fee by MSTC. 

Contact Details : 
Fax No.   : (033) 2283-1002  

Email ids:  sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in,  
rpradhan@mstcindia.co.in,   smukherjee@mstcindia.co.in.  

Bidders may please note that the transaction fee should be deposited by debiting the account 
of the bidder only; transaction fee deposited from or by debiting any other party’s account will 
not be accepted. Transaction fee is non-refundable. 

In case of failure to access the payment towards Transaction fee for any reason, the vendor, in 
term, will not have the access to online e-tender. 
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5.  In case of failure to access the payment towards cost of tender document & EMD for any 
reason, the vender, in term, will not have the access to on line e-tender and no 
correspondence in this respect will be entertained and HDC will not be responsible for any such 
lapses on this account. Bidder(s) are advised to make remittance of Tender fee / Bid  
Document fee and EMD well in advance and verify completion of transaction in respect of 
Tender fee / Bid  Document fee and EMD. 

Vendors are instructed to use Upload Documents link in My menu to upload documents in 
document library. Multiple documents can be uploaded. Maximum size of single document for 
upload is 5 MB. 

Once documents are uploaded in the library, vendors can attach documents through Attach 
Document link against the particular tender. For further assistance please follow instructions of 
vendor guide. 

  6. All notices and correspondence to the bidder(s) may also be sent by email during the process 
till finalization of tender by HDC. Hence the bidders are required to ensure that the email I.D. 
provided in their offer is valid and updated at the stage of registration of vendor with MSTC (i.e. 
Service Provider).  Bidders are also requested to ensure validity of their DSC (Digital Signature 
Certificate). 

7. (i)  Please note that there is no provision to take out the list of parties downloading the tender 
document from the web site mentioned in NIT.  As such, bidders are requested to see the 
web site once again before the due date of tender opening to ensure that they have not 
missed any corrigendum uploaded against the said tender after downloading the tender 
document.  The responsibility of downloading the related corrigenda, if any, will be that of 
the downloading parties. 

(ii)  No separate intimation in respect of corrigendum to this NIT (if any) will be sent to tenderer 
(s) who have downloaded the documents from web site. Please see website 
www.mstcecommerce.com/eprochome/ of MSTC Ltd. 

8 E-tender cannot be accessed after the due date and time mentioned in NIT. 

9. Bidding in e-tender & Reverse auction: 

a. Bidder(s) need to submit necessary EMD, Tender fee / Bid  Document fee (If ANY) and 
Transaction fees to be eligible to bid online in the e-tender. Tender fee / Bid  Document 
fees and Transaction fees are non refundable. No interest will be paid on EMD. EMD of the 
unsuccessful bidder(s) will be refunded by HDC. 

b. The process involves Electronic Bidding for submission of Techno Commercial Bid as well 
as Price Bid. 

c. The bidder(s) who have submitted the above fees can only submit their Techno 
Commercial Bids and Price Bid through internet in MSTC website 
www.mstcecommerce.com → e-procurement →Psu/ Govt depts→ Login →My menu→ 
AUC Floor Manager→ live event →Selection of the live event→ Techno Commercial Bid.  

d. The bidder should allow to run an application namely en Apple by accepting the risk and 
clicking on run. This exercise has to be done twice immediately after clicking on the 
Techno-Commercial bid. If this application is not run then the bidder will not be able to 
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save/submit his bid. 

e. After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their 
Techno-Commercial bid. Once the same is done, the Price Bid link becomes active and the 
same has to be filled up and then bidder should click on “save” to record their price bid. 
Then once both the Techno-Commercial bid & price bid has been saved, the bidder can 
click on the “Submit” button to register their bid. 

NOTE: - The Techno-Commercial Bid & price bid cannot be revised once the submit button 
has been clicked by the bidder.  

i. In all cases, bidder should use their own ID and Password along with Digital Signature at 
the time of submission of their bid. 

ii. During the entire e-tender process, the bidders will remain completely anonymous to one 
another and also to everybody else. 

iii. The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above.  

iv. All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as the valid bid offered by that bidder and acceptance of 
the same by the Buyer will form a binding contract between Buyer and the Bidder for 
execution of supply. Such successful tenderer shall be called hereafter SUPPLIER. 

v. It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system.  

vi. HDC, KoPT reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part as the case may be without assigning any reason thereof.  

vii. No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for 
the tender. 

viii. Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in 
Indian Rupee as per UOM indicated in the e-tender floor/tender document.   

 10. Any order resulting from this open e-tender shall be governed by the terms and conditions 
mentioned therein.  

11. No deviation to the technical and commercial terms & conditions are allowed. 

12. After submitting online bid, the bidder cannot access the tender, once it has been submitted 
with digital signature  

13. HDC has the right to cancel this e-tender without assigning any reason thereof. 

14 The online tender should be submitted strictly as per the terms and conditions and procedures 
laid down in the website http://www.mstcecommerce.com/eprochome/kopt of MSTC Ltd.   

15. The bidders must upload all the documents required as per terms of NIT.  Any other document 
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uploaded which is not required as per the terms of the NIT shall not be considered. 

16 The bid will be evaluated based on the filled-in technical & commercial formats. 

17. The documents uploaded by bidder(s) will be scrutinized. In case any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be 
forfeited.  Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

18. Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering 
portal of MSTC Ltd.   

19. Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme), having valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES 
CENTRE) Certificate, are exempted from depositing Bid Document Fee and Earnest Money. 

20. Micro & Small Enterprises (MSEs) registered with NSIC under Single Point Registration 
Scheme (SPRS) are eligible to get the benefits under new Public Procurement policies for 
MSEs as notified by Govt. of India, Ministry of Micro, Small & Medium Enterprises (MSME) vide 
Gazette Notification, dated 26.03.2012.  

When splitting of tender quantity is not possible purely on technical ground, Trustees reserve 
the right not to negotiate price with  MSE if their price is within the band of  L1+15% in 
comparison with L1 price of non-MSE for consideration of  award of order for 20% of tender 
quantity against any item as per new public procurement policy. 

21. If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, 
for the items they are not registered with NSIC, then they will have to deposit cost of Tender 
Document, full amount of Earnest Money as per NIT. Otherwise their offer for those items will 
not be considered. 

22. Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) 
Certificate has to be furnished along with the bid.  

23. Due date of submission of tender will not be extended under any situation. 
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ANNEXURE – II 
 

2. OTHER INSTRUCTIONS TO THE TENDERERS 

2.1 Language of Tender and Interpretation of the Tender Document and Other Documents :  
2.1.1 Tender Document means all pages of this book including all pages of General 

Conditions of Contract of Kolkata Port Trust, May 1993. All pages of subsequent 
addenda (if applicable) are also part of the Tender Document. 

2.1.2 The Tender Documents are drawn up in English and filling up of the required 
documents by the Tenderer should also be only in English and the interpretation(s) 
shall be in English. All correspondence and documents relating to the tender, 
exchanged between the Tenderer and HDC, shall be in the English Language only. 
The interpretation(s) of the accepting authority shall be final and binding on the bidder.  

2.1.3 Any clarification with regard to interpretation or ambiguity, discovered or pointed out 
after the uploading of the Tender Document, as to the meaning, conditions, 
instructions or Annexure contained in the Tender Documents shall be valid when such 
a clarification is made by the authority issuing NIT, through a written document and 
such clarification / amendment shall form part and parcel of the Tender Document.  

2.1.4 The various documents comprising of the full set of Tender Document are 
complimentary to one another and are to be taken as parts of a whole and mutually 
explanatory to each other. If stipulation to the various tender conditions are found to be 
in variance to each other in any respect, one will override other in order of precedence 
in the descending order as given below  : 

(i) Description in “Price Schedule”. 

(ii) Special Conditions of Contract. 

(iii) General Conditions of Contract of Kolkata Port Trust, May 1993. 

2.2 Intending bidders have to bear all the costs or expenses incurred by them in connection with 
the preparation and submission of their bids or for any other expenses incurred in connection 
with such bidding. 

2.3 The bidder shall quote his price through on-line (through MSTC portal only) as per the Price 
Schedule in the Price Bid (Part-II), without any condition or deviation. 

2.4 E-Tender Document shall neither be issued by post nor sold. 

2.5 Tenderers are not permitted to alter/change/delete/modify any clause of the tender document 
downloaded from the website. If any deviation / discrepancy is found after submission of 
tender, the submitted offer will be summarily rejected. 

2.6 Pre-Bid Techno-Commercial Conference  : 

2.6.1 Intending bidders and/or their authorized representative(s) are invited to attend the 
Pre-Bid Techno-Commercial Conference, which will be held on the date stipulated in 
the ‘NOTICE INVITING E-TENDER’, at the office of Plant & Equipment Division, 
Haldia Dock Complex; Kolkata Port Trust; 1st Floor, Operational Administrative 
Building; Chiranjibpur, PO:  Chiranjibpur, Haldia ;  Dist.: Purba Medinipur ; PIN – 
721 604 ; West Bengal. 

2.6.2 The purpose of this Pre-Bid Techno-Commercial Conference will be to clarify issues 
(in connection with this tender) that may be raised at that stage. 

2.6.3 Intending bidders may like to visit the worksite at HDC, during working days (i.e. 
excluding Sundays, Saturdays and trustees holidays) within 10:00 hrs to 16:00 
hrs. before attending the Pre-Bid Techno-Commercial Conference. To visit worksite 
necessary Gate Pass at free of cost will be issued on the basis of written request of 
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the intending bidders as per the existing procedure of HDC, KoPT. Without taking prior 
approval from the appropriate authority of HDC, KoPT, no photograph in any form can 
be taken by the intending bidders during site visit. 

2.6.4 Intending bidders are requested to submit their queries, in connection with this tender, 
in writing, in advance to HDC, KoPT so as to enable HDC, KoPT to prepare 
clarifications and make Pre-Bid Conference meaningful. Changes, if any, proposed by 
the bidders, will be discussed and if felt necessary HDC, KoPT’s response would be 
communicated, well in advance before the last date of submission of tender.  

2.6.5 Any modification to the Tender Document, which may become necessary as a result of 
the Pre-Bid Techno-Commercial Conference or due to any other reason, shall be 
made through issuance of an Addendum. This Addendum, so issued, would form part 
of the Tender Document and will remain binding all the bidders and the same should 
be accepted and submitted by all the bidders along with their Techno-Commercial Bid.  

2.6.6 The bidders are advised to attend the Pre-Bid Techno-Commercial Conference. 
However, non-attendance at the Pre-Bid Techno-Commercial Conference will not be a 
cause for disqualification of a bidder.  

2.6.7 No further Pre-Bid Techno-Commercial Conference will be arranged for the intending 
bidder, who fails to attend the aforementioned Pre-Bid Techno-Commercial 
Conference. The outcome of this Pre-Bid Techno-Commercial Conference will be 
displayed on the websites, all the participating bidders shall have to act accordingly. 

2.7 Earnest Money Deposit (EMD) : 
2.7.1 Method of Paying EMD : 

As per the methodology stipulated in the ‘NOTICE INVITING E-TENDER’, the 
intending tenderer must deposit Earnest Money, amounting to Rs 92,660.00 
(Rupees Ninety Two Thousand Six Hundred Sixty) only. 
Failing to deposit the Earnest Money, as per the above details, shall make the 
Tender liable for rejection. 

2.7.2 Exemption : 
As mentioned in the ‘NOTICE INVITING E-TENDER’, Micro & Small Enterprises 
(MSEs) registered with NSIC (under single point registration scheme), having valid 
NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) 
Certificate, are exempted from depositing Bid Document Fee and Earnest Money. 

In such case, scanned copies of valid NSIC Certificate for MSEs along with DIC’s 
(DISTRICT INDUSTRIES CENTRE) Certificate have to be uploaded along with the 
bid. 

Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the 
tender, for the items they are not registered with NSIC, then they will have to deposit 
full amount of Bid Document Fee and Earnest Money Deposit as per NIT. Otherwise 
their offer for those items will not be considered. 

2.7.3 Forfeiture of EMD : 
Earnest Money may be liable for forfeiture at the option of the Trustees, if the Bidder 
withdraws his offer after the schedule date of submission of offer and before expiry of 
the validity period of the offer; and / or, alters / amends any terms and / or condition 
and / or quoted rate(s), after the schedule date of submission of offer and before expiry 
of the validity period of the offer (excepting when option to do the same has been 
specifically granted by the HDC, KoPT in writing) making it unacceptable to HDC, 
KoPT and / or, in case of successful bidder, fails to carry out the work or to perform / 
observe any of the conditions of the Contract; and / or, fails to carry out the work or to 
perform / observe any of the conditions of the Contract.  For the purpose of this 
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provision, the validity period shall include any / all extension thereof agreed by the 
bidder in writing. The Trustees shall also be at liberty to deduct any of their dues from 
Earnest Money. 

2.7.4 Refund of EMD : 
Earnest Money Deposit of unsuccessful bidders shall be refunded or released as the 
case may be to the unsuccessful Bidders, without any interest, within 7 (Seven) days 
after opening of Price bid (Part  – II) of the e-Tender document. 

Earnest Money Deposit of the successful bidder shall be released / refunded after 
submission of Security Deposit, without any interest. 

2.8 Method of Submission of Tender : 
2.8.1 Tenderers submitted bids, without requisite Earnest Money and/or Bid Document Fee, 

are liable to be rejected, excepting in case of Micro & Small Enterprises (MSEs) 
registered with NSIC (under single point registration scheme) having valid DIC’s 
certificate, for the item(s), for which the tender is invited. 

2.8.2 For submission of Techno-Commercial Bid (i.e. Part – I), the participating bidder would 
have to sign / fill (wherever applicable) the documents / Annexure / formats etc. [as 
mentioned under Clause No. 1.1 of NOTICE INVITING E-TENDER (i.e. Pre-
qualification Criteria) and Clause No. 1.2 of NOTICE INVITING E-TENDER (i.e. 
Submission of other documents)] under their official seal, scan and upload in the 
website of MSTC Limited (i.e. http://www.mstcecommerce.com/eprochome/kopt). 
The bidder will have to produce the original documents or any additional 
documents, if sought for by HDC, KoPT. 

2.8.3 Price Bid (i.e. Part –II) contains the Price Schedule. Price Bid has to be submitted 
online without any condition or deviation. The bidders are required to quote the 
rates of all the items. In case of non-availability of rate of any of the items, the 
respective offer will be treated as non-responsive and will be rejected. 

2.8.4 Bidders have to submit offers based upon Terms & Conditions of the tender without 
any deviation. Should it, however, become unavoidable, deviations should be 
suggested during Pre-Bid Meeting. HDC, KoPT reserves the right to accept or reject 
the suggested deviations.  

2.9 Declaration to be submitted by the Tenderers : 

The bidder should give the following declarations under their letter head along with the 
techno-commercial offer as per Annexure – VIII of this Tender Document: 

2.9.1 A declaration, so that, the bidder has examined carefully, read, understood and accept 
all the Terms & Conditions of the instant tender including Price Schedule, Special 
Conditions of Contract, Scope of Work, General Conditions of Contract, May 1993 of 
Kolkata Port Trust. The bidder would execute and complete the work required to be 
performed in accordance with all these Terms & Conditions of the instant tender. 

2.9.2 A declaration, that the bidders are required to quote the rates of all the items. In case 
of non-availability of rate of any of the items, the offer of the bidder will be treated as 
non-responsive and will be rejected. 

2.9.3 A declaration, that there is no deviation from the Terms & Conditions of the instant 
Tender Document. 

2.9.4 A declaration that the bidder has deposited requisite Earnest Money & Bid document 
fee.  

                                                                                OR 
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The bidder has submitted documentary evidences for Micro & Small Enterprises 
(MSES) registered with NSIC (Under single point registration scheme) as per tender 
conditions. 

2.9.5 A declaration, that the bidder has not been banned/de-listed/debarred by any 
Govt./Quasi-Govt./Public Sector Undertaking in India. 

2.9.6 The authorized signatory of the bidding firm should give a declaration that the 
bidder/his partner/any director of their concern/ company is not associated with any 
other firm bidding for the instant work. 

2.9.7 A declaration, that the bidder has not altered /deleted /added any Terms & Conditions 
in the tender document. 

2.9.8 A declaration that, price quoted only in the Price Bid [Part – II], strictly as per “Price 
Schedule”, without any extraneous condition. There is no change in the Format of 
Un-priced “Price Schedule”. Except in the Price Bid the price is not 
mentioned/disclosed in any other place of tender/offer. 

2.10 Authority in signing the documents for submission of Tender / Offer : 
All documents to be uploaded by the bidder should be signed under official seal by –  
2.10.1 In case the Tender is submitted by a Proprietorship Firm, the same should be signed 

either by Proprietor or other person, holding a valid Power of Attorney from the 
Proprietor, in connection with this Tender. The signature of such Power of Attorney 
holder should be attested by the Proprietor.  

2.10.2 In case the Tender is submitted by a Partnership Firm, the same should be signed 
either by partner, holding valid Power of Attorney from the partners, in connection 
with this Tender.  The signature of such Power of Attorney holder should be attested 
by the partners. 

2.10.3 In case the Tender is submitted by a Limited Company, the same should be signed 
by person holding valid Power of Attorney executed in his favour (in connection with 
this Tender) and the signature of such Power of Attorney holder should also be 
attested, in accordance with the constitution of the Limited Company.  

2.11 Validity of Tender : 
The tender shall remain valid for acceptance for a period of 180 days from the actual date of 
opening of Techno-Commercial Bid. Prior to the expiry of the Tender validity period, HDC, 
KoPT may ask to extend the period of validity for a specific time. The request and the 
response, thereto, shall be made in writing.  However, in the event of the bidder agreeing to 
the request, he shall not be permitted to modify his tender (excepting when option to do the 
same has been specifically granted by the HDC, KoPT, in writing). 

2.12 The bidder to inform himself fully :  
2.12.1 This Tender Document (covering all instructions, Special Conditions of Contract and 

Scope of Work and General Conditions of Contract of Kolkata Port Trust, May, 1993, 
along with latest amendment etc.) should be read in conjunction with any addendum 
which may be issued subsequently.  

2.12.2 The bidder shall be deemed to have examined the Tender Document [covering all 
instructions, Special Conditions of Contract, Scope of Work and General Conditions 
of Contract of Kolkata Port Trust, May, 1993, etc.] and visited the worksite and 
surroundings and to have obtained all necessary information in all the matters 
whatsoever that might influence while carrying out the work as per the conditions of 
the tender and to satisfy himself to sufficiency of his tender, etc. The bidder is 
advised to acquaint himself with the job involved at the site, like means of transport, 
laws and bye laws in force from Government of West Bengal and Govt. of India and 
other statutory bodies from time to time. The bidder shall be deemed to have 
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examined and collected all necessary information as to risk, contingencies and other 
circumstances, which may influence or affect the tender.  

2.12.3 Failure to comply with the requirement of the Tender submission will be at the 
bidder’s own risk. Tender(s) / Offer(s) of the bidder(s), which are not responsive to 
the requirement of the Tender Document, will be rejected.  

2.12.4 Bidder shall bear all costs associated with the preparation and submission of his 
tender and HDC, KoPT will in no case be responsible or liable for these costs, 
regardless of the conduct or outcome of the tendering process.  

2.12.5 Before attending the Pre-Bid Techno-Commercial Conference and/ or submission of 
tender, on the basis of formal written request, necessary Gate Pass for entering into 
the Dock area, if required, will be issued to the bidder and/ or their authorized 
representative(s), on chargeable basis. The bidder will be fully responsible for any 
injury (whether fatal or otherwise) to himself or his representative(s), for any loss or 
damage to property, or for any other loss, damage, costs and expenses whatsoever 
caused which but for the granting of such permission would not have arisen. The 
bidder will be liable to indemnify the Employer against any loss or damage to the 
property of the Employer or neighbouring property which may be caused due to any 
act of bidder or his representative(s).  

2.13 Amendments : 
2.13.1 At any time, prior to the last date for submission of tenders, HDC, KoPT reserves the 

right to amend and modify the Tender Document by issuing Addenda.  

2.13.2 Any Addendum thus issued shall form part of the Tender Document and shall be 
communicated to all concerned through the websites and press advertisements, prior 
to the last date for submission of the tender. Such Addendum so carried out shall 
form part of the tender and shall be binding upon the bidders. 

2.14 Errors in the Tender Document : 
2.14.1 All documents to be submitted with the Techno-Commercial Bid should be signed, 

stamped, scanned and uploaded as per Clause No. 1.1 & Clause No. 1.2 of 
‘NOTICE INVITING E-TENDER’. 

2.14.2 The bidder shall submit complete tender and the same shall be without alterations, 
interlineations or erasure effect except those to accord that instructions issued by 
HDC, KoPT or as may be necessary to correct errors made by the bidders. Person 
signing the Tender shall, put his signature against all such cancellations, alterations 
or amendments. The said Tender Document (in full) is to be scanned & 
uploaded as part of techno-commercial offer. 

2.14.3 The bidders are required to quote the rates of all the items. In case of non-
availability of rate of any of the items, the respective offer will be treated as 
non-responsive and will be rejected.  

2.15 Acceptance of Tender  : 
HDC, KoPT shall reserve the right not to accept the lowest tender or any tender and reserve 
the right to accept the tender in part or full or to cancel the tender as a whole without 
assigning any reason.  

Cost on this account, if any, shall not be reimbursed. Participation in e-tendering process by 
any bidder or opening of techno-commercial bid of any bidder shall not construe that such 
bidder is considered automatically qualified. 

2.16 Opening of Bids: 
2.16.1 Only Part -I i.e. Techno-Commercial Bid(s) would be opened online on the date and 

time as stipulated in the ‘NOTICE INVITING E-TENDER’. 
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2.16.2 Part -II i.e. Price Bid(s) of only those bidder(s) who are found techno-commercially 
qualified, would be opened on a later date, with prior intimation to all concerned. 

2.16.3 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same 
will be opened on the next working day. 

2.17  Scrutiny of e-Tenderers : 
2.17.1 After opening of the Techno-Commercial Bid, the Tender Document(s) submitted by 

the bidder(s), shall be carefully examined to ascertain that whether all the bidders 
have submitted the Earnest Money Deposit, Bid Document Fee and all required 
documents as mentioned in the Tender Document. 

2.17.2 In connection with scrutiny, evaluation and comparison of tenders, HDC, KoPT may 
ask bidder individually for clarifications. Request for clarification and response thereto 
shall be communicated in writing. No change in price or substance of the tender shall 
be sought, offered or permitted nor the bidder be permitted to withdraw the tender 
before the expiry of the Validity Period of the tenders in the process of clarifications. 

2.17.3 HDC, KoPT may seek any other detail(s) / document(s) in subsequent course to 
ascertain and get confirmed about the competence of the bidder. 

2.17.4 The Trustees reserve the right to disqualify a tender in case they are satisfied that any 
prize, commission, gift or advantage has been given, promised or offered by or on 
behalf of any bidder, to any officer, employee or representative of the Trustees or to 
any person on his or their behalf in relation to the acceptance of the tender. 

2.17.5 If on scrutiny, Techno-Commercial Bid of any bidder is found not acceptable to HDC, 
KoPT, the Price Bid part of such bidder will not be opened. “Price Bid” part of other 
bidder(s) will be opened on a subsequent date as per procedure. Decision of the HDC, 
KoPT in this regard shall be final and binding on the bidder. 

2.17.6 During Techno-Commercial evaluation, i.e. evaluation of Part - I of tender, an offer 
shall be considered non-responsive in case :- 

(i) requisite Earnest Money is not deposited,   

(ii) requisite Bid Document Fee is not paid,   

(iii) valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES 
CENTRE) Certificate is not submitted in case of exemption from depositing Bid 
Document Fee and Earnest Money.  

(iv)  Any indication of quoted price anywhere in the uploaded documents required for 
Techno-Commercial offer. 

(v) does not meet the Pre-Qualification Criteria as stipulated in the NIT. 

(vi) The bidder submits conditional offer / impose own terms and conditions / does 
not accept tender terms and conditions completely.  

(vii) The bidder provides misleading or false information in the statements and 
documents submitted.  

(viii) Record of unsatisfactory performance during the last seven years, such as 
abandoning of work or rescinding of contract for which the reasons are 
attributable to the non-performance of the contractor or inordinate delays in 
completion or financial bankruptcy etc.  

           The decision of Haldia Dock Complex, Kolkata Port Trust in this regard shall be final 
and binding on the Bidder.    

2.18 Evaluation Criteria: 
2.18.1 Evaluation with respect to Priced Price Schedule. 
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2.18.1.1 Price to be quoted strictly in accordance with Clause Nos. 2.8.3 and 3.10. 

2.18.1.2 The Price Bid will be evaluated only for the bidders, who have qualified in 
the Techno-Commercial Bid. 

2.18.1.3 While evaluating the Price Bid, the unit rates (excluding the components for 
which HDC, KoPT will get CENVAT Credit i.e. Excise Duty & Service Tax 
and related Cess) quoted by the bidders for different items as mentioned in 
the Price Schedule shall be taken into account and the same will be 
multiplied by the respective quantity against different items and thereafter 
total summation will be done. The selection of the lowest bidder will be 
made on the basis of sum total cost. 

2.18.1.4 While evaluating the Price Bid, any extraneous condition will not be 
considered and the tender shall liable for outright rejection, if any extraneous 
condition is found in the offer of the bidding firm.  

2.18.1.5 In case two or more bidders quoting the same Price and their offers become 
the lowest offer, the respective bidders will be given chance to submit their 
fresh price bid subject to condition that the fresh price so quoted must be 
less than the price quoted by the respective bidder earlier.  

2.18.1.6 The bidder, who quoted lowest total cost, shall be considered for 
award of contract. 

2.18.1.7 For Micro & Small Enterprises (MSEs) registered with NSIC: 
                            If illegible for this kind of job, the benefits as per prevailing norms will be 

extended to MSEs registered with NSIC as per New Public procurement 
Policy as notified by the Government of India, Ministry of Micro, small & 
medium enterprises (MSME) in The Gazette of India vide No. 503, dated 
26.03.2012.  

2.18.1.8 When splitting of tender quantity is not possible purely on technical ground, 
trustees reserve the right not to negotiate price with MSE if their price is 
within the band of  L1+15% in comparison with L1 price of non-MSE for 
consideration of  award of order for 20% of tender quantity against any item 
as per new public procurement policy. 

2.18.2 While evaluating tenders, regard would be paid to National Defence and Security 
considerations. 

2.19 Award of Contract :  
2.19.1 The successful bidder who’s bid is accepted by HDC, KoPT (please refer to Clause 

No. 2.18) shall be duly informed in writing, prior to expiration of the tender validity 
period, that their tender has been accepted. This notification of award of contract will 
be treated as Order Letter and will constitute the formation of the contract. Within 15 
days of receipt of intimation regarding acceptance of their bid, the successful bidder 
shall have to submit Draft Agreement, in the format as in Annexure – IX and within 
a week thereafter the Contract Agreement shall be signed between Kolkata Port 
Trust and the successful bidder. For this, the successful bidder has to submit, at 
their own cost, required Stamp Papers and Dummy Papers and three sets of 
documentary transactions between them and Kolkata Port Trust, till finalization of 
the contract. This Agreement should be signed by the representative of the successful 
bidder, authorized through a Power of Attorney (specimen signature of the 
Authorized Representative must be attested) in this regard.  

2.19.2 Kolkata Port Trust reserve the right to accept or reject the tender in part or as a whole 
and do not bind themselves to accept the lowest tender or any tender, without 
assigning any reason and no damage claim whatsoever will be payable by Kolkata 
Port Trust in this regard. Mere participation in e-tender by any bidder or opening of 
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techno-commercial bid of any bidder shall not construe that such bidder is considered 
automatically qualified for award of contract. Such qualification may also include 
information regarding performance of bidder from any other source.  

2.20 Stamp Duty and Other Expanses :  
All costs, charges and expenses etc. to be incurred in connection with Contract Agreement / 
Bank Guarantee(s) etc. including Stamp Duty in connection with contract shall be borne by 
the successful bidder. 

****** 
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ANNEXURE – III 

3. SPECIAL CONDITIONS OF CONTRACT 
3.1 Definition and Interpretation : 

For definitions of different words used in this Tender Document, KoPT’s General 
Conditions of Contract, May 1993 are to be followed. 

3.2 Additions and Alternations : 
3.2.1 HDC, KoPT shall have power and authority from time to time, and at all times to make 

amendments or additions or alterations or changes in the Scope of Work and give 
such further instructions and directions as may appear necessary and proper to 
HDC, KoPT for the guidance of the contractor and good and efficient execution of the 
work.  

3.2.2 The contractor shall receive, obey and be bound by the same according to the true 
intent and meaning thereof as if the same had been mentioned or referred to in the 
Scope of Work etc.  

3.2.3 HDC, KoPT may also vary or alter the levels or positions of any of the work 
contemplated by approved specification or may order any of the work contemplated 
thereby to be omitted, with or without substitution of any other work in lieu thereof, or 
may order any work or any portion of work executed or partially executed, to be 
removed, changed or altered, if required.  

3.2.4 HDC, KoPT may order that other work shall be substituted in lieu thereof and any 
difference in the cost occasioned by any such diminution or alteration so ordered and 
directed shall be added to or deducted from the amount specified by the contractor 
and where the rates are not specified, then a suitable rate backed up by rate analysis 
shall be submitted by the contractor and agreed upon between the contractor and 
HDC, KoPT. 

In the event of disagreement, HDC, KoPT shall fix such rates or prices as shall in 
their opinion, be reasonable and proper having regard to the circumstances. 

3.3 Access to Site : 
The contractor shall have to abide by the rules and regulations of HDC, KoPT, which may 
be varied time to time, in respect of entry / exit and movement in the premises. Necessary 
Gate Pass for entering into the Dock area will be issued for the personnel, equipment, 
machineries, materials etc. of the contractor, for execution of the instant work, on 
chargeable basis, as per rules then prevailing, on the basis of written request from the 
contractor.  

Haldia Dock Complex is presently in the process of introducing RFID based Dock Entry 
Permits and the present system of issuing paper permits will be phased out. With a view to 
strengthen security of the dock, it has been decided that photocopy of proof of identity has 
to be submitted for one-time registration of all the individuals seeking man permits. The 
following documents will be considered as a valid proof of identity.  

 Passport (Relevant pages with photo & address) 
 Driving License. 
 Voter ID Card (EPIC). 
 AADHAAR (UID). 
 Income Tax PAN Card.  
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Please note that document substantiating proof of identity is required to be submitted once 
for each individual. For getting subsequent permits, the sponsoring firms may quote ID 
number and type of ID of the individual which was submitted initially for registration.   

3.4 Contract Document Mutually Explanatory : 
3.4.1 The several documents forming the contract are to be taken as mutually explanatory 

of one another and should anything appear in one, which is not described in the 
other, no advantage shall be taken of any such omission.  

3.4.2 In case, any discrepancies or inconsistencies however appear or should any 
misunderstandings arise as to the meaning and of the specifications or drawings or 
as to the dimensions or the quality of the materials or the due and proper execution 
of the work or as to the measurement or quality and valuation of the work executed 
under this contract or as extra thereupon, the same shall be explained by the 
Engineer or his authorized representative.  

3.4.3 The explanation of Engineer or his authorized representative shall be final and 
binding upon the contractor and the contractor shall execute the work according to 
such explanations, and without extra charge or deductions to/from the prices 
specified in the Price Schedule and do all such work and things as may be 
necessary for the proper completion of the work as implied by the specification and 
drawings, even though such work and things are not specifically shown and 
described therein.   

3.5 Total Completion Time : 
The contractor will have to complete the tendered job in all respects and handover the 
complete installations, after commissioning of the same, within THREE (03) Months, from 
the date of placement of order. Any delay on the part of HDC, KoPT for the job, which is 
under the Scope of HDC, KoPT, will be suitably taken care of.   

3.6 Tender Price, Taxes, Duties and other Statutory Levies etc. : 
3.6.1 Price to be quoted only in the Price Bid (priced Price Schedule) should strictly as per 

“Price Schedule”, without any extraneous condition. There should not be any 
change in the Format of un-priced “Price Schedule”. Except in the Price Bid, the 
price must not be mentioned / disclosed in any other place of tender/offer.  

3.6.2 The bidders are required to quote the rates of all the items. In case of non-
availability of rate of any of the items, the respective offer will be treated as 
non-responsive and will be rejected. 

3.6.3 Quoted price as per “Price Schedule” should be inclusive of all incidental charges, 
taxes and duties but exclusive of Excise Duty & Service Tax. Excise Duty & 
Service Tax (if applicable) will be paid extra on submission of CENVAT– able 
document (please refer to Clause No. 3.8).   

3.6.4 Except where otherwise specifically provided, the successful bidder shall provide all 
required things necessary in connection with the contract work, although everything 
may not be fully specified and although there may be errors and omissions in the 
specifications. 

3.7 Price Variation : 
In case of any upward variation in any taxes, duties and other statutory levies etc. and/ or 
new introduction of any taxes, duties and other statutory levies etc. of Central/ State 
Government, which will be applicable to this Contract, Trustees will consider reimbursement 
of payment made against such increase of taxes, duties against documentary evidence of 
such payment made. In case of any downward revision in any taxes, duties and other 
statutory levies etc. and/or withdrawal/ abolition of any taxes, duties and other statutory 
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levies etc. the contractor will give due rebate, as would be effected by such revision or 
withdrawal/ abolition. 

3.8 Excise Duty & Service Tax :  
Excise Duty & Service Tax, if & as applicable, for execution of the work, will be paid 
extra, on submission of CENVAT-able document. 
Excise Duty & Service Tax will be applicable on the amount of recovery of any charges 
by HDC/ KoPT from the contractor. Service Tax, as applicable on the amount of liquidated 
damage as well as other recovery i.e. damage, penalty, land rent, etc. shall be deducted 
from contractor’s bill(s) at applicable rates and the same will not be reimbursed by HDC/ 
KoPT.  

3.9 Goods & Services Tax (GST) :  
Any modification (addition/ deletion/ alteration including implementation of GST) in taxes or 
duties in future by the GOI will be applicable & addressed separately at the material time. 
Therefore, the detailed tax break-up considered in the quoted price should also be 
submitted by the bidders along with their price bid in order to assess the impact of future tax 
levied, if any on the contract price. Any offer without the detailed tax break-up, if becomes 
the lowest price-bid and is accepted by KoPT with or without any negotiation of price, shall 
not be entitled for reimbursement of any additional amount due to modification of taxes or 
duties. Any recovery due on account of any modification in taxes or duties shall be made by 
KoPT from the amount payable under the contract.  

3.10 Payment Terms :   
3.10.1 Against Supply:  

i) 70 % (seventy percent) of the supply value against progressive supply of the items 
at site and submission of unambiguous bills along with custodian certificates and 
relevant documents, such as inspection reports, challans etc. 

ii) 20 % (twenty percent) of the supply value of the items against progressive 
installation of the same and submission of unambiguous bills along with 
installation certificates. 

3.10.2 Against Installation:  
90 % (ninety percent) towards progressive installation of the items against successful 
installation of the items and submission of unambiguous bills along with installation 
certificates. 

3.10.3 Against Commissioning:  
Balance 10 % (ten percent) towards both supply and installation value against 
successful testing and commissioning, handing over the commissioned job in phases 
and submission of unambiguous bills along with job completion certificates. 

Payment will be made within 30 (thirty) working days after submission of correct and 
complete bills along with required documents. 

The contractor will be allowed to submit bill(s) only once in a calendar month. 

Any claim for interest will not be entertained by HDC, KoPT with respect to any payment or 
balance which may be in their hands owing to any disputes between themselves and the 
contractor or with respect to any delay on the part of HDC, KoPT in making payment.  

3.11 Taxes, Labour Laws and other Regulations:  
3.11.1    The Contractor shall fulfill all legal obligations in respect of the contract. HDC shall 

accept no liability whatsoever in the matter and also in case of accident, if any.  



Page 24 of 52 

3.11.2 The Contractor shall be fully and exclusively liable for the payment of any and all 
taxes now or hereafter imposed, increased or modified and all taxes now in force and 
hereafter imposed, increased or modified from time to time in respect of the above 
job and all contributions and taxes for unemployment compensation, insurance and 
old age pensions and amenities now or hereafter imposed by any law of the 
Government /local bodies which are imposed with respect to or covered by the 
wages , salaries  or other compensations paid to the persons employed by the 
Contractor. The Trustees shall have no liability whatsoever concerning the 
employees of the Contractor. The Contractor shall keep the trustees indemnified 
against all losses or damage or liability arising out of or imposed in the course of 
employing the persons or out of his relation with his personnel. The Contractor shall 
make regular and full payment or wages / salaries and other payments due to his 
employees and furnish necessary proof whenever required by the Trustees. The 
Contractor shall be liable to pay any increase of wages / salaries of his personnel 
during the contractual period.  

3.11.3 The Contractor shall be responsible for the compliance with all acts, laws and 
regulations as applicable with regard to the performance of work including the 
Minimum Wages Act, Contract Labour (Regulation and Abolition) Act, 1970, 
Industrial Dispute Act, 1947, Factory Act, 1948, Workmen’s Compensation Act, 
1923, ESI Act, 1948, Payment of Wages Act, 1936, Bonus Act, Employees Provident 
Fund and [Misc. Provisions] Act, 1952, Apprentices Act, 1961, Shops & 
Establishments Act, Dock Worker’s (Safety, Health & Welfare), 1986 and such other 
applicable Central / State Acts or Statutes not herein specifically mentioned but 
having direct or indirect application in this contract and take such steps as may be 
deemed  necessary in this regard.  

3.11.4 If, as a result of the contractors failure, negligence, omission, default or non-
observance of any provisions of any law, KoPT is called upon by any authority to pay 
reimburse or is required to pay or reimburse any amount, KoPT shall be entitled to 
deduct the same from any moneys due or that become due to the Contractor under 
this contract or any other contract or otherwise recover from the Contractor any 
sums, which KoPT is required or called upon to pay or reimburse  on behalf of the 
Contractor. All registration and statutory inspection fees, in connection with labour 
engagement, with respect to this contract, shall have to be paid by the Contractor.  

3.11.5 The Contractor shall have to comply with the ESI Act applicable to their engaged 
employees as follows:- 
i) The contractor must have EPF & ESI Code Nos. He shall pay his contribution 

(i.e. employer’s contribution) on account of ESI & EPF w.r.t. the contract labours 
deployed by him, as per statutory requirement. The contractor shall also deduct 
the contract labours’ contribution (i.e. employees’ contribution) on account of 
ESI & EPF from their wages, as per statutory requirement. The contractor shall 
then deposit both the aforesaid contributions i.e. the employer’s and employees’ 
contributions, with the respective authorities, as statutorily required. 

ii) All intending bidders, at the time of tender, shall disclose all necessary 
documents as to whether they are covered under the ESI Act or not. 

iii) In case they are covered under the ESI Act, they have to furnish the details of 
registration, failing which, their tender would be liable to be cancelled. 

iv) In case they are not covered under the ESI Act or is exempted, they would have 
to furnish necessary documents along with an affidavit affirmed before a 1st 
Class Judicial Magistrate to that effect. 

v) The said affidavit, as submitted by the bidder, shall be vetted by the Legal 
Department on case-to-case basis. 
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vi) In case they are not covered under the ESI Act, they must additionally 
indemnify HDC, KoPT against all damages and accident occurring to his 
personnel in a Non-Judicial Stamp Paper. The same should be submitted by the 
successful bidder after opening of the tender. The Proforma Indemnify Bond 
shall have to be collected by the successful bidder from the office of the Sr. Dy. 
Manager (Admn.), HDC after opening of the tender. 

3.11.6 The Contractor shall defend, indemnify and hold Trustees harmless from any liability 
or penalty, which may be imposed by the Central / State Government or local 
authorities by reason of any regulations or requirements and also from all claims, 
suits arising out or by reason of the work provided by this contract including any 
liability that may arise out of any accident whether brought by the employees of the 
Contractor or by the third parties or by the Central or State Government authority or 
any sub-division thereof. 

3.12 Force Majeure : 
In the event of either party being rendered unable by Force Majeure to perform any 
obligations required to be performed by them under the Contract, the relative obligation of 
the party affected by such Force Majeure shall upon notification to the other party be 
suspended for the period during which Force Majeure event lasts.  The cost and loss 
sustained by either party shall be borne by respective parties.  The term FORCE MAJEURE 
as employed herein shall mean acts of God, Earthquake, War, Revolt, Riot, Fire, Floods, 
Sabotage and Hurricane/Cyclone, Strike excluding that of Contractor's Suppliers or Sub-
contractor’s Employees. 

Upon the occurrence of such case and upon its termination the party alleging that it has 
been rendered unable as aforesaid, shall notify the other party in writing immediately but not 
later than 48 (forty eight) hours of the alleged beginning and ending thereof giving full 
particulars  

3.13 Liquidated Damage:  

If any, will be followed under Clause No. 8 of General Conditions of Contract, May, 1993 
considering total completion time, as mentioned before.    

3.14 Goods & Services Tax (GST) :  
Any modification (addition/ deletion/ alteration including implementation of GST) in taxes or 
duties in future by the GOI will be applicable & addressed separately at the material time. 
Therefore, the detailed tax break-up considered in the quoted price should also be 
submitted by the bidders along with their price bid in order to assess the impact of future tax 
levied, if any on the contract price. Any offer without the detailed tax break-up, if becomes 
the lowest price-bid and is accepted by KoPT with or without any negotiation of price, shall 
not be entitled for reimbursement of any additional amount due to modification of taxes or 
duties. Any recovery due on account of any modification in taxes or duties shall be made by 
KoPT from the amount payable under the contract.  

3.15  In case of any disagreement or dispute between the HDC, KoPT authorities and the 
contractor arising out of or due to the terms and conditions of contract agreement, HDC, 
KoPT shall have the discretion for settlement of such disputes by appointing a Sole 
Arbitrator and the award so made by the Arbitrator shall be final and binding on the both 
parties. Jurisdiction shall be Kolkata/ Haldia only for any dispute.  
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3.16 Non-assignability: 
No part of the contract or any share of interest therein shall in any manner or degree be 
transferred or assigned or sublet by the Contractor directly or indirectly to any person, firm or 
company whatsoever. 

3.17 Contract Agreement:  
The Contractor shall be required to execute at his own cost and expenses a “Contract 
Agreement” on a Non-Judicial Stamp paper valued at Rs 50/- or more signed jointly with 
HDC under official seals. The Contractor will keep indemnify against any loss of property 
entrusted to their security. They will also defend, indemnify and hold trustees harmless from 
any liability or penalty which may be imposed by any authorities. Form of such agreement 
will be available in the office of the Sr. Dy. Manager (P&E). 

3.18 Safety:  
3.18.1 The Contractor shall have to ensure safety of all their working personnel to the fullest 

compliance of the provisions of general safety rules / regulations including Dock 
Workers’ (Safety, Health & Welfare) Regulations, 1986, as applicable. The 
Contractor shall be responsible for the safety of its workmen and employees.  

3.18.2 The Contractor shall be solely responsible for consequences arising out of non-
compliance or violation of safety rules / Regulation. 

3.18.3 The Contractor shall have to provide (at their own expenses) all required Personal 
Protection Equipments (PPE) & Safety Gears for all personnel & labourers engaged 
during the work and in case of their failing to do so, KoPT shall provide the same and 
recover the cost thereof from any amount due, or which may become due to the 
Contractor or from any amount lying with them or under their control. 

3.19 Accidents:  
3.19.1 The Contractors shall have to provide medical treatment, as applicable to his staff 

and labourers, in case of “Accidents on Duty” which will, inter alia, include his 
obligations under the Workmen’s Compensation Act, 1923, including all amendments 
thereof. 

3.19.2 KoPT shall in no manner be liable to the Contractor or any person engaged/ 
employed by them or any other person, for injuries or death caused as a result of 
accidents occurred, either within or outside the site of work, under the contract. The 
Contractor shall be responsible for such contingencies and will make good all claims 
for compensation, claim by their personnel/ workmen or the families of the 
sufferer(s), as the case may be, or as per the decision of the appropriate authority or 
the tribunal or all other involved persons. 

3.20 Security Deposit:  
The Contractor shall have to submit to Sr. Dy. Manager (P&E) a Performance Bond in the form 
of Irrevocable Guarantee from any Nationalized Bank/ Scheduled Bank in India as Security 
Deposit within 15 days from the date of placement of order, in the Proforma annexed to 
KoPT’s General Condition of Contract for a sum equivalent to 10 % of the total contract 
value, which shall be valid till successful expiry of the Guarantee Period, with a claim period of 
three months thereafter. In all cases, any dispute regarding the Bank Guarantee will be 
adjudicated under the jurisdiction of Calcutta High Court.  
In case of Bank Guarantee from any Nationalized Bank/ Scheduled Bank in India, outside West 
Bengal, it shall be routed through any Branch of corresponding Nationalized Bank/ Scheduled 
Bank in Haldia/ Kolkata and such corresponding Bank shall confirm the same and standby for 
all the commitments under the Bank Guarantee. In all cases, any dispute regarding Bank 
Guarantee will be adjudicated under the jurisdiction of Calcutta High Court. 
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Termination of contract due to failure to submit Security Deposit Bank Guarantee 

Failure of the successful tenderer to submit the required Security Deposit Bank Guarantee 
shall constitute sufficient grounds for termination of the contract and forfeiting the Earnest 
Money Deposit. 

Revalidation of Security Deposit Bank Guarantee  

The contractor is required to revalidate the Security Deposit Bank Guarantee till 3 (three) 
months after expiry of the guarantee period/ extended guarantee period or contractual 
obligations, as per provisions of the contract.     

Forfeiture of Security Deposit Bank Guarantee 

The Security Deposit Bank Guarantee shall be liable to be forfeited at the option of the HDC, 
KoPT, if the Contractor fails to carry out the work or to perform/ observe any of the conditions of 
the Contract. HDC, KoPT shall be at liberty to deduct/ recover any of their dues from the 
Security Deposit Bank Guarantee. All compensation or any other sums of money payable by 
the Contractor to HDC, KoPT under the terms of Contract may be deducted from or paid by 
encashment of a sufficient part of the Security Deposit Bank Guarantee or from any sum due or 
may become due to the Contractor by HDC, KoPT on any account whatsoever and in the event 
of his Contract Performance Guarantee being reduced by reason of any such deduction or 
encashment as aforesaid, the Contractor shall within fifteen days thereafter, make good the 
amount so reduced, in the form of Bank Guarantee in the prescribed format. 

Cost of obtaining & keeping the Security Deposit Bank Guarantee valid to be borne by 
the contractor 

The cost of obtaining this or any other Bank Guarantee and/ or the revalidation thereof 
whenever required has to be borne by the Contractor and it shall be their sole responsibility to 
arrange for timely revalidation of such Bank Guarantee, failing which and for non-fulfilment of 
any contractual obligation by the Contractor, the Engineer and/ or HDC, KoPT shall be at liberty 
to raise claim/ demand under the Security Deposit Bank Guarantee and/ or enforce the same 
unilaterally. No interest/ charge of whatsoever in nature shall be paid by HDC, KoPT on the 
amount of Security Deposit Bank Guarantee held by HDC, KoPT, at any stage. 

Return of Security Deposit Bank Guarantee 

The Bank Guarantee submitted by the contractor towards the performance of the contract, will 
be returned to the contractor after successful completion of the contract (including Guarantee 
Period and fulfilment of all contractual obligations), to the satisfaction of HDC, KoPT and on 
making an application thereof, along with “No Claim Certificate”.  

3.21 Completeness of Contract: Any fittings, accessories or apparatus which may not have 
been specifically mentioned in the Bill of Quantities, Scope of Work etc. but which are 
necessary in the equipment of similar installation or for the efficient working after installation 
shall be deemed to be included in the contract and shall be furnished by the contractor.  

3.22 The Guarantee will be covered for a period of 12 months from the date of handing over of 
the installations to HDC, KoPT. In default, the Trustees will be at liberty to get the repairs 
done at the risk and cost of the Contractor. However, lamps and fuses will not be covered 
under this Guarantee Clause.  

The job executed at different area/ zone may be taken over by Haldia Dock Complex in 
phases and in that case, guarantee will be applicable accordingly. 



Page 28 of 52 

3.23 ELECTRICITY, WATER SUPPLY & USE OF LAND:  

      3.23.1 WATER, if available may be provided to the contractor, for execution of the work on 
CHARGEABLE BASIS. The contractor will have to arrange every thing in this regard, at 
his own risk, cost and arrangement. 

3.23.2 ELECTRICITY, if available may be provided to the contractor, at their office, store, 
workshop etc., if any, on CHARGEABLE BASIS, as per the prevailing electricity tariff 
of HDC. 

ELECTRICITY, if available may be provided to the contractor, for execution of the work 
at site, in connection with installation & commissioning of different items, on FREE OF 
COST BASIS. 

However, the contractor will have to arrange every thing in this regard, at his own risk, 
cost and arrangement. 

      3.23.3. USE OF LAND: The contractor shall be allowed to use a suitable land (open space), 
which in the opinion of HDC may be absolutely necessary for the proper and efficient 
execution of work. For this, a token lump sum License Fee of Rs 10.00 per month or 
part thereof will be charged during currency of the contract and extension thereof, if 
any. On completion of works or termination of the contract, the contractor shall have to 
clear away all his tools, plants, rubbish and other materials within a fortnight and hand 
over vacant and peaceful possession of the same to HDC in a tidy and clean condition. 
The contractor shall be allowed to erect any temporary structures on this land for office, 
store, workshop etc. and make all suitable arrangement for water supply, electricity 
supply and sanitary arrangements for the same, at their own risk & cost.  

3.24 Bidding Parameter:  
3.24.1 The intending tenderers shall quote “percentage on the notified minimum wages of 

semi-skilled labour (applicable on the date of hoisting of the tender in the websites of 
Kolkata Port Trust)” in their bids, which they would require for executing the work 
successfully. The said percentage must take into account all the expenses of the 
intending tenderers, but excluding the Notified Minimum Wages and the Contribution 
towards EPF & ESI, Service Tax which shall be paid extra.  

3.24.2 The money (in rupees) equivalent to the percentage accepted by Kolkata Port Trust 
against item no 1 of Price Schedule of the Price Bid for award of the contract, to be 
computed on the notified minimum wages applicable on the date of hoisting of the 
NIT in the websites of Kolkata Port Trust, which shall remain fixed throughout the 
period of the contract for the respective categories. 

3.25 Indemnity Bonds to be submitted separately by the Contractor under KoPT’s Proforma 
through Notary Public, Govt. of West Bengal, before taking out any material from HDC’s site/ 
store for laying/ installing at site etc. 

3.26 The contractor should arrange by their own, necessary tools, tackles, lifting machineries, 
scaffolding arrangement, different vehicular transport etc., required for execution of the total 
work.  

3.27 For bringing the materials at site, if Way Bill is required, the same will have to be arranged 
by the contractor, at their own risk, cost and arrangement. 

3.28 HINDRANCE REGISTER : The contractor will have to maintain ‘Hindrance Register’ at site 
as per the format provided at Annexure- XI.  
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3.29 INSPECTION & TESTING 
3.29.01 The Engineer or his Representative shall have, at all reasonable time, access to the 

contractor's premises or work site or other premises (if a part of the work is being 
manufactured there) and shall have the power at all reasonable time to inspect, examine 
& test the materials & workmanship of the work during its manufacture. 

3.29.02 The Engineer or his authorised representative, on giving seven days notice in writing to the 
contractor, setting out any ground of objections, in respect of the work, shall be at liberty to 
reject all or any materials or workmanship in the subject of any of the said grounds of 
objection, which are not in accordance with the contract. 

3.29.03 In case of sub- letting to other contractors or manufacturers or suppliers by the contractor, 
the Engineer will reserve the right as follows: 
i)   that inspection and / or testing will be carried at the sub- contractor’s  works  or  
ii)   that inspection will be carried out at site or 
iii) that inspection will be waived subject to the contractor furnishing a certificate of 

compliance with specification by a competent authority recognized by national/ 
international institutes. 

3.29.04 In all cases where the tests are required, whether at the premises of the contractor or any 
sub-contractor or elsewhere, the contractor, except where otherwise specified, shall 
provide free of charges such labour, materials, electricity, fuel, water, stores, apparatus 
and instruments as may reasonably be demanded, to carry out sufficiently such tests and 
shall at all times facilitate the Engineer or his representatives and the Third Party 
Inspection Agency, to accomplish such testing. 

3.29.05 The cost of all tests and/ or analysis effected at the contractor's or sub- contractor's works 
and on the site shall be borne by the contractor. The cost of independent test and/ or 
analysis, which the Engineer or his authorised representative may cause to be made and 
which prove satisfactory shall be borne by the contractor and also the contractor will be 
called upon to pay all expenses incurred by the employer in respect of any work found to 
be defective or of inferior quality, adulterated or otherwise unacceptable. 

3.29.06 On completion of fabrication of all items at the contractor's premises and also when 
installation/ final adjustments at site are completed in accordance with the contract, the 
contractor shall give a 7 days notice to the Engineer in writing (informing the date on which 
they will be ready to make the tests), before carrying out such tests, in accordance with 
and in the manner prescribed in the specifications. 

3.29.07 If any portion of work fails under the tests to fulfil the contract conditions, tests of the faulty 
portion shall, if required by the Engineer or by the contractor, be repeated within 
reasonable time upon the same terms and conditions. 

3.29.08 If such Tests on completion can not be carried out successfully by the contractor within one 
month after the time fixed by the contractor and if in opinion of the Engineer the tests are 
being unduly delayed, the Engineer may, in writing, call upon the contractor, with seven 
days notice to make such tests, failing which the Engineer may proceed to make such tests 
himself, at the contractor's risk and expense. In the above eventuality, the employer shall 
nevertheless have the right of using the installations at the contractor’s risk until the 'tests 
on completion' are successfully carried out. 

3.29.09 Notwithstanding the fact that the materials or part of equipment or the whole equipment 
has passed the inspection, the contractor is not relieved from his obligations to conform to 
the quality, workmanship, guaranteeing the performance etc., as per the contract. 

3.29.10 Insulation Resistance, Earth Continuity and Earth Resistance Tests, as applicable, prior to 
commissioning will have to be carried out for electrical installations.  

3.29.11 Before any electrical system is put to use, the contractor shall carry out all the tests as per 
Indian Electricity Rules, 1956, with latest amendments if any, for electrical installations.  
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3.30 Other Terms and Conditions : 
Notwithstanding anything contained herein, the contract will generally be guided by the 
General Conditions of Contract (GCC) of Kolkata Port Trust, duly approved by the Board 
of Trustees in May, 1993, as well as the Major Port Trust Act, 1963, and subsequent 
amendments thereof, if any, unless otherwise specified. 

******  
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ANNEXURE- IV 

4. SCOPE OF WORK AND TECHNICAL SPECIFICATION 

SCOPE OF WORK 
Construction of a ROB-cum-Flyover, at Ranichak, Haldia, by National Highway Authority of 
India (NHAI), is under progress. For the purpose of construction of the said ROB-cum-Flyover 
at Ranichak, Haldia, existing utilities of HDC (i.e. 11 kV overhead line & 11 kV underground 
cable network) would have to be shifted.  

Presently, 11 kV overhead line & 11 kV underground cable network of HDC exist at the 
proposed location for construction of the ROB-cum-Flyover. These 11 kV network are 
connected in between (i) Intake Sub-station at Chiranjibpur and 3rd Oil Jetty Sub-station, for 
feeding power supply (Dock supply) to 3rd Oil Jetty & its adjacent area including Jawahar 
Tower, CISF Barrack, Central Garage etc. and (ii) Intake Sub-station at Chiranjibpur and Sub-
station No. 3, at KoPT Township, at Haldia Township, for feeding power supply (Residential 
supply) to Haldia Township area. These 11 kV overhead line & 11 kV underground cable 
network, which exist at the proposed location for construction of the ROB-cum-Flyover, would 
be defunct. 

For the purpose of maintaining power supply at 3rd Oil Jetty & its adjacent area (Dock supply) 
and at Haldia Township area (Residential supply), new 11 kV (Earth) grade XLPE insulated HT 
cable along with Hume Pipes & G.I. Pipes would have to be laid underground, at the service 
corridor, along with other allied work like termination of the said new cables with our existing 
cable network & overhead line network, at both ends.  

Required cable, Hume Pipes & G.I. Pipes would be handed over to the contractor, by HDC, for 
the purpose of laying/ installation at site. The contractor would have to collect the said 
materials from the stores of HDC, situated inside Dock area of HDC, on submission of 
Indemnity Bond(s).    

Details of the said items (including BoQ Item Ref. no. of the same, in the attached ‘Price 
Schedule’) are appended below :-  

Sl. 
No. 

Item Description BoQ Item 
Sl. No. 

Quantity (in 
Mtrs.) 

1. 3 Cores x 240 sq. mm., XLPE insulated and outer PVC 
sheathed, Galvanized, armoured, stranded aluminium 
conductor Power cable of 11 KV (E) grade, conforming 
to IS: 7098 (Part- II). 

1 (a) 4,500 

2. Heavy Duty NP4 Hume Pipe of 150 mm diameter, 
including collars, as per IS: 458, with latest amendment, 
if any.  

2 (a) 144 

3. Heavy Duty GI Pipe of 150 mm Nominal Bore, 
conforming to IS:1239 (Part- I) of 1990. 

3 (a) 204 

Details of the job to be executed for different parts of the Bill of Quantities are appended below:- 

Sl. 
No. 

Job Nature of Work 

1. Part- I 
Underground laying 
of 11 kV (E) grade, 
XLPE insulated, HT 
Power Cable, along 
with Hume Pipes & 
G.I. pipes etc. 

 
This section is for underground laying of the new 11 kV (E) 
grade, XLPE insulated, HT Power Cable, along with Hume 
Pipes & G.I. Pipes etc. This section also includes straight 
through jointing of the new cables. 
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2. Part- II 
Erection of 4 Pole 
Structure and other 
allied work. 

 
The existing overhead line & underground cable combination, 
both for 11 kV domestic supply as well as industrial supply to 3rd 
Oil Jetty, would have to be converted to cable network, as 
detailed under sl. No. 1 above.  
For the said purpose, 4 Pole Structure (by rail poles) will have to 
be constructed, for termination of the existing HT Cables 
(coming from Intake Sub-station at Chiranjibpur) & the new HT 
Cables, at Chiranjibpur end and termination of the new HT 
Cables with the existing 11 kV overhead lines, both for 11 kV 
domestic supply as well as industrial supply to 3rd Oil Jetty, at 
Haldia Township end. 
The job includes construction of support structures (by rail 
poles), for the said 4 Pole Structure (by rail poles) and supply, 
fixing & fabrication of different MS Channels, Angles, other 
hardware materials like clamps, nuts, bolts, washers etc., 
required for strengthening of the said pole structures.  
The job also includes earthing work of the said pole structures 
and other allied work required for termination of the existing 11 
kV overhead lines, both for 11 kV domestic supply as well as 
industrial supply to 3rd Oil Jetty, at Haldia Township end, with 
the new cables to be laid underground.      

3. Part- III 
End Termination of 
the HT Cables and 
other allied work. 

 
This section is for end termination of the existing HT Cables, 
coming from Intake Sub-station at Chiranjibpur, both for 11 kV 
domestic supply as well as industrial supply to 3rd Oil Jetty and 
end termination of the new cables at both ends. 

For the purpose of termination of the said new cables with our existing cable network & 
overhead line network, at both ends, for construction of 4 Pole (Rail) structure with supports, 
required rails (old & used) would be supplied to the contractor by HDC.           

On completion of the job, the contractor would have to return back excess quantity of the said 
Cables, Hume Pipes, G.I. Pipes & Rails (old & used) to HDC, with proper acknowledgement, 
which would not be required to be laid/ installed at site. The contractor would also have to 
deposit the empty cable drums, at the stores of HDC, with proper acknowledgement.   
No project surplus material (excepting the items which would be issued to the contractor by 
HDC, as mentioned above) will be taken over by HDC/ KoPT after completion of the work.  
Contractor’s Engineers/ Supervisors responsible for execution of the work at site shall have 
valid Electrical Supervisory License.    
Quantity of different materials/ items mentioned in the Bill of Quantity – Un-priced of the 
Tender document is indicative only. There may be variation depending upon site conditions.  
Indemnity Bonds are to be submitted separately by the Contractor under KoPT’s Proforma, 
through Notary Public, Govt. of West Bengal, before taking out any material from HDC’s site/ 
store, for fixing/ laying/ installation at site. The contractor should arrange to collect the material, 
from HDC’s site/ store, at his own risk, cost & arrangement. 
The contractor will have to submit the cable route diagram with details of quantity and locations 
of the Hume Pipes and G.I. Pipes to be used, position of the straight through cable joints etc. to 
the Sr. Dy. Manager (P&E), HDC, in triplicate, for necessary approval. 
For preparation of cable route diagram, plan drawings of the area of work will be provided by 
HDC, to the contractor, within 7 (seven) days, from the date of placement of order.  
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QAP/ Inspection Plan for different items should be submitted by the contractor, within 7 
(seven) days, from the date of placement of order, for necessary approval by Sr. Dy. Manager 
(P&E), HDC.   
Bar Chart of the total work should also have to be submitted by the contractor, within 7 (seven) 
days, from the date of placement of order. 
The contractor shall have to submit As Built Drawings in triplicate, which shall indicate the 
cable route so laid with reference to permanent installations en route, clearly marking position 
of the cable there at, sizes of the cables, locations of straight through joints, locations (with 
respective length) of Hume Pipes, GI Pipes & culverts/ tunnels/ trenches and other details, as 
found necessary.  
Site Inspection :    

It is requested to inspect the site of work and thoroughly familiarize with the nature of work, site 
conditions, access to the site and location before submission of the offer. It is also requested to 
contact with the concerned official(s) at the office of Plant & Equipment Division, Haldia Dock 
Complex, at Operational Administrative Building of HDC at Chiranjibpur, for collecting further 
information about the site, before submission of the offer.  

GENERAL REQUIREMENTS: 
1. All materials required for the entire work should be as per latest Indian Standard (IS), 

issued by Bureau of Indian Standard, if not specified otherwise in this tender document.  

2. The entire job should be executed in accordance with the requirements of following Acts 
and Rules, including latest amendments :- 

a) Indian Electricity Rules – 1956 
b) Electricity Laws (Amendment) Ordinance, 1997  
c) Central Electricity Authority Rules, 1977 
d) Central Electricity Authority Regulations, 1979 
e) Indian Electricity Act, 2003. 

The supply, installation and commissioning of all items required for this work should be 
complied with the above Acts & Rules and relevant Code of Practice of the Bureau of 
Indian Standard, including National Electrical Code, if not specified otherwise. 

3. Relevant aspects of following Rules/ Code of Practices should also be followed and 
complied with : 

i) Indian Factories Act. 
ii) Dock Workers (Safety, Health & Welfare ) Act 1987. 
iii) The Workmen’s Compensation Act, 1923. 
iv) The Minimum Wages Act, 1948. 
v) The Contract Labour (Regulation & Abolition) Act, 1970. 
vi) Other local regulations. 

4. Laying of cables, cable end termination and straight through joints with the cables are to 
be executed by a Cable Jointer (having valid Electrical Workman’s Permit, authorised for 
11,000 Volts grade Cable laying and jointing, by the competent authority), under 
continuous supervision of the Contractor’s Engineers/ Supervisors, holding certificate of 
competency. 

5. Programme for Road Crossing, Railway Track Line Crossing wherever required (for 
Casing Pipe laying etc.), shall have to be coordinated through the authorized 
representative of the Sr. Dy. Manager (P&E) in advance, for having due clearance of 
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blockage of Road/ Rail. Such clearance will be given within 7 (seven) days from the date 
of receipt of request from the contractor. 

In case of Road Crossing, 50 % of the road width should be kept open for vehicular traffic 
movement. All roads so cut for the work, should be made good immediately after the 
purpose of road cutting is fulfilled. 

6. During execution of the work, if any damage takes place in the property of HDC, the 
same will have to be mended good by the contractor, at their risk, cost and arrangement. 
Otherwise, the same will be repaired/ replaced by HDC, either departmentally or through 
outside agency and the cost of repairing/ replacement will be recovered from the 
contractor, with departmental charges.   

7. The lengths of Reinforced Concrete Pipes, Galvanised Mild Steel Tubes, length of cable 
run through existing duct/ trench/ tunnel/ laid pipe/ installed cable tray inside the existing 
tunnel etc., as given in the Bill of Quantities are indicative only. The contractor shall have 
to ascertain the exact quantity and execute the work accordingly. 

8. The contractor should have valid Electrical Contractor’s Licence and supervisors 
having Supervisory Certificate of Competency of relevant part, for carrying out such 
type of job.   

9. The Contractor should arrange, at their own risk & cost, all necessary tools, tackles, 
lifting machineries, different vehicular transport etc., required for execution of the 
total work. 

10. Danger Notice Plates (designed as per IS: 255) for the 11,000 Volts installations shall 
have to be affixed by the contractor, permanently, in a conspicuous position, as 
applicable, in accordance with Indian Electricity Rules, 1956. 

TECHNICAL SPECIFICATIONS 
WORK NOT SPECIFIED: 
The workmanship of works not fully specified herein shall have to be carried out as per relevant 
Standard Specifications and in absence thereof shall be as per the best standard practice as 
approved by the Engineer of Kolkata Port Trust. 
CABLING WORK:  
CABLE JOINTING KITS: 
Good quality Polyurethane type/ Heat Shrinkable type straight through Cable Jointing Kits, suitable 
for XLPE insulated 11 KV (Earth) grade HT cables, as detailed against BoQ Item Sl. No. 1 (a) are to 
be used.  

SPECIFICATION OF MISCELLANIOUS MATERIALS REQUIRED FOR CABLING SYSTEM  

i) CABLE LUGS AND SOCKETS : 

Cable termination shall have to be done with good quality Aluminium/ tinned copper Crimping 
type Solderless Lugs/ Sockets. 

ii) CABLE IDENTIFICATION : 

PVC Cable Tags of suitable sizes will have to be provided. 

iii) BI- METALIC WASHER : 

Where Copper to Aluminium connections are to be made, Bimetallic washers shall be used. 
iv) BRICKS : 

Crushing strength, efflorescence shall conform to class designation 10 (as per IS 1077, 1986) 
and as per the specification, given below: 

i) The brick shall have clear ringing sound. 
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ii) The average size of the bricks shall be in the range of 250 mm (± 4 mm) x 125 mm (± 2 
mm) x 75 mm (± 2 mm). 

CABLE LAYING (General Guideline) :   
Cable Net Work shall include Power Cables, which shall be laid in buried trenches/ cable trays/ 
through G.I. Pipes & Hume Pipes, rising main etc. whichever is applicable. 

Cable routing shall be checked in the field to avoid interference with structures, heat sources, 
drains, piping etc. as far as possible and minor adjustments shall be done to suit the field 
conditions, wherever deemed necessary without any extra cost. 

The LT cables while laying will be separated from HT Cables by adequate spacing or running 
through independent pipes, trenches or cable trays, as applicable. 

All cable routes shall be carefully measured and cables cut to the required lengths leaving 
sufficient lengths for the final connections of the cables to the terminal of the equipments.  The 
various cable lengths cut-off from the cable reels shall be carefully selected to prevent undue 
wastage of cables. The quantity indicated in the Bill of Quantity is only approximate. The 
Contractor shall ascertain the exact requirement of cable for a particular feeder by measuring at 
site and avoiding interference with structure, foundation, pipelines or any other works as far as 
possible.  Before starting Cable Laying, Cable Drum Schedule shall be prepared by contractor 
and get that approved by Manager (P&E) or his authorized representative to minimize/avoid 
straight through joints.  The actual number of straight through joints required shall be worked out 
by the contractor. Cable as far as possible shall be laid in complete, uncut lengths from one 
termination to other. 

Cable shall be neatly arranged in the trenches/ trays/ pipes in such a manner so that criss-
crossing is avoided and final take- off to the equipment/switch gears is facilitated. 

Arrangement of cables within the trenches/ trays/ pipes shall be the responsibility of the 
contractor. 

All cables will be identified close to their termination points by cable nos. Cable numbers will be 
punched on Aluminium strip/ PVC Strip {2mm. thick (approx.)} securely fastened to the cable and 
wrapped around it. Alternatively Cable Tags shall be circular in construction to which cable 
number can be conveniently punched. 

Each underground cable shall be provided with Identification Tags (made of PVC) securely 
fastened at every 30 Mtrs. distance if the continuous length is more than 50 Mtrs. of its 
underground length. At least one tag at each end before the cable enters the ground will have to 
be provided.  In unpaved areas, Cable Trenches shall be identified (by means of cable markers).  
These shall be placed at location of changes in the direction of cables and at intervals of not 
more than 30 Mtrs. and at Cable Joint Locations.  

Removal of concrete covers for purposes of cable laying and reinstalling them in their proper 
positions after the cables are laid shall be done by the contractor at no extra cost. 

Cable shall be handled carefully during installation to prevent mechanical injury to the cables.  
During laying of cables, Cable Drum Lifting Jacks, sufficient numbers of Cable Rollers and other 
materials etc. as necessary must be used to avoid any mechanical injury to the cables. 

Directly buried cable shall be laid underground in Cable Trenches duly excavated by the 
contractor as shown in the enclosed Drawing No.: SK- 334.  The width of the trench shall vary 
depending upon the number of cables and diameter of each cable. 

Width of the Cable Trench should be such that all cables should be correctly spaced and 
arranged.  The cables shall be laid in trenches as shown in the enclosed sketch.  Before cables 
are placed, the bottom of the trench shall be leveled and filled with a layer of silver sand as 
shown in the Drawing No.: SK- 334. This sand shall be leveled and the cables shall be laid over 
it.  Bricks to be placed at both sides of the cable. Then the cable inside the brick walls to be 
covered with sand up to the height of walls and sand shall be pressed lightly.  
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A protective covering of Bricks shall be placed on top of protective Bricks placed at both sides of 
Cable.  The remainder of the trench shall then be back filled with soil rammed and leveled. 

After laying of the cables in the trench and before placement of protective covering by brick (for 
LT cable), every cable shall be given an insulation test in presence of site engineer/authorized 
representative of Manager (P&E). Also after back filling the trench with soil, rammed and leveled, 
insulation test of the cable shall be carried out in presence of Site Engineer/Authorized 
representative of Sr. Dy. Manager (P&E).   

All wall openings/Pipe Sleeves shall be effectively sealed after installation of cables to avoid 
seepage of water inside buildings/lined trench. 

At road/drain/pavements crossing, suitable sizes of G.I. Pipes are to be used. 

After the cables are installed and all testing is complete, the conduit/pipe sleeve ends shall be 
plugged with a suitable weatherproof plastic compound/ PUTTI, for sealing purpose.  The cost of 
the same shall be deemed to have been included in the installation of cable laying through pipe 
sleeves/conduits and no separate payment shall be made. 

When cables pass through foundation walls, or other underground structures, if necessary, ducts 
or opening shall have to be provided by the contractor.  However, shall it become necessary to 
cut holes in the existing foundations or structures, the contractor shall determine their locations 
and obtain approval from Manager (P&E) or his authorized representative before cutting is done.  
Cutting, if necessary and mending good of any cut portion should be done by contractor without 
any extra cost. 

At Road Crossing and other places where cables enter pipe sleeves, adequate bed of sand shall 
be given so that the cables do not stack and get damaged by pipe ends.  Drum number of each 
cable from which it is taken shall be recorded against the cable number in the cable schedule. 

All G.I. Pipes shall be laid as per site requirements. The open ends of the pipes shall be suitably 
plugged after they are laid in final position.    

Laying of the cable will be as per the enclosed Drawing No. SK- 334.  

The contractor will have to submit the detailed cable route diagram, with detailing of the Hume 
Pipes & G.I. Pipes used, position of the straight through cable joints etc. for checking at our end 
and subsequent approval of the same. 

As built drawing (in triplicate) of the above cable route will have to be submitted after completion 
of the above work.  

MEASUREMENT: Cable length should be measured jointly prior to giving clearance for 
earth back filling etc. Distance between Socket of one end and Socket of other end of the 
laid cable to be considered for payment against both supply & laying of cable. 

SCOPE OF WORK FOR STRAIGHT THROUGH CABLE JOINTING : 
Additional length (Loop) of 5 mtrs. (approx.) cable should be kept at each end of the cables near 
the straight through cable joints. 

It is required to measure the insulation resistances of the cables before and after straight through 
cable jointing.   

This scope includes supply of all required materials including complete straight through cable 
jointing kits, with ferrules and all other accessories.   
LAYING OF REINFORCED CONCRETE PIPE AND GALVANIZED MILD STEEL TUBES 

Laying of Reinforced Concrete Pipe and Galvanized Mild Steel Tubes should be done wherever 
necessary, such as at Road Crossing, Railway Crossing, Drains, Culverts or any similar concrete 
structure etc. The scope includes cutting of road, Railway Crossing, Excavating of Trenches, etc. 
including mending good work. The depth of laying of the pipes should have to be matched with 
the underground cable trench, as far as possible and practicable.  
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Making jointing between collars and pipes, with cement mortar (1 cement: 2 medium sand) and 
cutting the Reinforced Concrete Pipe to the required length, if necessary, to be done by the 
contractor at their own cost and arrangement.   

Cutting of Galvanized Pipe to required length and threading, bending, jointing by Socket as 
required, supply and fixing of support clamps/ brackets should be under the scope of contractor. 

Re-filling of the trench after laying the reinforced concrete pipes and galvanized mild steel tubes 
are also to be done by the contractor. 

Rates are to be quoted accordingly.  
 

________ 
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ANNEXURE – V 

 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, 
SCANNED AND UPLOADED] 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 
 

 

 
CONTRACT NO. :……………………………... 

 
To 
……………………………………………………. 
……………………………………………………. 
……………………………………………………. 
……………………………………………………. 
 
     I/We …………………………………………………………………………………………... 
of ………………………………………………………………………………………………….. 
having examined the site of works, inspected the drawings and read the specifications, General and 
Special Conditions of Contract and Conditions of Tender, hereby Tender and undertake to execute 
and complete all the works required to be performed in accordance with the specifications, Bill of 
Quantities, General and Special Conditions of Contract and Drawings prepared by or on behalf of 
the Trustees and at the rates and prices set out in the annexed Bill of Quantities within 
……………………….. month/week from the date of Order to commence the work and in the event 
of our Tender being accepted in full or in part, I/we also undertake to enter into a Contract 
Agreement in the form hereto annexed with such alterations or additions thereto which may be 
necessary to give effect to the acceptance of the Tender and incorporating such specification, Bill of 
Quantities, Drawings and Special and General Condition of Contract and I/we hereby agree that 
until such Contract Agreement is executed, the said specifications, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the 
Trustees shall be the Contract. 
 
 I/We require………………………………….days/months the preliminary time to arrange and 

procure the materials required by the work from the date of acceptance of Tender before I/we 
could commence the work. 

 
                (*   This should be scored out in the case of Labour Contracts) 
 
 
 
 
I/we have deposited the stipulated Earnest Money vide transaction No. 
……………………………………………..dated……………………………..from…………………………
……………………..Branch of………………………………………………….Bank. 
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I/ we agree that the period for which the Tender shall remain open for acceptance shall not be less 
than 180 days. 
 
 

                                                                                  Signature of Tenderer 
        (Seal of the Tenderer) 

 
 
 
WITNESS : 
Signature : ………………………………….. 
 Name of the 
Name : ………………………………………. Tenderer : ………………………………… 

(In Block Letters)                         
Address : ……………………………………. 
………………………………………………… 
………………………………………………… 
…………………………………………………. 

Date : ………………………………………... 
 
Address : ……………………………………. 
……………………………………………….. 

Occupation : …………………………………. 
 

……………………………………………….. 

 

 

   Strike out which are not applicable. 
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ANNEXURE – VI 

 

[DOCUMENT TO BE DOWNLOADED, FILLED IN, SIGNED, SCANNED AND UPLOADED] 

 
PREAMBLE OF PRICE SCHEDULE 

 
1 Price to be quoted only in the Price Bid (priced Price Schedule) should strictly as per “Price 

Schedule”, without any extraneous condition. There should not be any change in the 
Format of un-priced “Price Schedule”. Except in the Price Bid, the price must not be not 
mentioned/disclosed in any other place of tender/offer. 

2 The bidders are required to quote the rates of all the items. In case of non-availability of 
rate of any of the items, the respective offer will be treated as non-responsive and will 
be rejected.  

3 Quoted price should be inclusive of all incidental charges, taxes and duties but exclusive of 
Excise Duty and Service Tax. Excise Duty and Service Tax (if applicable) will be paid 
extra on submission of CENVATable documents.  

4 Except where otherwise expressly provided, the successful bidder shall provide all required 
things necessary in connection with the contract work, although everything may not be fully 
specified and although there may be errors and omissions in the specifications. 

5 Other than the statutory Taxes, Duties Levies etc. quoted price should remain firm during the 
currency of the contract. 

6 Work under Price Schedule to be followed as per ‘Scope of Work’, Terms & Conditions, 
payment terms etc. as mentioned in the Tender Document. 

 
 

Signature of the Tenderer 
with Official Seal 
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ANNEXURE – VII 

[DOCUMENT TO BE DOWNLOADED, FILLED IN, SIGNED, SCANNED AND UPLOADED IN 
THE BIDDERS LETTERHEAD] 

BILL OF QUANTITIES (UN-PRICED) 

E-TENDER NO.: KoPT/Haldia Dock Complex/P&E Div/6/16-17/ET/585   

BoQ 
Item Sl. 

No. 

Item Description Unit Qty. Unit Rate 
(in INR) 

Amount 
(in INR) 

 Part- I     
1 (a) 3 Cores x 240 sq. mm., XLPE insulated and 

outer PVC sheathed, Galvanized, armoured, 
stranded aluminium conductor Power cable of 
11 KV (E) grade, conforming to IS: 7098 (Part- 
II). 

[NOTE: THE CABLE WOULD BE SUPPLIED 
BY HDC, KoPT, FOR LAYING & 
INSTALLATION AT SITE]      

Mtr. 4,500 NOT TO 
QUOTE  

NOT TO 
QUOTE 

1 (b) Carriage, handling, laying, dressing, testing and 
commissioning of the cable under Sl. No. 1 (a) 
above.     

  NOT TO 
QUOTE 

NOT TO 
QUOTE 

1 (b) (i) When laid in buried cable trench, as per 
enclosed Drawing No. SK- 334.   

Mtr. 4,100 Not to 
quote 
here 

Not to 
quote here 

1 (b) (ii) When laid through existing duct/ trench/ culvert, 
GI Pipe & Hume Pipe, laid under ground, rising 
main (including GI saddling).     

Mtr. 400 Not to 
quote 
here 

Not to 
quote here 

2 (a) Heavy Duty NP4 Hume Pipe of 150 mm 
diameter, including collars, as per IS: 458, with 
latest amendment, if any, as detailed in the 
Enquiry.  

[NOTE: HUME PIPE WOULD BE SUPPLIED 
BY HDC, KoPT, FOR LAYING & 
INSTALLATION AT SITE]      

Mtr. 144 NOT TO 
QUOTE 

NOT TO 
QUOTE 

2 (b)  Installation of Hume Pipe against BoQ item Sl. 
No. 2 (a) above by cutting Walls/ Roads/ 
Railway Track etc. including jointing of Hume 
Pipes by collars, as detailed in the Enquiry.   

Mtr. 144 Not to 
quote 
here 

Not to 
quote here 

3 (a)  Heavy Duty GI Pipe of 150 mm Nominal Bore, 
conforming to IS:1239 (Part- I) of 1990, as 
detailed in the Enquiry.   
[NOTE: G. I. PIPE WOULD BE SUPPLIED BY 
HDC, KoPT, FOR LAYING & INSTALLATION 
AT SITE]      

Mtr. 204 NOT TO 
QUOTE 

NOT TO 
QUOTE 

3 (b) (i) Installation of G.I. Pipe against BoQ item Sl. No. 
3 (a) above by cutting Walls/ Roads/ Railway 
Track etc. including jointing of G.I. Pipes by 
Sockets, as detailed in the Tender Document.   

Mtr. 66 Not to 
quote 
here 

Not to 
quote here 

3 (b) (ii) Installation of G.I. Pipe against BoQ item Sl. No. 
3 (a) above under metal road/ concrete road/ 

Mtr. 138 Not to 
quote 

Not to 
quote here 
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BoQ 
Item Sl. 

No. 

Item Description Unit Qty. Unit Rate 
(in INR) 

Amount 
(in INR) 

railway track etc. by boring process. here 
4 Straight through joint of 3 Cores x 240 sq. mm., 

XLPE insulated and outer PVC sheathed, 
Galvanized, armoured, stranded aluminium 
conductor Power cable of 11 KV (E) grade, 
conforming to IS: 7098 (Part- II) under item Sl. 
No. 1 (a) above. The scope includes supply of 
Polyurethane type/ Heat Shrinkable type cable 
jointing kit and all other hard wares & 
miscellaneous items. 

Set 20 Not to 
quote 
here 

Not to 
quote here 

 Part- II     
5  Erection of 13.0 Mtr. Rail Pole (4 Pole) structure 

complete with fitting (Channel, Angle & Clamp) 
without any insulator, Channel, Angle & Clamp   
etc. and excluding supply of Rail pole. 
[NOTE: 4 nos. old used 13 Mtr. Rail Pole 
would be supplied by HDC, KoPT] 

Set 4 Not to 
quote 
here 

Not to 
quote here 

6  Erection of 13.0 Mtr. Rail Pole [Double Pole 
(D.P.)] for strut pole for strengthening of 4 pole 
structure with complete fittings excluding supply 
of fittings & Rail Pole. 
[NOTE: 2 nos. old used 13 Mtr. Rail Pole 
would be supplied by HDC, KoPT] 

Set 2  Not to 
quote 
here 

Not to 
quote here 

7  Supply, fixing & fabrication of M. S Channel 
(100 x 50 mm) for 13.0 Mtr. Rail Pole [4 Pole] 
structure. 

Kg. 424 Not to 
quote 
here 

Not to 
quote here 

8  Supply, fixing & fabrication of M. S Channel (75 
x 40 mm) for 13.0 Mtr. Rail Pole [4 Pole] 
structure. 

Kg. 934 Not to 
quote 
here 

Not to 
quote here 

9  Supply, fixing & fabrication of M. S Channel (75 
x 40 mm) on 13.0 Mtr. Rail Pole [4 Pole] 
structure for rising of 11 KV, 3 x 240 sq. mm. 
XLPE cable. 

Kg. 464 Not to 
quote 
here 

Not to 
quote here 

10  Supply, fixing & fabrication of M. S Angle (65 x 
65 x 6 mm.) on 13.0 Mtr. Rail Pole [4 Pole] 
structure as horizontal brasing & cross brasing.  

Kg. 724 Not to 
quote 
here 

Not to 
quote here 

11  Supply, fixing & fabrication of M. S Clamp (65 x 
6 mm.), as ‘V’ Clamps, for 13.0 Mtr. Rail Pole [4 
Pole] structure.   

No. 204 Not to 
quote 
here 

Not to 
quote here 

12 Supply, fixing & fabrication of M. S Clamp (65 x 
6 mm.), as Support Clamps, for 13.0 Mtr. Rail 
Pole [4 Pole] structure.  

No. 184 Not to 
quote 
here 

Not to 
quote here 

13  Supply, fixing & fabrication of M. S Clamp (65 x 
6 mm., Commander Patti) for 13.0 Mtr. Rail Pole 
[4 Pole] structure.  

No. 84 Not to 
quote 
here 

Not to 
quote here 

14  Supply & fixing of M. S Nut Bolt 5/8", 8", 3.5", 
2.5" & 2" for 13.0 Mtr. Rail Pole [4 Pole] 
structure.  

Kg. 174 Not to 
quote 
here 

Not to 
quote here 

15  Supply & fixing of Lightening Arrestor (12 kV)  No. 12 Not to 
quote 

Not to 
quote here 
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BoQ 
Item Sl. 

No. 

Item Description Unit Qty. Unit Rate 
(in INR) 

Amount 
(in INR) 

here 
16  Construction of Earth Electrode Station 

including supply and delivery of 50 mm. 
diameter 3 Mtr. long G.I. perforated pipe Earth 
Electrode as per enclosed Drawing no. SK- 156. 
The job includes interconnection between Earth 
Stations/ Installations by G.I. Flat of size 50 mm. 
x 6 mm. as detailed in the Tender Document. 

Nos. 8 Not to 
quote 
here 

Not to 
quote here 

17  Construction of Earth Electrode Station 
including supply and delivery of 65 mm. 
diameter 3 Mtr. long G.I. perforated pipe Earth 
Electrode as per enclosed Drawing no. SK- 156. 
The job includes interconnection between Earth 
Stations/ Installations by G.I. Flat of size 50 mm. 
x 6 mm. as detailed in the Tender Document. 

Nos. 8 Not to 
quote 
here 

Not to 
quote here 

18  Supply and laying of 50 x 6 mm G.I. strip for 
earth electrode station to Rail Pole cable 
structure [4 Pole structure] bottom portion & 
Lightening Arrestor (LA) top portion, by welding 
& connection, with commissioning of the 
system.  

Mtr. 164 Not to 
quote 
here 

Not to 
quote here 

19  Supply & fixing of G.I. wire of 6 S.W.G for 
complete earthing work.  

Kg. 60 Not to 
quote 
here 

Not to 
quote here 

20  Supply & fixing of 11 KV Disc Insulator. No. 12 Not to 
quote 
here 

Not to 
quote here 

21  Supply & fixing of 11 KV Hardware fittings for 
ACSR PANTHER conductor. 

No. 12 Not to 
quote 
here 

Not to 
quote here 

22  Supply & fixing of 11 KV G.I. Pin with Insulator No. 102 Not to 
quote 
here 

Not to 
quote here 

23  Supply & delivery of 11 KV TPGO Isolator 400 
Amps. 

Set 4 Not to 
quote 
here 

Not to 
quote here 

24  Fixing of 11 KV TPGO Isolator 400 Amps. on 
Rail Pole [4 Pole] structure.   

Set 4 Not to 
quote 
here 

Not to 
quote here 

25  Supply & delivery of Jointing, Lapping of ACSR 
DOG 100 sq. mm. Conductor for Isolator, Fuse 
Unit, through cable connection.   

Mtr. 160 Not to 
quote 
here 

Not to 
quote here 

26  Aliminium binding wire. Kg. 34 Not to 
quote 
here 

Not to 
quote here 

27  Stringing & sagging of ACSR PANTHER 
conductor of span of about 50 Mtrs. 

Set 4 Not to 
quote 
here 

Not to 
quote here 

28  Transportation of 13.0 Mtr. Rail Pole from store/ 
site of HDC to work site.  

No. 20 Not to 
quote 

Not to 
quote here 
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BoQ 
Item Sl. 

No. 

Item Description Unit Qty. Unit Rate 
(in INR) 

Amount 
(in INR) 

here 
29  Supply & fixing of Barded wire on 4 pole 

structures and supply & fixing of Danger Boards. 
Set 4 Not to 

quote 
here 

Not to 
quote here 

30  Supply & fixing of Barded wire on D. P 
structures for strut pole for strengthening of 4 
pole structure and supply & fixing of Danger 
Boards. 

Set 2 Not to 
quote 
here 

Not to 
quote here 

31  Painting of 13.0 Mtr. Rail 4 Pole structure with 
all iron parts with 2 coats of redoxide primer & 2 
coats of Aluminium paints.  

Set 4 Not to 
quote 
here 

Not to 
quote here 

32  Painting of 13.0 Mtr. Rail (D.P) for strut pole with 
all iron parts with 2 coats of redoxide primer & 2 
coats of Aluminium paints. 

Set 2 Not to 
quote 
here 

Not to 
quote here 

33  Civil work for concrete, plaster, net cement on 
Rail pole bottom portion.   

No. 20 Not to 
quote 
here 

Not to 
quote here 

 Part- III     
34  Uprooting, shifting & relaying of 4 runs of 1 Core 

x 300 sq. mm. XLPE cable of 11 kV grade by 
excavation of earth, sand bedding, brick 
protection, refilling of excavated earth location to 
the new rail pole [4 pole] cable structure.    

Set 
(Lump 
Sum) 

2 Not to 
quote 
here 

Not to 
quote here 

35  Supply & delivery of HDPE Pipe of 2.5" diameter 
as per relevant IS. 

Mtr. 48 Not to 
quote 
here 

Not to 
quote here 

36  Raising arrangement of 11 KV grade, 1 Core x 
300 sq. mm. XLPE insulated cable up to 10 Mtr. 
Height (approx.) through 6 Mtr. Long (approx.) 
2.5" diameter PVC Pipe, fixing with the rail pole 
[4 pole] cable structures with fixing of Aluminium 
clamps, Nuts, Bolts & Washers with brick 
protection in between the said pipe & cable etc., 
including proper earthing connection.   

Nos. 8 Not to 
quote 
here 

Not to 
quote here 

37 Out door type end termination of the 1 Core x 
300 sq. mm. 11 KV grade, Aluminium 
conductor, Armoured, XLPE insulated Cable. 
The job includes supply & delivery of out door 
type Heat shrinkable end termination jointing kit 
along with supply & delivery of all required 
hardware materials, consumable items & 
manpower, required for complete execution of 
the work at site. 

Set 8 Not to 
quote 
here 

Not to 
quote here 

38 Raising arrangement of 11 KV grade, 3 Core x 
240 sq. mm. XLPE insulated cable up to 6 Mtr. 
Height (approx.) through 3 Mtr. Long (approx.) 
GI pipe of 150 mm. diameter and fixing with the 
terminal structures, with supply of MS clamp, 
Nuts, Bolts & Washers with brick protection in 
between the said pipe & cable etc., including 

Set 4 Not to 
quote 
here 

Not to 
quote here 
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BoQ 
Item Sl. 

No. 

Item Description Unit Qty. Unit Rate 
(in INR) 

Amount 
(in INR) 

proper earthing connection.   
[NOTE: The G. I. Pipe would be supplied by 
HDC, KoPT] 

39  Out door type end termination of the 3 Core x 
240 sq. mm. 11 KV grade, Aluminium 
conductor, Armoured, XLPE insulated Cable. 
The job including supply & delivery of out door 
type Heat shrinkable end termination jointing kit 
along with supply & delivery of all required 
hardware materials, consumables items & 
manpower required for complete execution of 
the work at site. 

Set 4 Not to 
quote 
here 

Not to 
quote here 

40 Supply & fixing of Concrete Cable Marker, for 11 
KV grade cable to be laid underground. The 
said Concrete Cable Markers would have to be 
installed at site continuously, separated by 30 
Mtrs. interval, as per directive of the authorized 
representative of Sr. Dy. Manager (P&E), HDC. 

No. 100 Not to 
quote 
here 

Not to 
quote here 

 
NOTE- I: Unit Rate and Amount quoted should be inclusive of all the taxes (except Excise Duty and 

Service Tax), duties, levies, fees, all types of Cess, insurance, transportation, packing, 
forwarding and all other incidentals. Excise Duty and Service Tax, if applicable, to be 
clearly indicated with rates. Excise Duty and Service Tax, if leviable, will be paid extra 
by the Trustees as applicable.           

NOTE- II: Bidders are requested not to quote on this page. All bidding should be on- line only.  
 

 

 

Signature of the Tenderer 
with Official Seal 
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ANNEXURE – VIII 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, 
SCANNED AND UPLOADED] 

DECLARATION OF THE BIDDER 

Sr. Dy. Manager (P&E),          
Haldia Dock Complex, 
Kolkata Port Trust 
 
Subject : Tender for underground laying of 11 kV (Earth) grade, XLPE insulated, HT Power 

Cable, along with Hume Pipes & G.I. Pipes and other allied work, in connection 
with shifting of the existing utility lines (i.e. 11 kV overhead line & 11 kV 
underground cable network) of Haldia Dock Complex, Kolkata Port Trust, for the 
purpose of construction of ROB-cum-Flyover, at Ranichak Crossing, at Haldia. 

 
E-TENDER NO: KoPT/Haldia Dock Complex/P&E Div/6/16-17/ET/585   

 

1. I / we have examined carefully, read, understood and accepted all the Terms & Conditions of 
the instant tender including Price Schedule, Special Conditions of Contract, Scope of Work, 
General Conditions of Contract, May 1993 of Kolkata Port Trust. I / we hereby tender and 
undertake to execute and complete the work required to be performed in accordance with all 
these Terms & Conditions of the instant tender. 

2. We have quoted the rates of all the items. In case of non-availability of rate of any of the items, 
our offer will be treated as non-responsive and will be rejected. 

3. I/We declare that my/our offer has no deviation from the Terms & Conditions of the instant 
Tender Document. 

4. I /We have deposited requisite Earnest Money & Bid document fee.  
                                                       OR 

I /We have submitted documentary evidences for Micro & Small Enterprises (MSES) registered 
with NSIC (Under single point registration scheme) as per tender conditions. 
 [Please strike out the alternative which is not applicable in your case out of the following two 
and initial the same]. 

5. I/We, on behalf of my/our concern / company hereby declare that I/we or my/our associates 
have not been banned or de-listed or debarred by any Government or Quasi Government 
Agencies or Public Sector Undertaking in India. 

6. I/We, on behalf of my/our concern / company hereby declare that I/ any partner /any director of 
my/our concern / company is not associated with any other firm bidding for the instant work 

7. I/We have not altered /deleted /added any Terms & Conditions in the tender document.  
8. I/We, on behalf of my/our concern / company hereby declare that, price quoted only in the Price 

Bid [Part – II], strictly as per the “Price Schedule”, without any extraneous condition. There 
is no change in the format of Un-priced Price Schedule. Except in the Price Bid, the price 
has not been mentioned/ disclosed in any other place of our tender/offer 

 
 

Signature of the Tenderer 
with Official Seal 
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ANNEXURE – IX 

[DOCUMENT TO BE DOWNLOADED, FILLED IN, SIGNED, SCANNED AND UPLOADED] 

GENERAL INFORMATION OF THE BIDDER 
 
 
The bidders must submit the information in this format.   
 
 

1  Full name of the firm ( IN CAPITAL LETTERS ).  

2  Major area of business  

3 a ) Address of Registered Office / Head Office.  

 

 

 

 

 b ) Name of the contact person at Head Office. 

 

 

 c ) Telephone Number(s). 

 

 

 d ) FAX Number(s).  

 

 

 e ) E–mail Address(es). 

 

 

 f ) Website Address(es), if any. 

 

 

 g ) Place of Incorporation / Registration. 

 

 

 h ) Year of Incorporation / Registration.  

4 a) Address of the Branch Office, if any.  
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 b) Name of the contact person at Branch Office. 

 

 

 

 c) Telephone Number(s). 

 

 

 d) FAX Number(s). 

 

 

 e) E–mail Address(es). 

 

 

5  Whether the Tenderer is a   Proprietorship Firm 
or Partnership Firm or Limited Company. 

 

 

6  Turnover of the Tenderer for the last 3 Financial 
Years ( ending on 31.03.2016). 

 

 i ) 2013 – 14  

 ii ) 2014 – 15  

 iii ) 2015 – 16   

7  Details of the Banker(s):  

 a)  Name of the Banker(s), in full.  

 b)  Address(es) of the Banker(s).    

 c)  Telephone Number(s). 

 

 

 d)  FAX Number(s).  

 e)  E–mail Address(es).  

 f)  Name(s) of the contact person(s).  

8  Details of Income Tax, Service Tax and 
Professional Tax 

( if applicable ): 
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 a) Permanent Income Tax Account No. (PAN).  

 b) Service Tax Registration No.  

 c) Professional Tax Registration No., if applicable.  

9  Trade License No.   

10  Reference No. of NSIC Certificate for MSEs 
along with DIC’s (DISTRICT INDUSTRIES 
CENTRE) Certificate, if applicable. 

 

Note: In case of ‘Non-applicability’ regarding the above, if any, reason(s) should be clearly 
furnished along with supporting documents. 

 

 
 

Signature of the Tenderer 
with Official Seal 
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ANNEXURE – X 

 

THE BOARD OF TRUSTEES FOR THE PORT OF CALCUTTA 
FORM OF AGREEMENT 

 
 (To be submitted on Non-Judicial Stamp Paper of worth not less than Rs 50.00) 

Tender for underground laying of 11 kV (Earth) grade, XLPE insulated, HT Power Cable, 
along with Hume Pipes & G.I. Pipes and other allied work, in connection with shifting of the 
existing utility lines (i.e. 11 kV overhead line & 11 kV underground cable network) of Haldia 
Dock Complex, Kolkata Port Trust, for the purpose of construction of ROB-cum-Flyover, at 
Ranichak Crossing, at Haldia. 
 

Ref: Order No.  ………………………………………….dated ……………………………….. 

 

This Agreement made this ………………….. day of ……….. , Two Thousand …………. ,  

BETWEEN  

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major Port 
Trust Act, 1963 (hereinafter called the ‘Trustees’, which expression shall unless excluded by or 
repugnant to the context be deemed to include their successors in office) of the one part  

AND  

………………………………………………………………………………….. (hereinafter called the 
“Contractor”, which expression shall unless excluded by or repugnant to the context be deemed to 
include its heirs, executors, administrators, representatives and assignees or successors in office) 
of the other part  

[Together hereinafter the “Parties”] 

WHEREAS  

The Trustees are desirous that certain works should be executed by the Contractor, viz. work of 
underground laying of 11 kV (Earth) grade, XLPE insulated, HT Power Cable, along with 
Hume Pipes & G.I. Pipes and other allied work, in connection with shifting of the existing 
utility lines (i.e. 11 kV overhead line & 11 kV underground cable network) of Haldia Dock 
Complex, Kolkata Port Trust, for the purpose of construction of ROB-cum-Flyover, at 
Ranichak Crossing, at Haldia and Completion of such work and remedying any defects therein.   

NOW  THIS AGREEMENT WITNESSETH as follows :  

1. In this Agreement words expression shall have the same meanings as are respectively 
assigned to them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 
this Agreement viz. 
(a) The said Tender / offer. 
(b) The Letter of Acceptance of the Tender /offer,  
(c) The General Conditions of Contract. 
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(d) Special Conditions of Contract, if any. 
(e) The Conditions of Tender. 
(f) The Specification. 
(g) The Drawings. 
(h) The priced Bill of Quantities. 
(i) The Trustees’ Price Schedule and Prices (if any). 
(j) All correspondence, by which the contract is added, amended, varied or modified 

in any way by mutual consent. 
3. In Consideration of the payments to be made by the Trustees to the Contractor as 

hereinafter mentioned, the Contractor hereby covenant with the Trustees to Design, 
Execute and Complete the work and remedy any defects therein, in conformity with the 
provisions of the Contract, in all respects. 

4. The Trustees hereby covenants to pay to the Contractor in consideration of such Design, 
Execution and Completion of the work and the remedying of defects therein, the 
Contract Prices at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and 
year first before written.   

The parties hereunto affixed their respective Common Seals (or have hereunto set their respective 
hands and seals).  

 

For and on behalf of  
HALDIA DOCK COMPLEX 

KOLKATA PORT TRUST 

(TRUSTEES) 

SEAL 

In presence of 
 

For and on behalf of 
 

(CONTRACTOR) 

 

SEAL 

In presence of 
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ANNEXURE – XI 

 

FORMAT FOR HINDRANCE REGISTER 

Sl. 
no. 

Natur
e of 
Hindra
nce  

Item of 
works 
which 
could not 
be 
executed 
on 
account 
of this 
hindranc
e  

Date of 
start of 
Hindra
nce 

Date of 
remova
l of 
Hindra
nce  

Overlappi
ng period 
if any 

Net 
Hindra
nce in 
days  

Signatur
e of Site 
Engineer  

Weighta
ge of this 
Hindranc
e  

Net 
effectiv
e days 
of 
Hindra
nce  

Signatu
re of 
Inspecti
ng 
Officer  

(Contro
lling 
Officer) 

Remar
ks of 
Engine
er In 
Charge  

Signatur
e of the 
Contract
or 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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General Conditions of Contract 

 

Forms And Agreements 
 

 

 

 

 

 

 

 

Sanctioned by the Trustees under Resolution No. 92 

of the 6th Meeting held on 27th May, 1993 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CALCUTTA PORT TRUST 

CALCUTTA DOCK SYSTEM 

& HALDIA DOCK COMPLEX 

MAY, 1993 
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1.    DEFINITIONS 

 

 

1.0 In the contract, as here in after defined, the following 

words and expressions shall have the meaning herein 

assigned to them, except where the context otherwise 

required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board 

of Trustees for the Port of Calcutta, a body corporate 

under Section 3 of the Major Port Trusts Act, 1963, 

including their successors, representatives and assigns. 

Employer 

1.2 
“Chairman” means the Chairman of the Board and 

includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 

Chairman 

1.3 “Contractor” means the person or persons, Firm or 

Company whose tender/offer has been accepted by 

the Trustees and includes the Contractor’s 

representatives, heirs, successor and assigns, if any, 

permitted by the Board/Chairman. 

Contractor 

1.4 “Engineer” means the Board’s official who has invited 

the tender on its behalf and includes the Chief Engineer, 

the Chief Mechanical Engineer, the Senior Executive 

Engineer, the Chief Hydraulic Engineer, the Deputy Chief 

Engineer, the Deputy Chief Mechanical Engineer, the 

Senior Resident Engineer, the Manager (Infrastructure & 

Civic Facilities), the Manager (Plant & Equipment), the 

Deputy Manager (Infrastructure & Civic Facilities) and 

the Deputy Manager (Plant & Equipment) or other official 

as may be appointed from time to time by the Employer, 

with written notification to the Contractor, to act as 

Engineer for the purpose of the Contract, in place of the 

“Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or 

Assistant to the Engineer or any other official appointed 

from time to time by the Engineer to perform the duties 

set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 

Representative 

1.6 “Work” means the work to be executed in accordance 

with the Contract and includes authorised “Extra Works” 

and ‘Excess Works” and “Temporary Works”. 

 

Works 

D E F I N I T I O N S 
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1.7 

 

“Temporary Works” means all temporary works of every 

kind required in or about the execution, completion or 

maintenance of the works and includes (without thereby 

limiting the foregoing definitions) all temporary 

erections, scaffolding, ladders, timbering, soaking vats, 

site offices, cement and other godowns, platforms and 

bins for stacking building materials, gantries, temporary 

tracks and roads, temporary culverts and mixing 

platforms. 

Temporary works 

1.8 “Extra Works” means those works required by the 

Engineer for completion of the Contract which were not 

specifically and separately included in the schedule of 

items of the works i.e. (Bill of Quantities) of the tender. 

“Excess Works” means the required quantities of work in 

excess of the provision made against any item of the bill 

of Quantities. 

Extra works and 

Excess works 

1.9 “Specifications” means the relevant and appropriate 

Bureau of Indian Standard’s specifications (latest 

revisions) for materials and workmanship unless stated 

otherwise in the Tender. 

Specification 

 

 

1.10 

“Drawings” means the drawings referred to in the Tender 

and specification and any modification of such 

drawings approved in writing by the Engineer and such 

other drawings as may from time to time be furnished or 

approved in writing by the Engineer. 

Drawings 

1.11 

 

 “Contract” means and includes the General and 

Special Conditions of Contract, Specifications, Drawings, 

priced Bill of Quantities, the Tender / Offer, the letter of 

acceptance of the Tender/Offer, the Contract 

Agreement, if separately entered into and the Schedule 

of Rates and Price, if any, adopted by the Trustees at 

their discretion. 

Contract 

1.12 “Constructional Plant” means all appliances or things of 

whatsoever nature required in or about the execution, 

completion or maintenance of the works or temporary 

works and includes (without thereby limiting the 

foregoing definition) all machinery and tools but does 

not include materials or other things intended to form or 

forming part of the permanent works. 

Constructional 

Plant 

1.13 “Site” means the land, and other places, on, under, in or 

through which the works are to be executed or carried 

out and any other Lands or places provided by the 

Trustees for the purpose of the Contract. 

Site 
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1.14 “Contract Price” means the sum named in the letter of 

acceptance of the Tender/Offer of the Contractor, 

subject to such additions thereto and deductions 

therefrom as may be made by the Engineer under the 

provisions here in after contained. 

Contract Price 

1.15 “Month” means English Calendar Month. Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, 

war, invasion, act of foreign enemies, hostilities (whether 

war be declared or not), Civil War, rebellion, revolution, 

insurrection or military or usurped power or use or 

occupation by the Trustees of any portion of the works in 

respect of which a certificate of completion has been 

issued (all of which are herein collectively referred to as 

the excepted risks). 

Excepted Risks 

 

1.17 Word importing the singular only, also includes the plural 

and vice-versa where the context so requires. 

Singular/Plural 

1.18 The heading and marginal notes in these General 

Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

Headings/ 

Marginal Notes. 

1.19 Unless otherwise stipulated the word “Cost” shall be 

deemed to include overhead costs of the Contractor, 

whether on or off the site.  

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

RESENTATIVE. 

 

2.1 The Contractor shall execute, compete and maintain 

the works in terms of the contract to the entire 

satisfaction of the Engineer and shall comply with the 

Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 

2.2 The Contractor shall take instructions from the Engineer 

and subject to limitation of Clause 2.5 hereof, from the 

Engineer’s Representative. 

Authority of 

Engineer’s 

Representative 

2.3 The Engineer shall have full power and authority : 

(a) to supply to the contractor from time to time during 

the progress of the works such further drawings and 

instructions as shall be necessary for the purpose of 

proper and adequate execution and maintenance of 

the works and the contractor shall carry out and be 

bound by the same.  

Engineer’s Power 
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(b) to alter or modify the specification of any material 

and workmanship and to inspect the work at any 

time.  

(c) to order for any variation, alteration and modification 

of the work and for extra works. 

(d) to issue certificates as per contract. 

(e) to settle the claims & disputes of the Contractor and 

Trustees, as the first referee.  

 (f) to grant extension of completion time.  

2.4 

 

The Engineer’s Representative shall : 

(i) watch and supervise the works. 

(ii) test and examine any material to be used or 

workmanship employed in connection with the 

work. 

(iii) have power to disapprove any material and 

workmanship not in accordance with the contract 

and the contractor shall comply with his direction 

in this regard.  

(iv) take measurements of work done by the 

contractor for the purpose of payment or 

otherwise.  

(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own 

expense. 

(vi) have powers to issue alteration order not implying 

modification of design and extension of 

completion time of the work and, 

(vii)   have such other powers and authorities vested in 

the Engineer, which have been delegated to him in 

writing by the Engineer under intimation to the 

Contractor. 

Power of 

Engineer’s 

Representative. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2.5 Provided always that the Engineer’s Representative shall 

have no power : 

(a) to order any work involving delay or any extra 

payment by the Trustees, 

(b)    to make variation of or in the works; and  

(c)  to relieve the Contractor of any of his duties or 

obligations under the Contract.  
 

 

Limitation of 

Engineer’s 

Representative’s 

Power 
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2.6 Provided also as follows:  

(a) Failure of Engineer’s Representative to disapprove 

any work or materials shall not prejudice the power 

of the Engineer thereafter to disapprove such work or 

materials and to order the pulling down, removal, 

breaking-up thereof and re-constructing at the 

contractor’s cost and the contractor shall have no 

claim to compensation for the loss sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any 

decision of the Engineer’s Representative, he shall be 

entitled to refer the matter to the Engineer who shall 

thereupon confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by 

the Engineer’s Representative to the contractor, 

within the terms of delegation of power and authority 

vested in the Engineer to his Representative in 

writing, shall bind the contractor and the Trustees as 

though it had been given by the Engineer, who may 

from time to time make such delegation.  

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

3.1 The Contractor shall, before making out and submitting 

his tender/offer, be deemed to have inspected and 

examined the site, fully considered all factors, risks and 

contingencies, which will have direct and indirect 

impact on his expenses and profit from the work and 

shall be specifically deemed to have taken the 

following aspects into consideration: 

The tender must 

encompass all 

relevant 

aspects/ issues.  

 

 (a) The form and nature of the site and its surroundings 

including their sub-surface, hydrological, tidal and 

climatic conditions, the means of access to the site 

and all other local conditions, including the likely 

charges and costs for temporary way-leave, if any, 

required for the work.  

Site & Local 

condition. 

 

 

 

 (b) The drawings, specifications, the nature and extent 

of work to be executed and the quality, quantity and 

availability of the required materials and labour for 

the work and the need to execute the work to the 

entire satisfaction of the Engineer, and also by 

complying with the General and Special Conditions 

of Contract.  

Drawing/Specifi

cation/ Nature & 

extent of work to 

be done. 

 (c) The accommodation required for the workmen and 

site office, mobilisation/demobilisation and storage 

of all plant, equipment and Construction materials. 

Accommodation 

for Contractor’s 

men/materials.  
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(d) The sources and means of procurement of water for 

drinking, washing and execution of work, and 

source and availability of electrical power, all at 

Contractor’s cost.  

Water for 

drinking etc. 

/Electrical 

power. 

 
(e) Payment of taxes and duties and compliance of all 

applicable statutes, ordinances and law together 

with the rules made thereunder, the rules, regulations 

and bye-laws of public bodies or any local or other 

authority by the Contractor, keeping the Trustees 

indemnified against penalties and liabilities of every 

kind arising from the Contractor’s failure in such 

compliance. 

Payment of 

Taxes/duties 

and observance 

of all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the 

agreement or for any legal instrument including 

Bank Guarantees and Indemnity Bonds.  

Payment of 

Stamp Duty 

by the 

Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender 

Forms supplied by the Trustees, unless stipulated 

otherwise in the Notice Inviting the Tender and shall be 

faultless in figures and free from erasing. Corrections, if 

any, shall only be made by scoring out and initialling of 

the revised figure. 

 

3.3 If required by the Engineer or the Trustees, the 

Contractors in their tender or subsequently, shall 

disclose the names of their owners/partners/share 

holders at the required points of time. The failure in this 

regard shall be treated as a breach and a contract, if 

entered into, shall be liable to be cancelled.  

Disclosure of 

Owner’s name. 

 

3.4 

 

(a) Unless otherwise stipulated in the Notice Inviting 

Tender / Offer, every tender must be submitted with 

Earnest Money of the amount calculated as per the 

following scale. 

Earnest  

Money and 

Security Deposit. 

Amount of Earnest Money   Estimated 

Value of 

Work 
For Works Contract For Contract of 

Supplying Materials 

or Equipment only. 

Scale of E. M. 

Deposit 

 Up to Rs. 

1,00,000.00 
5% of the estimated 

value of work 

1% of the estimated 

value of work. 

 

 Over 

Rs. 

1,00,000.00 

2% of the estimated 

value of work subject 

to a maximum of Rs. 

20,000/- and 

minimum of Rs. 

5,000/-. 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and 

minimum of Rs. 

1,000/-. 
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(b) Earnest Money shall be deposited with the Trustees’ 

treasurer in cash or by Banker’s Cheque of any 

Calcutta Branch of a Nationalised Bank of India 

drawn in favour of Calcutta Port Trust or in the form of 

any “Account Payee” Draft of any Nationalised Bank 

of India drawn in favour of “Calcutta Port Trust” and 

payable at Calcutta/Haldia, as the case may be, 

and the receipt granted therefor be kept attached to 

the Tender/Offer in the Sealed Cover.  

Method of 

Paying E.M. 

 

 
(c) Earnest Money of unaccepted tender shall be 

refunded without any interest through A/c. Payee 

Cheque drawn on a Nationalised Bank of Calcutta / 

Haldia. 

Refund of E.M. 

 

 
(d) The enlisted (registered ) Contractors of the Trustees 

who have deposited fixed Security with the Trustees’ 

FA & CAO / Manager (Finance) according to his Class 

of Registration, shall be exempt from depositing the 

Earnest Money, as per the following scale : 

Exemption from 

E.M. to Regd. 

Firms 

 Class of 

Registration 

Amount of 

Fixed Security 

Financial Limit of Each 

Tender 

 

 A Rs. 10,000/- Any tender priced up to 

Rs.2,00,000/- 

 

 B Rs. 5,000/- Any tender priced up to 

Rs.1,00,000/- 

 

 C Rs. 2,500/- Any tender priced up to 

Rs.50,000/- 

 

 
(e)  (i) Tender submitted without requisite Earnest    

Money may be liable to rejection.  

  (ii)  If before expiry of the validity period of his 

Tender/Offer, the tenderer amends his quoted 

rates or tender/offer making them unacceptable 

to the Trustees and/or withdraws his tender/offer, 

the Earnest Money deposited shall be liable to 

forfeiture at the option of the Trustees. 

Tender with- 

out EM liable to 

rejection. 

 

Forfeiture of 

E.M. before  

Acceptance of 

offer. 

 

 
(f)  The Earnest Money of accepted tender/offer shall be 

retained by the Trustees as part of the Security 

Deposit, for which a separate Treasury Receipt shall 

be issued to the Contractor after cancellation of the 

previous Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 
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(g) Balance security for works contract shall be 

recovered by deduction from all progressive Bill 

(including final Bill, if necessary) @ 10% of the gross 

value of work in each such bill, so that the total 

recovery may not exceed the quantum computed as 

per the under noted percentages of the total value of 

work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 

 

 Value of Work % of Security 

Deposit for 

works 

contract. 

% of Security 

Deposit For 

contract of 

supply- 

ing materials 

& equipment 

only. 

Scale of S.D. 

recovery. 

 For works up to 

Rs.10,00,000/-. 

 

10% (Ten 

percent) 

1% (One 

percent) 

 

 For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- 

+7½% on the 

balance. 

1% on first 

Rs.10,00,000/- 

+ ½% on the 

balance. 

 

 For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- 

+ 7 ½% on the 

next 

Rs.10,00,000/- 

+ 5%  on the 

balance.  

 

1% on first 

Rs.10,00,000/- 

+ ½% on the 

next 

Rs.10,00,000/- 

+ ¼% on the 

balance. 

 

 
(h) Balance Security for Contract of supplying materials 

and equipment computed in terms of the 

percentages given above, shall have to be 

deposited with the Trustees’ Treasurer in advance 

and within 30 days from the date of placement of 

supply order, either in cash or by A/c. Payee Draft of 

a Nationalised Bank of India drawn in favour of 

Calcutta Port Trust and payable at Calcutta/Haldia, 

as the case may be.  

S.D. for supply 

contracts to be 

deposited in 

advance. 

 

 
(i) No interest shall be paid by the Trustees to the 

Tenderer/Contractor on the amount of Earnest 

Money/Security Deposit held by the Trustees, at any 

stage. 

No interest 

payable on E.M. 

/S.D 
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3.5 (i) The Security Deposit shall be refunded to the 

Contractor in terms of Clause 9.3 hereinafter and 

subject to deduction, if any, under the provision of 

Sub-clause 3.5 (ii) herein below. 

    If, however, the Contract provides for any 

maintenance period, 50% of the Security Deposit may 

be refunded against any of the treasury Receipt for 

that amount on expiry of half of the maintenance 

period and the balance deposit on the expiry of the 

said maintenance period and after the Engineer has 

certified the final completion of work in Form G.C.2 

and the Contractor has submitted his “No Claim” 

Certificate in Form G.C.3. 

Mode of refund 

of S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to 

forfeiture at the option of the Trustees, if the Contractor 

fails to carry out the work or to perform/observe any of 

the conditions of the Contract. The Trustees shall also 

be at liberty to deduct any of their dues from the 

Security Deposit, fixed Security, Earnest Money or from 

any sum due or to become due to the Contractor 

under any other contract. 

Forfeiture of S.D. 

 

3.6 If stipulated in the contract as a Special Condition, the 

contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable 

guarantee from Calcutta/Haldia Branch, as the case 

may be, of any Nationalised Bank of India in the 

proforma annexed hereto and for the sum and period as 

mentioned in the letter of acceptance of the 

Tender/Offer, within 15 days from the date of such letter, 

failing which the Contract shall be liable to be 

terminated and the earnest money shall be liable to 

forfeiture; all at the discretion of the Engineer. The cost of 

obtaining this or any other Bank Guarantee and/or the 

revalidation thereof, wherever required, has to be borne 

by the Contractor and it shall be his sole responsibility to 

arrange for timely revalidation of such Bank Guarantee, 

failing which and for non-fulfilment of any contractual 

obligation by the Contractor, the Engineer and/or the 

Trustees shall be at liberty to raise claim against the 

Guarantee and/or enforce the same unilaterally. 

Bank Guarantee 

in lieu of Cash 

S.D. in certain 

cases 

 

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF 

CONTRACTOR 

 

4.1 

 

(a) The contract documents shall be drawn-up in English 

language. 

English 

language to be 

used 
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(b) The contract shall be governed by all relevant Indian 

Acts as applicable only within the jurisdiction of the 

High Court at Calcutta, India, including the following 

Acts : 

1. The Indian Contract Act, 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) 

Act,1970. 

6. The Dock Workers’ Act, 1948. 

7.  The Indian Arbitration Act, (1940) (in the case of a 

definite Arbitration Agreement only). 

Applicability of 

laws on the 

contract 

 

4.2 

 

After acceptance of his Tender/Offer and when called 

on to do so by the engineer or his representative, the 

contractor shall, at his own expense, enter into and 

execute a Contract Agreement to be prepared by him in 

the form annexed hereto. Until such Contract Agreement 

is executed, the other documents referred to the 

definition of the term ‘Contract’ here-in-before, shall 

collectively be the Contract. 

Contractor to 

Execute 

Contract 

Agreement. 

 

4.3 Several documents forming the contract are to be taken 

as mutually explanatory of one another. Should there be 

any discrepancy, ambiguity, omission or error in the 

various contract documents, the Engineer shall have the 

power to correct the same and his decision shall be final 

and binding on the parties to the Contract. 

Interpretation of 

contract 

documents – 

Engineers’ 

Power 

4.4 Two copies of the Drawings referred to in the general 

and special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the 

Contractors free of cost for his use on the work, but these 

shall remain the property of the Trustees and hence, the 

Contractor shall return them to the Engineer or his 

Representative on completion of the work, if not torn or 

mutilated on being regularly used at site. 

All Drawings are 

Trustees’ 

property. 

 

4.5 The Contractor shall prove and make at his own expense 

any working or progress drawings required by him or 

necessary for the proper execution of the works and 

shall, when required, furnish copies of the same free of 

cost to the Engineer for his information and/or approval, 

without meaning thereby the shifting of Contractor’s 

responsibility on the Engineer in any way whatsoever. 

Contractor to 

prepare working 

/ progress 

drawings 
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4.6 The Contractor shall not directly or indirectly transfer, 

assign or sublet the Contract or any part thereof without 

the written permission of the Engineer. Even if such 

permission be granted, the Contractor shall remain 

responsible (a) for the acts, defaults and neglect of any 

sub-contractor, his agents, servants or workmen as fully 

as if these were the acts, defaults or neglects of the 

Contractor himself or his agents, servants or workmen, 

and (b) for his full and entire responsibility of the contract 

and for active superintendence of the works by him 

despite being sublet, provided always that the provision 

of labourers on a “piece rate” basis shall not be deemed 

to be sub-letting under this clause. 

Contractor 

cannot sub-let 

the work 

 

4.7 Unless otherwise specified, the Contractor shall be 

deemed to have included in his Tender/Offer all his cost 

for supplying and providing all constructional plant, 

temporary work. Materials both for temporary and 

permanent works, labour including supervision thereof, 

transporting to and from the site and in and about the 

work, including loading, unloading, fencing, watching, 

lighting, payment of fees, taxes and duties to the 

appropriate authorities and other things of every kind 

required for the construction, erection, completion and 

maintenance of the work. 

Contractors’ 

price is inclusive 

of all costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the 

adequacy, stability and safety of all site operations and 

methods of construction, even if any prior approval 

thereto has been taken from the Engineer or his 

Representative. The Contractor shall not be responsible 

for the correctness of the design or specification of the 

Temporary and Permanent works formulated by the 

Engineer; but the Contractor shall be fully responsible for 

the correct implementation thereof, as also for any 

design and specification prepared/proposed/used by 

the Contractor. 

Contractor is 

responsible for 

all construction 

process, except 

for correctness 

of design and 

specification 

formulated by 

the Engineer 



Page 15 of 45 

4.9 Whenever required by the Engineer or his representative, 

the Contractor shall submit to him the details of his (a) 

programme for execution of the work, (b) proposed 

procedure and methods of work, (c) proposed 

deployment of plant, equipment, labour, materials and 

temporary works. The submission to and/or any approval 

by the Engineer or his Representative to any such 

programme or particulars shall not relieve the Contractor 

of any of his obligations under the contract. 

If for any reason the contractor be unable to adhere to 

his earlier programme, he shall submit his revised 

programme for completion of work within the stipulated 

time whenever asked to do so. 

Contractor to 

submit his 

programme of 

work 

 

4.10 Necessary and adequate supervision shall be provided 

by the Contractor during execution of the works and as 

long thereafter as the Engineer or his representative shall 

consider necessary during the maintenance period. The 

Contractor or his competent and authorised agent or 

representative shall be constantly at site and instructions 

given to him by the Engineer or his representative in 

writing shall be binding upon the Contractor subject to 

limitation in Clause 2.5 hereof. The Contractor shall 

inform the Engineer or his representative in writing about 

such representative/agent of him at site. 

Contractor to 

supervise the 

works 

 

4.11 The Contractor shall employ in execution of the Contract 

only qualified, careful and experienced persons and the 

Engineer shall be at liberty to direct the Contractor to 

stop deployment of any of is staff, workmen or official at 

site and the Contractor shall within 48 hours comply with 

such instruction without any demur whenever the 

Engineer shall feel that the deployment of the person 

concerned will not be conducive to the proper and 

timely completion of the work. 

Contractor to 

deploy qualified 

men and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and 

proper setting out of the works in relation to reference 

points/lines/levels given by the Engineer in writing. The 

checking of any setting-out or of any alignment or level 

by the Engineer or his Representative shall not in any 

way relieve the contractor of his responsibility for the 

correctness thereof and he shall fully provide, protect 

and preserve all stakes, templates, bench marks, sight 

rails, pegs, level marks, profile marks and other things 

used in setting out the works. 

Contractor is 

responsible for 

line, level, 

setting out etc. 
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4.13 From the commencement of the works till issue of the 

completion certificate in Form G.C.1, vide Clause 5.12 

hereof, the contractor shall take full responsibility for the 

care thereof. Save for the excepted risks, any damage, 

loss or injury to the work or any part thereof shall be 

made good by the Contractor at his own cost as per 

instruction and to the satisfaction of the engineer, failing 

which the Engineer or his Representative may cause the 

same to be made good by any other agency and the 

expenses incurred and certified by the Engineer, shall be 

recoverable from the contractor in whatever manner the 

Engineer shall deem proper. This Clause will not apply to 

that part of the work, which might have been taken over 

by the Trustees on partial completion of the work and in 

such case the Contractor’s obligation will be limited to 

repairs and replacement for manufacturing or 

construction defects during the Maintenance period 

(Guarantee Period) as per the directions of the Engineer 

as also for defects/damages if any caused to the work 

by the Contractor during such repairs and replacement 

in the maintenance period.  

Contractor is 

responsible to 

protect the work 

4.14 The Contractor shall at his own cost protect support and 

take all precautions in regard to the personnel or 

structure or services or properties belonging to the 

Trustees or not which may be interfered with or affected 

or disturbed or endangered and shall indemnify and 

keep indemnified the Trustees against claim for injury, 

loss or damage caused by the Contractor in connection 

with the execution and maintenance of the work to the 

aforesaid properties, structures and services and/or to 

any person including the Contractor’s workmen. Cost of 

Insurance Cover, if any, taken by the Contractor shall 

not be reimbursed by the Trustees, unless otherwise 

stipulated in the Contract. 

Contractor is 

responsible for 

all damages to 

other structures 

/ persons 

caused by him 

in executing the 

work. 

 

4.15 The Contractor shall immediately inform the Engineer’s 

Representatives if any fossil, coins, articles of value or 

antiquity and structures and other remains or things of 

geological or archaeological importance be discovered 

at site which shall remain the property of the Trustees 

and protect them from being damaged by his workmen 

and arrange for disposal of them at the Trustees’ 

expense as per the instruction of the Engineer’s 

Representative. 

Fossils, Treasure 

troves, etc. are 

Trustees’ 

property 
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4.16 The Contractor shall be deemed to have indemnified the 

Trustees against all claims, demands, actions and 

proceedings and all costs arising therefrom on account 

of: 

(a) Infringement of any patent right, design, trademark or 

name or other protected right, in connection with the 

works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, 

other payments or compensation, if any, for getting 

all materials and equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the 

contractor in respect of Public or Private or Private 

road, railway tracks, footpaths, crane tracks, 

waterways, quays and other properties belonging to 

the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge 

on account of the movement of Contractor’s plants 

and materials in connection with the work. 

(e) Pollution of waterway and damage caused to river, 

lock, sea-wall or other structure related to waterway, 

in transporting contractor’s plants and materials. 

(f) The Contractor’s default in affording all reasonable 

facilities and accommodation as per the direction of 

the Engineer or his Representative to the workmen of 

the Trustees and other agencies employed by or with 

the permission and/or knowledge of the Trustees on 

or near the site of work. 

Contractor to 

Indemnify the 

Trustees against 

all claims for 

loss, damage, 

etc. 

 

4.17 Debris and materials, if obtained by demolishing any 

property, building or structure in terms of the Contract 

shall remain the property of the Trustees. 

Dismantled 

materials 

Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have 

been inclusive of the following: 

(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 

rubbish, surplus earth or temporary works no longer 

required. 

(b) Cleaning and removal from site all the surplus 

materials of every kind to leave the site clean and 

tidy after completion of the work, without which 

payment against final bill may be liable to be 

withheld. 

(c) Precautionary measures to secure efficient protection 

of Docks, the River Hooghly and other waterways 

against pollution of whatever nature during execution 

and maintenance of the works and to prevent 

rubbish, refuse and other materials from being thrown 

into the water by the Contractor’s men or those of his 

agency. 

(d) Making arrangements for deployment of all labourers 

and workers, local or otherwise including payment for 

their wages, transport, accommodation, medical and 

all other statutory benefits and entry permits, 

wherever necessary. 

(e) Making arrangements in or around the site, as per the 

requirements of Calcutta Municipality Corporation or 

other local authority or the Engineer or his 

Representative, for preventing (i) spread of any 

infectious disease like smallpox, cholera, plague or 

malaria by taking effective actions for destruction of 

rats, mice, vermin, mosquitoes, etc. and by 

maintaining healthy and sanitary condition, (ii) illegal 

storage and distribution of Drugs, Narcotics, 

Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the 

Contractor’s or his Sub-Contractor’s workmen, (iv) 

deployment  of workmen of age less than 16 years. 

Contractor’s 

quoted 

rates/price must 

be all inclusive 

 

4.19 Every direction or notice to be given to the Contractor 

shall be deemed to have been duly served on or 

received by the Contractor, if the same is posted or sent 

by hand to the address given in the tender or to the 

Contractor’s Site Office or in case of Trustee’s enlisted 

contractor to the address as appearing in the Trustee’s 

Register or to the Registered Office of the Contractor. The 

time mentioned in these conditions for doing any act 

after direction or notice shall be reckoned from the time 

of such posting or despatch. 

Notice to 

Contractor. 
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4.20 The Contractor and his Sub-contractor or their agents 

and men and any firm supplying plant, materials and 

equipment shall not publish or caused to be published 

any photographs or description of the works without the 

prior authority of the Engineer in writing. 

Contractor not 

to publish 

photograph or 

particulars of 

work 

4.21 The Contractor shall, at the Trustees’ cost to be decided 

by the Engineer, render all reasonable facilities and Co-

operation as per direction of the Engineer or his 

representative to any other Contractor engaged by the 

Trustees and their workmen to the Trustees’ own staff and 

to the men of other Public Body, on or near the site of 

work and in default, the Contractor shall be liable to the 

Trustees for any delay or expense incurred by reason of 

such default. 

Contractor to 

provide facilities 

to outsiders 

 

4.22 The work has to be carried out by the Contractor causing 

the minimum of hindrance for any maritime traffic or 

surface traffic. 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

4.23 All constructional plants, temporary works and materials 

when brought to the site by the Contractor, shall be 

deemed to be the property of the Trustees who will have 

lien on the same until the satisfactory completion of the 

work and shall only be removed from the site in part or in 

full with the written permission of the Engineer or his 

Representative. 

Trustees’ lien on 

Contractor’s 

Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

 

5.1 The Contractor shall commence the work within 7 days 

of the receipt of Engineer’s letter informing acceptance 

of the Contractor’s tender/offer by the Trustees or within 

such preliminary time as mentioned by the Contractor in 

the Form of Tender or the time accepted by the Trustees. 

The Contractor shall then proceed with the work with due 

expedition and without delay, except as may be 

expressly sanctioned or ordered by the Engineer or his 

Representatives, time being deemed the essence of the 

contract on the part of the contractor. 

Preliminary time 

to commence 

work and 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable 

office at or near the site to which the Engineer’s 

Representative may send communications and 

instructions for use of the Contractor. 

Contractor’s site 

office 
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5.3 Unless specified otherwise in the contract or prior 

permission of the Engineer has been taken, the 

contractor shall not execute the work beyond the 

working hours observed by the Engineer’s 

Representative and on Sundays and Holidays observed 

in the Trustees’ system, except in so far as it becomes 

essential on account of tidal work or for safety of the 

work. If the progress of the work lags behind schedule or 

the work has been endangered by any act or neglect 

on the part of the contractor, then the Engineer or his 

Representative shall order and the contractor at his own 

expense shall work by day and by night and on Sundays 

and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the 

contractor from any of his obligations. The Engineer’s 

decision in this regard shall be final binding and 

conclusive. 

Contractor to 

observe 

Trustees’ 

working hours 

5.4 Unless stipulated otherwise in the contract, all materials 

required for the work shall be procured and supplied by 

the contractor with the approval of the Engineer or his 

Representative and subject to subsequent testing as 

may be required by the Engineer or his Representative. 

The Engineer shall exercise his sole discretion to accept 

any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his 

representative 

5.5 Unless stipulated otherwise in the contract, all materials, 

workmanship and method of measurement shall be in 

accordance with the relevant Codes (Latest Revision) of 

the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where 

no specific reference is available in the contract, the 

material and workmanship shall be of the best of their 

respective kinds to the satisfaction of the Engineer. 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval 

of the Engineer or his representative, whenever required 

to do so, all at the Contractor’s cost. 

Contractor to 

submit samples 

for approval 

5.7 Unless stipulated otherwise in the contract, the cost of 

any test required by the Engineer or his representative in 

respect of materials and workmanship deployed on the 

work, shall be borne by the Contractor. 

Contractor to 

arrange all 

testing at his 

own cost. 

5.8 Regarding the supply of any materials by the Trustees to 

the contractor in accordance with the contract, the 

following conditions shall apply; 
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 (a) The Contractor shall, at his own expense, arrange for 

transporting the materials from the Trustees’ Stores, 

watching, storing and keeping them in his safe 

custody, furnishing of statement of consumption 

thereof in the manner required by the Engineer or his 

representative, return of surplus and empty container 

to the Trustees’ Stores as per the direction of the 

Engineer or his Representative. 

The Contractor 

shall account for 

and look after 

the Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the 

contractor shall remain solely responsible for any 

such materials issued to him and for any loss or 

damage thereof for any reason other than “Excepted 

Risks”, the Contractor shall compensate the Trustees’ 

in the manner decided by the Engineer and shall at 

no stage remove or cause to be removed any such 

material from the site without his permission. 

Contractor to 

compensate for 

loss and 

damage to 

Trustees’ 

materials 

 

 (c)The Trustees’ materials will generally be supplied in 

stages and in accordance with the rate of progress of 

work, but, except for grant of suitable extension of 

completion time of work as decided by the Engineer, 

the Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in 

the supply of Trustees’ materials to him. The Contractor 

shall, however, communicate his requirement of such 

materials to the Engineer from time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion time 

of work 

 (d) Unless stipulated otherwise in the contract, the value 

of the Trustees’ materials issued to the contractor 

shall be recovered from the contractor’s bills and/or 

any of his other dues, progressively according to the 

consumption thereof on the work and/or in the 

manner decided by the Engineer or his 

representative and at the rate/s stipulated in the 

contract. These rates shall only be considered by the 

contractor in the preparation of his tender/offer and 

these will form the basis of escalation/variation, if in 

future the contractor is required to procure and 

provide any such material on the written order of the 

Engineer consequent on the Trustees’ failure to effect 

timely supply thereof. 

Recovery from 

Contractor for 

Trustees’ 

materials under 

normal 

circumstances 



Page 22 of 45 

 (e) If the Engineer decides that due to the contractor’s 

negligence, any of the Trustees’ materials issued to 

the contractor has been – (i) lost or damaged, (ii) 

consumed in excess of requirement and (iii) wasted 

by the contractor in excess of normal  wastage, then 

the value thereof shall be recovered from the 

contractor’s bills or from any of his other dues, after 

adding 19 ¼% extra over the higher one of the 

followings -   

(1) The issue rate of the materials at the Trustees’ Stores 

and 

(2) The market price of the material on the date of issue 

as would be determined by the Engineer. 

Recovery from 

Contractor for 

Trustees’ 

materials under 

other 

circumstances. 

5.9 The Engineer or his Representative shall have the power 

to inspect any material and work at any time and to 

order at any time – (i) for removal from the site of any 

material which in his opinion is not in accordance with 

the contract or the instruction of the engineer or his 

representative, (ii) for the substitution of the proper and 

suitable materials, or (iii) the removal and proper re-

execution of any work, which in respect of material and 

workmanship is not in accordance with the contract or 

the instructions of the Engineer. The Contractor shall 

comply with such order at his own expense and within 

the time specified in the order. If the contractor fails to 

comply, the Engineer shall be at liberty to dispose any 

such materials and re-do any work in the manner 

convenient to the Trustees by engaging any outside 

agency at the risk and expense of the contractor and 

after giving him a written prior notice of 7 days. 

Contractor to 

replace 

materials/work 

not acceptable 

to the Engineer 

or his 

Representative 

5.10 No work shall be covered up and put out of view by the 

contractor without approval of the Engineer or his 

Representative and whenever required by him, the 

contractor shall uncover any part or parts of the work or 

make openings in or through the same as may be 

directed by the Engineer or his representative from time 

to time and shall reinstate or make good those part of 

works thus affected to the satisfaction of the Engineer, all 

at the cost of the contractor.  

The Trustees shall reimburse such cost as determined by 

the Engineer, if the initial covering up was with prior 

written order of the Engineer or his Representative. 

Contractor to 

seek approval 

of Engineer or 

his 

Representative 

before covering 

up any portion 

of work 
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5.11 On a written order of the Engineer or his Representative, 

the contractor shall delay or suspend the progress of the 

work till such time the written order to resume the 

execution is received by him. During such suspension 

the contractor shall protect and secure the work to the 

satisfaction of the Engineer or his Representative. All 

extra expenses in giving effect to such order shall be 

considered by the Trustees, unless such suspension is – 

(a) otherwise provided for in the contract, or 

(b) necessary by reason of some default on the part of 

the contractor, or  

(c) necessary by reason of climatic conditions on the 

site, or  

(d) necessary for proper execution of the works or for the 

safety of the works or any part thereof. 

The Engineer shall settle and determine such extra 

payment and/or Extension of completion time to be 

allowed to the contractor, as shall, in the opinion of the 

Engineer, be fair and reasonable. 

Contractor to 

suspend work 

on Order from 

Engineer or his 

Representative 

5.11.1 If at any time before or after commencement of the work 

the Trustees do not require the whole of the work 

tendered for, the Engineer shall notify the same to the 

contractor in writing and the contractor shall stop further 

works in compliance of the same. The Contractor shall 

not be entitled to any claim for compensation for 

underived profit or for such premature stoppage of work 

or on account of curtailment of the originally intended 

work by reason of alteration made by the Engineer in the 

original specifications, drawings, designs and 

instructions. 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the 

satisfaction of the Engineer and has passed any final test 

prescribed in the contract, the contractor shall, within 21 

days of submission of his application to the Engineer, be 

entitled to receive from him a certificate for completion 

of work in Form G.C.1, annexed hereto. If any part of the 

total work having been completed to the satisfaction of 

the Engineer, be taken over and/or used by the Trustees, 

the Contractor shall on application be entitled to partial 

completion certificate in the Form G.C.1 indicating the 

portion of the work covered by it, so that the Contractor’s 

liability during maintenance period of the contract, if 

any, shall commence from the date mentioned in such 

certificate so far as the completed portion of the work is 

concerned. 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT:  

6.1 

 

 

No sum shall be considered as earned by or due to the 

Contractor in respect of the work till final and satisfactory 

completion thereof and until a certificate of final 

completion in Form G.C.2 has been given by the 

Engineer. 

On account payments, if any, made prior to issue of the 

certificate in Form G.C.2, shall all be treated as mere 

advance, which shall stand recoverable in full or in part, 

if the Engineer so decides in the context of Contractor’s 

unfulfilled contract condition, if any. 

All interim 

payments are 

advances till 

issue of 

Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on 

the basis of measurements of actual work done, as 

recorded in the Trustees’ measurement books and at 

accepted tendered or at agreed rates, as the case may 

be, except as otherwise provided in the contract and 

when the Engineer decides any other rate for change in 

the scope of work or omission, if any, on the part of the 

Contractor. 

Payment on the 

basis of 

measurements 

at agreed rates. 

6.3 For work of sanctioned tender value more than 

Rs.50,000/- or having an initially stipulated completion 

period of 4 months or more, on account payments may 

be made at the discretion of the Engineer or his 

Representative at intervals deemed suitable and justified 

by him. Provided always that subject to execution of 

work of substantial value in the context of the contract 

price, the interval of such on account payments shall be 

decided by the Engineer or his Representative, which 

shall ordinarily not be less than 1 month in between two 

payments for on account bill and/or advance. 

 

Limitation for on 

account 

payment  
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6.4 Measurement for works done shall be progressively 

taken by the Engineer’s Representative and entered in 

the Trustees’ Measurement Book, at intervals deemed 

suitable and proper by him and/or the Engineer. The 

Contractor or his duly accredited Representative or 

Agent shall remain present at the time of such 

measurement and assist the engineer’s Representative in 

every manner required by him. After the measurements 

taken have been entered in the Measurement Book, the 

Contractor or his Agent shall sign the Measurement Book 

at the end of such Measurements over the Contractor’s 

Rubber Stamp as a token of acceptance of all such 

measurements, recorded above and prior to such 

signature. If the Contractor or his Agent fails to 

participate even after 3 days written notice from the 

Engineer’s Representative, the measurement shall be 

taken ex-parte by the Engineer’s Representative and 

those shall be accepted by the Contractor. 

Recording of 

measurements 

6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor 

shall type out his bill in the proforma approved by the  

Engineer and submit the same to the Engineer’s 

Representative in quadruplicate, duly signed by him or 

his accredited Agent over his Rubber Stamp. The 

Engineer or his Representative may, in his absolute 

discretion, allow advance payment against such bill to 

the extent of an amount not exceeding 75% of the “net 

payable” sum of the said bill, subject to adjustment 

thereof against the bill at the time of checking and 

auditing the bill at the Trustees’ end. The measurement 

Book will not be handed over to the Contractor; but he 

will obtain the abstracts of quantities, amounts and 

recoveries to type out the bill. 

Contractor to 

prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative 

and only in respect of accepted offers/where estimated 

amount put to tender would be Rs.2,00,000/- or more, 

advance payment may be made to the extent of 75% of 

the value of any material purchased and brought to the 

site by the Contractor, Provided always that –  

(i)  the materials shall, in the opinion of the Engineer or 

his Representative, be of imperishable nature, 

(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own 

discretions, 

 

Advance 

payment 

against Non-

perishable 

materials 
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(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on 

the contractor’s materials, 

(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the 

contractor postponing the execution of the work or 

otherwise, 

(v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the 

contractor shall submit an Indemnity Bond in the 

proforma and manner acceptable to Trustees’ 

whereby the contractor shall indemnify the Trustees 

against all financial loss/damage, on account of 

loss/damage to such materials for whatever reasons, 

(vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit 

to the Engineer an irrevocable Bank Guarantee 

favouring the Trustees and for the same sum as is 

being advance, in the proforma and manner 

acceptable to the Trustees. The Guarantee shall be 

of a Calcutta/Haldia Branch of any Nationalised 

Bank or a Schedule Commercial Bank, as the case 

may be, acceptable to the Trustees and shall remain 

valid till the anticipated period of consumption of 

such materials in the work. The Bank Guarantee must 

bear an undertaking by the issuing Bank 

guaranteeing automatic payment of the guaranteed 

sum to the Trustees by the Bank on the date of expiry 

of the validity of the Guarantee, unless with the prior 

written approval of the Engineer on behalf of the 

Trustees, the Bank has extended the validity of the 

Guarantee. 

(vii)The amount of advance shall be recoverable from 

the contractor's bills or any other dues, progressively 

with the consumption of the materials on the basis of 

quantity consumed. Consequent on full recovery of 

the advance the Indemnity Bond/Bank Guarantee, 

vide Sub-clause (v) & (vi) above, shall be returned to 

the Contractor duly discharged by the Engineer on 

behalf of the Trustees. 
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6.7 No certificate of the Engineer or his representative shall 

protect the Contractor against or prevent the Trustees 

from obtaining repayment from the Contractor, in case 

the Engineer or his representative should overcertify for 

payment or the Trustees should over-pay the Contractor 

on any account. 

Recovery for 

wrong and over 

payment 

6.8 No claim for interest shall be admissible or payable to 

the Contractor at any stage and in respect of any money 

or balance or Bank Guarantee, which may be due to the 

Contractor from the Trustees, owing to dispute or 

otherwise or for any delay on the part of the Trustees in 

making interim or final payment or otherwise. 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

7.1 The Quantities set out in the Bill of Quantities of the tender 

shall be treated as estimated quantities of the work and 

shall never be deemed as actual or correct quantities of 

the works to be executed by the contractor in fulfilment 

of his obligation under the contract. 

Quantities in Bill 

of Quantities of 

Tender 

7.2 The Engineer shall have the power to order the 

Contractor in writing to make any variation of the 

quantity, quality or form of the works or any part thereof 

that may, in his opinion, be necessary and the 

Contractor upon receipt of such an order shall act as 

follows : 

(a) Increase or decrease the quantity of any work 

included in the contract. 

(b) Omit any work included in the contract. 

(c) Change the Character or quality or kind of any work 

included in the contract. 

(d) Change the levels, lines, position and dimensions of 

any part of the work, and 

(e) Execute extra and additional work of any kind 

necessary for completion of the works 

Engineer’s 

power to vary 

the works 

 

7.3 No such variation shall in any way vitiate or invalidate 

the contract or be treated as revocation of the contract, 

but the value (if any) of all such variations evaluated in 

accordance with the Engineer’s sole decision shall be 

taken into account and the contract price shall be 

varied accordingly. 

Variation by 

engineer do not 

vitiate the 

contract 
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7.4 Provided always that written order of the Engineer shall 

not be required for increase or decrease in the quantity 

of any work upto 15% where such increase or decrease 

is not the result of any variation order given under this 

clause but is the result of the quantities exceeding or 

being less than those stated in the bill of quantities. 

Provided also that verbal order of variation from the 

Engineer shall be complied with by the Contractor and 

the Engineer’s subsequent written confirmation of such 

verbal order shall be deemed to be an order in writing 

within the meaning of this clause. 

Where written 

order for 

variation is not 

needed 

7.5 (a) The Contractor shall not be entitled to any claim of 

extra or additional work unless they have been 

carried out under the written orders of the Engineer. 

(b) The Engineer shall solely determine the amount (if 

any) to be added to or deducted from the sum 

named in the tender in respect of any extra work 

done or work omitted by his order. 

(c) All extra, additional or substituted work done or work 

omitted by order of the Engineer shall be valued on 

the basis of the rates and prices set out in the 

contract, if in the opinion of the Engineer, the same 

shall be applicable. If the contract does not contain 

any rates or prices directly applicable to the extra, 

additional or substituted work, then the Engineer may 

decide the suitable rates on the basis of Schedule of 

Rates (including surcharge in force at the time of 

acceptance of tender), if any, adopted by the 

Trustees with due regard to the accepted contractual 

percentage, if any thereon. In all other cases the 

Engineer shall solely determine suitable rates in the 

manner deemed by him as fair and reasonable, and 

his decision shall be final, binding and conclusive. 

(d) If the nature or amount of any omission or addition 

relative to the nature or amount of the whole of the 

contract work or to any part thereof shall be such 

that, in the opinion of the Engineer, the rate of prices 

contained in the contract for any item of the works or 

the rate as evaluated under sub-clauses (b) and (c) 

of this clause, is by reason of such omission or 

addition rendered unreasonable or in-applicable, the 

Engineer shall fix such other rate or price as he deems 

proper and the Engineer’s decision shall be final, 

binding and conclusive. 

 

Payment for 

extra or 

additional or 

omitted work or 

substituted work 

Engineer’s 

powers 
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8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

DAMAGE / TERMINATION OF CONTRACT 

 

8.1 Should the quantum of extra or additional work of any 

kind or delayed availability of the Trustees’ materials to 

be supplied as per contract or exceptionally adverse 

climatic conditions and natural phenomenon or strikes, 

lock-outs, civil commotion or other special 

circumstances of any kind beyond the control of the 

Contractor, cause delay in completing the work, the 

contractor shall apply to the Engineer in writing for 

suitable extension of completion time within 7 days from 

the date of occurrence of the reason and the Engineer 

shall thereupon consider the stated reasons in the 

manner deemed necessary and shall either reject the 

application or determine and allow in writing the 

extension period as he would deem proper for 

completion of the work, with or without the imposition of 

“Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be binding on the 

Contractor. If an extension of completion time is granted 

by the Engineer, the Clause No.8.3 of the Liquidated 

damage shall apply from its date of expiry, if the work be 

not completed within the extended time, unless stated 

otherwise in the decision communicated by the 

Engineer, as aforesaid. 

Extension of 

completion time 

8.2 (a) If the Contractor fails to complete the work within the 

stipulated dates or such extension thereof as 

communicated by the Engineer in writing, the 

Contractor shall pay as compensation (Liquidated 

Damage) to the Trustees and not as a penalty, ½% 

(half percent) of the total value of work (contract 

price) as mentioned in the letter of acceptance of 

the tender/offer, for every week or part thereof the 

work remains unfinished. Provided always that the 

amount of such compensation shall not exceed 10% 

of the said value of work.  

 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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  (b)Without prejudice to any of their legal rights, the 

Trustees shall have the power to recover the said 

amount of compensation/damage in Sub-clause (a) 

of this clause, from any money due or likely to 

become due to the Contractor. The payment or 

deduction of such compensation/damage shall not 

relieve the Contractor from his obligation to 

complete the work or from any of his other 

obligations/liabilities under the contract and in case 

of the Contractor’s failure and at the absolute 

discretion of the Engineer, the work may be ordered 

to be completed by some other agency at the risk 

and expense of the Contractor, after a minimum 

three days notice in writing has been given to the 

Contractor by the Engineer or his Representative. 

 

8.3 Without being liable for any compensation to the 

Contractor, the Trustees may, in their absolute discretion, 

terminate the contract and enter upon the site and works 

and expel the Contractor there from after giving him a 

minimum 3 days’ notice in writing, due to occurrence of 

any of the following reasons and decision of the Trustees 

in this respect, as communicated by the Engineer shall 

be final and conclusive : 

(i) The Contractor has abandoned the contract. 

(ii) In the opinion of the Engineer, either the progress of 

work is not satisfactory or the work is not likely to be 

completed within the agreed period on account of 

Contractor’s lapses. 

(iii) The Contractor has failed to commence the works 

or has without any lawful excuse under these 

conditions, has kept the work suspended for at 

least 15 days despite receiving the Engineer’s or his 

Representative’s written notice to proceed with the 

work. 

(iv) The Contractor has failed to remove materials from 

site or to dismantle or demolish and replace work 

for 7 days after receiving from the Engineer or his 

representative the written notice stating that the 

said materials or work were condemned and 

rejected by him under these conditions. 

 

Default of the 

Contractors 

remedies & 

powers/Terminat

ion of Contract. 
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(v) The Contractor is not executing the works in 

accordance with the contract or is persistently or 

flagrantly neglecting to carry out his obligations 

under the contract. 

(vi) Any bribe, commission, gift or advantage is given, 

promised or offered by or on behalf of the 

contractor to any officer, servant or representative 

of the Trustees or to any person on his or their 

behalf in relation to the obtaining or to the 

execution of the contract. 

(vii)  The Contractor is adjudged insolvent or enters into 

composition with his creditors or being a company 

goes into liquidation either compulsory or 

voluntary. 

 

8.3.1 Upon receipt of the letter of termination of work, which 

may be issued by the Engineer on behalf of the Trustees, 

the Contractor shall hand over all the Trustees’ tools, 

plant and materials issued to him at the place to be 

ascertained from the Engineer, within 7 days of receipt of 

such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall 

have the power to complete the work through any other 

agency at the Contractor’s risk and expense and the 

Contractor shall be debited any sum or sums that may 

be expended in completing the work beyond the 

amount that would have been due to the Contractor, 

had he duly completed the whole of the work in 

accordance with the contract. 

 

8.3.3 Upon termination of contract, the Contractor shall be 

entitled to receipt payment of only 90% of the value of 

work actually done or materials actually supplied by him 

and subject to recoveries as per contract, provided the 

work done and materials conform to specifications at 

the time of taking over by the Trustees. The payment for 

work shall be based on measurements of actual work 

done and priced at approved contract rates or other 

rates, as decided by the Engineer. The payment for 

materials supplied shall be at the rates as decided by 

the Engineer, which shall in no case be more than 

market rates prevailing at the time of taking over by the 

Trustees. The Engineer’s decision in all such case shall be 

final, binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys 

due to the Contractor until the work is completed by 

other agency and the Contractor’s liabilities to the 

Trustees are known in all respect. 
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9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT  

9.1 On completion of execution of the work the Contractor 

shall maintain the same for a period, as may be 

specified in the form of a Special Condition of the 

Contract, from the date mentioned in the Initial 

Completion Certificate in Form G.C.1. Any defect/fault, 

which may appear in the work during aforesaid 

maintenance period, arising, in the sole opinion of the 

Engineer or his representative, from materials or 

workmanship not in accordance with the contract or the 

instruction of the Engineer or his representative, shall, 

upon the written notice of the Engineer or his 

representative, be amended and made good by the 

Contractor at his own cost within seven days of the date 

of such notice, to the satisfaction of the Engineer or his 

representative, failing which the Engineer or his 

representative shall have the defects amended and 

made good through other agency at the Contractor’s 

risk and cost and all expenses, consequent thereon or 

incidental thereto, shall be recoverable from the 

Contractor in any manner deemed suitable by the 

Engineer. 

Contractor’s 

obligation for 

maintenance of 

work. 

9.2 The Contract shall not be considered completed and the 

work shall not be treated as finally accepted by the 

Trustees, until a Final Completion Certificate in Form 

G.C.2 annexed hereto shall have been signed and 

issued by the Engineer to the contractor after all 

obligations under the Contract including that in the 

maintenance period, if any, have been fulfilled by the 

Contractor. Previous entry on the works or taking 

possession, working or using thereof by the Trustees shall 

not relieve the Contractor of his obligations under the 

contract for full and final completion of the work. 

Certificate of 

final completion 

9.3 On completion of the contract in the manner aforesaid, 

the Contractor may apply for the refund of his Security 

Deposit by submitting o the Engineer (I) The Treasury 

Receipts granted for the amount of Security held by the 

Trustees, and (ii) his “No further claim” Certificate in Form 

G.C.3 annexed hereto (in original), where upon the 

Engineer shall issue Certificate in Form G.C.2 and within 

two months of the Engineer’s recommendation, the 

Trustees shall refund the balance due against the 

Security Deposit to  the Contractor, after making 

deduction therefrom in respect of any sum due to the 

Trustees from the Contractor. 

Refund of 

Security Deposit 
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10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 

AND ARBITRATION 

 

10.1 In all disputes, matters, claims, demands or questions 

arising out of or connected with the interpretation of the 

Contract including the meaning of Specifications, 

drawings, designs and instructions or as to the quality of 

workmanship or as to the materials used in the work or 

the execution of the work whether during the progress of 

the works or after the completion and whether before or 

after the determination, abandonment or breach of the 

contract the decision of the Engineer shall be final and 

binding on all parties to the contract and shall forthwith 

be given effect to by the Contractor.  

Engineer’s 

decision 

10.2 If, the Contractor be dissatisfied with any such decision 

of the Engineer, he shall within 15 days after receiving 

notice of such decision require that the matter shall be 

referred to Chairman, who shall thereupon consider and 

give a decision.  

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the 

decision of the Chairman, he shall, within 15 days after 

receiving notice of such decision require that within 60 

days from his written notice, the Chairman shall refer the 

matter to an Arbitrator of the panel of Arbitrators to be 

maintained by the Trustees for the purpose and any such 

reference shall be deemed to be a submission to 

arbitration within the meaning of Indian Arbitration Act, 

1940 or any statutory modification thereof.  

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act 

or resigns his appointment or vacates his office due to 

any reason whatsoever, another person from panel shall 

be appointed as Sole Arbitrator and he shall proceed 

from the stage at which it was left by his predecessor.  

 

10.3.2 The Arbitrator shall be deemed to have entered on 

reference on the date he issues notice to both the parties 

fixing the date of first hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his 

award shall normally be 4 months as provided in Indian 

Arbitration Act, 1940 or any amendment thereof. The 

Arbitrator may, if found necessary, enlarge the time for 

making and publishing the award, with the consent of 

the parties. 
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10.3.4 The venue of the arbitration shall be either Calcutta or 

Haldia as may be fixed by the Arbitrator in his sole 

discretion. Upon every or any such reference the cost of 

any incidental to the reference and award respectively 

shall be in the discretion of the Arbitrator who may 

determine, the amount thereof or by whom and to whom 

and in what manner the same shall be borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on 

all parties subject to the provisions of the Indian 

Arbitration Act 1940 or any amendment thereof. The 

Arbitrator shall give a separate award in respect of each 

item of disputes and respective claim referred to him by 

each party and give reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties 

to the contract – within only the parameters of scope 

and conditions of the contract in question. 

 

10.3.7 Save as otherwise provided in the contract the provisions 

of the Arbitration Act, 1940 and rules made thereunder, 

for the time being in force, shall apply to the arbitration 

proceedings under this Clause.  

 

10.4 The Contractor shall not suspend or delay the work and 

proceed with the work with due diligence in accordance 

with Engineer’s decision. The Engineer also shall not 

withhold any payment, which, according to him, is due 

or payable to the Contractor, on the ground that certain 

disputes have cropped up and are likely to be referred 

to arbitration.  

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 

10.3.7 hereinabove would apply in the cases of 

contracts, where tendered amount appearing in 

the letter of acceptance of the tender / offer is less 

than Rs.40,00,000/-. 

 

 [b] The Contractor shall have to raise disputes or 

differences of any kind whatsoever in relation to 

the execution of the work to the Engineer within 30 

days from the date of occurrence of the cause of 

dispute and before the preparation of the final bill, 

giving detailed justifications, in the context of 

contract conditions.  

 



Page 35 of 45 

 [c] Contractor’s dispute, if any, arising only during the 

maintenance period, if any, stipulated in the 

contract, must be submitted to the Engineer, with 

detailed justifications in the context of contract 

Conditions, before the issuance of final completion 

certificate in Form G.C, 2. 

No dispute or difference on any matters 

whatsoever, pertaining to the Contract can be 

raised by the contractor after submission of 

certificate in Form G.C. 3 by him. 

 

 [d] Contractor’s claim / dispute raised beyond the 

time limits prescribed in sub-clauses 10.5[b] and 

10.5 [c] hereinabove, shall not be entertained by 

the Engineer and / or by any Arbitrator 

subsequently.  

 

 [e] The Chairman / Trustees shall have the right to 

alter the panel of Arbitrators, vide Clause 10.3 

hereinabove, on their sole discretion, by adding 

the names of new Arbitrators and / or by deleting 

the names of existing Arbitrators, without making 

any reference to the Contractor.  
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THE BOARD OF TRUSTEES FOR THE PORT OF CALCUTTA 

-::FORM OF TENDER::- 
 

CONTRACT NO.: …………………………………….. 

 

To 

……………………………………… 

……………………………………… 

……………………………………… 

……………………………………… 

 

     I/We …………………..……………………………………………………………………….of 

…………………………………………………………………………………………………………..

having examined the site of works, inspected the Drawings and read the 

Specifications, General & Special Conditions of Contract and Conditions of Tender, 

hereby tender and undertake to execute and complete all the works required to be 

performed in accordance with the Specifications. Bill of Quantities, General & 

Special Conditions of Contract and Drawings prepared by or on behalf of the 

Trustees and at the rates and prices set out in the annexed Bill of Quantities 

within……………………………… month/week from the date of order to commence 

the work and in the event of our tender being accepted in full or in part, I/we also 

undertake to enter into a Contract Agreement in the Form hereto annexed with 

such alterations or additions thereto which may be necessary to give effect to the 

acceptance of the Tender and incorporating such specification, Bill of Quantities, 

Drawings and Special & General Condition of Contract and I/we hereby agree that 

until such Contract Agreement is executed the said Specifications, Bill of Quantities, 

Conditions of Contract and the Tender, together with the acceptance thereof in 

writing by or on behalf of the Trustees shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs. …………………………………………………………….. 

(Repeat in words) ………………………………………………………………………………… 

 

*    I/We require ………………………………..days/months preliminary time to arrange 

and procure the materials required by the work from the date of acceptance of 

tender before  I/we could commence the work. 

 

(* This should be scored out in the case of Labour Contracts) 

 

     I/We have deposited with the Trustees’ Financial Adviser & Chief Accounts 

Officer/ Manager(Finance), Haldia Dock Complex vide Receipt No. 

………………………………….……….…… of …………………………………………………… 

as Earnest Money. 
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  I/We agree that the period for which the tender shall remain open for acceptance 

shall not be less than four months. 

 

 

 

 

                                                                            Signature of Tenderer 

                                                                          (Seal of the Tenderer) 

 

 

Witness: 

 

Signature:_____________________________ 

 

Name:________________________________    Name of the    

(In Block Letters)                                              Tenderer:_____________________ 

 

 

Address:_________________________________        Date:__________________ 

________________________________________          Address _______________ 

Occupation:______________________________        ______________________ 
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THE BOARD OF TRUSTEES FOR THE PORT OF CALCUTTA 

FORM OF AGREEMENT 
 

THIS AGREEMENT made this …………….. day of ……………….. 19 ………… between 

the Board of Trustees for the Port of Calcutta, a body corporate constituted by the 

Major Port Trust Act, 1963 (hereinafter called “Trustees” which expression shall unless 

excluded by or repugnant to the context be deemed to include their successors in 

office) of the one part and ………………………………………………………………………. 

(hereinafter called “the Contractor, which expression shall unless excluded by or 

repugnant to the context be deemed to include its heirs, executors, administrators, 

representatives and assignees or successors in office) of the other part WHEREAS the 

Trustees are desirous that certain Works should be executed/constructed, viz 

……………………………………………………. and have accepted a Tender / offer by 

the Contractor for the construction, completion and maintenance of such works 

NOW THIS AGREEMENT WITNESSETH as follows:  

1. In this agreement words expressions shall have the same meanings as are 

respectively assigned to them in General Conditions Of Contract, hereinafter 

referred to. 

  

2.  The following documents shall be deemed to form and be read and construed 

as part of this Agreement  , viz :- 

a.  The said Tender/Offer & the acceptance of Tender/ Offer. 

b. The Drawings. 

c. The General Conditions Of Contract. 

d. Special Conditions Of Contract (If any). 

e. The Conditions Of Tender. 

f. The Specifications. 

g. The Bill Of Quantities. 

h. All Trustees’ Schedule of rates & prices (if any). 

i. All correspondences by which the contract is added, amended, varied or 

modified in any way by mutual consent. 

3.  In consideration of the payments to be made by the Trustees to the Contractor 

as hereinafter mentioned, the contractor hereby covenant with the Trustees to 

execute ,complete  and maintain the work in conformity in all respects with 

the provisions of Contract. 

4.  The Trustees hereby covenants to pay to the contractor in consideration of 

such execution construction, completion and maintenance of the works the 

Contract Prices at the times and in the manner prescribed by the contractor. 
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IN WITNESS whereof the parties hereto have caused their respective Common Seals 

to be hereunto affixed (or have set their respective hands and seals) the day and 

year first above written. 

  

 

 

The Seal of _________________________________________________________________ 

 

 

Was hereunto affixed in the presence of : 

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

OR 

 

SIGNED  SEALED AND DELIVERED  

 

By the said ________________________________________________________________ 

 

In the presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

The Common Seal of the Trustees was hereunto affixed in he presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 
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CALCUTTA PORT TRUST 

 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     -----------------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………… Dt ……………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every 

respect on the __________________ day of ___________ 20..…    in accordance with 

terms of the Contract and you are required to maintain the work in accordance 

with Clause 9.0 of the General Conditions of Contract and under provisions of the 

Contract for a period of _______________________ days / weeks / months / years 

 

 from the ______________ day of _____________ 20..…    

 to the__________________ day of _____________ 20….. 

 

                                                                                  

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 

C.C. to:  The Deputy Chief Engineer (           ) 

    The Deputy Manager (                  ) 

    Financial Adviser & Chief Accounts Officer/ 

    Manager (Finance), Haldia Dock Complex. 
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CALCUTTA PORT TRUST 

 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O No. …………………………………..dt…………………………….  

                      C.E.O No. ………………………………….dt…………………………….  

 

Work Order No……………………………………………dt ……………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now 

complete in every respect in accordance with the terms of the Contract and that 

all obligations under the Contract have been fulfilled by the Contractor.  

 

 

 

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

        NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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CALCUTTA PORT TRUST 

 

FORM G.C.3 

 

 

(‘NO CLAIM’ CERTIFICATE FROM CONTRACTOR) 

 

The Engineer  

Calcutta Port Trust 

Calcutta/Haldia. 

(Atten:………………………………………….) 

 

 

 

 

 

        

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the 

Calcutta Port Trust for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________ dt. ________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the 

above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                                         

(Signature of the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 

 

(Address, the Trustees’ Official, mentioned in 

the Work Order and under whom the Contract 

was executed) 
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Draft Proforma of Bank Guarantee ( Performance Bond ) in lieu of cash Security 

Deposit, to be issued by the Calcutta / Haldia Branch, as the case may be, of any 

nationalised Bank of India on Non-Judicial Stamp Paper worth Rs. 50/- or as 

decided by the Engineer / Legal Adviser of the Trustees. 

 

To 

The Board of Trustees 

for the Port of Calcutta, 

 

 

   BANK GUARANTEE NO ………………………….………… DATE ……………………… 

 

   Name of Issuing Bank ……………………………………………………………………... 

   Name of Branch …………………………………………………………………………… 

   Address ………………………………………………………………………………………. 

 

 

 In consideration of the Board of Trustees of the Port of Calcutta, a body 

corporate-duly constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), 

having agreed to exempt Shri / Messrs ………………………………………………………, 

a Proprietary / Partnership / Limited / Registered Company, having its Registered 

Office at ……………………………………………………………………………… (hereinafter 

referred to as “The Contractor”) from cash payment of Security Deposit / payment 

of Security Deposit through deduction from the Contractors’ bills under the terms 

and conditions of a contract made between the Trustees and the Contractor for 

………………………………………………………………………………………….. (write the 

name of the work as per Work Order) in terms of the Work Order No. 

…………………………………………….. dated …………………….. (hereinafter referred 

to as “the said contract”), for the due fulfilment by the contractor of all the terms 

and conditions contained in the said contract, on submission of a Bank Guarantee 

for Rs. ………………………….. (Rupees ………………………………………………………), 

we, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………………………….. / Haldia, do, on the 

advise of the contractor, hereby undertake to indemnify and keep indemnified the 

Trustees to the extent of the said sum of Rs. ……………………… (Rupees ………………. 

…………………………………………………………………………………….) We, …………….. 

……………………………………………………………………………. Branch, Calcutta 

………………………………………………………….. / Haldia, further agree that if a 

written demand is made by the Trustees through any of its officials for honouring the 

Bank Guarantee constituted by these presents, We, …………………………………….  

……………………………………………. Branch, Calcutta ………………………………….. / 

Haldia, shall have no right to decline to cash the same for any reason whatsoever 

and shall cash the same and pay the sum so demanded to the Trustees within a 

week from the date of such demand by an A/c Payee Banker’s Cheque drawn in 

favour of “Calcutta Port Trust”, without any demur. Even it there be any dispute 

between the contractor and the Trustees, this would be no ground for us, …………… 

………………………………………………………………………………………………… (Name 
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of the Bank), ……………………………………………….……………………………. Branch, 

Calcutta ………………………………………………………… / Haldia, to decline to 

honour the Bank Guarantee in the manner aforesaid. The very fact that We, ……….. 

…………………………………………. Branch, Calcutta …………………………………….. / 

Haldia, decline or fail or neglect to honour the Bank Guarantee in the manner 

aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank 

Guarantee unconditionally without any reference, whatsoever, to the contractor.  

 

2.   We, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………….. / Haldia, further agree that a mere 

demand by the Trustees at anytime and in the manner aforesaid, is sufficient for us, 

…………………………………………………………………………………. Branch, Calcutta 

…………………………………………………….. / Haldia, to pay the amount covered by 

this Bank Guarantee in full and in the manner aforesaid and within the time 

aforesaid without reference to the contractor and no protest by the contractor, 

made either directly or indirectly or through Court, can be valid ground for us, 

………………………………………… Branch, Calcutta ………………………………….. / 

Haldia, to decline or fail or neglect to make payment to the Trustees in the manner 

and within the time aforesaid. 

 

3.   We, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………….. / Haldia, further agree that the Bank 

Guarantee herein contained shall remain in full force and effect, during the period 

that is taken for the due performance of the said contract by the contractor and 

that it shall continue to be enforceable till all the dues of the Trustees under and / or 

by virtue of the terms and conditions of the said contract have been fully paid and 

its claim satisfied and/or discharged in full and/or till the Trustees certify that the 

terms and conditions of the said contract have been fully and properly observed/ 

fulfilled by the contractor and accordingly, the Trustees have discharged the Bank 

Guarantee, subject however, that this guarantee shall remain valid upto and 

inclusive of ………………… day of …………………. 20 …………………….. and subject 

all so that the provision that the Trustees shall have no right to demand payment 

against this guarantee after the expiry of 6 (six) calendar months from the expiry of 

the aforesaid validity period upto ………………………….. or any extension thereof 

made by us …………………………………………………………………. Branch, Calcutta 

………………………………………… / Haldia, in further extending the said validity 

period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, 

as required/determined by the Trustees, only on a written request by the Trustees to 

the contractor for such extension of validity of this Bank Guarantee.  

 

4.  We, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………….. / Haldia, further agree that, without 

our consent and without affecting in any manner our obligations hereunder, the 

Trustees shall have the fullest liberty to vary from time to time any of the terms and 

conditions of the said contract to extend the time for full performance of the said 

contract including fulfilling all obligations under the said contract or to extend the 

time for full performance of the said contract including fulfilling all obligations under 
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the said contract by the contractor or to postpone for any time or from time to time 

any of the powers exercisable by the Trustees against the contractor and to 

forebear or enforce any of terms and conditions relating to the said contract and 

We, ……………………………………………………………………. Branch, Calcutta 

…………………………………………….. / Haldia, shall not be relieved from our liability 

by reason of any such variation or extension being granted to the contractor or for 

any fore-bearance, act or commission on the part of the Trustees or any indulgence 

by the Trustees to the contractor or by any such matter or thing of whatsoever 

nature, which under the law relating to sureties would, but for this provision, have 

effect of so relieving us, ………………………………………………………………. Branch, 

Calcutta …………………………………………….. / Haldia. 

 

 

5. We, …………………………………………………………………………………….. Branch, 

Calcutta …………………………………………….. / Haldia, lastly undertake not to 

revoke this Bank Guarantee during its currency except with the previous consent of 

the Trustees in writing.  

 

 

 

        SIGNATURE …………………………………………………… 

        NAME ………………………………………………………….. 

        DESIGNATION ………………………………………………... 

        (Duly constituted attorney for and on behalf of) 

        BANK …………………………………………………………... 

        BRANCH ………………………………………………………. 

        CALCUTTA ……………………………………… / HALDIA 

           (OFFICIAL SEAL OF THE BANK) 

 

 

 

 

 

 

 

 

 


