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SCHEDULE OF TENDER (SOT) 

Tender No. MRN/NC/270/Special Survey Repair/2017/1 
 

Tender Authority 

Director, Marine Department,  

Kolkata Port Trust.,15, Strand Road, 

Kolkata-700001,  

Phone:033-2230-3451/ 033-2230-3214 -Extn:375, 

Fax No: 033-2231-3271 

E-mail: calport@kolkataporttrust.gov.in, 

dmd@kolkataporttrust.gov.in 

Website: www.kolkataporttrust.gov.in                                                                                            

Mode Of Tender 

e-Procurement System 

Online (Part I - Techno-Commercial Bid and  

Part II - Price Bid) through 

www.mstcecommerce.com/eprochome/kopt of MSTC 

Ltd.  

The intending bidders are required to submit their 

offer electronically through e-tendering portal. No 

physical tender is acceptable by Kolkata Dock 

System 

 

e -Tender No. KoPT/Kolkata Dock System/ DMD/15/17-18/ET/205 

Estimated value of Tender Rs. 1,93,95,400/- 

Date of NIT available to parties to 

download  
09.08.2017 at 11.00 hrs. 

Date , time & place of Pre-Bid Meeting  
16.08.2017 at 15.00 hrs., in the room of Director, 

Marine Department.     

i) Earnest Money Deposit 

       

 

 

An amount of Rs 3,87,908/- (Rupees Three Lakh 

Eighty Seven Thousand Nine  hundred Eight) only 

shall be   submitted as Earnest Money Deposit by 

Banker‟s Cheque/Bank Draft/ Pay Order payable to 

“Kolkata Port Trust” and payable at Kolkata. (Refer 

page10, Clause no. 1.10 of Annexure-B and refer 

page12, Clause no. 3.1.1 (i) of Annexure-B ). 

ii)Tender Cost 

 

    

 

“Tender Cost” containing Banker‟s cheque or Pay 

Order or Demand Draft from any of the 

Nationalized/Scheduled Banks in India having branch 

in Kolkata drawn in favour of “Kolkata Port Trust” 

of Rs. 5,000/- (Rupees Five Thousand only) plus 

GST as the cost towards tender document 

orTreasury Receipt of the deposit issued by the 

Treasurer, Kolkata Port Trust, as the case may be. 

All Banker‟s cheques/ Pay Orders/Demand Drafts 

should be drawn in favour of “Kolkata PortTrust” 

on any nationalized 

mailto:calport@kolkataporttrust.gov.in
http://www.mstcecommerce.com/eprochome/kopt
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/Scheduled bank having branch in Kolkata. (Refer 

page 9, Clause no 1.6 of Annexure-B and refer 

page12, Clause no 3.1.1(i) of Annexure-B). 

iii) Transaction Fee 

 

Rs 9,698/- (Excluding GST & other charges) 

Payment of Transaction fee by NEFT/RTGS in favour 

of MSTC LIMITED (refer clause. No. 4 of Page No. 6 

of Annexure- A) 

Last date of submission of Tender 

Document Fee and Earnest Money. 

 

 

28.08.2017 up to 1400 hrs. 

Last date of submission of Transaction fee 

through RTGS/NEFT in favour of MSTC 

Limited, Kolkata. 

Three working days before the last date of closing of 

online bidding for the e-tender. 

 

 Date of Starting of e-Tender for 

submission of on line (Techno-Commercial 

Bid and price Bid) at  

www.mstcecommerce.com/eprochome/kopt 

18.08.2017  at 1000 hrs. 

Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid. 

28.08.2017  at 1400 hrs. 

Date and time of opening of Part-I (i.e. 

Techno-commercial Bid)  

 

28.08.2017  at 1500 hrs. 

Date and time of opening of Price Bid 

(Part-II).  

Bidders to be informed separately. 
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Annexure - A 
INSTRUCTIONS TO TENDERERS 

 
e -Tender No.:- KoPT/Kolkata Dock System/ DMD/15/17-18/ET/205 
 
Bidders are requested to read the terms & conditions of this tender before submitting your 
online tender. 
 

 
 
1 
 

Process of E-tender : 
 
A) Registration: The process involves vendor‟s registration with MSTC e-procurement 
portal which is free of cost. Only after registration, the vendor(s) can submit his/their bids 
electronically. Electronic Bidding for submission of Technical Bid as well as Commercial 
Bid will be done over the internet. The Vendor should possess Class III signing type 
digital certificate. Vendors are to make their own arrangement for bidding from a P.C. 
connected with Internet. MSTC is not responsible for making such arrangement. (Bids will 
not be recorded without Digital Signature). 
 
SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO 
BE SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/.Kopt 
1).Vendors are required to register themselves online with 
www.mstcecommerce.com→ e-Procurement →PSU/Govt depts→ Select KoPT Logo- 
>Register as Vendor -- Filling up details and creating own user id and password→ 
Submit. 
2). Vendors will receive a system generated mail confirming their registration in their 
email which has been provided during filling the registration form. 
In case of any clarification, please contact KoPT/MSTC, (before the scheduled time of 
the e- tender). 
 
Contact person (KoPT): 
 
1. Ashis Kumar Nath, Dy. Engineer Superintendent, 
E-mail ID.:- ak.nath@kolkataporttrust.gov.in 
Mobile: 98 74 645666 

 
2. Samant Kumar, Commodore Chief Engineer 
E-mail ID.:- samant.k@kolkataporttrust.gov.in 
Mobile: 80 17 288022 

 
Contact person (MSTC Ltd): 
 
1. Shri S Mukherjee, DM(e-Commerce) – smukherjee@mstcindia.co.in 
Mobile- 07278030407, Landline:03322901004 

 
2. Ms S Maity, AM(e-Commerce) – smaity@mstcindia.co.in 
Mobile-09831155225 

 
Google hangout ID- (for text chat)- mstceproc@gmail.com 
 
B) System Requirement: 
 
i) Windows 7 or above Operating System 
ii) IE-7 and above Internet browser. 
iii) Signing type digital signature 

 
 
 

mailto:ak.nath@kolkataporttrust.gov.in
mailto:samant.k@kolkataporttrust.gov.in
mailto:smukherjee@mstcindia.co.in
mailto:smaity@mstcindia.co.in
mailto:mstceproc@gmail.com
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iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the 
system. 
 
To disable “Protected Mode” for DSC to appear in The signer box following settings 
may be applied. 

 Tools => Internet Options =>Security => Disable protected Mode If 
enabled- i.e, Remove the tick from the tick box mentioning “Enable Protected 

Mode”. 

 Other Settings: 
Tools => Internet Options => General => Click On Settings under “browsing history/ 
Delete Browsing History” => Temporary Internet Files => Activate “Every time I Visit 
the Webpage”. 
To enable ALL active X controls and disable „use pop up blocker‟ under Tools→Internet 
Options→ custom level (Please run IE settings from the page www.mstcecommerce.com 
once) 

 
2 

The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
www.mstcecommerce.com/eprochome/KoPT. Tenders will be opened electronically on 
specified date and time as given in the Tender. 

3 All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

 
4 

Special Note towards Transaction fee: 
 
The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 
“My Menu” in the vendor login. The vendors have to select the particular tender from the 
event dropdown box. The vendor shall have the facility of making the payment either 
through NEFT or Online Payment. On selecting NEFT, the vendor shall generate a 
challan by filling up a form. The vendor shall remit the transaction fee amount as per the 
details printed on the challan without making change in the same. On selecting Online 
Payment, the vendor shall have the provision of making payment using its Credit/ Debit 
Card/ Net Banking. Once the payment gets credited to MSTC‟s designated bank account, 
the transaction fee shall be auto authorized and the vendor shall be receiving a system 
generated mail. 
 
Transaction fee is non-refundable. 
 
A vendor will not have the access to online e-tender without making the payment towards 
transaction fee. 
 
NOTE 
Bidders are advised to remit the transaction fee well in advance before the closing time 
of the event so as to give themselves sufficient time to submit the bid. 

5 Information about tenders /corrigendum uploaded shall be sent by email only during the 
process till finalization of tender. Hence the vendors are required to ensure that their 
corporate email I.D. provided is valid and updated at the time of registration of vendor 
with MSTC. Vendors are also requested to ensure validity of their DSC (Digital 
Signature Certificate). 

6 E-tender cannot be accessed after the due date and time mentioned in NIT. 

7 Bidding in e-tender : 
 
a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) 
to be eligible to bid online in the e-tender. Tender fees and Transaction fees are non 
refundable. No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be 
refunded by the tender inviting authority. 



7 

 

b) The process involves Electronic Bidding for submission of Technical and Commercial 
Bid. 
 
c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid 
and Commercial Bid through internet in MSTC website www.mstcecommerce.com → e-
procurement →PSU/Govt depts→ Login under KoPT→My menu→ Auction Floor 
Manager→ live event →Selection of the live event 
 
d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common 
terms/Commercial specification and save the same. After that click on the Technical bid. 
If this application is not run then the vendor will not be able to save/submit his Technical 
bid. 
 
e) After filling the Technical Bid, vendor should click „save‟ for recording their Technical 
bid. Once the same is done, the Commercial Bid link becomes active and the same has 
to filled up and then vendor should click on “save” to record their Commercial bid. Then 
once both the Technical bid & Commercial bid has been saved, the vendor can click on 
the “Final submission” button to register their bid 
 
f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 
documents can be uploaded. 
 
g) In all cases, vendor should use their own ID and Password along with Digital Signature 
at the time of submission of their bid. 
 
h) During the entire e-tender process, the vendors will remain completely anonymous to 
one another and also to everybody else. 
 
i) The e-tender floor shall remain open from the pre-announced date & time and for as 
much duration as mentioned above. 
 
j) All electronic bids submitted during the e-tender process shall be legally binding on the 
vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance 
of the same by the Buyer will form a binding contract between Buyer and the Vendor for 
execution of supply. 
 
k) It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system. 
 
l) KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof. 
 
m) No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms & 
conditions for the tender. 

8 
Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

9 No deviation to the technical and commercial terms & conditions are allowed. 

10 
The tender inviting authority has the right to cancel this e-tender or extend the due date 
of receipt of bid(s) without assigning any reason thereof. 

11 
Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprochome to familiarize them with the system before bidding 
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   e-Tender No. KoPT/Kolkata Dock System / DMD/15/17-18/ET/205      
                                                                                                                                Annexure-B 
        

TENDER NOTICE 
 

e-TENDER for Special Survey Repair  & Dry Docking of  P.L. “ Rupsa and  Hooghly” 
 

TENDER No. MRN/NC/270/Special  Survey Repair/2017/1 

 
1. e- tenders   are invited for the above work from the Ship Builders/Ship Repairer for “Special 

Survey Repair & Dry Docking of P.L. “Rupsa & Hooghly” who meet the following Pre 
qualification criteria:- 

 

1.1 Estimated  Value Rs. 1,93,95,400/- 

1.2. PRE QUALIFICATION CRITERIA 

1.3 Technical  
Criteria 
 
 

A. Must  have carried  out ship repair/ship building works having  proven 
record of hull, deck and structural works, engine and  machinery repairs in 
course of last 7 years and must have own workshop facility for carrying out 
such repair/survey work. 
B. The firm  must have successfully completed at least 3 ship  
repair/building works each costing not less than 40%  of  the estimated 
value or 2 works each costing not less than 50%  of the estimated value or 
1 work of value  not less than 80% of the estimated value during the last 7 
years ending  June, 2017 

1.4 Financial 
Criteria 

Average annual turnover of the firm for the last 3 years ending 31.03.2016 
should be at least 30% of the estimated value of the work.   

1.4a GST  Registration No of KoPT- 19AAAJK0361L1Z3 

1.5 Claims for fulfilling the above criteria must be adequately supported by appropriate 
documents like Work order, Performance Certificate from clients, Company‟s Audited 
Balance Sheet and Profit & Loss A/c along with schedules and audit report, for last 3 years 
(2013-14, 2014-15, & 2015-16).  

1.6 Tender Fee An amount of Rs. 5000/- (non-refundable) plus G.S.T. shall  be  

submitted  as  cost of Tender Document either  by    a Demand    
draft/Pay order/Banker‟s  Cheque in favour  of  “Kolkata Port Trust”  
payable  at  Kolkata  from  any Nationalised/Scheduled Indian Bank    

operating at Kolkata or Copy of Treasury Receipt  of Rs. 5000/- (non-
refundable) plus G.S.T. issued by  KoPT, physically in the office of the 
Supdt. New Construction, Marine Department (Addressed to Director 
Marine Department), 15, Strand Road, Kolkata – 700 001) before opening 
of the bid. A photocopy of the same also to be uploaded in their offer 

through MSTC. without which the bid will not be acceptable. 
 

1.7 
 
 
 
 

Downloading 
of Tender 
Document 

A. Bid Document may be downloaded from MSTC website 
www.mstcecommerce.com/eprochome/kopt, CPP Portal 
http://eprocure.gov.in and KOPT website www.kolkataporttrust.gov.in 
Amendment,Corrigenda or clarifications, if any, shall be hoisted on the 
above mentioned websites only. 

The GCC may be downloaded from KoPT website,“ Homepage 
  Rule and Regulations            .Non Service Regulations” 

http://www.mstcecommerce.com/eprochome/kopt
http://eprocure.gov.in/
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1.8 Submission 
of 
queries/Pre-
bid meeting 

In case, the Tenderers need any clarification relating to this tender 
document, relevant queries may be submitted to the Director, Marine 
Department, at least 7 days before pre bid meeting for KoPT‟s readiness to 
effectively conduct the pre-bid meeting.  
Addition /alternation /deletion of the content  of this tender document , if 
any, arising out of the pre-bid  meeting shall be uploaded in MSTC website 
www.mstcecommerce.com/eprochome/kopt, CPP Portal 
http://eprocure.gov.in and KOPT website.www.kolkataporttrust.gov.in. No 
separate communication to any tenderer shall be made.  

1.9 Inspection of 
the vessel 

The bidders are advised to inspect the vessels at Haldia/Kolkata to 
acquaint themselves with the actual work involvement with prior 
consent of the Director, Marine Department before submission of the 
bids.  

1.10 Earnest 
Money 
Deposit 
(EMD) 

a) An amount of Rs 3,87,908/- (Rupees Three Lakh Eighty Seven 
Thousand Nine hundred Eight) only must  be  submitted  as  Earnest  
Money  Deposit as Demand    draft/Pay order/Banker‟s  Cheque in 
favour  of  “Kolkata Port Trust”  payable  at  Kolkata  from  any 
Nationalised/Scheduled Indian Bank    operating at Kolkata physically 
in the office of the Supdt. New Construction, Marine Department 
(Address to Director Marine Department), 15, Strand Road, Kolkata – 
700 001) before opening of the bid. A photocopy of the same also to 
be uploaded in their offer through MSTC without which the bid will 
not be acceptable. 

 
 

b)   EMD  of all bidders  will be kept in safe custody .Only Earnest  Money 
of  L-1 bidder  will  be  encashed  and  Earnest  Money instruments of  
other  bidders will be returned after opening  of  price bids without  interest. 
 
 

c)  Earnest Money of successful bidder will be returned without any interest 
after submission of Security Deposit. 
 
d) Tender without the Earnest Money or depositing the Earnest Money in a 
manner other than what has been stipulated here-in-before or for an 
amount less than the specified amount would be considered as invalid 
tender and would be summarily rejected.  

1.11 Forfeiture of 
EMD 

a) The documents uploaded by bidder(s) will be scrutinized.  In case 
any of the information furnished by the bidder is found to be false 
during scrutiny, EMD of defaulting bidder(s) will be forfeited.  Punitive 
action including suspension and banning of business can also be 
taken against defaulting bidders. 
 
b) Earnest Money shall also be forfeited, if any Tenderer withdraws his 
offer and/or alters/amends any terms and/or condition and/or quoted 
rate(s), within the validity period of the offer, making it unacceptable to 
KoPT, and/or 

 

1.12 Tender 
Validity 

180 days from the date of opening of Part -I of the Tender.  

 

Bid document may be downloaded from:- 

 

a) MSTC website: www.mstcecommerce.com/eprochome/kopt
  

or        

 b)  KoPT website: www.kolkataporttrust.gov.in
        

          or                   

 c) Central Public Procurement Portal: http://eprocure.gov.in
  

 

Amendment, corrigenda or clarifications, if any, shall be hoisted on the above mentioned websites only. 

http://www.mstcecommerce.com/eprochome/kopt
http://eprocure.gov.in/
http://www.mstcecommerce.com/eprochome/kopt
http://www.kolkataporttrust.gov.in/
http://eprocure.gov.in/
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2. INTRODUCTION OF WORK 
 
P.L RUPSA and HOOGHLY are Pilot Launches of Kolkata Port Trust and deployed at Sagar for 
pilotage operation and both are sister vessels having identical dimensions. (L- 23.0 Mtr, Beam- 
6.0 mtrs, Draft- 1.2 mtrs, GRT- 105, Depth Molded-2.8 mtr), built in the year 1997. The vessels 
are manned, operated and maintained by a Private Contractor and are generally in good 
condition. The vessels are under MS Act and certificates are valid. Both the vessels are 
required to undergo Special Survey Repair & Dry Docking as per the rule requirement and will 
be placed in KP Dry Dock at an early date. 
 
Work will be consisting of, supply and placement of sand filled bags on keel blocks in dry dock 
to suit placement of vessels and removal of bags after completion of dry docking. USG, 
renewal/repair of hull and deck plating, inspection of forepeak, quartz blasting and painting of 
underwater hull/ ship side, inspection of sea suction and discharge valves, renewal of anodes, 
servicing & overhauling Deck and Engine room machineries, electrical works. Also, removal of 
propeller, rudder, renewal of worn out tail-end shaft with new spare shaft and refitting of same if 
recommended by surveyor including rectification if any.  
 
Some additional works over and above the BOQ may be required to be carried out as 
considered necessary by SNC apart from works recommended by IRS/MMD surveyor for the 
purpose of Special Survey Repair & Dry Docking of the vessels 
 
3.  MODE OF SUBMISSION OF BID 

3.1  The Tenders are to be submitted through e-tendering in two parts i.e. „Part-I‟ & „Part-II‟. 
„Part-I‟ should constitute the Technical Bid with Terms & Conditions of offer and „Part-II‟ should 
constitute only the Price Bid without any deviation and condition. Two parts i.e. Part-I and Part-II 
are to be submitted through “www.mstcecommerce.com/ eprochome/kopt “of MSTC Limited. 

  

3.1.1 „Part-I‟ (Techno-Commercial) bid: It will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. This will contain the 

following documents which are to be uploaded: 

a).  Brief particulars of the Firm including shipyard facilities. 

b). Valid Trade License 

c)  Bidder will have to submit GST Registration Certificate along with the place of business. 
 
d)  Valid Professional Tax Clearance Certificate/upto date tax payment challan. 

e)   Last three years Audited Balance sheet and Profit & Loss account along with schedules in 
support of Annual Financial turnover (i. e. 2013-14, 2014-15 and 2015-16) and the same should 
be audited as per relevant norms wherever required. Audit Report shall be attached. 

f) Authentic Performance Certificate of similar completed previous works carried out                 
mentioning total value of work and period of completed works. 

g)  Proof of being registered with Employees‟ State Insurance Corporation (ESIC)/ ESI 

Registration Certificate  

 

http://www.mstcecommerce.com/
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   In case the firm is not covered under ESI Act, or exempted, they would furnish necessary  
documents from appropriate authority along with an affidavit in original affirmed before a first 
Class Judicial Magistrate in a non judicial stamp paper worth Rs.10/- to that effect as per 
enclosed KoPT approved format enclosed in Annexure IV. In addition, the tenderers not having 
ESI registration must also indemnify KoPT against all damages and accidents occurring to their 
labour in a non-judicial stamp paper worth Rs.50/- as per enclosed format (Annexure V). 
 

h) Proof of possessing valid Employees‟ Provident Fund (EPF) Account. Copy of Current P.F. 

Statement / PF Registration Certificate.  
 
In case they are exempted under Provident fund act, they would furnish necessary documents 
issued by appropriate authority along with an affidavit affirmed before a first class Judicial 
Magistrate to the effect as per enclosed Proforma (Annexure-VII). 
 
i) Original Bank Draft/Banker‟ Cheque /Pay order/Treasury Receipt regarding EMD & Bid 

document fee /NSIC. 

j) A separate letter addressing to Director, Marine Department confirming that the tenderer has 
accepted all terms and conditions without any deviation laid down in the bid document should 
be enclosed. 

k) Certified copy of PAN Card. 

l) Details for ECS: 

i) Name of the Bank with Code no.  
ii) Bank address 
iii) Bank account no.  
iv) Name of the Branch with MICR code/ IFSC (for  outsiders) 
v) Type of Bank account.  
 

m) Self declaration of compliance of Contract Labour Regulation Abolition Act(1970) , Workmen 

Compensation Act and Minimum wage act. 

n) That the bidding firm has not been debarred/ de-listed by any Govt/ Quasi Govt./Public 
Sector undertaking in India. (Annexure- vi) 

o) Details of infrastructure of Firm clearly indicating no. of persons on their pay roll, 
designations, workshop area and equipment available in the workshop. 

p) Firms would require submitting the bar chart for entire items of work under BOQ for the 
section participated for. 

q) The proprietor/partner(s) /authorized  signatory of the bidding firm (in the case of  
proprietorship firm /partnership firm/limited company, as the case may be)  is/are not  
associated with any other firm bidding for the same work, self declaration in this regard to be 
submitted. 

   r)  UNDERTAKING: 
 
The bidder shall submit following unconditional undertaking while submitting the bid using digital 
signature. 



13 

 

“The bidder has fully read and understood the entire Tender Document, GCC and 
Addenda, if any downloaded from under the instant e-tender and no other source, and 
will comply to the said document, GCC and Addenda.” 
 With this, there will be no necessity to upload signed bid document and GCC. 
 
 

3.2   Part-II (Price Bid) shall be submitted as per the enclosed format without any condition or 
deviation.  Price bid will be opened electronically of only those bidder(s) whose Part-I Techno-
Commercial Bid is found to be Techno-Commercially accepted by KoPT. Such bidder(s) will be 
intimated date of opening of Part – II Price Bid, through valid e mail confirmed by them.  
 

4.  For Micro & Small Enterprise (MSEs) registered with NSIC:-  

     i). Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) are exempted from depositing Cost of Tender Document and Earnest Money. 

     ii). If Micro  & Small  Enterprises (MSEs) registered with NSIC intends to participate in the 
tender, for the items they are not registered with NSIC,  then they will have to deposit cost of 
Tender Document, full amount of Earnest Money as per NIT, otherwise their offer will  not be 
considered.  

     iii). Copy of valid NSIC Certificate with list of items registered must be submitted along with 
the bid. 

 
5. THE TENDERER SHALL DISTINCTLY UNDERSTAND: - 
 

a)  That he will be strictly required to confirm to the general Conditions of Contract and     
Specification as contained in each of its Clauses. 
 
b) “Custom Prevailing” will not in any case be admitted as an excuse on his part for infringing of 
any of the conditions. 
 
c) That acceptance or non-acceptance of any one of the terms and conditions, herein stated 

before, shall be clearly mentioned. „Non-acceptance and/or non-compliance of any of the above 

terms and conditions may render the tender liable to rejection. 

 
d) Subcontracting of additional work. 
 
 If any additional items of work crops up during repair which is specialized in nature & may 
require specialized services of outside agencies (preferably OEM) then in such cases 
subcontracting of work shall be allowed with prior approval of KoPT on the basis of competitive 
rates as may be applicable, and payment shall be made on the basis of subcontractor‟s bill plus 
10% profit. Subcontractor‟s bill shall clearly state the taxes included and no profit should be 
levied in case of taxes. 
 
e) Rates are also required to be filled up for the items of work not to be considered  for 
evaluation in the attached annexure.It shall be binding on the successful tenderer to accept the 
lowest quoted rate by any of the party for each of the item under such head and shall be 
operated upon if required.  
  

f) The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall 
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lead to disqualification.  Any other document uploaded which is not required as per the terms of 
the NIT shall not be considered. 
 
 g)  NON-RESPONSIVE BIDDER:- 
 
        The offer/tender shall be treated as non-responsive, if it: 
 
(i)  is not accompanied by requisite earnest money,  

(ii)  is not  accompanied by requisite tender paper cost, 

(iii)  validity of the offer is less than tender stipulation, 

(iv)   does not  meet the Qualification  Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer/impose onw terms and conditions completely/offer or 

tender if submitted with any deviatioin from the  tender terms and conditions. 

(vi) if the  tender is conditional. 

(vii)  if all the documents required as per NIT  are not uploaded.  

 

         In addition to above, a bidder may be disqualified if – 
 
 (I) The bidder provides misleading or false information in the statements and documents 
submitted.  
 
 (II)  Record of unsatisfactory performance during the last seven years, such as abandoning of 
work or rescinding of contract for which the reasons are attributable to the non-performance of 
the contractor or inordinate delays in completion or financial bankruptcy etc. 
 
        The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.  
 
6. SCOPE OF WORK: - 
        
Entire work has been broadly divided in two Sections i.e. Section “A” & Section “B” 
 
6.1   Hull & Structure including Chipping and Painting - Section “A” 
 
This comprises of supply and placement of sand bags on keel blocks in dry dock for placement 
of first vessel and removal after completion of dry docking, ultra sonic gauging as recommended 
by surveyor. Renewal/repairs of underwater hull plating including quartz blasting and painting of 
underwater damaged/renewed plate areas upto ship side including all appendages, overhauling 
of Sea Suction Gratings, overboard sea suction and discharge valves, renewal of anodes, 
hammer testing of pipes, painting of draft marks, renewal of damage fenders, LSA and FFA, 
Load line items, windlass etc. However if recommended by surveyor , renewal of propellers 
&tail-end shafts with spares of KoPT  may be required.  
 
6.2 Entire Machineries – Section “B” 
 
This comprises of dismantling & complete overhauling of both main engines, and generators, 
various accessories, steering, electrical equipments, ship‟s propulsion system, sea suction and 
over board valves, various pumps, pipes, various electrical  machineries and associated work, 
Galley, internal cleaning, of engine room etc. and various electrical works  to be presented  for 
survey and assemble back after complying with the recommendation  of survey and finally 
assembling and trial to be carried out to the satisfaction of Surveyor/KoPT representatives. \ 
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There are several unit rate items of work which  are given  in Annexures not to be considered 
for evaluation of Tender. All the  bidders  should submit rates against those  items, However, 
the successful bidder/s must  undertake the work of those unit rate items under Annexures at 
the L1 rate obtained  on each item of  work considering the offers received  from all the bidders.  
 
7. Evaluation of Tender 
 
Evaluation will be made on the basis of summation of costs of all items under the Bill of 
Quantities by adding Lump sum costs as well as item wise unit rates multiplied by quantity 
specified for evaluation to arrive at evaluated amount per vessel which will be multiplied by 2 to 
arrive at the grand total evaluated amount for 2 vessels of the tender.  
 
“If it is found on examination of a tender that there is a discrepancy between the total amount 
inserted in the bill of quantities and the amount arrived at by valuing the quantities set out there 
in and the rates and prices set against them, by the tenderer, calculation for the total amount will 
be made on the basis of Unit Rates multiplied by quantities and evaluation will be done 
accordingly.” 
 
8. SPECIAL CONDITIONS OF CONTRACT 
 
a) In the contract & specifications the following words and expressions shall have the 
following meaning that is to say:  
    
“The Contractor” - The expression – the Contractor shall mean the Tenderer whose tender 
shall be accepted by the Trustees and shall include the Tender‟s legal representative‟s heirs, 
successors & assigns, if permitted by the Board / Chairman. 
 
“The Trustees” – the expressions – the trustees means the board of Trustees for the Port of 
Kolkata, body corporate under section 3 of the Major Port Trust  Act,1963. 
 
“Chairman” means the Chairman of the Board and includes the person Chairman appointed to 
act in his place under section 14 & 14 A of the Major Port Trust Act, 1963.  
 
“Engineer” – The Expression – Engineer shall mean the Director, Marine Department under 
the Trustees or his authorized representatives & includes his successors in office. 
 
“The Representative” – The Expression – The Representative means any officer or person 
deputed from time to time by the Trustees to act on their behalf for the purpose of this contract. 
 
“The Vessel” – The Expression – The Vessel means  “ P.L. RUPSA and HOOGHLY” 
 
b) The Contractor shall be deemed to have carefully examined the Vessel, documents and 
fully understood the condition of the tender, general condition, Technical & Commercial 
Specification, Drawings, bill of Quantities & Terms of payment, Instruction to Tenderer etc. The 
information  being provided in  the Tender Document do not relieve the bidders for carrying out 
the work to the satisfaction  of KoPT and he shall use any and every other method to ensure 
adequacy of their offer.  
 
c) All the materials required must be of reputable make, Grade I quality & confirm to Indian 
standard or other relevant standard approved by the M.M.D / I.R.S. workmanship shall be of its 
particular kind and to the entire satisfaction of Engineer or his authorized representatives.  
 
d) Should any alteration or addition to the works specified in specifications, not involving 
extra cost to the contractors be considered necessary or expedient by either bidder or by the 
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Trustees and verbally agreed or in  writing, the contractor shall execute the same without any 
charge beyond the contract price. But if the Trustee shall desire any alterations or addition 
involving extra cost to the contractors, the contractor before executing the same shall tender to 
the Trustees a written offer stating the nature and cost of such alterations or additions and the 
extension of time in writing which the contractors shall be bound to execute the work. No extra 
cost shall be charged by the contractors or if charged shall be paid for by the Trustees except 
such as may be embraced in such written offer and acceptance. Rebate or refund of such sums 
as may be mutually agreed upon in writing, representing the value of materials and 
workmanships that may be dispensed with by reasons of any such addition or alteration.      
 
e)  All materials and workmanship used and employed in carrying out this contract shall be 
to the entire satisfaction of the Trustees.  Any portion  or  portions  of  the works done  under 
this contract which may be considered by the Trustees to be defective or unsatisfactory or  not  
in  accordance  with the specification and which  they shall  reject & shall  be  forthwith replaced 
/ reconstructed  with  fresh  materials, as the  case may be, in a manner satisfactory to the 
Trustees and stated by the Trustees in writing and at the sole risk and expense of the 
Contractors. 
 
f) The Contractors shall at all times during the progress of the repair Work of vessel, 
employ sufficient number of skilled workmen and Labour as  necessary and proceed with the 
works hereby agreed to be executed hereinafter referred to as the work in order to secure the 
due completion of the work within the time limited for that purpose by this contract and shall also 
at all times during the progress of works upon being required so by the Trustees hasten the rate 
of progress of repair and completion of the Work in accordance with any such requisition and to 
the Satisfaction of the Trustees, provided always nothing herein contained nor anything done or 
omitted to be done by the Trustees in  Pursuance hereof shall be deemed to release the 
Contractor‟s firm or diminish or affect in any way their obligation to complete the Work within the 
time limited by this contract or their liability in Respect thereof. 
 
g) The Contractor shall provide the representative all facilities for inspecting the materials 
and workmanship used or intended to be used or employed during the progress of repair work 
of vessel and shall also provide labour free of charge as may be required from time to time for 
the purpose of such inspection. 
 
h)  Dry dock will be made available to the repairer free of cost for the stipulate period of 30 
working days. In case the dry dock stay is delayed due to reasons attributable to the contractor, 
the dry dock charges as per relevant scale of rate of KoPT will be deducted from the 
contractor‟s bills.   
 
i) Special  Survey &  dry docking of both the vessels shall be completed in all respect in 
accordance with this contract ready after completion of work, referred to as follows: 
From the date of placement of vessels in dry dock and the dock floor being dry, the 
entire work to be completed in 40 calendar days (30 days in dry dock  to complete the 
work. Another 10 days will be permitted under afloat condition excluding the day of 
docking, undocking for each vessel. ) 
 
Any extension of time without approval of KoPT, would attract LD as per clause No.9 of this 
contract. Clause 8.0 of GCC also to be referred regarding delay/Extension of completion time. 
 
j) If item no. 20 (b) & (c) of Section- A (Hull & Structure) of BOQ is required to be executed i.e. If 
„A‟ bracket bosses are to be renewed & realigned, total 7 days extra time in dry dock over the 
stipulated period of 30 days will be given for each launch. 
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9.  Liquidated Damage 
 
All delays caused beyond the control of the contractor, will be jointly recorded and signed for 
which a register will be maintained onboard. Reasons not attributable to the contractor would be 
such as incessant rains, dry dock flooded with water, power cut, inclement weather condition 
when painting cannot be done, strike etc.   L.D. would be imposed on this contract @ ½% per 
week or part thereof subject to a limit of 10% of the total work value. Clause 8.0 of GCC also to 
be referred regarding Liquidated Damage.G.S.T. will be recovered extra from the party. 
 
10. In the event of any defect being discovered in any part of the vessel during the period of 
06 (six) calendar months from the date of  commissioning , arising out of faulty workmanship or 
inferior material, the Contractor at their own cost shall make good the defects by renewal/repair 
at Kolkata/Haldia  in the shortest time practicable without affecting KoPT operation. 
 
The cost of removing any such defective portions and reconditioning them where applicable and 
of replacing such portions shall be borne by the Contractor. Any delay in carrying out the repairs 
according to the option of the Trustees would be compensated by the Contractors by extending 
their guarantee period. In the event of failure of the Contractor to execute the guarantee repairs 
to the Trustees satisfaction the Trustees shall be at liberty to have the said guarantee repair 
completed at their workshop or through other agencies and recovered the cost from the 
Contractor. 
 
11. In the event of the vessel not being completed for commissioning in accordance with the 
clause 8 (i), the Trustees shall be at liberty (in such case) to deduct from any sum of money 
finally due to the Contractor .Provided always that if the KoPT representative certifies in writing 
that such delay or any portions thereof has arisen in connection with the strike of workmen 
under Contractors or disputes of workmen or accidental fire or from Act of God or other causes 
which in the opinion of the representatives were unavoidable and could not be foreseen or 
overcome by Contractors, then in such cases the Trustees shall have the power to extend the 
time accordingly, fixed for completion. 
 
12. The Contractor shall be solely responsible for the satisfaction of and shall at all time 
indemnify the Trustees Officers against any claims or actions arising from accidents or injuries 
to workmen or other persons or damage to property which may arise during the execution of this 
contract or from the breach of any law or regulation prior to handing over of the vessel after 
completion of the job. 
 
13. Contractor shall not sublet this work or any part thereof to any other firm or company 
without the previous permission of the Trustees in writing. However, subletting, if permitted, 
shall not exonerate the contractor from his liability under this contract.  
 
14. This contract shall be construed to be effected according to the law for the time being in 
force in India. 
 
15. Nothing in this tender shall be deemed to or shall impose any personal liability on any of 
the Trustees or the  representative. 
 
16. Any notice or other documents of any discretion under this Contract may be given or 
sent to the Contractors by leaving the same or sending the same to them by post at their works. 
 
17. Extra  & Excess work  would be dealt in the following manner.  
 
(i) Work  to be carried out immediately on receipt of order from the Engineer-in-Charge of 

the vessel or their  representative.  
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ii) Consent to be taken from the Engineer-in-Charge of the vessel regarding booking of 
Skilled & Unskilled  Labour and to be reasonable for each additional item of work.  

 
(iii) Detailed break up of Material, Skilled & Unskilled Labour to be submitted to the 

Engineer-in-Charge for consideration of KoPT immediately on noticing the 
requirement/surveyor‟s  recommendation for placement of the  matter to the Committee 
to decide the extra cost and time.  

 
(iv) Daily  record of Material & Labour engaged for each additional item of work to be 

maintained by the Engineer-in Charge . The contractor shall have to furnish details to 
him for maintaining such record.  

 
 
18. FORCE MAJEURE 
 
 In the event of either party being rendered unable to perform any obligation under the 
contract, the relative obligation of the party affected by such force majeure shall upon 
notification to the other party be suspended for the period during which force majeure events 
last. The cost and loss sustained by either party shall be borne by respective parties. The term 
force majeure employed herein shall mean act of God, war (declared or not), riots, civil 
commotion, fire, accident, sabotage, natural calamities, plague, quarantine, import or export 
embargoes, restraints imposed by government or  change in govt. Policies subsequent to hire or 
any  happening  affecting the performance by either  party, it‟s  obligations under this charter 
which the party can not reasonably prevent or control against.   
 
19.  Compliance of relevant Acts, Ordinances etc.  
 
19.1   CONTRACT LABOUR LAWS: 

            The contractor shall be required  to comply with the Minimum Wages Acts 1948, 

Employees Liabilities Act, 1938, Industrial  Disputes  Act, 1974, and the Contract Labour 

(Regulation and Abolition ) Act, 1970, or statutory amendments and the  modifications thereof, 

any other laws relating thereto and the rules made there under from time to time.  

 Payment to the labourers to be made as per the minimum wage rate fixed by Chief 

Labour Commissioner (Central) and as per  M.W.A. Govt. of W.B. whichever is higher and 

revision  from  time to time  along with EPF/ESI  and other statutory benefits, as 

applicable. 

 It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, 

Rules, Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the 

works. The contractor will be fully responsible for any delay/damage etc. and  keep the Engineer 

indemnified against  all penalties and liabilities of any kind for non compliance or infringement of  

such Acts, Ordinances, Rules, Regulations By-laws  and procedures.  

 The contractor shall indemnify the KoP‟T against payment to be made under  or  for  the 

observance of the laws aforesaid without prejudice  to his  right to claim  indemnity from his  

subcontractor.  

 The aforesaid regulations shall be deemed to be part of this contract and any breach 

thereof shall be deemed to be a Breach of contract. It will be obligatory on the part of contractor    



19 

 

to obtain necessary Labour License from the Competent  Authority for deploying requisite Nos. 

of labours in the work and submit to the Engineer-in-Charge prior to commencement of the 

work.  

 The  contractor shall also be required to comply  regarding „Workmen Compensation 

Act, 1923 as amended by Amendment Act No. 65 of 1976‟. 

 In addition to the above, the personal Injuries (Compensation Insurance) Act, 1963 and 

any modifications thereof and  rules made there under from time to time . The  contractor shall 

take into account  all the above said financial liabilities in his quoted  rates and nothing  extra,  

whatsoever, shall be payable to him on this account. 

 The contractor shall indicate maximum number of workmen to be engaged on any day 

for execution of the work in the appropriate place in the ABSTRACT  FORM  OF TENDER & he 

shall  have  to  obtain a regular/permanent license as per Sec. 12(1) of the Contract Labour Act. 

Further , whenever a contract work has commenced  or completed, the contractor has to 

intimate the same to the Assistant Labour Commissioner (Central) in Form IV-A, within 15 days 

of such commencement or completion.  

 The contractor has to  arrange for displaying the name  of the Regional Labour 

Commissioner (Central), Asst. Labour Commissioner (Central)  & Labour Enforcement Officer 

(Central) at  his worksite(s). The  contractor shall  inform  the  Principal  Employer the date, time 

and venue  of disbursement to be made  by him  to his workers. 

 The  successful bidder shall also  be required to put up  a notice at the site of work 

mentioning the date, time and venue of disbursement to be made by him to his workers and he 

or his authorized  representative  shall have  to be  present during period of disbursement.  

19.2 COMPLIANCE WITH E.P.F & M.P.ACT: 

 The successful contractor will have to comply with provision of EPF & MP Act - 1952 

(along with amendments, if any), issued from time to time.  

 If asked for by the Employer , the contractor will be  required to submit photocopy of all 

payment challans and produce  the original for verification to the representative of the principal 

employer , i.e. Kolkata Port Trust. 

19.3 INDEMNIFICATION: 

 The successful bidder shall be deemed to indemnify and  keep indemnified the Trustees 

from and against all actions, claims, demands and liabilities whatsoever under and in respect of 

the breach of any of the provisions of any law, rules or regulations having the force of law, 

including but not limited to –  

a) The Minimum Wages Act, 1948.  

b) The Dock Workers (Regulation of  Employment) Act , 1948 

c ) The Building  and other Construction workers (Regulation of Employment &  conditions 

of Service) Act, 1996 

d) The Dock  Workers‟ Safety, Health & Welfare Act, 1986. 
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e) The payment of Wages Act, 1936. 

f) The Workmen‟s Compensation Act, 1923. 

g) The Employees  Provident Fund Act, 1952. 

h) The  Contract Labour (Regulation and  Abolition) Act , 1970; Rules 1971. 

i) The Equal Remuneration Act,  1976. 

j) The Employees State Insurance Act, 1948. &  Employees  State Insurance 

(Amendment) Act, 1989. 

k) Child Labour  (Prohibition and Regulation) Act, 1989, 

l) The Maternity Benefits Act 1961. 

m) Interstate  Migrant Workmen (Regulation of Employment & Conditions of Service  Act, 

1979. 

n) Motor Vehicle Act, latest revision.  

 

20.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION 

20.1   In all disputes, matters, claim demands or questions arising out of or connected 
with the interpretation of the contract including the meaning of Specifications, Drawings 
& Instruction or as to the quality of workmanship or as to the materials used in the work 
or the execution of the work whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment or breach of the 
contract, the decision of the Engineer shall be final binding on all parties to the contract 
and shall forthwith be given effect to by the Contractor. 

 
20.2    If the Contractor is dissatisfied with any such decision of the  Engineer/his  
representative, he shall within 15 days after receiving notice of such award/ Decision, 
requires that the matter shall be referred to Chairman, who shall  thereupon consider and 
give a decision. 

 
20.3    If there is still no settlement as mentioned at Clauses - 20.1 & 20.2, the dispute or 
differences or claims as the case may be, shall be finally settled by binding arbitration under the 
Arbitration and Conciliation Act, 2015 including all amendments thereof. The arbitration shall be 
by a panel of three Arbitrators, one to be appointed by each party and the third to be appointed 
by the two arbitrators appointed by the parties. A party requiring arbitration shall appoint an 
Arbitrator in writing, inform the other party about such appointment and call upon the other party 
to appoint its Arbitrator and inform the other party within 60 days. If the other party fails to 
appoint its Arbitrator, the party appointing Arbitrator shall take steps in accordance with 
Arbitration and Conciliation Act, 1996, including any amendment thereof.  

  
20.4   Notwithstanding anything contained herein above, Employer also reserve the right to 
invoke arbitration in all disputes, matters, claim demands or questions arising out of or 
connected with the interpretation of the contract including the meaning of Specifications, 
Drawings & Instruction or as to the quality of workmanship or as to the materials used in the 
work or the execution of the work whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment or breach of the 
contract etc.   

20.5      The place/ jurisdiction of arbitration shall be in Kolkata, West Bengal, India. 
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20.6   The fees and expenses of the arbitrators and all other expenses of the arbitration shall be 

initially borne and paid equally by respective Parties subject to determination by the arbitrators.  

The arbitrators may provide in the arbitral award for the reimbursement to the successful Party 

of its costs and expenses in bringing or defending the arbitration claim, including legal fees and 

expenses incurred by the Party.   

20.7     Pending the submission of and / or decision on a dispute, difference or claim or until the 

arbitral award is published, the Parties shall continue to perform all of their obligations under this 

Agreement without prejudice to a final adjustment in accordance with such award.  

20.8  The request for arbitration, the answer to the request, the terms of reference, any written 

submission, any order and ruling shall be in English language and if oral hearings take place, 

English shall be the language to be used in the hearing. 

20.9   Any decision or award resulting from arbitration shall be final and binding upon the 

Parties. The Parties hereto agree that the arbitral award may be enforced against the Parties to 

the arbitration proceeding or their assets wherever they may be found and that a judgment upon 

the arbitral award may be entered in any court having jurisdiction thereof. 

20.10 PROVIDED ALWAYS AS FOLLOWS  :- 

 a) The  Contractor  shall  have  to  raise disputes  or  differences  of  any  kind whatsoever, 

in relation to the execution of the work to the Engineer within 30 days from the date of 

occurrence of the cause of dispute and before the preparation of the final bill, giving detailed 

justifications, in the context of contract conditions. 

b) No dispute or difference on any matter whatsoever pertaining to the contract can be 

raised by the Contractor after submission of certificate in form G.C.3 by him. 

 c) Contractor‟s claim/dispute raised beyond the time limits prescribed in Sub-clauses (a) &   (b) 
herein above, shall not be entertained by the Engineer and / or by  any  Arbitrator,   
subsequently. 
 
21. The successful tenderer have to arrange unarmed Security Forces for Security & 
security of their men and materials at their own cost against any sort of Pilferage / theft for 
which  KoPT will  not be liable. 
 
 22.      INSTRUCTIONS FOR TENDERER 

 

a) The Tenderer shall examine carefully the condition of Tender, General Conditions of 
Contract and the Technical & Commercial Specifications.. All costs, charges and expenses that 
may be incurred by the Tenderer in connection with preparation of his Tender shall be borne by 
him and the Trustees accept no liability whatsoever thereof. 
 
b) The General Conditions of Contract of Kolkata Port shall be applicable wherever relevant. 
The GCC may be downloaded from KoPT website,“ Homepage   Rule and Regulations            
.Non Service Regulations” 
 
c) The Tenderer in the tender shall make no alteration and the tender must be in accordance 
with the specification. 
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d) Should there be any doubt or ambiguity as to the meaning of any part of the Tender 
Document or if any further information is required, the Tenderer must address his enquiry in the 
pre bid techno commercial discussion. 
 
e) The Contract shall be governed by the Indian Contract Act, and all payments due to the 
Contractor under the Contract, shall be made in India in Rupee Currency. 
 
f) Tenders not accompanied with original Demand draft / Banker‟s cheque / Pay order for EMD 
are liable for rejection. 
 
g) The Tenderer must inspect the vessels at  Kolkata / Haldia thoroughly prior to submission of 
the Part I & Part II of the Tender. 
 
h) While evaluating tender, regard would be paid to National Defence and Security considerations. 
   
23.      TECHNICAL SPECIFICATION: 
 
23.1 Quality & Workmanship: 
 
23.2 The work is to be carried out with best quality materials and with highest degree of 
workmanship to the entire satisfaction of M.M.D. Surveyors & KoPT‟s Representative. 
 
23.3 All steel material to be of I.S. 2062 Grade „A‟/Grade „B‟ with proper test certificates. 
Generally all hull plating bulkhead plating upto main deck and main deck plating shall be IS 
2062 Grade „B‟ and all other plates and sections shall be no loss than IS 2062 Grade „A‟ quality 
/ Equivalent.  In the event there is no supporting test certificate or the surveyor is not sure of the 
quality, the tenderer would be required to send random sample pieces to M.M.D‟s authorized 
Test. Houses for testing at the Tenderer expense. 
 
23.3.1 Welding : 
 
23.3.2 All welding to be carried out in an approved manner and as per code of practice of 
relevant Indian standard Specification (Latest Revision) 
 
23.3.3   All welding are to be carried out by certified welders. Certificates of welders to be 
produced to KoPT representatives or Surveyors as and when asked to do so by them. 
 
23.3.4  All butt welds shall have full penetration and wherever possible shall be welded from 
both sides. 
 
23.3.5 All weld joints in hull, deck, tank top plating and wherever required at other places shall 
be watertight. 
 
23.3.6 In case of any doubt, welding, as may be recommended by the M.M.D. 
Surveyors/KoPT‟s Representatives, shall be subjected to non-destructive testing e.g. 
Radiography, D.P. Test etc. and the entire cost of such testing shall have to be borne by the 
tenderer. Rectification of defects as may be recommended by the M.M.D/I.R.S. Surveyors 
subsequent to such testing shall have to be done by the Tenderer, free of cost. 
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23.4      Electrodes : 
 
Electrodes to be used for welding shall be of approved variety/brand of Statutory Authority. 
 
23.5 Shaping of plates & Sections : 
 
While renewing plates and sections which require shaping/forming, shaping and forming of new 
plates/sections to the true profile/contour are to be done in the tenderer fabrication yard prior to 
fitting those on board, to the extent possible. 
 
23.6 Thickness of the plates & sections : 
The Tenderers must ensure themselves of the thickness of the plates & Sections to be renewed 
from the relevant as fitted drawings, available on board. Renewals are to be carried out with the 
original thickness of plates and Sections in case of non availability the matter to be brought to 
the notice of the engineer of the contract and approved next higher sections to prevent the delay 
in work. However the proof of non availability of specific sections needs to be submitted to the 
engineer of the contract. No dispute in this regard will be entertained. 
 
 
23.7 Length & Width of the Plates : 
Unless otherwise approved/recommended, the length & width of the new plates shall be not less 
than the respective existing ones to the extent possible which required renewal. 
 
23.8 Size of the rolled Section : 
Unless otherwise approved/recommended the existing rolled sections requiring renewal shall be 
replaced with respective same size of rolled sections. 
 
23.9 Replacement of all timbers if not otherwise specified, shall be done with good quality Sal 
Wood. 
 
23.10 Staging : 
Staging of adequate strength and area, together with reasonable access thereto as per safety 
regulations shall be provided by Tenderers to facilitate the work of repair/renewal painting and 
inspection. 
       
 
23.11 Hose Testing : 
All welded joints, butts to be tested with water hose having adequate pressure for ascertaining 
water tightness and shown to Surveyor, if required. Necessary Hose, Hose coupling, Nozzle for 
undertaking hose testing will be provided by KoPT from the vessel. Necessary arrangements for 
testing have to be done by the Tenderers & all other costs to be borne by the tenderer. 
 
23.12   All Engine / Machinery Parts will be supplied by KoPT to the extent available.  If not 
supplied by KoPT, to be purchased by the Tenderer from the manufacturers or their authorized 
dealers and supported with proper purchase documents. In event of non-availability the use of 
non OEM spares would be permitted with prior approval of the engineer of the contract. 
 
 
23.13  Electrical Items : 
 
Unless otherwise specified, overhauling of motor includes stator/rotor cleaning and revarnishing 
of winding with air drying varnish, replacement of bearings, and examination of rotor shaft and 
bearing housing for flaws/cracks, corrosion to be repaired if found defective. Repair of terminal 
box, if required, painting of motor, running test after assembly and after installation in ship. 
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Unless otherwise specified, the routine repair on switch board includes cleaning of dirt 
and dust, examination of all the contact units. Replacement of contactor units, if required, to be 
done by OEM/L & T/Siemens/Leg rand make ( to the extent possible ) which will be paid extra. 
To check the hold on coil/no volt coil and overload unit adjustment. Examination of internal 
connections. 

 Unless otherwise specified, overhauling of starter, panel of equipment/motors will 
include renewal of defective indication lamps, lamp covers, fuses, fuse bases, fuse carrier, 
defective wiring and locking system. Relay contactor units and overload trip to be checked and 
adjusted. Replacement if required to be made by OEM/L & T/Siemens/Leg rand make which will 
be paid extra. 
 
 
23.14 Surface Preparation  & Painting:  
 
 All paints should conform to their latest respective Standard Specification, shall be 
supplied in sealed containers showing their batch no., date of manufacture and other details  
and shall be obtained from reputed manufacturers, e.g. Berger Paints, Shalimar Paints, 
Jenshon & Nicholson & I.C.I. or any other reputed make, except for epoxy based  paints, to be 
used for underwater/shipside to be of AKZONOBLE/SIGMA or JOTUN  or  makes which are 
used internationally. 
 
 All external hull plates including inside and outside bull work to be blasted cleaned 
thoroughly and all other steel surfaces to be chipped/scrapped/wire brushed wherever 
necessary to make the surface free from rust. Dust, grease etc. and should be dry at the time of 
painting. Blasting to be carried out in two stages i.e. once after dry docking of the vessel to 
facilitate inspection  by Surveyor & USG of the plates and once  before painting. Blasting before 
painting should be done to achieve SA 2.5 Application of epoxy based paints to be done by 
airless spray painting.  
 
 Confirmatory Certificates to be furnished from the representative of the paint 
manufacturer at each stage of painting, i.e. before and on completion of each coat of paint in 
respect of surface preparation and quality of painting as per painting schedule including the DFT 
measured by a measuring instrument with valid calibration certificate. Random photographs of 
underwater area to be taken at all stages of the surface preparation & painting. On completion 
of work all the documents including the photographs to be submitted in triplicate to KoPT for 
records.  
 
 
 
                                                                PAINTING SCHEDULE 
 
Painting should be done as per following schedule. Thickness of each coating should be as per 
manual of the paint manufacturer.  
 
   i) Hull exterior under water portion including all appendages upto to load water line 

& inside  of sea chest area (all paints should be epoxy based): 
 
Primer   - 1  coat    

Anti corrosive coat - 1  coat    

Tie coat  - 1  coat   

Anti  fouling coat - 2  coat                
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ii) Hull exterior from  top edge of load  water line to top of bull work inside  and 
outside (all paints should be epoxy based):  

 
  Primer  coats  - 1  coat    

  Finish  paint  - 2  coat    

 
iii)  All exposed decks including top side: 
  
  Primer  coat  - 1 coat    

  Finish paint coats -           2 coat   

 
iv) Super structures : 
 
  Primer  coat  - 1 coat    

  Finish paint coat - 2 coat     

 
v) Engine Room/steering compartment 
 
a) Flat  bottom to underside  of Platform plates including all structural  members, 

except tanks: 
 
    Primer (oil resisting paint)    - 2 coats 
 

b) Above platform plate  up to inside of Engine Room casing, funnels etc. to be 
chipped / scrapped, soap washed and painted after primer coat where necessary. 

 
c) Piping  System : Entire piping systems in the vessels. 

 
Zinc  chromate primer     - 1 coat 

Synthetic Enamel paint                                                -            1 coat 

(All pipelines to be identified by different colour codes as per  

  Shipbuilding practice) 

 
 vi) All machinery‟s pumps, motors etc: 
 

Synthetic Enamel paint after soap wash                   -   1coat (existing colour) 
 

a) Hull  interrior void space/cofferdam, forepeak tank,  ballast tank, below deck store 
etc: 
    Primer              -      2 coats 
 

b) Rest  of the exposed  steel 
 
Zinc chromate primer             -      1 coat 

Synthetic enamel paint                      -      1 coat (existing colour)    

    
c) Chain  Lockers: 

 
   Black Bitumastic Paint                   -       2 coats 
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   vii)   Seats of Deck machinery‟s and auxiliary machinery‟s (E.Room)/steering  
          compartment. 
    
  Zinc Chromate primer               -    1 coat 

  Synthetic Enamel (light Grey)              -    2 coats 

 
viii) Anchors and anchor chain: 
 
 Bituminous paint                            -  2 coats 
 
ix) Deck fitting – Machineries, Bollards, Samson Posts etc. 
 
  Zinc chromate primer   - 1 coat 

  Synthetic enamel (Black)             - 2 coats 

 

x) Ballast Tank: 
 
             Epoxy primer               - 2 coats 
   
     
23.15 Rectification of defects. 
 
The Tenderers will be bound to rectify the defects in material and workmanship detected at any 
stage of inspection and even after final inspection. Such rectification will have to be done in a 
manner approved by M.M.D/I.R.S Surveyor/KoPT Representative at no extra cost to the 
Trustees. No extension of completion time will be granted on account of such rectification work. 
  
23.16 Security Deposit: 

  
a) Successful tenderer will submit Security Deposit for a sum equivalent to 10% of the  total 
evaluated amount furnished in Bill of Quantities as accepted by KoPT, in Demand Draft or in the 
form of Bank Guarantee as per enclosed format in favour of “Kolkata Port Trust” from a 
Nationalised/Scheduled Indian Bank with Branch at Kolkata through Marine Department.  

 
b) Security deposit of the successful tenderer will be released within 30 days after completion of 
the guarantee period.  
 
c) After the issuance of Letter of Intent, Security Deposit will have to be submitted within 15 
(fifteen) working days. Work Order will be issued after receipt of Security Deposit subject to 
availability of the dry dock. 
 
23.17  All payments due to the contractor under the contract shall be made in Rupee Currency 
through ECS/RTGS. No foreign exchange is payable on this contract. All payments like refund 
of Earnest Money, Security Deposit and all bill of contractor will be paid through ECS/RTGS. 
For this  purpose, following details are to be furnished by the contractor while raising the first 
bill:- 
 
 a) Name  of the bank with Code No.   : 

 b) Name  of the Branch with Code No.              : 

 c) Bank  account No.     : 

 d) Type  of account (Strike  out whichever  : Saving/Current/Cash Credit   

                                        is not applicable) 
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 e) MICR /IFSC       : 

 
The account may be with a bank within the ECS Zone prescribed by the RBI. 
 
 
23.18    Time of completion 
 
 Underwater work for each of the  vessel is required to be completed by 30 days from the 
date, the vessel is placed in dry dock. Another 10 days will be permitted under afloat condition 
excluding the days of docking and undocking.  
 
 P.L. Rupsa will be placed in dry dock initially, after completion of repair work & 
commissioning of Pilot Launches Rupsa , Pilot Launch Hooghly will be placed  in Dry Dock.  
 

In event of increase in work in dry dock/under afloat condition the firms would be allowed 
additional time at the discretion of Engineer of the contract. Failing which LD would be 
applicable.  
       

It is to be clearly understood that additional work upto a value of 15% of the evaluated 
amount other than supply of material may have to be executed within the above stated time 
frame except for the works that are identified later and may not have enough time for execution 
within stipulated time for which additional time would be permitted. 

  
 In the event it becomes essential that the vessel has to sail for any emergency and the 

entire work is not complete, KoPT will be at liberty to sail the vessel and allow the balance work 
to be carried out later. In those cases the days vessel is not available to the repairer will be 
recorded and will not be counted towards LD. 

 
24. COMMERCIAL SPECIFICATION 
 
The Tenderers are requested to take prior information of availability of vessels at Haldia and 
inspect the vessels thoroughly in order to assess the volume of work and to quote their prices 
against each item of work bill of quantities. Wherever lump sum value has been asked for any 
item of job in Bill of quantity, the tenderer shall quote strictly lump sum rates for the entire job in 
that item. Wherever the unit rates have been asked for the tenderer shall quote the unit price. 
The quantities shown against such item is for evaluation purpose. Payment will be made as per 
actual quantity duly certified. No dispute in this regard at a later stage will be entertained. 
 
24.1. Electric power at berth/dry dock will be supplied to the contractor by KoPT to the extent 
possible as per requirement on chargeable basis from the nearest available source. Rate will be 
charged as per maximum slab of M/s CESC Ltd. for L.T. power supply prevailing at the time of 
execution.  However, the contractor shall indicate in advance the required load and  nearest 
source point at their own expense. The electrical work is to be carried out as per relevant rules 
under supervision of SCC Holder Supervisor.  

Additional local illumination, over & above the existing illumination is to be arranged by the 

Contractor, if required, at their own cost and arrangement.  

The tenderers are requested to indicate the No. of electrical points and power required in their 
technical Part i.e. Part No.1 for the dry dock and afloat repairs separately. The contractor should 
comply with the provision of Indian Electricity Act, Central Electricity Regulation from time to time. 
Due care shall be taken in ensuring that their electrical contractors engaged only the competent 
persons holding national certificate/supervisor certificate of competency issued by Directorate of 
Electricity, Govt of West Bengal or equivalent. Temporary power supply shall be given only after 
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receipt of self declaration/certification by the contractor‟s competent person regarding compliance 
to statutory safety norm as applicable for the equipment they proposed to use. 
 
24.2 Fresh water at berth / dry-dock will be supplied free of cost.  
 
24.3 Dry-dock crane and floating crane facility in berth / dry-dock, will be supplied by KoPT to 
the extent available free of cost to the successful tenderer on submission of their Written 
requirements/bookings atleast 24 hrs. in advance on any working day. Dry dock crane facility is 
available only in Dry Dock No.2. 
 
24.4 Dry-dock and afloat berth shall be provided by KoPT free of cost to carry out  repairs. In 
case  of  requirement of re-dry docking of the vessel  within the guarantee period due to fault on 
the part of the contractor in carrying out the repairs of the vessel, 
all charges for rectification of the defects including docking/undocking of dry dock charges, 
crane facility, etc. shall be payable by the contractor.  
 
24.5 The Tenderers would be required to arrange for their own security of their equipments 
etc. during working period.  
 
24.6 In case of any damage to KoPT property due to fire, theft, bad workman or otherwise, 
the tenderer would be required to rectify/repair the same at their own expense to the entire 
satisfaction of KoPT. 
 
24.7 All scrap materials arising out of the repairs would be required to be delivered to 
Trustees‟ Sales Yard/Island W/S Scrap Yard free of cost by the successful tenderer for 
respective areas of work. Some engine and machinery spares, fittings and fixtures and 
equipment would be required to be delivered free of cost to Trustees‟ Yard or deposited with the 
Commander/Chief Engineer of the Vessel as per directive of the Commander/Chief Engineer of 
the Vessel. 
 
24.8 At all stages inspection facilities for the M.M.D/I.R.S. Surveyors and KoPT‟s 
representatives at site and at the Tenderers‟ Workshop and at their suppliers‟ godown/stores 
etc. shall be arranged by the Tenderers, free of cost. 
 
24.9 The contractor shall book the M.M.D./IRS Surveyors according to the requirement, cost 
of the work and Surveyor‟s fees would be paid by KoPT. The successful tenderer shall be 
required to extend all facilities in this regard including transport for surveyor. 
 
24.10    The Tenderers are requested to inspect the vessels thoroughly at KDS/HDC in order 
to quote their prices against each items of work under the Bill of Quantities both for unit rates 
L.S. rates. No dispute in this regard at a later stage will be entertained should there by 
any observation, deviation, if any shall not be entertained at the time of opening of price 
bid. 
 
24.11    In the entire specification all steel renewal as applicable will be paid extra if not 
mentioned in Bill of Quantities at the renewal rate irrespective of whether it is unit rate or L.S. 
item. 
 
24.12  Unless otherwise specified, in the entire specifications in all items of work whether unit 
rate or lump sum rate, all Washers Studs, G.I. Bolts & Nuts, Screw and other fasteners, joints, 
split pins, jointing & compounds will be also treated as consumables and cost of renewals of 
those as necessary/required shall be taken in account by the tenderer while quoting such 
rates/L.S. rates against respective items of work. Cost of good will be paid as in the case of 
bought out items at actual cost plus 10% handling & transportation charges. (OEM Gaskets and 
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Rings for specific machineries shall be treated as spares and will be paid extra) except where 
specifically mentioned and rates are available for the items of work not to be considered for 
evolution. 
 
24.13  In the entire specifications, unless otherwise specified, in all L.S. rates items of work 
wherever repair/attending to steel work, e.g. foundations, structures, fixtures etc. have been 
asked for or necessary, such „repair‟ will cover, within the quoted price, local preparation of 
part/parts of such structure, mending and welding of cracks, buildings up and grinding of 
part/parts etc. all in an approved manner and as recommended. However, steel renewal if any 
other than the consumables as specified in all above will be paid extra at steel renewal rate 
under provisions of item 24.11 above. 
 
24.14  Renewal of all M.S. & G.I. pipes will be paid on pro-rata basis, based on lump sum rates 
while quoting the costs for nut bolts washers joints gasket compound etc should be taken as 
same will not be paid extra old flanges will have to be used. 
       
24.15 Unless otherwise specified renewal of all items of materials in L.S. rates or unit rates 
such as spares, pumps, valves, pipe line fittings, fender bolts, engine/machinery spares, pipes, 
under water fittings, casting/machinery of parts/and such items not specifically mentioned in the 
bill of quantities/terms and conditions and which cannot be foreseen prior to undertaking of the 
job and or depend upon the surveyors, recommendation, would be paid as bought out items. 
Handling and transportation charges @ 10% on the basic price of such materials(basic price 
should be excluding G.S.T.) would be paid extra for fittings of such materials on the vessel. In 
each of the above cases the tenderer will have to produce original purchase documents. i.e. 
receipts / Challan / invoices, duly certified by KoPT representative.  Such purchase should be 
made from OEM or their authorized dealers where ever applicable. In rare event of non 
availability of OEM non critical spare parts same may be replaced by non OEM spares, with the 
prior consent of the Engineer of the contract. 
 
For supply of Non-OEM parts, three quotations will be necessary if the cost exceeds Rs. 
25000/-.excluding G.S.T. 
 
24.16. Unless otherwise specified all timber renewals will be paid at timber renewal rate. 
  
24.17 It may be so required that certain plant and machinery, equipment furniture fixtures, 
paneling may be required to be removed and fitted back in order to attend to adjacent repairs 
such as steel renewal etc. required to be carried out under the B.O.Q of the tender. In such 
events, mutually agreed upon rates depending upon the size and involvement would be 
operated upon and the work would be treated as additional work. 
 
24.18  It is for this purpose for undertaking all such unforeseen items of work which may crop 
up during working, all tenderers are to indicate their skilled and unskilled labour rates under the 
Bill of Quantities of the tender.  For all such additional work, detailed  break up indicating labour, 
material etc. is to be submitted for consideration of KoPT. 
 
24.19   The KoPT reserves the right to reallocate any section of work under the Bill of Quantities 
for smooth working and also for timely completion of work. In the event of default by the 
contractor or slow progress of repair by the contractor, KoPT reserves the right to get such work 
done by any firm by invoking risk purchase at the cost and time of the contractor. The extra cost 
and the extra expenditure incurred by KoPT on this account shall have to be borne by the 
contractor. 
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25 Repair Time : 

25.1 The entire work will be required to be completed within 40 calendar days(excluding the day 
of docking, undocking, shifting and  trial day) from the date of placement of  work order or from 
the date the vessel is placed in dry dock and the dry dock made suitable for working, whichever 
is later. The vessel would be in the Dry dock for a period of 30 days and  afloat repair, survey, 
trialks and commissioning of the vessel will have to be completed within balance 10 calender 
days time  after undocking on completion  of work in dry dock and placement of the vessel in an 
alongside  berth. If there is any shifting of the vessel the day will not be counted for above and 
the day of final trial in presence of surveyor which will be performed at least 04 hours in the 
river, will not be counted. 

25.2 One launch will be placed in the dry dock at a time. On complete and satisfactory trial 
and performance  of the launch already repaired, the second launch will be placed in the dry 
dock.  

 25.3. For any days or part thereof loss in working hours due to unforeseen reasons, leading to 
delay in completion of the repairs, the same would be required to be noted jointly with KoPT‟s 
representatives, the Log Book to be maintained on board the vessels. 

25.4 KoPT‟s standard Force Majeure Clause will be applicable. 
 
 Guarantee: 
 
26. All works to be guaranteed for a period of 06 months from the date of commissioning of 
the vessel against bad materials and faulty workmanship. Guarantee repairs will have to be 
carried out at Haldia/Kolkata at the Tenderers Cost without affecting KOPT‟s operations.  If any 
equipment/machine is put into use prior to commissioning of the vessel then guarantee shall be 
operated from the date such equipment/machine is put in use.  In case, if it is required to  place 
the vessel in Dry Dock for carrying out  such repair job, charge of Dry Dock would have to be 
paid by the contractor.  
    
27. It will be Tenderers‟ responsibility to obtain approval of M.M.D/I.R.S. Surveyors / KoPT‟s 
representative prior to use of any material/bought out items in the vessels.  It shall also be the 
responsibility of the tenderer to establish quality/grade and size of the material being used in the 
vessels and co-relate the same with purchase document produced. KoPT, however, reserve the 
right to reject any material found to be of inferior quality/not conforming to the specification at 
any stage of repair. 
 
28. The rates quoted in the tender shall hold good and be binding on the Tenderer for a 
period of 180 days from the date of opening of Part-I, notwithstanding any increase in the cost 
of materials and labour or levy or other charges whatsoever and the tenderer shall not be 
entitled to claim any increase over the rates quoted by them. 
 
29. Should there be any divergence of views, the decision of the Director (Marine) / his 
Representative would be considered as final. 
 
30. For special additional items of work, sub-contracting may only be allowed with prior 
permission including approval of rates from KoPT and payment will be made at Subcontractor‟s 
Bill excluding GST + 10% as profit. 
 
31. Cost of all bought out items will be reimbursed on production of bills along with purchase 
documents excluding GST as applicable + 10% handling transportation charges on the basic 
cost of material. 
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32. Duties and Taxes: 
(1) The price quoted above shall be exclusive  of any statutory levies and or other charges  

levied by any Central/state/local authorities which  shall be recovered at applicable rates 
at the time  of supply of goods/services. 

(2) General Terms & Conditions 
Supplier/service provided to  confirm that the GST amount charged  in invoice  is 
declared in its returns and payment of taxes is also made.  
The Supplier/Service  Provider agrees to comply with  all applicable  GST laws, including 
GST acts rules, regulations, procedures, circulars & instructions thereunder applicable  
in India  from time to time and to ensure that such compliance is done within the time 
prescribed under such laws. Supplier/Service Provider should ensure accurate 
transaction details, as required by GST laws, are timely uploaded in GSTN. In case 
there is any mismatch between the details so uploaded in GSTN  by Supplier/Service 
Provided  and  details  available with Kolkata Port Trust, then payments to retained  from  
due payments till such time Kolkata Port Trust is not sure that accurate tax amount  is 
finally reflected in the  GSTN to KoPT‟s  Account and is finally available  to Kolkata Port 
Trust in terms  of GST laws and  that the credit of GST so taken by Kolkata Port Trust is 
not  required  to be reversed at a later date along with applicable interest.  
Kolkata Port Trust has the right to recover monetary loss including interest and penalty 
suffered by it due to any non-compliance of tax laws by the supplier/service  provider. 
Any loss of input tax credit to Kolkata Port Trust for the fault of supplier shall be 
recovered by Kolkata Port Trust by way of adjustment  in the consideration payable.  
Supplementary invoices/Debit note/credit note for price  revisions to enable Kolkata Port 
Trust to claim tax benefit on the same shall be issued by you for  a particular year before 
September of the succeeding Financial Year.  
The  purchase order/work order shall be void, if at any  point of time you are  found  to a 
black listed dealer  as per GSTN rating system and further no payment shall be 
entertained.  

       
33. INPUT TAX CRITERIA 

All bidders to note for execution of work following steps are required to be taken so that 
KoPT can avail the Input Tax Credit, wherever applicable. 
 i)  Spare  parts  which is to be procured from OEM/authorised  dealers the contractor will 
ensure invoices are drawn in the name  of the contractor however it should be marked  account 
Kolkata Port Trust with  ship name and address of the vessel  as per applicable Acts & rules of 
GST. KoPT  would provide  GST for availing  Input tax credit.  
 
ii)    As far  as possible  all other materials to be procured from first/2nd  stage dealer and 
maintained the above formalities to the extent possible  so that  KoPT  can avail the Input tax 
Credit but it shall not be mandatory.  
 
34. Any item under BOQ may be deleted if considered not necessary by the engineer of the 
contract.  
 
35.      Free gate passes would be provided by KoPT for the workers of the successful bidders 
for which recommendation will be issued by Marine department but the necessary formalities 
shall be the responsibility of the contractor. 
 
36. It shall be responsibility of the contractor to have the antecedents of their employees‟ 
verified prior allowing entry to the port area. 
 
37. The work has to continue round the clock, on all days including Sundays/Holidays to 
ensure completion of work within the stipulated repair time  given hereinafter.  



32 

 

 
38. All contractor workers to use safety gear such as safety shoes, helmets etc. without 
which they would not be allow to work on board/ in dry dock. 
 
39. All brought out items to be purchased as far as possible from the firms having GST 
registration and each bill for such purchase must display the GST Regn. No. as well as the 
amount of GST charged specifically.  In absence of GST Regn. No. and charges, KoPT  is not 
bound to honour the bill.  
  
40. It shall be the responsibility of the contractor to clean the dry dock floor of all 
materials, as well as walkways on top. If not done prior undocking of the vessels, KoPT 
reserves the right to arrange for cleaning and deduct the charges from the contractor 
without any reference to the contractor. 
 
41.  Risk Purchase/Termination of contract. 
 
         Without being liable for any compensation to the contractor, the Trustee may in their 
absolute discretion, terminate the contract after giving him a minimum seven days notice in 
writing  due to occurrence of any of the following reasons and decision of the Trustees‟ in this 
respect, as communicated by the Engineer shall be final and conclusive. 
 

a) The contractor has abandoned the contract.  
 

b) In the option of the engineer, either the progress of work is not satisfactory or the work is not 
likely to be completed  within the agreed period on account of contractor lapses. 
 

c) The contractor has failed to commence the work or has without any lawful excuse under this 
conditions, has kept the work suspended for at least fifteen days despite receiving the 
Engineers or his representative written notice to proceed with the work. 
 
d) The contractor is not executing the work in accordance with the contract or is persistently or 
flagrantly neglecting to carry out his obligations under the contract or repeatedly failing in tests 
and trials. 
 
e) Any bribe commission , gift or advantage is given, promised or offered by or on behalf of the 
contractor to any officer, servant or representatives  of the Trustees‟ or to any person on his or 
their behalf in relation to the obtaining or to the execution of the contract. 
 
f) The Contractor is adjudged insolvent or enters into composition with his creditors or been a 
company goes into liquidation either compulsorily or voluntarily. 
 
g) Clause 8.0 of GCC also to be referred regarding termination of contract. 
 
42. TERMS OF PAYMENT 
 

Progressive payment would  be made within 45 days of submission of clear bill, as per 
the Invoice under GST Act read with rules,  in triplicate, to be submitted with items of work and 
quantities of work completed supported with all necessary documents like work done certificate, 
challans, bills etc.    In order to process payment smoothly separate bills should be raised for 
bought out items & BOQ  items of work. Respective BOQ items should  be clearly indicated 
against the bought out items.  

 
The contractor shall have to submit quantum of item-wise work done on completion of 

every seven days from the date of commencement of work for the purpose of issuance of work 
done certificate by KoPT.  
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It is to be noted, in event the repair work is not completed in time, for official 

formalities for application of LD for the delayed period would take considerable time and 
final payments would be delayed accordingly.  

 
42.1 For Structural Work 
 
i) 50% on removal of steel plates/structural members to be cropped renewed/faired after 

gauging & on fitting of steel plates/structural members in place and tack welding the 
same.  

 

ii) 20%  on completion of all welding and inspection  by Surveyor.  
 

iii) 20%  on completion of work in all respect.  
 

iv) 10%  on final survey by the surveyor and commissioning of the vessel. 
  
42.2 For all Tank Work 
 
i) 20% on opening and cleaning of tanks and presentation to the surveyor for initial 

inspection.  
 

ii) 70% on completion of all  work in the tank in all respect.  
 

iii) 10%  on final  survey and commissioning of the vessel.  
 
42.3 For Surface  Preparation & Painting 
 
i) 20%  after completion of Surface Preparation of the area as in Bill of Quantities.  
 

ii) Progressive  payment against purchase of paints, 80%  value of the suppliers‟ 
invoices/receipts up to a ceiling of 40%  value of the total contract price of chipping, 
painting item of Bill of Quantities upon availability of above paints on board.  

 

iii) Balance  minus 10%  on completion of final painting. 
 

iv) 10%  after final survey and commissioning of the vessel.  
 
42.4 Engine & Machinery/deck machinery: 
 
i) 25% on dismantling of any machine, pump , valve, motor, starter, shaft, rudder, 

propeller, blower etc. under any particular item of the Bill of Quantities of the Tender and 
open  survey by the Surveyor/KoPT representative  for item not for survey.  

ii) 50%  on boxing up of the machinery.  
iii) 15%  on satisfactory trial of the machinery.  
iv) 10%  on commissioning of the vessel.   
 
43. Special note w.r.t. excess and extra work :-  
 
 All participating firms to note that the modus operandi w.r.t. excess and extra work for 
timely completion of repair work.  
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Excess & Extra Work 
 
a) The work of ship repairing is complex in nature and since the work has to be executed in 
a time bound manner, the Engineer of the contract or his representative, in all cases, shall issue 
the work order for all „Excess & extra work‟ as may be  required or recommended  by statutory  
authorities, so that the work continues without any hindrance.  
 
b) Consent to be taken from the Engineer-in-Charge of the vessel regarding booking of 
Skilled & Unskilled Labour and to be reasonable for each additional item of work.  
 
c) Detailed  break up of Material, Skilled & Unskilled Labour  to be submitted  to the 
Engineer-in Charge for consideration of koPT immediately on noticing the 
requirement/surveyor‟s  recommendation for placement of the matter to the committee to decide 
the extra cost and time.   
 
d) As  regards  certification against „excess work‟,  there should not be any difficulty as the 
rates are already available in the BOQ  except that the revised value of the work (estimate)  will 
have to be formalized through  post facto administrative  approval on completion of all repairs. 
  
e) For undertaking any item of „excess work‟ up to a limit of + 15%,  the  contractor shall  be 
paid at his quoted rate but  the rate will be  negotiable if the quantum  of this particular work 
exceeds  the above limit.  
 
f) A committee comprising of suitable representatives from Marine and Finance  and one 
representative  out of CME/CMM, as the case may be,  would be set up in advance for 
evaluation and certification of „extra work‟, for each repair. The committee would meet on fixed 
days twice a week on board the vessel and give clear decision w.r.t.  cost and time for extra 
work.  The committee members from non-operational  departments may undertake periodical 
inspection of the vessel to familiarize themselves with the nitty-gritty of the works involved. 
  
g) Where payment is to be made against OEM spares, the payment will be certified by the 
committee on the basis of original bills produced by the contractor from the authorized OEM 
spares supplier.  
 
h) As  regards  payment   against   Non-OEM  spares/items  of  work  up to  a  ceiling  of  
Rs. 25000/- plus GST for each  item, the committee may certify the  „reasonableness‟ of the  
cost on the basis of single quotation  produced by the contractor from any supplied  or shop 
having a registration number.   
 
i) For payment against Non-OEM  spares/items of work above Rs. 25000/- plus GST for 
each  item, the committee may certify the „reasonableness‟  of the cost on the basis of at least 
three quotations produced by the contractor from the suppliers or shops having appropriate 
registration numbers.  
 
 It is to be noted, in event the repair work is not completed in time, for observing 
official formalities for application of LD for the delayed period would take considerable 
time for which final payments would be delayed accordingly.  
 
NOTE:  Special Condition of Contract will override the G.C.C. The terms and conditions 
not mentioned in the tender document shall be governed by the General Conditions of 
Contract.  
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 Annexure - C 
44. List of enclosed  formats. 
 
 i) Form  GC. 1 
 ii) Form  G.C. 2 
 iii) Form   G.C. 3 
 iv) Format  of Affidavit  for ESI Exemption 
 v) Indemnity Bond 
 vi) Covering letter. 
 vii) Format of Affidavit for P.F.Exemption 
 viii) Performa of Bank Guarantee 
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       Annexure- i 

 
                                                    KOLKATA PORT TRUST  
                                                  FORM G.C. 1 
  Contractor :………………………………………………………………… 
 
  Address     :………………………………………………………………… 
 
 …………………………………………………………………. 
 
Date of completion ……………………………………………………………………… 
 
Dear Sir/s, 
 
This is to certify that the following works viz : 
Name of work ……………………………………………………………………………………………. 
  ……………………………………………………………………………………………… 
   
 
Work Order No. ……………………………………………………. Dt……………………… 
 
Allocation : ..……………………………………………………………………………………… 
 
Contract No:.……………………………………………………………………………………… 
 
Which was carried out by you is in the opinion of the undersigned complete in every respect on 
the …………………………. of ……………………………200…. In accordance with the terms of 
the Contract and you are require to maintaining the work in accordance with Clause of the 
General Conditions of Contract and under the provisions of the Contract for a period of 
………………………. Days/weeks/months/years. 
 
  From the ………………………. Day of …………………………………..200 
 
  To the      ………………………. Day of  …………………………………..200 
 
Signature ……………………………. 
(Engineer/Engineer‟s representative). 
 
Name ………………………………… 
Designation…………………………… 
 
 
OFFICE SEAL 
 

CC :  The Director, Marine Department, 
CC :  The F.A. & C.A.O. 
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Annexure- ii 
KOLKATA PORT TRUST 

FORM G.C. 2 
 
 
 
The F.A. & C.A.O. 
  

CERTIFICATE OF FINAL COMPLETION 
 
This is to certify that the following works viz. 
 
 
Name of work……………………………………………………………………………………………... 
  ……………………………………………………………………………………………… 
  ……………………………………………………………………………………………… 
 
 
Work Order No. ……………………………………………….. dt. ……………………………………  
 
Contract No:…………………………………………................…………………………………….… 
 
Resolution No:………………………………………………………………………………………….    
   
Allocation No.:……………………………………………………………………………………………... 
   
Which was carried out by Shri/ Messer  ……………………………………………………………… 
………………………………………………………………………………………………………………
…is now complete in every respect in accordance with the terms of the Contract and that all the 
obligations under Contract have been fulfilled by the Contractor. 
 
 
Signature  ……………………………………………. 
(ENGINEER/ENGINEER‟S REPRESENTATIVE). 
 
NAME :………………………………………………. 
DESIGNATION :……………………………………. 
 
 
OFFICE SEAL 
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 Annexure-iii 
                                                                                                                                                                                                                                                            

 
KOLKATA PORT TRUST 

FORM G.C. 3 
(„NO CLAIM‟ CERTIFICATE FROM CONTRACTOR) 

 
The Director, Marine Department, 
Kolkata Port Trust 
15, Strand Road, 
Kolkata-700 001. 
   (Attn. :…………………………………………………………………………) 
 
    (Address, the Trustees‟ Official, mentioned in the work Order 
    and under whom the contract was executed). 
Dear Sir, 
 
 I/We do hereby declare that I/We have received full and final payment from Kolkata Port 
Trust for the execution the following work, viz. 
 
Name of work :…………………………………………………………………………………… 
 
Work Order No:.……………………………………………… dt. ……………………………… 
 
Contract No:…………………………………………................………………………………… 
 
Agreement No:………………………………………………dt………………………………….. 
 
and I/We have no further claim against Kolkata Port Trust in respect of the above mentioned 
job. 
 
Yours faithfully, 
 
(Signature of Contractor) 
Date............................... 
Name of Contractor…………………………………. 
Address ……………………………………………… 
……………………………………………………….. 
……………………………………………………….. 
……………………………………………………….. 
(OFFICE SEAL OF THE CONTRACTOR) 
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Annexure-iv 

 
FORMAT OF AFFIDAVIT FOR ESI EXEMPTION 

(On Rupees Ten Non judicial stamp paper) 
 
 

BEFORE THE  1ST CLASS MAJISTRATE AT ……………………….. 
AFFIDAVIT 

 
 

I…………… son of ……………..aged about ………………….. year, by faith ……….,by 
occupation ………………. Residing at ………………….., do hereby solemnly affirm and declare 
as follows:- 
 
      THAT I am the proprietor /Partner of ………………….. having office at ……………… 
……………… and carrying on business on the said name and style. 
 
        ( In case the above Deponent is an enlisted contractor  at Kolkata Port Trust , the 
same should be mentioned in the affidavit.) 
That my aforesaid firm is exempted from E.S.I. Act and the said firm has no valid E.S.I. 
registration. 
 
 That  the present affidavit is to be filed before the Kolkata Port Trust  as per the clause 
No…………..of the tender No………. issued by Kolkata Port Trust in respect of the work ( the 
work is to be mentioned.) 
 

 THAT the statements made above are all true to the best of my knowledge and belief. 
 
 
 
 
Identified by me.                 DEPONENT 
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Annexure- v 

INDEMNITY BOND 
(On Rupees Fifty Non judicial stamp paper) 

 
 
          BY THIS BOND I, Shri/Smt. ………………………,son of 
Shri/Smt………………………residing at ………………………………………………by occupation 
…………………… the Partner/Proprietor/Director………………………….having office at 
……………………………………….., am a tenderer under Marine Department, Kolkata Port 
Trust (A statutory Body under MPT Act,1963). 
 
 
        WHEREAS , the said Kolkata Port Trust had asked the every tenderer, who is not covered 
under E.S.I.Act or exempted  to furnish an Indemnity bond in favour of Marine Department , 
Kolkata Port Trust against all damages and accidents to the labourer of the tenderer/contractor. 
 
 
        NOW THIS BOND OF INDEMNITY WITNESSETH THAT the tenderer /contractor named 
herein above shall indemnify the Kolkata Port  Trust against all damages and accidents 
occurring to the labourers  of the tenderer/ Contractor as demanded by the Kolkata Port Trust 
and which shall be legal and /or claimed by the Kolkata Port Trust during the execution of the 
work stated in the NIT No………….. of ………………… 
 
 
          AND the contractor  hereunder agree to indemnify and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative and also all such possible claim or 
demand for damages and accidents. 
 
    
     IN WITNESSETH WHEREOF I, ………………….., the 
Partner/Proprietor/Director………………………………………… hereto set and seal this the 
…………………..day of ………………. in the year ………………..at ………………….. 
 
 
 
Sureties:                      Signature of the Indemnifier 
 
     a)    Name   : 

Signature  : 
Address  : 

     b)  Name   :  
     Signature  : 
     Address  : 
      Witnesses 
     c)     Name      : 
       Signature   : 
       Address            :   
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Annexure-vi                                                                                                                                

 
Covering Letter 

       
Ref.No.          Dated:  
 
The Director, Marine Department, 
Kolkata Port Trust,  
15, Strand Road,  
Kolkata-700 001. 
 
Dear Sir,  
 
1. We,…………………………………(Name of Tenderer) having  examined the Tender 
Document and understood its contents, hereby submit our Tender for Special Survey Repair 
and Dry Docking of P.L. Rupsa & Hooghly (Tender No. MRN/NC/270/Special  Survey 
Repair/2017/1). 
 
2. All information and proofs provided in the Tender including  Addendum and in the 
Appendices are true and correct and all documents  accompanying  such  tender  are tru copies 
of their respective originals.  
 
3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any 
additional information it may find necessary or require to supplement or authenticate the 
Tender.  
 
4. We, ……………………………..(Name  of Tenderer) hereby undertake that we will abide 
by the decisions of KoPT in the matter of examination, evaluation and selection of Successful 
Tenderer and  shall  refrain from challenging or questioning  any decision taken by KoPT in this 
regard. We  further acknowledge the right of KoPT to reject our tender without  assigning  any 
reason  or otherwise  and hereby  waive our right  to challenge  the same  on any account 
whatsoever.  
 
5. We also  certify  the following 
 
(a) We have  not been debarred by the Central/State Govt.  or any entity  controlled by them 

or any other legal authority from participating in any Tender/Contract/Agreement of 
whatever kind. 

(b) We have  also not been expelled from any project or contract nor  have had any contract 
terminated  for  breach in the last 3 years ending on the date of opening of the  techno 
commercial part of the tender.  

 
6. We declare that : 
 
(a) We  have examined and have no reservations to the Tender Document, including the 

Addendum if any, issued by KoPT  thereon.  
(b) We hereby  certify that we have taken  steps to ensure that no person acting for us or on 

our behalf will engage in any  corrupt, fraudulent or coercive practices to influence the 
evaluation process of the tender. 
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7. We understand  that KoPT reserves the right to accept or  reject  any tender and to 
annual the tendering process and reject all tenders at any time without any liability or 
any obligation for such acceptance, rejection or annulment without assigning  any 
reason  thereof.  

 
 
 
          Yours faithfully, 
 
 
 Signature of Tenderer…………………………………………. 
 
 
 Name:……………………………………… 
 
 Designation:………………………………….. 
 
 Date:………………………………. 
 
 Seal:…………………………………..                             
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     Annexure- vii 
 

FORMAT OF AFFIDAVIT FOR PROVIDENT FUND EXEMPTION 
(ON THE RUPEES TEN NON-JUDICIAL STAMP PAPER) 

 
 
BEFORE THE 1ST CLASS JUDICIAL MAGISTRATE AT…………………………………… 
 

AFFIDAVIT 
 
 
I………………………………. son of ……………………….aged about………………………. 
years,  by faith…………………..by occupation…………………………residing at…………….. 
…………………………..do hereby solemnly affirm and declare as follows: 
 
1. THAT I am  the Proprietor/Partner/Director……………………….having  office at 

…………………………and carrying  on business on the  same name and style.  
 
(In case the above Deponent is an enlisted Contractor  at Kolkata Port Trust, the same should  
be mentioned in the affidavit). 
 
2. THAT  my aforesaid Firm is exempted from  Provident Fund Act and the said  Firm has 

no valid Provident Fund  Registration. In support of this statement copy of exemption 
certificate issued by provident fund authority is attached herewith. 

 
3. THAT  the present affidavit is to be filed  before the Kolkata Port Trust as per the clause 

no……………………………….. of the Tender vide  Tender No. ……………………… 
 ………………issued  by the Kolkata Port Trust in respect of the work (the work is to be 

mentioned). 
 
 
THAT the statements made above are all true to the best of my knowledge and belief.  
 
 
 
Identified by:…………………………………     Deponent 
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Annexure- viii 
PROFORMA OF BANK GUARANTEE 

(PERFORMANCE  BOND) 
(In  lieu of  Cash  Security  Deposit to be issued by the Kolkata/Haldia Branch, as the case may 
be of any scheduled Bank of India on Non-judicial  Stamp Paper worth Rs.50/- or  as decided  
by the Engineer/Legal  Adviser of the Trustees) 
 
To 
The Board of Trustees 
for the Port of Kolkata. 
 
  BANK  GUARANTEE  NO………………….......DATE…………………………. 
 
  Name of Issuing Bank…………………………………………………………….. 
 
  Name of Branch………………………………………………………………….. 
 
  Address…………………………………………………………………………. 
 
In  consideration  of the Board of Trustees of the Port of Kolkata, a Body Corporate, duly 
constituted under the Major Port Trust Act, 1963,  (Act 38  of 1963) , having agreed to 
exempt……………………………………… …a Proprietory/Partnership/Limited/Registered  
Company, having its Registered  office  at …………………………………………..(hereinafter 
referred to as the “Contractor”)  from  cash payment  of Security Deposit/Payment of Security 
Deposit through deduction from the Contractors‟ bill s under the terms and conditions of a con 
tract made between  the Trustees  and the Contractor for……………………………………(write  
the name of the work as per Work Order./L.O.I) in terms of the  Work Order/L.O.I   
No……………..dated ………………………..(hereinafter referred to as the said Contract), for the 
due fulfilment by the contractor of all the terms and conditions contained in the said contract, on 
submission of Bank Guarantee for 
Rs……………………………(Rupees…………………………………………………) we, 
……………………………..............Bank………………………………..Branch, do on the advise of 
the contractor, hereby undertake  to indemnify and keep indemnified the Trustees to the extent 
of the said sum of Rs……………  (Rupees………………………………………………) 
we……………………………..Bank……………………………………Branch, further agree that if a 
written demand is made by the Trustees through any of its official for honouring  the Bank 
Guarantee constituted  by these payments. 
We,……………………..Bank…………………………………………Branch,  shall  have no right to 
decline to cash the same for any reason whatsoever and shall cash  the same and pay the sum 
so demanded to the Trustees within a week from the date of such demand by an A/c  Payees  
Banker‟s  Cheque drawn in favour of “Kolkata Port  Trust “  without any demur. Even if there be 
any dispute between the contractor and the Trustees, this would be no ground for 
us…………………. (Name of Bank)……………… …….Branch, to decline to honour the Bank 
Guarantee in the manner aforesaid. The very fast that we ………………………….. 
..............................Bank……………………………………..Branch, decline  or fail or neglect  to 
honour the Bank Guarantee  in the manner  aforesaid shall constitute sufficient reason for the 
Trustees  to enforce the Bank Guarantee unconditionally without any reference whatsoever to 
the contractor. 
 We ………………………….Bank……………………………Branch, further agree that  a mere 
demand by the Trustees at any time and in the manner aforesaid is sufficient for 
us……………………………………………..Bank………………………………………Branch, to pay 
the amount  covered by this Bank Guarantee in full and in the manner  aforesaid  and within the 
time aforesaid  without reference  to the contractor and no protest by the contractor made either 
directly or indirectly or through Court, can be valid ground for 
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us……………………..Bank………………………………..Branch, to decline or fail neglect  to 
make payment to the Trustees in the manner and within the time aforesaid. 
We………………. Bank…………………………….Branch, further agree that the Bank Guarantee 
herein contained shall  remain in full force and effect, during the period that is taken for the 
enforceable till all the dues of the Trustees under and/or by virtue of the terms and conditions 
and or till the Trustees certify that the terms and conditions of the said contract have been fully 
and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged  
the Bank Guarantee, subject  however, that this  guarantee  shall remain valid upto and 
inclusive of …………………..day of ……………………20… and subject  also  that the provision 
that the Trustees shall have no right  to demand payment against this guarantee after the expiry 
of 6 (six) calender months from the expiry of the aforesaid validity period 
upto………………………or any extension thereof made by 
us………………………..Bank……………………………Branch, in further extending the said 
validity period  of  this Bank Guarantee on Non-Judicial Stamp paper of appropriate value, as 
required/determined by the Trustees, only on a written request by the Trustees to the contractor 
for such extension of validity of this Bank Guarantee.  
We………………………………..Bank…………………………………………….Branch, further  
agree that, without affecting in any manner our obligations hereunder, the Trustees shall have 
the fullest liberty to vary from time to time any of the terms and conditions of the said contract  to 
extend the  time for full performance of the said contract including fulfilling all obligations under 
the said contract or to extend the time for full performance of the said contract including fulfilling 
all obligations under the said contract by the contractor or to postpone for any time or from time 
to time any of the powers exercisable by the Trustees against  the contractor and to forebear or 
enforce any of terms and conditions relating  to the said contract and  
we……………………Bank………………….………………Branch shall not  be relieved from our 
liability by reason  of any such variation or extension being granted to the contractor or for any 
forebearance act or commission on the part of the Trustees or any indulgence by the Trustees 
to the contractor or by any such matter of thing of whatsoever nature,  which under the law 
relating  to sureties would, but for this provision have effect of so relieving 
us…………………………Bank……………………………..Branch.  
 
 
We,…………………………………………Bank…………………………………. Branch,  lastly 
undertake not to revoke this Bank Guarantee  during its currency except with the  previous  
consent  of the Trustees in writing.  
 
 
           SIGNATURE…………………………………….. 
           NAME……………………………………………. 
          DESIGNATION………………………………….. 
          (only constituted attorney for and on behalf of)     
                                                                     
          BANK…………………………………………….. 
          BRANCH………………………………………… 
                       (OFFICIAL  SEAL OF THE BANK) 
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          e-Tender no. KoPT/Kolkata Dock System/DMD/15/17-18/ET/205                                                                                           Annexure-D 

 

                      BILL OF QUANTITY (BOQ) FOR PL RUPSA & PL HOOGHLY DRY-DOCKING 2017 

The repairer is bound to submit the repair procedure for any of the BOQ job to be executed, if asked by the KoPT representative/ statutory body and 
the repair is to be executed as per the procedure approved by the competent authority. The repairer is to submit BAR chart for total Dry Dock and 
afloat repair to be undertaken.        
Note: Any item under BOQ may be deleted if considered not necessary by the Engineer of the contract. (Clause 34 of NIT) 

Hull & Structure – Section „A‟  Taxes and Duties presently applicable 
should be indicated separately both in 
percentage and amount. 

SL No DESCRIPTION Qty Unit Quoted 
rate (Rs.) 

[Excluding 
GST] 

Total 
value 
(in Rs) 
(A x C) 

CGST  SGST IGST  

Amou
nt  

In % Amount  In % Amou
nt  

In % 

  A B C D E  F  G  

1 Year of built 1997, length -overall - 23 mtr. Breadth 
molded- 6 mtr. Gross tonnage-105.Draft max-1.2 mtr. 
Depth molded- 2.8 mtrs 
USG to be completed within 10 days from the day of 
commencement of work other than the area recommended 
by the surveyor. Rate to be quoted per point gauging by 
Ultrasonic Machine at all heights and location of the vessel 
after erection of staging as required/recommended by IRS / 
MMD Surveyor for inspection. 10% of the gauging may be 
required to be drill tested and to be filled up subsequently by 
welding. 

1100 
 

Per 
Point 

Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 
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2 Rate to be quoted for renewal of finished per M/Ton of steel 
work which would include hull plates, angle frame, girder, 
beam, deck plates including plates in bathroom, galley, 
accommodation  bulkhead, in Tanks , sea suction chest, 
tank  top plates, Bulkheads, Bulwark plate, Bulwark, hold, 
hatch cover etc.  at all heights and locations  of the vessels 
in an approved manner with all labour, consumables  and all 
allied materials including steel after preparation of all areas 
in way and erection of staging as required for the work and 
as recommended by Surveyor / KoPT Representative. 

12 
 

Per 
M/ 

Ton 

Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

2.a Rate per Kg of fitting doublers with MS plate in way of hull 
plates of all curvatures, deck plates, strong back, casing 
plates in way of cabins, bathroom, galley etc. at all heights 
and locations of the vessels in an approved manner with all 
labour, consumables and all allied materials including steel 
after preparation of all areas in way and erection of staging 
as required for the work and as recommended by Surveyor / 
KoPT Representative. 

2000 Per 
Kg 

Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

3 All draft mark/ship's name/Kolkata Port Trust, Ford, Aft and 
Mid ship as applicable on both side and plimsol marks to be 
checked, shown to the surveyor and to be pained (steel will 
be payable extra if required). 

LS LS Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

4 All anodes on hull, sea chests etc. to be removed and 
renewed as reqd including supply of Anode of size 300mm x 
75mm x 65mm thick. With composition of Aluminum 94.5%, 
Zinc  5.5% with permitted able tolerance of 0.5%. IRS 
certificate to be provided. Rate to be quoted per Anode. 

50 
 

Per 
Anod

e 

Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

5 Rate to be quoted per running meters of building up of 
welding per run after proper surface preparation and 
grinding if required 

30 Per 
Mtr 

Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 
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6 Rate to be quoted per Sq Mtr. for removal and refitting of 
paneling including insulation as may be necessary  
for attending to structural works 

10 Per 
Sq 
Mtr 

Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

7 Supply of paneling if necessary rates perSq.mtr.to be   
quoted for material including insulation (marine grade ) 

5 Per 
Sq 
Mtr 

Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

8 All Rubber Fenders to be removed for examination 
of shell plating beneath and fenders to be refitted.  
Renewal of cleats and bolts to be carried out as necessary 
and will be payable on steel rates. 
 

LS LS Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

9 Rate per running mtr.to be quoted for supply of fenders for 
renewal as necessary. 'D' type hollow fenders with base = 
125mmX height 150mm.Test certificate to be submitted 
along with bill. 

60 Per 
Mtr 

Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

10 Grid Blasting/Chipping, Scraping & Painting : 
a) Preparation - Sand bags to be supplied & to be placed on 
the blocks for docking the vessel.                                        
b) Contractor would be required to clean the ship side 
outside surfaces thereafter first round of quartz blasting, 
chipping of scales to be completed within 7 days from day of 
commencement of work to bring out bare metal surface for 
inspection by IRS/MMD surveyor, ships steel renewal 
works. 

LS LS Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 
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11 Entire outside hull and main deck including appendages,  to 
be  thoroughly copper slag blasted to Swedish Standard 
again to SA 2.5 standards & then painted as per KoPT paint 
schedule given  in the Bid Document. (Epoxy based paint 
from M/s. Akzonobel, Sigma or Jotun) Painting to be done 
with airless spray paint under supervision of paint 
manufacturer and certification before each coat by 
representative of Paint manufacturer. Paint to be  supplied 
by the Contractor 

LS LS Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

12 Decks/Superstructure/internals 
Entire outside and inside alluminium surfaces of 
superstructure, internal steel surfaces of hull, void space, 
stores, 2 nos. chain lockers, mast, bollards, casings, plating, 
deck heads, WC and bathrooms, fittings, if any, galleys 
ventilators, railings, hatch covers, etc. all spaces on deck & 
accommodation etc. to be thoroughly  chipped in corroded 
section. 1 coat of primer and 1 coat of finished paint ( with 
existing colour) to apply on spot chipped area thereafter 1 
complete coat of finished of existing colour paint to apply in 
void space, (Paint to be supplied by Contractor). The 
finished coat in the chain locker would be Coal tar.) 

LS LS Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

12a Aluminum superstructure jointing faces with the steel deck 
leaking, same to be rectified. All the damaged /missing 
bolts, rubber bushes for bolts, leaky gaskets, to be renewed. 
Sealing compound  to be applied  to prevent the ingress of 
water 

L.S. L.S. Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

13 TANKS WORK 
Following tanks to be opened cleaned and presented for 
internal Inspection by surveyor as required and to be 
pressure tested as necessary. Rates to be quoted including 
gas free certificate, opening & refitting of plug & manhole 
cover, cement wash in fresh water tank and new materials 
i.e. bolts, nuts, packing etc 
 

  Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 
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 TANKS WORK                        Capacity in Ltrs.   Price not to 
be quoted 

here 

Price 
not to 

be 
quoted 
here 

      

a 2Nos Fuel Storage                  4300 EACH 2 nos Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

b 2Nos Fuel Service                  1500 EACH 2 nos       

c Generator Service                  150 1 no       

d Fresh Water                          3000 1 no       

14 Hand operated Windlass (Forward) to be overhauled and 
repaired to the satisfaction of the Surveyor/Ship's officer. 

1 no Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

15 ANCHOR, CABLE CHAINS/CHAIN LOCKERS 
2 Nos. anchors and anchor cables total (8 shackles) to be 
ranged, same to be chipped, scraped  and calibrated ,  
shown  to  the  surveyor, Swivels  &  Joining  shackles  to  
be  checked  as required. All moving components of anchor 
to be freed and anchors to be painted with 2 coats of 
Bitmastic paint, with marking of chains to be carried out. 
Paint to be supplied by Contractor and to be put back in 
position. Shackle marking to be done. 

2 nos Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

16 Various water tight fittings rubber packing to be removed 
and new packing to be installed  for water tight covers/ 
comings, doors, port holes, fashion glass, sky lights/ vent 
flaps etc. as per the instructions of KoPT. Rates to be 
quoted per mtr. inclusive of labour and materials. Hinges 
and nuts  to be made and replaced if required. 

100 per 
meter 

Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

17 The forepeak space to be cleaned & made ready for IRS / 
MMD Surveyor's inspection. Manholes to open & boxed 
back with new gasket and bolts as necessary. 

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 
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18 Load Line items 
Air vents of all tanks/spaces etc   on main deck to be 
opened, brass netting to be renewed, pipes to renew as 
required and presented for survey.  (Steel renewal and pipe 
renewal will be payable extra.) 

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

19 Both rudders to be removed to facilitate removal of tail 
shafts, and rudderstock to be removed for inspection of 
Lower bush, upper bush, bearing housing. Trunking tube to 
be shown to the surveyor and assembled back. 

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

20 a)  Propeller and propeller shafts (P&S) to be dismantled 
and withdrawn from stern tube including, stern bushes and 
'A' Bracket bushes and to be shown to Surveyor.The old 
propellers are to be renewed with new propellers already 
arranged. New propellers to be fitted back including renewal 
of rubber elements of bushes (if complete bush requires 
renewal the metal component would be payable extra as 
per annexure rate. Propeller bedding with shaft will be done 
by the propeller supplier 

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

 b) 'A' bracket bosses OD=270 mm ID=150mm to be 
manufactured and renewed (IS1875, CLASS II) under 
supervision of IRS surveyor wherever necessary.                                       

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

c) 'A' bracket bushes with housing to be properly aligned 
with stern tube bushes and Gear Box same to be shown to 
the IRS surveyor. Engine job is to be done under the 
supervision of IRS surveyor.  The repair  may be executed 
following  the process mentioned  herein, checking the 
alignment by piano wire method from gear box to 'A' bracket 
boss,fixation  of New A Bracket boss by  welding with 'A' 
brackets by slow welding process under controlled 
temperatue using  a  dummy wooden bush in 'A' bracket 
boss. The entire job  is to be carried out  as pe the process 

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 
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followed  by the builder of the vessel and approved  by IRS.   

21 Fire line mains to be pressure tested, relief valve to be 
overhauled and pressure tested and shown to the  IRS / 
MMD  Surveyor,  New O  rings  to  be provided in all fire 
hydrants                   

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

22 Magnetic compass to be dismantled for inspection. Same to 
be overhauled & calibrated in presence of competent 
person. Calibration certificate to be provided. 

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

23 Navigational equipment control panel AC  Power supply  
including safety cut out to make operational and survey. 

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

24 Tachometer in the bridge and engine room for both the main 
engine to be renewed. - 4 nos.  

4 Per 
unit 

Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

25 Blower trunking (Port & Stbd.) for engine room supply 
blower on deck and engine room corroded  same to be 
renewed 

LS L.S. Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

26 1 no. 1.5 Ton AC Hitachi Split AC in the Pilot 
accommodation to be renewed 

LS L.S. Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

27 PVC sheet for covering of Aft. Canopy of crews rest place to 
be renewed. 

LS L.S. Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 
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28 Curtains, carpet, sofa covers have worm out & look shabby 
to be renewed with good quality material, suitable for pilot's 
accommodation. 

LS LS Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

 TOTAL (A) = (Price not to be quoted here)           

  
 

           

                                          MACHINERIES- Section- „B‟ 
A) OEM Spares to be used as far as practicable with cost + 10% basis. B) Work is to be carried out by competent personnel 
C) All the repair and spare parts should be guaranteed for six months as per OEM. 
                                                               MAIN ENGINES 
2 Nos. Main Engine 6V6 trunk piston type Make : Cummins India Ltd 
Type - KT A 2300M                       
Running hrs.: Port M/E 9600  hrs., Stbd. M/E 9600 hrs, BHP - 940BHP, RPM - 1800 

 

 

 

 

 

 

 

1 Both Main Engines including all attachment to be 
completely dismantled, calibrated, overhauled, 
pressure tested wherever required and shown to 
the surveyor and assembled back. Entire work to 
be covered under OEM's warranty norms/guidelines. 
The quotation should include: cost of replacement of sump 
lube oil.  
All safety cut out system, Low LO pressure, high  
FW temp, and over speed cut out including the alarm 
system for the above to be shown in working 
condition to surveyor. 

LS 
 

L.S 
 

Price not to 
be quoted 
here 
 

Price 
not to 
be 
quoted 
here 
 

      

All fuel injectors of both engines to be opened up, Pr.  
Tested, shown to surveyor. PT Type fuel pumps of both the 
M.E. are to be opened up/serviced /overhauled / Pr. Tested 
and surveyed. 

Coupling and vibration dampers to check and to be shown to 
Surveyor. Renewal as recommended will be payable extra. 
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2 Nos. lub oil cooler, 2 Nos. Air cooler for Main engine, 2 Nos. 
FW coolers to open, clean, survey, pressure test & fit back 

Main Engine associated 2 Nos. fresh water pumps, 4 nos. 
seawater pumps, 2Nos. LO pumps and 4 Nos Turbo charger 
to dismantle & survey. Seals/bearings, other parts to be 
renewed as necessary 

2 Main engine, generator, steering system (hydraulic), all 
temperature including exhaust temperature gauges and 
pressure gauges to be calibrated and shown to the surveyor. 
Renewal will be payable extra. 

LS L.S. Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

3 2 nos Gearboxes to be opened, and shown to the surveyor, 
pumps to be overhauled and Lube Oil coolers to be cleaned 
and pressure tested. Rubber couplings (ESBI make) to open 
for inspection. The price quoted should be inclusive of chock 
fasting of gearbox mountings and foundations. 
Renewals will be payable extra.  

LS L.S. Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

 Generator Engine - 2 Nos.           

 Make   KOEL,       Type 3R1040.                      

 Running Hrs :  Port -  9700 hrs. Stbd - 9700 hrs          

 BHP - 33  (each), RPM -   1500           

4 2 Nos. Engines to be completely dismantled including   
turbocharger, S W pumps,  LO Pumps, F.W pumps  
to o/haul, FW coolers, LO cooler, air cooler, to be  
opened, cleaned, pressure tested and presented to  
surveyor. Repairs to carry out if any and to be boxed back. 2 
Nos PT type fuel pumps,   12 Nos.  fuel  injectors to  be 
overhauled and calibrated from OEM authorized dealer.  
Entire work to be covered under OEM's Warranty 
norms/guidelines. 
All safety cut out system, Low LO pressure, high FW  
temp and over speed cut out including the alarm  
system for the above to be shown in working   

LS L.S Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 
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condition to surveyor.  The quotation should include  
cost of replacement of sump lub oil. 

5 Following pumps to be overhauled and presented for  
survey. Parts to change if needed as recommended  
by surveyor / KoPT Representative. 
a)     Fuel oil transfer pump. -1 No 
b)     Bilge pump.- 1 No. 
c)      G/s pump.-1 No 
d)     Freshwater hydrophone pump- 2 Nos 
e)     Seawater hydrophone pump. - 2 Nos 
f)       Auxiliary Engine seawater suction pump.-2 Nos 
g)   Semi rotary hand pump for fuel oil transfer.-1 No 
h)   Semi rotary hand pump for bilge system - 1 No      
i)    Steering pump                                               - 1 No 
j)   Fore peak space hand pump                      - 1 No 
 

LS L.S. Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

6 ELECTRICAL           

Main Switchboard, all junction box, circuit breakers,  
control panels including equipments on deck, in the  
steering & engine room to be thoroughly examined,  
clean,defective parts to renew, Insulation to be  
checked, recorded, safety device, such as over-  
load trip, reverse current trip, low voltage trip, 
& interlock between breakers to be 
shown to surveyor   Low insulation  if any to be 
rectified.. Also Main Engine control/starting panel 
defect and earth fault line defect to be rectified 
(Cost  of  contacts,   relays,   cut   outs,   solenoids, 
MSBs,  renewal  of cables/ trays,  light fittings & 
fixtures, meters and all other parts will be payable extra ) 

LS L.S Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 
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7 Following motors to dismantle, bearings to examine, (in case 
of blowers key/impellers also to be examined) insulation to 
improve, defective bearings if any to change. Cost of bearings 
will be payable extra. The quoted rate should be inclusive of 
rewinding of motors if required. 
 
b) Bilge pump.   1 No .                              5.0BHP 
c) G/s pump.-1 no.,                                   5.0BHP  
d) Freshwater hydrophore pump 2 nos.       1.0 BHP 
e) Seawatet hydrophoie pump  - 2 nos        1 0 BHP 
f) Steering pump 1 no.                                2.0BHP 
g)Blower Motor- 2 nos                               5.0BHP 
h) Exhaust blower motor-1 no                    1.0BHP 
I) Main engine LO Pump Motor-2 nos.        2.0 BHP 

LS L.S. Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

8 2 Nos. alternator to be cleaned/overhauled and varnished, 
insulation to improve. AVRS to be  checked & insulation to be 
recorded and shown to  surveyor, bearings to examine, 
renewal of bearings and other parts will be payable extra. 

LS L.S. Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

9    VALVES           

Following shipside, bilge system and sea connection  
valves to be dismantled and overhauled, pressure 
tested and fitted back in place with new joints/bolts  
as required. 
150 NB    - 4 Nos 
100 NB    - 5 Nos 
050 NB    - 2 Nos 
040 NB    - 3 Nos 
025 NB    - 2 Nos 

LS L.S. Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

10 Various pipe  lines in  the Vessel are required to be renewed 
for fresh water, lub oil, salt water & exhaust  
line systems. Rates per mtr.to be quoted inclusive of removal, 
renewal & fitting back of pipe lines using old flanges, new 
gaskets, nut bolts, gasketting compound etc 

  Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

a)  15 NB 10 Per 
mtr 

Price not to Price       
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b)  25 NB 10 Per 

mtr 
be quoted 
here 

not to 
be 
quoted 
here 

      

c)   32 NB 10 Per 

mtr 
      

d) 50 NB 30 Per 

mtr 
      

e) 80 NB 10 Per 

mtr 
      

f) 150 NB 10 Per 

mtr 
      

g) 200 NB 05 Per 
mtr 

      

11 Engine room bilges, tank top to clean and soap washed to 
remove the traces of oil and to be shown to the surveyor 
(cleaning may be required more than once) 

L.S L.S Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

12 Complete engine room bulkheads, machinery exhausts 
piping to be soap washed, cleaned and painted with one 
coat of paint as per the colour code. Paint to be supplied 
by the contractor 

L.S L.S Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

13 Insulation covering and netting to be removed from the 
exhaust pipes for main engine and auxiliary engine for 
surveyors inspection and to be fitted back with new 
insulation and netting which gets damaged. 

L.S L.S Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

14 Both the main engine (Port & Stbd.)  wet type exhaust pipe  in 
the steering flat holed at several places,  same to be renewed 

2 nos Price not to 
be quoted 
here 

Price 
not to 
be 
quoted 
here 

      

TOTAL (B)  = (Price not to be quoted here)           

 Total (A + B) =          (Price not to be quoted here) 
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N.B-  
1. Rates to be quoted excluding GST, which would be paid extra at actual on submission of GST Invoice and proper uploading of the same in the GST 
in website .   
2. GST will not be considered for the purpose of evaluation.  
3. The evaluation will be made on the basis of summation of costs of all items under Sec (A) & Sec (B) of Bill of Quantities by adding Lump sum costs 
as well as unit rates multiplied by quantity specified for evaluation per vessel which will be multiplied by 2 for the vessels P.L.Rupsa & P.L. Hooghly. 
 
 
 
 
 

 

ITEMS NOT TO BE CONSIDERED FOR THE EVALUATION OF TENDER: ANNEXURE COMMON TO ALL 

 
Rate to be given for the following items per unit and this will be evaluated separately depending upon the actual work that may develop. Rates to be operated on the 

basis of lowest quotation received against the Tender. The successful Tenderer will have to accept the lowest rate offered by any of the participating firms for each of 
the item. Payment for additional work if any, will be made according to rates thus fixed. It is to be noted if any rate has been taken in the BOQ and work is required 

to be carried out in excess of BOQ quantity, the operative rate for the excess quantity, would be lower of the quoted rate of the party and the rate derived from this 
Annexure. 

  Taxes and Duties presently applicable should be 
indicated separately both in percentage and amount. 

SL No DESCRIPTION Quoted rate 
(Rs.) [excluding 

GST] 
Total value (in 

Rs) 
 

CGST  SGST IGST  

Amount  In % Amount  In % Amount  In % 

  A 
 

C  D  E  

1 . a)    Removal & refitting of other fittings, fixtures equipments and 

machineries in way of structural steel work or other allied work, 
technically accepted & mutually agreed upon. Tenderer is 
required to furnish his labour rates as follows : 
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 i)       Rate of Skilled labour Rs ……............. per day per shift.  Price not to be 
quoted here 

      

 ii)    Rate of unskilled labour Rs ……............. per day per shift. .  Price not to be 
quoted here 

      

 b) Rate per running meter of building up of welding per run with 
8 SWG electrodes.  

Price not to be 
quoted here 

      

 c) Rate per running meter of building up of welding per run with 
10 SWG electrodes 

Price not to be 
quoted here 

      

 d) Rate per Sq. meter of Chipping, Scraping and Cleaning Price not to be 
quoted here 

      

 e) Rate per Sq. meter of painting per coat excluding cost of 
paint which would be at extra at actual plus 10% handling and 
transportation charges 
 

Price not to be 
quoted here 

      

 f) Rate per Sq. ft for building up thickness (with plastic carbide) 
on the steel structure after proper surface preparation and 
grinding the same smooth for achieving the square needs in 
one place as necessary 
 

Price not to be 
quoted here 

      

 g) Rate per Sq. meter of renewal of Blower trunk with GI 
Sheets of existing gauge. 

Price not to be 
quoted here 

      

 h) Rate per Sq. meter of renewal of Rubberized tiles. Price not to be 
quoted here 

      

 i) Rate per running meter of hydraulic pipe lines to be removed 
and refitted. O.D. = 2 1/2" 

 

Price not to be 
quoted here 

      

 j) Rate per running meter of Hydrauic pipe lines to be renewed 

and refitted. O.D. = 2 1/2". Solid drawn 80 Schedule. 
 

Price not to be 
quoted here 

      

 k) Rate for removal & refitting of electrical wiring cables of 
following sizes 

Price not to be 
quoted here 

      

 i) 1.5 Sq. MM 2 Core       

 ii) 4.0 Sq. MM 2 Core       
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 iii) 16 Sq. MM 3 Core       

 iv) 4.0 Sq. MM 3 Core       

 v) 1.5 Sq. MM single Core 
 

      

 l) Rate for removal & refitting of electrical cables trays with 
wire/cable 

Price not to be 
quoted here 

      

 i) 1.5 Sq. MM 2 Core       

 ii) 4.0 Sq. MM 2 Core       

 iii) 16 Sq. MM 3 Core Price not to be 
quoted here 

      

 iv) 4.0 Sq. MM 3 Core       

 v) 1.5 Sq. MM single Core       

 m) Rate per removal and refitting of fans Price not to be 
quoted here 

      

 n)Rate per removal and refitting of lights with fittings Price not to be 
quoted here 

      

 o)Rate per Sq. mtr of removal, refitting of insulation Price not to be 
quoted here 

      

 p)Rate per Sq. mtr for renewal of insulation Price not to be 
quoted here 

      

q)Rate per Cu. mtr of removal, renew of Asphalt Cementing.  Price not to be 
quoted here 

      

 r)i)Rate per Cu. Ft. of removal of wodden plank Price not to be 
quoted here 

      

 ii)Rate per Cu. Ft. of refitting of good existing wooden plank Price not to be 
quoted here 

      

 iii)Rate per Cu. Ft. of renewal of wodden plank of good quality 
Sal wood. 

Price not to be 
quoted here 

      

 iv)Rate per running Ft. of Caulking  Price not to be 
quoted here 

      

 s) Per Sq. Mtr. Unit rate of Deck composition work as per the 
specification : 

       

 I)50 mm thickness area Price not to be 
quoted here 

      

 II)38 mm thickness area Price not to be 
quoted here 
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 t) Insulation work of Magnesium asbestos Compound Per Sq. 
Mtr. X 50 mm Thick is considered 

Price not to be 
quoted here 

      

 u)         Rate for renewal of electrical cable. Price not to be 
quoted here 
 
 

 

      

 i) 1.5 Sq. MM 2 Core       

 ii) 4.0 Sq. MM 2 Core       

 iii) 16 Sq. MM 3 Core Price not to be 
quoted here 

 

      

 iv) 4.0 Sq. MM 3 Core       

 v) 1.5 Sq. MM single Core        

2  Removal & refitting of pipe lines. Price not to be 
quoted here 

       

 Nos.       Bore in mm Nominal        

 A           15        

 B           25        

 C           32        

 D           50        

 E           80        

 F          100        

 G         150        

 H          200         

3 Cleaning of pipelines Price not to be 
quoted here 

       

 Nos.       Bore in mm Nominal        

 A           15        

 B           25        

 C           32        

 D           50        

 E           80        

 F          100        

 G         150        

 H          200        

4 REMOVAL OF PIPELINE, RENEWAL OF M.S.PIPE & FITTED IN 
POSITION. RATE PER   RUNNING METER FOR EACH OF THE 
FOLLOWING SIZES OF PIPE : 

Price not to be 
quoted here 

       

 Nos.       Bore in mm Nominal        
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 A           15        

 B           25        

 C           32 
 
 
 

       

 D           50 Price not to be 
quoted here 

       

 E           80        

 F          100        

 G         150        

 H          200        

 NOTE : For the sizes not specified above in Tables 2, 3 & 4 
relating to pipe works, rates will be payabie on interpolated 
rates 

        

5 RATE FOR FINISHED WEIGHT PER KG. OF THE FOLLOWING 
MATERIALS: 

Price not to be 
quoted here 

       

 i)   White Metal        

 ii)   Stainless Steel        

 iii)  Phosphor bronze        

 iv)  Brass        

 v)  Admiralty gun metal        

 vi)  Cast Steel        

 vii) Cast Iron        

 viii) E. N. Steel        

 ix)  Mild Steel        
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e-tender No. - KoPT/Kolkata Dock System/DMD/12/17-18/ET/173 

                                                                                    Annexure – E 

 

GENERAL CONDITIONS OF CONTRACT 

Forms and Agreements 

 

 

 

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 

OF THE 6TH MEETING HELD ON 27TH MAY, 1993. 

 

(Copy of Booklet Published on May, 1993) 

 

1. DEFINITIONS 
 

1.0. In the contract, as here-in-after defined, the following words and expressions shall have the 

meaning here-in assigned to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a 
body corporate under Section 3 of the Major Port Trust Act, 1963, including their successors, 
representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his 
place under Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been 
accepted by the Trustees and includes the Contractor's representative’s heirs, successor and 
assigns, if any permitted by the Board / Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes 
the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief 
Hydraulic Engineer, the Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the 
Senior Resident Engineer, The Manager (Infrastructure & Civic Facilities), the Manager (Plant 
& Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the Deputy Manager 
(Plant & Equipment), or other official as may be appointed from time to time by the 
employer, with written notification to the Contractor, to act as Engineer for the purpose of 
the contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or 
any other official appointed from time to time by the Engineer to perform the duties set forth 
in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes 
authorized "Extra Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the 
execution, completion or maintenance of the works and includes (without thereby limiting 
the foregoing definitions) all temporary erections, scaffolding, ladders, timbering, soaking 
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vats, site offices, cement and other god owns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract 
which were not specifically and separately included in the schedule of items of works (i.e., 
Bills of Quantities) of the tender. "Excess Works" means the required quantities of work in 
excess of the provision made against any item of the Bill of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's 
Specifications (latest revisions) for materials and workmanship unless stated otherwise in the 
Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any 
modification of such drawings approved in writing by the Engineer and such other drawings 
as may from time to time be furnished or approved in writing by the Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of Contract, 
Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of acceptance 
of the Tender/Offer, the Contract Agreement if separately entered into and the Schedule of 
Rates and Price, if any, adopted by the Trustees at their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or 
about the execution, completion or maintenance of the works or temporary works and 
includes (without thereby limiting the foregoing definition) all machinery and tools but does 
not include materials or other things intended to form or forming part of the permanent 
work. 

1.13. "Site" means the land and other places, on, under, in or through which the works are to be 
executed or carried out and any other lands or places provided by the Trustees for the 
purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of 
the Contractor, subject to such additions thereto and deduction there from as may be made 
by the Engineer under the provisions here-in-after contained. 

1.15. "Month" means English Calendar Month. 
1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, 

hostilities (whether war be declared or not) Civil War, rebellion, revolution, insurrection or 
military or usurped power or use or occupation by the Trustees of any portion of the works in 
respect of which a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context 
so required. 

1.18. The headings and marginal notes in these General Conditions of Contract shall not be 
deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of 
the contractor, whether on or off the site. 

 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 

 

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract 

to the entire satisfaction of the Engineer and shall comply with the Engineer's direction 

on any matter whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of 

Clause 2.5 herein, from the Engineer's Representative 

2.3. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works such further 

drawings and instructions as shall be necessary for the purpose of proper and     adequate 
execution and maintenance of the works and the contractor shall  carry out     and be bound 
by the same. 
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(b) to alter or modify the specification of any material and workmanship and to inspect  the work 
at any time. 

(c) to order for any variation, alternation and modification of the work and for extra          works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
 

2.4. The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection  with the 
work. 
(c) have power to disapprove and material and workmanship not in accordance with the 

contract and the  contractor shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or   
otherwise. 
(e)   order demolition of defectively done work for its reconstruction all by the Contactor at his 

own expense, 
(f)  have powers to issue alteration order not implying modification design and extension of 

completion  time of   the work and 
(g) have such other powers and authorities vested in the Engineer, which have been delegated 

to him in    writing by the Engineer under intimation to the Contractor. 
 

2.5.     Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 

2.6.      Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not  prejudice 

the power of the Engineer thereafter to disapprove such work or materials  and to order the 
pulling down, removal, braking-up thereof and re-construction at the contractor's cost and 
the contractor shall have no claim to compensation for the loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's 
Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon 
confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative  to the 
contractor, within the terms of delegation of power and authority vested in  Engineer to his 
Representative in writing shall bind the contractor and the Trustees  as though it had been 
given by the Engineer, who may from time to time make such delegation. Contractor and the 
Trustees as though it had been given by the Engineer,   who may from time to time, make 
such delegation. 
 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to 
have inspected and examined the site, fully consider all factors, risks and 
contingencies, which will have direct and in direct impact on his expenses and profit 
from the work and shall be specifically deemed to have taken the following aspects 
into consideration: 
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(a) The form and nature of the site and its surroundings including their sub-surface, 
hydrological, tidal and climate conditions, the means of access to the site and 
all   other local conditions including the likely charges and costs for temporary way-
  leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and 
the  quality, quantity and availability of the required materials and labour for the 
work  and the need to execute the work to the entire satisfaction of the Engineer, ad 
also by complying with the General and Special Conditions of Contract. 

(c) The accommodation required for the workmen and site office, mobilization / 
demobilization and storage of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and 
execution  of work, and source and availability of electrical power, all of Contractor's 
cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances 
and  law together with the rules made there under, the rules, regulations and bye-laws 
of  public bodies or any local or other authority by the Contractor, keeping the Trustees 
indemnified against penalties and liabilities of every kind arising from the 
Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal 
instrument including Bank Guarantees and Indemnity Bonds. 

 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, 
unless stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in 
figures and free from erasing. Corrections, if any, shall only be made by scoring out 
and initialing of the revised figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or 
subsequently, shall disclose the names of their owners/partners/Share Holders at the 
required points of time. The failure in this regard shall be treated as a breach and a 
contract, if entered into, shall be liable to be cancelled. 

 

3.4      (a)  Unless other-wise stipulated in the Notice Inviting the Tender/Offer, every tender 

must be submitted with Earnest Money of the amount calculated as per the following 

scale. 

 

Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 

materials of equipment only 

Up to Rs.1,00,000/- 5% of the estimated value 

of work 

1% of the estimated value of 

work. 

Over 

Rs. 1,00,000/- 

2% of the estimated value 

of work subject to a 

maximum of Rs.20,                

000/- and minimum of Rs. 

5,000/- 

1/2% of the estimated value 

of work subject to a maximum 

of Rs. 10,000/- and minimum 

of Rs. 1,000/- 
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(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque 

of any Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust 

or in the form of an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case 

may be and the receipt granted there for be kept attached to the Tender / offer in the 

Sealed Cover. 

(c) Earnest Money of un-accepted tender shall be refunded without any interest through 

A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

   (d)   The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security 

with the Trustees FA & CAO / Manager (Finance) according to his Class of Registration, 

shall be exempt from depositing the Earnest Money, as per the following scale:  

Class of 

Registration 

Amount of Fixed 

Security 

Financial limit of each tender 

A 

B 

C 

Rs. 10,000/- 

Rs.  5,000/- 

Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 

Any tender priced up to Rs.1,00,000/- 

Any tender priced up to Rs.50,000/- 

 

 (e) (i)    Tender submitted without requisite Earnest Money may be liable to rejection. 

(ii)   If before expiry of the validity period of his Tender / offer, the tender amends his   quoted 

rates or tender/ offer making them unacceptable to the Trustees and / or  withdraws his 

tender / offer, the Earnest Money deposited shall be liable to  forfeiture of the option of the 

Trustees. 

    (f)      The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of 

the Security Deposit, for which a separate Treasury Receipt shall be issued to the 

Contractor after cancellation of the previous Receipt of Earnest Money. 

(g) Balance security for works contract shall be recovered by deduction from all progressive Bill 

(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that 

the total recovery may not exceed the quantum computed as per the under noted 

percentages of the total value of work actually done up to the stage of completion. 

Value of Work % of Security Deposit 

for works contract 

% of Security Deposit for Contract of 

supplying materials and equipments 

only 

For works up to Rs. 

10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing 

more than 

Rs.10,00,000/- and 

10% on first Rs. 

10,00,000/- + 7 1/2% 

on the balance 

1% on first Rs.10,0,000/-+1/2% on the 

balance 
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up to Rs.20,00,000/- 

For works costing 

more than 

Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 1/2% 

on next Rs.10,00,000/-

+ 5% on the balance 

1% on first Rs.10,0,000/-+1/2% on next 

Rs.10,00,000/-+ 1/4% on the  balance 

(h)        Balance Security for Contract of supplying materials and equipment computed in  terms of 

the percentages given above, shall have to be deposited with the Trustees'  Treasurer in advance 

and within 30 days from the date of placement of supply order, either in cash or by A/c. Payee Draft 

of a Nationalized Bank of India drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, 

as the case may be. 

(i)      No interest shall be paid by the trustees to the Tenderer / Contractor on the amount  of 

Earnest Money / Security Deposit held by the Trustees, at any stage. 

3.5 (i)  The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter 

and subject to deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, 

however, the contract provides for any maintenance period, 50% of the Security Deposit may 

be refunded against any of the Treasury Receipt for that amount on expiry of half of the 

maintenance period and the balance deposit on the said maintenance period and after the 

Engineer has certified the final completion of work in form G.C.2 and the Contractor has 

submitted his "No Claim" Certificate in form G.C.3. 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, 

if the Contractor fails to carry out the work or to perform/observe any of the conditions of 

the contract. The Trustees shall also be at liberty to deduct any of their dues from the 

Security Deposit, fixed Security, Earnest Money or from any sum due or to become due to the 

Contractor under any other contract. 

3.5. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the 
Engineer a performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia 
Branch, as the case may be, of any Nationalized Bank of India in the proforma annexed 
hereto and for the sum and period as mentioned in the letter of acceptance of the 
Tender/Offer, within 15 days from the date of such letter, failing which the contract shall be 
liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the 
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation 
thereof, wherever required, has to be borne by the Contractor and it shall be his sole 
responsibility to arrange for timely revalidation of such bank guarantee, failing which and for 
non-fulfilment of any contractual obligation by the Contractor, the Engineer and/or the 
Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same 
unilaterally. 

 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only 
within        the jurisdiction of the High Court at Kolkata, India, including the 
following Act: 

i. The Indian Contract Act, 1872. 
ii. The Major Port Trust, Act, 1963. 
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iii. The Workmen's Compensation Act, 1923. 
iv. The Minimum Wages Act, 1948. 
v. The Contract Labour (Regulation & Abolition) Act, 1970. 

vi. The Dock Workers' Act, 1948. 
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration 

Agreement    only). 
 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his 
representative, the Contractor shall, at his own expense, enter into and execute a Contract 
Agreement to be prepared by him in the form annexed hereto. Until such Contract Agreement 
is executed the other documents referred to in the definition of the term "Contract" here-in-
before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there be any discrepancy, ambiguity, omission or error in the various contract 
documents, the Engineer shall have the power to correct the same and his decision shall be 
final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in 
the Bill of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his 
use on the work, but these shall remain the properly of the Trustees and hence, the Contractor 
shall return them to the Engineer or his Representative on completion of the work. if not torn 
or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings 
required by him or necessary for the proper execution of the works and shall, when required, 
furnish copies of the same free of cost to the Engineer for his information and/ or approval, 
without meaning thereby the shifting of Contractor's responsibility on the engineer in any way 
whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part 
thereof without the written permission of the engineer. Even if such permission be granted, the 
Contractor shall remain responsible (a) for the acts, defaults and neglect of any sub-contractor, 
his agents servants or workmen as fully as if these were the acts, defaults or neglects of the 
Contractor himself or his agents, servants or workmen, and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by him despite being 
sublet, provided always that the provision of labourers on a "piece rate" basis shall not be 
deemed to be subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / 
Offer all his cost for supplying and providing all constructional plant, temporary work, materials 
both for temporary and permanent works, labour including supervision thereof transporting to 
and from the site and in and about the work, including loading, unloading, fencing, watching, 
lighting, payment of fees. faxes and duties to the appropriate authorities and other things of 
every kind required for the construction, erection, completion and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site 
operations and methods of construction, even if any prior approval thereto has been taken 
from the Engineer or his Representative. The Contractor shall not be responsible for the 
correctness of the design or specification of the Temporary and Permanent works formulated 
by the Engineer; but the contractor shall be fully responsible for the correct implementation 
thereof as also for any design and specification prepared / proposed / used by the Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him 
the details of his (a) programme for execution of the work, (b) proposed procedure and 
methods of work, (c) proposed deployment of plant, equipment labour, materials and 
temporary works. The submission to and/ or any approval by the Engineer or his Representative 
to any such programme or particulars, shall not relieve the Contractor of any of his obligations 
under the contract. If for any reason the contractor be unable to adhere to his earlier 



70 

 

programme, he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of 
the works and as long thereafter as the Engineer or his Representative shall consider necessary 
during the maintenance period. The Contractor or his competent and authorised agent or 
representative shall be constantly at site and instructions given to him by the Engineer or his 
Representative in writing shall be binding upon the Contractor subject to limitation in clause 2.5 
hereof. The Contractor shall inform the Engineer or his Representative in writing about such 
representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and 
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop 
deployment of any of his staff, workmen or official at site and the Contractor shall within 48 
hours comply with such instruction without any demur, whenever the Engineer shall feel that 
the deployment of the person concerned will not be conducive to the proper and timely 
completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation 
to reference points/lines/levels given by the Engineer in writing. The checking of any setting-
out or of any alignment or level by the Engineer or his Representative shall not in any way 
relieve the contractor of his responsibility for the correctness thereof and he shall fully provide, 
protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile 
marks and other things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, 
vide Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save 
for the excepted risks, any damage, loss or injury to the work or any part there of shall be made 
good by the Contractor at his down cost as per instruction and to the satisfaction of the 
Engineer, failing which the Engineer or his Representative may cause the same to be made 
good by any other agency and the expenses incurred and certified by the Engineer, shall be 
recoverable from the Contractor in whatever manner the Engineer shall deem proper. This 
Clause will not apply to that part of the work, which might have been taken over by the 
Trustees on partial completion of the work and in such case the Contractor's obligation will be 
limited to repairs and replacement for manufacturing or construction defects during the 
Maintenance period (Guarantee Period) as per the directions of the Engineer as also for 
defects/ damages if any caused to the work by the Contractor during such repairs and 
replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the 
personnel or structure or services or properties belonging to the Trustees or not, which may be 
interfered with or affected or disturbed or endangered and shall indemnify and keep 
indemnified the Trustees against claim for injury, loss or damage caused by the Contractor in 
connection with the execution and maintenance of the work to the aforesaid properties, 
structures and services and/ or to any person including the Contractor's workmen. Cost of 
Insurance Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless 
otherwise stipulated in the Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, 
articles of value or antiquity and structures and other remains or things of geological or 
archaeological importance be discovered at site which shall remain the property of the Trustees 
and protect them from being damaged by his workmen and arrange for disposal of them at the 
Trustees expense as per the instruction of the Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, 
actions and proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, 
in  connection with the works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,   if 
any, for getting all materials and equipment required for the work. 
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(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private 
road, railway tracks, footpaths, crane tracks, waterways, quays and other properties belonging 
to the Trustees or any other person. 

(d) Damage / injury caused to any highway and bridge on account of the movement 
of  Contractor's plants and materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to 
waterway, in transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the 
direction of the Engineer or his Representative to the workmen of the Trustees  and other 
agencies employed by or with the permission and / or knowledge of the Trustees on or near the 
site of work. 

 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of 
the Contract shall remain the property of the Trustees. 

 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 

(a) Keeping the site free of unnecessary obstruction and removal from site of 

constructional      plant wreckage, rubbish, surplus earth or temporary works no longer 

required. 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the 

site      clean and tidy after completion of the work, without which payment against final 

bill      may be liable to be withheld. 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly 

and     other waterways against pollution of whatever nature during execution and 

maintenance     of the works, and to prevent rubbish, refuse and other materials from 

being thrown into     the water by the Contractor‘s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or 

otherwise      including payment for their wages, transport, accommodation, medical and 

all other      statutory benefits and entry permits, wherever necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata 

Municipal  Corporation or other local authority or the Engineer or his Representative, for 

preventing     (i) spread of any infectious disease like smallpox, cholera, plague or 

malaria by taking  effective actions for destruction of rats, mice, vermin, mosquitoes etc. 

and by maintaining  healthy and sanitary condition, (ii) illegal storage and distribution of 

Drugs, Narcotics,  Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 

disorderly conduct of the Contractor‘s or his Sub-Contractor‘s workmen, (iv) 

deployment of workmen of age  less than 16 years. 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have 

been duly served on or received by the Contractor, if the same is posted or sent by hand 

to the address given in the tender or to the Contractor‘s Site Office or in case of 

Trustee‘s enlisted Contractor to the address as appearing in the trustee‘s Register or to 

the Registered Office of the Contractor. The time mentioned in these conditions for 

doing any act after direction or notice shall be reckoned from the time of such posting or 

dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm 

supplying plant, materials, and equipment shall not publish or caused to be published 

any photographs or description of the works without the prior authority of the Engineer 

in writing. 

4.21. The Contractor shall, at the Trustees‘ cost to be decided by the Engineer, render 

all reasonable facilities and Co-operation as per direction of the Engineer or his 

representative to any other Contractor engaged by the Trustees and their workmen, to the 
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Trustees‘ own staff and to the men of other Public Body on or near the site of work and 

in default, the contractor shall be liable to the trustees for any delay or expense incurred 

by reason of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of 

hindrance for any maritime traffic or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site 

by the contractor, shall be deemed to be the property of the Trustees who will have a lien 

on the same until the satisfactory completion of the work and shall only be removed 

from the site in part or in full with the written permission of the Engineer or his 

Representative. 
 

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer‘s letter 

informing acceptance of the Contractor‘s tender / offer by the Trustees o within such 

preliminary time as mentioned by the contractor in the Form of Tender or the time 

accepted by the Trustees. The contractor shall then proceed with the work with due 

expedition and without delay, except as may be expressly sanctioned or ordered by the 

Engineer or his Representatives, time being deemed the essence of the contract on the 

part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which 

the Engineer‘s Representative may send communications and instructions for use of the 

Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been 

taken, the contractor shall not execute the work beyond the working hours observed by 

the Engineer‘s Representative and on Sundays and Holidays observed in the trustees 

system, except in so far as it becomes essential on account of tidal work or for safety of 

the work. If the progress of the work lags behind schedule or the work has been 

endangered by any act or neglect on the part of the contractor, then the Engineer or his 

Representative shall order and the contractor at his own expense shall work by day and 

by night and on Sundays and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the contractor from any of his 

obligations. The Engineer‘s decision in this regard shall be final, binding and conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be 

procured and supplied by the contractor with the approval of the Engineer or his 

Representative and subject to subsequent testing as may be required by the Engineer or 

his Representative. The engineer shall exercise his sole discretion to accept any such 

materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of 

measurement shall be in accordance with the relevant Codes (Latest Revision) of the 

Bureau of Indian Standards and the written instructions of the Engineer or his 

Representative. Where no specific reference is available in the contract, the materials 

and workmanship shall be of the best of their respective kinds to the satisfaction of the 

Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his 

Representative, whenever required to do so, all at the contractor‘s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer 

or his representative in respect of materials and workmanship deployed on the work shall 

be borne by the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance 

with the contract, the following conditions shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the materials from the 

Trustees‘ Stores, watching, storing and keeping them in his safe custody, furnishing 
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of   statement of consumption thereof in the manner required by the Engineer or 

his  representative, return of surplus and empty container to the Trustees‘ Stores as per 

the direction of the Engineer or his Representative. 

(b)    Being the custodian of the Trustees‘ materials, the contractor shall remain solely 

responsible for any such materials issued to him and for any loss or damage thereof 

for  any reason other then ―Excepted Risks‖, the contractor shall compensate the 

Trustees‘ in  the manner decided by the Engineer and shall at no stage remove or cause 

to be removed  any such material from the site without his permission. 

(c)   The Trustees‘ materials will generally be supplied in stages and in accordance with the 

rate of progress of work, but, except for grant of suitable extension of completion time 

of  work as decided by the Engineer, the contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in the supply of Trustees‘ 

materials  to him. The Contractor shall, however communicate his requirement of such 

materials to  the Engineer from time to time. 

(d)  Unless stipulated otherwise in the contract, the value of the Trustees‘ materials issued to 

the contactor shall be recovered from the Contractor‘s bills and / any of his other 

dues.  Progressively according to the consumption thereof on the work and / or in the 

manner  decided by the Engineer or his Representative and at the rate / stipulated in the 

contract. These rates shall only be considered by the contractor in the preparation of his 

tender / offer and these will form the basis of escalation / variation, if in future the 

contractor is      required to procure and provide any such material on the written order of 

the Engineer      consequent on the Trustees‘ failure to effect timely supply thereof. 

(e)     If the Engineer decides that due to the contractor‘s negligence, and of the Trustees‘ 

materials issued to the contractor has been – (i) last or damaged, (ii) consumed in excess 

of requirement, and (iii) wasted by the contractor in excess of normal wastage, then 

the  value thereof shall be recovered from the contractor‘s bills or from any of his other 

dues,  after adding 19 ¼% extra over the higher one of the followings— 

i. The issue rate of the materials at the Trustees‘ Stores, and 

ii. The market price of the material on the date of issue as would be determined by 

the   Engineer. 

5.9. The Engineer or his Representative shall have the power to inspect any material and 

work at any time and to order at any time – (i) for removal from the site of any 

material   which in his opinion is not in accordance with the contract or the instruction of 

the Engineer or his Representative, (ii) for the substitution of the proper and suitable 

materials, or (iii) the removal and proper re-execution of any work, which in respect of 

material and workmanship is not in accordance with the contract or the instructions of 

the Engineer. The contractor shall comply with such order at his own expense- and 

within the time specified in the order. If the contractor falls to comply, the Engineer shall 

be at liberty to dispose and such materials and re-do any work in the manner convenient 

to the Trustees by engaging any outside agency at the risk and expense of the contractor 

and after giving him a written prior notice of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without approval 

of the Engineer or his Representative and whenever required by him the contractor shall 

uncover any part or parts of the work or make openings in or through the same as may be 

directed by the Engineer or his Representative from time to time and shall reinstate or 

make good those part of works thus affected to the satisfaction of the Engineer, all at the 

cost of the contractor.  The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order of the Engineer or his 

Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall delay 

or suspend the progress of the work till such time the written order to resume the 

execution is received by him.  During such suspension the contractor shall protect and 

secure the work to the satisfaction of the Engineer or his Representative. All extra 
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expenses in giving effect to such order shall be considered by the Trustees, unless such 

suspension is 

i. Otherwise provide for in the contract, or 

ii. Necessary by reason of some default on the part of the Contractor, or 

iii. Necessary by reason of climatic conditions on the site, or 

iv. Necessary for proper execution of the works or for the safety of the works or any   part 

thereof.  The Engineer shall settle and determine such extra payment and / or   Extension 

of completion time to be allowed to the contractor, as shall, in the opinion of the 

Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the 

whole of the work tendered for, the Engineer shall notify the same to the contractor in 

writing and the contractor shall stop further works in compliance of the same. The 

Contractor shall not be entitled to any claim for compensation for underived profit or for 

such premature stoppage of work or on account of curtailment of the originally intended 

work by reason of alteration made by the Engineer in the original specifications, 

drawings, designs and instruction. 

5.12.  When the whole of the work has been completed to the satisfaction of the 

Engineer and has passed any final test prescribed in the contract, the contractor shall, 

within 21 days of submission of his application to the Engineer be entitled to receive 

from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part 

of the total work having been completed to the satisfaction of the Engineer, be takeover 

and / or used by the Trustees the Contractor shall on application be entitled to partial 

completion certificate in the Form of G.C.1 indicating the portion of the work covered 

by it, so that the Contractor‘s liability during maintenance period of the contract, if any, 

shall commence from the date mentioned in such certificate so far as the completed 

portion of the work is concerned. 

 

 

6. TERMS OF PAYMENT: 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work 

till final and satisfactory completion thereof and until a certificate of final completion in 

Form G.C.2 has been given by the Engineer.  On account payments, if any, made prior to 

issue of the certificate in Form G.C.2, shall all be treated as mere advances, which shall 

stand recoverable in full or in part, if the Engineer so decides in the context of 

Contractor‘s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual 

work done, as recorded in the Trustees‘ measurement books and at accepted tendered or 

at agreed rates, as the case may be except as otherwise provided in the contract and when 

the Engineer decided any other rate for change in the scope of work or omission, if any, 

on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially 

stipulated completion period of 4 months or more, on account payments may be made at 

the discretion of the Engineer or his Representative at intervals deemed suitable and 

justified by him. Provided always that, subject to execution of work of substantial value 

in the context of the contract price, the interval of such on account payments shall be 

decided by the Engineer or his Representative, which shall ordinarily not be less than 1 

month in between two payments for on account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer‘s 

Representative and entered in the Trustees‘ Measurement Book, at intervals deemed 

suitable and proper by him and / or the Engineer. The Contractor or his duly accredited 

Representative or Agent shall remain present at the time of such measurement and assist 

the Engineer‘s Representative in every manner required by him. After the measurements 
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taken have been entered in the Measurement Book, the Contractor or his Agent shall 

sign the Measurement Book at the end of such Measurements over the Contractor‘s 

Rubber Stamp as a taken of acceptance of all such measurements, recorded above and 

prior to such signature. If the Contractor or his Agent fails to participate even other 3 

days written notice from the Engineer‘s Representative the measurement shall be taken 

ex-part by the Engineer‘s representative and those shall be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement 

Book, the Contractor shall type out his bill in the proforma approved by the Engineer 

and submit the same to the Engineer‘s Representative in quadruplicate, duly signed by 

him or his accredited Agent over his Rubber Stamp. The Engineer or his Representative 

may, in his absolute discretion, allow advance payment against such bill to the extent of 

an amount not exceeding 75% of the ―net payable‘ sum of the said bill, subject to 

adjustment thereof against the bill at the time of checking and auditing the bill at the 

Trustees end., The measurement Book will not be handed over to the Contractor; but he 

will obtain the abstracts of quantities, amount and recoveries to type out the bill. 

 

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted 

offers/ where estimated amount put to tender would be Rs. 2,00,000/- or more, advance 

payment may be made to the extent of 75% of the value of any material purchased and 

brought to the site by the Contractor. Provided always that— 

i.       The materials shall, in the opinion of the Engineer or his Representative, be of imperishable 

nature. 

ii.      The value of such materials shall be assessed by the Engineer or his Representative, at their 

own discretions, 

iii.     A formal agreement has been drawn up with the contractor, under which the Trustees secure a 

lien on the  contractor’s materials. 

iv.     The materials are safe-guarded by the contractor against losses, shortage and misuse  due to 

the contractor postponing the execution of the work or otherwise, 

v.  In the event of shortage of such materials within the Trustees’ protected areas in the Docks, 
the contractor shall submit an indemnity Bond in the proforma and manner acceptable to 
Trustee’ whereby the contractor shall indemnify the Trustees’ against all financial loss/ damage, 
on account of loss/ damage to such materials for whatever reasons. 

 

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor 
shall submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled 
Commercial bank, as the case may be, acceptable to the Trustees and shall remain valid till the 
anticipated period of consumption of such materials in the work. The Bank Guarantee must 
bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed 
sum to the Trustees by the Bank on the date of expiry of the validity of the Guarantee, unless 
with the prior written approval of the Engineer on behalf of the Trustees, the Bank has 
extended the validity of the Guarantee. 
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vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, 
progressively with the consumption of the materials on the basis of quantity consumed. 
Consequent on full recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-
clause (v) & (vi) above, shall be returned to the Contractor duly discharged by the Engineer on 
behalf of the Trustees. 

 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against 

or prevent the Trustees from obtaining repayment from the Contractor, in case the 

Engineer or his Representative should over certify for payment or the Trustees should 

over-pay the Contractor on any account. 

 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of 

any money or balance or Bank Guarantee, which may be due to the Contractor from the 

Trustees, owing to dispute or otherwise or for any delay on the part of the Trustees in 

making interim or final payment or otherwise. 

 
 

7. VARIATION AND ITS VALUATION: 
7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated 

quantities of the work and shall never be deemed as actual or correct quantities of the 

works to be executed by the contractor in fulfillment of his obligation under the contract. 

 

7.2. The Engineer shall have the power to order the Contractor in writing to make any 

variation of the Quantity, quantity or form of the works or any part thereof that may, in 

his opinion, be necessary and the Contractor upon receipt of such an order shall act as 

follows: 
a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

       e)      Execute extra and additional work of any kind necessary for completion of the 

works. 

 

7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as 

revocation of the contract, but the value (if any) of all such variations evaluated in 

accordance with the Engineer‘s sole decision shall be taken into account and the contract 

price shall be varied accordingly. 

 

7.4. Provided always that written order of the Engineer shall not be required for increase or 

decrease in the quantity of any work up to 15% where such increase or decrease is not the 

result of any variation order given under this clause but is the result of the quantities 

exceeding or being less than those stated in the bill of quantities. Provided also that 

verbal order of variation from the Engineer shall be complied with by the Contractor and 

the Engineer‘s subsequent written confirmation of such verbal order shall be deemed to 

be an order in writing within the meaning of this clause. 

 

7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work unless 

they have been carried out under the written orders of the Engineer. 
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b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the 

sum named in the tender in respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be 

valued on the basis of the rates and prices set out in the contract, if in the opinion of the 

Engineer, the same shall be applicable. If the contract does not contain any rates or prices 

directly applicable to the extra additional or substituted work, then the Engineer may decided 

the suitable rates on the basis of Schedule of Rates (including surcharge in force at the time of 

acceptance of tender), if any, adopted by the Trustees with due regard to the accepted 

contractual percentage, if any thereon. In all other cases the Engineer shall solely determine 

suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be 

final, binding and conclusive. 

d)    If the nature or amount of any omission or addition relative to the nature or amount of 

the        whole of the contract work or to any part thereof shall be such that, in the opinion 

of the        Engineer, the rate of prices contained in the contract for any item of the works 

or the rate as        evaluated under sub-clauses (b) and (c) of this clause, is by reason of 

such omission or        addition rendered unreasonable or in-applicable the Engineer shall 

fix such other rate or  price  as he deems proper and the Engineer‘s decision shall be 

final, binding and conclusive. 

 

 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 

TERMINATION OF  CONTRACT 

 

8.1. Should the quantum of extra or additional work of any kind or delayed availability of the 

Trustees‘ materials to be supplied as per contract or exceptionally adverse climatic 

conditions and natural phenomenon or strikes, lock-outs, civil commotions or other 

special circumstances of any kind beyond the control of the Contractor cause delay in 

completing the work, the contractor shall apply to the Engineer in writing for suitable 

extension of completion time within 7 days from the date of occurrence of the reason and 

the Engineer shall thereupon consider the stated reasons in the manner deemed necessary 

and shall either reject the application or determine and allow in writing the extension 

period as he would deem proper for completion of the work, with or without the 

imposition of ―Liquidated Damaged‖ Clause (No.8.3hereof) on the Contractor and his 

decision shall be binding on the contractor.  If an extension of completion time is granted 

by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from its date of 

expiry, if the work be not completed within the extended time, unless stated otherwise in 

the decision communication by the Engineer, as aforesaid. 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such 

extension thereof as communicated by the Engineer in writing, the contractor shall pay as 

compensation (Liquidated Damage) to the Trustees and not as a penalty, ½ % (half 

percent) of the total value  of work (contract price) as mentioned in the latter of 

acceptance of the tender/offer, for every  week or part thereof  the work remains 

unfinished.  Provided always that the amount of such compensation shall not exceed 10% 

the said value of work. 

b)   Without prejudice to any of their legal rights, the Trustees shall have the power to recover 

the said amount of compensation / damage in Sub-Clause (a) of this clause, from any 

money6 due or likely to become due to the contractor. The payment or deduction of such 

compensation / damage shall not relieve the Contractor from his obligation to complete 

the work or from any of his other obligations / liabilities under the contract and in case of 
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the Contractor‘s failure and at the absolute discreti9on of the Engineer, the work may be 

ordered to be completed by some other agency at the risk and expense of the Contractor, 

after a minimum three days notice in writing has been given to the contractor by the 

Engineer or his Representative. 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their 

absolute discretion , terminate the contract due to occurrence of any of the following 

reasons and decision of the Trustees in this respect, as communicated by the Engineer 

shall be final and conclusive : 
(i) The Contractor has abandoned the contract. 

 

(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or 

the work is not getting completed within the agreed period on account of Contractor’s lapses. 

 

(iii) The Contractor has failed to commence the work or has without any lawful excuse under these 

conditions , has kept the work suspended despite receiving  the Engineer’s or his 

Representative’s written notice to  proceed with the work. 

 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 

Representative the written notice stating that the said materials or work are rejected by him . 

 

(v) The Contractor is not executing the work in accordance with the contract or is persistently or 

flagrantly neglecting to carry out his obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the 

contractor to any officer, servant or representative of the Trustees or to any person on his or 

their behalf in relation to the obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a 

company goes in to liquidation either compulsorily or voluntarily. 

 

8.3.1  Upon receipt of the letter of termination of work, which may be issued by the Engineer on 
behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials 
issued to him at the place to be ascertained from the Engineer, within 7 days of receipt of such 
letter. 

 

8.3.2    In all such cases of Termination of work, the Trustees shall have the power to complete the 
Work through any other agency of the Contractor’s risk and expense and the Contractor shall be 
debited any sum or sums that may be expended in completing the work beyond the amount 
that would have been due to the contractor, had he duly completed the whole of the work in 
accordance with the contract. 

 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 
% of the value of the work actually done or materials actually supplied by him and subject to 
recoveries as per contracts, provided the work done and materials conform to specifications at 
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the time of taking over by the Trustees.  The payment for work shall be based on measurements 
of actual work done and priced at approved contract rates or other rates, as decided by the 
Engineer.  The payment for materials supplied shall be at the rates as decided by the Engineer, 
which shall in no case be more than market rates prevailing at the time of talking over by the 
Trustees.  The Engineer’s decision in all such case shall be final, binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work 
is completed by other agency and the Contractor’s Liabilities to the Trustees and known in all 
respect. 

 

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

9.1. On completion of execution of the work the contractor shall maintain t6he same for a 

period, as may be specified in the form of a Special Condition of the Contract, from the 

date mentioned in the initial Completion Certificate in the Form G.C.1.  Any defect / 

fault, which may appear in the work during aforesaid maintenance period, arising, in the 

sole opinion of the Engineer or his Representative, from materials or workmanship not in 

accordance with the contract or the instruction of the Engineer or his Representative, 

shall, upon the written notice of the Engineer or his Representative, be amended and 

made good  by the Contractor at his own cost within seven days of the date of such 

notice, to the satisfaction of the Engineer or his Representative, failing which the 

Engineer or his Representative shall have the defects amended and made good through 

other agency at the Contractor‘s risk and cost and all expenses, consequent thereon or 

incidental thereto, shall be recoverable from the Contractor in manner deemed suitable by 

the Engineer. 

 

9.2. The Contract shall not be considered completed and the work shall not be treated as 

finally accepted by the Trustees, until a final Completion Certificate in from G.C. 2 

annexed hereto shall have been signed and issued by the Engineer to the contractor after 

all obligations under the Contract including that in the maintenance period, if any, have 

been fulfilled by the Contractor.  Previous entry on the works or taking possession, 

working or using thereof by the trustees shall not relive the Contractor of his obligations 

under the contract for full and final completion of the work. 

 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the 

refund of his Security Deposit by submitting to the Engineer (i)The Treasury Receipts 

granted for the amount of  Security held by the Trustees, and (ii) his ―No further claim‖ 

Certificate in from G.C.3 annexed hereto (in original), where upon the Engineer shall 

issue Certificate in from G.C.2 and within two months of the Engineer‘s 

recommendation, the Trustees shall refund the balance due against the Security Deposit 

to the Contractor, after making deduction there from in respect of any sum due to the 

Trustees from the Contractor. 
 

 

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & 

ARBITRATION 
 

10.1. In all disputes, matters , claims , demands or questions arising out of or connected 

with the interpretation of the Contract including the meaning of Specifications and 

Instructions or as to the quality of  workmanship or as to the materials used in the work 

or the execution of the work whether during the progress of the work or after the 

completion and whether before or after the determination , abandonment or breach of  the 



80 

 

contract the decision of the Engineer shall be final and binding on all parties to the 

contract and shall forthwith be given effect to by the Contractor. 

 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall 

within 15 days after receiving notice of such decision require that the matter shall be 

referred to Chairman, who shall thereupon consider and give a decision. 

 

10.3. If, however, the contractor be still dissatisfied with the decision of the Chairman, he 

shall, within 15 days after receiving notice of such decision required that within 60 days 

from his written notice, the Chairman shall refer the matter to an Arbitrator of the panel 

of Arbitrators to be maintained by the Trustees for the purpose and any such reference 

shall be deemed to be a submission to arbitration within the meaning of  Indian 

Arbitration Act, l940 or any statutory modification thereof . 

 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever, another person from panel shall 

be appointed as Sole Arbitrator and he shall proceed from the stage at which it was left 

by his predecessor. 

 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues 

notice to both the parties fixing the date of first hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 

4 months as provided in Indian Arbitration Act, 1940 or any amendment thereof.  

The Arbitrator may, if found necessary, enlarge the time for making and publishing 

the award, with the consent of the parties. 

 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in 

his sole discretion.  Upon every or any such reference to cost of any incidental to the 

reference and award respectively shall be in discretion of the Arbitrator who 

may determine, the amount thereof or by whom and to whom and in what manner the 

same shall be borne and paid . 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the 

provisions of the Indian Arbitration Act, 1940 or any amendment thereof. The 

Arbitrator shall give a separate award in respect of each item of disputes and respective 

claim referred to him by each party and give reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only 

the parameters of scope and conditions of the contract in question. 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 

and rules made there under, for the time being in force, shall apply to the 

arbitration proceedings under this Clause. 

 

10.4. The Contractor shall not suspend or delay the work and proceed with the work with 

due diligence in accordance with Engineer‘s decisions.  The Engineer also shall not 

withhold any payment, which, according to him, is due or payable to the Contractor, on 

the ground that certain disputes have cropped up and are likely to be referred to 

arbitration. 

 

10.5. Provided always as follows: 
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(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the 

case of contracts , where tendered amount appearing in the letter of acceptance of the 

tender / offer is less than Rs.40,00,000/-. 

 

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in 

relation to the execution of the work to the Engineer within 30 days from the date 

of  occurrence of the cause of dispute and before the preparation of the final bill, giving 

detailed justifications, in the context of contract conditions. 

 

(c) Contractor‘s dispute, if any, arising only during the maintenance period stipulated 

in  the contract, must be submitted to the Engineer, with detailed justifications in the 

context of contract Conditions, before the final completion of the work. 

 

No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised 

by the contractor after the completion of the work. 

 

(d) Contractor‘s claim / dispute raised beyond the time limits prescribed in sub-

clauses   8.5(b) and 8.5(c) hereinabove, shall not be entertained by the Engineer and / or 

by  any Arbitrator, subsequently. 

 

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on 

their  sole discretion, by adding the names of new Arbitrators and / or by deleting 

the   names of existing  Arbitrators, without any reference to the Contractor. 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the 

works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 

Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out 

in the annexed Bill of Quantities with …………………….. month/week from the date of the order to commence 

the work and in the event of our Tender being accepted in full or in part, I/We also undertake to enter into a 
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Contract Agreement in the Form hereto annexed with such alterations or additions thereto which may be 

necessary to give effect the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 

Drawings and Special & General Conditions of Contract and I/We hereby agree that until such Contract 

Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, 

together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by 

the work from date of acceptance of the Tender before I/We could commence the Work. 

 

 

(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees‘ Financial Advisor & Chief Accounts Officer / Manager (Finance), 

Haldia Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest 

Money. 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four 

months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 

FORM OF AGREEMENT 

 

 

 

THIS AGREEMENT made this ………………………..day of………………….200………….between the 

Board of Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 

(thereinafter called ―Trustees‖ which expression shall unless excluded by or repugnant to the context be deemed 

to include their successors in office) of the one part and 

…..………………………………………………………………(hereinafter called ― the Contractor ‖, which 

expression shall unless excluded by or repugnant to the context be deemed to include its heirs, executors, 

administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed, viz. 

……………………………………………………………………………………………….………………...and 

have accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively   assigned to 

them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of 

this                Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 
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(h) All correspondence by which, the contract is added, amended, varied or modified in any 

way by mutual consent. 

 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, 

the Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all 

respects with the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such 

execution  and maintenance of the Work, the Contract Prices at the times and in the manner 

prescribed  by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto 

affixed (or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

Or 

 

SIGNED, SEALED AND DELIVERED 

 

by the said ……………………………………………………………………………………………….. 

In the presence of: 

Name …………………………………………………………………………………………………….. 

Address: …………………………………………………………………………………………………. 

…………………………………………………………………………………………………………… 

 

The Common Seal of the Trustees was hereunto affixed in the presence of: 

 

 

Name…………………………………………………………………………………… 

 

Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 

 

 
 

 

 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of 

the General Conditions of Contract and under the provisions of the Contract for a period of 

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer‘s Representative) 

 

Name…………………...………………………………… 

 

Designation………………………………………………. 

 

 

 

Office Seal 

c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 

 

 

KOLKATA PORT TURST 

 

 
 

 

FORM G.C.2 

 

FORM G.C.1 
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The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 

CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 

 

Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No …………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 

 

Which was carried out by Shri / Messrs………………………………………………………………is 

now  complete in every respect in accordance with the terms of the Contract and that all the obligations under 

Contract have been fulfilled by the Contractor. 

 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer‘s Representative) 

 

 

Name………………………………………………………… 

 

Designation………………………………………………. 

 

 

 

Office Seal 

 

 

 

 

KOLKATA PORT TRUST 

 

 
 

 (‗No Claim‘ Certificate From Contractor) 

 

The Engineer 

Kolkata Port Trust 

Kolkata / Haldia 

 

(Attn …………………………………………………………..) 

 

FORM G.C.3 
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(Address, the Trustees‘ Official, mentioned in 

the work Order and under whom the Contract 

was executed) 

 

 

 

 

 

Dear Sir, 

 

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the 

execution of the following work, viz. 

 

Name of Work …………………………………………………………………………………………… 

 

Work Order No ………………………………………………………. dt ……………………………… 

 

Contract No ……………………………………………...……………dt……………………………….. 

 

Agreement No ………………………………………...…………….dt…………………….….……and I/We 

have no further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 

 

 

 

 

        (Signature of Contractor) 

 

Date .………………………….…………………… 

 

Name of Contractor ………..……………………………………… 

 

Address ……….…………………………………………………… 

 

……………………………………………………………. 

 

 

(Official Seal of the Contractor) 

Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by 

the Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper 

worth Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 
 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the 

Major port Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 
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.……………………………………………………………………………. a proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at ............... ................... ...... .. ..................  

(hereinafter referred to as ―The Contractor‖) from cash payment of Security Deposit / Payment of Security 

Deposit through deduction from the Contractors‘ bills under the terms and conditions of a contract made 

between the Trustees and the Contractor for ………………… …………………… …… … ……………… 

(write the name of the work as per Work Order) in terms of the Work order No ….… 

…………………………………………. dated……………………………..(hereinafter referred to as ―the said 

contract‖), for the due fulfillment by the contractor of all the terms and conditions contained in the said contract, 

on submission of a bank Guarantee for Rs ……… ……… ……… … (Rupees ……………… ……………… 

……………… ………………… …………………… ……… ) 

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the 

advise of  the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of the 

said sum of Rs …………………  (Rupees .................. ...................... ........................... ... .... .................... 

.............................................) We………………………….........……Branch, Kolkata 

………………………………/Haldia, further agree that if a written demand is made by the Trustees through any 

of its officials for honoring the Bank Guarantee constituted by these presents, 

We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have no 

right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so 

demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker‘s Cheque 

drawn in favour of ―Kolkata Port Trust‖, without any demur. Even if there be any dispute between the 

contractor and the Trustees, this would be no ground for us,…………… 

…………………………………………………….(Name of Bank), ……… …… ……………. Branch, 

Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The 

very fact that We,  ………… ………… …………… ……… ………Branch,Kolkata 

……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner 

aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally 

without any reference, whatsoever, to the contractor. 

2.       We,………..………………………………………………….Branch, Kolkata …………………… / 

Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is 

sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay 

the amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time 

aforesaid without reference to the contractor and no protest by the contractor, made either directly or 

indirectly or through Court , can be valid ground for us, ………… ………………………………… 

……………… ………… …Branch, Kolkata ………………………………. /Haldia, to decline or fail or 

neglect to make payment to the Trustees in, the manner and within the time aforesaid. 

 

3.          We, …………………………………………………. Branch, Kolkata ……………………… 

/Haldia, further agree that the Bank Guaranteed herein contained shall remain in full force and effect, 

during the period that is taken for the due performance of the said contract by the contractor and that is 

shall continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and 

conditions of the said contract have been fully paid and its claim satisfied and/or discharged in full and/or 

till the Trustees certify that the terms and conditions of the said contract have been fully and properly 

observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank Guarantee, 

subject however, that this guarantee shall remain valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision 

that the Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) 

calendar months from the expiry of the aforesaid validity period up to …………………………. Or any 

extension thereof made by us, …………………..Branch, Kolkata …………………………../Haldia, in 

further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of 

appropriate value, as required / determined by the Trustees, only on a written request by the Trustees to the 

contractor for such extension of validity of this Bank Guarantee. 
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4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any 

manner our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any 

of the terms and conditions of the said contract or to extend the time for full performance of the said 

contract including fulfilling all obligations under the said contract by the contractor or to postpone for any 

time or from time to time any of the powers exercisable by the Trustees against the contractor and to 

forebear or enforce any of terms and conditions relating to the said contract and We, 

……………………………….. Branch, Kolkata …………………………../Haldia, shall not be relieved 

from our liability by reason of any such variation or extension being granted to the contractor or for any 

fore-bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to the 

contractor or by any such matter or thing of whatsoever nature, which under the law relating to sureties 

would, but for this provision, have effect of so relieving us,……………………………………Branch, 

Kolkata………………………………./Haldia. 

 

5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly 

undertake not to revoke this Bank Guarantee during its currency except with the previous consent of the 

Trustees in writing. 

 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 

(OFFICIAL SEAL OF THE BANK) 

 

 


