
 



  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
            

                                                                                                                        

 
  

 
                                       

  कोलकाता  प�तन  
यास  

                           Kolkata Port Trust 


स�वल इंजी�नय�रगं �वभाग  
CIVIL ENGINEERING DEPARTMENT  

१५, ���ड रोड, कोलकाता -७००००१  
15, Strand Road, Kolkata – 700001 

 
      NIT No.: KOPT/KDS/CIV/T/2001/70     dt.03.02.2015 

 
NOTE: Last Date of  Purchase of tender 
 documents :02.03.2015(up to 12 noon) 

   
Tender is due for submission by 3:00 P.M.    

                         On  03.03.2015 
 

PRICE BID 
 ******************************************************************************* 

Repairing and strengthening of Stone set road 
starting from 2,NSD GRJ  Gate  to Clock Tower and 

repairing and strengthening of bituminous road from 
Clock Tower to Hydraulic Power Station and Gate 
no. 10 NSD to 11, NSD Gate including strengthening 
road side berm and drain, N.S. Dock.                    
******************************************************************************* 

 
 
 
 

   Date :03.02.15                                                              
  15, Strand Road,    
  Kolkata- 700 001                                             ए .के. मेहरा / A.K. Mehera 

                                                                      म�ुय अ
भयंता / Chief Engineer                                                                
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कोलकाता  प�तन  
यास 

Kolkata Port Trust 

�स�वल इंजी�नय�रगं �वभाग 
CIVIL ENGINEERING DEPARTMENT 

PREAMBLE TO THE BILL OF QUANTITIES 
 

Tender for repairing and strengthening of Stone set road starting from 2,NSD GRJ  
Gate  to Clock Tower and repairing and strengthening of bituminous road from 

Clock Tower to Hydraulic Power Station and Gate no. 10 NSD to 11, NSD Gate 

including strengthening road side berm and drain, N.S. Dock.  
 

1. The Bill of Quantities shall be read in conjunction with Special Conditions of Contract, Preamble to the Bill 

of Quantities, General Conditions of Contract, Form of Tender and the Agreement.  
 

2. General direction and description of work or materials given elsewhere in the contract documents are not 

necessarily repeated in the description of items in the Bill of Quantities. 
 

3. The Prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the 
complete and finished work, inter-alia, all costs and expenses which may be required for successful 

completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes 
and obligations imposed or implied by the Contractor. 

 

4. Where separate items such as mobilisation, demobilisation, temporary works etc., have not been provided 

in the Bill of Quantities for works required under the Contract, then the cost of such works shall be 
deemed to have been included in the prices and rates of other items. 

 

5. Without affecting the generality of the foregoing provisions, the Prices and rates entered in the Bill of 

Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings:-  

 

a) The provision, storage, transport, handling, use, distribution and maintenance of all materials, plants, 
equipment machineries and tools including all costs, charges dues demurrages or other outlays 

involved in the transportation. 
 

b) The provision and maintenance of all his staff and labours and their payments, accommodation, 
transport, taxes and other requirements. 

 
c) Setting out including the location and preservation of survey markers, measurement and supervision. 
 

d) The provision, storage, transport, use handling, distribution and maintenance of consumable stores, 

fuel, water and electricity. 
 

e) All First Aid, Welfare and safety requirements. 
 

f) Damage caused to the works, plants, materials and consumable stores caused by weather. 
 

g) Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 
applicable. 

 

6. The quantities given in the Bill of Quantities are estimated only and are given to provide a basis for 
comparison of tenders. Payment to the Contractor shall be made on the basis of prices and rates quoted in 

the tender for measured quantities of the work done by him. It must be clearly understood that this is a 
quoted rate tender at percentage Above par/At par/Below par as the case may be on 

estimated amount and not a lump sum one. The quantities of work required to be carried out by the 
Contractor may vary. 

 

7. The Contractor should be held responsible for the safe custody of materials, Machineries etc. at site 
procured by him or issued to him by the Trustees. 

 
********** 
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          कोलकाता  प तन  !यास 

Kolkata Port Trust 

�स�वल इंजी�नय�रगं �वभाग 
CIVIL ENGINEERING DEPARTMENT 

 
Tender for repairing and strengthening of Stone set road starting from 2,NSD GRJ  
Gate  to Clock Tower and repairing and strengthening of bituminous road from Clock 

Tower to Hydraulic Power Station and Gate no. 10 NSD to 11, NSD Gate including 

strengthening road side berm and drain, N.S. Dock. 
* 

BILL OF QUANTITIES 
 

 T.I. 

No. 

                Description   of   works  Quantity          Rate           Unit 

Rs.       P. 

Amount 

  Rs.        P. 

1. Labour for picking up existing metalled road 
surface to a specified average depth, including 

screening and stacking the pavement materials. 

 For average depth above 75 mm but not 
exceeding 150 mm by manual means: 

Stone -metal surface. 
 

2,000.00 
Sqm. 

13.10       Per      Sqm. 
(Rupees thirteen and 

paise ten only) 

26,200.00 

2. Supplying spreading and consolidating 1st. class 

Jhama metal of specific size in hard crust to 
requisite thickness (measured after compaction) 

in layers not more than 75 mm. thick each layer 
including screening of bats / metals as necessary, 

hand packing, sweeping, watering and rolling in 

stages with power roller to proper line, grade and 
camber, lighting, guarding and barricading and 

making necessary earthen bundh of one metre 
width on each side where necessary cutting or 

filling and rolling all complete including the cost of 
all materials and hire and labour charges of all 

man and machineries and as per specification and 

direction of Engineer-in-Charge but excluding the 
cost of bats/chelly.  

(a) Using jhama metal of size 63 mm. – 45 mm. 
 

250.00 

Cum. 

1,987.47     Per      Cum. 

(Rupees one thousand 
nine hundred eighty seven 

and paise forty seven 
only) 

4,96,867.50 

3. Laying Built up spray grout of 75 mm compacted 

thickness including thorough cleaning of the 
surface, applying tack coat, screening and 

cleaning of stone materials, spreading uniformly 

1st layer of stone metals conforming to required 
grading including hand packing, rolling by power 

roller to proper camber, grade and super-
elevation and covering with 60/70 grade (VG-30) 

hot bitumen @ 15 Kg. per 10 Sq. m. of surface, 
followed by similar operation of spreading 2nd 

layer of graded stone metal including hand 

packing rolling to proper camber grade etc. and 
covering once again with 60/70 grade hot 

bitumen layer @ 15 kg per 10 Sq. m. of surface 
completely covering the surface uniformly by 

spreading key aggregates conforming to required   

 

Contd. 

150.00 

Sqm. 
328.39       Per       Sqm. 

(Rupees three hundred 
twenty eight and paise 

tyhirty nine only) 

49,258.50 
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 T.I. 
No. 

                Description   of   works  Quantity          Rate           Unit 
Rs.       P. 

Amount 
  Rs.        P. 

3. Contd. 

 
 grading with necessary hand packing, thoroughly 

compacting by power roller in proper camber, 

grade and super elevation, including the cost and 
carriage of stone metals, bitumen, key aggregates 

and cost of heating the bitumen and all other 
incidental costs including the hire charges of all 

sorts of machineries and equipments for 

construction, cost of fuel and lubricants, 
procedures and quality control as per 

specification, including cost of applying Tack coat. 
A) Over WBM surface using tack coat @ 0.4 

Kg/Sq. M. 

 

   

 B) Over black top surface using tack coat @ 0.3 

Kg./ Sq. m. 
 

250.00  

Sqm. 

325.10       Per     Sqm. 

(Rupees three hundred 
twenty five and paise ten 

only) 

 

81,275.00 

4. Laying Bituminous Macadam of specified grade by 

Mobile Hot Mix Plant (Light Duty) using approved 

aggregates conforming to specified grading and 
60/70 grade (VG-30) bitumen on prepared 

surface, screening and cleaning the aggregates, 
premixing, preparing a uniform and quality mix, 

carrying the hot premixed materials by means of 
approved and suitable arrangements, spreading 

the mixed materials at specified laying 

temperature over the surface by means of 
suitable arrangements, tamping and finishing he 

mix to specified grade, line and cross section, 
though rolling with suitable power roller for 

breakdown, inter-mediate and finished rolling as 

per specification, hand packing and pinning to 
give an even surface complete including hire 

charges, fuel and lubricants of Mobile Hot Mix 
Plant (Light Duty) and all other machineries and 

equipments, quality control as per IRC 
specification excluding cost of applying tack coat. 

In base/ binder course using 3.4% binder content 

by weight of total mix. 
50 mm compacted thickness. 

 
 

800.00  

Sqm. 

265.12       Per     Sqm. 

(Rupees two hundred 

sixty five and paise twelve 
only) 

2,12,096.00 
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 T.I. 

No. 

                Description   of   works  Quantity          Rate           Unit 

Rs.       P. 

Amount 

  Rs.        P. 

5. Laying Bituminous Macadam of specific grade by 
Mobile Hot Mix Plant (Light Duty) using approved 

aggregates conforming to specified grading and 
60/70 grade (VG-30) bitumen on prepared 

surface, screening and cleaning the aggregates, 

pre-mixing, preparing a uniform and quality mix, 
carrying the hot premixed materials by means of 

approved and suitable arrangements, spreading 
the mixed materials at specified laying 

temperature over the surface by means of 

suitable arrangements, tamping and finishing the 
mix to specified gade,line and cross section, 

thorough rolling with suitable power roller for 
breakdown, inter-mediate and finished rolling as 

per specification, hand packing and pinning to 
give an even surface complete including hire 

charges, fuel and lubricants of Mobile Hot Mix 

Plant (Light Duty) and all other machineries and 
equipments, quality control as per IRC 

specification excluding cost of applying tack coat. 
 

In Profile Corrective Course using 3.0% binder 

content by weight of total mix. 
 

 

10.00  
Cum. 

4,927.86     Per    Cum. 
(Rupees four thousand 

nine hundred twenty- 
-seven and paise eighty 

six only) 

49,278.60 

6. Providing and laying 20 mm thick Open Graded 

Premixed Carpet using 13.2 mm (@ 0.018 Cu. M. 

/ Sq. m.) and 11.2  mm (@ 0.009 Cu. M. / Sq. 
m.) size stone aggregates, including thorough 

cleaning of the surface, applying tack coat, 
screening, cleaning and preheating stone chips 

and fully pre-coating the same with matrix of 

60/70 grade (VG-30) bitumen @ 54 kg per Cu. M. 
of aggregates laying the premixed chips uniformly 

over the surface, hand packing, thoroughly rolling 
by power roller, including the cost and carriage of 

stone chips and matrix, heating the matrix and all 

other cost and charges in this connection 
including hire charges and cost of fuel and 

lubricants of machineries and equipments for 
construction and quality control as per IRC 

specification complete excluding cost of applying 
tack coat. 

 

Using Mobile HPM (Light duty) 
 

 

2,500.00  

Sqm. 

108.29      Per      Sqm. 

(Rupees one hundred 

eight and paise twenty- 
-nine only) 

2,70,725.00 
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 T.I. 

No. 

                Description   of   works  Quantity          Rate           Unit 

Rs.       P. 

Amount 

  Rs.        P. 

7. Laying Premixed Seal Coat (Type-B) with 
approved quality sand / grit @ 0.6 Cu. M. / 100 

Sq. m. and 60/70 grade (VG-30) hot bitumen 
binder on thoroughly cleaned black top surface 

coated with tack coat, including heating and 

mixing cleaned sand / grit (100% passing through 
2.36 mm sieve and retained on 180 micron sieve) 

uniformly with hot binder (@ 113.5 Kg per Cu. M. 
of grit or sand and suitable pan / Mobile Hot Mix 

Plant (Light duty), laying and spreading the mix 

at an uniform rate using suitable means, brushing 
the surface, if necessary, to ensure uniformity, 

followed by rolling with power roller including the 
cost and carriage of binder and aggregates, cost 

of heating the binder and aggregates and all 
other incidental charges, cost of fuel lubricants, 

including hire charges of machineries, tools & 

plants required for construction and quality 
control complete excluding cost of applying tack 

coat. 
Using Mobile Hot Mix Plant (Light duty). 

 

2,500.00  
Sqm. 

41.82      Per       Sqm. 
(Rupees forty one and 

paise eighty two only) 

1,04,550.00 

8. Repairing pot-holes and making up small 
depressions with ramming or power rolling 

including screening, cleaning chips or metals and 
washing, drying as necessary and heating the 

chips or metal where necessary, cutting pot holes 

to regular shapes with vertical edges, cleaning the 
disintegrated materials, heating matrix and 

applying tack coat (including sides), finishing the 
top of repaired surface levelled with adjoining 

area, including cost and carriage of stone 

aggregates and matrix, excluding cost of applying 
tack coat. 

With premixed chips or Bajrees with 54 kg of 
60/70 grade bitumen (VG-30) per Cu. M. of loose 

net volume of stone chips using concrete mixer 

machine. (The payment is to be made on the 
basis of loose net volume of stone materials 

consumed in the work). 
Using Mobile Hot Mix Plant (Light duty). 

 

6.00 Cum. 3,894.88    Per     Cum. 
(Rupees three thousand 

eight hundred ninety four 
and paise eighty eight 

only) 

23,369.28 

9. Providing and applying tack coat using Cationic 
bituminous emulsion of approved grade  

conforming to IS: 8887-1978, over prepared 
surface including cleaning of surface with 

mechanical broom, moistening the surface, 

applying tack coat including cost and carriage of 
emulsion, hire charges of machineries and labour, 

cost of fuel and lubricants all complete as per 
specification and direction of the Engineer-in-

Charge. 
Over black topped surface @ 3.0 kg / 10 sq. m. 

By manual means. 

 

4,000.00  
Sqm. 

13.15       Per       Sqm. 
(Rupees thirteen and 

paise fifteen only) 

52,600.00 
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 T.I. 

No. 

                Description   of   works  Quantity          Rate           Unit 

Rs.       P. 

Amount 

  Rs.        P. 

10. Surface dressing of ground including removing 
vegetation and inequalities not exceeding 15 cm. 

deep and disposal of rubbish lead up to 50 Mtr. 
and lift up to 1.5 Mtr. 

 

3,000.00  
Sqm. 

75.00    Per 100 Sqm. 
(Rupees seventy five 

only) 

2,250.00 

11. Remove rubbish, earth from the working site and 
disposal of the same beyond the compound in 

conformity with the Municipal / Corporation Rules 

for such disposal, loading into truck and cleaning 
the site in all respect as per direction of Engineer 

– In – Charge. 
 

200.00  
Cum. 

143.99      Per      Cum. 
(Rupees one hundred 

fortythree and paise 

ninetynine only) 

28,798.00 

12. Labour for taking out stone sets (size 100 mm. x 

125 mm. x 250 mm.) from damaged pavement 
(in cement mortar) removing mortar from surface 

of the stone sets and stacksding the stone sets as 
directed within a lead of 75 m.( considering stone 

sets @ 30 Nos. / Sqm ) 

 

60,000  

Nos. 

55.00   Per  100   Nos. 

(Rupees fifty five only) 

33,000.00 

13. Labour for laying stone set pavement 100 mm 

thick with approved quality of stone sets (Pakur 
variety) of approx. size 100 mm x 125 mm x 250 

mm with top face dressed and other faces, tough 

dessed laid over a layer of 12 mm thick sand 
(local) cushioning on the prepared base by 

necessary cutting or fillig and rolling by power 
roller after sprinkling of water placing the stone 

sets true to line, level, grade and camber, keeping 

atleast 8 mm wide spaces in between the sets, 
filling up these spaces with sand cement mortar 

4:1 or with sand and properly heated bitumen 
mixture so as to fill up these spaces properly and 

completely and to prevent any movement of the 

stone sets, properly curing and lighting,guarding, 
barricading etc., all complete including cost and 

carriage of all materials and hire and labour 
charges of all men and machinaries and as per 

specification and direction of Engineer-In-Charge  
Excluding the cost of stone sets : Stone set 

pavement finished with sand cement mortar in 

(4:1) proportion. 
 

1,000.00  

Sqm. 

68.00     Per        Sqm. 

(Rupees sixty eight only) 

68,000.00 

14. Providing and laying ordinary cement concrete 

mix (1:2:4) with graded stone chips [20 mm 
nominal size Pakur variety] excluding shuttering 

and reinforcement, if any-. In ground floor as per 
relevant IS Code.  

 

50.00  

Cum. 

5,001.28     Per       Cum. 

(Rupees five thousand 
one and paise twenty 

eight only) 

2,50,064.00 

15. Dismantle all types of plain cement concrete 
works up to 150 mm thick stacking serviceable 

materials at site and removing rubbish as directed 
within a lead of 75 metre in ground floor including 

roof. 

i) In ground floor including roof. 

20.00  
Cum. 

582.16      Per       Cum. 
(Rupees five hundred 

eighty two and paise 
sixteen only) 

11,643.20 
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 T.I. 

No. 

                Description   of   works  Quantity          Rate           Unit 

Rs.       P. 

Amount 

  Rs.        P. 

16. Cleaning rubbish, sludge, weeds scum, liquid 
earth, mud etc. etc. from road side masonary 

drain / hume pipe drain / culvert etc. by mathor 
labour after removing concrete. Slab / manhole 

cover etc. without damaging the same and 

refixing the same properly after cleaning as 
necessary and removing the sludge etc. etc. by 

using iron pnns, buckets including all labour, tools 
& plants including removing the spoils in dry 

condition and disposing the same by truck beyond 

the road side in conformity with maniple / 
corporation rules for such disposal including 

loading in to truck and cleaning the road side in 
all respects as per direction of the Engineer-in-

Charge. 
(Payment will be made on the basis of actual 

stack measurement of spoils in dry condition at 

road side). 

100.00  
Cum. 

195.00      Per      Cum. 
(Rupees one hundred 

ninetyfive only) 

19,500.00 

17. Dismantle all types of masonry excepting cement 

concrete plain or reinforced, stacking serviceable 

materials at site & removing the rubbish as 
directed within a lead of 75 m.  

In ground floor including roof.  

5.00 Cum. 276.64     Per      Cum. 

(Rupees two hundred 

seventy six and paise 
sixty four only) 

1,383.20 

18 Bricks work with 1st class bricks in cement mortar 

(1:6). 

a) In foundation & plinthi) Ground floor.  
 

10.00  

Cum. 

4,999.00    Per    Cum. 

(Rupees four thousand 

nine hundred ninety nine 
only) 

49,990.00 

19. Plaster to wall, floor, and ceiling with sand & 

cement mortar including rounding off or 
chamfering corners as directed and raking out 

joints or roughening of concrete surface including 
throating, nosing and drip course scaffolding / 

staging where necessary. 

a) 15 mm thick plaster (6:1)  

100.00  

Sqm. 

105.72     Per     Sqm. 

(Rupees one hundred five 
and paise seventy two 

only) 
 

10,572.00 

20. Neat cement punning average 1.5 mm thick in 

wall dado, windowsills, floor, drain etc. (Note: 
Cement @ 0.152 cum./100Sqm.) 

100.00  

Sqm. 

28.51       Per       Sqm. 

(Rupees twenty eight and 
paise fifty one only) 

2,851.00 

21. Hire and labour charges for shuttering with hard 

wood for precast R.C. slab curved or straight and 
striking out the same including fitting, fixing the 

precast slab in position with necessary carriage 

and haulage, hosting etc. complete in all respect. 

100.00  

Sqm. 

71.66      Per       Sqm. 

(Rupees seventy one and 
paise sixty six only) 

7,166.00 

22. Reinforcement for reinforced concrete work in all 

sorts of structures including distribution bars, 
stirrups, binders etc. initial straightening and 

removal of loose rust (if necessary), cutting to 

requisite length, hooking and bending to correct 
shape, placing in proper position and binding with 

16 gauge black annealed wire at every 
intersection, complete as per drawing and 

direction. 

For works in foundation, basement and up to roof 
of ground floor/ up to 4m.  

Tor steel/mild steel.Ground floor. 
 

0.50 M.T. 69,334.00     Per    M.T. 

(Rupees sixty nine 
thousand three hundred 

thirty four only) 

34,667.00 
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 T.I. 

No. 

                Description   of   works  Quantity        Rate           Unit 

Rs.       P. 

Amount 

  Rs.        P. 

23. Filling in foundation or plinth by silver sand in 
layers not exceeding 150 mm as directed and 

consolidating same by thorough saturation with 
water ramming complete, including the cost of 

supply of sand. (Payment to be made on 

measurement of finished quality). 
 

50.00  
Cum. 

58,305.30  Per 100 Cum. 
(Rupees fiftyeight 

thousand three hundred 
five and paise thirty only) 

29,152.65 
 

                                                                                                                       Total: - 

 
 

19,15,256.93 

 
 
 
 
 
 
 
 
 
                                                                                             

 
 
 
 
 
 
 

Carried over to Page No.: 10 
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B. F. From Page No. -9   Total Amount = Rs.19,15,256.93 
 
 
Tenderer to fill up the following [ score out which is not applicable] 

                                            
 
(a)……………………………..%                                         
               (in figures)                                                           Below par (-) Rs. 
                                                                                              

…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
             
 
(c)……………………………..%                                      
               (in figures)                                                         Above par (+) Rs. 
                                                                                              

………………………………………………… Percent 
              (in words) 

                                                                                                                                  

Total Tendered Amount:  Rs. 

 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The rate quoted shall include all taxes and duties as applicable excluding Service Tax. 

Service Tax will be reimbursed by KoPT on submission of actual payment of Service Tax at 

full rate for the work as per Finance Act 1994.] 
 

Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:                                                                                      ______________________ 
                                                                                                (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time 
as quoted / stated above are to be carried over to Form of 
Tender attached] 
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कोलकाता प�तन 
यास के 
यासी बोड# 
THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 

�न�वदा फाम% / FORM  OF  TENDER 
 

CONTRACT NO. ________________________. 
 

The Chief Engineer  
Kolkata Port Trust  

Kolkata- 700001. 
 

I/We ..................................................................…………………………………….. 

of ......... ....................................................................................................…………………………………………. 

having examined the site of works, inspected the Drawings and read the Specifications, General & Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the 

works required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions 
of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed 

Bill of Quantities within 4 (Four) months (including preliminary time) from the date of order to commence the 
work and in the event of our tender being accepted in full or in part, I/We also undertake to enter into a Contract 

Agreement in the Form hereto annexed with such alterations or additions there to which may be necessary to give 

effect to the acceptance of the Tender and incorporating such specification, Bill of Quantities, Drawings and Special 
& General Conditions of Contract and I/We hereby agree that until such Contract Agreement is executed the said 

Specifications, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 
writing by or on behalf of the Trustees shall be the contract. 
 

THE TOTAL AMOUNT OF TENDER Rs. .................................................. 
   

(Rupees in words)............................................................................................................................... 
                         ......................................................................................................................       

          
I/We require ................................................................ days preliminary time to arrange and procure the 

materials required by the work from date of acceptance of tender before I/We could commence the work. 

 

I/We have deposited with KOLKATA PORT TRUST, a sum of .................................vide Pay Order/Demand Draft 

No......................dt1 ..................of...................................................(name of Bank) as Earnest Money. 

 
I/We agree that the period for which the tender shall remain open for acceptance shall not be less than four 

months. 
                                                                                 

Signature of Tenderer 

         (Seal of the Tenderer)    

Witness :     
 

Signature  _____ ____________  
 

Name      ___________________   Name of the 
                                 (In Block Letters)               Tenderer :     _____________________ 

         
Address: ____________________                    _______________________ 
               

               ______________________    Dated:           _____________ 

 

       __________________        Address:     ________________________ 

Occupation: ________________                        _____________________ 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   कोलकाता  प�तन  
यास  

Kolkata Port Trust 


स�वल इंजी�नय�रगं �वभाग  

CIVIL ENGINEERING DEPARTMENT  

१५, ���ड रोड, कोलकाता -७००००१ 

15, Strand Road, Kolkata – 700001 
 

    NIT No.:KOPT/KDS/CIV/T/2001/70   Dt.03.02.2015 
 

NOTE: Last Date of  Purchase of tender 
 documents :     02.0302.0302.0302.03.2015 (up to 12 noon) 

         
Tender is due for submission by 3:00 P.M.    

                                  on   03.03.2015 
 

Techno commercial Bid 
 

******************************************************************************* 

Repairing and strengthening of Stone set road 
starting from 2,NSD GRJ  Gate  to Clock Tower and 
repairing and strengthening of bituminous road 
from Clock Tower to Hydraulic Power Station and 
Gate no. 10 NSD to 11, NSD Gate including 
strengthening road side berm and drain, N.S. Dock.                   

******************************************************************************* 
 
 
 
 
 
 
 
 

 Date :   03.02.2015                                                           

15, Strand Road,                                          ए .के.     मेहरा    //// A.K. Mehera 

     Kolkata- 700 001.                                    म$ुय अ
भयंता    / Chief Engineer                            



 

Page 2 of 28 
 

कोलकाता  प
तन  �यास  

Kolkata Port Trust 

स�वल इंजी�नय�रगं �वभाग  

CIVIL ENGINEERING DEPARTMENT        
 

 
No.: No.: No.: No.: KOPT/KDS/CIVKOPT/KDS/CIVKOPT/KDS/CIVKOPT/KDS/CIV/T//T//T//T/    2001/702001/702001/702001/70                                                                                                                                                                                                                                                                        DateDateDateDate::::    03.0203.0203.0203.02....2015201520152015    
 
  
 
 
 

NIT No.: NIT No.: NIT No.: NIT No.: KOPT/KDS/KOPT/KDS/KOPT/KDS/KOPT/KDS/CCCCIVIVIVIV/T//T//T//T/2001/702001/702001/702001/70                                    Dt.Dt.Dt.Dt.03.02.203.02.203.02.203.02.2000015151515    
 

Repairing and strengthening of Stone set road starting from 2,NSD GRJ  Gate  to 
Clock Tower and repairing and strengthening of bituminous road from Clock Tower 

to Hydraulic Power Station and Gate no. 10 NSD to 11, NSD Gate including 
strengthening road side berm and drain, N.S. Dock. 

 
      Sealed tenders are invited from bonafide, resourceful, experienced and reputed 
firms for the subject work of estimated amount of Rs.19,15,256.93    [approx] [approx] [approx] [approx] as per 
following Prequalification Criteria on Percentage above / below /at Par basis on Percentage above / below /at Par basis on Percentage above / below /at Par basis on Percentage above / below /at Par basis on 
estimated rates / amount as shown in the Bill of Quantities estimated rates / amount as shown in the Bill of Quantities estimated rates / amount as shown in the Bill of Quantities estimated rates / amount as shown in the Bill of Quantities in accordance with this 
Notice Inviting Tender, the General Conditions of ContractGeneral Conditions of ContractGeneral Conditions of ContractGeneral Conditions of Contract, enclosed Instruction to Instruction to Instruction to Instruction to 
Tenderer, Special Conditions of Contract, Technical Specifications for this Work and Bill Tenderer, Special Conditions of Contract, Technical Specifications for this Work and Bill Tenderer, Special Conditions of Contract, Technical Specifications for this Work and Bill Tenderer, Special Conditions of Contract, Technical Specifications for this Work and Bill 
of Quantities.of Quantities.of Quantities.of Quantities.   

    

Prequalification Criteria:Prequalification Criteria:Prequalification Criteria:Prequalification Criteria:    

    

1111.  A) Tenderer should have experience in Construction / repairing Bituminous and non 
bituminous road or yard    including stone set work    or have succesor have succesor have succesor have successfully completed similar sfully completed similar sfully completed similar sfully completed similar 
works works works works during last 7[seven] years7[seven] years7[seven] years7[seven] years ending last day of month previous to the one in which 
applications are invited should be either of the following: 
 

a) Three similar completed works each costing not less than the amount equal to 40% of 
the estimated amount put to tender. 
 

b)  Two similar completed works each costing not less than the amount equal to 50% of 
the estimated amount put to tender. 
 

c) One similar completed work costing not less than the amount equal to 80% of the 
estimated amount put to tender. 
 
B)  The average Annual Financial turnover of the intending tenderer during the last 3 3 3 3 
yearsyearsyearsyears ending 31313131stststst    March March March March of the previous financial year should be at least 30% of the 
estimated amount put to tender. 
 
C)    Work experience, as a sub-contractor or supply contractor shall not be considered as 
the requisite qualification. 
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2. Each tenderer shall have to deposit a sum of RsRsRsRs. . . . 38,538,538,538,500.0000.0000.0000.00    (Rupees (Rupees (Rupees (Rupees thirty eight thirty eight thirty eight thirty eight 
thousand thousand thousand thousand fivefivefivefive    hundred hundred hundred hundred only) only) only) only) as Earnest Money in the form of Bankers’Bankers’Bankers’Bankers’    Cheque / Cheque / Cheque / Cheque / 
Demand Draft / Pay Order drawn Demand Draft / Pay Order drawn Demand Draft / Pay Order drawn Demand Draft / Pay Order drawn in favour of “KOLKATA PORT TRUST” “KOLKATA PORT TRUST” “KOLKATA PORT TRUST” “KOLKATA PORT TRUST” on any 
Scheduled Bank payable at Kolkata    without which no tender will be consideredwithout which no tender will be consideredwithout which no tender will be consideredwithout which no tender will be considered. The 
Bankers’ Cheque / Demand Draft / Pay Order should be submitted together with the 
sealed tender in a separate envelope. Only those tenders submitted along with the 
Earnest Money shall be opened. 
                                           

3333. The amount of Earnest Money will be refunded or released to the unsuccessful 
tenderer without interestinterestinterestinterest, after the selection of a successful tenderer and in the case of 
the successful tenderer this amount will be adjusted against the Security Security Security Security DepositDepositDepositDeposit.... If any 
tenderer withdraws his tender before 4(four) 4(four) 4(four) 4(four) months months months months from the date of opening of the 
tender (techno-commercial bid), the Earnest Money Deposit will be forfeited by the 
Trustees. 
 

4444. It is impressed upon the tenderer that his tender should be based on the Conditions 
stipulated in the tender document and that the tenderer should not stipulate his own 
condition in deviation thereof, as apart from the likelihood of vitiating the tender, such 
deviations will lead to non-uniformity of tenders and it will be difficult to make 
assessment of the correct value of the tenders for purposes of comparison. In that event 
tender may be considered incomplete and may be rejected. 
 

5. 5. 5. 5. Materials, except departmental materials if any, required for the work shall be 
procured and supplied by the successful tenderer and shall be of the best and approved 
quality and should comply with the relevant I.S. / I.R.C./MOST I.S. / I.R.C./MOST I.S. / I.R.C./MOST I.S. / I.R.C./MOST or other relevant 
Specifications.  
 

6666.  The tenderer must fill in Schedule ‘O’ Schedule ‘O’ Schedule ‘O’ Schedule ‘O’ with full particulars of similar works carried out 
by them previously and submit in Schedule ‘T’Schedule ‘T’Schedule ‘T’Schedule ‘T’ the details of technical set up of the 
Company and the technical Personnel who should be looking after the works. 
 

7777. The tenderer shall include in their prices sums payable as Taxes Particularly,Particularly,Particularly,Particularly,    VAT, VAT, VAT, VAT, 
Royalty or Royalty or Royalty or Royalty or otherwise to the Government or Public Bodies or Individual Government or Public Bodies or Individual Government or Public Bodies or Individual Government or Public Bodies or Individual and such taxes 
shall not be an extra charge payable by the Trustees’. 
 

8.8.8.8. As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under “Reverse 
Charge Mechanism” as per Service Tax Law. The service provider is liable to recover service 
tax as applicable. 

However the contractor is liable to pay the service tax element at applicable Govt. rate 
from the bill for recovery against L.D, damage, penalty, land rent, electricity charges 
etc.same will be deducted from his bill when sent to finance dept.for payment.  
 
CENVAT CRITERIA: In the event of cenvatable bought out items, if any ,the contractor is 
required to ensure that invoices are drawn in the name of contractor and it should be marked ‘’ 
account KOLKATA PORT TRUST’’ as per cenvat credit rules and regulations. KoPT would 
provide the Service Tax Registration No. for availing Cenvat Credit. 
 
As far as possible items to be procured from first/second stage dealer  and maintain the above 
formalities to the extent possible so that KoPT can avail the cenvat credit.  
 
However payment to the contractor for work will be made as per provision in Item – 6 of  
Preamble to the Bill of Quantities of Price Bid.  
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9999. i)  All intending tenderer at the time of tender shall disclose all necessary documents 
as to whether they are covered under ESI Act or not. 

 

     ii) In case they are covered under ESI Act they have to furnish the details of registration, 
failing which their tender would be liable to be cancelled. 

 

    iii) In case they are not covered under ESI Act or exempted, they would furnish 
necessary documents along with an affidavitaffidavitaffidavitaffidavit in original affirmedaffirmedaffirmedaffirmed before a first class before a first class before a first class before a first class 
Judicial MagistrateJudicial MagistrateJudicial MagistrateJudicial Magistrate in a Non-Judicial Stamp Paper worth Rs. 10.00Rs. 10.00Rs. 10.00Rs. 10.00 to that effect as per 
enclosed KoPT approved format. (Format of affidavit is enclosed Format of affidavit is enclosed Format of affidavit is enclosed Format of affidavit is enclosed at the end of the at the end of the at the end of the at the end of the 
technotechnotechnotechno----commercial Bid).commercial Bid).commercial Bid).commercial Bid).    
Regarding submission of Affidavit, the stamp paper should be either in the name of the stamp paper should be either in the name of the stamp paper should be either in the name of the stamp paper should be either in the name of the 
tenderer or with name of the Advocate who has signed in the Affidavittenderer or with name of the Advocate who has signed in the Affidavittenderer or with name of the Advocate who has signed in the Affidavittenderer or with name of the Advocate who has signed in the Affidavit. The bidder may 
purchase stamp-paper prior to the publication of tender but    the Affidavit must be the Affidavit must be the Affidavit must be the Affidavit must be 
sweared after the date of hoisting/publication of NIT.  sweared after the date of hoisting/publication of NIT.  sweared after the date of hoisting/publication of NIT.  sweared after the date of hoisting/publication of NIT.      

 

     iv) In case they are not covered under ESI Act they must additionally indemnify KoPT 
against all damages & accident occurring to his labour in a non-judicial stamp papers 
worth Rs. 50.00Rs. 50.00Rs. 50.00Rs. 50.00. (Format of indemnity Bond(Format of indemnity Bond(Format of indemnity Bond(Format of indemnity Bond is enclosed at the end of the technois enclosed at the end of the technois enclosed at the end of the technois enclosed at the end of the techno----
commercial Bid).commercial Bid).commercial Bid).commercial Bid).    

    
                            v) The intending tenderer shall intimate whether they are covered/come under the 

purview of Employee Provident Fund and Miscellaneous Provident Fund Act, 1952. If 
they are registered, they have to submit the photocopy of the valid Registration 
Certificate.                    

    
vi) The intending tenderer shall have to submit the copy of the valid trade licence.     

    
     10101010.... The intending tenderer should submit performance certificate/credential of works as 

per the enclosed Proforma of Ko.PT. (Format(Format(Format(Format    of of of of performance certificate/credential of performance certificate/credential of performance certificate/credential of performance certificate/credential of 
works works works works is enclosed at the end of the technois enclosed at the end of the technois enclosed at the end of the technois enclosed at the end of the techno----commercial Bid).commercial Bid).commercial Bid).commercial Bid).    
    

11111111. The tenderer shall submit certified copy of the Certificates ofCertificates ofCertificates ofCertificates of    VAT Registration No. VAT Registration No. VAT Registration No. VAT Registration No. 
and also declare their Permanent Income Tax Account No.Permanent Income Tax Account No.Permanent Income Tax Account No.Permanent Income Tax Account No. in the last page of the B.O.Q.      
    

            11112222. The successful tenderer shall be required to execute a Contract Contract Contract Contract AgreementAgreementAgreementAgreement to be 
prepared in the form annexed to the General Conditions of ContractGeneral Conditions of ContractGeneral Conditions of ContractGeneral Conditions of Contract together with such 
modifications as may be necessary within a month from the date of placement of Work 
Order. He is required to submit 6(six)6(six)6(six)6(six) Copies of all documents, correspondence and 
connected papers etc., as detailed in the Form of Contract Agreement Form of Contract Agreement Form of Contract Agreement Form of Contract Agreement prepared on    NonNonNonNon----
Judicial Stamped PaperJudicial Stamped PaperJudicial Stamped PaperJudicial Stamped Paper of requisite denominations all at his own cost. 
 

11113333. The tenders[Both Techno Commercial Bid & Price BidBoth Techno Commercial Bid & Price BidBoth Techno Commercial Bid & Price BidBoth Techno Commercial Bid & Price Bid]  shall be submitted in sealed 
covers superscribed the name of work to the Chief Engineer’s Office, Kolkata Port Trust, Chief Engineer’s Office, Kolkata Port Trust, Chief Engineer’s Office, Kolkata Port Trust, Chief Engineer’s Office, Kolkata Port Trust, 
15, Strand Road, Kolkata15, Strand Road, Kolkata15, Strand Road, Kolkata15, Strand Road, Kolkata----        700 001(India) by 3 P.M. on 700 001(India) by 3 P.M. on 700 001(India) by 3 P.M. on 700 001(India) by 3 P.M. on 03.03.03.03.03.03.03.03.2012012012015555. . . . After that no tender 
will be accepted. Last date of purchase of Tender documents on 02.03.201502.03.201502.03.201502.03.2015    [up[up[up[up    to 12 to 12 to 12 to 12 
Noon].Noon].Noon].Noon].    
 

11114444. Among the duly submitted proper tenders in which only Techno Commercial BidTechno Commercial BidTechno Commercial BidTechno Commercial Bid 
would be opened at the office of the undersigned shortly after 3 P.M. on 3 P.M. on 3 P.M. on 3 P.M. on 03.0303.0303.0303.03....2012012012015555. 
Date of opening of the Price BidPrice BidPrice BidPrice Bid of the Prequalified bidder will be intimated later on. If 
any tenderer or his duly authorised representative wishes to be present at the time of 
opening of the tenders, he may do so. In the event of any unforeseen circumstances 
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such as Natural Calamities, Strikes, Bandhs, Holidays etc. on that day, the tenders may 
be submitted by 3 P.M. 3 P.M. 3 P.M. 3 P.M.  on next working day to be opened shortly thereafter. 
 

11115555. The undersigned does not bind to accept the lowest or any offer / tender and 
reserves the right to accept any tender either in part or as a whole and to reject any 
tender without assigning any reason whatsoever. 
 

11116666. Tender documents shall be issued from the office of the Chief Engineer at 15, 
Strand Road, Kolkata-700 001. The Tenderer shall have to deposit with the Trustees’ 
Financial Adviser & Chief Accounts Officer at 15, Strand Road, Kolkata-700 001 a sum 
of Rs.Rs.Rs.Rs.1111555500/00/00/00/----    [Non[Non[Non[Non----refundable]refundable]refundable]refundable] towards cost of Tender documents. 
 

11117.7.7.7. Tenderer may also submit the tender getting down loaded from the Web site of 
Kolkata Port Trust. In that case the bidding party shall have to pay the amount of 
Rs.Rs.Rs.Rs.1111555500/00/00/00/---- [Non-refundable] towards the cost of bid document by draft or Bankers’ 
Cheque drawn in favour of “KOLKATA PORT TRUST”KOLKATA PORT TRUST”KOLKATA PORT TRUST”KOLKATA PORT TRUST” at the time of submission of 
tender documents. 
 

            18181818.... The tender shall be submitted in one sealed envelope superscribing the name of the 
work which shall contain contain contain contain three sealedthree sealedthree sealedthree sealed    envelopes, Marked envelopes, Marked envelopes, Marked envelopes, Marked ––––A, MarkedA, MarkedA, MarkedA, Marked----BBBB and Marked Marked Marked Marked ----C C C C 
stating clearly in the top envelope that envelope contains three envelopes Marked Marked Marked Marked ––––A,  BA,  BA,  BA,  B  
and CCCC separately in sealed condition.  

 

19191919.... If the offers are not received according to the instructions detailed here above, they 
shall be liable for rejection. The corrections and remarks shall be either type-written or 
must be in ink and duly authenticated. 
 

20202020. Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, 
statements and attachments submitted in proof of the qualification requirements and 
their    EMD will be forfeited for such actiEMD will be forfeited for such actiEMD will be forfeited for such actiEMD will be forfeited for such actionononon. 
 

22221111. Once a Bid is submitted, it will not be allowed to revise even if the date of 
submission is extended. 
 
The sealed envelope The sealed envelope The sealed envelope The sealed envelope Marked Marked Marked Marked ––––    AAAA    shall shall shall shall contain:contain:contain:contain:    
    
a) Demand Draft/Pay Order against Earnest Money Deposit in original and TR/ Money 

Receipt /Demand Draft/Pay Order towards cost of tender documents. 
 

b) If downloaded from Website, Demand Draft/Pay Order against Earnest Money 
Deposit in original and Demand Draft/ Pay Order towards cost of tender documents.  

 
The sealed envelope The sealed envelope The sealed envelope The sealed envelope Marked Marked Marked Marked ––––    B B B B {Techno{Techno{Techno{Techno----commercial Bidcommercial Bidcommercial Bidcommercial Bid}}}}    shallshallshallshall    contain:contain:contain:contain:    
    
a) The Techno commercial Bid duly signed and sealed on every page with duly filled in 
‘Schedule –T’ and ‘Schedule- O’ of Techno commercial Bid without any price bid therein. 
 
b) The General Conditions of Contract of KoPT duly signed and sealed on every page. 

 
    c) Certified copies of the documents in support of experience/performance 

certificate/credential of works as stated in Pre-Qualification criteria vide Cl.No.1 (A) & 9 
above.    
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d)  Certified copies of PAN Card. 
 
e)  Certified copies of Certificates for VAT Registration No. 
 

        f)        Certified copies of ESI Registration Certificates or the original copy of Affidavit and 
Indemnity Bond as per clause no.9 above. 
    

     g) Last three years balance sheet and profit & loss account in support of Annual 
Financial turnover as per clause no.1 (B) above. 

 
h) Certified copies of E.P.F. Registration No(if applicable). 
 
i) Copy of valid trade license. 
 
The Sealed envelopThe Sealed envelopThe Sealed envelopThe Sealed envelopeeee    MarkedMarkedMarkedMarked----C C C C [Price[Price[Price[Price    Bid] Bid] Bid] Bid] shall shall shall shall contain:contain:contain:contain:    
    

a)    Preamble to Bill of Quantities 
 

b)    The Bill of Quantities duly filled in.  
 

c)    The Form of Tender duly filled in as enclosed in the tender document. 
 

d)    All the pages of Price Bid should be duly signed and sealed. 
 

 Enclo:Enclo:Enclo:Enclo: Instructions to Tenderer, Scope of Work & 
              Special Conditions of Contract, Schedule ‘O’                    Techno CommercialTechno CommercialTechno CommercialTechno Commercial   BidBidBidBid 
                                            and Schedule ‘T’,  Format    of Indemnity Bond, 
             Format of Affidavit.                                   
 
 
              

        Preamble to Bill of Quantities and Bill of Quantities,    Price BidPrice BidPrice BidPrice Bid           
        Form of Tender.                                                                                                                                                                                                                                                                                                                                           
    
    

                                                                                                                                                                                                                                                                                                                                                            
    
    

                                                                                                                                                                                                                                                                                                                                                                    ए ....के....     मेहरा / A.K. MeheraA.K. MeheraA.K. MeheraA.K. Mehera    

                                                                                 मु�य    अ�भयंता    / Chief EngineerChief EngineerChief EngineerChief Engineer                

 

 

 

 



 

Page 7 of 28 
 

 कोलकाता  प
तन  �यास  

Kolkata Port Trust 


स�वल इंजी�नय�रगं �वभाग  
CIVIL ENGINEERING DEPARTMENT     

 
Repairing and strengthening of Stone set road starting from 2,NSD GRJ  Gate  to Clock 

Tower and repairing and strengthening of bituminous road from Clock Tower to 

Hydraulic Power Station and Gate no. 10 NSD to 11, NSD Gate including strengthening 

road side berm and drain, N.S. Dock.         

               
INSTRUCTION TO TENDERERSINSTRUCTION TO TENDERERSINSTRUCTION TO TENDERERSINSTRUCTION TO TENDERERS    

    

1111   The subject work is required to be carried out with high degree of precision, supervision, 
quality control and construction techniques. The tenderers are, therefore, required to go 
through all the provisions of the tender document including Special CondSpecial CondSpecial CondSpecial Conditions / Instructions itions / Instructions itions / Instructions itions / Instructions 
and Bill of Quantities and Bill of Quantities and Bill of Quantities and Bill of Quantities before filling the tender. In the    event    of contradiction between either of 
the two documents; Special    Conditions Conditions Conditions Conditions will supersede General Conditions General Conditions General Conditions General Conditions and    Bill of Bill of Bill of Bill of 
Quantities Quantities Quantities Quantities shall supersede General Specification. General Specification. General Specification. General Specification.     

 

2.2.2.2.  The tenderers shall inspect the site and its neighbourhood and acquaint themselves with 
actual working condition. Accessibility of the site, source of water and electricity, available 
working space etc., should be investigated before submitting the tender. All such factors 
having likely bearing on rates and progress of the work involved should be taken into 
consideration while submitting the tender. No claim for any extra payment will be considered 
by reason of any difficulty, which may arise during the progress of this work, which in the 
opinion of the Engineer could have been foreseen. For such inspection, he may contact the 
Senior Executive Engineer Senior Executive Engineer Senior Executive Engineer Senior Executive Engineer ((((NSDNSDNSDNSD)))) at his office at    51, C.G.R.51, C.G.R.51, C.G.R.51, C.G.R.    Road, Kolkata Road, Kolkata Road, Kolkata Road, Kolkata ----    700 700 700 700 043043043043, during 
office hours. 

 

3333.  Tenderers’ attention is drawn to Clause 3.4, 3.5, 3.6 Clause 3.4, 3.5, 3.6 Clause 3.4, 3.5, 3.6 Clause 3.4, 3.5, 3.6 of the General Conditions of General Conditions of General Conditions of General Conditions of 
Contract Contract Contract Contract regarding Earnest Money Earnest Money Earnest Money Earnest Money and Security Deposit Security Deposit Security Deposit Security Deposit prescribed in the tender and 
Clause 8.0 lause 8.0 lause 8.0 lause 8.0 regarding    Delay/ Extension of time/ Liquidated Damage/ Termination of Delay/ Extension of time/ Liquidated Damage/ Termination of Delay/ Extension of time/ Liquidated Damage/ Termination of Delay/ Extension of time/ Liquidated Damage/ Termination of 
ContraContraContraContract.ct.ct.ct.  

 

4444.  The Tender / Offer shall be valid for acceptance for a period of 4 (four) months4 (four) months4 (four) months4 (four) months from the 
date of opening of the tender (techno-commercial bid).  

    

5555.  The Engineer reserves the right to delete any item of work or introduce any new item 
during execution of work, in the tender, if required to be done to complete the work 
envisaged. The Engineer also reserves the right to delete and / or modify any Technical Technical Technical Technical 
SpecificationSpecificationSpecificationSpecification or introduce any new modification for any particular item of work or for the 
scheme as a whole during execution of work. 

 

6666.  The tenderer is to work out his rates at Percentage above par / below par / Percentage above par / below par / Percentage above par / below par / Percentage above par / below par / at parat parat parat par    basis basis basis basis 
taking into account the full details of works.    

 

7.7.7.7. The tenderer must fill in the FormFormFormForm    of Tender.of Tender.of Tender.of Tender.  
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8.  Taxes and 8.  Taxes and 8.  Taxes and 8.  Taxes and DutiesDutiesDutiesDuties::::    
        

The rate quoted by the tenderer should be considered to complete the work in all 

respect and should include all taxes, octroi, surcharge etc. payable to Government or 

any other concern and no extra payment, whatsoever will be entertained by the 

Trustees’ under any circumstances 

 
9.  Rate for payment against extra Items:9.  Rate for payment against extra Items:9.  Rate for payment against extra Items:9.  Rate for payment against extra Items:    

    
For any unforeseen work not covered under the Bill of Quantities and Condition of 

Contract, depending on contingent situation at site, if required for successful completion 

of the work, extra items have to be carried out by the Contractor. If those items are 

already available in Trustees’ Schedule of rate, payment will be made on the basis of 

Trustees’ Schedule of rate; otherwise,  
 

(i)        The rate of payment of work involving labour & material shall be fixed on the 

following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 
 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour 

actually engaged in the work plus 11 % towards profit and cess. 
 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost 

of material plus transport, loading & unloading (if any) plus 11 % towards profit and 

cess.  

  
10.10.10.10.   Working PeriodWorking PeriodWorking PeriodWorking Period::::    
 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working 

days only. However, the tendered should note that he might be required to carry out the 

job on Sundays, holidays and after normal working hours and at night in addition to the 

normal working hours to expedite the progress of the work if permitted by Competent 

Authority. The tenderer should include in his rates the cost, if any, involved on those 

accounts. 
  
11. Time of Completion: 11. Time of Completion: 11. Time of Completion: 11. Time of Completion:     
 

The work is required to be completed within 04040404((((FourFourFourFour))))    months months months months from the date of 

placement of Work order/ LOI. 

     
12.  Escalation12.  Escalation12.  Escalation12.  Escalation::::    

    

      No escalation variations on the prices of labour, materials labour, materials labour, materials labour, materials and POLand POLand POLand POL will be entertained 

and thus the rate should be quoted with due consideration of the same.  
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13131313.        Suspension of Work / Idle time:Suspension of Work / Idle time:Suspension of Work / Idle time:Suspension of Work / Idle time:    

    

The matter shall be decided by the Clauses Clauses Clauses Clauses as stipulated in General Conditions of General Conditions of General Conditions of General Conditions of 

Contract Contract Contract Contract vide vide vide vide Clause No.5.11 5.11 5.11 5.11 and other relevant Clauses in this respect. No idle 

charges on any account like labour and establishment whatsoever due to any reason 

thereof will be entertained by the Trustees. 

    

14.  Water:14.  Water:14.  Water:14.  Water:    

    

i)  Water required for construction work will have to be arranged by the Tenderer at their 

own cost. 
 

ii) KoPT will arrange to provide a source of supply for drinking water at a suitable point 

free of cost from where the contractor may draw a line for purpose of drinking water 

only.          

Under no circumstances, the contractor would be allowed to use such   drinking water 

for constructional works. 
 

iii) In any case Dock water will not be allowed to be used for any work including curing. 

 

15151515. Power. Power. Power. Power    Supply:Supply:Supply:Supply:    

    

If possible a supply of power shall be made available at required points on payment of 

usual charges to the Trustees’ as per the KoPT Rules. However, it is to be noted that in 

the event of KoPT fails to make available supply of powers, the Contractor shall have to 

make his own arrangement for the supply of power at no extra cost to the Trustees’. 

  

16. On A/C. Payments for m16. On A/C. Payments for m16. On A/C. Payments for m16. On A/C. Payments for measurement work:easurement work:easurement work:easurement work:    

    

Tenderers attention is drawn to Clause 6 of the General Conditions of Contract on the 

relevant subject. The Engineer shall hold sole discretion as regards to release of on 

A/C. Payment. 

 

17. 17. 17. 17. The successful tenderer will be required to comply with the relevant provisions of 

Building and other constructions workers (Regulation of Employment and Conditions of 

Service)Act.1996 and West Bengal building and other constructions workers 

(Regulation of Employment and Conditions of Service) Act.2004 as well as Building and 

other constructions workers’ Welfare Cess Act.1996 and the rules framed there under. 

 

18. 18. 18. 18. An amount of CessCessCessCess calculated at the rate of 1% of the billed amount1% of the billed amount1% of the billed amount1% of the billed amount shall be 

progressively recovered from each running bill as well as from the final bill of the 

contractor for onward transmission of the same by the appropriate authority. Other 

statutory deductions will also be made as applicable at the time of payment.    

 

19191919.... If there is any disparity between the quoted rate in percentage and the Tender 

Amount, the rate quoted in percentage shall prevail as the rate quoted by the tenderer 
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and the Tender Amount shall be derived by adding/subtracting (as the case may be) this 

percentage with/from the Estimated Value put to tender. Similarly in case of disparity 

between the rate quoted in figures and in words, the rate quoted in words shall prevail.  

 

20202020. While quoting the rate it should be noted that the tenderer should on no account 

overwrite the figures. Any necessary correction should be made by cancelling the 

original figures and writing the corrected figures on the top.  All such corrections should 

be initialled by the tenderer. If the figures are tampered with, the tender shall be 

rejected. 

 

21.21.21.21. The work is to be carried out without causing any hindrance to the operational work 

of the Marine Department/and other departments in the area under work. The tenderer 

will provide in his rate due allowance for precautionary measures as well as for any 

possible interruption due to traffic operation.      

 

22.22.22.22. Bidder shall not use ‘White Ink’ for correction at any place of the tender paper. 

 

23.23.23.23. Non-conformation to the instruction at Point No. 22 above shall be treated as non-

responsive and hence, may disqualify the tender. 

 

24. Submission of required documents with tender offer:. Submission of required documents with tender offer:. Submission of required documents with tender offer:. Submission of required documents with tender offer:----        
 

(i) The bidders should furnish documents regarding experience criteria and turnover 
criteria as per clause 1 of NITclause 1 of NITclause 1 of NITclause 1 of NIT along with the tender offer, failing which the offer shall be 
considered as non-responsive. 
 

(ii) When the tender is opened between April to June of any year and the bidder is 
unable to submit audited accounts of the previous year i.e. latest financial year, the 
bidder may submit audited accounts of the financial year previous to the latest financial 
year.       
 

(iii) In case tender is opened after June of any year and the bidder is unable to submit 
audited accounts of the previous year i.e. latest financial year, the bidder may submit a 
certificate of turnover issued by the statutory auditor of the company / firm for the latest 
financial year. 
 

(iv) In case a bidder is unable to submit other documents required as per clause 9,10, 
11 & 12 of NIT along with the tender offer, the bidder should state it clearly on the 
checklist and submit the same within 15(fifteen) days from date of opening of tender, 
failing which the offer shall be considered as non-responsive. 
 

(v) Any terms / conditions mentioned by any tenderer which is not in conformity with the 
tender conditions shall have to be withdrawn within 15(fifteen) days from date of 
opening of tender, failing which the offer shall be considered as non-responsive. No 
conditional tender will be accepted. 
 

(vi) In case a bidder submits valid Professional tax Clearance Certificate / Challan valid 
for the last completed financial year and not the current one and if he is awarded the 
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contract then it will be the contractor’s responsibility to comply with the requirements of 
the concerned authority during the entire tenure of the contract. 

 
22225555....    The invitation for Bids is open to all eligible bidders meeting the eligibility criteria     
(Prequalification criteria) as defined in clause no.1 above. 
 

22226666. Clarification of Bids:. Clarification of Bids:. Clarification of Bids:. Clarification of Bids:    

 

To assist in the examination and comparison of Tenders, the Employer may, at his 

discretion, ask any Tenderer for clarification of his Tender, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no change in 

the price or substance of the Tender shall be sought, offered, or permitted except as 

required to conform the correction of arithmetic errors discovered by the Employer in the 

evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the 

time of the Tender opening to the time the contract is awarded. If the Tenderer wishes to 

bring additional information to the notice of the Employer, he should do so in writing. 

 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender 

comparison or contract award decisions, may result in the rejection of his Tender. 

 

***************************** 
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कोलकाता  प
तन  �यास  

Kolkata Port TrustKolkata Port TrustKolkata Port TrustKolkata Port Trust    


स�वल इंजी�नय�रगं �वभाग  

CIVIL ENGINEERING DEPARTMENT  
 
 

Repairing and strengthening of Stone set road starting from 2,NSD GRJ  Gate  to 

Clock Tower and repairing and strengthening of bituminous road from Clock 

Tower to Hydraulic Power Station and Gate no. 10 NSD to 11, NSD Gate including 

strengthening road side berm and drain, N.S. Dock.         
 
 

Scope of WorkScope of WorkScope of WorkScope of Work    
    

The work Repairing and Strengthening of Stone set road starting from 2,NSD GRJ  Gate  
to Clock Tower and repairing and strengthening of bituminous  road from Clock Tower 
to Hydraulic Power Station and Gate no. 10 NSD to 11, NSD Gate  including 
strengthening road side berm and  drain  , N.S. Dock comprises of “ Picking up and 
removing old bituminous layer,  spreading and consolidating 1st Class Jhama metal and 
Filling in foundation or plinth by silver sand ,Laying tack coat using Cationic Bitumen 
Emulsion (R.S. or M.S. grade) conforming to IS : 8887-1978, Built up Spray Grouting  
Work  of 75 mm compacted thickness ,Providing & Laying Bituminous Macadam of 
specified grade of 50 mm compacted thickness by Mobile Hot Mix Plant (Light Duty) 
using approved aggregates conforming to specified grading and 60/70 grade (VG-30)  
bitumen and  In Profile Corrective Course using 3.0% binder content, 20 mm thick 
premix carpet ,Type B premixed seal coat, Repairing of pot-holes etc Drain cleaning 
work/ Drain repairing /Construction work / Brick work/Plastering work/  Concrete work/ 
Providing and laying ordinary cement concrete mix (1:2:4) after Dismantling  of plain 
cement concrete works / R.C.C. Work for strut  Taking out stone sets AND laying work 
of stone sets etc Removal of  rubbish, earth from the working site  Site Cleaning and 
other finishing /Surface dressing work etc.. as stated in BOQ , as per requirement , and 
as directed by the Engineers representative at site. However, the intending tenderer s 
shall inspect the site to make himself thorough conversant with the exact nature and 

volume of work before quoting his rates, including all appurtenant works as described 
and set forth in Bill of QuantitiesBill of QuantitiesBill of QuantitiesBill of Quantities, Special Conditions of Contract, Technical Specification Special Conditions of Contract, Technical Specification Special Conditions of Contract, Technical Specification Special Conditions of Contract, Technical Specification 
of of of of works,  Specification for materials & workmanshipworks,  Specification for materials & workmanshipworks,  Specification for materials & workmanshipworks,  Specification for materials & workmanship with all additional or varied works 
which may thereafter be required in accordance with Clause 7 of General Conditions of Clause 7 of General Conditions of Clause 7 of General Conditions of Clause 7 of General Conditions of 
Contract Contract Contract Contract and as  per  direction  and  up to satisfaction of the  Engineer. 
 

The intending tenderer shall inspect the site of work in consultation with the Senior Senior Senior Senior 

Executive Engineer, Executive Engineer, Executive Engineer, Executive Engineer, NSDNSDNSDNSD    and acquaint himself with the nature of work before preparing 

his tender. His attention is drawn to Clause No. 3.1Clause No. 3.1Clause No. 3.1Clause No. 3.1 of the General Conditions of 

Contract in this regard. No excuse on ignorance as to the site conditions, availability of 

space for storing materials and approaches to site etc., will be entertained. 
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Unless otherwise specified, the work to be provided for by the contractor shall include 

but not be limited to the following:- 

 

a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form 

work, reinforcements, vibrators, other tools and plants, transportation, water supply, 

temporary drainage, dewatering of surface, necessary approaches, temporary fencing 

and temporary lighting as required for safety and work purposes etc. 
 

b) Prepare and submit for review and assessment to the Engineer working drawings 

showing how the work is actually going to be done including storage of materials, 

fencing etc., as well as sequence of construction and all other details as may be 

required by him. 

 

c) To exercise rigid quality control in execution of the work and to carry out 

sampling, testing, and furnishing the test results to the Engineer for the quality of 

construction materials and the quality of the work done. 

 

d) The contractor shall carry out the work in phased manner as per availability of the 

site so that normal day to day activities are not affected for which no such extra payment 

will be entertained. 

 
 

****************      
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कोलकाता  प
तन  �यास  

Kolkata Port Trust 

स�वल इंजी�नय�रगं �वभाग  

CIVIL ENGINEERING DEPARTMENT  
 

                    SPECIAL CONDITIONS OF CONTRACTSPECIAL CONDITIONS OF CONTRACTSPECIAL CONDITIONS OF CONTRACTSPECIAL CONDITIONS OF CONTRACT    

 

1111)))) General :General :General :General :    

    

      Except where otherwise stated or approved by the Engineer, Relevant Indian Standard 

Specifications (latest edition), Road Congress Specifications (latest edition) shall be complied 

with in respect of materials, workmanship and method of measurement etc. The Special 

Condition of Contract are part of the tender documents which must be read as a whole, the 

various sections being complimentary to one another and are to be taken as mutually 

explanatory. These conditions shall be read in conjunction with other part of tender documents, 

viz. General Condition of Contract, General specification for materials and workmanship, 

drawing, Bill of Quantities and other instructions to the tenderer herein in the tender document 

forming part of the contract. 

 

2222)))) Project Information: Project Information: Project Information: Project Information:     

    

i) Owner::::                                                                                                                        KOLKATA PORT TRUSTKOLKATA PORT TRUSTKOLKATA PORT TRUSTKOLKATA PORT TRUST    

    

ii) Title:::: Repairing and strengthening of Stone set road starting from 

2,NSD GRJ  Gate  to Clock Tower and repairing and 

strengthening of bituminous road from Clock Tower to 

Hydraulic Power Station and Gate no. 10 NSD to 11, NSD Gate 

including strengthening road side berm and drain, N.S. Dock.         

      

iii) Location:::: 2, NSD GRJ Gate to Clock Tower and Clock Tower to Hydraulic 

Power Station and Gate no. 10 NSD to 11,NSD Gate  

    

iv) Road access::::                               C.G.R. Road 

    

3333)))) Work Site:Work Site:Work Site:Work Site:    

    

The work site is located at N.S.Dock. Tenderer must visit the work site and its surrounding before 

submission of the tender, so that due consideration is given to the local conditions at site. The intending 

tenderer should contact Senior Executive Senior Executive Senior Executive Senior Executive Engineer (Engineer (Engineer (Engineer (NSDNSDNSDNSD))))    atatatat    his office at his office at his office at his office at 51, C.G.R.51, C.G.R.51, C.G.R.51, C.G.R.    RoaRoaRoaRoad, Kolkata d, Kolkata d, Kolkata d, Kolkata ----    

700 700 700 700 043043043043    in order to make the site inspection along with his representative. 

 

4444)))) Sufficiency of Tender: Sufficiency of Tender: Sufficiency of Tender: Sufficiency of Tender:     

 

 i) The tender drawings and all data / information as furnished herein or inspected and / or 

collected by the tenderer for the purpose of the work should be properly assessed, interpolated 
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or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or 

adequacy of the data / information so supplied to him or collected or understood by the tenderer. 

 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill of 

Quantities and the rates shall cover all his obligations under the contract and all matters and 

things necessary for the proper construction, completion, commissioning and maintenance of 

the work. 

 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule 

of rates will prevail over the rate misprinted in B.O.Q.  

   

iv) The essential prequalification criteria of a contract should be determined by the financial 

capacity and experience of the tenderer.   

 

5555)))) Responsibility of the Contractor for methodology of works: Responsibility of the Contractor for methodology of works: Responsibility of the Contractor for methodology of works: Responsibility of the Contractor for methodology of works:     

 

i) The Contractor shall be solely responsible for the methodology and detailed working for the 

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 

particulars thereof as he may require from time to time. 

 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 

actual methods that would be adopted by the Contractor for the execution of each item of the 

work supported by necessary details.  

    

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and 

machinery that would be used, their locations, arrangements for conveying and handling 

materials etc.,  should be obtained from the Engineer well in advance for starting each item of 

work. The Engineer reserves the right to suggest modifications or make concrete changes in the 

methods proposed by the Contractor whether accepted previously or not at any stage of the 

work, to obtain the desired accuracy, quality and progress of the work, which will be final and 

binding on the Contractor.  

 

6)    Quality Control: Quality Control: Quality Control: Quality Control:     

 

Quality control is an essential part in the construction of and must be based on proper objective 

and qualitative measurement. The Contractor will have the full responsibility for quality control 

and delivering the acceptable quality in the field. Regular appraisal of the quality control to the 

Engineer should be made for effecting improvements in the construction techniques to ensure 

satisfactory quality of work. 

 

The quality control function shall include but not be limited to the following items. 

 

a) Sampling and Testing of Construction Materials: a) Sampling and Testing of Construction Materials: a) Sampling and Testing of Construction Materials: a) Sampling and Testing of Construction Materials:     

Essentially to be carried out on the materials brought to site for construction work unless 

permitted otherwise by the Engineer. 

    

b) Sampling and Testing of work at various stages of construction:b) Sampling and Testing of work at various stages of construction:b) Sampling and Testing of work at various stages of construction:b) Sampling and Testing of work at various stages of construction:    

Essentially to be carried out in the field, unless permitted otherwise by the Engineer. 
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7)        SettSettSettSetting out of work and initial measurements:ing out of work and initial measurements:ing out of work and initial measurements:ing out of work and initial measurements:    

 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will 

be the contractor’s responsibility to set out the work accurately and get them checked by the 

Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and 

labour for the checking of the survey.  

 

The Contractor shall be responsible for the true setting out of the work and for the correctness of 

all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be 

rectified by the Contractor at his own cost. The Contractor would set up inspection facilities at 

Site at his own cost. 

    

8)    Method of Measurement:Method of Measurement:Method of Measurement:Method of Measurement:    

    

The Contractor shall be paid on actual measurement of the finished work on the basis of his 

quoted rates in the priced bill of quantities. It is to be clearly understood that this not a lump sum 

tender.  

 

9)    Codes and Standards:Codes and Standards:Codes and Standards:Codes and Standards:    

    

All works under this specification will be executed according to the spirit of this technical 

specification. Whenever the details are not specifically covered in the Specifications, relevant 

provisions in the latest revision and / or replacements of the Indian Road Congress (IRC) / 

Indian Standard (IS) Specifications and International Code of Practice will be followed. The 

Contractor shall have to procure copies of such codes/standards for ready reference of his own 

Technical personnel as well as the Trustees’ Engineers at site at his own cost and without any 

additional reimbursement. 

        

10)    Materials & Workmanship:Materials & Workmanship:Materials & Workmanship:Materials & Workmanship:    

    

All materials, unless otherwise mentioned, shall have to be procured by the successful tenderer 

and supplied for incorporation in the permanent and temporary works or elsewhere as required, 

all at his own cost, superintendence and management.  All materials and workmanship shall be 

the best if the respective kinds described in the contract and in accordance with the Engineer’s 

instructions and shall be subjected from time to time to such tests as the engineer may direct at 

the place of manufacture or fabrication or on the site or at all or any of such places, including 

any approved testing laboratory. 

 

11) SafetySafetySafetySafety:   

 

The contractor shall follow all safety precautions for prevention of injury or accidents and 

safeguarding human lives and property. Dock safety regulations shall be strictly observed and 

safety officers of the KoPT accorded all facilities for inspection of the Works, Plants & 

Equipments etc, whenever so required. The contractor shall further comply with any instruction 

issued by the Engineer in respect of safety, which may relate to temporary or permanent works, 

working of tools, plants & equipments, means of access or any other aspect.  The contractor 

shall provide all necessary first aid measures, rescue and life saving equipment, etc in proper 

condition, which shall be readily available for use at all times. The contractor shall adopt all the 

above safety measures at his own cost. The Contractor shall provide lights and signals at his 
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own cost. Lights shall be so placed or screened so as not to interfare with any navigational light 

or signal or other marking. 

 

12)    Programme and Progress:Programme and Progress:Programme and Progress:Programme and Progress:    

    

The contractor shall submit a detailed programme of work within 7 [seven]7 [seven]7 [seven]7 [seven] days from the date of 

Work Order / L.O.I. showing the commencement, duration and completion time of all major 

items of work including procurement of all materials etc,. The sequence of work shown in the 

programme must be practicable and compatible with technical specifications and conditions 

prevailing at site. 

 

The contractor shall maintain the progress of work as per the approved programme. In case of 

any slippage of programme the engineer may require the contractor to augment the input of 

plant, equipment, labour of any item as he may deem fit. The contractor shall comply with the 

engineer’s directive in this regard, without any extra charge whatsoever. 

 

In case of delays caused due to conditions or circumstances beyond the control of the 

contractor, the delays must individually be informed to the Engineer forthwith in writing and his 

acceptance in writing obtained. 

 

13)    Temporary Works:Temporary Works:Temporary Works:Temporary Works:    

    

The successful tenderer shall allow for providing labour and materials for the construction and 

removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, 

tube well and pipe lines etc. required for constructional purpose as well as for drinking water 

purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the 

successful execution, completion and maintenance of works without any extra cost to the 

Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the 

contractor for construction/erection of such temporary sheds and structures. 

 

14)    Compliance to the Labour Laws and Contract Labour Regulation and Abolition Act, 1970:                                        Compliance to the Labour Laws and Contract Labour Regulation and Abolition Act, 1970:                                        Compliance to the Labour Laws and Contract Labour Regulation and Abolition Act, 1970:                                        Compliance to the Labour Laws and Contract Labour Regulation and Abolition Act, 1970:                                        

 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees 

Liability Act, 1938, Industrial Disputes Act, 1938, Industrial Dispute Act, 1940 and The Contract 

Labour (Regulation and Abolition) Act, 1970, or statuary amendments and the modifications 

thereof, any other laws relating thereto and the rules made there under from time to time. 

 

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 

Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. 

The contractor will be fully responsible for any delay/damage etc. and keep the Engineer 

indemnified against all penalties and liabilities of any kind for noncompliance or infringement of 

such Acts, Ordinances, Rules, Regulations By-laws and Procedures. 

 

The contractor shall indemnify the KoPT against payment to be made under or for the 

observance of the laws aforesaid without prejudice to his right to claim indemnity from his 

subcontractor. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to 
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obtain necessary Labour License from the Competent Authority for deploying requisite Nos. of 

labours in the work and submit to the Engineer-In-Charge prior to commencement of the work. 

 

15)    Protection of existing services: Protection of existing services: Protection of existing services: Protection of existing services:     

    

The contractor must pay full attention to the fact that the existing service facilities for users are 

not distributed at any time due to storing of materials and rubbish and take every precaution to 

keep the entrance passage clear if the same are being used by the labourers. 

 

The contractor shall be held liable for all damage and interference to the existing service, 

caused by him in execution of works. Should any damage be done to the existing services, in 

general, the contractor shall make good the same and any further work considered necessary by 

the Engineer’s representative without any delay otherwise the cost of such repairing shall be 

recovered for his running bill for which Engineer’s decision shall be final and binding. 

 

16)    Cleaning during execution and after completion: Cleaning during execution and after completion: Cleaning during execution and after completion: Cleaning during execution and after completion:     

 

On completion of the works the contractor shall reinstate and make good at his own expense 

any property or land which might have been disturbed and/or damaged by his works. He should 

also clean the site as required during execution and fully clear the site after completion of all the 

works. 

 

The contractor shall forward any usable materials found during the course of construction at the 

work site or its vicinity to KoPT stores/yards, dispose of the debris/dismantled unserviceable 

materials beyond the port area all at his own expenses by his own transport and labour and 

clean out all part of the work and leave everything clean and tidy to the entire satisfaction of the 

Engineer. 

 

17)    Contractor to execute Contract Agreement:Contractor to execute Contract Agreement:Contractor to execute Contract Agreement:Contractor to execute Contract Agreement:    
    

The contractor after acceptance of his tender, shall be required to enter into and execute a 

Contract Agreement to be prepared in the form annexed to the General Conditions of Contract 

together with such modifications as may be necessary within one month from the date of 

placement of the order. The contractor shall have to submit copies in sextuplets of all 

documents; correspondence, connected papers etc. as detailed in the above from of Contract 

Agreement together with the instrument of Contract Agreement prepared on Non-Judicial 

stamped paper of requisite denomination having five more copies made on plain paper all at his 

own cost. The successful tenderer shall have to submit three sets of such Contract Agreement 

duly executed, sealed, signed and witnessed for execution by the Trustees. The other three sets 

shall be completed in all respects but not signed. If the successful tenderer or tenderers are a 

partnership concern, they will have to get Agreement signed by all the partners or by the partner 

who is authorized to sign for and on behalf of the other partners.  

 

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment 

of the contract.  The blank proforma of tender documents shall be supplied in sextuplets to the 

successful tenderer free of charge for preparing the documents of the aforesaid Contract 

Agreement. 
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The successful tenderer shall have to copy out and prepare the documents of the Contract 

Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be 

done at his own cost. The successful contractor shall be required to keep close co-ordination 

and liaison with the Traffic Manager’s Department and the Chief Mechanical Engineer’s 

Department while executing the works. The Senior Executive Engineer in charge of the 

construction will direct the representatives of the contractor to maintain liaison with different 

sections of the other departments and the contractor must keep the concerned Senior Executive 

Engineer of the Civil Engineering Department informed and/or posted with the programme 

contemplated with other departments. The Senior Executive Engineer of the Civil Engineering 

Department shall be nodal authority in all these co-ordination and / or liaison and all 

programmes must be vetted by him. In cases of exigencies, the contractor or his representatives 

may establish direct liaison/co-ordination but in all such case the Senior Executive Engineer 

should be informed promptly. 

 

18)    Discrepancies in Contract Documents:Discrepancies in Contract Documents:Discrepancies in Contract Documents:Discrepancies in Contract Documents:    

    

The several documents forming the contract shall be taken, as mutually explanatory of one 

another and in case of discrepancies; the Specifications and Bill of QuantitiesSpecifications and Bill of QuantitiesSpecifications and Bill of QuantitiesSpecifications and Bill of Quantities shall prevail over 

signed drawingssigned drawingssigned drawingssigned drawings, Bill of QuantitiesBill of QuantitiesBill of QuantitiesBill of Quantities over the SpecificationsSpecificationsSpecificationsSpecifications, Technical SpecificationsTechnical SpecificationsTechnical SpecificationsTechnical Specifications and other and other and other and other 

particularsparticularsparticularsparticulars over Standard SpecificationsStandard SpecificationsStandard SpecificationsStandard Specifications and Special Conditions Special Conditions Special Conditions Special Conditions over the General ConditionsGeneral ConditionsGeneral ConditionsGeneral Conditions. 

The Engineer’s decision on this matter however, shall be final and binding and the Tenderer’s 

attention is drawn to clause 4.3 of the General Conditions of Contract in this respect. The 

execution of work shall conform minutely to the approved and assigned drawings and 

specification and any other details drawings which shall be provided/duly approved by the 

Engineer during the progress of the work as to such other drawings those have formed part of 

the contract documents. 

 

19) Employment of Local Resources:  Employment of Local Resources:  Employment of Local Resources:  Employment of Local Resources:      

    

The contractor shall pay special attention to engage the maximum possible number of local 

Engineer, other technical personnel, office workers, labourers (skilled, semiskilled, unskilled) 

both at site and in office, details of such recruitment etc. shall be submitted to the Engineer 

periodically or as and when called for. 

 

20)    Calcutta Port TrustCalcutta Port TrustCalcutta Port TrustCalcutta Port Trust: 

The expression “CALCUTTA PORT “CALCUTTA PORT “CALCUTTA PORT “CALCUTTA PORT TRUST’TRUST’TRUST’TRUST’ appearing anywhere in the tender documents, shall 

be construed to read as “KOLKATA PORT TRUST“KOLKATA PORT TRUST“KOLKATA PORT TRUST“KOLKATA PORT TRUST””””. 

    

21) Workmen and Wages:Workmen and Wages:Workmen and Wages:Workmen and Wages:    

 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 

requisite form as instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled 

persons to supervise and execute the work and this should be mentioned in the “Scheduleand this should be mentioned in the “Scheduleand this should be mentioned in the “Scheduleand this should be mentioned in the “Schedule----T” of T” of T” of T” of 

the Contract.the Contract.the Contract.the Contract.    
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22) Port Area Obligations:Port Area Obligations:Port Area Obligations:Port Area Obligations:    

    

The Dock area is a custom bounded area and as such the contractor shall comply with all 

regulations of the Port and Custom authorities and those that may be imposed from time to time 

in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 

Whenever regulations so require, permits shall have to be obtained for such transit of 

contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 

workmen to comply with all requirements in this “Restricted Area”. The contractor shall suitably 

fence the area that may be allotted to him inside the “Bonded Area” of the port for stores and 

other requirements to the full satisfaction of the Port and Security Agencies. 

 

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that 

may be issued from time to time without any extra cost to the KoPT. 

 

23) Bank Guarantee in lieu of Cash Security Deposit:Bank Guarantee in lieu of Cash Security Deposit:Bank Guarantee in lieu of Cash Security Deposit:Bank Guarantee in lieu of Cash Security Deposit:    

 

 Security deposit shall be recovered from the On A/C. Bill as per Clause Clause Clause Clause ––––    3.4 and 3.53.4 and 3.53.4 and 3.53.4 and 3.5 of General General General General 

Conditions of ContractConditions of ContractConditions of ContractConditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 

Deposit.  In that case, the Contractor shall have to submit to the Engineer a performance Bond 

in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma 

as given in the G.C.C. In this context Clause 3.6 of Clause 3.6 of Clause 3.6 of Clause 3.6 of G.C.C.G.C.C.G.C.C.G.C.C. may be referred to.     

  

24)    DewateringDewateringDewateringDewatering::::    

    

 If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the 

contractor by suitable diversions, ,pumpings or bailing out and the excavated and prepared 

surfaces of each layer shall be kept dry as directed by the Engineer. No extra payment will be 

made for such dewatering. 

 

25)    Test Equipments:Test Equipments:Test Equipments:Test Equipments:    

    

The Contractor shall provide at his own cost all necessary equipments and all necessary 

facilities for such testing which by the nature of work will have to be done at Site. It may be 

noted that the equipments are to be provided and testing carried out as per direction of the 

Engineer without any reservation and at the cost and expenses of the Contractor.  

 

Except otherwise stated in the Bill of Quantities any other testing of materials or workmanship 

desired by the Engineer shall have to be carried out by the Contractor at his own cost. 

 

26)    Materials and Testing:Materials and Testing:Materials and Testing:Materials and Testing:    

 

The contractor shall make his own arrangement for supplying all materials at site. Materials 

supplied by the contractor shall essentially conform to the relevant Indian Standard. Materials 

thus supplied shall be subject to testing by the Engineer at his discretion. Contractor shall make 

all arrangement for collection of samples, transportation of such samples and depositing them 

with the test laboratory as directed by the Engineer and also to deposit with the necessary 

laboratory charges for testing. Cost of such testing will be entirely borne by the contractor unless 

otherwise stated in the B.O.Q. In the event of material being found substandard, the contractor 

shall arrange for immediate removal of such materials from the work site at his cost. 



 

Page 21 of 28 
 

 

27)    Dock PermitDock PermitDock PermitDock Permit:  

 

 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments 

etc. are to be procured by the successful tenderer atatatat    free of costfree of costfree of costfree of cost  as per recommendation of the 

executing departments/divisions indicating the specific number of  free permits to be issued.  But 

for creation of individual IDs in permit system a charge, as applicable will be levied per person 

(one time) even for companies/ Individuals who have been granted permission to obtain free 

permits by KoPT. 

 

                            28)    The work has to be carried out in an operational zone. The tenderer should keep in mind that the 

work is to be executed without hampering the operational activities and should complete the 

work within the stipulated time specified in the tender.                    

 

29) Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable 

should be forwarded to the departmental store /sales yard/other sites by the successful tenderer 

at his own cost by engaging transports, labours, loading, unloading and stacking  the materials 

all complete as per instructions /directions of Engineer-in-Charge and no extra cost will be 

entertained for this. 

 

30) Measures against pollutionMeasures against pollutionMeasures against pollutionMeasures against pollution: - The contractor shall have to take proper measures against 

environmental pollution during execution of work as directed by the Engineer.  

 

 

******************** 
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कोलकाता  प�तन  
यास 

Kolkata Port Trust 


स�वल इंजी�नय�रगं �वभाग 

CIVIL ENGINEERING DEPARTMENT 
 

SCHEDULE SCHEDULE SCHEDULE SCHEDULE ––––    “T”“T”“T”“T”    

    

The tenderer shall submit below the particulatrs of 

Technical set up of company and also indicate the 

Technical personnel who will be looking after the works.    

Name of Technical 

personnel 

Position held Qualification Period of 

service with the 

company 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

  

 

 Dated, the ................................2015.          (Full Signature of the Tenderer) 
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कोलकाता  प�तन  
यास 

Kolkata Port Trust 


स�वल इंजी�नय�रगं �वभाग 
CIVIL ENGINEERING DEPARTMENT 

 
SCHEDULE SCHEDULE SCHEDULE SCHEDULE ––––    “O“O“O“O””””    

 

Tenderers must fill in the undernoted columns:  
    

Sl. 

No. 

Full 

Particulars of 

similar works 

carried out by 

tenderer 

Amount 

of work 

Completion 

time as 

stated in 

tender 

Actual 

Completion 

time 

Name & 

Address 

of 

authorities 

for whom 

work was 

carried 

out 

Name & 

Address to 

whom 

references 

can be 

made 
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SCHEDULE SCHEDULE SCHEDULE SCHEDULE ––––“O” “O” “O” “O” Sheet Sheet Sheet Sheet ––––    2222    

    

The tenderers are also requested to furnish the following particulars 

 

(A)(A)(A)(A)  In case of a Limited CompanyIn case of a Limited CompanyIn case of a Limited CompanyIn case of a Limited Company  

 

1. Name of the Company  

 

 

2.Address of its present registered 

office 

 

 

 

 

3.Date of its incorporation  

 

4.Full name and address of each of 

its directors any special particulars as 

to Directors if desired to be stated 

 

 

 

 

 

5. Name, address and other 

necessary particulars as to Managing 

Agents if any appointed by the 

Company 

 

6. Copies of Memorandum, Articles of 

Association (with the latest 

amendments if any) 

 

7. Copies of audited Balance sheets 

of the Company for the last three 

years 

 

 

(B)(B)(B)(B) In case of a In case of a In case of a In case of a FFFFirmirmirmirm::::    
 

1.Name & Address of the firm  

 

 

 

 

2. When business started  

 

3.If registered, a certified copy of the 

certificate of Registration 

 

4. certified copy of the Deed of 

Partnership 
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5. Full Name & Address of each of 

the partners and the interest of each 

partners in the partnership, any 

special particulars as to partners if 

desires to be stated. 

 

 

6. Whether the firm pays income tax 

over Rs.10, 000/- per year. 

 

 

7. Copies of audited Balance sheets 

of the Company for the last three 

years 

 

 

(C(C(C(C)))) In case of an IndividualIn case of an IndividualIn case of an IndividualIn case of an Individual::::    
    

1. Full name & address of the 

tenderer, any special particulars of 

the tenderer if desired to be stated.  

 

 

 

2. Name of the father of the tenderer 

 

 

3. Whether the tenderer carries on 

business in his own name or any 

other name. 

 

4. When business was started and by 

whom. 

 

5. Whether any other person is 

interested in the business directly or 

indirectly. If so, name, address etc. of 

such persons and the nature of such 

persons and the nature of such 

interest. 

 

6. Whether the firm pays income tax 

over Rs.10, 000/= per year. 

 

 

7. Copies of audited Balance sheets 

of the Company for the last three 

years. 

 

 

 

Dated, the..............................2015.                     (  Full Signature of   the Tenderer  ) 
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[Format of Affidavit]Format of Affidavit]Format of Affidavit]Format of Affidavit]    
    

On the Rupees Ten NonOn the Rupees Ten NonOn the Rupees Ten NonOn the Rupees Ten Non----Judicial Stamp Paper.Judicial Stamp Paper.Judicial Stamp Paper.Judicial Stamp Paper.    

 
BEFORE THE 1BEFORE THE 1BEFORE THE 1BEFORE THE 1STSTSTST    CLASS JUDICIAL MAGISTRATE AT ………..CLASS JUDICIAL MAGISTRATE AT ………..CLASS JUDICIAL MAGISTRATE AT ………..CLASS JUDICIAL MAGISTRATE AT ……….. 

 
AFFIDAVITAFFIDAVITAFFIDAVITAFFIDAVIT    

 
I………………................... son of …………… aged about…….... year, by faith ………………… , by 

occupation …………… residing at …………., do hereby solemnly affirm and declare as 

follows:- 

 

1. THATTHATTHATTHAT I am the proprietor/Partner of ….…......................……. Having  office at 

…………….................…. And carrying on business on the said name and style. 

  

    (In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the 

same should be mentioned in the affidavit). 

 

2.  THATTHATTHATTHAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no 

valid E.S.I. Registration. 

 

3.  THAT    the present affidavit is to be files before the Kolkata Port Trust as per the Clause 

No.9(iii) of the Tender No. KOPT/ KDS/ KOPT/ KDS/ KOPT/ KDS/ KOPT/ KDS/ CIVIVIVIV/    T/2001200120012001////70707070 daaaatedededed.03.0203.0203.0203.02....11115555    issued by 

Kolkata Port Trust in respect of the work    ““““Repairing andRepairing andRepairing andRepairing and    sssstrengthening of Stone set road trengthening of Stone set road trengthening of Stone set road trengthening of Stone set road 

starting from 2,NSD GRJ  Gate  to Clock Tower and repairing and strengthening of starting from 2,NSD GRJ  Gate  to Clock Tower and repairing and strengthening of starting from 2,NSD GRJ  Gate  to Clock Tower and repairing and strengthening of starting from 2,NSD GRJ  Gate  to Clock Tower and repairing and strengthening of 

bituminous road from Clock Tower to Hydraulic Power Station and Gate no. 10 bituminous road from Clock Tower to Hydraulic Power Station and Gate no. 10 bituminous road from Clock Tower to Hydraulic Power Station and Gate no. 10 bituminous road from Clock Tower to Hydraulic Power Station and Gate no. 10 NSD to NSD to NSD to NSD to 

11, NSD Gate including strengthening road side berm and drain, N.S. Dock11, NSD Gate including strengthening road side berm and drain, N.S. Dock11, NSD Gate including strengthening road side berm and drain, N.S. Dock11, NSD Gate including strengthening road side berm and drain, N.S. Dock.”.”.”.”    

 

     THATTHATTHATTHAT the statements made above are all true to the best of my knowledge and 

belief. 

 

                                                                                                    DEPONENTDEPONENTDEPONENTDEPONENT    

                Identified by meIdentified by meIdentified by meIdentified by me    
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[Format of Indemnity Bond] 
 

On the Rupees Fifty NonOn the Rupees Fifty NonOn the Rupees Fifty NonOn the Rupees Fifty Non----Judicial Stamp Paper.Judicial Stamp Paper.Judicial Stamp Paper.Judicial Stamp Paper.    

INDEMNITY BONDINDEMNITY BONDINDEMNITY BONDINDEMNITY BOND    

By THIS BOND I, Shri/Smt……………………………………………........................................, son of   
Shri/Smt ………………………………………………..…………….Residing at ..............................................  
…………………..…………………………… by occupation ….…......…….. the Partner/Proprietor/Director 
…………….. having office at ………………....................................................................., am a  
tenderer under Civil Engineering Department, Kolkata Port Trust (A statutory Body 
under MPT Act, 1963).  

 
2.  2.  2.  2.      WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who is not 

covered under E.S.I. Act or exempted to furnish an Indemnity Bond in  favour  of Civil 
Engineering Department, Kolkata Port Trust against all damages and accident to the 
Labourer Tenderer/Contractor. 

 
 3. 3. 3. 3.     NNNNOW THIS BOND OF INDEMNITY WITNESSTH THAT the Tenderer/Contractor named 

herein above shall indemnify the Kolkata Port Trust against all damages and accident 
occurring to the Labourers of the Tenderer/Contractor as demanded by the Kolkata Port 
Trust and which shall be legal and/or claimed by the Kolkata Port Trust during the 

execution of the work stated in the NIT No. NIT No. NIT No. NIT No. KOPT/ KDS/ KOPT/ KDS/ KOPT/ KDS/ KOPT/ KDS/ CIVIVIVIV/    T////    2001/2001/2001/2001/    70707070    datedatedatedated.    
03.02.1503.02.1503.02.1503.02.15....    

4.  AAAAND the Contractor hereunder agree to indemnity and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative and also all such possible 
claim or demand for damages and accidents. 

     In WITNESS WHEREOF I, .....……………………………………, the Partner/ 
Proprietor/Director………………………………………………………………. hereto set and seal this the 
…………………………. Day of …………………..... in the year ……………………at ……………….... 

  
 

 Signature of the IndemnifierSignature of the IndemnifierSignature of the IndemnifierSignature of the Indemnifier 
   SuretiesSuretiesSuretiesSureties::::                                                                                                                                                                                                                    
1.1.1.1. SignatureSignatureSignatureSignature:    
     Name: 
    Address: 
 
 
2.2.2.2. SignatureSignatureSignatureSignature     
     Name: 
     Address: 
 
 

WitnessesWitnessesWitnessesWitnesses:       :       :       :           
1.1.1.1. SignatureSignatureSignatureSignature: 
     Name: 
 
     Address: 
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(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)    

 

1. Name of the Certifying Authority: 

 

 

 

 

2.  Name of the  work : 

 

 

 

 

3. Name of the Contractor   : 

 

 

 

 

4. Schedule date of commencement 

and completion of the work as per 

Work Order : 

 

 

5. Date of actual commencement of 

work & date of actual completion : 

 

 

6. i) If there is time overrun, whether 

delay is due to the contractor 

(Yes/No.): 

 

ii) If yes, what  is the  extent  of 

delay attributable  to the contractor : 

 

 

 

7. Sanctioned Tender value & Actual 

value  executed : 

 

 

 

8.      Quality of work 

(Excellent/satisfactory/poor) : 

 

 

 

9.  Remarks (If any)  : 
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1111.... DEFINITIONSDEFINITIONSDEFINITIONSDEFINITIONS 
    

1.0.  In the contract, as her-in-after defined, the following words and 
expressions shall have the meaning here-in assigned to them, except 
where the context otherwise required. 

 

1.1. "EmployeEmployeEmployeEmployerrrr" or "Board" or "Trustees" means the Board of Trustees for  the 
Port of Kolkata, a body corporate under Section 3 of the Major Port Trust 
Act, 1963, including their successors, representatives and assigns. 

 

1.2. "Chairman""Chairman""Chairman""Chairman" means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963. 

 

1.3. "Contractor""Contractor""Contractor""Contractor" means the person or persons; Firm or Company whose tender 
/offer has been accepted by the Trustees and includes the Contractor's 
representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

 

1.4. "Engineer”"Engineer”"Engineer”"Engineer” means the Board's official who has invited the tender on its 
behalf and  includes the Chief Engineer, the Chief Mechanical Engineer, 
the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy 
Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior 
Resident Engineer, The Manager (Infrastructure & Civic Facilities), the 
Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic 
Facilities) and the Deputy Manager (Plant & Equipment), or other official as 
may be appointed from time to time by the employer, with written 
notification to the Contractor, to act as Engineer for the purpose of the 
contract, in place of the "Engineer' so designated. 

 

1.5. "Engineer's Representative""Engineer's Representative""Engineer's Representative""Engineer's Representative" means any subordinate Engineer or Assistant 
to the Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

 

1.6. "Work""Work""Work""Work" means the Work to be executed in accordance with the Contract 
and includes authorized "Extra Works" and "Excess Works" and Temporary 
Works. 

 

1.7. "Temporary Works""Temporary Works""Temporary Works""Temporary Works" means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement 
and other god owns, platforms and bins for stacking building materials, 
gantries, temporary tracks and roads, temporary culverts and mixing 
platforms. 

 

1.8. "Extra Works""Extra Works""Extra Works""Extra Works" means those works required by the Engineer for completion 
of the Contract which were not specifically and separately included in the 
schedule of items of works (i.e., Bills of Quantities) of the tender. "Excess 
Works" means the required quantities of work in excess of the provision 
made against any item of the Bill of Quantities. 
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1.9. "Specifications""Specifications""Specifications""Specifications" means the relevant and appropriate Bureau of Indian 
Standard's Specifications (latest revisions) for materials and workmanship 
unless stated otherwise in the Tender. 

 

1.10. "Drawings""Drawings""Drawings""Drawings" means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the Engineer 
and such other drawings as may from time to time be furnished or approved 
in writing by the Engineer. 

 

1.11. "Contract""Contract""Contract""Contract" means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender/ 
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement 
if separately entered into and the Schedule of Rates and Price, if any, 
adopted by the Trustees at their discretion. 

 

1.12. "Constructional Plant""Constructional Plant""Constructional Plant""Constructional Plant" means all appliances or things of whatsoever nature 
required in or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent work. 

 

1.13. "Site""Site""Site""Site" means the land and other places, on, under, in or through which the 
works are to be executed or carried out and any other lands or places 
provided by the Trustees for the purpose of the Contract. 

 

1.14. "Contract Price""Contract Price""Contract Price""Contract Price" means the sum named in the letter of acceptance of the 
Tender/ Offer of the Contractor, subject to such additions thereto and 
deduction there from as may be made by the Engineer under the provisions 
here-in-after contained. 

 

1.15. "Month""Month""Month""Month" means English Calendar Month. 
 

1.16. "Excepted risks""Excepted risks""Excepted risks""Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities (whether war be declared or not) Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which a 
certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 

 

1.17. Word importing the singularsingularsingularsingular only, also includes the plural plural plural plural and vice-versa 
where the context so required. 

 

1.18. The headiheadiheadiheadings and marginal notesngs and marginal notesngs and marginal notesngs and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include 
overhead costs of the contractor, whether on or off the site. 

 
2222.... DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVEDUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVEDUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVEDUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE    
    

2.1. The Contractor shall execute, complete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and shall comply with 
the Engineer's direction on any matter whatsoever. 
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2.2. The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 herein, from the Engineer's Representative. 

 

2.3. The Engineer shall have full power and authority 
(a)  to supply to the contractor from time to time during the progress of the 

works such further drawings and instructions as shall be necessary for 
the purpose of proper and adequate execution and maintenance of the 
works and the contractor shall carry out and be bound by the same. 
 

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time. 

 

(c) to order for any variation, alternation and modification of the work and 
for extra works. 
 

(d) to issue certificates as per contract. 
 

(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first referee. 

 

(f) to grant extension of completion time. 
 

2.4. The Engineer's representative shall: 
(a) watch and supervise the works. 

 

(b) test and examine any material to be used or workmanship employed 
in connection with the work. 
 

(c) have power to disapprove and material and workmanship not in 
accordance with the contract and the contractor shall comply with his 
direction in this regard. 
 

(d) take measurements of work done by the contractor for the purpose of 
payment or otherwise. 
 

(e) order demolition of defectively done work for its reconstruction all by 
the Contactor at his own expense. 
 

(f) have powers to issue alteration order not implying modification design 
and extension of completion time of the work and 
 

(g) have such other powers and authorities vested in the Engineer, which 
have been delegated to him in writing by the Engineer under intimation 
to the Contractor. 
 

2.5. Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works and 

 

(c) to relieve the Contractor of any of his duties or obligations under the 
Contract. 

 
2.6. Provided also as follows: 

(a) Failure of Engineer's Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
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removal, breaking-up thereof and re-construction at the  contractor's 
cost and the contractor shall have no claim to compensation for the 
loss sustained by him. 
 

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer's Representative, he shall be entitled to refer the matter to 
the Engineer who shall there upon confirm, reverse or vary such 
decision. 
 

(c) Any written instructions or written approval given by the Engineer's 
Representative to the contractor, within the terms of delegation of 
power and authority vested in Engineer to his Representative in writing 
shall bind the contractor and the Trustees as though it had been given 
by the Engineer, who may from time to time make such delegation. 
Contractor and the Trustees as though it had been given by the 
Engineer, who may from time to time, make such delegation. 

 

 
3333.... THE TENDETHE TENDETHE TENDETHE TENDER / OFFER AND ITS PRER / OFFER AND ITS PRER / OFFER AND ITS PRER / OFFER AND ITS PRE----REQUISITESREQUISITESREQUISITESREQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be 
deemed to have inspected and examined the site, fully consider all factors, 
risks and contingencies, which will have direct and in direct impact on his 
expenses and profit from the work and shall be specifically deemed to have 
taken the following aspects into consideration: 

 

(a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climate conditions, the means of 
access to the site and all other local conditions including the likely 
charges and costs for temporary way-leave, if any, required for the 
work. 
 

(b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work to 
the entire satisfaction of the Engineer, and also by complying with the 
General and Special Conditions of Contract. 
 

(c) The accommodation required for the workmen and site office, 
mobilization / demobilization and storage of all plant, equipment and 
Construction materials. 
 

(d) The sources and means of procurement of water for drinking, washing 
and execution of work, and source and availability of electrical power, 
all of Contractor's cost. 
 

(e) Payment of taxes and duties and compliance of all applicable statues, 
ordinances and law together with the rules made there under, the 
rules, regulations and bye-laws of public bodies or any local or other 
authority by the Contractor, keeping the Trustees indemnified against 
penalties and liabilities of every kind arising from the 
Contractor's failure in such compliance. 
 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for 
any legal instrument including Bank Guarantees and Indemnity Bonds. 
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3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the 
Trustees, unless stipulated otherwise in the Notice-Inviting the Tender and 
shall be faultless in figures and free from erasing. Corrections, if any, shall 
only be made by scoring out and initialing of the revised figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender 
or subsequently, shall disclose the names of their owners/partners/Share 
Holders at the required points of time. The failure in this regard shall be 
treated as a breach and a contract, if entered into, shall be liable to be 
cancelled. 

3.4.  
(a) Earnest Money Deposit shall be @ 2 % of the estimated cost and will be 

applicable for works/service/O&M contract only and not for procurement 
contract. 

(b) There will be no minimum ceiling of Earnest Money which will be 2 % of 
the estimated cost up to an estimated cost of `̀̀̀ 10 crores and for 
estimated cost above `̀̀̀    10 crores, it will be `̀̀̀    20 lacs + 1 % of the 
estimated cost by which it exceeds `̀̀̀    10 crores . 

 

(c) Upto Rs 10 lacs, Earnest Money will be accepted only by Banker’s 
cheque /Demand Draft/ Pay Order payable at Kolkata or Haldia as the 
case may be. Earnest Money deposit beyond 10 lacs may be accepted 
in the form of Bank Guarantee issued by an Indian 
nationalized/schedule bank for the amount which it exceeds 10 lacs.. 

 

The enlisted (registered) Contractors of the Trustees, who have 
deposited fixed Security with the Trustees FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 

 

Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A 
 
 

B 
 
 

C 

`̀̀̀ 50000/- 
 
 

` ` ` ` 25252525,000/- 
 
 

`̀̀̀  15,000/- 

Any tender priced up to              
`̀̀̀ 10,00,000/- 
 
Any tender priced up to               
` ` ` ` 5555,00,000/- 
 
Any tender priced up to               
` ` ` ` 3333,00,000/- 

 
(d) (i)  Tender submitted without requisite Earnest Money may be liable to 

rejection. 
 

(ii) If before expiry of the validity period of his Tender / offer, the tender 
amends his quoted rates or tender/ offer making them unacceptable 
to the Trustees and / or withdraws his tender / offer, the Earnest 
Money deposited shall be liable to forfeiture at the option of the 
Trustees. 

 

(e) The Earnest Money of accepted Tender / offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
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Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money. 

(f) Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of the 
gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the under noted percentages of 
the total value of work actually done up to the stage of completion. 

 

Value of Work % of Security 
Deposit for works 
contract 

% of Security Deposit for 
Contract of supplying 
materials and equipments 
only 

For works up to     
` 10,00,000/- 
 

10% (Ten 
percent ) 

1% ( One percent ) 

For works 
costing more 
than                 
`10,00,000/- 
and up to         
` 20,00,000/- 

10% on first            
` 10,00,000/- +    
7½ % on the 
balance 

1% on first ` 10,0,000/- 
+   ½  % on the balance 

For works 
costing more 
than                   
` 20,00,000/- 

10% on first            
` 10,00,000/- +       
7½% on next           
` 10,00,000/-  + 
5 % on the 
balance 

1% on first ` 10,0,000/- 
+    ½ % on next           
` 10,00,000/- + ¼ % on 
the  balance 

 

(g) Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the trustees' Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata 
Port Trust and payable at Kolkata / Haldia, as the case may be. 
 

(h) No interest shall be paid by the trustees to the Tenderer / Contractor on 
the amount of Earnest Money / Security Deposit held by the Trustees, at 
any stage. 

3.5.  
(i) The Security Deposit shall be refunded to the Contractor in terms of 

Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-Clause 3.5(ii) herein below. If, however, the contract 
provides for any maintenance period, 50% of the Security Deposit may 
be refunded against any of the Treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
said maintenance period and after the Engineer has certified the final 
completion of work in form G.C.2 and the Contractor has submitted his 
"No Claim" Certificate in form G.C.3. 

 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the contract. The Trustees 
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shall also be at liberty to deduct any of their dues from the Security 
Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall 
have to submit to the Engineer a performance Bond in the form of an 
irrevocable guarantee from Kolkata / Haldia Branch, as the case may be, of 
any Nationalized Bank of India in the proforma annexed hereto and for the 
sum and period as mentioned in the letter of acceptance of the 
Tender/Offer, within 15 days from the date of such letter, failing which the 
contract shall be liable to be terminated and the Earnest Money are liable to 
forfeiture; all at discretion of the Engineer. The cost of obtaining this or any 
other Bank Guarantee and/or the revalidation thereof, wherever required, 
has to be borne by the Contractor and it shall be his sole responsibility to 
arrange for timely revalidation of such bank guarantee, failing which and for 
non-fulfillment of any contractual obligation by the Contractor, the Engineer 
and/or the Trustees shall be at liberty to raise claim against the Guarantee 
and/or enforce the same unilaterally. 
 

3.7. Every Tenderer / bidder shall submit in respect of a tender value of more 
than Rs. 5 crores, along with their tender comprising Special Conditions of 
Contract, General Conditions of Contract, BOQ, Earnest Money, etc., a 
document called Integrity PactIntegrity PactIntegrity PactIntegrity Pact    AgreementAgreementAgreementAgreement duly signed by their authorized 
representative. The proforma of the Integrity Pact Agreement shall as 
specified in the G.C.C. In case of tender value more than Rs. 5 crores, the 
Integrity Pact Agreement is an essential part and parcel of the bid 
document to be submitted by each tenderer, without which the tender shall 
not be considered. 

 

 
4444.... THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTORTHE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTORTHE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTORTHE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
 

4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as 

applicable only within the jurisdiction of the High Court at Kolkata, 
India, including the following Act: 
1. The Indian Contract Act, 1872. 
2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers' Act, 1948. 
7. The Indian Arbitration Act (1940) and latest amendment (in the 

case of a definite arbitration Agreement only). 
 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the 
Engineer or his representative, the Contractor shall, at his own expense, 
enter into and execute a Contract Agreement to be prepared by him in the 
form annexed hereto. Until such Contract Agreement is executed the other 
documents referred to in the definition of the term "Contract" here-in-before 
shall collectively be the Contract. 
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4.3. Several documents forming the contract are to be taken as mutually 
explanatory of one another. Should there be any discrepancy, ambiguity, 
omission or error in the various contract documents, the Engineer shall 
have the power to correct the same and his decision shall be final and 
binding on the parties to the Contract. 

 

4.4. Two copies of the Drawing referred to in the General and Special 
Conditions of Contract and in the Bill of Quantities, shall be furnished by the 
Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the properly of the Trustees and hence, the Contractor shall 
return them to the Engineer or his Representative on completion of the 
work. if not torn or mutilated on being regularly used at site. 

 

4.5. The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/ or approval, without meaning 
thereby the shifting of Contractor's responsibility on the engineer in any 
way whatsoever. 

 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the engineer. 
Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his 
agents servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen, and 
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a "piece rate" basis shall not be deemed 
to be subletting under this clause. 

 

4.7. Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender / Offer all his cost for supplying and providing all 
constructional plant, temporary work, materials both for temporary and 
permanent works, labour including supervision thereof transporting to and 
from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

 

4.8. The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the contractor shall be fully responsible for the correct 
implementation thereof as also for any design and specification prepared / 
proposed / used by the Contractor. 

 

4.9. Whenever required by the Engineer or his Representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment labour, materials and temporary works. 
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The submission to and/ or any approval by the Engineer or his 
Representative to any such programme or particulars, shall not relieve the 
Contractor of any of his obligations under the contract. If for any reason the 
contractor be unable to adhere to his earlier programme, he shall submit 
his revised programme for completion of work within the stipulated time 
whenever asked to do so. 

 

4.10. Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
Representative shall consider necessary during the maintenance period. 
The Contractor or his competent and authorised agent or representative 
shall be constantly at site and instructions given to him by the Engineer or 
his Representative in writing shall be binding upon the Contractor subject to 
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or 
his Representative in writing about such representative / agent of his at 
site. 

 

4.11. The Contractor shall employ in execution of the Contract only qualified, 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of his staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur, whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 

 

4.12. The Contractor shall be responsible for the true and proper setting-out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and he shall fully 
provide, protect and preserve all stakes, templates, bench marks, sight 
rails, pegs, level marks, profile marks and other things used in setting-out 
the works. 

 

4.13. From the commencement of the works till issue of the completion certificate 
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part there of shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
Engineer, failing which the Engineer or his Representative may cause the 
same to be made good by any other agency and the expenses incurred and 
certified by the Engineer, shall be recoverable from the Contractor in 
whatever manner the Engineer shall deem proper. This Clause will not 
apply to that part of the work, which might have been taken over by the 
Trustees on partial completion of the work and in such case the 
Contractor's obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the Engineer as also for 
defects/ damages if any caused to the work by the Contractor during such 
repairs and replacement in the maintenance period. 
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4.14. The Contractor shall at his own cost protect, support and take all 
precautions in regard to the personnel or structure or services or properties 
belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the 
Trustees against claim for injury, loss or damage caused by the Contractor 
in connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and/ or to any person 
including the Contractor's workmen. Cost of Insurance Cover, if any, taken 
by the Contractor shall not be reimbursed by the Trustees, unless 
otherwise stipulated in the Contract. 

 

4.15. The Contractor shall immediately inform the Engineer's Representative if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them 
from being damaged by his workmen and arrange for disposal of them at 
the Trustees expense as per the instruction of the Engineer's 
Representative. 

 

4.16. The Contractor shall be deemed to have indemnified the Trustees against 
all claims, demands, actions and proceedings and all costs arising there 
from on account of: 
(a) Infringement of any patent right, design, trade-mark, or name or other 

protected right, in connection with the works or temporary work. 
 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments 
or compensation, if any, for getting all materials and equipment 
required for the work. 
 

(c) Unauthorized obstruction or nuisance caused by the Contractor in 
respect of Public or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 
 

(d) Damage / injury caused to any highway and bridge on account of the 
movement of Contractor's plants and materials in connection with the 
work. 
 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor's plants 
and materials. 
 

(f) The Contractor's default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and / or knowledge of the Trustees 
on or near the site of work. 

 

4.17. Debris and materials, if obtained by demolishing any properly, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of 
the following: 
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(a) Keeping the site free of unnecessary obstruction and removal from 
site of constructional plant wreckage, rubbish, surplus earth or 
temporary works no longer required. 

 

(b) Cleaning and removal from site the entire surplus materials of every 
kind to leave the site clean and tidy after completion of the work, 
without which payment against final bill may be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of Docks, the 
River Hooghly and other waterways against pollution of whatever 
nature during execution and maintenance of the works, and to prevent 
rubbish, refuse and other materials from being thrown into     the water 
by the Contractor’s men or those of his agency. 
 

(d) Making arrangements for deployment of all labourers and workers, 
local or otherwise including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the requirements of 
Kolkata Municipal Corporation or other local authority or the Engineer 
or his Representative, for preventing     (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking effective 
actions for destruction of rats, mice, vermin, mosquitoes etc. and by 
maintaining healthy and sanitary condition, (ii) illegal storage and 
distribution of Drugs, Narcotics,     Alcoholic liquor, Arms and 
Ammunitions, (iii) unlawful, riotous or disorderly conduct of     the 
Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of 
workmen of age less than 16 years. 

 

4.19. Every direction or notice to be given to the Contractor shall be deemed to 
have been duly served on or received by the Contractor, if the same is 
posted or sent by hand to the address given in the tender or to the 
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the 
address as appearing in the trustee’s Register or to the Registered Office of 
the Contractor. The time mentioned in these conditions for doing any act 
after direction or notice shall be reckoned from the time of such posting or 
dispatch. 

 

4.20. The Contractor and his sub-contractor or their agents and men and any firm 
supplying plant, materials, and equipment shall not publish or caused to be 
published any photographs or description of the works without the prior 
authority of the Engineer in writing. 

 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of 
other Public Body on or near the site of work and in default, the contractor 
shall be liable to the trustees for any delay or expense incurred by reason 
of such default. 

 

4.22. The work has to be carried out by the Contractor causing the minimum of 
hindrance for any maritime traffic or surface traffic. 
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4.23. All constructional plants, temporary works and materials when brought to 
the site by the contractor, shall be deemed to be the property of the 
Trustees who will have a lien on the same until the satisfactory completion 
of the work and shall only be removed from the site in part or in full with the 
written permission of the Engineer or his Representative. 

 
5555.... COMMENCEMENT, EXECUTION AND COMPLETION OF WORKCOMMENCEMENT, EXECUTION AND COMPLETION OF WORKCOMMENCEMENT, EXECUTION AND COMPLETION OF WORKCOMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of 
Engineer’s letter informing acceptance of the Contractor’s tender / offer by 
the Trustees or within such preliminary time as mentioned by the contractor 
in the Form of Tender or the time accepted by the Trustees. The contractor 
shall then proceed with the work with due expedition and without delay, 
except as may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the Contractor. 

 

5.2. The Contractor shall provide and maintain a suitable office at or near the 
site, to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

 

5.3. Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work beyond 
the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the trustees system, except in so far as 
it becomes essential on account of tidal work or for safety of the work. If the 
progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at his own 
expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the contractor from any of his obligations. The 
Engineer’s decision in this regard shall be final, binding and conclusive. 

 

5.4. Unless stipulated otherwise in the contract, all materials required for the 
work shall be procured and supplied by the contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The engineer shall 
exercise his sole discretion to accept any such materials. 

 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the materials and workmanship shall 
be of the best of their respective kinds to the satisfaction of the Engineer. 

 

5.6. Samples shall be prepared and submitted for approval of the Engineer or 
his Representative, whenever required to do so, all at the contractor’s cost. 

 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by 
the Engineer or his representative in respect of materials and workmanship 
deployed on the work shall be borne by the contractor. 
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5.8. Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 
 

(b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted 
Risks”, the contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission. 
 

(c) The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work, but, except for grant of 
suitable extension of completion time of work as decided by the 
Engineer, the contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however 
communicate his requirement of such materials to the Engineer from 
time to time. 
 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to      the contactor shall be recovered from the 
Contractor’s bills and / any of his other dues. Progressively according 
to the consumption thereof on the work and / or in the manner decided 
by the Engineer or his Representative and at the rate / stipulated in the 
contract. 

 

 These rates shall only be considered by the contractor in the 
preparation of his tender / offer and these will form the basis of 
escalation / variation, if in future the contractor is required to procure 
and provide any such material on the written order of the Engineer 
consequent on the Trustees’ failure to affect timely supply thereof. 
 

(e) If the Engineer decides that due to the contractor’s negligence, and of 
the Trustees’ materials issued to the contractor has been – (i) lost or 
damaged, (ii) consumed in excess  of requirement, and (iii) wasted by 
the contractor in excess of normal wastage, then the value thereof 
shall be recovered from the contractor’s bills or from any of his other 
dues, after adding 19.25% extra over the higher one of the following: 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be 

determined by the   Engineer. 
 

5.9. The Engineer or his Representative shall have the power to inspect any 
material and work at any time and to order at any time – (i) for removal from 
the site of any material   which in his opinion is not in accordance with the 
contract or the instruction of the Engineer or his Representative, (ii) for the 
substitution of the proper and suitable materials, or (iii) the removal and 



 16

proper re-execution of any work, which in respect of material and 
workmanship is not in accordance with the contract or the instructions of 
the Engineer. The contractor shall comply with such order at his own 
expense- and within the time specified in the order. If the contractor falls to 
comply, the Engineer shall be at liberty to dispose and such materials and 
re-do any work in the manner convenient to the Trustees by engaging any 
outside agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

 

5.10. No work shall be covered up and put out of view by the contractor without 
approval of the Engineer or his Representative and whenever required by 
him the contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his 
Representative from time to time and shall reinstate or make good those 
part of works thus affected to the satisfaction of the Engineer, all at the cost 
of the contractor.  The Trustees shall reimburse such cost as determined by 
the Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 

 

5.11. On a written order of the Engineer or his Representative the contractor 
shall delay or suspend the progress of the work till such time the written 
order to resume the execution is received by him.  During such suspension 
the contractor shall protect and secure the work to the satisfaction of the 
Engineer or his Representative. All extra expenses in giving effect to such 
order shall be considered by the Trustees, unless such suspension is 

 Otherwise provide for in the contract, or 
1. Necessary by reason of some default on the part of the Contractor, 

or 
2. Necessary by reason of climatic conditions on the site, or 
3. Necessary for proper execution of the works or for the safety of the 

works or any   part thereof.  The Engineer shall settle and determine 
such extra payment and / or   Extension of completion time to be 
allowed to the contractor, as shall, in the opinion   of the Engineer, 
be fair and reasonable. 

 If at any time before or after commencement of the work the Trustees do 
not require the whole of the work tendered for, the Engineer shall notify the 
same to the contractor in writing and the contractor shall stop further works 
in compliance of the same. The Contractor shall not be entitled to any 
claim for compensation for underived profit or for such premature stoppage 
of work or on account of curtailment of the originally intended work by 
reason of alteration made by the Engineer in the original specifications, 
drawings, designs and instruction. 

 

5.12. When the whole of the work has been completed to the satisfaction of the 
Engineer and has passed any final test prescribed in the contract, the 
contractor shall, within 21 days of submission of his application to the 
Engineer be entitled to receive from him a certificate for completion of work 
in Form G.C.1 annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be takeover and / or used by 
the Trustees the Contractor shall on application be entitled to partial 
completion certificate in the Form of G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of 
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the contract, if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is concerned. 

 

 
6666.... TERMS OF PAYMENTTERMS OF PAYMENTTERMS OF PAYMENTTERMS OF PAYMENT:::: 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and until a 
certificate of final completion in Form G.C.2 has been given by the 
Engineer.  On account payments, if any, made prior to issue of the 
certificate in Form G.C.2, shall all be treated as mere advances, which shall 
stand recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

6.2. All payments shall be made to the Contractor on the basis of measurement 
of actual work done, as recorded in the Trustees’ measurement books and 
at accepted tendered or at agreed rates, as the case may be except as 
otherwise provided in the contract and when the Engineer decided any 
other rate for change in the scope of work or omission, if any, on the part of 
the Contractor. 

 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an 
initially stipulated completion period of 4 months or more, on account 
payments may be made at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided 
always that, subject to execution of work of substantial value in the context 
of the contract price, the interval of such on account payments shall be 
decided by the Engineer or his Representative, which shall ordinarily not be 
less than 1 month in between two payments for on account bill and / or 
advance. 

 

6.4. Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and / or the 
Engineer. The Contractor or his duly accredited Representative or Agent 
shall remain present at the time of such measurement and assist the 
Engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the 
Contractor or his Agent shall sign the Measurement Book at the end of 
such Measurements over the Contractor’s Rubber Stamp as a taken of 
acceptance of all such measurements, recorded above and prior to such 
signature. If the Contractor or his Agent fails to participate even after 3 days 
written notice from the Engineer’s Representative the measurement shall 
be taken ex-parte by the Engineer’s representative and those shall be 
accepted by the Contractor. 

 

6.5. Based on the quantum of work and the value thereof computed in the 
Measurement Book, the Contractor shall type out his bill in the proforma 
approved by the Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative may, in his 
absolute discretion, allow advance payment against such bill to the extent 
of an amount not exceeding 75% of the “net payable’ sum of the said bill, 
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subject to adjustment thereof against the bill at the time of checking and 
auditing the bill at the Trustees end. The measurement Book will not be 
handed over to the Contractor; but he will obtain the abstracts of quantities, 
amount and recoveries to type out the bill. 

 

6.6. At the discretion of the Engineer or his Representative and only in respect 
of accepted offers/ where estimated amount put to tender would be             
` 2,00,000/- or more, advance payment may be made to the extent of 75% 
of the value of any material purchased and brought to the site by the 
Contractor. Provided always that: 
 

i.    The materials shall, in the opinion of the Engineer or his     
Representative, be of imperishable nature. 
 

ii.      The value of such materials shall be assessed by the Engineer or his 
Representative, at their own discretion. 

 

iii.      A formal agreement has been drawn up with the contractor, under 
which the Trustees secure a lien on the contractor’s materials. 

 

iv.      The materials are safe-guarded by the contractor against losses, 
shortage and misuse due to the contractor postponing the execution 
of the work or otherwise. 

 

v. In the event of shortage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
indemnity Bond in the proforma and manner acceptable to Trustee’ 
whereby the contractor shall indemnify the Trustees’ against all 
financial loss/ damage, on account of loss/ damage to such 
materials for whatever reasons. 
 

vi. In the event of storage of such materials outside the Trustees’ 
protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favoring the Trustees and for the same 
sum as is being advance, in the proforma and manner acceptable to 
the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of 
any Nationalized Bank or a Scheduled Commercial bank, as the 
case may be, acceptable to the Trustees and shall remain valid till 
the anticipated period of consumption of such materials in the work. 
The Bank Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity of the 
Guarantee. 
 

vii. The amount of advance shall be recoverable from the contractor’s 
bills or any other dues, progressively with the consumption of the 
materials on the basis of quantity consumed. Consequent on full 
recovery of the advance the Indemnity Bond / Bank Guarantee, vide 
sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 
 

6.7. No Certificate of the Engineer or his Representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment from 
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the Contractor, in case the Engineer or his Representative should over 
certify for payment or the Trustees should over-pay the Contractor on any 
account. 
 

6.8. No claim for interest shall be admissible to the Contractor at any stage and 
in respect of any money or balance or Bank Guarantee, which may be due 
to the Contractor from the Trustees, owing to dispute or otherwise or for 
any delay on the part of the Trustees in making interim or final payment or 
otherwise. 

 

 
7777.... VARIATION AND ITS VALUATIONVARIATION AND ITS VALUATIONVARIATION AND ITS VALUATIONVARIATION AND ITS VALUATION:::: 

 

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated 
as estimated quantities of the work and shall never be deemed as actual or 
correct quantities of the works to be executed by the contractor in fulfillment 
of his obligation under the contract. 
 

7.2. The Engineer shall have the power to order the Contractor in writing to 
make any variation of the Quantity, quantity or form of the works or any part 
thereof that may, in his opinion, be necessary and the Contractor upon 
receipt of such an order shall act as follows: 
 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any work included in the contract. 

c)  Change the Character or quality or kind of any work included in the 
contract. 

 

d) Change the levels, lines, position and dimensions of any part of the 
work, and 

 

e)  Execute extra and additional work of any kind necessary for completion 
of the works. 

 
7.3. No such variation shall in any way vitiate or invalidate the contract or be 

treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall 
be taken into account and the contract price shall be varied accordingly. 
 

7.4. Provided always that written order of the Engineer shall not be required for 
increase or decrease in the quantity of any work up to 15% where such 
increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the bill of quantities. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 
 

7.5. a)   The Contractor shall not be entitled to any claim of extra or additional 
work unless they have been carried out under the written orders of the 
Engineer. 
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b)  The Engineer shall solely determine the amount (if any) to be added to 
or deducted from the sum named in the tender in respect of any extra 
work done or work omitted by his order. 

 

c)   All extra, additional or substituted work done or work omitted by order of 
the Engineer shall be valued on the basis of the rates and prices set out 
in the contract, if in the opinion of the Engineer, the same shall be 
applicable. If the contract does not contain any rates or prices directly 
applicable to the extra additional or substituted work, then the Engineer 
may decided the suitable rates on the basis of Schedule of Rates 
(including surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted contractual 
percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and 
reasonable, and his decision shall be final, binding and conclusive. 

 

d)  If the nature or amount of any omission or addition relative to the nature 
or amount of the whole of the contract work or to any part thereof shall 
be such that, in the opinion of the Engineer, the rate of prices contained 
in the contract for any item of the works or the rate as evaluated under 
sub-clauses (b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable the Engineer shall fix 
such other rate or price as he deems proper and the Engineer’s 
decision shall be final, binding and conclusive. 

 
 

8888.... DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 
TERMINATION OF  CONTRACTTERMINATION OF  CONTRACTTERMINATION OF  CONTRACTTERMINATION OF  CONTRACT    

    
8.1. Should the quantum of extra or additional work of any kind or delayed 

availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotions or other special circumstances of any 
kind beyond the control of the Contractor cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence of 
the reason and the Engineer shall there upon consider the stated reasons 
in the manner deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would deem 
proper for completion of the work, with or without the imposition of 
“Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and his 
decision shall be binding on the contractor.  If an extension of completion 
time is granted by the Engineer, the clause No. 8.3 of the Liquidated 
damage shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision 
communication by the Engineer, as aforesaid.    
    

8.2. a)    If the Contractor fails to complete the work within the stipulated dates or 
such extension thereof as communicated by the Engineer in writing, the 
contractor shall pay as compensation (Liquidated Damage) to the Trustees 
and not as a penalty, ½ ½ ½ ½ % (half percent) of the total value of work (contract 
price) as mentioned in the latter of acceptance of the tender/offer, for every 
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week or part thereof the work remains unfinished. Provided always that the 
amount of such compensation shall not exceed 10% the said value of work.    
    

b) Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the said amount of compensation / damage in Sub-Clause 
(a) of this clause, from any money due or likely to become due to the 
contractor.  The payment or deduction of such compensation / damage 
shall not relieve the Contractor from his obligation to complete the work or 
from any of his other obligations / liabilities under the contract and in case 
of the Contractor’s failure and at  the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at the risk 
and expense of the Contractor, after a minimum three days notice in writing 
has been given to the contractor by the Engineer or his Representative. 
 

8.3. Without being liable for any compensation to the Contractor , the Trustees 
may , in their absolute discretion , terminate the contract due to occurrence 
of any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive:    
 

(i) The Contractor has abandoned the contract. 
 

(ii) In the opinion of the Engineer, either the performance of the 
Contractor is not satisfactory or the work is not getting completed 
within the agreed period on account of Contractor’s lapses. 

 

(iii) The Contractor has failed to commence the work or has without any 
lawful excuse under these conditions, has kept the work suspended 
despite receiving  the Engineer’s or his Representative’s written 
notice to  proceed with the work. 

 

(iv) The Contractor has failed to remove materials from site after 
receiving from the Engineer or his Representative the written notice 
stating that the said materials or work are rejected by him . 

 

(v) The Contractor is not executing the work in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor to any officer, servant or 
representative of the Trustees or to any person on his or their behalf 
in relation to the obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with 
his creditors or being a company goes in to liquidation either 
compulsorily or voluntarily. 

    
8.3.1 Upon receipt of the letter of termination of work, which may be issued by 

the Engineer on behalf of the Trustees, the Contractor shall hand over all 
the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power 
to complete the Work through any other agency of the Contractor’s risk and 
expense and the Contractor shall be debited any sum or sums that may be 
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expended in completing the work beyond the amount that would have been 
due to the contractor, had he duly completed the whole of the work in 
accordance with the contract. 

 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive 
payment of only 90 % of the value of the work actually done or materials 
actually supplied by him and subject to recoveries as per contracts, 
provided the work done and materials conform to specifications at the time 
of taking over by the Trustees.  The payment for work shall be based on 
measurements of actual work done and priced at approved contract rates 
or other rates, as decided by the Engineer.  The payment for materials 
supplied shall be at the rates as decided by the Engineer, which shall in no 
case be more than market rates prevailing at the time of talking over by the 
Trustees. The Engineer’s decision in all such case shall be final, binding 
and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the Contractor’s 
Liabilities to the Trustees and known in all respect. 

 

 
9999.... MAINTENANCE AND REFUND OFMAINTENANCE AND REFUND OFMAINTENANCE AND REFUND OFMAINTENANCE AND REFUND OF    SECURITY DEPOSITSECURITY DEPOSITSECURITY DEPOSITSECURITY DEPOSIT    
    

9.1. On completion of execution of the work the contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition of 
the Contract, from the date mentioned in the initial Completion Certificate in 
the Form G.C.1.  Any defect / fault, which may appear in the work during 
aforesaid maintenance period, arising, in the sole opinion of the Engineer 
or his Representative, from materials or workmanship not in accordance 
with the contract or the instruction of the Engineer or his Representative, 
shall, upon the written notice of the Engineer or his Representative, be 
amended and made good  by the Contractor at his own cost within seven 
days of the date of such notice, to the satisfaction of the Engineer or his 
Representative, failing which the Engineer or his Representative shall have 
the defects amended and made good through other agency at the 
Contractor’s risk and cost and all expenses, consequent thereon or 
incidental thereto, shall be recoverable from the Contractor in manner 
deemed suitable by the Engineer. 
 

9.2. The Contract shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a final Completion 
Certificate in from G.C. 2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the 
Contract including that in the maintenance period, if any, have been fulfilled 
by the Contractor.  Previous entry on the works or taking possession, 
working or using thereof by the trustees shall not relive the Contractor of his 
obligations under the contract for full and final completion of the work. 

 

9.3. On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting to the Engineer 
(i)The Treasury Receipts granted for the amount of  Security held by the 
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in from 
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G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to the 
Contractor, after making deduction there from in respect of any sum due to 
the Trustees from the Contractor. 

 
 

10101010.... INTERPRETATION OINTERPRETATION OINTERPRETATION OINTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & F CONTRACT DOCUMENTS , DISPUTES & F CONTRACT DOCUMENTS , DISPUTES & F CONTRACT DOCUMENTS , DISPUTES &     
ARBITRATIONARBITRATIONARBITRATIONARBITRATION 

 

10.1. In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications and Instructions or as to the quality of  workmanship or as to 
the materials used in the work or the execution of the work whether during 
the progress of the work or after the completion and whether before or after 
the determination , abandonment or breach of  the contract the decision of 
the Engineer shall be final and binding on all parties to the contract and 
shall forthwith be given effect to by the Contractor. 

 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and 
give a decision. 

 

10.3.  If , however , the contractor be still dissatisfied with the decision of the 
Chairman, he shall, within 15 days after receiving notice of such decision 
required that within 60 days from his written notice , the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be maintained 
by the Trustees for the purpose and any such reference shall be deemed to 
be a submission to arbitration within the meaning of  Indian Arbitration Act , 
l940 or any statutory modification thereof. 

 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which it was left by his predecessor. 

 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 
issues notice to both the parties fixing the date of first hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof.  The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties. 

 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the 
Arbitrator in his sole discretion.  Upon every or any such reference to cost 
of any incidental to the reference and award respectively shall be in 
discretion of the Arbitrator who may determine, the amount thereof or by 
whom and to whom and in what manner the same shall be borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act, 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item 
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of disputes and respective claim referred to him by each party and give 
reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 
within only the parameters of scope and conditions of the contract in 
question. 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940  and or any amendment thereof , rules made there under, for the 
time being in force, shall apply to the arbitration proceedings under this 
Clause. 

 

10.4. The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decisions.  The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration. 
 

10.5. Provided always as follows: 
 

(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 
would apply in the case of contracts, where tendered amount appearing in 
the letter of acceptance of the tender / offer is less than Rs. 40,00,000/-. 
 

(b) The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer within 
30 days from the date of occurrence of the cause of dispute and before the 
preparation of the final bill, giving detailed justifications, in the context of 
contract conditions. 
 

(c) Contractor’s dispute, if any, arising only during the maintenance 
period stipulated in the contract, must be submitted to the Engineer, with 
detailed justifications in the context of contract Conditions, before the final 
completion of the work. No dispute or difference on any matter 
whatsoever, pertaining to the contract can be raised by the contractor after 
the completion of the work. 
 

(d) Contractor’s claim / dispute raised beyond the time limits prescribed 
in sub-clauses 10.5 (b) and 10.5 (c) hereinabove, shall not be entertained 
by the Engineer and / or by any Arbitrator, subsequently. 
 

(e) The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators on their sole discretion, by adding the names of new Arbitrators 
and / or by deleting the names of existing Arbitrators, without any 
reference to the Contractor. 
 

************************************** 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA    

    
FORM OF TENDERFORM OF TENDERFORM OF TENDERFORM OF TENDER    

 
 

  CONTRACT NOCONTRACT NOCONTRACT NOCONTRACT NO………………………………………………………. 
To, 
……………………………………………………. 
 
I/We……………………………………………………………………………………………………………………………………………………….of 
..…………………………………………………………………………………………. 
having examined the site of works, inspected the Drawings and read the 
Specifications, General and Special Conditions of Contract and Conditions of 
Tender, hereby tender and undertake to execute and complete all the works 
required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf 
of the Trustees and at the rates and prices set out in the annexed Bill of Quantities 
with …………………….. month/week from the date of the order to commence the work 
and in the event of our Tender being accepted in full or in part, I/We also 
undertake to enter into a Contract Agreement in the Form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawings and Special & General Conditions of Contract and I / We hereby agree 
that until such Contract Agreement is executed the said Specifications, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance 
thereof in writing by or on behalf of the Trustees shall be the Contract. 

 
 
THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)    

 
(Repeat in words)                                                                        (Not (Not (Not (Not totototo    be be be be filled filled filled filled up)up)up)up)                                                                                                                                                                                                                            

****************************************************************************************************************
************************************************************************************* 

 *I/We require ………….......... days/months preliminary time to arrange and 
procure the materials required by the work from date of acceptance of the Tender 
before I/We could commence the Work. 

(* This should be scored out in the case of labour contracts) 
 

I/We have deposited with KOLKATA PORT TRUST, a sum of .........................vide 
Pay Order / Demand Draft No..........................................dt...................................... 
of...................................................(name of Bank) as Earnest Money. 

 
 I/We agree that period for which the Tender shall remain open for 

acceptance shall not be less than four months. 
 

           Signature of the Tenderer   
                                            (Seal of the Tenderer)  
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                                                                Name of the Tenderer ………………………….. 
                                                                             Dated: …………………………... 

                                                                             Address: …………………………..………… 
                                                                                             …………………………..………..  

Witness:     
 
Signature  _________________     
 
Name      ___________________    
                                 (In Block Letters)                   
Address: ____________________                        
               ____________________        
       ____________________           
Occupation: ________________                         
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA    

 
FORM OF AGREEMENTFORM OF AGREEMENTFORM OF AGREEMENTFORM OF AGREEMENT    

 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the 
Board of Trustees for the Port  of  Kolkata, a body corporate constituted by the 
Major Port Trusts Act, 1963 (thereinafter called “Trustees” which expression shall 
unless excluded by or repugnant to the context be deemed to include their 
successors in office) of the one part and 
…………………………………………………………………………………………………………………(hereinafter called “ the 
Contractor ”, which expression shall unless excluded by or repugnant to the 
context be deemed to include its heirs, executors, administrators, representatives 
and assignees or successors in office) of  the other part. 
 
WHEREAS the Trustees are desirous that certain works should be executed / 
constructed , viz. ……………………………………………………………………………………………….………………...and 
have accepted a Tender / Offer by the Contractor for the execution and 
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as 
are respectively assigned to them in General Conditions of Contract hereinafter 
referred to. 
2. The following documents shall be deemed to from and be read and 
construed as part of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, 
varied or modified in any way by mutual consent. 

 
3. In consideration of the payments to be made by the Trustees to the 
Contractor as hereinafter mentioned , the Contractor hereby covenant with the 
Trustees to execute and maintain the work in conformity in all respects with the 
provisions of the contract. 
 
4. The Trustees hereby covenants to pay to the Contractor, in consideration of 
such execution and maintenance of the Work, the Contract Prices at the times and 
in the manner prescribed by the Contract. 
 

IN WITNESS whereof of the parties hereto have caused their respective 
Common Seals to be hereunto affixed (or have hereunto set their respective 
hands and seals) the day and year first above written. 
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The Seal of……………………………………………………………………………………… 
………………………………………………………………………………………………….. 
 

Was hereunto affixed in the presence of: 
Name-------------------------------------------------------------------------------- 
Address--------------------------------------------------------------------------------------
…………………………………………………………………………………………………...………………………………………………………………… 
 
 
                                                                  OrOrOrOr    
 

    
SIGNED, SEALED AND DELIVEREDSIGNED, SEALED AND DELIVEREDSIGNED, SEALED AND DELIVEREDSIGNED, SEALED AND DELIVERED    

 
 
by the said ……………………………………………………………………………………………….. 
 
In the presence of: 
 
Name-------------------------------------------------------------------------------- 
 Address: ---------------------------------------------------------------------------------------
…………………………………………………………………………………………………. 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………...    
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KOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRUUUUSTSTSTST    

 

 
 
 
   Contractor: ---------------------------------------------------------------------------------- 
   Address:      ---------------------------------------------------------------------------------  
                                  ……………………………………………………………………… 
Date of Completion: ………………………………………………………....................... 

 

Dear Sir/s, 

This is to certify that the following works viz. 

Name of the Work -----------------------------------------------------------------------------------

……………………………………………………………………………………………. 

Estimate Number E.E.O ………………………………..dt……………………………....  

      C.E.O…………………………………dt …………………………….. 

Work Order Number ------------------------------------------ dt----------------------------------- 

Allocation  -------------------------------------------------------------------------------------------- 

Contract Number  ------------------------------------------------------------------------------------ 

Which was carried out by you is in the opinion of the undersigned completing in 

every respect on the _________ day of _____________.20_________ in 

accordance with the terms of the Contract and you are required to maintain the 

work in accordance with clause 62 of the General Conditions of Contract and 

under the provisions of the Contract for a period of  --------------------------------------

days /weeks / months / years. 

 

 From the………………………...day of ……….…………….. 20 …………… 

           to the ……………………………day of ………………….….. 20 …………… 

 
 

Signature (………………………………………) 
                (Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)    

    
Name…………………...………………………………… 

 
Designation………………………………………………. 

 
 
 

Office Seal 
 
 

c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 

FORM G.C.1 
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KOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRUUUUSTSTSTST    
 

 
 
 
 
The Financial Adviser & Chief Accounts Officer. 
The Manager (finance), Haldia Dock Complex. 
 

 
CERTIFICATE OF FICERTIFICATE OF FICERTIFICATE OF FICERTIFICATE OF FINAL COMPLETIONNAL COMPLETIONNAL COMPLETIONNAL COMPLETION 

This is to certify that the following works viz. 
 
 
Name of Work ----------------------------------------------------------------------------------------- 

Estimate No. E.E.O. No. ……………………………………… dt ……………………… 

        C.E.O. No …………………………………...…….dt ……………………… 

Work Order No.……………………………………………...….dt ……………………… 

Contract No. ------------------------------------------------------------------------------------------- 

Resoln. No & Meeting No -------------------------------------------------------------------------- 

Allocation ---------------------------------------------------------------------------------------------- 

Which was carried out by Shri / ---------------------------------------------------------------

Messrs………………………………………………………………is now  complete in every respect in 

accordance with the terms of the Contract and that all the obligations under 

Contract have been fulfilled by the Contractor. 

 
 
 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)    

 
 

Name………………………………………………………… 
 

Designation………………………………………………. 
 
 

Office Seal 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUSTKOLKATA PORT TRUSTKOLKATA PORT TRUSTKOLKATA PORT TRUST    

 

 
    

 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 

(Attn:…………………………………………………………..) 
 

(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

was executed) 
 
Dear Sir, 
 
I / We do hereby declare that I / We have received full and final payment from 
Kolkata Port Trust for the execution of the following work, viz. 
 
Name of Work ------------------------------------------------------------------------------------ 
 
Work Order No …………………………………….. dt ……………………………… 
 
Contract No ………………………………………… dt……………………………… 
 
Agreement No ………………....…………………….dt…………………….….…….. 
 
and I / We have no further claim against Kolkata Port Trust in respect of the above 
mentioned job. 
 

   Yours faithfully, 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ………..……………………………………… 
 

Address ……….…………………………………………………… 
 

……………………………………………………………. 
 
 

(Official Seal of the Contractor) 
 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security 
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any 
nationalized Bank of India on Nonnationalized Bank of India on Nonnationalized Bank of India on Nonnationalized Bank of India on Non----Judicial Stamp Paper worth Rs.50/Judicial Stamp Paper worth Rs.50/Judicial Stamp Paper worth Rs.50/Judicial Stamp Paper worth Rs.50/----        oooor as r as r as r as 
decided by the Engineer / Legal Adviser of the Trustees.decided by the Engineer / Legal Adviser of the Trustees.decided by the Engineer / Legal Adviser of the Trustees.decided by the Engineer / Legal Adviser of the Trustees. 
 
To 
The Board of Trustees 
for the Port of Kolkata. 
 
 

BANK GUARANTEE 
NO……………………………………DATE………………………………… 

Name of issuing Bank ………………………..………………………………………………... 
Name of Branch………………………………………………………... 
…………………………………………………………………………. 
Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port of Kolkata, a body corporate  
- duly constituted under the Major port Trust Act, 1963 ( Act  38  of 1963),  having 
agreed to exempt Shri / Messrs ------------------------------------------------------------------
.……………………………………………………………………………. a proprietary / Partnership / Limited / 
Registered Company, having its Registered Office at ............... ................... ...... .. 
.................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security 
Deposit / Payment of Security Deposit through deduction from the Contractors’ 
bills under the terms and conditions of a contract made between the Trustees and 
the Contractor for ………………… …………………… …… … ……………… (write the name of the work as 
per Work Order) in terms of the Work order No ….… …………………………………………. 
ated……………………………..(hereinafter referred to as “the said contract”), for the due 
fulfillment by the contractor of all the terms and conditions contained in the said 
contract, on submission of a bank Guarantee for Rs ……… ……… ……… … (Rupees 
……………… ……………… ……………… ………………… …………………… ……… ) 
we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the 
advise of  the contractor, hereby undertake to indemnify and keep indemnified the 
Trustees to the extent of the said sum of Rs …………………  (Rupees .................. 
...................... ........................... ... .... .................... .............................................) 
We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that 
if a written demand is made by the Trustees through any of its officials for 
honoring the Bank Guarantee constituted by these presents, 
We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have no 
right to decline to cash the same for any reason whatsoever and shall cash the 
same and pay the sum so demanded to the Trustees within a week from the date 
of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata 
Port Trust”, without any demur. Even if there be any dispute between the 
contractor and the Trustees, this would be no ground for us,…………… 
…………………………………………………….(Name of Bank), ……… …… ……………. Branch, 
Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the 
manner aforesaid. The very fact that We,  ………… ………… …………… ……… 
………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the 
Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the 
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Trustees to enforce the Bank Guarantee unconditionally without any reference, 
whatsoever, to the contractor. 
 
2.       We,………..………………………………………………………………………..Branch,Kolkata……...……………………

…/Haldia, further agree that a mere demand by the Trustees at any time and in 
the manner aforesaid, is sufficient for us, …………... ……………… Branch, Kolkata 
………………………….. / Haldia, to pay the amount covered by this Bank Guarantee in 
full and in the manner aforesaid and within the time aforesaid without 
reference to the contractor and no protest by the contractor, made either 
directly or indirectly or through Court , can be valid ground for us, ………… 
………………………………… ……………… ………… …Branch,Kolkata ………………………………. /Haldia, to 
decline or fail or neglect to make payment to the Trustees in, the manner and 
within the time aforesaid. 

 
3.         We, …………………………………………………. Branch, Kolkata ……………………… / Haldia, further 

agree that the Bank Guaranteed herein contained shall remain in full force and 
effect, during the period that is taken for the due performance of the said 
contract by the contractor and that is shall continue to be enforceable till all 
the dues of the Trustees under and/or by virtue of the terms and conditions of 
the said contract have been fully paid and its claim satisfied and/or discharged 
in full and/or till the Trustees certify that the terms and conditions of the said 
contract have been fully and properly observed/fulfilled by the contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject 
however, that this guarantee shall remain valid up to and inclusive of 
……………………………………….day of …………………..20.……and subject all so that the provision 
that the Trustees shall have no right to demand payment against this 
guarantee after the expiry of 6(six) calendar months from the expiry of the 
aforesaid validity period up to …………………………. Or any extension thereof made by 
us, …………………..Branch, Kolkata …………………………../ Haldia, in further extending the 
said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of 
appropriate value, as required / determined by the Trustees, only on a written 
request by the Trustees to the contractor for such extension of validity of this 
Bank Guarantee. 

 
4.       We, ……… …… ……… …………………………… …… …………………. Branch, Kolkata ……………………………. 

/ Haldia, further agree that, without our consent and without affecting in any 
manner our obligations hereunder, the Trustees shall have the fullest liberty to 
vary from time to time any of the terms and conditions of the said contract or 
to extend the time for full performance of the said contract including fulfilling all 
obligations under the said contract by the contractor or to postpone for any 
time or from time to time any of the powers exercisable by the Trustees 
against the contractor and to forebear or enforce any of terms and conditions 
relating to the said contract and We, ……………………………….. Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of any 
such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by 
the Trustees to the contractor or by any such matter or thing of whatsoever 
nature, which under the law relating to sureties would, but for this provision, 
have effect of so relieving us,……………………………………Branch, 
Kolkata………………………………./Haldia. 
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5.       We ………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake 
not to revoke this Bank Guarantee during its currency except with the previous 
consent of the Trustees in writing. 
 
 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 

DESIGNATION…………….…………………………… 
 

(Duly constituted attorney for and on behalf of) 
 

BANK…………………………………………………… 
BRANCH……………..………………………………… 

Kolkata………………………/ HALDIA. 
 
 
 

(OFFICIAL SEAL OF THE BANK) 
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INTEGRITY PACTINTEGRITY PACTINTEGRITY PACTINTEGRITY PACT    
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal” 
                                                                           And  
……………………………………………………………….hereinafter referred to as “The Bidder/Contractor” 
                                                              Preamble 
The principal intends to award, under laid  down organizational procedures, 
contract/s for……………………………………The Principal values  full compliances with all 
relevant  laws of the land, rules,  regulations, economic use  of resources and of  
fairness/ transparency in its  relations with its  Bidder(s) and/ or  contractor(s). 
In order to achieve these goals, the Principal will appoint an Independent External 
Monitor (IEM), who will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above. 
 
Section Section Section Section 1 1 1 1 ----    CommitmentsCommitmentsCommitmentsCommitments    of the Principalof the Principalof the Principalof the Principal    

(1) The  Principal commits  itself to take  measures necessary to prevent  
corruption and to observe the following  principles:- 
a.  No employee of the Principal, personally or  through family members, 

will,  in  connection with the tender  for, or the  execution of a contract, 
demand, take  a promise for or  accept, for self or  third  person, any 
materials   or immaterial benefit which the person is not  legally  entitled 
to. 

b.  The Principal will, during the tender process, treat all Bidder(s) with 
equity and reason. The  Principal will,  in particular, before and during  
the tender process, provide  to all Bidder(s) the same  information and  
will not  provide to any Bidder(s) confidential/additional information 
through which the  Bidder(s) could obtain an advantage  in  relation to 
the  tender  process or the  contract execution. 

c. The Principal will exclude from the process all known prejudiced 
persons. 

 
(2) If the Principal obtains information on the conduct of any of its employees 

which is a criminal offence under the IPC/PC Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions. 

Section 2 Section 2 Section 2 Section 2 ----    Commitments of the Bidder(s)/Contractor(s)Commitments of the Bidder(s)/Contractor(s)Commitments of the Bidder(s)/Contractor(s)Commitments of the Bidder(s)/Contractor(s)    
(1)   The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 
during his participation in the tender process and during the contract 
execution. 

        a.  The Bidder(s)/Contractor(s) will not, directly or  through any other person 
or  firm, offer, promise or  give to any of the Principal’s employees involved 
in the tender  process or the  execution of the contract or to any third 
person any material or other  benefit which he/she is not  legally entitled  
to, in order to obtain in exchange any advantage of any kind  whatsoever  
during the tender process or  during  the execution of the contract. 

 
        b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
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contracts, submission or non- submission of bid or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 
       c.  The Bidder(s)/Contractor (s) will not  commit any offence  under the  

relevant  IPC/PC Act; further the Bidder(s)/Contractor(s) will not use  
improperly, for  purpose of  competition or personal gain, or  pass  on to 
others, any information or document provided by the  Principal as part of 
the business  relationship, regarding  plans, technical proposals and 
business  details including  information  contained or  transmitted 
electronically. 

 
       d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 

address of the Agents/representative in India, if any. Similarly the 
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers”“Guidelines on Indian Agents of Foreign Suppliers”“Guidelines on Indian Agents of Foreign Suppliers”“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by 
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all 
the payments made to the Indian Agent/representative have to be in Indian 
Rupees only. Copy of the Guidelines on   ‘Indian Agents of Foreign 
Suppliers” is annexed and marked as Annex-“A”. 

 
e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
contract. 

 
(2)   The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

Section Section Section Section 3:3:3:3:    Disqualification from Disqualification from Disqualification from Disqualification from tender processtender processtender processtender process    and exclusionand exclusionand exclusionand exclusion    from future from future from future from future 
contracts.contracts.contracts.contracts.    

             If the Bidder(s)/Contractor(s), before award or during  execution has 
committed a transgression through a violation of Section 2 above,  or in 
any other  form such as to put his  reliability or credibility in question, the 
Principal is entitled  to  disqualify the  Bidder(s)/Contractor(s) from the 
tender process or take action as per the  procedure mentioned in the 
“Guidelines on Banning  of  business  dealings”. Copy of the “Guidelines 
on Banning of business dealings” is annexed and marked as Annex “B”. 

Section 4 Section 4 Section 4 Section 4 ––––    Compensation for DamagesCompensation for DamagesCompensation for DamagesCompensation for Damages    
(1) If the Principal has disqualified the Bidder(s) from the tender process 

prior to the award according to Section 3, the Principal is entitled to 
demand the recover the damages equivalent to Earnest Money Deposit 
/ Bid Security. 
 

(2) If the  Principal has  terminated  the contract  according  to Section 3  or 
if the Principal is entitled  to terminate the contract according  to Section 
3, the Principal shall be  entitled  to demand  and recover from the 
Contractor liquidated  damages of the contract value or the amount 
equivalent  to Performance Bank Guarantee. 
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Section 5 Section 5 Section 5 Section 5 ----    Previous transgressionPrevious transgressionPrevious transgressionPrevious transgression    
(1) The Bidder declares  that no previous transgressions  occurred in the  

last  3 years with any other Company  in any country conforming  to the 
anti corruption approach  or with any other Public Sector Enterprise in 
India that could  justify his exclusion from the tender  process. 
 

(2)  If the  Bidder makes  incorrect  statement on this subject, he  can be  
disqualified  from the tender process or action can be  taken as per the  
procedure mentioned  in “Guidelines on Banning  of business  dealings”. 

SectSectSectSectiiiion 6 on 6 on 6 on 6 ––––    Equal treatment of all Bidders / Contractors/ SubcontractorsEqual treatment of all Bidders / Contractors/ SubcontractorsEqual treatment of all Bidders / Contractors/ SubcontractorsEqual treatment of all Bidders / Contractors/ Subcontractors    
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a 

commitment in conformity with this Integrity Pact, and to submit it to the 
Principal before contract signing. 
 

(2) The Principal will enter into agreements with identical conditions as this 
one with all Bidders, Contractors and subcontractors. 
 

(3)  The Principal will disqualify from the tender process all bidders who do 
not sign this Pact or violate its provisions. 

Section 7 Section 7 Section 7 Section 7 ----    Criminal charges against violating Bidder(s)/Contractor(s)/ Sub Criminal charges against violating Bidder(s)/Contractor(s)/ Sub Criminal charges against violating Bidder(s)/Contractor(s)/ Sub Criminal charges against violating Bidder(s)/Contractor(s)/ Sub 
contractor(s).contractor(s).contractor(s).contractor(s).    

   If the Principal obtains knowledge of  conduct  of a  Bidder, Contractor or 
Subcontractor, or  of an employee or a  representative or an associate of 
a  Bidder, Contractor or Subcontractor which constitutes  corruption, or if  
the Principal has  substantive  suspicion in this regard, the  Principal will 
inform the same  to the Chief Vigilance  Officer. 

 
Section 8 Section 8 Section 8 Section 8 ----    PactPactPactPact    DurationDurationDurationDuration::::    

                       This pact begins when both parties have legally signed it. It expires for 
the Contractors 12 months after the last payment under the contract, and 
for all other Bidders 6 months after the contract has been awarded. 

 
                        If any claim is made/ lodged  during  this  time, the same shall be 

binding  and  continue  to the valid despite  the  lapse  of this pact  as 
specified  above, unless  it is  discharged/ determined by Chairman of 
KoPT. 

 
Section 9Section 9Section 9Section 9    ----    OOOOtherthertherther    ProvisionsProvisionsProvisionsProvisions::::    

(1) This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 

 
(2) Changes and supplements as well as termination notices need to be 

made in writing. Side agreements have not been made.   
 

(3) If the Contractor is a partnership or a consortium, this agreement 
must be signed by all partners or consortium members. 
 

(4) Should one or several provisions of this agreement turn out to be 
invalid, the remainder of this agreement remains valid. In this case, 
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the parties will strive to come to an agreement to their original 
intentions. 

 
 
 
 

 
______________________________                            
 
_____________________________________                   
(For & on behalf of the Principal)                                 (For & on behalf of Bidder/Contractor) 

(Office Seal)                                                                            (Office Seal) 
 

Place……………………. 
 
Date……………………. 
 
 
Witness 1: 
(Name & Address) __________________________________ 
    __________________________________ 
    __________________________________ 
                                __________________________________ 
                                  

------------------------------------------------------------------------------------------ 
 
Witness 2: 
(Name & Address)   _________________________________ 
                                 _________________________________ 

  _________________________________                                
__________________________________ 

    


