KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043

TENDER DOCUMENT

for

“Electrical installation & modification work at Head Office Canteen”

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-11/ADV/480 dated 22.03.2018

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

e Site inspection & Pre-bid meeting : 29.03.2018 at 11.00 hrs.
e Date of submission of e-Tender : 03.04.2018 by 12.00 hrs.
o Date of Closing of e-Tender : 24.04.2018 at 14.00 hrs.

o Date of opening of techno-commercial bid: 24.04.2018 at 15.00 hrs.

Tender Fee: Rs. 708.00 (Non-Refundable)

Earnest Money: Rs. 4,875.00

Chief Mechanical Engineer
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TENDER DOCUMENT

KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM

E-TENDER for Procurement “Electrical installation & modification work at Head Office Canteen”

FOR KOLKATA DOCK SYSTEM

NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-II/ADV/480 dated 22.03.2018

TENDER NOTICE:

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single
stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for “Electrical
installation & modification work at Head Office Canteen.”

Bid Document may be downloaded from MSTC website www.mstcecommerce.com/ eprochome/kopt
and KOPT website.www.kolkataporttrust.gov.in Corrigenda or clarifications, if any, shall be hosted
on the above mentioned websites only.

SCHEDULE OF TENDER (SOT)

Work Title

“Electrical installation & modification work at Head Office
Canteen”

Tender Inviting Authority

Chief Mechanical Engineer

TENDER NO.

KoPT/KDS/Mech/SE-II/ADV/480 dated 22.03.2018

MODE OF TENDER

e-Procurement System

(Online Part | - Techno-Commercial Bid and

Part Il - Price Bid through
www.mstcecommerce.com/eprochome/kopt of MSTC Ltd. )
The intending bidders are required to submit their offer
electronically through e-tendering portal. No physical tender is
acceptable by Kolkata Dock System

E-Tender No.

KoPT/Kolkata Dock System/CME/ 2 /18-19/ET/ 3

Estimated value of Tender

Rs. 2,43,706.00

Date of NIT available to parties to
download

26.03.2018 by 12:00 hrs.

Date and time of Pre-Bid Meeting
and site inspection

29.03.2018 at 11:00 hrs.

i) Earnest Money Deposit

The intending bidders should submit Earnest Money of
Rs.4,875.00 (Rupees Four Thousand Eight Hundred Seventy
Five only).

and
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i)Tender Cost

i) Transaction Fee

“Tender Cost” containing Banker’s cheque or Pay Order or
Demand Draft from any of the Nationalized/Scheduled Banks
in India having branch in Kolkata drawn in favour of “Kolkata
Port Trust” of Rs. 708.00 (Rupees Seven hundred Eight only)
including GST of Rs. 108.00 @18% on Basic Price of Rs. 600.00
as the cost towards purchase of tender document (applicable
for downloaded NIT only) or Treasury Receipt of the deposit
issued by the Treasurer, Kolkata Port Trust, as the case may be.
All Banker’s cheques/Pay Orders/Demand Drafts should be
drawn in favour of “Kolkata Port Trust” on any
nationalized/Scheduled bank having branch in Kolkata.

Rs. 144.00 (Rupees One hundred Forty-four only) [(Service
charge = 0.05% on estimate value) including GST @18% on
Service Charge]

Payment of Transaction fee by NEFT/RTGS in favour of MSTC
LIMITED (refer clause. No. 4 of Annexure -A)

Last date of submission of Tender
Document Fee and Earnest Money

Last date of submission of
Transaction fee through RTGS/NEFT
in favour of MSTC Limited, Kolkata.

24.04.2018 up to 14.00 hrs.

Three working days before the last date of closing of online
bidding for the e-tender.

Date of Starting of e-Tender for
submission of on line (Techno-
Commercial Bid and price Bid) at
www.mstcecommerce.com/eproch
ome/kopt

03.04.2018 by 12:00 hrs.

Date of closing of online e-tender 24.04.2018 at 14:00 hrs.
for submission of Techno-

Commercial Bid & Price Bid.

Date and time of opening of Part-| 24.04.2018 at 15:00 hrs.

(i.e. Techno-commercial Bid after
confirmation of submission of
Tender Document Fee and Earnest
Money Deposit).

Date and time of opening of Price
Bid (Part-I1). Bidders hall be
informed separately.

To be informed separately.
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Annexure-A

Instructions to Tenderers

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is MSTC
Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020.

You are requested to read the terms & conditions of this tender before submitting your online
tender. Tenderers who do not comply with the conditions with documentary proof (wherever
required) will not qualify in the Tender for opening of price bid.

1.

Process of E-tender :

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which is
free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic
Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet will be done.
The Vendor should posses Class Il signing type digital certificate. Vendors are to make their own
arrangement for bidding from a P.C. connected with Internet. MSTC is not responsible for making
such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT
www.mstcecommerce.com/eprochome/kopt

1). Vendors are required to register themselves online with www.mstcecommerce.com - e-
Procurement -PSU/Govt. Depts. - Register as Vendor under KOPT-- Filling up details and creating
own user id and password-> Submit.

2). Vendors will receive a system generated mail confirming their registration in their email which
has been provided during filling the registration form.

In case of any clarification, please contact KOPT/MSTC, (before the scheduled time of the e-

tender).
Contact person (KOPT):
1. Rakesh Kumar 2. Dilip Kr. Kundu
Superintending Engineer (Elect) -1I Executive Engineer (Elect)
Mobile No. 9674720037 Mobile No. 9674388001
Email: rkumar@kolkataporttrust.gov.in Email : dk.kundu@kolkataporttrust.gov.in

Contact person (MSTC Ltd):

1. Mr. Arindam Bhattacharjee 2) Mr. Sabyasachi Mukherjee
Deputy. Manager (E-commerce) Junior Manager (E-commerce)
MobileN0:09330102643 Mobile- 07278030407
Email-arindam@mstcindia.co.in. Email: smukherjee@mstcindia.co.in.

Landline:03322901004

3. Ms Sumona Maity
Management Trainee(E-Commerce)
Mobile-09831155225
Email-smaity@mstcindia.co.in.

Google hangout ID — (for text chart) — mstceproc@gmail.com
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B) System Requirement:

i) Windows 7 or above Operating System

i) IE-7 and above Internet browser.

iii) Signing type digital signature

iv) Latest updated JRE 8 (x 86 offline) software to be downloaded and installed in the system.

To disable “Protected Mode” for DSC to appear in the Signer Box following settings may be applied.
e Tools = > Internet Options = > Security = > Disable protected Mode. If enabled, i.e. Remove
tick from the tick box mentioning “Enable Protected Mode™.
e Other Settings: Tools = > Internet Options = > General = > Click on Setting under “browsing
history/ Delete Browsing History” = > Temporary Internet Files = > Activate “Every time | Visit
the Webpage™.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—>Internet Options—>
custom level (Please run IE settings from the page www.mstcecommerce.com once)

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
www.mstcecommerce.com/eprochome/kopt

(A) Part — I (Techno-Commercial bid) : Would be opened electronically on specified date and time as
given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically.

(B) Part — Il (Price bid): Would be opened electronically of only those bidder(s) whose Part — |
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of opening
of Part Il (Price bid) through valid e-mail confirmed by them.

The tenderers are advised to offer their best possible rates. There would generally be no
negotiations. Bidders are requested to submit their most competitive prices while submitting the
price bid.

All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.

Special Note towards Transaction fee:

PAYMENT OF Transaction fee BY NEFT in favour of MSTC Limited .The Bank details, format etc for
sending Transaction fee by NEFT to MSTC is detailed below

Bank Details . Axis Bank, Shakespeare Sarani Branch

AC Details : Axis Bank A/c.N0.005010200057840

IFSC Code No. : UTIB0O0O000OS.

“The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My Menu”
in the vendor login. The vendors have to select the particular tender from the event dropdown box.
The vendor shall have the facility of making the payment either through NEFT or Online payment.
On selecting NEFT the vendor shall generate a challan by filling — up a form. The vendor shall remit
the transaction fee amount as per the details printed on the challan without making charge in the
same. On selecting Online payment, the vendor shall have the provision of making payment using its
Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s designated Bank
Account, the transaction fee shall be auto authorized and the vendor shall be receiving a system
generated mail.”

Transaction fee is non — refundable .The vendor will not have the access to online e — tender
without making the payment towards Transaction Fee.
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NOTE: The bidders are advised to remit the transaction fee well in advance before the last date of
submission of tender so as to give themselves sufficient time to submit the bid.

Contact Details :

Fax No. : 033-22831002.

Email ids: sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in, rpradhan@mstcindia.co.in,
smukherjee@mstcindia.co.in.

Bidders may please note that the Transaction Fee should be deposited by debiting the Account of
the bidder only; transaction fee deposited from or by debiting any other party’s Account will not be
accepted. In case of failure to submit the payment towards Transaction Fee for any reason, the
vendor, in turn, will not have the access to online e-tender.

In case of failure to submit the payment towards cost of Tender Document and Earnest Money
Deposit (EMD), the vender will not have the access to online e-tender and no correspondence in this
respect will be entertained and KoPT will not be responsible for any such lapse on this account.
Bidder(s) are advised to make remittance of Tender Fee and EMD through separate Banker’s Cheque
or Pay Order or Demand Draft, well in advance and verify completion of transaction in respect of
Tender Fee and EMD. Vendors are instructed to use Upload Documents link in “My menu” to upload
documents in document library. Multiple documents can be uploaded. Maximum size of single
document for upload is 5 MB. Once the documents are uploaded in the library, vendors can attach
documents through “Attach Document” link against the particular tender. For further assistance
please follow instructions of vendor guide.

All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during the
process till finalization of tender by KOPT. Hence the bidders are required to ensure that their
corporate email ID provided is valid and updated at the stage of registration of vendor with MSTC
(i.e. Service Provider). Bidders are also requested to ensure validity of their DSC (Digital Signature
Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:
(a) Bidder(s) need to submit necessary Tender Document Fee, EMD and Transaction Fee for their
eligibility to bid online in the e-tender. Tender Document Fee and Transaction Fee are non-
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by
KOPT. In case of the successful tenderer, this amount may be adjusted against the Security Deposit.

(b) An amount of Rs.4,875.00 (Rupees Four Thousand Eight Hundred Seventy Five only) has to be
deposited by Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/Nationalized Bank in
favour of “Kolkata Port Trust” payable at Kolkata, to be enclosed with the Techno-commercial part
of the tender.

(c) If any tenderer withdraws his tender before 120 days from the date of opening of the Techno-
commercial Bid of the tender, the Earnest Money Deposit will be forfeited by the Trustees.

(d) Tender without the Earnest Money or depositing the Earnest Money in a manner other than
what has been stipulated here-in-before or for an amount less than the specified amount would be
considered as invalid tender and would be summarily rejected.

(e) NSIC registered firms under Single Point Registration scheme are exempted from depositing
Tender Fee and Earnest Money. But all the NSIC registered firms are not exempted from depositing
Tender Fee and Earnest Money. Only those firms, having documents of such exemption for the
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entire tendered work (as per the Bill of Quantities) would be exempted. Documentary evidence must
be submitted in Cover-1 of Tender for claim of such exemption, failing which their tender would be
summarily be rejected.

(f) The process involves Electronic Bidding for submission of Tender Document Fee and EMD, Techno-
Commercial Bid as well as Price Bid.

(g9) The vendor (s) who have submitted the above fees can only submit their Techno Commercial Bids
and Price Bid through internet in MSTC website www.mstcecommerce.com -> e-procurement
—>PSU/Govt depts—> Login under KOPT->My menu-> Auction Floor Manager-> live event -Selection
of the live event.

(h) The vendor should allow running JAVA Application. This exercise has to be done immediately after
opening of Bid floor. Then they have to fill up Common terms/Commercial specification and save the
same. After that clicking on the Techno-Commercial bid. If this application is not run then the vendor
will not be able to save/submit his Techno-commercial bid.

(i) After filling the Technical Bid, bidder should click ‘save’ for recording their Technical bid. Once the
same is done, the Commercial Bid link becomes active and the same has to filled up and then vendor
should click on “save” to record their commercial bid. Then once both the Technical bid &
Commercial bid has been saved, the vender can click on the “Final Submission” button to register
their bid. Venders are instructed to use Attach Doc Button to upload documents. Multiple
documents can be uploaded.

(j) In all cases, bidder should use their own ID and Password along with Digital Signature at the time
of submission of their bid.

(k) During the entire e-tender process, the bidders will remain completely anonymous to one
another and also to everybody else.

(I) The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

(m) All electronic bids submitted during the e-tender process shall be legally binding on the bidder.
Any bid will be considered as valid bid if it fulfills all the terms and conditions of the Tender
Document.

(n) It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the system.

(0) KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part as the case may be without assigning any reason thereof.

(p) No deviation of the terms and conditions of the tender document is acceptable. Submission of
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the
tender.

() Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee
Currency as per UOM indicated in the e-tender floor/tender document.
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9. | The e-tender shall be governed by the terms and conditions mentioned therein.

10. | No deviation to the technical and commercial terms & conditions are allowed.

11. | KOPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reason thereof.

12. | The online tender should be submitted strictly as per the terms and conditions and procedures laid
down in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.

13. | The bidders must upload all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead
to disqualification. Any other document uploaded which is not required as per the terms of the NIT
shall not be considered.

14. | The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

15. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information furnished
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.
Punitive action including suspension and banning of business can also be taken against defaulting
bidders.

16. | Bidders are requested to read the vendor guide and see the video in the page

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.
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Annexure-B

Terms and Conditions of Tender

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

1. Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents :

i) The firms must have average annual financial turnover during the last three years ending 31st
March, of the previous financial year of at least 30% of the estimated cost.

i) The firms must have either of the following as experience of having successfully completed
similar works during last seven years, ending on last day of month, previous to the one in which
applications are invited:

a) Three similar completed works costing not less than 40% of the estimated value.
Or

b) Two similar completed works costing not less than 50% of the estimated value.
Or

¢) One similar completed works costing not less than 80% of the estimated value.

Here “similar works” means “Internal house wiring, circuit wiring through metallic / PVC conduit/
casing capping.”

Work experience as a sub-contractor or supply contractor shall not be considered as requisite
qualification. The Tenderer shall have to upload documents (certified copy), viz. order letter and
proof of execution to establish his credentials.

2. Tender Fee and Earnest Money or NSIC Certificate, if applicable, are to be uploaded and must be
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering
Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043, failing which techno-
commercial bid will not be opened. Details of which are as under:

a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.708.00 (Rupees Seven
Hundred Eight only) as cost of Tender Document.

b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.4,875.00 (Rupees Four
Thousand Eight Hundred Seventy Five only) as Earnest Money Deposit.

c) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under
single point Registration Scheme) having valid certificate.

3. In addition to above as mentioned, following documents are to be UPLOADED :
a) Last three years balance sheet and profit & loss account in support of Annual Financial

turnover (i.e. 2014-15, 2015-16 and 2016-17) and the same should be audited as per
relevant norms wherever required.
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k)

Self attested documentary evidence of completion of similar work as proof of fulfilling the
Pre-qualification Criteria of the tender.

Copies of self attested valid GST Registration Certificate.
Copy of self attested valid Trade License and valid Electrical Contractor’s License .
Copy of self attested PAN Card issued from Income Tax Department.

Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

Copy of self attested ESI registration certificate, OR an affidavit before a first class judicial
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered
under ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall,
additionally, indemnify KoPT against all damages and accidents to his labourer in a non-
judicial stamp paper as per the format given in Annexure-H. The contractors should declare
and state in the averment in the Affidavit and in the indemnity bond that in case such
declaration will be found wrong and false, they will be held responsible for all
consequences in respect of compliance of The Employees State Insurance Act 1948.

Copy of self attested EPF registration certificate, failing which their tender / offer would be
liable to be cancelled.

Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans.

NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under
single point Registration Scheme) having valid certificate.

A separate statement of the tenderer containing full name and office address of the
Tenderer, names and designation of the officials of the Tenderer connected with the instant
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed
Proforma (Form-D).

Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking and
also that they or their associates have not been banned or delisted by any Govt. or Quasi-
Govt. agencies or PSUs in India as per enclosed Proforma.

m) Details of the firm as per Schedule-O (in Volume-I) of the tender document.

4. All the document as mentioned here-in-before shall have to be UPLOADED failing which the

related offer will be liable to be cancelled. The tenderer should clearly understand that no
information/indication as to price should be entered in the page of “Bill of Quantities” or
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the
Techno-commercial part of the tender would lead to rejection of the offer.

5. Please note that there is no provision to take-out the list of parties downloading the tender

document from the website mentioned in NIT. As such bidders are requested to see the website
once again before the due date of tender opening to ensure that they have not missed any
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CORRIGENDUM uploaded against the said tender after downloading the tender document. The
responsibility of downloading the related CORRIGENDUM, if any, will be that of downloading
parties.

6. Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be made
by the Tenderer in the tender and the tender must be in accordance with the specification. Non
conformation to this instruction shall be treated as non responsive & hence may disqualify the
tender.

7. Techno-commercial bids would be opened on the aforesaid schedule date of opening. Price Bids
of only the qualified bidders shall be opened on a suitable date, to be intimated beforehand.

8. The Trustees reserve the right to extend the last date of submission of Tender before the due
date of submission of tender for any reason whatsoever.

9. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in
connection with preparation or submission of the tenders.

10. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-
bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per
the schedule) on the next working day will be considered as scheduled time for the purpose of Site
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial Bid or Price Bid, as
the case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-
30 hrs.

11. Should there be any doubt or ambiguity as to the meaning of any portion of the tender
document or if any further information is required, the same shall be clarified/amended by KoPT in
the Site Inspection and Pre-bid Meeting. No excuse of ignorance in this regard shall be accepted at
a later date after the Pre-bid meeting. In the event of making any important clarification or
amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same
shall be immediately hoisted in KoPT’s website for information of all concerned and the same shall
form a part of the Tender Document. Any offer having deviation from KoPT’s terms and conditions
shall render such offer unacceptable to KoPT. No alteration shall be made by the Tenderer in the
tender document and the offer must be in accordance with the terms and conditions of the tender.
The prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid
Meeting in order to make themselves fully aware of the work, site and scope of work as mentioned
in the Bill of Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the
tenderers should accompany proper authorizations letters from their respective organizations.

12. The quoted rate should be exclusive of GST.The rate quoted in the tender shall hold good and
shall be binding on the Tenderer not withstanding any increase in the prices of the materials and
labour or in the freights or levy or other charges whatsoever and the Tenderer shall not be entitled
to claim any increase over the rates quoted by them during the pendency of the contract.

13.  Validity of offer :The quoted rates would be kept valid for 120 days from the date of
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall be liable bidders who meet the qualifying criteria of NIT
shall be opened.
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14.

The tenderers shall distinctly understand that they will be strictly required to conform to all

the terms of the tender and the plea of custom prevailing will not in any case be accepted as an
excuse on their part for infringing of any of the conditions and they shall refrain from sending
revised or amended quotations, after the closing date and time of the tender.

15. Evaluation criteria:

16.

17.

(i) A fully priced Bill of Quantities duly totaled shall be submitted with the tender. A price shall

(if)

(i)

be inserted against each item of the Bill of Quantities and these prices shall include all
manner of labour, material, tools and all other matters necessary for the execution of the
contract in accordance with the general conditions, specifications, drawing, if any and bill of
quantities.

If it is found on examination of a tender that there is a discrepancy between the total
amount inserted in the Bill of Quantities and the amount arrived at by valuing the
quantities set out there in with the rates and prices set against them, by the tenderer,
calculation for the total amount will be made on the basis of Unit Rates multiplied by
quantities. Evaluation of the tender will be done on the basis of the total price arrived,
excluding GST, as applicable.

The tenderer must not keep any column/space blank in any item under Bill of Quantities,

else the tender is liable for disqualification.
The price offer should be exclude GST as applicable. GST will be paid extra, as applicable, as

per prevailing rate.

If excess work is required to be carried out in addition to the quantities stipulated in BOQ),
the amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case
of extra work the same will be paid as per rate of PWD schedule rate/ rate of reputed
manufacturer / market rate with justification of rates as the case may be.

The contract document shall be drawn in English language only.
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Annexure - C

Special Conditions of Contract

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the
site on his own, obtain all information, which may be necessary for the purpose of the tender/offer.
The Tenderer is advised to acquaint himself with the job involved at the site, laws and bye-laws
enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and
local information will be accepted. All costs/charges/expenses that may be incurred by the
Tenderer in connection with the preparation of his tender shall be borne by the Tenderer and KoPT
accepts no liability in this regard.

2. Should there be any doubt or ambiguity as to meaning of any portion of the Tender Document or
if any further information is required, the same shall be clarified/addressed by KoPT in the Pre-bid
meeting to be held at the office of the Chief Mechanical Engineer, at 8, Garden Reach Road, Kolkata
— 700 043 as per time schedule as mentioned above. Prospective Tenderers are advised to attend
the Site inspection followed by Pre-bid meeting since no excuse of ignorance of
clarifications/amendments given by KoPT in the Pre-bid meeting shall be accepted. Any offer having
deviation from KoPT’s terms and conditions after those are frozen in the Pre-bid meeting, may
render the offer unacceptable to KoPT.

3. Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by the Trustees, will not be considered.

4. The tenderer must produce evidence with his tender that he has experience and is fully capable
of carrying out work of the class and magnitude and by way of proof shall submit along with his
tender under a list of important supply of a similar nature successfully carried out by giving the
dates of commencement and completion of such supply, and full particulars of his business
organization. The tenderer shall also fill in the appendices attached with the Form of Tender and all
schedules attached to the Bill of Quantities.

5. The Tender and all drawings, specifications, documents and correspondences accompanying the
tender shall be submitted in triplicate.

6. The tenderers shall upload certified true copies of current Trade License, GST Registration No.,
valid Electrical Contractors’ License granted by the Government, PF code, Valid Professional tax
clearance certificate/up to date copy of P.Tax payment challans, ESI Registration Certificate and
PAN No. with the Tender. These certificates in original shall be submitted physically when so
demanded for verification.

7. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance
with the specification. Non conformation to this instruction shall be treated as non responsive &
hence may disqualify the tender.

8. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency. No foreign exchange is payable on
this contract.
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9. The Contractor shall take adequate insurance cover for persons to be deployed for execution of
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or
reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any property or
rights of KOPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising
out of or in any way in connection with the execution or purported execution of the contract and
further the contractor shall indemnify KoPT against all claims enforceable against KoPT (or
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT is
a private person, in respect of any such injury (including injury resulting to death), loss or damage
to any person whomsoever or property including all claims which may arise under the Workmen’s
Compensation Act or otherwise.

10. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding Earnest Money
and Security Deposit related clause no.8 regarding delay/extension of time /LD / Termination of
contract including GCC.

11. The tender shall remain valid for acceptance for a period of 120 days from the date of opening
the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of
tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer
of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process
could not be finalized within 90 days, the EMD’s to be revalidated accordingly.

12. The rate quoted in the tender shall hold good and shall be binding on the Tenderer. No
escalation on the rates will be entertained during the contractual period.

13. Successful Tenderer shall be in all cases responsible for the execution of the work in
accordance with the General Conditions of Contract. Specifications, Drawings if any, and the Bill of
Quantities which the tenderer shall be deemed to have examined.

14. KoPT reserves the right to disqualify any offer, in case they are satisfied that any
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of
the Tenderers to any officer, employee or representative of KoPT or any other person on his or
their behalf in relation to the acceptance of this tender.

15. The Tenderer shall disclose the names of their Partners/Directors/Members in the manner
stipulated in this tender document. Any change in the composition of the same during subsequent
stage of tender finalization as well as during the period of execution of the contract shall be
immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the
aforesaid requirement, the tender/ contract, if entered into, may be terminated.

16. The Tenderer shall refrain from sending revised or amended quotations after the closing date
and time of the tender.

17. At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend
and modify the Tender Document. Such amendment shall be hoisted in KoPT’s aforesaid website
and KoPT would in no way be responsible for any likely ignorance of any prospective Tenderer in
this regard. Such amendment/ modification shall form part of the Tender and shall be binding upon
all the Tenderers. KoPT may, at its discretion, alter any of the major dates like pre-bid meeting, last
date of submission and date of opening of the Tender etc. to enable the Tenderer(s) to have
reasonable time to submit their offer after taking into consideration such amendment /
modification.
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18. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as
an excuse on their part for infringing any of the conditions of the tender.

19. While submitting tender, the conditions of tender, the general conditions of contract and
specifications, drawings etc. shall be read in conjunction with the bill of quantities.

20. Completion time: Ten (10) weeks from the date of placement of order letter.

21. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The
quantities shown on the bill of quantities are approximate only and the actual quantities will be
intimated when formal order will be placed. If when preparing the tender documents, the tenderer
feels that any essential item has been omitted from the bill of quantities the prices of which cannot
be conveniently included under any other item, the tenderer shall request the Engineer to insert a
suitable item at the time of Pre-bid meeting. Should the tenderer omit to mention the price of any
item in the bill of quantities, the tender may be treated as cancelled.

22. The tenderer/s shall distinctly understand:-
a. that they will be strictly required to conform to the General Conditions of Contract and
Specification as contained in each of its clause;
b. Non-acceptance/or non-compliance of any of the above terms and conditions may render
the tenders liable to rejection.

23. Guarantee: The contractor shall make good at his own expenses of all defects, due to faulty
design, materials and workmanship, which may develop under proper use during a period of 12
months from the date of installation and successful commissioning of the work executed. Should
any difference of opinion arise on any of the provisions of this clause, the decision of the Engineer
shall be final and binding. In default, the Trustees will be at liberty to get the repairs done and
reimbursed themselves so far as costs therefore are concerned out of the amount lying with them
as security deposit so far as that is practicable. If the costs of such repairs exceeding the amount of
security deposit, the Contractor shall pay the balance to the Trustees forthwith on demand. Where
the Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs
will be payable to the Trustees forthwith on demand.

24. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at
site. The Contractor shall ensure that his employees observe the statutory safety rules and
regulations.

25. Entry Permit: The Contractor shall be governed by the following provisions for interfacing safety
custody and proper use of Permits:

a. All representatives and workers of the contractor shall possess the Permit issued by Permit
Office at the recommendation of concerned officer/Engineer on monthly or daily basis, free
of cost. A token charge of Rs. 5.00 per person per occasion will be levied for creation of new
IDs in the permit system. A separate receipt indicating the details of the ID along with the
amount charged will be issued which may be kept for future reference.

b. The Contractor shall ensure that any Permit issued to their workmen or representative by
the Permit Office are not misused by unauthorized persons for entry into the protected dock
area.

c. Itshallamount to breach of rules and regulations regarding entry into the prohibited area by
the Contractor in case the Dock Permit issued at their request are found to be misused by
any authority/person.
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d. The Contractor and their defaulting employees shall be liable for legal action against them
for breach of rules regarding entry into the protected area.

26. Permission from statutory bodies: The Contractor shall make arrangement for obtaining
permission and relevant clearance from the statutory bodies such as Municipal Corporation,
Electricity Authorities etc. on payment of necessary charges/fees etc.

27. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As made”
drawings to the Engineer without any cost.

28. Testing and commissioning: Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector (wherever it is necessary). Record of each test shall be prepared after the test
and this record shall be signed by the Contractor’s representative conducting the test copies of
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate
shall be furnished by the Contractor countersigned by his certified Supervisor under whose direct
supervision the installation has been carried out.

29. Identification mark: For identification of various equipment letter/figure writing of sizes varying
from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried
out as per directive of Engineer.

30. The tenderer must produce evidence with his tender that he and his proposed sub-contractors
have had experience and fully capable of carrying out work of this class and magnitude and by way
of proof shall submit along with his tender under Schedule ‘O’ a list of important works of a similar
nature successfully carried out by him giving the dates of commencement and completion of such
works and full particulars of his business organization.

31. Cleaning during execution and after completion : Any damage done to the structures during
execution of work should be made good by the contractor at his own cost. On completion of works,
the contractor shall reinstate and make good at his own expense any property or land which might
have been disturbed and/or damaged by his works. He should also clean the site as required during
execution and fully clear the site after completion of all the works.

The contractor shall forward any usable material found during the execution of new works at the
work site or its vicinity to KoPT store/yard, by obtaining prior permission of KoPT official present at
site & shall dispose off the debris beyond the dock/lock area all at his own expenses by his own
transport and labour and clean out all part of the work and leave everything clean and tidy to the
entire satisfaction of the Engineer.

32. If it is found that two or more persons who are connected with one another financially or as
principal — agent or master-servant and have tendered separately under different names for the
same tender without disclosing their connection or it is found that the same person has submitted
more than one tender under different names, the tenders may be rejected or any contract if
entered into under such conditions shall also be liable to be cancelled at any time during its
performance.

33. Forwarding of Materials: All dismantled unserviceable materials are to be disposed off beyond
the office compound and in conformity with the Municipal/corporation Rule at the contractor’s
own cost. The contractor shall have to arrange transport for forwarding the saleable/ unusable/
defective/ usable materials that may be found during the process of execution of the work to the
Trustees sales yard or any other site/ Godown including labour, transportations, loading, unloading
all complete as per the direction of the Engineer.
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34. Protection of existing service: The contractor must pay full attention to the fact that the
existing service facilities for KoPT are not disturbed at any time due to storing of materials and
rubbish and take every precaution to keep the entrance passage clear is the same are being used by
the labourer. The contractor shall be held liable for all damage and inference to the existing
service/structures caused by him in execution of works. Should any damage be done to the existing
service/structures in general, the contractor shall make good the same at his own cost and any
further work consider necessary by the Engineer’s representative without any delay otherwise the
cost of such repairing shall be recovered from his running account bill for which Engineer’s decision
shall be final & binding.

35. The contractor ensure availability of spares/materials and deployment of necessary man power.
The contractor shall bear all the costs for deployment of the necessary man power and shall be
responsible for all liabilities regarding payment, termination, leave, statutory contribution etc. for
his personnel without any obligation /involvement /liability on the part of Kolkata Port Trust.

36. The contractor may be allowed to sub-contract any part of the work, which is specialized in
nature, if considered necessary, with permission from Kolkata Port Trust. The cost arising out of
such sub contract shall have to be borne by the contractor in full. The contractor shall be liable for
any act, omission and default of the sub-contractor employed for the tendered work. The
contractor shall be responsible for all liabilities regarding payment, termination, leave, and
statutory contribution etc. for the personnel of the sub-contractor without any obligation
/involvement /liability on the part of Kolkata Port Trust.

37. Any non performance on the part of the contractor or on the part of his sub-contractor due to
any industrial relations problem, non supply of spares, etc. shall debar the contractor from getting
payment. Kolkata Port Trust reserves the right to get the work done through any other agency or
departmentally and the difference of cost shall be borne by the contractor under “Risk purchase”.

38. Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the personnel
of the contractor or his sub-contractor who will be involved in the tendered work. On closure of the
contract, all these permits shall have to be returned before finalization of the pending bills/dues.

39. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing
equipment etc. required for the execution of work at no extra cost to Kolkata Port Trust.

40. The contractor shall start the work on “As-is-where-is” basis of the electrical installations.

41. Kolkata Port Trust will provide, as may be available, space for office space, stores and working
area to the contractor on chargeable basis as per prevailing applicable rate of KoPT which may
undergo change at the time of contract.

42. The contractor shall have to specify the requirement of spaces after inspecting the areas of
work. Water and toilet facilities, as available within the work area, will be extended to the
contractor’s personnel free of cost.

Electricity, if available will be provided free of cost for carrying out the contractual works.

43. The contractor shall have to arrange at his own cost for all necessary insurance coverage for
men and materials to be used this contract.
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44. The contractor or his employees shall not use the premises allotted to him for any purpose
other than for carrying out the work allotted as per the contract and shall not act in any manner as
to cause any nuisance or annoyance to KoPT or the participants /visitors at the port. The
firm/contractor shall not allow or permit employees to participate in any trade union activities,
organization in and around the premises of KoPT.

45. Kolkata Port Trust and the contractor will nominate a number of officers with their contact nos.
indicating the chain of command at the field level who will operate within the terms of the contract
to ensure minimum interruption, smooth functioning and optimum utilization of the electrical
installations and the related distribution system.

46. The contractor shall conform to all the formalities as laid down in the Contract Labour
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent
amendments, if any, while executing the contractual works.

47. Immediately after completion of the contractual period, the contractor shall vacate the office
and working space allocated to them, to Kolkata Port Trust. The contractor may, however, take
away the materials/spares not owned by Kolkata Port Trust.

48. Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of the
tender document.

49. Contractor shall have to arrange further security for their equipment/office/stores etc. at their
own cost and responsibility.

50. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items
envisaged in the equipment

51. An Agreement shall have to be executed at the expense of the contractor within 15 days from
the date of issuance of ‘Order letter’ by successful tenderer on a non-judicial stamp paper of at
least Rs 60/- as per format enclosed with the General Conditions of Contract. All correspondence
between the contractor and KoPT and all documents to be submitted from the date of opening of
tender till the submission of the Security Deposit should form part of the contract agreement.

52. The contractor shall comply with the provisions of all the Acts, Laws, any Regulation or Bye-
Laws of any Local or other Statutory Authority applicable in relation to the execution of the subject
works, such as but not limited t

a) Minimum Wages Act, 1948 (Amended),

b) Employees Liabilities Act, 1938.

¢) Industrial Dispute Act, 1938 and 1940.

d) The Contractor Labour (Regulation & Abolition) Act, 1970 or Statutory amendments and
modification thereof, any other laws relating thereto and Rules made there under from time to
time. It will be the duty of the contractor to abide by the provisions of the Act.

e) Workmen Compensation Act, 1923 as amended by Amendment Act No.65 of 1976,

f) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and
rules made there under from time to time. The contractor shall take into account all the above said
financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this
account,

g) MP & EPF Act 1952 and as amended from time to time.

The aforesaid Regulations shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a breach of contract.

53. The contract shall be drawn up in English language only.
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54. The firm /contractor shall at all times, during the continuance of agreement, obey and observe
all direction and instruction given by the Engineer or his authorized officials.

55. The contract may be terminated at one month’s notice by KoPT if any one of the stipulated
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT. Further, the
contract shall stand terminated automatically on expiry AMC period of two years.

56. The responsibility in respect of the antecedents / Credentials of the persons engaged by the
contractor rest with the contractor.

57. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/market
rate, as the case may be.

58. All excisable goods for which supply rate has to be quoted, the contractor shall buy such items
from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such items
a/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will be made on
production of proper documents. Contractor, however, will be paid for supply items at his quoted
rate and not on the basis of actual invoice value of the manufacturer or first stage dealer or second
stage dealer. Any purchase for supply items from other sources, not specified will not be allowed
for payment purpose.

59. TERMS OF PAYMENT
() Supply items:-

a. 60% payment against supply and delivery of materials / equipment / machineries / items on
production of proper purchase documents/challans at site together with required Test
Certificates etc. from appropriate authorities including inspection certificate of KoPT’s
representative, as applicable and on submission of Custodian Certificate.
b. 30% payment against installation and commissioning.
c. 10% payment on commissioning, testing and handing over of the entire work after
satisfactory completion.

(i) Installation and Commissioning :-
a. 90% payment against installation and commissioning.
b. 10% payment against commissioning, testing and handing over of the entire work after
satisfactory completion.
(i) Any defect and / or deficiency in the equipment supplied shall have to be made good by the
contractor before any bill is passed for payment. Payment will be made subject to Security Deposit
clauses 3.4, 3.5, 3.6 & 9 of GCC . Payment will be made on the basis of actual measurement.

(iv) All payments like refund of earnest money, security deposit and all bills of contractors will be paid
through ECS (Electronic Clearing System). For this purpose the following details are to be furnished by
the contractors :-

(@) Name of the Bank with Code No.
b) Name of the Centre.
) Name of the branch with Code No.

Bank Account No.
Type of Account: Savings / Current / Cash Credit.
[strikeout whichever is applicable)
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(v) The account shall have to be with a bank within the ECS Zone prescribed by the RBI. The Bills of the
contractor will be processed for payment after deduction of all statutory taxes and duties and also the
Security Deposit as per clause. 3.4, 3.5 & 3.6 of the ‘General Conditions of Contract’ Forms and
Agreement. GST as applicable will be paid as per prevailing rates.

60. Taxes & Duties: The rate quoted by the Tenderer should be considered to complete the work in

all

respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of

supply of goods and services.

Relevant GST Clause:

61.

Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its
returns and payment of taxes is also made.

The supplier/service Provider agrees to comply with all applicable GST Laws, including GST acts,
rules, regulations, procedures, circulars and interaction there under applicable in India from
time to time and to ensure that such compliance is done within the time prescribed under such
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in
GSTN by supplier/service provider and details available with Kolkata Port Trust, then payment
to supplier/service provider to the extent of GST relating to the invoice/s under mismatch may
be retained from due payment till such time Kolkata Port Trust is not sure that accurate tax
amount is finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata
Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not
required to be reversed at a later date along with applicable interest.

Kolkata Port Trust has the right to recover mandatory loss including interest and penalty
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss
of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata
Port Trust by way of adjustment inconsideration payable.

. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to

claim tax benefit on the same shall be issued by you for a particular year before September of
the succeeding financial year.

The purchase order/work order shall be void, if at any point of time you are found to be
blacklisted dealers per GSTN rating system and further no payment shall be entertained.

DETAILED SCRUTINY OF E-TENDERERS :

Documents are to be uploaded:

() Valid Trade Licence.

(i) Valid Professional Tax Clearance Certificate / Upto date tax payment challan, if applicable.

(iii) Proof of possession of valid Employees’ Provident Fund (EPF) Account.

(iv) Proof of being registered with Employees’ State Insurance Corporation (ESIC)/ Affidavit and
Indemnity Bond.

(v) Details of the firm as per Schedule-O (in Volume-I) of the tender document.

(vi) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.
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(vii) Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2014 — 2015, 2015 - 2016, 2016-17) and the same should be audited as
per relevant norms wherever required.

(viii) Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed
by the Bidder under office seal.

(ix) EMD & Cost of Tender documents / NSIC Registration certificate.

(x) Certified copies of PAN Card.

(xi) Electrical Contractor Licence.

(xii) Valid GST Registration Certificate.

(xiit) Proforma (Form -D).

(xiv) Covering Letter.

(xv) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary
documents in support of their statement in this regard.

(xvi) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure —).

The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

62. During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer shall be
considered non-responsive in case it —

() is not accompanied by requisite earnest money,

(i1) is not accompanied by requisite tender paper cost,

(i) validity of the offer is less than tender stipulation,

(iv) does not meet the qualification criteria as stipulated in the NIT,

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely / offer or tender if submitted with any deviation from the tender
terms & conditions,

(vi) if the tender is conditional,

(vii) if all the documents required as per NIT are not uploaded.

In addition to the above, a bidder may be disqualified if :

(@) The bidder provides misleading or false information in the statements and documents
submitted.

(b) Record of unsatisfactory performance during the last seven years, such as abandoning of work
or rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy, etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
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1.

2.

Annexure - D

SCOPE OF WORK

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

The Scope of Work covers the following:

(@) Supply, delivery, fixing of LED Luminaries.

(b) Supply, delivery and installation of Exhaust Fan along with louver shutter / cowl.

(c) Supply, delivery and installation of Ceiling Fan along with electronic regulator and Wall Fan.

(d) Supply, delivery and installation of Pedestal Fan.

(e) Supply, delivery and installation of 5 pin 6A flush type Uni Socket Outlet with 6A piano key
type switches and 20A/10A flush type Uni-Socket Outlet with 16A piano key type switches.

(f) Point Wiring through PVC Rigid Conduit.

(9) Distribution wiring for 20A/10A Uni Socket Outlet and 5 pin 6A Uni Socket Outlet.

(h) Circuit Wiring through PVC Rigid Conduit.

(i) Removal, shifting and handing over of old dismantled materials to KoPT, if any.

() Mending good of all damages including restoration to original condition without any extra
cost to KoPT.

Unless otherwise specified, the work to be provided for by the contractor shall Include but not
be limited to the following:

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required
for work purposes etc.

b) Prepare and submit for review and assessment to the Engineer, the working drawings
Showing how the work is actually going to be done as may be required by him.

c) The contractor shall carry out the work in phased manner as per availability of the site so

that normal day to day activities are not affected for which no such extra payment will be
entertained.

. Any work, considered required by the contractor and not mentioned hereunder, for successful

completion of the work, is to be included in the relevant items of Bill of Quantities suitably,
which should be finalized in the pre-bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of
Practice and relevant portion of National Building Code particularly with respect to safety
requirements as per IS 16103 (Part 1) : 2012 and also code of practice for fire safety of buildings
(general): Electrical Installations, 1S:1646: 1997.
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TECHNICAL SPECIFICATIONS

1. Light Fittings
Item details: Details are given in BOQ items.
Installation: The above LED Luminaries and with all other accessories shall be installed on the
wall/ false -ceiling as per site requirement. Cost of round block/down rod should be included in
the installation wherever required.

2. Exhaust Fans and Pedestal Fans
Item details: Details are given in BOQ items.
Installation : The exhaust fan & louver shutter/ cowl shall be fixed on frame on wall after
cutting the wall and making hole, by fixing the frame of exhaust fan on this hole with the help
of suitable screws/nuts & bolts including electrical connection and finishing the surface of the
holes.

3. Ceiling Fans and Wall Fans
Item details: Details are given in BOQ items.
Installation: The ceiling fans complete with blades, canopy, fork, rubber and electronic step
regulator are to be installed in the ceiling hook. Down rods are to be provided wherever
necessary.
Cabin fans are to be installed on the wall by S&F rag, bolts, nuts, washers etc. and flexible
copper wire as required.

4. Distribution Wiring, Point wiring: Details are given in BOQ items.

5. Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required
for installation but specifically not mentioned either in the BOQ or the T.S. like requisite length
of MS Pipes, clamps and accessories shall be deemed to be included in the rates for installation
of the items for which these items are intended. Tenderers are advised to build up the
installation prices accordingly. Any claim in this regard on the plea that the item is not
specifically mentioned shall not be entertained.

6. Dismantling & shifting of old materials:

On completion of works, the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. The items to
be removed include all wiring, fittings, switch fuse units & accessories etc. Contractor should
also clean the site as required during execution and fully clear the site after completion of all
the works. Any holes/drillings/openings/damages made on the wall/roof for drawing of
cables/installation of equipments shall be made good by the tenderer at his own cost.

All useable spares viz. lamps, holders, are to be returned to the office of the EE, Kolkata Jetty.
The contractor shall have to arrange transport for forwarding the saleable/ unusable/
defective/ usable materials that may be found during the process of execution of the work to
the Trustees sales yard or any other site/ Godown including labour, transportation, loading,
unloading etc. as per the direction of the Engineer.
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. List of Approved Makes:

Item

Make

Luminaries, lamps.

Philips/ Bajaj/ Crompton/ Anchor/ Sigma/GE / any
other reputed make

PVC Copper wire of FRLS type for
internal wiring

KDK-Evershine/Finolex/Havells/
National/Polycab/any other reputed make

Piano type switches/ Socket/Ceiling
Rose

Havells/Anchor/  Ellora/  Precision/  Rider/
Pritam/Sleek/any other reputed make.

Exhaust Fan, Pedestal Fan, Ceiling Fan,
Wall Fan

Havells/Usha/Orient/Crompton Greaves/
Bajaj/Polar

e Any other reputed make will only be considered if none of the approved make as mentioned
some reason or the other which is to be acceptable to

in the above list is not available for
CME.

8. Inspection and Testing:

Inspection and testing will be carried out by KOPT Engineer. Inspection will be carried out as

applicable as per relevant Standard/ Technical Specification/Approved Drawing etc.

High voltage, Insulation Resistance, Earth

Continuity and Earth Resistance tests etc. as applicable
prior to commissioning are to be carried out for electrical installation including LT cable (if any). All
pre commissioning tests shall be carried out by the authorized representative of the firm having

valid Supervisor’s Certificate of Competency.
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Annexure - E

PRICE BID / Bill Of Quantities (BOQ)

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

Name of the work: Electrical installation and modification work at Head Office Canteen

Bill of Quantities

Sl Description of item Qty | Unit | Unit rate
No (inRs.)

Total Value
(inRs.)

1. | Wiring in 1.1KV grade single core stranded ‘FR’ PVC | 210 | Mtr.
insulated & unsheathed copper wire (approved make)
of 2 x 36/0.3 (2.5 sg. mm.) + 1 x 22/ 0.3 (1.5 sq. mm.)
sizes in 20 mm size PVC rigid conduit ‘FR’ (Precision
make) inclusive necessary fittings etc. as required.

2. | Distribution wiring in 2 x 22/0.3 (1.5 sq mm) single core | 45 | Point
stranded 'FR' PVC insulated & unsheathed copper wire
(approved make) in 20mm size PVC rigid conduit 'FR'
(Precision make), with 1 x 22/0.3 (1.5 sqg mm) single
core stranded 'FR' PVC insulated & unsheathed copper
wire for ECC, to light/fan points with Piano Key type
switch fixed on MS CRC sheet metal (16 SWG) switch
board cum JB on wall complete with 2 no. suitable size
“Ph & N” copper bar incl. Bakelite /Perspex (wall
matching color) top cover 3 mm thick and incl. 75mm x
100mm x 65mm inspection box, making earthing
attachment, painting the MS box and mending good
the damages to original finish with average run of 5
metre.

3. | Distribution wiring in 1.1 KV grade 2X 22/0.3 (1.5 sq| 04 | Point
mm) single core stranded 'FR' PVC insulated &
unsheathed copper wire (approved make) in 20mm size
PVC rigid conduit 'FR" (Precision make), with 1.1 KV
grade 1 x 22/0.3 (1.5 sq mm) single core stranded 'FR'
PVC insulated & unsheathed copper wire as ECC, to 5A
3 pin flush type plug socket & Piano Key type switch
fixed on MS CRC sheet metal(16 SWG) switch board
cum JB on wall incl. Bakelite /Perspex (wall matching
color) top cover 3 mm thick and incl. painting the MS
box and mending good the damages to original finish

on board.
4. | Supply of 16A, 240V, 50 Hz Single way switch. 04 No.
5. | Supply of 20A/10A, 240V, 50 Hz Uni Socket Outlet. 04 No.

6. | Supply of G. I. Box with combine plate suitable for 2 | 04 Set
Nos. 16A, 240V, 50 Hz Single way switch and 2 Nos.
20A/10A, 240V, 50 Hz Uni Socket Outlet.
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Sl.
No

Description of item

Qty

Unit

Unit rate
(inRs.)

Total Value
(inRs.)

6(a).

Installation & commissioning of G. I. Box with 2 Nos.
16A, 240V, 50 Hz Single way switch and 2 Nos.
20A/10A, 240V, 50 Hz Uni Socket Outlet.

04

Set

Supply of 6A, 240V, 50 Hz Single way switch.

07

No.

©

Supply of 6A, 240V, 50 Hz, 5 Pin Uni Socket Outlet.

07

No.

Supply of G. I. Box with combine plate suitable for 1
No. 6A, 240V, 50 Hz Single way switch and 1 No. 6A,
240V, 50 Hz, 5 Pin Uni Socket Outlet.

07

Set

9(a).

Installation & commissioning of G. I. Box with 1 No. 6A,
240V, 50 Hz Single way switch and 1 No. 6A, 240V, 50
Hz, 5 Pin Uni Socket Outlet.

07

Set

10.

Supply and delivery of 450 mm Heavy duty exhaust fan
complete with all accessories similar to that of HAVELLS
Make Turbo Force Model.

06

No.

10(a)

Installation & commissioning of 450 mm Heavy duty
exhaust fan after making hole in wall and making good
damages and smooth cement finish etc.

06

No.

11

Supply and delivery of louver shutter/cowl suitable for
450 mm Heavy duty exhaust fan (Item No. 10).

06

No.

11(a)

Fixing only louver shutter/cowl! (Item No. 11) on wall
with necy. bolts & nuts (6mm dia x 62 mm long)

06

No.

12.

Supply and delivery of 300 mm wall fan complete with
all accessories similar to that of HAVELLS Make Swing
HS Model.

03

No.

12(a)

Installation & commissioning of 300 mm wall fan on
wall/ ceiling by S&F Bolts, nits & washers (6 mm dia x
62 mm long) or as required inclusive S&F 24/0.20 PVC
insulated flexible copper wire 0.5 mt. length.

03

No.

13.

Supply and delivery of LED Luminaries with all
accessories similar to that of BAJA] Make.
(Type: BLRB — DB 218 & BLRB 18W CW)

19

Set

13(a)

Installation & commissioning of LED Downlighters
Luminaries (Item No. 13) with all necessary accessories
by suspended 25 cm below the ceiling with 2 No. 20
mm dia El conduit (14 SWG) supports inclusive S&F El
conduit, ball socket/ socket type ceiling plate and
connecting 2 x 24/ 0.20 mm (1.5 sq. mm.) flexible
copper wire of suitable length of PVC insulated wire
and painting etc. as required.

19

Set

14.

Supply and delivery of 1400 mm ceiling fan complete
with blade, canopy similar to that of HAVELLS Make
Pacer Model.

16

No.

15.

Supply & delivery of stepped electronic fan regulator

16

No.

15(a)

Installation & commissioning of the fan with electronic
fan regulator and suitable down rod.

16

No.
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Sl Description of item Qty | Unit | Unitrate | Total Value
No (inRs.) (inRs.)
16 | Supply and delivery of 450 mm Pedestal fan complete 04 | No.

Sprint High Speed Model.

with all accessories similar to that of HAVELLS Make

TOtal IN WOIAS (RUPEES . . .ottt et e e e e e e e e e e e e e e

)

Note: The quantity above may increase or decrease as per requirement, for which payment will be
made as per actual. The above price is exclusive of GST, which shall be paid extra as per prevailing
rate. Calculation of the total amount will be made on the basis of Unit rates multiplied by
quantities. Evaluation of the Tender will be made on the basis of such total arrived amount.

(Office Rubber Stamp of the Tenderer Firm)

Dated, the

Signature of the Witness
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Annexure - F
Profile of Tenderer / FORM -D

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

This is to confirm that we agree to abide by all the terms and conditions of this NIT No.
KoPT/KDS/Mech/SE-I/ADV/480 Dated 22.03.20-18, those mentioned in the “General Conditions
of Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any.

Our relevant particulars are furnished hereunder:

Particulars To be filled in by the Tenderer or to be
mentioned as “none ”

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer including
Police Station.

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the Tenderer

Mobile/land line Telephone No. of the
contact person of the Tenderer.

Name of the partners/directors/ members,
as applicable, in this particular contract

Name of their authorized representative(s)
who would handle the contract on their
behalf.

Signature of the Tenderer

Office seal of the Tenderer.
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e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND
UPLOADED]

Covering Letter

Ref. No............ Date

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

1. WE, (Name of Tenderer) having examined the Tender
Document and understood its contents, hereby submit our TENder fOr .........cccoiiviiiiiiii s (
NIT No. KoPT/KDS/Mech/DC-III/ADV/..... dated. ....... and confirm that we unconditionally accept all the

terms and conditions of the same including the Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the Appendices are

true and correct and all documents accompanying such tender are true copies of their respective originals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional

information it may find necessary or require to supplement or authenticate the Tender.

4. WE, s (Name of Tenderer) hereby undertake that we will abide by the
decisions of KoPT in the matter of examination, evaluation and selection of Successful Tenderer and shall
refrain from challenging or questioning any decision taken by KoPT in this regard. We further acknowledge
the right of KoPT to reject our tender without assigning any reason or otherwise and hereby waive our right

to challenge the same on any account whatsoever.
5. We also certify the following

(@ We have not been debarred by the Central/State Govt. or any entity controlled by them or any other

legal authority from participating in any Tender/Contract/Agreement of whatever kind.

(b) We have also not been expelled from any project or contract nor have had any contract terminated

for breach in the last 3 years ending on the date of opening of the techno commercial part of the tender.
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6. We declare that:

(@ We have examined and have no reservations to the Tender Document, including the Addendum, if

any, issued by KoPT thereon.

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf

will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the
tendering process and reject all tenders at any time without any liability or any obligation for such

acceptance, rejection or annulment without assigning any reason thereof.

Yours faithfully,

Signature of TENAEIEr..........ccov v e,

NAME: oo

Designation: .........c.ccooevieviiie s
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KOLKATA PORT TRUST

SCHEDULE —*O”

Tenderers must fill in the undernoted column :

SI.LNo | Full particulars | Value of | Contract Actual Name and | Name and
of similar | work for completion | Addresses of | Addresses
works carried completion | time Authorities | to  whom
out by time for ~ whom | reference
Tenderer work  was | can be

carried out made
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SCHEDULE - *O”

Sheet -2
The Tenderers are also requested to furnish the following particulars :

A. In case of a Limited Company:

1. Name of the Company

2. Address of its present registered office
3. Date of its incorporation

4. Full ;name and address of each

of its Directors — any special particulars

as to Directors if desired to be stated

5. Name, address and other necessary
particulars of Managing Agents, if any,

appointed by the Company

6. Copies of Memorandum and Articles of
Association(with the latest amendments,

if any)

7. Copies of audited Balance Sheets of the
Company for the last two years
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SCHEDULE - *O”

SHEET - 3

B. In case of a Firm :
1. Name and address of the firm
2. When business started
3. If registered, a certified copy of Certificate

of Registration
4. A certified copy of the Deed f Partnership
5. Full name and address of each of the

Partners and the interest of each partner
in the Partnership. Any special
particulars as to Partners if desired to be

stated

6. Whether the firm pays income tax over
Rs.10, 000/- per year
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SCHEDULE —*O”

SHEET -4

C. In case of an Individual :

Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

Name of the father of the Tenderer

Whether the Tenderer carried on
business in his own name or any
other name

When business was started any by whom

Whether any other person is interested
in the business directly or indirectly,

if so, name, address, etc. of such persons
and the nature of such interest.

Whether the Tenderer pays income tax
over Rs.10,000/- per year

DATED, the.......coovoeevcerrin, Signature of Tenderer]
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ANNEXURE—G

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

FORMAT OF AFFIDAVIT
On the Rupees Ten Non —Judicial Stamp Paper

BEFOR THE 1°7 CLASS JUDICIAL MAGISTRATE AT-------------

AFFIDAVIT

| ommmmmm e e SON Of ---memmmmmeem e aged about ---------------

----- Years , by faith ----------------- | by occupation -------------, residing at----------=------------=------

----------------------------------------------------- do hereby solemnly affirm and declare as follows :
1. That | am the proprietor/Partner of -------------=--=--mecmmememeee having office at ----------------------

and carrying on business on the said name and style.
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should
be mentioned in affidavit.)

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I
Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no --
------------------- of Tender no-----------------------------—-issued by Kolkata Port Trust in respect of
the work (the name of the work is to be mentioned)

That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, | will be held responsible
for all the consequences in respect of compliance of The Employees State Insurance Act,
1948.

DEPONENT

Identified by me
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ANNEXURE - H
e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non — Judicial Stamp Paper

INDEMNITY BOND

occupation ------------ the Partner/Proprietor/Director ----------------=---==-------- having office at
---------- am a tenderer under Mechanical Engineering Department, Kolkata Port Trust (A
statutory body under MPT Act, 1963)

WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under
E.S.I Act or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering
Department, Kolkata Port Trust against all damages and accident to the Labourer
Tenderer/contractor

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named herein
above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND ACCIDENT
OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the Kolkata Port
Trust and which shall be legal and /or claimed by the Kolkata Port Trust during the execution
of the work stated in the NIT No--------- Of ----------

AND the contractor hereunder agree to indemnity and at all times keep indemnified the
Kolkata Port Trust and its administrator and representative.

And also all such possible claim or demand for damages and accidents. In the event the
declaration is found to be wrong and false, | will be held responsible for all the
consequences in respect of compliance of The Employees State Insurance Act, 1948.

In WITNESS WHEREOF [--------=--=--=----- , the Partner/Proprietor/Director----------------- Hereto
set and seal this the---------------- Day of-------------- In the year-------------- at------mmnmmmee-

Sureties Signature of the Indemnifier

1 Signature
Name :
Address :

2 Signature
Name :
Address :

3 Witness
Signature
Name :
Address :
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ANNEXURE — |

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED
AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

WE, s (Name of Tenderer) have fully read and understood the
entire Tender Document, GCC, and Addenda, if any, downloaded from the instant e-tender and no other
source, and will comply to the said Tender document, GCC and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender document.
Yours faithfully,
Signature of TENdErer..........cccovv i
NAME! i
Designation: .........cc.ccovviieiiiie e

DALE: .ot

Seal of the teNAErer..........ooveeeeeeeee e
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Annexure-J

Notice Inviting Tender No.: KoOPT/KDS/Mech/SE-11/ADV/480 dated 22.03.2018

e- Tender No. KoPT/ Kolkata Dock System/ CME/2/18-19/ET/3

KOLKATA PORT TRUST

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT

8, Garden Reach Road, Kolkata — 700 043.

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
OF

THE 6" MEETING HELD ON 27" MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1. DEFINITIONS

1.0. In the contract, as here-in-after defined, the following words and expressions shall have the
meaning here-in assigned to them, except where the context otherwise required.

1.1. "Employer” or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body
corporate under Section 3 of the Major Port Trust Act, 1963, including their successors,
representatives and assigns.

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place
under Sections 14 and 14A of the Major Port Trusts Act, 1963.

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted
by the Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any
permitted by the Board / Chairman.

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief
Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer,
the Deputy Chief Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The
Manager (Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager
(Infrastructure & Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as
may be appointed from time to time by the employer, with written notification to the Contractor, to
act as Engineer for the purpose of the contract, in place of the "Engineer’ so designated.

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any
other official appointed from time to time by the Engineer to perform the duties set forth in Clauses
2.4 t0 2.6 hereof.

1.6. "Work™ means the Work to be executed in accordance with the Contract and includes authorized
"Extra Works" and "Excess Works" and Temporary Works.

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution,
completion or maintenance of the works and includes (without thereby limiting the foregoing
definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement
and other god owns, platforms and bins for stacking building materials, gantries, temporary tracks
and roads, temporary culverts and mixing platforms.

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which
were not specifically and separately included in the schedule of items of works (i.e., Bills of
Quantities) of the tender. "Excess Works™ means the required quantities of work in excess of the
provision made against any item of the Bill of Quantities.

1.9. "Specifications” means the relevant and appropriate Bureau of Indian Standard's Specifications
(latest revisions) for materials and workmanship unless stated otherwise in the Tender.

1.10."Drawings" means the drawings referred to in the Tender and specification and any modification of
such drawings approved in writing by the Engineer and such other drawings as may from time to time
be furnished or approved in writing by the Engineer.

1.11."Contract" means and includes the General and Special Conditions of Contract, Specifications,
Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer,
the Contract Agreement if separately entered into and the Schedule of Rates and Price, if any,
adopted by the Trustees at their discretion.

1.12."Constructional Plant™ means all appliances or things of whatsoever nature required in or about the
execution, completion or maintenance of the works or temporary works and includes (without
thereby limiting the foregoing definition) all machinery and tools but does not include materials or
other things intended to form or forming part of the permanent work.

1.13."Site" means the land and other places, on, under, in or through which the works are to be executed
or carried out and any other lands or places provided by the Trustees for the purpose of the Contract.

1.14."Contract Price” means the sum named in the letter of acceptance of the Tender/ Offer of the
Contractor, subject to such additions thereto and deduction there from as may be made by the
Engineer under the provisions here-in-after contained.

1.15."Month™ means English Calendar Month.
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1.16."Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities
(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation by the Trustees of any portion of the works in respect of which a
certificate of completion has been issued (all of which are herein collectively referred to as the
excepted risks)

1.17.Word importing the singular only, also includes the plural and vice-versa where the context so
required.

1.18.The headings and marginal notes in these General Conditions of Contract shall not be deemed to be
part thereof or be taken into consideration in the interpretation or construction thereof or of the
contract.

1.19.Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the
contractor, whether on or off the site.

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction
of the Engineer and shall comply with the Engineer's direction on any matter whatsoever.

2.2.  The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the
Engineer's Representative

2.3. The Engineer shall have full power and authority

(@ to supply to the contractor from time to time during the progress of the works such  further
drawings and instructions as shall be necessary for the purpose of proper and adequate execution
and maintenance of the works and the contractor shall carry out and be bound by the same.

(b) to alter or modify the specification of any material and workmanship and to inspect  the work at
any time.

(c) toorderfor any variation, alternation and modification of the work and for extra  works.

(d) toissue certificates as per contract

(e) tosettle the claims & disputes of the Contractor and Trustees, as the first referee.

() togrant extension of completion time.

2.4. The Engineer's representative shall:

(@  watch and supervise the works,

(b)  testand examine any material to be used or workmanship employed in connection with the work.

(c) have power to disapprove and material and workmanship not in accordance with the contract and
the contractor shall comply with his direction in this regard.

(d)  take measurements of work done by the contractor for the purpose of payment or otherwise.

(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own
expense,

® have powers to issue alteration order not implying modification design and extension of completion
time of the work and

() bhave such other powers and authorities vested in the Engineer, which have been delegated to him in
writing by the Engineer under intimation to the Contractor.

2.5. Provided always that the Engineer's Representative shall have no power:

(@  toorderany work involving delay or any extra payment by the Trustees,

(b)  to make variation of or in the works and

(c)  torelieve the Contractor of any of his duties or obligations under the Contract.

2.6. Provided also as follows:

(@  Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the
power of the Engineer thereafter to disapprove such work or materials and to order the pulling
down, removal, braking-up thereof and re-construction at the contractor's cost and the contractor
shall have no claim to compensation for the loss sustained by him.
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(b)

(©)

3.1.

3.2.

3.3.

3.4

If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he
shall be entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary
such decision.

Any written instructions or written approval given by the Engineer's Representative to the
contractor, within the terms of delegation of power and authority vested in Engineer to his
Representative in writing shall bind the contractor and the Trustees as though it had been given by
the Engineer, who may from time to time make such delegation. Contractor and the Trustees as
though it had been given by the Engineer, who may from time to time, make such delegation.

THE TENDER / OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender / offer be deemed to have
inspected and examined the site, fully consider all factors, risks and contingencies, which will have
direct and in direct impact on his expenses and profit from the work and shall be specifically deemed
to have taken the following aspects into consideration :

(@) The form and nature of the site and its surroundings including their sub-surface, hydrological,
tidal and climate conditions, the means of access to the site and all other local conditions
including the likely charges and costs for temporary way- leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be executed and the quality,
quantity and availability of the required materials and labour for the work and the need to
execute the work to the entire satisfaction of the Engineer, ad also by complying with the
General and Special Conditions of Contract.

(c) The accommaodation required for the workmen and site office, mobilization / demobilization
and storage of all plant, equipment and Construction materials.

(d) The sources and means of procurement of water for drinking, washing and execution of work,
and source and availability of electrical power, all of Contractor's cost.

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law
together with the rules made there under, the rules, regulations and bye-laws of public bodies
or any local or other authority by the Contractor, keeping the Trustees indemnified against
penalties and liabilities of every kind arising from the Contractor's failure in such compliance.
Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument
including Bank Guarantees and Indemnity Bonds.

()

The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless
stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free
from erasing. Corrections, if any, shall only be made by scoring out and initialing of the revised
figure.

If required by the Engineer or the Trustees, the Contractors in their tender or subsequently,
shall disclose the names of their owners/partners/Share Holders at the required points of
time. The failure in this regard shall be treated as a breach and a contract, if entered into, shall
be liable to be cancelled.

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be
submitted with Earnest Money of the amount calculated as per the following scale.

Estimated Value Amount of Earnest Money
For works contract. For contract of supplying
materials of equipment only

Up to | 5% of the estimated value of work | 1% of the estimated value of

Rs.1,00,000/- work.

Over 2% of the estimated value of work | 1/2% of the estimated value of

Rs. 1,00,000/- subject to a maximum of | work subject to a maximum of Rs.
Rs.20,000/- and minimum of | 10,000/- and minimum of Rs.
Rs.5,000/- 1,000/-
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(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any
Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the
form of an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and
the receipt granted there for be kept attached to the Tender / offer in the Sealed Cover.

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee
Cheque drawn on a Nationalized Bank of Kolkata / Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the
Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt
from depositing the Earnest Money, as per the following scale :

Class of Amount of Fixed Security Financial limit of each tender
Registration
A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-
C Rs. 2.500/- Any tender priced up to Rs.50,000/-

()

(i) Tender submitted without requisite Earnest Money may be liable to rejection.

(i) If before expiry of he validity period of his Tender / offer, the tender amends his quoted rates
or tender/ offer making them unacceptable to the Trustees and / or withdraws his tender /
offer, the Earnest Money deposited shall be liable to forfeiture of the option of the Trustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the
Security Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after
cancellation of the previous Receipt of Earnest Money.

(9) Balance security for works contract shall be recovered by deduction from all progressive Bill
(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the
total recovery may not exceed the quantum computed as per the under noted percentages of the
total value of work actually done up to the stage of completion.

Value of Work % of Security Deposit for | % of Security Deposit for Contract of
works contract supplying materials and equipments
only
For works up to Rs.| 10% (Ten percent) 1% ( One percent)
10,00,000/-

For works costing more | 10% on  first Rs. | 1% on first Rs.10,0,000/-+1/2% on
than Rs.10,00,000/- and up | 10,00,000/- + 7 %% on | the balance

to Rs.20,00,000/- the balance
For works costing more | 10% on  first Rs. | 1% on first Rs.10,0,000/-+1/2% on
than Rs.20,00,000/- 10,00,000/- + 7 %% on | next Rs.10,00,000/-+ Y% on

next Rs.10,00,000/- + 5% | the balance
on the balance

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the
percentages given above, shall have to be deposited with the trustees’ Treasurer in advance and
within 30 days from the date of placement of supply order, either in cash or by A/c. Payee Draft of
a Nationalized Bank of India drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia,
as the case may be.
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(1) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest
Money / Security Deposit held by the Trustees, at any stage.

3.5

() The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject
to deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract
provides for any maintenance period, 50% of the Security Deposit may be refunded against any of the
Treasury Receipt for that amount on expiry of half of the maintenance period and the balance deposit
on the said maintenance period and after the Engineer has certified the final completion of work in
form G.C.2 and the Contractor has submitted his "No Claim" Certificate in form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the
Contractor fails to carry out the work or to perform/observe any of the conditions of the contract.
The Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, fixed
Security, Earnest Money or from any sum due or to become due to the Contractor under any other
contract.

3.6 If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may
be, of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from the date of such letter,
failing which the contract shall be liable to be terminated and the Earnest Money are liable to forfeiture;
all at discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee and/or the
revalidation thereof, wherever required, has to be borne by the Contractor and it shall be his sole
responsibility to arrange for timely revalidation of such bank guarantee, failing which and for non-
fulfillment of any contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at
liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

4, THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.1,
@) The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable only
within  the jurisdiction of the High Court at Kolkata, India, including the following Act:
i. The Indian Contract Act, 1872.
il. The Major Port Trust, Act, 1963.
iii. The Workmen's Compensation Act, 1923.
iv. The Minimum Wages Act, 1948.
v. The Contract Labour (Regulation & Abolition) Act, 1970.
vi. The Dock Workers' Act, 1948.
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his
representative, the Contractor shall, at his own expense, enter into and execute a Contract Agreement
to be prepared by him in the form annexed hereto. Until such Contract Agreement is executed the
other documents referred to in the definition of the term "Contract™ here-in-before shall collectively be
the Contract.

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another.
Should there be any discrepancy, ambiguity, omission or error in the various contract documents, the
Engineer shall have the power to correct the same and his decision shall be final and binding on the
parties to the Contract.

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill
of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work,
but these shall remain the properly of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work. if not torn or mutilated on being regularly
used at site.
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4.5.

4.6.

4.7.

4.8.

4.9.

The Contractor shall prove and make at his own expense any working or progress drawings required by
him or necessary for the proper execution of the works and shall, when required, furnish copies of the
same free of cost to the Engineer for his information and/ or approval, without meaning thereby the
shifting of Contractor's responsibility on the engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof
without the written permission of the engineer. Even if such permission be granted, the Contractor
shall remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants
or workmen as fully as if these were the acts, defaults or neglects of the Contractor himself or his
agents, servants or workmen, and (b) for his full and entire responsibility of the contract and for active
superintendence of the works by him despite being sublet, provided always that the provision of
labourers on a "piece rate™ basis shall not be deemed to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his
cost for supplying and providing all constructional plant, temporary work, materials both for temporary
and permanent works, labour including supervision thereof transporting to and from the site and in and
about the work, including loading, unloading, fencing, watching, lighting, payment of fees. faxes and
duties to the appropriate authorities and other things of every kind required for the construction,
erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations
and methods of construction, even if any prior approval thereto has been taken from the Engineer or
his Representative. The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the Engineer; but the contractor
shall be fully responsible for the correct implementation thereof as also for any design and specification
prepared / proposed / used by the Contractor.

Whenever required by the Engineer or his Representative, the Contractor shall submit to him the
details of his (a) programme for execution of the work, (b) proposed procedure and methods of work,
(c) proposed deployment of plant, equipment labour, materials and temporary works. The submission
to and/ or any approval by the Engineer or his Representative to any such programme or particulars,
shall not relieve the Contractor of any of his obligations under the contract. If for any reason the
contractor be unable to adhere to his earlier programme, he shall submit his revised programme for
completion of work within the stipulated time whenever asked to do so.

4.10.Necessary and adequate supervision shall be provided by the Contractor during execution of the works

and as long thereafter as the Engineer or his Representative shall consider necessary during the
maintenance period. The Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his Representative in writing shall be
binding upon the Contractor subject to limitation in clause 2.5 hereof. The Contractor shall inform the
Engineer or his Representative in writing about such representative/agent of him at site.

4.11.The Contractor shall employ in execution of the Contract only qualified, careful and experienced

persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his
staff, workmen or official at site and the Contractor shall within 48 hours comply with such instruction
without any demur, whenever the Engineer shall feel that the deployment of the person concerned will
not be conducive to the proper and timely completion of the work.

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to

reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of
any alignment or level by the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall fully provide, protect and
preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile marks and other
things used in setting-out the works.

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide

Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the
excepted risks, any damage, loss or injury to the work or any part there of shall be made good by the
Contractor at his down cost as per instruction and to the satisfaction of the Engineer, failing which
the Engineer or his Representative may cause the same to be made good by any other agency and
the expenses incurred and certified by the Engineer, shall be recoverable from the Contractor in
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4.14.

4.15.

4.16.

(@)
(b)
(©)

(d)
(€)
()

4.17.

4.18.

(@)
(b)

(©)

(d)

whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the work,
which might have been taken over by the Trustees on partial completion of the work and in such
case the Contractor's obligation will be limited to repairs and replacement for manufacturing or
construction defects during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/ damages if any caused to the work by the Contractor during such
repairs and replacement in the maintenance period.

The Contractor shall at his own cost protect, support and take all precautions in regard to the
personnel or structure or services or properties belonging to the Trustees or not, which may be
interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified
the Trustees against claim for injury, loss or damage caused by the Contractor in connection with the
execution and maintenance of the work to the aforesaid properties, structures and services and/ or
to any person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the
Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of
value or antiquity and structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the Trustees and protect them
from being damaged by his workmen and arrange for disposal of them at the Trustees expense as
per the instruction of the Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims, demands,
actions and proceedings and all costs arising there from on account of:

Infringement of any patent right, design, trade-mark, or name or other protected right,
in connection with the works or temporary work.

Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for
getting all materials and equipment required for the work.

Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road,
railway tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

Damage / injury caused to any highway and bridge on account of the movement of Contractor's
plants and materials in connection with the work

Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to
waterway, in transporting contractor's plants and materials.

The Contractor's default in affording all reasonable facilities and accommodation as per the
direction of the Engineer or his Representative to the workmen of the Trustees and other agencies
employed by or with the permission and / or knowledge of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any properly, building or structure in terms of the
Contract shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

Keeping the site free of unnecessary obstruction and removal from site of constructional  plant
wreckage, rubbish, surplus earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of every kind to leave the site  clean and
tidy after completion of the work, without which payment against final bill may be liable to be
withheld.

Precautionary measures to secure efficient protection of Docks, the River Hooghly and other
waterways against pollution of whatever nature during execution and maintenance of the works,
and to prevent rubbish, refuse and other materials from being thrown into the water by the
Contractor’s men or those of his agency.

Making arrangements for deployment of all labourers and workers, local or otherwise including
payment for their wages, transport, accommodation, medical and all other  statutory benefits and
entry permits, wherever necessary.
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() Making arrangements in or around the site, as per the requirements of Kolkata
Municipal Corporation or other local authority or the Engineer or his Representative, for
preventing (i) spread of any infectious disease like smallpox, cholera, plague or malaria by
taking effective actions for destruction of rats, mice, vermin, mosquitoes etc. and by
maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of
the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16
years.

4.19.Every direction or notice to be given to the Contractor shall be deemed to have been duly served on
or received by the Contractor, if the same is posted or sent by hand to the address given in the
tender or to the Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as
appearing in the trustee’s Register or to the Registered Office of the Contractor. The time mentioned
in these conditions for doing any act after direction or notice shall be reckoned from the time of
such posting or dispatch.

4.20.The Contractor and his sub-contractor or their agents and men and any firm supplying plant,
materials, and equipment shall not publish or caused to be published any photographs or description
of the works without the prior authority of the Engineer in writing.

4.21.The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable
facilities and Co-operation as per direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen, to the Trustees’ own staff and to the men of
other Public Body on or near the site of work and in default, the contractor shall be liable to the
trustees for any delay or expense incurred by reason of such default.

4.22.The work has to be carried out by the Contractor causing the minimum of hindrance for any
maritime traffic or surface traffic.

4.23.All constructional plants, temporary works and materials when brought to the site by the contractor,
shall be deemed to be the property of the Trustees who will have a lien on the same until the
satisfactory completion of the work and shall only be removed from the site in part or in full with the
written permission of the Engineer or his Representative.

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing
acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as
mentioned by the contractor in the Form of Tender or the time accepted by the Trustees. The
contractor shall then proceed with the work with due expedition and without delay, except as may
be expressly sanctioned or ordered by the Engineer or his Representatives, time being deemed the
essence of the contract on the part of the Contractor.

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the
Engineer’s Representative may send communications and instructions for use of the Contractor.

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the
contractor shall not execute the work beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the trustees system, except in so far as it
becomes essential on account of tidal work or for safety of the work. If the progress of the work lags
behind schedule or the work has been endangered by any act or neglect on the part of the
contractor, then the Engineer or his Representative shall order and the contractor at his own
expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the
Engineer or his Representative to pass such an order shall not relieve the contractor from any of his
obligations. The Engineer’s decision in this regard shall be final, binding and conclusive.

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and
supplied by the contractor with the approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his Representative. The engineer shall
exercise his sole discretion to accept any such materials.
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5.5.

5.6.

o.7.

5.8.

(@)

(b)

(©)

(d)

(€)

5.9.

Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement
shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards
and the written instructions of the Engineer or his Representative. Where no specific reference is
available in the contract, the materials and workmanship shall be of the best of their respective
kinds to the satisfaction of the Engineer.
Samples shall be prepared and submitted for approval of the Engineer or his Representative,
whenever required to do so, all at the contractor’s cost.
Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his
representative in respect of materials and workmanship deployed on the work shall be borne by the
contractor.
Regarding the supply of any materials by the Trustees to the contractor in accordance with the
contract, the following conditions shall apply:
The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’
Stores, watching, storing and keeping them in his safe custody, furnishing of statement of
consumption thereof in the manner required by the Engineer or his representative, return of surplus
and empty container to the Trustees’ Stores as per the direction of the Engineer or his
Representative.
Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any
such materials issued to him and for any loss or damage thereof for any reason other then
“Excepted Risks”, the contractor shall compensate the Trustees’ in the manner decided by the
Engineer and shall at no stage remove or cause to be removed any such material from the site
without his permission.
The Trustees’ materials will generally be supplied in stages and in accordance with the rate of
progress of work, but, except for grant of suitable extension of completion time of work as
decided by the Engineer, the contractor shall not be entitled to any other compensation, monetary
or otherwise, for any delay in the supply of Trustees’ materials to him. The Contractor shall,
however communicate his requirement of such materials to the Engineer from time to time.
Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the
contactor shall be recovered from the Contractor’s bills and / any of his other dues. Progressively
according to the consumption thereof on the work and / or in the manner decided by the
Engineer or his Representative and at the rate / stipulated in the contract. These rates shall only
be considered by the contractor in the preparation of his tender / offer and these will form the
basis of escalation / variation, if in future the contractor is  required to procure and provide any
such material on the written order of the Engineer  consequent on the Trustees’ failure to effect
timely supply thereof.
If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials
issued to the contractor has been — (i) last or damaged, (ii) consumed in excess of requirement,
and (iii) wasted by the contractor in excess of normal wastage, then the value thereof shall be
recovered from the contractor’s bills or from any of his other dues, after adding 19 %% extra over
the higher one of the followings—
i.  Theissue rate of the materials at the Trustees’ Stores, and
ii. The market price of the material on the date of issue as would be determined by
the Engineer.
The Engineer or his Representative shall have the power to inspect any material and work at any
time and to order at any time — (i) for removal from the site of any material which in his opinion is
not in accordance with the contract or the instruction of the Engineer or his Representative, (ii) for
the substitution of the proper and suitable materials, or (iii) the removal and proper re-execution of
any work, which in respect of material and workmanship is not in accordance with the contract or
the instructions of the Engineer. The contractor shall comply with such order at his own expense-
and within the time specified in the order. If the contractor falls to comply, the Engineer shall be at
liberty to dispose and such materials and re-do any work in the manner convenient to the Trustees
by engaging any outside agency at the risk and expense of the contractor and after giving him a
written prior notice of 7 days.
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5.10.No work shall be covered up and put out of view by the contractor without approval of the

5.1

5.12.

6.

6.1

6.2.

6.3.

Engineer or his Representative and whenever required by him the contractor shall uncover any part
or parts of the work or make openings in or through the same as may be directed by the Engineer
or his Representative from time to time and shall reinstate or make good those part of works thus
affected to the satisfaction of the Engineer, all at the cost of the contractor. The Trustees shall
reimburse such cost as determined by the Engineer, if the initial covering up was with prior written
order of the Engineer or his Representative.
1.0n a written order of the Engineer or his Representative the contractor shall delay or suspend the
progress of the work till such time the written order to resume the execution is received by
him. During such suspension the contractor shall protect and secure the work to the satisfaction
of the Engineer or his Representative. All extra expenses in giving effect to such order shall be
considered by the Trustees, unless such suspension is
i. Otherwise provide for in the contract, or
ii. Necessary by reason of some default on the part of the Contractor, or
ili. Necessary by reason of climatic conditions on the site, or
iv. Necessary for proper execution of the works or for the safety of the works or any part thereof.
The Engineer shall settle and determine such extra payment and / or Extension of
completion time to be allowed to the contractor, as shall, in the opinion of the Engineer,
be fair and reasonable.
If at any time before or after commencement of the work the Trustees do not require the whole of
the work tendered for, the Engineer shall notify the same to the contractor in writing and the
contractor shall stop further works in compliance of the same. The Contractor shall not be entitled
to any claim for compensation for underived profit or for such premature stoppage of work or on
account of curtailment of the originally intended work by reason of alteration made by the Engineer
in the original specifications, drawings, designs and instruction.
When the whole of the work has been completed to the satisfaction of the Engineer and has
passed any final test prescribed in the contract, the contractor shall, within 21 days of submission of
his application to the Engineer be entitled to receive from him a certificate for completion of work
in Form G.C.1 annexed hereto. If any part of the total work having been completed to the
satisfaction of the Engineer, be takeover and / or used by the Trustees the Contractor shall on
application be entitled to partial completion certificate in the Form of G.C.1 indicating the portion
of the work covered by it, so that the Contractor’s liability during maintenance period of the
contract, if any, shall commence from the date mentioned in such certificate so far as the
completed portion of the work is concerned.

TERMS OF PAYMENT:

. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final
and satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has
been given by the Engineer. On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advances, which shall stand recoverable in full or in part, if
the Engineer so decides in the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor on the basis of measurement of actual work done, as
recorded in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the
case may be except as otherwise provided in the contract and when the Engineer decided any
other rate for change in the scope of work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated
completion period of 4 months or more, on account payments may be made at the discretion of
the Engineer or his Representative at intervals deemed suitable and justified by him. Provided
always that, subject to execution of work of substantial value in the context of the contract price,
the interval of such on account payments shall be decided by the Engineer or his Representative,
which shall ordinarily not be less than 1 month in between two payments for on account bill and /
or advance.
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Vi,

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and
entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and /
or the Engineer. The Contractor or his duly accredited Representative or Agent shall remain
present at the time of such measurement and assist the Engineer’s Representative in every
manner required by him. After the measurements taken have been entered in the Measurement
Book, the Contractor or his Agent shall sign the Measurement Book at the end of such
Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all such
measurements, recorded above and prior to such signature. If the Contractor or his Agent fails to
participate even other 3 days written notice from the Engineer’s Representative the measurement
shall be taken ex-part by the Engineer’s representative and those shall be accepted by the
Contractor.

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the
Contractor shall type out his bill in the proforma approved by the Engineer and submit the same to
the Engineer’s Representative in quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may, in his absolute discretion, allow advance
payment against such bill to the extent of an amount not exceeding 75% of the “net payable’ sum
of the said bill, subject to adjustment thereof against the bill at the time of checking and auditing
the bill at the Trustees end., The measurement Book will not be handed over to the Contractor;
but he will obtain the abstracts of quantities, amount and recoveries to type out the bill.

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/
where estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be
made to the extent of 75% of the value of any material purchased and brought to the site by the
Contractor. Provided always that—

The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.

The value of such materials shall be assessed by the Engineer or his Representative, at their own
discretions,

A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on
the contractor’s materials.

The materials are safe-guarded by the contractor against losses, shortage and misuse due to the
contractor postponing the execution of the work or otherwise,

In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the
contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby
the contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of loss/
damage to such materials for whatever reasons.

In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall
submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is
being advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a
Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case may be,
acceptable to the Trustees and shall remain valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bear an undertaking by the issuing Bank guaranteeing
automatic payment of the guaranteed sum to the Trustees by the Bank on the date of expiry of the
validity of the Guarantee, unless with the prior written approval of the Engineer on behalf of the
Trustees, the Bank has extended the validity of the Guarantee.
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vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively
with the consumption of the materials on the basis of quantity consumed. Consequent on full recovery
of the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned
to the Contractor duly discharged by the Engineer on behalf of the Trustees.

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent
the Trustees from obtaining repayment from the Contractor, in case the Engineer or his

Representative should over certify for payment or the Trustees should over-pay the Contractor on
any account.

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money
or balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to

dispute or otherwise or for any delay on the part of the Trustees in making interim or final payment
or otherwise.

7. VARIATION AND ITS VALUATION:

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities
of the work and shall never be deemed as actual or correct quantities of the works to be executed
by the contractor in fulfillment of his obligation under the contract.

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the
Quantity, quantity or form of the works or any part thereof that may, in his opinion, be necessary
and the Contractor upon receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any work included in the contract.

c) Change the Character or quality or kind of any work included in the contract.

d) Change the levels, lines, position and dimensions of any part of the work, and

e) Execute extra and additional work of any kind necessary for completion of the works.

7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of
the contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s
sole decision shall be taken into account and the contract price shall be varied accordingly.

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in
the quantity of any work up to 15% where such increase or decrease is not the result of any
variation order given under this clause but is the result of the quantities exceeding or being less
than those stated in the bill of quantities. Provided also that verbal order of variation from the
Engineer shall be complied with by the Contractor and the Engineer’s subsequent written

confirmation of such verbal order shall be deemed to be an order in writing within the meaning of
this clause.

7.5. a) The Contractor shall not be entitled to any claim of extra or additional work unless they have
been carried out under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the
sum named in the tender in respect of any extra work done or work omitted by his order.

c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be
valued on the basis of the rates and prices set out in the contract, if in the opinion of the
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Engineer, the same shall be applicable. If the contract does not contain any rates or prices
directly applicable to the extra additional or substituted work, then the Engineer may decided
the suitable rates on the basis of Schedule of Rates (including surcharge in force at the time of
acceptance of tender), if any, adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the Engineer shall solely determine
suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be
final, binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount of the whole

8.

8.1

8.2.

8.3.

(i)

of the contract work or to any part thereof shall be such that, in the opinion of the Engineer, the
rate of prices contained in the contract for any item of the works or the rate as evaluated under
sub-clauses (b) and (c) of this clause, is by reason of such omission oraddition rendered
unreasonable or in-applicable the Engineer shall fix such other rate or price as he deems proper
and the Engineer’s decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF
CONTRACT

. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’

materials to be supplied as per contract or exceptionally adverse climatic conditions and natural
phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind
beyond the control of the Contractor cause delay in completing the work, the contractor shall apply
to the Engineer in writing for suitable extension of completion time within 7 days from the date of
occurrence of the reason and the Engineer shall thereupon consider the stated reasons in the manner
deemed necessary and shall either reject the application or determine and allow in writing the
extension period as he would deem proper for completion of the work, with or without the
imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be
binding on the contractor. If an extension of completion time is granted by the Engineer, the clause
No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be not completed
within the extended time, unless stated otherwise in the decision communication by the Engineer, as
aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such
extension  thereof as communicated by the Engineer in writing, the contractor shall pay as
compensation  (Liquidated Damage)to the Trustees and not as a penalty, ¥2 % (half percent) of the
total value  of work (contract price) as mentioned in the latter of acceptance of the tender/offer,
for every  week or part thereof the work remains unfinished. Provided always that the amount of
such  compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said
amount of compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to
become due to the contractor. The payment or deduction of such compensation / damage shall not
relieve the Contractor from his obligation to complete the work or from any of his other obligations /
liabilities under the contract and in case of the Contractor’s failure and at the absolute discreti9on of
the Engineer, the work may be ordered to be completed by some other agency at the risk and
expense of the Contractor, after a minimum three days notice in writing has been given to the
contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor , the Trustees may , in their absolute
discretion , terminate the contract due to occurrence of any of the following reasons and decision of
the Trustees in this respect, as communicated by the Engineer shall be final and conclusive :

The Contractor has abandoned the contract.
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(i)

(i)

(vii)

8.3.1

8.3.2

8.3.3

8.3.4

9.

In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the
work is not getting completed within the agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the work or has without any lawful excuse under these
conditions , has kept the work suspended despite receiving the Engineer’s or his Representative’s
written notice to proceed with the work.

The Contractor has failed to remove materials from site after receiving from the Engineer or his
Representative the written notice stating that the said materials or work are rejected by him .

The Contractor is not executing the work in accordance with the contract or is persistently or
flagrantly neglecting to carry out his obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the
contractor to any officer, servant or representative of the Trustees or to any person on his or their
behalf in relation to the obtaining or to the execution of the contract.

The Contractor is adjudged insolvent or enters in to composition with his creditors or being a
company goes in to liquidation either compulsorily or voluntarily.

Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of
the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him
at the place to be ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to complete the Work
through any other agency of the Contractor’s risk and expense and the Contractor shall be debited
any sum or sums that may be expended in completing the work beyond the amount that would have
been due to the contractor, had he duly completed the whole of the work in accordance with the
contract.

Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the
value of the work actually done or materials actually supplied by him and subject to recoveries as per
contracts, provided the work done and materials conform to specifications at the time of taking over
by the Trustees. The payment for work shall be based on measurements of actual work done and
priced at approved contract rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which shall in no case be more
than market rates prevailing at the time of talking over by the Trustees. The Engineer’s decision in all
such case shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor until the work is
completed by other agency and the Contractor’s Liabilities to the Trustees and known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as may

be specified in the form of a Special Condition of the Contract, from the date mentioned in the initial
Completion Certificate in the Form G.C.1. Any defect / fault, which may appear in the work during
aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative,
from materials or workmanship not in accordance with the contract or the instruction of the
Engineer or his Representative, shall, upon the written notice of the Engineer or his Representative,
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9.2.

9.3.

10.

10.1.

10.2.

10.3.

10.3.1

10.3.2

10.3.3

10.3.4

be amended and made good by the Contractor at his own cost within seven days of the date of such
notice, to the satisfaction of the Engineer or his Representative, failing which the Engineer or his
Representative shall have the defects amended and made good through other agency at the
Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall be
recoverable from the Contractor in manner deemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be treated as finally accepted
by the Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been
signed and issued by the Engineer to the contractor after all obligations under the Contract including
that in the maintenance period, if any, have been fulfilled by the Contractor. Previous entry on the
works or taking possession, working or using thereof by the trustees shall not relive the Contractor
of his obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of
his Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount
of Security held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in from G.C.2 and within two
months of the Engineer’s recommendation, the Trustees shall refund the balance due against the
Security Deposit to the Contractor, after making deduction there from in respect of any sum due to
the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION

In all disputes, matters , claims , demands or questions arising out of or connected with the
interpretation of the Contract including the meaning of Specifications and Instructions or as to the
quality of workmanship or as to the materials used in the work or the execution of the work
whether during the progress of the work or after the completion and whether before or after the
determination , abandonment or breach of the contract the decision of the Engineer shall be final
and binding on all parties to the contract and shall forthwith be given effect to by the Contractor .

If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after
receiving notice of such decision require that the matter shall be referred to Chairman, who shall
thereupon consider and give a decision.

If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within
15 days after receiving notice of such decision required that within 60 days from his written notice ,
the Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by
the Trustees for the purpose and any such reference shall be deemed to be a submission to
arbitration within the meaning of Indian Arbitration Act , 1940 or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever, another person from panel shall be appointed as Sole
Arbitrator and he shall proceed from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both
the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as
provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found
necessary, enlarge the time for making and publishing the award, with the consent of the parties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole
discretion. Upon every or any such reference to cost of any incidental to the reference and award
respectively shall be in discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid .
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10.3.5

10.3.6

10.3.7

10.4.

10.5.
(@)

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in
respect of each item of disputes and respective claim referred to him by each party and give reason
for the award.

The Arbitrator shall consider the claims of all the parties to the contract within only the parameters
of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules
made there under, for the time being in force, shall apply to the arbitration proceedings under this
Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence in
accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, which,
according to him, is due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

Provided always as follows:

Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts,

where tendered amount appearing in the letter of acceptance of the tender / offer is less than
Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the
execution of the work to the Engineer within 30 days from the date of occurrence of the cause of
dispute and before the preparation of the final bill, giving detailed justifications, in the context of
contract conditions.

Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract,
must be submitted to the Engineer, with detailed justifications in the context of contract Conditions,
before the final completion of the work.

No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the
contractor after the completion of the work.

Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and
8.5(c) hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator,
subsequently.

The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion,

by adding the names of new Arbitrators and / or by deleting the names of existing Arbitrators,
without any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

To,

I/We of

having examined the site of works, inspected the Drawings and read the Specifications, General and Special Conditions
of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to be
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill of Quantities
With ..o month/week from the date of the order to commence the work and in the event of our Tender
being accepted in full or in part, I/\We also undertake to enter into a Contract Agreement in the Form hereto annexed with
such alterations or additions thereto which may be necessary to give effect the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and 1/We
hereby agree that until such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the

Contract.

THE TOTAL AMOUNT OF TENDER RS ...vviiiiiii e e

(R L LR Yo s )

*1/We require .................... days/months preliminary time to arrange and procure the materials required by the work

from date of acceptance of the Tender before 1/We could commence the Work.
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(* This should be scored out in the case of labour contracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia Dock

Complex vide Receipt NO ........cooovviiiiiiiiine s 0] as Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months.

Signature of the Tenderer

Witness: (Seal of the Tenderer)
Signature ......cooovviii i, Name of the Tenderer ...........cocoeveviiiinennn
Name ... (In Block Letters)

(In Block Letters)

AdAress ..oveeieee Dated ... s

OCCUPALION Lot itiie i i e et i e
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this .........cocoviviviininnen dayof..........coeeeeeen 2000, between the Board of
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors
in office) of the one Part and ... ..o (hereinafter called “ the
Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs,

executors, administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed, Vviz.

.................................................................................................................................. and have

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT

WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
General Conditions of Contract hereinafter referred to.
2. The following documents shall be deemed to from and be read and construed as part of
this Agreement, viz.

@ The said Tender / Offer & the acceptance of the Tender / Offer

(b) The General Conditions of Contract

(© The Special Conditions of Contract

(d) The Conditions of Tender

(e) The Technical Specifications

U] The Schedule of Rates

(@) The Terms of Payment

(h) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual
consent.
3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the

Contractor hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with
the provisions of the contract.
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4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of

the Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed
(or have hereunto set their respective hands and seals) the day and year first above written.

B TR T=T |0 )

Was hereunto affixed in the presence of:

NN 1

Or

SIGNED, SEALED AND DELIVERED

DY tE SAIA ..ottt e e e
In the presence of:

NN 1
N [0 | =3

The Common Seal of the Trustees was hereunto affixed in the presence of:

NV 1=

AN [0 | =3
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KOLKATA PORT TURST

FORM G.C.1

[0 1 =X
o [0 | =T

Date 0f COMPIELION ....u.u it e e e e e e e

Dear Sir/s,

This is to certify that the following works viz.

NAME OF the VWOTK. .. ..t e e e e e e e e e e e e e e e e e e e e nen e
Estimate Number E.EE.O ...oooviveiiiiie e 0

CEO e O
RVAT 0 QO o T\ 4] T
N | o074 T o

(O70] )1 [ N (10 o=

Which was carried out by you is in the opinion of the undersigned completing in every respect on the

covenees DAy Of 200 ee. N accordance with clause 62 of the

General Conditions of Contract and under the provisions of the Contract

veeree.... Days /weeks / months / years.

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

Office Seal

c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION

This is to certify that the following works viz.
NAME OF WOTK .t e e e e e e e e e e e e e ren e
Estimate NO. E.EE.O. NO. ....ooiiiiiii e DU

O30 T N o PN o | APPSR

WOIK OFder NO ... e e e 0| P
(000111 £ (o1 B N o PP
ReSOIN. NO & MEETING INO ...ttt e e e e e et e e e e e e

AN 1 o= 4 o o T

Which was carried out DY SHri / MESSIS. ... e is now complete in
every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled
by the Contractor.

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

NI e e e

DESIGNALION ... .ttt e e

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)
The Engineer

Kolkata Port Trust

Kolkata / Haldia

(Address, the Trustees’ Official, mentioned in

the work Order and under whom the Contract
was executed)

Dear Sir,

I/'We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the

following work, viz.

I L LT 0) T AT 0]

WOIK Order NO ....oe e e e e e 0 |
L0001 i (o1 N o PP 0 |
AGreemMENt NO  ..ooieie e e e At and I/We have no

further claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the

Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-
or as decided by the Engineer / Legal Adviser of the Trustees.

To

The Board of Trustees

for the Port of Kolkata.

BANK GUARANTEE NO.... ..ot DATE. ..ot e,
Name of iSSUING BanK..........oooiuiii i e

NAME OF BranCh.....v et e e e e e e e e e

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major port
Trust  Act, 1963 ( Act 38 of  1963), having agreed to exempt Shri /  Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered Office at ........ccccce. vovvivvievinciies e v e,

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees

and the Contractor fOr ...........ccoviii i ciiiici i s veeen eee eeineneeenn 2. (Write the name of the work as per
Work  Order) in terms of the Work order NO i o
dated.......coveiiiiiiii (hereinafter referred to as “the said contract”), for the due fulfillment by the contractor
of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs ......... .........

. (Rupees .........ceeeven e e B |
Wwe,..... Branch Kolkata ....................................... / Haldla do on the advise
of the contractor, hereby undertake to |ndemn|fy and keep indemnified the Trustees to the extent of the said sum of Rs
(RUPEES .veeeieiiiiiet weieeiestisies e steses suestesteseessaseasessases es fess estessessensesenssns sensessesessenseessmsensensessessensessessens )
W Branch,Kolkata ...........cccovviiiiiiiiiiinninns /Haldia, further agree that if a
written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by these
Presents, We, ... .o Branch, Kolkata ......... .cc.ooovvviiiininnnnn, /Haldia shall have no

right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the
Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata
Port Trust”, without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no

ground for uS,............... ...(Name of Bank), ......... ......
................ Branch, Kolkata..............ccocovvnenne. ...../Haldra to decline to honour the Bank Guarantee in the manner
aforesaid. The wvery fact that We, .. i i e e Branch,Kolkata

.................................. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid
shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without any reference,
whatsoever, to the contractor.

2 NV, e e Branch,Kolkata...............
. .../Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid,
is suff|C|ent for US, eeeieeinevneies veerenee e Branch, Kolkata .............ccoooovvviiinnnn, / Haldia, to pay the

amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without
reference to the contractor and no protest by the contractor, made either directly or indirectly or through Court , can
be valid ground for US, ........ccco ciiiiiiiii s e aeeeeeeee.. o.Branch,Kolkata
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. .. [Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner
and wrthrn the time aforesald

3. WV, e Branch, Kolkata ........................... [Haldia,
further agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that
is taken for the due performance of the said contract by the contractor and that is shall continue to be enforceable till
all the dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully
paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of
the said contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees
have discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of

Ldayof o 19...... and subject all so that the provision that the
Trustees shall have no rlght to demand payment against this guarantee after the expiry of 6(six) calendar months
from the expiry of the aforesaid validity period up t0 ..........ccocoovviiiiinenees Or any extension thereof made by
US, tereireenereeieeenns Branch, Kolkata .............c.coovviiinnnnn, /Haldia, in further extending the said validity

period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the
Trustees, only on a written request by the Trustees to the contractor for such extension of validity of this Bank
Guarantee.

4, K Branch,Kolkata
.................................. /Haldia, further agree that wrthout our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any time or from time to time any of the
powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and We, .. Branch,  Kolkata
. .../Haldia, shall not be relieved from our liability by reason of any such variation or
extension belng granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or
any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under
the law relating to sureties would, but for this provision, have effect of so relieving
P = =10 [¢ 1 W 0] 1 c: L Sy | o -1 [o -

5. We.... . Branch, Kolkata ......................... /Haldia, lastly undertake not

to revoke this Bank Guarantee durlng its currency except with the previous consent of the Trustees in writing.

SIGNATURE. ...t e e
DESIGNATION. .. oottt e e
(Duly constituted attorney for and on behalf of)

BRANCH. ..o e
Kolkata.......ocovvveviiiiinnns /Haldia.

(OFFICIAL SEAL OF THE BANK)

Page 64 of 65



ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No0.210 by the Board of Trustees for the
Port of Kolkata in the 13" Meeting held on 26.02.2013.

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works /
service / O&M contract only and not for procurement contract for which existing system as
mentioned in the GCC should be followed.

ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects
upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated
cost by which it exceeds Rs.10 crore.

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order.
EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian
Nationalized / Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of bid
or on finalization / acceptance of tender, whichever is earlier.
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