KOLKATA PORT TRUST

e shfaaRer [@emr

Civil Engineering Department
refieror AfAGAT, . o, I.FT FRETET

Office of the Superintending Engineer, K.P. Docks

51,4, 3. 371X, U, SloferTdr 700043
51, C.G.R. Road, Kolkata — 700 043

HIeT 2439 :- 7079,2409 -3001, TFHE2AT:353

Phone: 2439 — 7079, 2409-3001, Extension: 353

e-mail id ab.pal@kolkataporttrust.gov.in
E-Tender under single stage two part system ( Cover-1 : Techno-commercial Bid and Cover-Il: Price Bid)
are invited from resourceful , experienced and bonafied registered contractors of KoPT with requisite
experience as per Prequalification Criteria stipulated in the Tender Document for “Renovation and
reconstruction of damaged Electrical switch room at 8 & 10 No. KPD Shed (W)” as per Bill of
Quantities. The Bid Document may be seen from the MSTC website. Corrigenda or clarifications, if any,
shall be hosted on the above mentioned website only.Bidders will have to participate in bidding process
through website www.mstcecommerce.com only.

SCHEDULE OF TENDER (SOT)

a TENDER NO.

SE/ KP/ 17-18/411/D/49

b. MODE OF TENDER

e-Procurement System

(Online Part I — Techno-Commercial Bid and

Part Il — Price Bid through www.mstcecommerce.com/eprochome
KoPT of MSTC Ltd.

The intending bidders are required to submit their offer
electronically through e-tendering portal. No physical tender is
acceptable by KOLKATA PORT TRUST.

c. E-Tender No.

KoPT/Kolkata Dock System/CE/297/17-18/ET/680

d. Date of NIT available to parties to
download

26.03.2018.

e. Pre-Bid Meeting date & Time

No pre bid meeting

f. Pre —Bid Meeting closing date & Time

N/A

g. i) Estimated Cost Of Work

ii) Earnest Money Deposit

iif) Bid Document fee

Rs.4,98,469.04 (Rupees Four lakh ninety eight thousand
four hundred sixty nine and paisa four only)

The intending bidders should submit Earnest Money of
Rs.9,970.00/- (Rupees nine thousand nine hundred
seventy only) to KoPT as per NIT.

The intending bidders should submit the tender cost of
Rs.590.00/-(Rupees five hundred ninety only) (non-
refundable) separately to KoPT as per NIT, otherwise their offer
will be summarily rejected./- (including GST @18% on the whole)
Separately to KoPT as per NIT , otherwise their offer will be
summarily rejected.




iv) Transaction Fee

Rs.295.00/- Payment of Transaction fee by NEFT/RTGS in
favour of MSTC LIMITED (refer clause. No.4 of Annexure —lI
)(including GST @18% on the whole)

h. Last date of submission of EMD & Bid
Document fee at Kolkata Port Trust

(To be submitted through D.D in favour of
Kolkata Port Trust)

Last date of submission of Transaction fee
through RTGS/NEFT in favour of MSTC
Limited,Kolkata

06.04.2018 Up to 3:00 P.M.

i. Date of Starting of e-Tender for
submission of on line Techno-Commercial
Bid and price Bid at
www.mstcecommerce.com/eprochome/

26.3.2018 ( From 10:30 hours onwards)

j.  Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

06.04.2018 (Up to 3:00 P.M.)

k. Date & time of opening of Part-I

(i.e. Techno-Commercial Bid)

Part-11 Price Bid: Date of opening of Part
Il i.e. price bid shall be informed separately

06.04.2018 (After 3:30 P.M.)

List of Annexures.

Important Instructions for E- procurement :- Annexure - A

Commercial Terms & Conditions
Techno Commercial Bid (Cover-I)

- Annexure - B
- Annexure - C

List of Scanned Documents required to be uploaded D - Annexure - D

Price Bid (Cover-I11)
General Conditions of Contract

- Annexure — E
- Annexure — F




Annexure-A

Important instructions for E-procurement

This is an e-procurement event of KOLKATA PORT TRUST. The e-procurement service provider is MSTC Ltd.,
225C, A.J.C. Bose Road, Kolkata-700 020.You are requested to read the terms & conditions of this tender
before submitting your online tender.

1. | Process of E-tender :

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which is
free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic
Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet will be done.
The Vendor should posses Class Il signing type digital certificate. Vendors are to make their own
arrangement for bidding from a P.C. connected with Internet. MSTC is not responsible for making
such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TeCHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE
AT

WwWw.mstcecommerce.com/eprochome/

1).Vendors are required to register themselves online with www.mstcecommerce.com— e-
Procurement —Psu/Govt depts—Register as Vendor Filling up details and creating own user id and
password— Submit.

2). Vendors will receive a system generated mail confirming their registration in their email  which
has been provided during filling the registration form.

In case of any clarification, please contact KoPT/MSTC, (at least one working day before the scheduled
time of the e- tender).

Contact person (Kolkata Port Trust):
Dealing Officer’'s name: -
1. A. B. PAL, SE(KPD)
2. P.Saha, Ex. Engineer-11(KPD)

Phone no. 033 2439-7079, Extension: 353
e-mail :- ab.pal @kolkataporttrust.gov.in &

pk.saha @ kolkataporttrust.gov.in.in
Contact person (MSTC Ltd):
1.Mr.S.Mukherjee,DM(e-Commerce)-smukherjee@mstcindia.co.in
2. Ms.S.Maity,AM(e-Commerce)-smaity@mestcindia.co.in

B) System Requirement:

i)  Windows 98 /XP-SP3 & above/Windows 7 Operating System / Windows 8 / updated version

i)  IE-7 and above Internet browser.

iii) Signing type digital signature

iv) Latest updated JRE 7 update 9 and above software to be downloaded and installed in the system.
To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet Options—
custom level (Please run IE settings from the page WWW.mstcecommerce.comonce)

2. | The Techno-Commercial bid and the Price bid shall have to be submitted online at
WWW.mstcecommerce.com/eprochome/kopt. The Tenders will be opened electronically on specified
date and time as given in the Tenders




All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under
“My Menu” in the vendor login. The vendors have to select the particular tender from
the event dropdown box. On selecting NEFT, the vendor shall generate a challan by
filling up a form. The vendor shall remit the transaction fee amount as per the details
printed on the challan without making change in the same. Once the payment gets
credited to MSTC’s designated bank account, the transaction fee shall be auto
authorized and the vendor shall be receiving a system generated mail.

Transaction fee is non-refundable.

A vendor will not have the access to online e-tender without making the payment towards
transaction fee.

Information about tenders / corrigendum uploaded shall be sent by email only during the
process till finalization of tender by KOPT. Hence the bidders are required to ensure that their
corporate email 1.D. provided is valid and updated at the time of registration of vendor with
MSTC (i.e. Service Provider). Bidders are also requested to ensure validity of their DSC
(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender :

a. Bidder(s) need to submit necessary EMD, Tender fees and Transaction fees (If

ANY) to be eligible to bid online in the e-tender. Tender fees and Transaction fees are

non refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s)

will be refunded by KOPT.

b. The process involves Electronic Bidding for submission of Technical and
Commercial Bid

c. The bidder(s) who have submitted transaction fee can only submit their Technical

Bid and Commercial Bid through internet in  MSTC  website
WWww.mstcecommerce.com — e-procurement —Psu/Govt depts— Login under
KOPT—My menu— Auction Floor Manager— live event —Selection of the live

event

d.  The bidder should allow running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
terms/Commercial specification and save the same. After that clicking on the
Technical bid. If this application is not run then the bidder will not be able to
save/submit his Technical bid.

e. After filling the Technical Bid, bidder should click *save’ for recording their Technical bid.
Once the same is done, the Commercial Bid link becomes active and the same has to filled up
and then bidder should click on “save” to record their Commercial bid. Then once both the
Technical bid & Commercial bid has been saved, the bidder can click on the “Final
submission” button to register their bid

f. Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.

g. In all cases, bidder should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

h. During the entire e-tender process, the bidders will remain completely anonymous




to one another and also to everybody else.

i. The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above.

j. All electronic bids submitted during the e-tender process shall be legally binding on
the bidder. Any bid will be considered as the valid bid offered by that bidder and
acceptance of the same by the KoPT will form a binding contract between KoPT and
the Bidder for execution of supply.

k. It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

I.  KoPT reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

m. No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms
& conditions for the tender.

8. | Any order resulting from this open e-tender shall be governed by the terms and conditions mentioned
therein.

9. No deviation to the technical and commercial terms & conditions are allowed.

10 | KOPT has the right to cancel this e-tender on receipt of bid(s) without assigning
any reason thereof.

11 | The online tender should be submitted strictly as per the terms and conditions and
procedures laid down in the website www.mstcecommerce.com/eprochome/kopt of
MSTC Ltd.

12 | The bidders must upload all the documents required as per terms of tender. Any other
document uploaded which is not required as per the terms of the tender shall not be
considered.

13 | The bid will be evaluated based on the filled-in technical & commercial formats.

14 | Bidders are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before
bidding.

15 | A declaration in the is regard to be made by the bidder- “Bidder has fully read and
understood the entire tender document, GCC, Corrigendum, Addendum, if any,
downloaded from under the instant e-tender and no other source and will comply to the
said document,, GCC, corrigendum and addendum

16 | (A) Part-1i.e. Techno commercial bid will be opened electronically on specified date and time

as mentioned in the NIT. Bidder’s can witness electronic opening of Bid.

(B) Part-11 i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will
be techno commercially qualified/accepted by the KoPT. Such bidder(s) will be intimated the
date of opening of Price Bid (Part-11) in due course through valid email confirmed by them.
(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-
tendering Portal of MSTC




Annexure —B

KOLKATA PORT TRUST
e sshfagRer Qsmr

Civil Engineering Department

refleTor MG, . . A.FT FETET

Office of the Superintending Engineer, K.P. Docks
51,3, 5f. 31R. 3, HIelhIdr 700043
51, C.G.R. Road, Kolkata — 700 043
WleT 2439 :- 7079,2409 -3001, TFHC:353

Phone: 2439 — 7079, 2409-3001, Extension: 353
e-mail-ab.pal@kolkataporttrust.gov.in & pk.saha@ kolkataporttrust.gov.in

Commercial Terms & Conditions

SL. TERMS
NO.

1 Mere participation in e-tender will not mean that a particular bidder will be automa
considered qualified and their bids will be entertained. Such qualification will be review
the time of evaluation of bids also.

2 Price Bids (Part-11) of only those eligible bidders whose Part-1 Bids are complete and in
shall be opened on time and date to be intimated later separately.

3 Copy of valid NSIC Certificate or MSME Certificate has to be submitted along with the bic

4 Due date of submission of tender will not be extended under any situation.

5 EARNEST MONEY : As Per NIT

6 E-Tenderers submitted without requisite Earnest Money are liable to be rejected
excepting in case of Micro & Small Enterprises (MSEs) registered with NSIC (under
single point registration scheme) or MSME for items for which the tender is invited.

7 SCOPE OF WORK :

As per E-Tender Document

8  The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming
part of this Contract wherever the Contract so requires.

9 The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of KoPT. In
case of any dispute, question or difference either during the execution of the Contract or any
other time as to any matter or thing connected with or arising out of this Contract, the decision of
the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final and binding upon all parties.

10  The Contract will include the Client’s Bid Documents with the General Conditions of Contract and

the Bidder's Offer as finally accepted by the Client, together with Addenda, if there be any.
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Trustees’ General Conditions of contract is the integral part of the tender / contract. The above
mentioned General Conditions of Contract may be inspected at the office of the undersigned on
any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a
tender in full or in part and / or reject a tender in full or in part without assigning any reason
thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of
the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection
with the preparation and submission of their bids or for any other expenses incurred in
connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (Kolkata) or his authorized representative at his office at
15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way
relieve the successful bidder of any of his obligations in performing the work in accordance with
this Bid Document within the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of opening
of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited
shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :

0] is not accompanied by requisite earnest money/NSIC Registration
Certificate.

(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME
Registration Certificate.

(i) validity of the offer is less than tender stipulation,
(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

V) The bidder submits conditional offer / impose own terms and conditions /
does not accept tender conditions completely/offer or tender if submitted
with any deviation from the tender terms & conditions.

(vi)  if the tender is conditional.
viii)  if all the documents required as per NIT are not uploaded.

In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and
documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as
abandoning of work or rescinding of contract for which the reasons are attributable to
the non-performance of the contractor or inordinate delays in completion or financial
bankruptcy etc.
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37.

The decision of Kolkata Port Trust in this regard shall be final and binding on the
Bidder.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated
completion time/period without sufficient reasons acceptable to the Trustees, the
Security Deposit may be forfeited and the order be cancelled at the option of the Trustees’
apart from other actions.

PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II).
Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.
The prices quoted shall be including all statutory levies excluding GST
which will be paid extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.

Work is to be carried out as per terms & condition of the contract document

JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.
at the time of work inside the dock premises

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

Price adjustment clause: As per Tender document.

Technical capacity: As stipulated in Tender document.

Financial capacity: As stipulated in Tender document.

DOCK PERMITS : As per tender document.

The bidder may offer a Bank Guarantee in the Trustees’ specified Pro-forma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest
Money/Security Deposit beyond the amount of Rs.10Lakh.

Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Condition
Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.



Annexure —C

KOLKATA PORT TRUST
Rfaer sshfaaRer Remr
Civil Engineering Department
refleTor MG, . . A.FT FEATET
Office of the Superintending Engineer, K.P. Docks
51,3, 5fY. 31R. N3, HIelhIdT 700043

51, C.G.R. Road, Kolkata — 700 043
WHleT 2439 :- 7079,2409 -3001, TaFHeRr:353
Phone: 2439 — 7079, 2409-3001, Extension: 353
NIT No.: SE/ KP/ 17-18/411/D/49
NOTE: Last Date of Download of tender
documents : 06.04.2018 (up to 15.00 hours)

Tender is due for submission by 3:00 P.M.
On 06.04.2018

Techno Commercial Bid(Cover-|)

Renovation and reconstruction of damaged Electrical switch room at 8 & 10 No. KPD
Shed (W)

khkkkhkkkkhkhkkhkhkhhkkkhkkhkkhkhkkhhkhkkhkhhkhkkkhhkhkhkhhkkhkhkhhkhkhkhhhkkhkikhkhhkhhhkikikkihkhhiiikiiikix

Dated 26.03.2018 T. f§ . 9Ter /A.B.PAL

51,C.G.R. road 3reflefor HATAT, &, @, O.HT FREATIT
Kolkata-43 Office of the Superintending Engineer, K.P. Docks
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SHORT TENDER NOTICE

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part 1l: Price Bid) are
invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

> Name of work E-Tender for Renovation and reconstruction of damaged
Electrical switch room at 8 & 10 No. KPD Shed (W)
E-Tender No KoPT/Kolkata Dock System/CE/297/17-18/ET/680

Estimated Cost

Rs.4,98,469.04 (Rupees Four lakh ninety eight thousand
four hundred sixty nine and paise four only)

Period Of Execution

03 (Three) months.

Earnest Money

The intending bidders should submit Earnest Money of
Rs.9,970.00/- (Rupees nine thousand nine hundred
seventy only) to KoPT as per NIT.

Period of Download of
E-Tender
(Both Days Inclusive)

26.03.2018 to 06.04.2018 (UPTO 14:00 HRS.) (Bid document
will be available on MSTC, Website).

Bidders will have to participate in bidding process through
website www.mstcecommerce.com only.

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender and opening of Cover
- | of the tender

06.04.2018
Submission Up to 15:00 hrs.
Opening After 15:30 hrs.

Cost of Tender Document
(Non-refundable)

Rs.590.00 [Rupees five hundred ninety only]

» Contact Person.

A.B. PAL, Supdt. Engineer(KPD)
P.SAHA, Ex. Engineer-11(KPD)
M.R.MUKHERJEE, Ex. Engineer-111 (KPD)

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in
bidding process through their website www.mstcecommerce.com only. Interested bidders may contact at
ab.pal@ Kolkataport.gov.in or Pk.saha@Kolkataport.gov.in
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NO. SE/ KP/ 17-18/411/D/49 Dated:23.03.2018

NOTICE INVITING TENDER
WORK TITLE: - E-Tender for Renovation and reconstruction of damaged Electrical switch room
at 8 & 10 No. KPD Shed (W).
E -TENDER NO : KoPT/Kolkata Dock System/CE/297/17-18/ET/680

E-Tender under single stage two part system (Cover I: Techno-Commercial Bid and Cover Il: Price Bid) are
invited from resourceful, experienced and bonafide agencies with sound technical and financial capabilities
on fulfilling the following Pre-qualification Criteria;

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1 The intending bidder must have successfully completed similar works like Construction/Repair/
maintenance of different buildings/ structures with General Civil Engineering works during the last
7(seven) years ending last day of month previous to one in which applications are invited and the
experience should be either of the following:

Either (i) 03 (Three) completed works each costing not less than 40 %6 of the estimated amount put to

tender.

Or (ii) 02 (Two) completed works each costing not less than 50 26 of the estimated amount put to
tender.
Or (iii) 01 (One) completed work costing not less than 8026 of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-
2017, should be at least 30%6 of the estimated amount put to tender.
3. Work experience as a sub contractor shall not be considered as the requisite qualification.

TENDER AUTHORITY:]
3refreror f@Tar &, @Y. hFr FRTE
Office of the Superintending Engineer, K.P. D. Docks
51,3, sft. 3R, (T, FIAFTAT 700043
51, C.G.R. Road, Kolkata — 700 043
WT24397079 :,2409 -3001, TFHERAA:353

Due Date of | 06.04.2018 Time UPTO Date of | 06.04.2018 Time 1

submission 15:00 | Opening of 5:

hrs. Cover-1 of the 3

Tender 0

Period of Download of E-| 26.03.2018 to 06.04.2018 (UPTO 14:00 HRS.) (Bid document
Tender will be available on MSTC, Website).

Bidders will have to participate in bidding process through website

(Both Days Inclusive)
www.mstcecommerce.com only.

Date and Time for pre-bid No pre bid meeting

meeting & site visit

Cost of Tender document Rs.590.00 [Rupees five hundred ninety only]
(Non-refundable)

Earnest Money Deposit The intending bidders should submit Earnest Money of

Rs.9,970.00/- (Rupees nine thousand nine hundred seventy
only)to KoPT as per NIT.

Time Of Completion 03 (Three) Months.
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Estimated Cost Of Work Rs.4,98,469.04 (Rupees Four lakh ninety eight thousand
four hundred sixty nine and paise four only)

OTHER INSTRUCTIONS:-

E-Tenderers are invited on two Cover basis (i.e. Cover-l Techno Commercial Part & Covert-ll Price
Part) from resourceful, experienced and bonafide bidders with sound technical and financial
capabilities for the above mentioned work at Kolkata Port Trust.

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate
in bidding process through their website www.mstcecommerce.com only.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only

through MSTC website and the bidders are requested to check for the same at the website prior to
submission of their offers.

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down
loaded from the website. If any deviation / discrepancy is found after submission of tender, the
submitted offer will be summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the
original documents.

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act,
1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules
framed there under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount)
shall be progressively recovered from all the bills of the contractor for onward transmission of the same
to the appropriate authority.

E-Tenderers will be received through MSTC up to 15:00 hrs. on the last date of submission and
opening of tender specified above.

Cover-l (Techno commercial part) of the e-Tender will be opened shortly after 3.30 p.m. on the
stipulated date.

Cover-ll(Price Part) of only technically & commercially qualified bidders will be opened at a later date
under due intimation to all concerned.

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened
on the next working day.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY
SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part

without assigning any reason whatsoever thereof.
The tenderer shall include in their prices sums payable as Taxes Particularly, VAT, Royalty or

otherwise to the Government or Public Bodies or Individual and such taxes shall not be an extra
charge payable by the Trustees excess GST which will be paid extra(if applicable)’.

The tenderer shall submit certified copy of the Certificates of VAT Registration No. and also
declare their Permanent Income Tax Account No. in the last page of the B.O.Q

EMD & cost of Tender Document to be submitted through Bank Draft/Banker's Cheque/Demand Draft
etc. in favour of Kolkata Port Trust, payable at Kolkata, details to be uploaded along with the tender
documents.

Once a Bid is submitted, it will not be allowed to be revised.

T. & . 9rer /A B.PAL
Office of the Superintending Engineer, K.P. Docks
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INSTRUCTIONS TO BIDDER

E-TENDER FOR- Renovation and reconstruction of damaged Electrical switch room at 8
& 10 No. KPD Shed (W).
E -TENDER NO: KoPT/Kolkata Dock System/CE/297/17-18/ET/680

1.0

2.0

21

2.2

GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular
Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work
might be inspected at the office of the Superintending Engineer (KPD.) on any working day
before quoting for the tender.

Earnest money and cost of tender paper are to be deposited by vendors/contractors through
Bank Draft/Banker's Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust,
payable at Kolkata, Original Bank Draft/Banker's Cheque/Demand Draft/Pay Order etc. to be
enclosed with the original signed Techno Commercial and Price Bid. Techno& price bid will be
uploaded.EMD & cost of tender to be physically deposited.

Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor

b) Tender No.

c)  Amount remitted

d) Date of remittance

e) Bank Draft/Pay order etc. No.

Details of Earnest money remitted should be entered by the participating vendor/contractor in
the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.

c)  Amount remitted

d) Date of remittance

e) Bank Draft/Pay order etc. No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for
rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.
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3.2 A. Techno commercial part i.e. Part-1 shall contain the following scanned copies of which are
to be uploaded (Refer Annexure D) : -

i) GST registration certificate.
ii) Valid Trade Licence (Valid for current period and also for type of work).
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.
iv)Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration

Certificate.

vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2014.—2015., 2015.-2016. and2016.-2017.) The same should be audited as per
relevant norms wherever required.

iX) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate.

x) PAN Card.

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the
work

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any
Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the
Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in
the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not
associated with any other firm bidding for the same work (to be mentioned in the letter head of
the Firm).

xiv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure -D-1) in lieu of
submission of signed copies of the full Tender document, GCC, Addenda & Corrigendum in the letter Head of
the Firm/Bidder.

xv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma
titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule —T in Part-1 of the tender document.

Xvi) Last Page of B.0.Q. and the Form of Tender duly filled up (without price quoted) duly signed and
stamped by the bidder.

N. B.-1 The bidders will have to produce the original documents or any additional
documents, if asked for, to satisfy the Authorities for clarification of his documents or
credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of
submission of Bid as aforesaid.

4.0 SECURITY DEPOSIT:-
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4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security
Deposit and the remaining security deposit will be recovered from the contractors each and
every On-Account Bill [including the final bill, if necessary] at the percentage of each such
bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (i) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful
Bidders without any interest after opening of Price bid (cover — Il) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same.
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Cover-I of the bid, the bidders, if asked for, shall furnish any
or additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Cover-II
of those bidders who meet the qualifying criteria of NIT shall be opened.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Cover-l1 of tender, an offer shall be
considered non-responsive in case :-

0] is not accompanied by requisite earnest money,

(ii) is not accompanied by requisite tender paper cost,

(i) validity of the offer is less than tender stipulation,

(iv) It does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely.

(vi) 4 months validity from date of opening of techno-commercial bid is not accepted/agreed
to as per tender condition.

(vii)  Offer/tender is submitted with any deviation from the tender terms and condition.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor
or inordinate delays in completion or financial bankruptcy etc. c) If the bidder has not uploaded all the
documents as per NIT.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward transmission
of the same by the appropriate authority Statutory deductions will also be made as applicable at the
time of payment. (This Para or Clause is not required for the jobs/works like Facility Management and
Upkeepment work) ... Repeat/ not required here already mentioned at Page 13 under clause Other
Instructions
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11 For Micro & Small Enterprises (MSEs) registered with NSIC:-
11.1  Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSESs) registered with NSIC intends to participate in the tender,
for the items they are not registered with NSIC, then they will have to deposit cost of Tender
Document, full amount of Earnest Money as per NIT. Otherwise their offer for those items will
not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Cover-1l i.e. Price Part, provided that the bidder submits his offer
following e-tender stipulations & specifications, the overall lowest offer received shall be
considered for acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any
reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations as required
by the Contract.
14.0 MISCELLANEOUS:

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for the
supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required for
efficient execution of the work.

(iv)All measuring units are in Metric System and rates and sums in the tender are in Indian Currency.
The language used throughout shall be in English.

o Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by
KoPT during registration to KoPT relating to Permanent Security Deposit.

(VI) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port
Trust. It is not the intention to debar the Contractors from working if their relatives are working in Ko.P.T,
but such a declaration is necessary in the interest of Trustees against any possible lapses.
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SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR- Renovation and reconstruction of damaged Electrical switch room at 8
& 10 No. KPD Shed (W).

E-TENDER :- KoPT/Kolkata Dock System/CE/297/17-18/ET/680

1.0 GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read
as a whole, the various sections being complementary to one another and are to be taken as mutually
explanatory. These provisions shall be read in conjunction with the other parts of the tender documents
viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular
Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In case of
any discrepancy or ambiguity in the documents, the order of precedence of the documents as stated
below will apply. In particular, these provisions will over ride those in the General Conditions provided
there is discrepancy between them.

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the list
below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.
e Order letter.
Bill of Quantities.
Drawings.
Particular Specifications of work.
Special Conditions of Contract.
General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as
to any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer,
Kolkata Port Trust, thereon shall be final and binding upon all parties.

3.0 SCOPE OF WORK:

The work comprises of minor dismantling work, providing masonry, concrete and flooring work ,MS
work, pointing, plastering, painting works and fencing work etc. as per direction of Engineer-in-
Charge including all appurtenant works as described and set forth in Bill of Quantities, Special
Conditions of Contract, Particulars Specification of works, Specification for materials & workmanship
with all additional or varied works which may thereafter be required in accordance with Clause 7 of
General Conditions of Contract.

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer,
(KPD) and acquaint himself with the nature of work before preparing his tender. His attention is drawn
to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to
the site conditions, availability of space for storing materials and approaches to site etc., will be
entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:-
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a) Provide all materials, supervision, services and other tools and plants, transportation, water
supply, temporary drainage, dewatering of surface, necessary approaches, temporary fencing and
temporary lighting as required for safety and work purposes etc.

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to
be done.

c) The Contractor shall at all time carry out work in a manner creating least interference to existing
services while consistent with the satisfactory execution of the same. The Contractor shall execute the
work in accordance with the direction of the Engineer-In-Charge and maintain during the execution of
the work, a passage for traffic along a part of the existing carriage way.

4.0 LOCATION:
The work shall have to be executed at Dock-1(West),KPD
5.0 ACCESS TO THE SITE:

(a) By Road:
C.G.R.Road, KIDDERPORE.
(b) By Rail: Not applicable

6.0 Work Site:

The work site is located at K.P.Dock-1 (West) Tenderer must visit the work site and its surrounding
before submission of the tender, so that due consideration is given to the local conditions at site. The
intending tenderer should contact Superintending Engineer (KPD.) Kidderpore Dock, Kolkata 700043
to make the site inspection along with his representative.

7.0 INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work,
site conditions, and access to the site and location before submission of the tender. He should contact
the Superintending Engineer ((KPD), at his office at 51, C. G. R. Road, KPD, Kidderpore Dock
Kolkata 700043 for collecting information about the site before submission of the tender. No excuse
will be entertained afterwards on the above ground. In case any part of the site cannot be handed
over to the successful Bidder in time, no compensation for loss of labour or any other cause nor any
claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the
successful Bidder on that ground if applied for.

8. SITE CONDITIONS & METHOD OF WORK:
The work shall have to be at mooring master’s office, D.B.M. workshop, Canteen, at K.P. Dry Dock of
K.P. Dock of KoPT/KDS and as detailed in the Scope of Work & B.O.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the above.
The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
shall consider all the above points while quoting as no separate claim for idle charges towards labour,
material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor's risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging
extra.
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9. TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and
to be completed in all respects within 03 (Three) months including preliminary time from the date of
placement of work order.

10. Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by
the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his
offer at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data /
information so supplied to him or collected or understood by the tenderer.

i) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the
rates shall cover all his obligations under the contract and all matters and things necessary for the
proper construction, completion, commissioning and maintenance of the work.

i) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of
rates will prevail over the rate misprinted in B.O.Q.

11. Accessibility for Checking and Supervision.

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’'s and
personnel for supervision and checking of the subject work at his own cost.

12. Programme and Progress:

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work
Order / L.O.l. showing the commencement, duration and completion time of all major items of work
including procurement of all materials etc,. The sequence of work shown in the programme must be
practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.

13. Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of
the works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof
as he may require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual
methods that would be adopted by the Contractor for the execution of each item of the work supported
by necessary details.
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iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc., should be
obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the
right to suggest modifications or make concrete changes in the methods proposed by the Contractor
whether accepted previously or not at any stage of the work, to obtain the desired accuracy, quality
and progress of the work, which will be final and binding on the Contractor.

14. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.
15) Quality Control:-

Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer
should be made for effecting improvements in the construction techniques to ensure satisfactory
quality of work.

16) Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all
such materials and workmanships as directed by the Engineer or his representative at his own cost.
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at
the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be
decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his
own testing equipments or by any approved agency in presence of the representatives of the Engineer
and the contractor at the worksite. All the testing charges and all incidental charges like packaging and
transporting the test samples, equipments etc. shall be borne by the Contractor.

17. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest
revision and/ or replacements of the Indian Standard Specifications (IS) or any other International
Code of Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of
such codes/ standards for ready reference of his own personnel as well as the Engineer or his
representative at site at his own cost and without any additional reimbursement.

18.Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and removal
of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and
pipe lines etc. required for constructional purpose as well as for drinking water purpose of contractor’s
men, water supply, vats, platform, etc. as may be necessary for the successful execution, completion
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and maintenance of works without any extra cost to the Trustees and the rates should be quoted
accordingly. No rent shall, however, be charged to the contractor for construction/erection of such
temporary sheds and structures.

19) Plant & Constructional Equipment:

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A
list of plant as intended to be employed by the tenderers in this construction must be furnished with full
details along with the tender.

20. Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such additions
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as
provided for in the Contract.

21. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The
Contractor shall provide at his own expense all necessary instruments, staff and labour for the
checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified
by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own
cost. The Contractor would set up inspection facilities at Site at his own cost.

22. Forwarding of Materials :

The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may
be found during the process of execution of the work to the Trustees Sales yard or any other
site/godown including labourers, transportation, loading, unloading all complete as per the direction of
the Engineer or his representative at site. No separate payment will be made to the contractor on this
account unless specifically mentioned in the B.O.Q.

23. PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

24. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life
and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health
and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation - 1990 and
Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the
works, tools, plant, machineries, equipments etc. wherever so

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or
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permanent works, working of tools, plants, machineries, equipments, means of access or any other
aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc.
to all workers and shall also provide job specific PPE’'s e.g. safety belts for working at heights;
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot
wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and
handling materials etc , as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches /
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other
safety gear will be provided to the worker during handling / removing of slushes / sludge etc. without
any extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so
as to affect adversely the quality or appearance thereof or cause injury or death to
animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall
have to be disposed off suitably.

25. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays.

26. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that effect.
All necessary arrangements for the distribution at site will have to be made by the Contractor at his
own cost as approved by the Trustees’ Plant and Equipment Division.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the
rates of KoPT as prevalent & amended from time to time. The Trustees do not guarantee
uninterrupted power supply from the above sources and Contractor shall not be compensated for any
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delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply of
power at his own cost during such periods.

27. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking and for construction purposes
may be made available from the exiting water line of the Trustees at a point near the site of work.
The contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer
or his representative, for storing and distributing the same to the work point at his own cost.

i) Under no circumstances, the contractor would be allowed to use such  drinking water for
constructional works.

28. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the
Engineer’'s Representative. As the works will be carried out mainly inside of operational buildings of
koPT the Contractor has to make necessary arrangement to clear the rubbishes etc. from the
buildings, at the end of day’s work at his own cost & risk.

29. Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep the
entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused by
him in execution of works. Should any damage be done to the existing services, in general, the
contractor shall make good the same and any further work considered necessary by the Engineer’s
representative without any delay otherwise the cost of such repairing shall be recovered for his running
bill for which Engineer’s decision shall be final and binding.

30. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also clean
the site as required during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work
site or its vicinity to KoPT storeslyards, dispose off the debris beyond the port area all at his own
expenses by his own transport and labour and clean out all part of the work and leave everything clean
and tidy to the entire satisfaction of the Engineer.

31. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.L.S. shall be referred to.

32. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of
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Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the
respective Superintending Engineer (KPD.) with necessary documents in original.

Subject to the availability and feasibility of system, KoPT may make payment directly to the
contractor’s designated bank account. For this purpose, the contractor will have to indicate (i) name of
bank (if) branch name (iii) branch code and (iv) designated account number in the “Abstract
Form of Tender”. In case payment is made directly through bank, the contractor may be required to
submit a pre-receipt as per instruction of KoPT. An amount of Cess calculated at the rate of 1% of the
billed amount shall be progressively recovered from each running bill as well as from the final bill of the
contractor for onward transmission of the same by the appropriate authority. Other statutory deductions
will also be made as applicable at the time of payment.

33. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

34. ESCALATION 7/ VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.
35. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act,
1970, or statuary amendments and the modifications thereof, any other laws relating thereto and the
rules made there under from time to time. Payment to the labourers to be made as per the acts fixed
by Chief Labour Commissioner (Central) and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of
the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the
work and submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall
be payable to him on this account.

Miscellaneous Provision and EPF Act 1952 and as amended from time to time.
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution

of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a
regular /permanent license as per sec12(1) of the Contract Labour Act.
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Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-
A, within 15 days of such commencement or completion.

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers
(Regulation of Employment & Conditions of Service) Act-1996 and Central Rule 1998 and his rate shall
include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other
Construction Workers Welfare Cess Act -1996 & Welfare Cess Rules 1998.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central)
, Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by
him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized
representative shall have to be present during period of disbursement.

36. COMPLIANCE WITH E.P.F & M.P.ACT & ESI ACT 1948:

The successful contractor will have to comply with provision of ESI, EPF & MP Act —1952 (along with
amendments, if any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (KPD.)

37. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of
any of the provisions of any law, rules or regulations having the force of law, including but not limited
to -

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act , 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

i) The Payment of Bonus Act, 1965.

J) The Payment of Gratuity Act, 1972.

k) The Equal Remuneration Act, 1976.

[) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act
,1989

m) Child Labour (Prohibition and Regulation) Act, 1986.

n) The Maternity Benefits Act 1961

0) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.

p) Motor Vehicle Act, latest revision.
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38.TAXES & DUTIES:

The prices quoted shall be exclusive of any statutory levies and/or other charges levied by any
Central/ State/local authorities which  but excluding GST.GST will be paid by Kolkata Port Trust as
extra on submission documents by the party.

Supplier/service provider mast confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts
jrules, regulations, procedures, circulars & instructions there under applicable in India from time to
time and to ensure that such compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are
timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by
Supplier/ Service Provider and details available with Kolkata Port Trust, then payments to
Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch may be
retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is
finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms of
GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed at a
later date along with applicable interest.

Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it
due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to
Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of
adjustment in the consideration payable.

Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to claim
tax benefit on the same shall be issued by you for a particular year before September of the
succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time you are found be to a black listed
dealer as per GSTN rating system and further no payment shall be entertained.

39. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

40. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract
Agreement to be prepared in the form annexed to the General Conditions of Contract together with
such modifications as may be necessary within one month from the date of placement of the order.
The contractor shall have to submit copies in sextuplets of all documents; correspondence, connected
papers etc. as detailed in the above from of Contract Agreement together with the instrument of
Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five
more copies made on plain paper all at his own cost. The successful tenderer shall have to submit
three sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by
the Trustees. The other three sets shall be completed in all respects but not signed. If the successful
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tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the
partners or by the partner who is authorized to sign for and on behalf of the other partners.
The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful
tenderer free of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement
neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own
cost. The successful contractor shall be required to keep close co-ordination and liaison with the Traffic
Manager's Department and the Chief Mechanical Engineer’'s Department while executing the works.
The Senior Executive Engineer in charge of the construction will direct the representatives of the
contractor to maintain liaison with different sections of the other departments and the contractor must
keep the concerned Senior Executive Engineer of the Civil Engineering Department informed and/or
posted with the programme contemplated with other departments. The Senior Executive Engineer of
the Civil Engineering Department shall be nodal authority in all these co-ordination and / or liaison and
all programmes must be vetted by him. In cases of exigencies, the contractor or his representatives
may establish direct liaison/co-ordination but in all such case the Senior Executive Engineer should be
informed promptly.

41. Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local Engineer,
other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in
office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when
called for.

42 .Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “KOLKATA PORT TRUST".

43. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any
Tenderer for clarification of his Tender, including breakdown of unit rates. The request for clarification
and the response shall be in writing, but no change in the price or substance of the Tender shall be
sought, offered, or permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer's Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender

44. Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to
supervise and execute the work and this should be mentioned in the “Schedule-T” of the Contract.

45. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending
on contingent situation at site, if required for successful completion of the work, extra items have to be
carried out by the Contractor. If those items are already available in Trustees’ Schedule of rate,
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payment will be made on the basis of Trustees’ Schedule of rate plus percentages offered/quoted
above/below by the contractor, otherwise,

(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i) For any work involving only labour, rate of payment shall be fixed on cost of labour
actually engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

46. Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be
derived by adding/subtracting (as the case may be) this percentage with/from the Estimated Value put
to tender. Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted
in words shall prevail.

47. Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments etc.
are to be procured by the successful tenderer at free of cost as per recommendation of the
executing departments/divisions indicating the specific number of free permits to be issued. But for
creation of individual IDs in permit system a charge as applicable, will be levied per person (one time)
even for companies/ Individuals who have been granted permission to obtain free permits by KoPT. In
case the work has to be carried out in an operational zone, the tenderer should keep in mind that the
work is to be executed without hampering the operational activities and should complete the work
within the stipulated time specified in the tender

48. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only.
However, the tenderer should note that he might be required to carry out the job on Sundays, holidays
and after normal working hours and at night in addition to the normal working hours to expedite the
progress of the work if permitted by Competent Authority. The tenderer should include in his rates the

cost, if any, involved on those accounts.
49.Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause - 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.
In that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an
irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In
this context Clause 3.6 of G.C.C. may be referred to.

50.Measures against pollution: -
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The contractor shall have to take proper measures against environmental pollution during execution of
work as directed by the Engineer.

51.Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations
of the Port and Custom authorities and those that may be imposed from time to time in respect of the
transit of all of contractors plants, vehicles, materials, and staff in the area. Whenever regulations so
require, permits shall have to be obtained for such transit of contractor's plants, vehicles, staff and
workmen. The contractor shall instruct his staff and workmen to comply with all requirements in this
“Restricted Area”. The contractor shall suitably fence the area that may be allotted to him inside the
“Bonded Area” of the port for stores and other requirements to the full satisfaction of the Port and
Security Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be
issued from time to time without any extra cost to the KoPT.

52. Errors in the B.0.Q. :In case rate of particular item is printed erroneously in BOQ, the rate
stated in the Schedule of rates will prevail over the rate misprinted in BOQ.
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SCHEDULE T

KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At
The Time Of Submission Of Tender Offer)(To be submitted with Cover-1 of Offer)

Bidders must fill in the under noted columns.

Annexure-C (Contd)

Sl.
No

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(ii) Client.

(i) W.0. No. & Date.

Sanctioned
Tender Value.
(in  Rs)

Completion
as stated
tender.

time
in

Name and address to whom
reference can be made.

0]

(ii)

(iii)

0]

(ii)

(iii)

0]

(ii)

(iii)

0]

(i)

(iii)
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SCHEDULE ‘O’ SHEET —1
The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors — any
special particulars as to Directors if desire to be
stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association
(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last two years.

B) Incase ofa firm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners and
the interest of each partner in the partnership —
any special particulars as to partners if desired to
be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Cover-1 of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so, name
and address etc. of such persons and the
nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work
Order :

Date of actual commencement of work
& date of actual completion :

i) If there is time overrun, whether
delay is due to the contractor
(Yes/No.):

i) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual
value executed :

Quiality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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ANNEXURE — D

DOCUMENTS TO BE UPLOADED ALONG WITH COVER —1

Scan copy of the following documents to be uploaded:-

i) GST registration certificate.
i) Valid Trade Licence.
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC).
vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document.
vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the intending bidder
satisfies the earlier mentioned pre-qualification criteria.
viii) Copies of balance sheet and Profit and Loss account / Trading account for the last
3 (three) financial years (i.e.,2014-2015, 2015-2016 and 2016-2017)
ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any)
duly signed by the Bidder under office seal.
The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.
x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents.
xi) Original T.R. relating to Permanent Earnest/Security Money Deposit.
Xii) Last Page of B.0.Q. and the Form of Tender duly filled up (without price quoted) duly
signed and stamped.
xiii) Certified copies of PAN Card.

xiii) Certificate of NSIC for MSEs.
xv) Declaration of debarred letter.

Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1)
in lieu of submission of signed copies of the full Tender documents, Addenda,
Corrigendum and G.C.C.

xiv) Self declaration about the proprietor/partner(s)/authorized signatory of the
bidding firm (in the case of proprietorship firm /partnership firm /limited company, as
the case may be) is/are not associated with any other firm bidding for the same work
xv) A list of works which are in hand at the time of submitting the offer as per the
enclosed proforma titled ‘Concurrent Commitments of The Bidder vide ‘Schedule — T’
in part-1 of the tender document .

N. B.-1 The bidder will have to produce the original documents or any
additional documents, if asked for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have made misleading or false representations in the forms,
statements and attachments submitted in proof of the qualification requirements and their
EMD will be forfeited for such action.

ANNEXURE -D-1
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eTender No. KoPT/Kolkata Dock System/CE/297/17-18/ET/680

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S
LETTERHEAD, SIGNED, SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref.No............ Date

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. VB, e (Name of Tenderer) have fully
read and understood the entire Tender Document, GCC, and Addenda, if any, downloaded
from under the instant e-tender and no other source, and will comply to the said document,
GCC, Corrigendum and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full

tender documents, GCC, Corrigendum and Addenda.

Yours faithfully,

Signature Of TENAErer... . ... e e

NaM: L
Designation: ..........coeeeiiieiiiii e
Date e
Seal of the tenderer...........cooo v iinnnn,
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Annexure —E
KOLKATA PORT TRUST

Rfae sehfaaRar f&smr
Civil Engineering Department
efNeToT AT, &, O, BT FRATET
Office of the Superintending Engineer, K.P. Docks
51,3, 5f. 31R. 3, HIelhIdT 700043

51, C.G.R. Road, Kolkata — 700 043
BT 2439 - 7079,2409 -3001, TFEE:353

Phone: 2439 — 7079, 2409-3001, Extension: 353
NIT No.: SE/ KP/ 17-18/411/D/49
NOTE: Last Date of Download of tender documents
06.04.2018 (up to 12:00 hours)
Tender is due for submission by 3:00 P.M.
On 06.04.2018

PRICE BID(COVER-II)

AEEKXEIAIIAAKXIALAKAAKAEAKREIAXAIAAXAIALAAAAAKRAXRIAIAAIAAAAAIARAAIAIAAIAAAAAkAAEAIAAIAAITAhAhrhAhhkhihiixhihkikx

“Renovation and reconstruction of damaged Electrical switch room at 8 & 10 No. KPD
Shed (W).”

efNeToT AT, &, @, BT FRATIT
Office of the Superintending Engineer, K.P. Docks
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Annexure-E (Contd.)

E-TENDER FOR “Renovation and reconstruction of damaged Electrical switch room at

8 & 10 No. KPD Shed (W).”

E -TENDER NO: KoPT/Kolkata Dock System/CE/297/17-18/ET/680

COVER -I1/PRICE BID

[TENDER PARTICULARS)

ESTIMATED COST

Rs.4,98,665.65 (Rupees four lakh ninety eight
thousand six hundred sixty five and paisa sixty five

only)

EARNEST MONEY

The intending bidders should submit Earnest Money of
Rs.9,970.00/- (Rupees Nine thousand nine hundred
seventy only) to KoPT as per NIT.

TIME OF COMPLETION

03 (Three) Months

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

26.03.2018 to 06.04.2018 (UPTO 14:00 HRS.) (Bid docu
be available

on MSTC, Website).

Bidders will have to participate in bidding process through
website www.mstcecommerce.com only.

DATE AND TIME FOR PRE-BID MEETING &
SITEVISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER
AND OPENING OF COVER-I OF THE TENDER

06.04.2018
Submission Up to 15:00 hrs.

Opening After 15:30 hrs.
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KOLKATA PORT TRUST
Rfae shfAaRer Remr
Civil Engineering Department
efNeToT AT, . O, .HT FRATET
Office of the Superintending Engineer, K.P. Docks
51,8, 5fY. 31R. N3, HIelhIdT 700043
51, C.G.R. Road, Kolkata — 700 043
HIeT 2439 :- 7079,2409 -3001, TFHE2AT:353

Phone: 2439 — 7079, 2409-3001, Extension: 353
PREAMBLE TO THE BILL OF QUANTITIES
E-TENDER FOR “Renovation and reconstruction of damaged Electrical switch room at 8
& 10 No. KPD Shed (W).”

E -TENDER NO: KoPT/Kolkata Dock System/CE/297/17-18/ET/680

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the
Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have
thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis
for tendering. Payment will be made according to the quantities of each item of work actually carried out at the
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the
Engineer or his Representative.

1.3  General direction and description of work or materials given elsewhere in the contract documents are not
necessarily repeated in the description of items in the Bill of Quantities.

1.4  The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, GST and obligations
imposed or implied by the Contractor.

1.5  Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in
the Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed
to have been included in the prices and rates of other items.

1.6  Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the
followings:-

1.7  The provision, storage, transport, handling, use distribution and maintenance of all materials, plans,
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in
the transportation.

1.8  The provision and maintenance of all his staff and labours and their payments, accommodation, transport,
taxes and other requirements.

1.9  Setting out including the location and preservation of survey markers, measurement and supervision.

2.0  The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel,
water and electricity.

2.1  All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site
procured by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par
with the estimated amount put to tender on line based on his own analysis. The Tender Price thus
established would be taken for comparative evaluation of E-Tenderers
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KOLKATA PORT TRUST
Rfae shfAaRer Remr
Civil Engineering Department
efeToT AT, . O, .HT FRATET
Office of the Superintending Engineer, K.P. Docks
51,3, St 3R, A3, FlcTehTar 700043
51, C.G.R. Road, Kolkata — 700 043
Bl 2439 :- 7079,2409 -3001, TFHE2AT:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

BILL OF QUANTITIES

“Renovation and reconstruction of damaged Electrical switch room at 8 & 10 No. KPD Shed

(W).”
ItNegT Description Of ltem Quantity RZét?D. Unit ’;”;_"“Fr,‘_t
1. Earth work in excavation of foundation trenches | 15.00 12047.00 % Cum 1807.05
or drains, in all sorts of soil (including mixed (Rupees Twelve
soil but excluding laterite or sandstone) thousand forty
including removing, spreading or stacking the seven only)
spoils within a lead of 75 m. as directed. The
item includes necessary trimming the sides of
trenches, leveling, dressing and ramming the
bottom, bailing out water as required complete.
Depth of excavation not exceeding 1,500 mm.
2. Earth work in filling in foundation trenches or 6.00 7831.00 % Cum 469.86
plinth with good earth, in layers not exceeding (Rupees Seven
150 mm. including watering and ramming etc. thousand eight
layer by layer complete. (Payment to be made hundred thirty one
on the basis of measurement of finished quantity only)
of work) ) With earth obtained from excavation
of foundation.
3 Dismantling all types of masonry excepting 10.00 451.00 Per Cum 4510.00
cement concrete plain or reinforced, stacking (Rupees four
serviceable materials at site and removing hundred fifty one
rubbish as directed within a lead of 75 m. a) In only)
ground floor including roof.
4 Dismantling all types of plain cement concrete | 10.00 949.00 Per Cum 9490.00
works, stacking serviceable materials at site and (Rupees nine
removing rubbish as directed within a lead of 75 hundred forty nine
m In ground floor including roof upto 150 mm. only)
thick
5 Dismantling R.C. floor, roof, beams etc. 1.00 1975.00 Per Cum 1975.00

including cutting rods and removing rubbish as
directed within a lead of 75 m. including
stacking of steel bars In ground floor including
roof.

(Rupees one
thousand nine
hundred seventy
five only)
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6 | Single Brick Flat Soling of picked jhama bricks 95.00 377.00 Per Sqm 35815.00
including ramming and dressing bed to proper (Rupees three
level and filling joints with local sand. hundred seventy
seven only)
7 | Ordinary Cement concrete (mix 1:2:4) with 11.50 6156.42 Per Cum 70798.83
graded stone chips (20 mm nominal size) (Rupees six
excluding shuttering and reinforcement,if any, in thousand one
gound floor as per relevant IS codes. Pakur hundred fifty six
Variety .
and paisa forty two
only)
8 | Ordinary Cement concrete (mix 1:1.5:3) with 550 6895.09 Per Cum 37923.00
graded stone chips (20 mm nominal size) (Rupees six
excluding shuttering and reinforcement if any, in thousand eight
ground floor as per relevant IS codes. (i) Pakur hundred ninety five
Variety and paisa hine
only)
9 Hire and labour charges for shuttering with
cantering and necessary staging upto 4 m using
approved stout props and thick hard wood
planks of approved thickness with required
bracing for concrete slabs, beams and columns,
lintels curved or straight including fitting, fixing
and striking out after completion of works (upto
roof of ground floor
i 25 mm to 30 mm shuttering without staging in 10.00 225.00 Per Sqm 2250.00
foundation (Rupees two
hundred twenty
five only)
ii | Hire and Labour Charges for shuttering with 20.00 100.00 Per Sgm 2000.00
hard wood for precast R.C. Slab curved, or (Rupees one
stright and striking out the same including hundred only)
fitting, fixing the precast slab in position with
necessary carriage and haulage, hosting etc,
complete in all respect. (only the area in contact
with concrete to be measured)
10 | Reinforcement for reinforced concrete work in 0.20 62635.00 Per MT 12527.00
all sorts of structures including distribution bars, (Rupees sixty two
stirrups, binders etc initial straightening and thousand six
removal of loose rust (if necessary), cutting to hundred thirty five
requisite length, hooking and bending to correct only)
shape, placing in proper position and binding
with 16 gauge black annealed wire at every
intersection, complete as per drawing and
direction. For works in
foundation basement and upto roof of ground
floor/upto 4 m Tor Steel / Mild Steel ,
Other than TATA /SAIL /RINL
11 | Artificial stone in floor, dado, staircase etc with | 160.00 303.00 Per Sgm 48480.00
cement concrete (1:2:4) with stone chips, laid in (Rupees three
panels as directed with topping made with hundred three only)

ordinary or white cement (as necessary) and
marble dust in proportion (1:2) including smooth
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finishing and rounding off corners including
raking out joints or roughening of concrete
surface and application of cement slurry before
flooring works using cement @ 1.75 kg/sg.m all
complete including all materials and labour.

3 mm. thick topping (High polishing grinding on
this item is not permitted with ordinary cement).
Using grey cement 25 mm. Thick

12(a | Brick work with 1st class bricks in cement
) mortar (1:t_3) _
In foundation and plinth 1450 5719.00 Per Cum 82925.50
(1) (Rupees five
thousand seven
hundred nineteen
only)
(i) | Insuperstructure, ground floor 5.50 5943.00 Per Cum 32686.50
(Rupees five
thousand nine
hundred forty three
only)
(b) | 125mm. Th. Brick work with 1st class bricks in
cement mortar 1:4
In superstructure, ground floor 10.00 783.00 Per Sg.m 7830.00
(Rupees seven
hundred eighty
three only)
13 | Labour for Chipping of concrete surface before 100.00 21.00 Per Sg.m 2100.00
taking up Plastering work. (Rupees twenty one
only)
14 | Stripping off worn out plaster and raking out 125.00 19.00 Per Sg.m 2375.00
joints of walls, celings etc. upto any height and (Rupees nineteen
in any floor including removing rubbish within a only)
lead of 75m as directed.
15 | Plaster (to wall, floor, ceiling etc.) with sand and
cement mortar including rounding off or
chamfering corners as directed and raking out
joints including throating, nosing and drip
course, scaffolding/staging  where necessary
(Ground floor).[Excluding cost of chipping over
. concrete surface]
1) | With 1:6 cement mortar 300.00 181.00 Per Sg.m 54300.00
20 mm thick plaster In Gr Floor (Rupees one
hundred eighty one
only)
ii) | With 1:4 cement mortar 100.00 140.00 Per Sq.m 14000.00
10 mm thick plaster In Gr Floor (Rupees one
hundred forty only)
16 | Neat cement punning about 1.5 mm. thick in 100.00 38.00 Per Sg.m 3800.00

wall, dado, window, sills, floor, drain etc. NOTE
: Cement 0.152 cu.m. per 100 sq.m.

(Rupees thirty eight
only)
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17 | Removing loose scales, blisters etc. from old 100.00 22.00 Per Sq.m 2200.00
painted surface and thoroughly smoothening the (Rupees twenty two
surface to make the same suitable for receiving only)
fresh coat of paint.
18 | Colour washing with any shade with Stainers, as 160.00 2139.00 % Sgm 3422 .40
required including cleaning and smoothening (Rupees two
surface thoroughly Internal surface (All floors) thousand one
Two coats (on new work only ). Other than hundred thirty nine
yellow, pink. only)
19 | White washing including cleaning and 320.00 1887.00 % Sqm 6038.40
smoothening surface thoroughly in all floors (Rupees one
~Two coats . thousand eight
hundred eighty
seven only)
20 | Priming one coat on steel or other metal surface 50.00 31.00 Per Sq.m 1550.00
with synthetic oil bound primer of approved (Rupees thirty one
quality including smoothening surfaces by sand only)
papering etc (This item is applicable to new
work or old work when the original surface has
been exposed by removal of old paint. )
21 | Painting with best quality synthetic enamel paint
of approved make and brand including
smoothening surface by sand papering etc.
including using of approved putty etc. on the
surface, if necessary
i) | On steel or other metal surface : With other than 50.00 77.00 Per Sq.m 3850.00
(hi-gloss) - of appd. quality (Rupees seventy
Two coats (with any shade except white) seven only)
22 | Rule pointing to brick work in cement mortar 40.00 84.00 Per Sq.m 3360.00
(1:4) including raking out joints & top finishing. (Rupees eighty four
only)
23 | Applying epoxy based reactive joining agent for 10.00 356.00 Per Sq.m 3560.00
joining the old concrete with fresh concrete to be (Rupees three
applied within manufacturer's specified time as hundred fifty six
per manufacturers specification. (0.4 Kg / m? of only)
concrete surface).
Note: Applicable only when the full diameter of
reinforcement steel is exposed.
24 | Removal of rubbish, earth etc. from the working 20.00 168.00 Per Cum 3360.00
site and disposal of the same beyond the (Rupees one
compound, in conformity with the Municipal / hundred sixty eight
Corporation Rules for such disposal, loading only)
into truck and cleaning the site in all respect as
per direction of Engineer in charge
25 | Welding in M.S. structural work with gas or
electric:
a) | Tack weld 200.00 9.00 Per Point 1800.00
(Rupees nine only)
b) | Continuous weld. 200.00 9.00 Cm.run 1800.00
(Rupees nine only)
26 | Labour for lowering and stacking after 5.00 199.00 Per Qtl. 995.00

dismantling in parts R.S. joists, channels, angles,
tees, plates etc.complete as directed. From 1st

(Rupees one
hundred ninety nine
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floor level.

only)

27

Supplying 1.5mm thick M.S. sheet
fitted and fixed on one or both faces of M.S./
W.I. gate etc. with point welding at not more
than 150mm apart complete in all respect as per
design including cost of all labour and materials

15.00

1102.00
(Rupees one
thousand one

hundred two only)

Per Sq. M

16530.00

28

M.S. structural works in columns, beams etc.
with simple rolled structural members (e.g.
joists, angle, channel sections conforming to IS:
226, 1S: 808 & SP (6)- 1964 connected to one
another with bracket, gussets, cleats as per
design, direction of Engineer-in- charge
complete including cutting to requisite shape
and length, fabrication with necessary bolting,
metal arc welding conforming to IS: 816- 1956
& 1S: 1995 using electrodes of approved make
and brand conforming to 1S:814- 1957, haulage,
hoisting and erection all complete. The rate
includes the cost of rolled steel section,
consumables such as electrodes, gas and hire
charge of all tools and plants and labour required
for the work including all incidental charges
such as electricity charges, labour insurance
charges etc. Payment to be made on the basis of
calculated weight of structural members only in
finished work as per IS specified weight.
Payment for gusset, bracket, cleat, rivets, bolts
and nuts may be make by adding the actual
weight of such items with the weight of finished
structural members or 7% of weight for finished
structural members weighing not less than 22.5
Kg. / m. or 15 %of weight for finished structural
members weighing less than 22.5 Kg. / m. may
be increased allow for bracket, cleat, rivet,bolts
and nuts etc. and no separate payment being
made for these items, as per direction of
Engineer-In Charge. The rates are considered for
a height of erection 8m. / 2nd floor level from
the ground. Add 1.5%extra over the rate for each
additional floor or 4m. Beyond initial 8m. or
part thereof. For structural works in Roof
Trusses etc. using joists, channels, angles and
plates of specified section weighing less than
22.5Kg/m.

0.25

69462.00
(Rupees sixty nine
thousand four
hundred sixty two

only)

Per MT

17365.00

29

Cleaning the exposed reinforcement preferably
up to full diameter by wire brush, applying two
coats of polymer based rust removing compound
left for 24 hours, removing the coating and then
applying two(2) coats of polymer modified anti
corrosive protective coating formulated to
inhibit the corrosion of reinforcement as per
manufactures specification] (The affected
surface area of reinforcement shall be
considered for payment.)

5.00

915.00
(Rupees nine
hundred fifteen

only)

Per Sgm

4575.00
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Total Rs4,98,469.04

B.F- Total Rs4,98,469.04
Tenderer to fill up the following [score out which is not applicable]

price not to be quoted here

(@) %

(in figures) Below par
......................................................... Percent

(in words)
() Y At par price not to be quoted here
NIL
(©)eiii %

(in figures) price not to be quoted here
......................................................... Percent Above par

(in words)

Total Tendered Amount: Rs.

(The prices quoted by the bidders shall be inclusive of all statutory levies and other charges levied
by any Central/State/Local Authorities but excluding GST. GST will be paid by Kolkata Port Trust
as extra on submission of suitable documents by the party as per rule.)

Maximum number of workmen likely to be engaged in days work................. numbers
Permanent Income Tax A/C.NO... ...cooiiiiiiiiiii i e
Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated
above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in
the annexed Bill of Quantities within 03 (Three) months from the date of order to commence the work and in
the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement
in the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special &
General Conditions of Contract and | / We hereby agree that until such Contract Agreement is executed the said
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in
writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here

(Repeat in words) Not to mention here

I / We require days / months preliminary time to arrange and procure the materials required by
the work from the date of acceptance of tender before 1 We could commence the work.

I / We have deposited with the Trustees’ CAO (KoPT),vide Receipt No. of
as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Dated: (Signature of Bidder with
Seal)

WITNESS :

Signature : Name of the Bidder:

Name : Dated:

(In  Block
Letters)

Address : Address:

Occupatio
n:



46

ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6
Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX
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GC-1
AMENDMENT

T0
GENERAL CONDITIONS OF CONTRACT

% Cl|-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimate Amount of Earnest Money
Value of d Value
Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Materials Contract Supplying Materials or
or Equipment only Equipment only
Up to Rs. | 5% of the | 1% of the estimated | Up to Rs. | 2% of the | 1% of the estimated
1,00,000= | estimated value of work 10 Crore | estimated value of work
00 value of value of
work work
Over Rs. | 2% of the | %% of the estimated | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated value of work | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | subject to a + 1% on the | to a maximum of Rs.
work subject | maximum of Rs. balance 10,000/- and minimum
to a | 10,000/- and of Rs. 1,000/-.
maximum of | minimum of Rs.
Rs. 20,000/- | 1,000/-.
and
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO
210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO
82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]
GC-2

1. DEFINITIONS

1.0 In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for Employer
the Port of Calcutta, a body corporate under Section 3 of the Major Port
Trusts Act, 1963, including their successors, representatives and assigns.

1.2 “Chairman” means the Chairman of the Board and includes the person Chairman
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963

1.3 “Contractor” means the person or persons, Firm or Company whose Contractor
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

1.4 *“Engineer” means the Board’s official who has invited the tender on its Engineer
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for the
purpose of the Contract, in place of the “Engineer” so designated.

15 “Engineer’s Representative” means any subordinate or Assistant to the Engineer’s
Engineer or any other official appointed from time to time by the Representative
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

1.6 “Work” means the work to be executed in accordance with the Contract Works
and includes authorised “Extra Works” and ‘Excess Works” and
“Temporary Works”.

1.7 *“Temporary Works” means all temporary works of every kind required in Temporary
or about the execution, completion or maintenance of the works and works
includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices,
cement and other godowns, platforms and bins for stacking building
materials, gantries, temporary tracks and roads, temporary culverts and
mixing platforms.

1.8 “Extra Works” means those works required by the Engineer for Extra  works
completion of the Contract which were not specifically and separately and Excess
included in the schedule of items of the works i.e. (Bill of Quantities) of works
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.

1.9 “Specifications” means the relevant and appropriate Bureau of Indian Specification
Standard’s specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender.
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GC-3

“Drawings” means the drawings referred to in the Tender and specification
and any modification of such drawings approved in writing by the
Engineer and such other drawings as may from time to time be furnished
or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender /
Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and Price,
if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever nature
required or about the execution, completion or maintenance of the works
or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent works.

“Site” means the land, waterways and other places, on, under, in or
through which the works are to be executed by the Trustees for the purpose
of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions thereto and
deductions therefrom as may be made by the Engineer under the provisions
here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of
foreign enemies, hostilities) whether war be declared or not), Civil War,
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which
a certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versa
where the context so requires.

The heading and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.

Drawings

Contract

Construction
al Plant

Site

Contract
Price

Month

Excepted
Risks

Singular/
Plural

Headings/
Marginal
Notes.

Cost
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The Contractor shall execute, compete and maintain the works in terms of Engineer’s

the contract to the entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

GC-4

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress of
the works such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of
the works and the contractor shall carry out and be bound by the
same.

(b) to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and
for extra works.

(d) toissue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

(f) To grant extension of completion time.
The Engineer’s Representative shall :

(M watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iif)  have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv)  take measurements of work done by the contractor for the
purpose of payment or otherwise.

(V) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

(vii)  have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

Authority

Authority of
Engineer’s
Representative
Engineer’s
Power

Power of
Engineer’s
Representative.



25

2.6

3.0

3.1

52

GC-5

Provided always that the Engineer’s Representative shall have no power :

(@)

(b)
(©)

to order any work involving delay or any extra payment by the
Trustees,

to make variation of or in the works; and

to relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows :

(@)

(b)

(©)

Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s
cost and the contractor shall have no claim to compensation for the
loss if any sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to
the Engineer who shall thereupon confirm, reverse or vary such
decision.

Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of
power and authority vested in the Engineer to his Representative in
writing, shall bind the contractor and the Trustees as though it had
been given by the Engineer, who may from time to time make such
delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender/offer,
be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be specifically
deemed to have taken the following aspects into consideration :

(a)

(b)

The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climatic conditions, the means
of access to the site and all other local conditions, including the
likely charges and costs for temporary way-leave, if any, required
for the work.

The drawings, specifications, the nature and extent of work to be

Limitation of
Engineer’s
Representativ
e’s Power

Engineer’s
Overriding
Power

The
must
encompass all
relevant
aspects/
issues.

Site & Local
condition.

tender

Drawing/
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executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the work
to the entire satisfaction of the Engineer, and also by complying

with the General and Special Conditions of Contract.

GC-6

() The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public bodies or
any local or other authority by the Contractor, keeping the
Trustees indemnified against penalties and liabilities of every kind
arising from the Contractor’s failure in such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or
for any legal instrument including Bank Guarantees and Indemnity
Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by

the Trustees, unless stipulated otherwise in the Notice Inviting the

Tender and shall be faultless in figures and free from erasing.

Corrections, if any, shall only be made by scoring out and initialling of

the revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The failure
in this regard shall be treated as a breach and a contract, if entered into,
shall be liable to be cancelled.

(@) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

Estimated Value of | Amount of Earnest Money

Work For  Contract  of
Supplying Materials or
Equipment only

For Works Contract

Specification/
Nature &
extent of
work to be
done.

Accommodation
for Contractor’s
men/materials.

Water for
drinking etc.
[Electrical power.

Payment of
Taxes/duties
and observance of

all statutes.
Payment of
Stamp Duty

by the Contractor.

Disclosure of
Owner’s name.

Earnest
Money and
Security Deposit.
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Up to Rs. | 5% of the estimated | 1% of the estimated
1,00,000=00 value of work value of work
Over 2% of the estimated | 2% of the estimated

Rs. 1,00,000=00

value of work subject
to a maximum of Rs.
20,000/- and minimum
of Rs. 5,000/-.

value of work subject
to a maximum of Rs.
10,000/- and minimum
of Rs. 1,000/-.

GC-7

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India
drawn in favour of Calcutta Port Trust or in the form of any “Account
Payee” Draft of any Nationalised Bank of India drawn in favour of
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be,
and the receipt granted therefor be kept attached to the Tender/Offer in the
Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any interest
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta /

Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited
fixed Security with the Trustees’ FA & CAO / Manager (Finance)
according to his Class of Registration, shall be exempt from depositing the
Earnest Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender
Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-
Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-
Any tender priced up to
C Rs. 5,000/- Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest

rejection.

Money may be liable to

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer
amends his quoted rates or tender/offer making them unacceptable to the

Method of
Paying E.M.

Refund of
E.M.

Exemption
from E.M. to
Regd. Firms

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
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shall be liable to forfeiture at the option of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the previous
Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from
all progressive Bill (including final Bill, if necessary) @ 10% of the gross
value of work in each such bill, so that the total recovery may not exceed

Acceptance of
offer.

converted to
part S.D.

Mode of
recovery of
balance S.D.

the quantum computed as per the under noted percentages of the total value

of work actually done up to the stage of completion.

GC-8
Value of Work % of Security Deposit | %  of  Security
for works contract. Deposit For contract
of supply-
ing materials &
equipment only.
For  works up to | 10% (Ten percent) 1% (One percent)
Rs.10,00,000/-.
For works costing more | 10% on first | 1% on first

than Rs.10,00,000/- and up
to Rs.20,00,000/-

Rs.10,00,000/- +7%:%
on the balance.

Rs.10,00,000/- +
5% on the balance.

For works costing more
than Rs.20,00,000/-

10% on first
Rs.10,00,000/- + 7
%% on the next

Rs.10,00,000/- + 5%
on the balance.

1% on first
Rs.10,00,000/- +
%% on the next

Rs.10,00,000/- +
%% on the balance.

(h) Balance Security for Contract of supplying materials and equipment
computed in terms of the percentages given above, shall have to be
deposited with the Trustees” Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by Alc.
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta
Port Trust and payable at Calcutta/Haldia, as the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on
the amount of Earnest Money/Security Deposit held by the Trustees, at

any stage.

Scale of S.D.
recovery.

S.D. for supply
contracts to be

deposited  in
advance.

No interest
payable on
E.M./S.D

EM. to be
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(i) The Security Deposit shall refunded to the Contractor in terms of Mode

of

Clause 9.3 hereinafter and subject to deduction, if any, under the refund of S.D.

provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract
provides for any maintenance period. 50% of the Security Deposit may
be refunded against any of the treasury Receipt for that amount on
expiry of half of the maintenance period and the balance deposit on the
expiry of the said maintenance period and after the Engineer has
certified the final completion of work in Form G.C.2 and the Contractor
has submitted his “No Claim” Certificate in Form G.C.3.

(if) The Security Deposit/Earnest Money may be liable to forfeiture at the Forfeiture  of

option of the Trustees, if the Contractor fails to carry out the work or to S.D.
perform/observe any of the conditions of the Contract. The Trustees shall

also be at liberty to deduct any of their dues from the Security Deposit,

fixed Security, Earnest Money or from any sum due or to become due to the
Contractor under any other contract.

GC-9

If stipulated in the contract as a Special Condition, the contractor shall have to submit
to the Engineer a performance Bond in the form of an irrevocable guarantee from
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the
proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing
which the Contract shall be liable to be terminated and the earnest money shall be
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be
borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at
liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language.

Bank
Guarantee
in lieu of
Cash S.D.
in certain
cases

English
language to
be used
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(b) The contract shall be governed by all relevant Indian Acts. As applicable only
within the jurisdiction of the High Court at Calcutta, India, including the following
Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers” Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration
Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the engineer or
his representative, the contractor shall, at his own expense, enter into and execute a
Contract Agreement to be prepared by him in the form annexed hereto. Until such
Contract Agreement is executed, the other documents referred to in the definition of
the term “‘Contract’ here-in-before, shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there by any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding on the parties to the Contract.

NookwneE
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All
are

Two copies of the Drawings referred to in the general and special Conditions of
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or

Applicabilit
y of laws on
the contract

Contractor
to Execute
Contract
Agreement.

Interpretatio
n of
contract
documents
—Engineers’
Power

Drawings
Trustees’

property.

Contractor to

progress drawings required by him or necessary for the proper execution of the
works and shall, when required, furnish copies of the same free of cost to the
Engineer for his information and/or approval, without meaning thereby the
shifting of Contractor’s responsibility on the Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible (a)
for the acts, defaults and neglect of any sub-contractor, his agents, servants or
workmen as fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by
him despite being sublet, provided always that the provision of labourers on a
“piece rate” basis shall not be deemed to be sub-letting under this clause.

prepare
working /
progress
drawings

Contractor
cannot sub-let
the work
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Unless otherwise specified, the Contractor shall be deemed to have included in
his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching, lighting,
payment of fees, taxes and duties to the appropriate authorities and other things
of every kind required for the construction, erection, completion and
maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety
of all site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the
Contractor shall be fully responsible for the correct implementation thereof, as
also for any design and specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract.

GC-11

If for any reason the contractor be unable to adhere to his earlier programme,
he shall submit his revised programme for completion of work within the
stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his
representative in writing shall be binding upon the Contractor subject to
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or
his representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to direct
the Contractor to stop deployment of any of is staff, workmen or official at site
and the Contractor shall within 48 hours comply with such instruction without
any demur whenever the Engineer shall feel that the deployment of the person
concerned will not be conducive to the proper and timely completion of the

Contractors’
price is
inclusive of all
Ccosts

Contractor s
responsible for
all construction
process, except
for correctness
of design and
specification
formulated by
the Engineer
Contractor to
submit his
programme of
work

Contractor to
supervise the
works

Contractor to
deploy
qualified men
and
Engineer’s
power to
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work.

The Contractor shall be responsible for the true and proper setting out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of
his responsibility for the correctness thereof and he shall fully provide protect
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

From the commencement of the works till issue of the completion certificate in
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may cause the same
to be made good by any other agency and the expenses incurred and certified
by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor’s obligation will be
limited to repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance period.
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The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them from
being damaged by his workmen and arrange for disposal of them at the

remove
Contractor’s
men

Contractor is

responsible
for line, level,
setting out
etc.

Contractor is
responsible to
protect  the
work

Contractor is
responsible for
all damages to
other structures
/ persons
caused by him
in  executing
the work.

Fossils,
Treasure
travois, etc. are
Trustees’

property
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Trustees’ expense as per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

(@)

(b)

(©)

(d)

(€)

(f)

Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required
for the work.

Unauthorised obstruction or nuisance caused by the contractor in respect
of Public or Private or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the Trustees
or any other person.

Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees on
or near the site of work.

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

GC-13

Contractor to
Indemnify the

Trustees
against

all

claims for loss,

damage,

etc.

Dismantled
materials

Trustees
property

The Contractor’s quoted rates shall be deemed to have been Contractor’s

inclusive of the following :

inclusive

(a) Keeping the site free of unnecessary obstruction and removal
from site of constructional plant wreckage, rubbish, surplus
earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be
liable to be withheld.

(c) Precautionary measures to secure efficient protection of

quoted

rates/price must be all
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Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse and
other materials from being thrown into the water by the
Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory
benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen, (iv) deployment of workmen
of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or despatch.

The Contractor and his Sub-contractor or their agents and men and
any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or description
of the works without the prior authority of the Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other Contractor
engaged by the Trustees and their workmen to the Trustees” own staff
and to the men of other Public Body on or near the site of work and in
default the Contractor shall be liable to the Trustees for any delay or
expense incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum
of hindrance for any maritime traffic or surface traffic.

Notice to Contractor.

Contractor not to
publish photograph or
particulars of work

Contractor to
provide facilities
to outsiders

Work to cause
minimum
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4.23  All constructional plants, temporary works and materials when brought

5.0

5.1

5.2

5.3

5.4

to the site by the Contractor shall be deemed to be the property of the
Trustees who will have lien on the same until the satisfactory
completion of the work and shall only be removed from the site in part
or in full with the written permission of the Engineer or his
Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the receipt
of Engineer’s letter informing acceptance of the Contractor’s
tender/offer by the Trustees or within such preliminary time as
mentioned by the Contractor in the Form of Tender or the time
accepted by the Trustees. The Contractor shall then proceed with the
work with due expedition and without delay, except as may be
expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the
part of the contractor.

The Contractor shall provide and maintain a suitable office at or near
the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s Representative
and on Sundays and Holidays observed in the Trustees’ system, except
in so far as it becomes essential on account of tidal work or for safety
of the work. If the progress of the work lags behind schedule or the
work has been endangered by any act or neglect on the part of the
contractor, then the Engineer or his Representative shall order and the
contractor at his own expense shall work by day and by night and on
Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor
from any of his obligations. The Engineer’s decision in this regard
shall be final binding and conclusive.

GC-15

Unless stipulated otherwise in the contract all materials required for the
work shall be procured and supplied by the contractor with the approval
of the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The Engineer

shall exercise his sole discretion to accept any such materials.

possible
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Unless stipulated otherwise in the contract all materials, workmanship
and method of measurement shall be in accordance with the relevant
Codes (Latest Revision) of the Bureau of Indian Standards and the
written instructions of the Engineer or his Representative. Where no
specific reference is available in the contract, the material and
workmanship shall be of the best of their respective kinds to the
satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his representative, whenever required to do so, all at the Contractor’s
cost.

Unless stipulated otherwise in the contract, the cost of any test required
by the Engineer or his representative in respect of materials and
workmanship deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(@) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping
them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative,
return of surplus and empty container to the Trustees’ Stores as per
the direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and
for any loss or damage thereof for any reason other than “Excepted
Risks”, the Contractor shall compensate the Trustees’ in the manner
decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission in
writing.

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer from
time to time.

GC-16

Materials &
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(d) Unless stipulated otherwise in the contract, the value of the Recovery from

Trustees’ materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,

Contractor  for
Trustees’
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progressively according to the consumption thereof on the work
and/or in the manner decided by the Engineer or his representative
and at the rate/s stipulated in the contract. These rates shall only
be considered by the contractor in the preparation of his
tender/offer and these will form the basis of escalation/variation,
if in future the contractor is required to procure and provide any
such material on the written order of the Engineer consequent on
the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any
of the Trustees” materials issued to the contractor has been — (i)
lost or damaged, (ii) consumed in excess of requirement and (iii)
wasted by the contractor in excess of normal wastage, then the
value thereof shall be recovered from the contractor’s bills or
from any of his other dues, after adding 19 %% extra over the
higher one of the followings -

(1) The issue rate of the materials at the Trustees” Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — () for
removal from the site of any material which in his opinion is not in
accordance with the contract or the instruction of the engineer or his
representative, (ii) for the substitution of the proper and suitable
materials, or (iii) the removal and proper re-execution of any work
which in respect of material and workmanship is not in accordance
with the contract or the instructions of the Engineer. The Contractor
shall comply with such order at his own expense and within the time
specified in the order. If the contractor fails to comply, the Engineer
shall be at liberty to dispose any such materials and re-do any work in
the manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving him a
written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and whenever
required by him, the contractor shall uncover any part or parts of the
work or make openings in or through the same as may be directed by
the Engineer or his representative from time to time and shall
reinstate or make good those part of works thus affected to the
satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of the
Engineer or his Representative.
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On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by the
Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the contractor,
or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the
works or any part thereof.

The Engineer shall settle and determine such extra payment and/or
Extension of completion time to be allowed to the contractor, as shall,
in the opinion of the Engineer be fair and reasonable, and the same
shall be final and binding on the Contractor.

If at any time before or after commencement of the work the Trustees
do not require the whole of the work tendered for the Engineer shall
notify the same to the contractor in writing and the contractor shall
stop further works in compliance of the same. The Contractor shall not
be entitled to any claim for compensation for underived profit or for
such premature stoppage of work or on account of curtailment of the
originally intended work by reason of alteration made by the Engineer
in the original specifications, drawings, designs and instructions.

When the whole of the work has been completed to the satisfaction of
the Engineer and has passed any final test prescribed in the contract,
the contractor shall, within 21 days of submission of his application to
the Engineer, be entitled to receive from him a certificate for
completion of work in Form G.C.1, annexed hereto. If any part of the
total work having been completed to the satisfaction of the Engineer,
be taken over and/or used by the Trustees, the Contractor shall on
application be entitled to partial completion certificate in the Form
G.C.1 indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract, if any,
shall commence from the date mentioned in such certificate so far as
the completed portion of the work is concerned.
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Completion
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GC-18
TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and
until a certificate of final completion in Form G.C.2 has been given by
the Engineer.

On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the context
of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as the
case may be, except as otherwise provided in the contract and when
the Engineer decides any other rate for change in the scope of work or
omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having
an initially stipulated completion period of 4 months or more, on
account payments may be made sat the discretion of the Engineer or
his Representative at intervals deemed suitable and justified by him.
Provided always that subject to execution of work of substantial value
in the context of the contract price, the interval of such on account
payments shall be decided by the Engineer or his Representative,
which shall ordinarily not be less than 1 month in between two
payments for on account bill and/or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and/or the
Engineer. The Contractor or his duly accredited Representative or
Agent shall remain present at the time of such measurement and assist
the engineer’s Representative in every manner required by him. After
the measurements taken have been entered in the Measurement Book,
the Contractor or his Agent shall sign the Measurement Book at the
wend of such Measurements over the Contractor’s Rubber Stamp as a
token of acceptance of all such measurements, recorded above and
prior to such signature. If the Contractor or his Agent fails to
participate even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the
Contractor.

All interim
payments are
advances till
issue of
Certificate in
Form G.C.2

Payment on the
basis of
measurements at
agreed rates.

Limitation for on
account payment

Recording of
measurements
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Based on the quantum of work and the value thereof computed in
the Measurement Book, the Contractor shall type out his bill in the
proforma approved by the
Engineer and submit the same to the Engineer’s Representative in
quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his
absolute discretion, allow advance payment against such bill to the
extent of an amount not exceeding 75% of the “net payable” sum
of the said bill, subject to adjustment thereof against the bill at the
time of checking and auditing the bill at the Trustees’ end. The
measurement Book will not be handed over to the Contractor; but
he will obtain the abstracts of quantities, amounts and recoveries
to type out the bill.

At the discretion of the Engineer or his Representative and only in
respect of accepted offers/where estimated amount put to tender
would be Rs.2,00,000/- or more, advance payment may be made to
the extent of 75% of the value of any material purchased and
brought to the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(i) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(iii)  a formal agreement has been drawn up with the contractor,
under which the Trustees secure a lien on the contractor’s
materials,

(iv) the materials are safe-guarded by the contractor against
losses, shortage and misuse due to the contractor postponing
the execution of the work or otherwise,

(v) in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor shall
submit an Indemnity Bond in the proforma and manner
acceptable to Trustees” whereby the contractor shall
indemnify the Trustees against all financial loss/damage, on
account of loss/damage to such materials for whatever
reasons,

Contractor to
prepare and
submit his bills

Advance

payment against
Non-perishable
materials
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(vi) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees
and for the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank, as the case may be, acceptable to the
Trustees and shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

(vii)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged by
the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment
from the Contractor, in case the Engineer or his representative
should overcertify for payment or the Trustees should over-pay the
Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor
at any stage and in respect of any money or balance or Bank
Guarantee, which may be due to the Contractor from the Trustees,
owing to dispute or otherwise or for any delay on the part of the
Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be
treated as estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be executed by
the contractor in fulfilment of his obligation under the contract.

Recovery  for
wrong and over

payment
Interest not
admissible  to
Contractor

Quantities  in
Bill of
Quantities  of
Tender
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The Engineer shall have the power to order the Contractor in writing Engineer’s
to make any variation of the quantity, quality or form of the works power to vary
or any part thereof that may, in his opinion, be necessary and the the works

Contractor upon receipt of such an order shall act as follows :
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() Increase or decrease the quantity of any work included in the
contract.

(b) Omitany work included in the contract.

(c) Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract or be

treated ass revocation of the contract, but the value (if any) of all such

variations evaluated in accordance with the Engineer’s sole decision

shall be taken into account and the contract price shall be varied

accordingly.

Provided always that written order of the Engineer shall not be required
for increase or decrease in the quantity of any work upto 15% where
such increase or decrease is not the result of any variation order given
under this clause but is the result of the quantities exceeding or being
less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the
Contractor and the Engineer” subsequent written confirmation of such
verbal order shall be deemed to be an order in writing within the
meaning of this clause.
(@) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the written
orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added
to or deducted from the sum named in the tender in respect of any
extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates ad
prices set out in the contract, if in the opinion of the Engineer, the

Variation by
engineer do not
vitiate the
contract

Where written
order for
variation is not
needed

Payment  for
extra or
additional, or
omitted work
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Engineer’s
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same shall be applicable. If the contract does not contain any rates or
prices directly applicable to the extra, additional or substituted work,
then the Engineer may decide the suitable rates on the basis of
Schedule of Rates (including surcharge in force at the time of
acceptance of tender), if any, adopted by the Trustees with due
regard to the accepted contractual percentage, if any thereon. In all
other cases the Engineer shall solely determine suitable rates in the
manner deemed by him as fair and reasonable, and his decision shall
be final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate of
prices contained in the contract for any item of the works or the rate
as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable,
the Engineer shall fix such other rate or price as he deems proper and
the Engineer’s decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotion or other special circumstances of any
kind beyond the control of the Contractor, cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence
of the reason and the Engineer shall thereupon consider the stated
reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he
would deem proper for completion of the work with or without the
imposition of “Liquidated Damage” Clause (No0.8.3 hereof) on the
Contractor and his decision shall be final and binding on the Contractor.
If an extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No0.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not
completed within the extended time, unless stated otherwise in the
decision communicated by the Engineer, as aforesaid.

(a) If the Contractor fails to complete the work within the stipulated
dates or such extension thereof as communicated by the Engineer in
writing, the Contractor shall pay as compensation (Liquidated
Damage) to the Trustees and not as a penalty, ¥2% (half percent) of
the total value of work (contract piece) as mentioned in the letter of

Extension of
completion time

‘Liquidated
Damage’ and
other
compensation
due to Trustees
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acceptance of the tender/offer, for every week or part thereof the
work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work. The
amount of Liquidated damages shall be determined by the Engineer,
which shall be final and binding.
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Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (a) of this clause, from any money due or likely to
become due to the Contractor. The payment or deduction of such
compensation/damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other
obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer,
the work may be ordered to be completed by some other agency at
the risk and expense of the Contractor, after a minimum three days
notice in writing has been given to the Contractor by the Engineer or
his Representative.

Without being liable for any compensation to the Contractor, the
Trustees may, in their absolute discretion, terminate the contract and
enter upon the site and works and expel the Contractor there from after
giving him a minimum 3 days’ notice in writing, due to occurrence of
any of the following reasons and decision of the Trustees in this respect,
as communicated by the Engineer shall be final and conclusive :

(i)
(i)

(iii)

(iv)

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the
agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the works or has without
any lawful excuse under these conditions has kept the work
suspended for at least 15 days despite receiving the Engineer” or
his Representative’ written notice to proceed with the work.

The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after receiving

Default of the

Contractors
remedies

&
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from the Engineer or his representative the written notice stating
that the said materials or work were condemned and rejected by
him under these conditions.

(v) The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant or
representative of the Trustees or to any person on his or their
behalf in relation to the obtaining or to the execution of the
contract.

(vii)  The Contractor is adjusted insolvent or enters into composition
with his creditors or being a company goes into liquidation either
compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand over
all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the Contractor’s
risk and expense and the Contractor shall be debited any sum or sums
that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly completed the work
of the work in accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him and subject to recoveries as per contract,
provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based
on measurements of actual work done and priced at approved contract
rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which
shall I in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the
Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT
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On completion of execution of the work the Contractor shall maintain the Contractor’s
same for a period, as may be specified in the form of a Special Condition obligation for
of the Contract, from the date mentioned in the Initial Completion maintenance
Certificate in Form G.C.1. Any defect/fault, which may appear in the of work.

work during aforesaid maintenance period, arising, in the sole opinion of
the Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his own
cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his representative, failing which the Engineer or his
representative shall have the defects amended and made good through
other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working o
using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting o the Engineer (1)
The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
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whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which his predecessor left it.

GC- 26

The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be
fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award respectively
shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to whom and in what manner the same shall be
borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason
for the award.

The Arbitrator shall consider the claims of all the parties to the contract —
within only the parameters of scope and conditions of the contract in
question.

Chairman’s
award.

Arbitration.
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Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

[a]

[b]

[c]

[d]

[e]

Provided always as follows:

Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less than
Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer
within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in
the context of contract conditions.
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Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to the
Engineer, with detailed justification in the context of contract
conditions, before the issuance of final completion certificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after submission
of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall
not be entertained by the Engineer and / or by any Arbitrator
subsequently.

The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Arbitrators and / or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.
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(TO BE SUBMITTED WITH COVER- | OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)
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To

The Manager (I&CF),

Haldia Dock Complex.
I/We

having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within

months / weeks from the date of order to commence the work and in the event of our tender being
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form
hereto annexed with such alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special
& General Conditions of Contract and | / We hereby agree that until such Contract Agreement is
executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER | OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees' Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated : (Signature of
Bidder with Seal)

WITNESS :
Name of the Bidder :

Signature :
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Name : (In Address :
Block Letters)
Address :
Occupation
KOLKATA PORT TRUST

HALDIA DOCK COMPLEX
FORMG.C1

Contractor

Address  --- e e e e e

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

I T LT 0) 7AYo 1 <<

Estimate NO. E.E.O0....cieiiiie e e [ ] S
CE O )]

RYAY 0 @ T 0 =T o 1N o

AN 1 (007 1 o] o 1

ContraCt NO. ..o e

which was carried out by you is in the opinion of the undersigned complete in every respect on the

day of 2000 in accordance with terms of the Contract and you
are required to maintain the work as per Clause 62 of the General Conditions of Contract and under
provisions of the Contract for a period of weeks / months / years
from the day of
2000 to day of 2000 .

Yours faithfully,
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SIgNATUIE. ...
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DesSigNation.........cveeiiii e
OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NAME OF WOTK & oot e e e e e e e

Estimate NO. E.LE.O...coiiriii i [0 |

WWOTK OFABI NO ... ettt e e e e e e e e e e e e

ContraCt NO. ...o.ovvieie e e

Resolution & Meeting NO. ..........coovvieniennn.

Allocation © .......oooeiiiiiiiii,

which was carried out by Shri/MEeSSIS.......c.oiuiriiii i is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract
have been fulfilled by the Contractor.

SIgNATUIE. ...
(ENGINEER/ENGINEER’S REPRESENTATIVE)
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DESIGNATION.....coiiiii e
OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORMG.C.3

(‘NO CLAIM “ CERTIFICATE FROM CONTRACTOR)
The Manager (I&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

I / We do hereby declare that | / we have received full and final payment from the Calcutta Port Trust
for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

AGreement NO.......ovvi i e D,
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature of
the Contractor)

Name of CONtraCtOr. .. ...vvvi e e e

(OFFICIAL SEAL OF THE CONTRACTOR)
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KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta ,
a statutory body constituted under Major Port Trust Act ,1963 under the rules there under
and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -
700001 (hereinafter called “EMPLOYER’” which expression unless excluded by or repugnant
to the context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR”
which expression shall unless excluded by or repugnant to the context he deemed to
include his heirs, executors, administrators, representative, successor in officer and
permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer
by the contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii. The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or
modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to execute
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,complete and maintain the work in conformity in all respects with the provisions of
Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such
execution ,completion and maintenance of the works the Contract Prices at the
times and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first
above written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in
lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as
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the case may be, of any nationalised Bank of India on Non-Judicial Stamp
Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the
Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as
the “ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof
include its  successors  administrators and  assigns) having awarded @ to
, with registered office at
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to
the context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same
having been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing
Letter Of Award No dated Valued
at Rs for 7
and the contractor having agreed to prove a Contract performance Guarantee for the faithful
performance of the entire Contract equivalent to Rs. ( rupees

only) to the EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its
Head Office at (hereinafter referred to as the “Bank”, which expression shall unless
repugnant to the context or meaning thereof, include its successors, administrators, executors
and assigns) do hereby guarantee and undertake to pay the Employer on demand any and all
monies payable by the Contractor to the extent of Rs. -( only) as aforesaid at any
time upto without any demur, reservation, contest, recourse or protest an/or
without any reference to the CONTRACTOR, Any such demand made by Employer on the
Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER
and CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any
other Authority. The Bank undertakes not to revoke this guarantee during its currency without
previous consent of employer and further agrees that the guarantee herein contained shall
continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the
Bank under this guarantee from time to time to extend the time for performance of the
CONTRACT by CONTRACTOR. Employer shall have the fullest liberty, without affecting
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this guarantee, to postpone from time to time the exercise of any powers vested in them or any
right which they might have against Contractor, and to exercise the same at any time in any
manner, and other to enforce or to forebear to enforce any covenants, contained or implied, in
the CONTRACT between EMPLOYER and CONTRACTOR or any other course of remedy
or security available to EMPLOYER . The Bank shall not be released of its obligations under
these presents by any exercise by EMPLOYER of its liberty with reference to the matters
aforesaid or any of them or by reason or any other acts of omission or commission on the part
of employer or any other indulgence shown by EMPLOYER or by any other matter or thing
whatsoever which under Law would, but for this provision, have the effect of reliving the
bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this
Guarantee against the Bank as principal debtor, in the first instance without proceeding
against CONTRACTOR and notwithstanding any security or other guarantee that
EMPLOYER may have in relation to the CONTRACTOR’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is
restricted to Rs (rupees only) and
it shall remain in force up to and including and shall be extended from
time to time for such period , on whose behalf this guarantee has been given.

Dated, this ..........c.ceeeiviiiiieieenea. day  of L2010
- |
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.
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Dated



