KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043

TENDER DOCUMENT

for

Work : “Electrical Rewiring of Customs Office near Gate no. 7 of NSD”.

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-1/ADV/490 dated 04.06.2018

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

¢ Site inspection followed by pre bid meeting : 22.06.2018 at 11.00 hrs.
¢ Starting date for submission of e-tender : 27.06.2018 from 13.00 hrs
¢ Closing date for submission of e- Tender : 17.07.2018 up to 14.30 hrs.
¢ Date of opening of Techno commercial bid :17.07.2018 at 15.00 hrs.

Tender Fee: 708/- (Non-Refundable)

Chief Mechanical Engineer



TENDER DOCUMENT

KOLKATA PORT TRUST
Kolkata Dock System

e-TENDER for “Electrical Rewiring of Customs Office near Gate no. 7 of NSD”.

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-1/ADV/490 dated 04.06.2018

TENDER NOTICE

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites e-Tender
under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for
“Electrical Rewiring of Customs Office near Gate no. 7 of NSD”.

Bid Document may be downloaded from MSTC website www.mstcecommerce.com/eprochome/kopt & KoPT
website www.kolkataporttrust.gov.in Corrigenda or clarifications, if any, shall be hosted on the above

mentioned websites only.

SCHEDULE OF TENDER (SOT)

Work Title

“Electrical Rewiring of Customs Office near Gate
no. 7 of NSD”.

Tender Inviting Authority

Chief Mechanical Engineer.

TENDER NO.

KoPT/KDS/Mech/SE-1/ADV/490 dated 04.06.2018

MODE OF TENDER

e-Procurement System (Online Part | - Techno-
Commercial Bid and Part Il - Price Bid through
www.mstcecommerce.com/eprochome/kopt of
MSTC Ltd.

The intending bidders are required to submit their
offer electronically through e-tendering portal. No
physical tender is acceptable by Kolkata Dock
System.

e-Tender No.

KoPT/Kolkata Dock System/CME/10/17-18/ET/ 142

Estimated Value of Work

Rs.5,07,904/-

Date of NIT available to parties to download

11.06.2018 at 13:00 hrs.

Date and time of Pre-Bid Meeting and site
inspection

22.06.2018 at 11:00 hrs.

i) Earnest Money Deposit

The intending bidders should submit Earnest Money
of Rs 10,159/- (Rupees Ten Thousand One Hundred
Fifty Nine only) to KoPT in the form of Demand
Draft /Banker’s Cheque/Pay Order from any of the
Nationalized / Scheduled Banks in India having
branch in Kolkata drawn in favour of “Kolkata Port
Trust.




ii) Cost of Tender document

iii) Transaction Fee

“Cost of Tender document” containing Banker’s
cheque or Pay Order or Demand Draft from any of
the Nationalized/Scheduled Banks in India having
branch in Kolkata drawn in favour of “Kolkata Port
Trust” of Rs.708/- (Rupees Seven Hundred Eight
only) as the cost towards purchase of tender
document (applicable for downloaded NIT only) or
Treasury Receipt of the deposit issued by the
Treasurer, Kolkata Port Trust, as the case may be. All
Banker’s cheques/Pay Orders/Demand Drafts
should be drawn in favour of “Kolkata Port Trust”
on any nationalized/Scheduled bank having
branch in Kolkata.

Rs. 300/- [(service charge = 0.05% on estimate value)
including GST @18% on Service Charge] Payment of
Transaction fee by NEFT/RTGS in favour of MSTC
LIMITED (refer clause. No. 4 of Annexure -A)

Last date of submission of Tender Document
Fee and Earnest Money

Last date of submission of Transaction fee
through RTGS/NEFT in favour of MSTC
Limited, Kolkata.

17.07.2018 up to 14.00 hrs.

Three working days before the last date of closing of
online bidding for the e-tender.

Date of Starting of e-Tender for submission
of on line (Techno-Commercial Bid and
price Bid) at
www.mstcecommerce.com/eprochome/kopt

27.06.2018 at 13:00 hrs.

Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

17.07.2018 at 14:30 hrs.

Date and time of opening of Part-l (i.e.
Techno-commercial Bid after confirmation of
submission of Tender Document Fee and
Earnest Money Deposit).

17.07.2018 at 15:00 hrs.

Date and time of opening of Price Bid (Part-

).

To be informed separately.
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Annexure-A
Instructions to Tenderers

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider
is MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020.

You are requested to read the terms & conditions of this tender before submitting your
online tender. Tenderers who do not comply with the conditions with documentary proof

(wherever required) will not qualify in the Tender for opening of price bid.

1.

Process of E-tender :

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal
which is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically.
Electronic Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet
will be done. The Vendor should posses Class Il signing type digital certificate. Vendors are to
make their own arrangement for bidding from a P.C. connected with Internet. MSTC is not
responsible for making such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-
LINE AT www.mstcecommerce.com/eprochome/kopt

1). Vendors are required to register themselves online with www.mstcecommerce.com— e-
Procurement —Psu/Govt depts—Register as Vendor under KoPT-- Filling up details and creating
own user id and password— Submit.

2).Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form.

In case of any clarification, please contact KoPT/MSTC, (before the scheduled time of the e-
tender).

Contact Person (KoPT):

1. Mr. Nirmal Chandra Behera 2. Mr. Santanu Kr. Das
Executive Engineer Superintending Engineer (Elect.)-1
Mobile No. 9438273774 Mobile No. 9674720037
Email: n.behera@kolkataporttrust.gov.in Email: santanudas@kolkataporttrust.gov.in

Contact person (MSTC Ltd):

1. Mr. Arindam Bhattacharjee 2. Mr. Sabyasachi Mukherjee
Deputy. Manager (E-commerce) Junior Manager (E-commerce)
MobileN0:09330102643 Mobile- 07278030407
Email-arindam@mstcindia.co.in. Email: smukherjee@mstcindia.co.in.

Landline:03322901004




1. Ms Sumona Maity
Management Trainee(E-Commerce)
Mobile-09831155225
Email-smaity@mstcindia.co.in.
Google hangout ID - (for text chart) — mstceproc@gmail.com

B) System Requirement:

i) Windows 7 or above Operating System

ii) IE-7 and above Internet browser.

iii) Signing type digital signature.

iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the system.

To disable “Protected Mode” for DSC to appear in The signer box following settings may be
applied.
e Tools => Internet Options =>Security => Disable protected Mode. If enabled-i.e. Remove
the tick from the tick box mentioning “Enable Protected Mode”.
e Other Settings :
Tools=>Internet Options =>General =>Click On Settings under “browsing history/Delete
Browsing History” =>Temporary Internet Files =>Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet Options—
custom level (Please run IE settings from the page www.mstcecommerce.com once).

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
www.mstcecommerce.com/eprochome/kopt

(A). Part — | (Techno-Commercial bid): Would be opened electronically on specified date and time
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically.

(B) Part — Il (Price bid): Would be opened electronically of only those bidder(s) who’s Part — |
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of
opening of Part Il (Price bid) through valid e-mail confirmed by them.

The tenderers are advised to offer their best possible rates. There would generally be no
negotiations. Bidders are requested to submit their most competitive prices while submitting the
price bid.

All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.

Special Note towards Transaction fee:

“The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My
Menu” in the vendor login. The vendors have to select the particular tender from the event
dropdown box. The vendor shall have the facility of making the payment either through NEFT or
Online payment. On selecting NEFT, the vendor shall generate a challan by filling-up a form. The
vendor shall remit the transaction fee amount as per the details printed on the challan without
making change in the same. On selecting Online payment, the vendor shall have the provision of
making payment using its Credit / Debit Card / Net Banking. Once the payment gets credited to
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MSTC’s designated Bank Account, the transaction fee shall be auto authorized and the vendor
shall be receiving a system generated mail”. Transaction fee is non-refundable - The vendor will
not have the access to online e-tender without making the payment towards transaction fee.

NOTE: -The bidders are advised to remit the transaction fee well in advance before the closing
time of the event so as to give themselves sufficient time to submit the bid.

Contact Details:

Fax No. : 033-22831002.

Email ids: sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in, rpradhan@mstcindia.co.in,
smukherjee@mestcindia.co.in.

Bidders may please note that the transaction fee should be deposited by debiting the A/C of the
bidder only; transaction fee deposited from or by debiting any other party’s aZc will not be
accepted. Transaction fee is non-refundable.

In case of failure to submit the payment towards Transaction fee for any reason, the vendor, in
term, will not have the access to online e-tender.

In case of failure to submit the payment towards cost of Tender Document and Earnest Money
Deposit (EMD), the vender will not have the access to on line e-tender and no correspondence in
this respect will be entertained and KoPT will not be responsible for any such lapses on this
account. Bidder(s) are advised to make remittance of Tender Fee and EMD through separate
Banker’s Cheque or Pay Order or Demand Draft, well in advance and verify completion of
transaction in respect of Tender Fee and EMD. Vendors are instructed to use Upload Documents
link in “My menu” to upload documents in document library. Multiple documents can be
uploaded. Maximum size of single document for upload is 5 MB. Once the documents are
uploaded in the library, vendors can attach documents through “Attach Document” link against
the particular tender. For further assistance please follow instructions of vendor guide.

All notices Zcorrigendum and correspondence to the bidder(s) shall be sent by email only during
the process till finalization of tender by KoPT. Hence the bidders are required to ensure that their
corporate email 1.D. provided is valid and updated at the stage of registration of vendor with
MSTC (i.e. Service Provider). Bidders are also requested to ensure validity of their DSC (Digital
Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:

(a) Bidder(s) need to submit necessary Tender Document Fee, EMD and Transaction Fee for their
eligibility to bid online in the e-tender. Tender Document Fee and Transaction fees are non-
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded
by KoPT. In case of the successful tenderer, this amount may be adjusted against the Security
Deposit.

(b)An amount of Rs 10,159/- for EMD and Rs. 708/- for Tender Fee has to be deposited by Demand
Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in favour of “Kolkata
Port Trust” payable at Kolkata to be submitted physically in the office of M&E Eng. Dept.

(c) If any tenderer withdraws his tender before 120 days from the date of opening of the Techno-
commercial Bid of the tender, the Earnest Money Deposit will be forfeited by the Trustees.




(d) Tender without the Earnest Money or depositing the Earnest Money in a manner other than
what has been stipulated here-in-before or for an amount less than the specified amount would be
considered as invalid tender and would be summarily rejected.

(e) NSIC registered firms under Single Point Registration scheme are exempted from depositing
Tender Fee and Earnest Money. But all the NSIC registered firms are not exempted from
depositing Tender Fee and Earnest Money. Only those firms, having documents of such exemption
for the entire tendered work (as per the Bill of Quantity) would be exempted. Documentary
evidence must be uploaded for claim of such exemption, failing which their tender would be
summarily be rejected.

(F) The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
Techno- Commercial Bid as well as Price Bid.

(g) The vendor(s) who have submitted transaction fee can only submit their Technical Bid and
Commercial Bids through internet in MSTC website www.mstcecommerce.com — e-procurement
—Psu/Govt depts— Login under KoPT—My menu— Auction Floor Manager— live event
—Selection of the live event.

(h) The vendor should allow running JAVA Application. This exercise has to be done immediately
after opening of Bid floor. Then they have to fill up Common terms/Commercial specification and
save the same. After that clicking on the Technical Bid. If this application is not run then the
vendor will not be able to save/submit his Technical bid.

(i) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid.
Once the same is done, the commercial bid link becomes active and the same has to filled up and
then vendor should click on “save” to record their commercial bid. Then once both the Technical
bid& commercial bid has been saved, the vendor can click on the “Final Submission” button to
register their bid. Vendors are instructed to use Attach Doc Button to upload documents. Multiple
documents can be uploaded.

() In all cases, bidder should use their own ID and Password along with Digital Signature at the
time of submission of their bid.

(k) During the entire e-tender process, the bidders will remain completely anonymous to one
another and also to everybody else.

(I) The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

(m) All electronic bids submitted during the e-tender process shall be legally binding on the
bidder. Any bid will be considered as valid bid if it fulfils all the terms and conditions of the
Tender Document.

(n) It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the system.




(o) KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part as the case may be without assigning any reason thereof.

(p) No deviation of the terms and conditions of the tender document is acceptable. Submission of
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the
tender.

(q) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee
Currency as per UOM indicated in the e-tender floor/tender document.

9. The e-tender shall be governed by the terms and conditions mentioned therein.

10. | No deviation to the technical and commercial terms & conditions are allowed.

11. | KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reason thereof.

12. | The online tender should be submitted strictly as per the terms and conditions and procedures laid
down in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.

13. | The bidders must upload all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead
to disqualification. Any other document uploaded which is not required as per the terms of the
NIT shall not be considered.

14. | The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

15. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be
forfeited. Punitive action including suspension and banning of business can also be taken against
defaulting bidders.

16. | Bidders are requested to read the vendor guide and see the video in the page

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.




Annexure-B

Terms and Conditions of Tender

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents:

i) The firms must have average annual financial turnover during the last three years ending 31st
March, of the previous financial year of at least 30% of the estimated cost.

ii) The firms must have either of the following as experience of having successfully completed
similar works during last seven years, ending on last day of month, previous to the one in which
applications are invited:

a) Three similar completed works costing not less than 40% of the estimated value.
or

b) Two similar completed works costing not less than 50% of the estimated value.
or

c¢) One similar completed works costing not less than 80% of the estimated value.

Here “similar works” means “Execution of house wiring, laying of L. T Cable & allied works, etc.”
Work experience as a subcontractor or supply contractor shall not be considered as requisite

qualification. The Tenderer shall have to upload documents (certified copy), viz. order letter and
proof of execution to establish his credentials.

OTHER INSTRUCTION:

1. Tender Fee and Earnest Money or NSIC Certificate, if applicable, are to be uploaded and must be
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering
Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043, failing which techno-
commercial bid will not be opened. Details of which are as under:

(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original,
for Rs.708/- (Rupees Seven Hundred Eight only) as cost of Tender Document.

(b) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original,
for Rs. 10,159/- (Rupees Ten Thousand One Hundred Fifty Nine only) as Earnest Money Deposit.

(c) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under
single point Registration Scheme)/DIC having valid certificate.
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2. In addition to above as mentioned in SI.No.1, following documents are to be UPLOADED:

(i) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2014-15, 2015-16, 2016-2017), and the same should be audited as per relevant
norms wherever required.

(ii) Self attested documentary evidence of successful completion of similar work as proof of
fulfilling the Pre-qualification Criteria of the tender.

(iii) Copy of self-attested valid GST Registration Certificate.

(iv) Copy of self-attested ESI registration certificate, OR an affidavit before a first class
judicial magistrate as per the format given in Annexure-G (in case the Tenderer is not
covered under ESI Act or exempted from it). The tenderers, if not covered under ESI Act,
shall, additionally, indemnify KoPT against all damages and accidents to his labourer in a
non-judicial stamp paper as per the format given in Annexure-H. The contractors should
declare and state in the averment in the Affidavit and in the indemnity bond that in case such
declaration will be found wrong and false, they will be held responsible for all consequences
in respect of compliance of The Employees State Insurance Act 1948.

(v) Certified copy of valid Trade License and Electrical Contractor’s Certificate

(vi) Copy of self-attested PAN Card of the firm / company issued from Income Tax
Department.

(vii) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company
or Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans
(if applicable) / else document in support of exemption.

(ix) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration
Certificate.

(X) A separate statement of the tenderer containing full name and office address of the
Tenderer, names and designation of the officials of the Tenderer connected with the instant
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed
Proforma (Form-D).

(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain
undertaking and also that they or their associates have not been banned or delisted by any
Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed Proforma.

(xii) Details of the firm as per ‘Schedule-O’ of the tender document.

(xiii) A declaration has to be furnished by the tenderer stating (undertaking) that the entire
tender document, GCC and addenda has fully been read and understood (Annexure -1).
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3.

All the document as mentioned here-in-before shall have to be UPLOADED failing which the
related offer will be liable to be cancelled. The tenderer should clearly understand that no
information/indication as to price should be entered in the page of “Bill of Quantities” or
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the
Techno-commercial part of the tender would lead to rejection of the offer.

Please note that there is no provision to take-out the list of parties downloading the tender
document from the website mentioned in NIT. As such bidders are requested to see the website
once again before the due date of tender opening to ensure that they have not missed any
CORRIGENDUM uploaded against the said tender after downloading the tender document. The
responsibility of downloading the related CORRIGENDUM, if any, will be that of downloading
parties.

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfilment of any
of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be made by
the Tenderer in the tender and the tender must be in accordance with the specification. Non-
conformation to this instruction shall be treated as non-responsive& hence may disqualify the tender.

5.

10.

Techno-commercial bids will be opened on the schedule date of opening of techno-commercial
bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date,
to be intimated beforehand.

The Trustees reserve the right to accept or reject the tender without assigning any reason
whatsoever.

The Trustees will not be responsible for any cost or expense incurred by the Tenderer in
connection with preparation or submission of the tenders.

In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-
bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as
per the schedule) on the next working day will be considered as scheduled time for the purpose
of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price
Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in between 9-30
hrs. to 17-30hrs.

Should there be any doubt or ambiguity as to the meaning of any portion of the tender document
or if any further information is required, the same shall be clarified/amended by KoPT in the Site
Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a later
date after the Pre-bid meeting. In the event of making any important clarification or amendment
of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall be
immediately hosted in KoPT’s website for information of all concerned and the same shall form a
part of the Tender Document. Any offer having deviation from KoPT’s terms and conditions shall
render such offer unacceptable to KoPT. No alteration shall be made by the Tenderer in the
tender document and the offer must be in accordance with the terms and conditions of the
tender. The prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-
bid meeting in order to make themselves fully aware of the work, site and scope of work as
mentioned in the Bill of Quantity as per tender. For attending the Pre-bid Meeting, the
representatives of the tenderers should accompany proper authorizations letters from their
respective organizations.

The quoted rate should be exclusive of GST.The rate quoted in the tender shall hold good and
shall be binding on the tenderer not withstanding any increase in the prices of the materials and
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11.

12.

13.

labour or in the freights or levy or other charges whatsoever and the tenderers shall not be
entitled to claim any increase over the rates quoted by them during the pendency of the contract.

Validity of offer: The quoted rates would be kept valid for 120 days from the date of opening of
the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends his quoted
rates or tender, making them unacceptable to the Trustees and / or withdraws his e-tender, the
Earnest Money deposited shall to be forfeited.

The tenderers shall distinctly understand that they will be strictly required to conform to all the
terms of the tender and the plea of custom prevailing will not in any case be accepted as an
excuse on their part for infringing of any of the conditions and they shall refrain from sending
revised or amended quotations, after the closing date and time of the tender.

Evaluation criteria:

(i) A fully priced bill of quantities duly totaled shall be uploaded with the tender. A price
shall be inserted against each item of the bill of quantities respectively including all manner of
labour, tools, spares and all other matters necessary for the execution of the contract in
accordance with the general conditions, specifications, and bill of quantities. Evaluation of the
tender will be done on the basis of sum total amount of Bill of Quantities thus arrived,
excluding GST, as applicable.

(if) Evaluation of the tender will be done on the basis of sum total amount of Bill of
Quantities thus arrived.

The tenderer must not keep any column/space blank against any item under BOQ, else the tender
is liable for disqualification.

14.

15.

16.

(iii) The price offer should be exclusive of GST. GST will be paid extra, on applicable items, at
the time of supply of goods and services.

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work, the same will be paid as per rate of PWD schedule/ rate of reputed manufacturer /market
rate with justification of rates as the case may be.

The contract document shall be drawn in English language only.

The contract shall be governed by all relevant Indian Acts as applicable only within the
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The
Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law,
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate
fixed by Chief Labour Commissioner (Central) and as per M.\W.A. Govt. of W.B. whichever is
higher and revision from time to time along with EPF /ESI and other statutory benefits, if
applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules,

Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the works.
The contractor will be fully responsible for any delay /7 damages etc. and keep the Engineer
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indemnified against all penalties and liabilities of any kind of noncompliance or infringement of
such Acts, Ordinances, Rules, Regulations, Bye-laws and procedures.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to
obtain necessary Labour License from the Competent Authority for deploying requisite nos. of
labours in the work and submit the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923
as amended by Amendment Act No. 65 of 1976’ In addition to the above, the Personal
Injuries(Compensation Insurance) Act,1963 and any modifications thereof and rules made there
under from time to time. The contractor shall take into account all the above said financial
liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this
account.
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Annexure-C

Special Conditions of Contract

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

The Tenderer shall carefully examine the whole tender document and shall visit and inspect the
site on his own, obtain all information, which may be necessary for the purpose of the
tender/offer. The Tenderer is advised to acquaint himself with the job involved at the site, laws
and bye-laws enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site
condition and local information will be accepted. All costs/charges/expenses that may be
incurred by the Tenderer in connection with the preparation of his tender shall be borne by the
Tenderer and KoPT accepts no liability in this regard.

Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be
disqualified.

Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by the Trustees, will not be considered.

No alteration shall be made by the Tenderer in the tender and the tender must be in accordance
with the specification. Non conformation to this instruction shall be treated as non-responsive &
hence may disqualify the tender.

The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency only. No foreign exchange is
payable on this contract.

The Contractor shall take adequate insurance cover for persons to be deployed for execution of
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or
reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any property
or rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party
arising out of or in any way in connection with the execution or purported execution of the
contract and further the contractor shall indemnify KoPT against all claims enforceable against
KoPT (or agents/servants/employees of KoPT) or which would be so enforceable against KoPT
where KoPT is a private person, in respect of any such injury (including injury resulting to
death), loss or damage to any person whomsoever or property including all claims which may
arise under the Workmen’s Compensation Act or otherwise.

Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money &
security deposit and clause no.8 of GCC regarding delay/extension of time/LD/ Termination of
contract.

The tender shall remain valid for acceptance for a period of 120 days from the date of opening the
Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of
tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the
offer of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender
process could not be finalized within 90 days, the EMD'’s to be revalidated accordingly.

Successful Tenderer shall be in all cases responsible for the execution of the work in accordance
with the General Conditions of Contract. Specifications, Drawings if any, and the Bill of
Quantities which the tenderer shall be deemed to have examined.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

KoPT reserves the right to disqualify any offer, in case they are satisfied that any
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any
of the Tenderers to any officer, employee or representative of KoPT or any other person on his or
their behalf in relation to the acceptance of this tender.

The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner
stipulated in this tender document. Any change in the composition of the same during
subsequent stage of tender finalization as well as during the period of execution of the contract
shall be immediately notified in writing to KoPT. In the event of any Tenderer failing to comply
with the aforesaid requirement, the tender/ contract, if entered into, may be terminated.

At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend
and modify the Tender Document. Such amendment shall be hosted in MSTC’s Portal as well as
in KoPT’s Portal and KoPT would in no way be responsible for any likely ignorance of any
prospective Tenderer in this regard. Such amendment/ modification shall form part of the
Tender and shall be binding upon all the Tenderers. KoPT may, at its discretion, alter any of the
major dates like pre-bid meeting, last date of submission and date of opening of the Tender etc. to
enable the Tenderer(s) to have reasonable time to submit their offer after taking into
consideration such amendment/ modification.

The Tenderer should note that the plea of custom prevailing will not in any case be admitted as
an excuse on their part for infringing any of the conditions of the tender.

The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-
laws/Statutory Requirements including Dock Safety Regulations as may be in vogue as well as
any amendment thereof, if any, in executing the tender and during the pendency of the contract.
It will be the sole responsibility of the Contractor to comply with the same.

While submitting tender, the conditions of tender, the general conditions of contract and
specifications, drawings etc. shall be read in conjunction with the bill of quantities.

Completion Time: Ten weeks (10 weeks) from the date of placement of order letter.

The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The
guantities shown on the bill of quantities are approximate only and the actual quantities will be
intimated when formal order will be placed. If when preparing the tender documents, the
tenderer feels that any essential item has been omitted from the bill of quantities the prices of
which cannot be conveniently included under any other item, the tenderer shall request the
Engineer to insert a suitable item at the time of Pre-bid meeting. Should the tenderer omit to
mention the price of any item in the bill of quantities, the tender may be treated as cancelled.

The tenderer/s shall distinctly understand:
A. that they will be strictly required to conform to the General Conditions of Contract and
Specification as contained in each of its clause.
B. Non-acceptance/or non-compliance of any of the above terms and conditions may render
the tenders liable to rejection.
Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.
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19.

20.

21.

22.

23.

24.

25.

Warranty/Defect Liability Period: The contractor shall make good at his own expenses of all
defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning / handing over of the work.
Should any difference of opinion arise on any of the provisions of this clause, the decision of the
Engineer shall be final and binding. In default, the Trustees will be at liberty to get the repairs
done and reimbursed themselves so far as costs, therefore, are concerned out of the amount lying
with them as security deposit so far as that is practicable. If the costs of such repairs exceeding
the amount of security deposit, the Contractor shall pay the balance to the Trustees forthwith on
demand. Where the Contractor has submitted bank guarantee in lieu of cash security money, the
cost of such repairs will be payable to the Trustees forthwith on demand.

Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site.
The Contractor shall ensure that his employees observe the statutory safety rules and regulations.

Entry Permit: The Contractor shall be governed by the following provisions for interfacing safety

custody and proper use of Dock Permits :

A. All representatives and workers of the contractor shall possess the Dock Permit issued by
Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or
daily basis, free of cost. A token charge of Rs. 7.00 per person per occasion will be levied for
creation of new IDs in the permit system. A separate receipt indicating the details of the ID
along with the amount charged will be issued which may be kept for future reference.

B. The Contractor shall ensure that any Dock Permit issued to their workmen or representative
by the Permit Office are not misused by un-authorized persons for entry into the protected
dock area.

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by
the Contractor in case the Dock Permit issued at their request are found to be misused by any
authority/person.

D. The Contractor and their defaulting employees shall be liable for legal action against them for
breach of rules regarding entry into the protected area.

Permission from statutory bodies: The Contractor shall make arrangement from his own cost for
obtaining permission and relevant clearance from the statutory bodies such as Municipal
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by the bidder.

Testing and commissioning: Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector, wherever it is necessary. Record of each test shall be prepared after the test
and this record shall be signed by the Contractor’s representative conducting the test. Copies of
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate
shall be furnished by the Contractor countersigned by his certified Supervisor under whose
direct supervision the installation has been carried out. The Testing & Commissioning and its
related charges are to be borne by the Contractor at his own cost.

Identification mark: For identification of various equipment letter/figure writing of sizes
varying from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be
carried out at the expenses of the contractor as per directive of Engineer.

The tenderer must produce evidence with his tender that he and his proposed sub-contractors
have had experience and fully capable of carrying out work of this class and magnitude and by
way of proof shall submit along with his tender under ‘Schedule-O’ a list of important works of a
similar nature successfully carried out by him giving the dates of commencement and completion
of such works and full particulars of his business organization.
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26.

217.

28.

29.

30.

31.

32.

33.

34.

Cleaning during execution and after completion:

Any damage done to the structures during execution of work should be made good by the
contractor at his own cost. On completion of works, the contractor shall reinstate and make good
at his own expense any property or land which might have been disturbed and/or damaged by
his works. He should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable material found during the course of construction at
the work site or its vicinity to KoPT store/yard, dispose of the debris beyond the port area all at
his own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer.

Protection of existing service:

The contractor must pay full attention to the fact that the existing service facilities for KoPT
are not disturbed at any time due to storing of materials and rubbish and take every precaution
to keep the entrance passage clear is the same are being used by the labourer. The contractor shall
be held liable for all damage and inference to the existing service/structures caused by him in
execution of works. Should any damage be done to the existing service/structures in general, the
contractor shall make good the same and any further work considered necessary by the
Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered from his running account bill for which Engineer’s decision shall be final & binding.

Forwarding of Materials:

All dismantled unserviceable materials are to be disposed of beyond the office compound
and in conformity with the Municipal/corporation Rule at the contractor’s own cost. The
contractor shall have to arrange transport for forwarding the saleable/ unusable/ defective/
usable materials that may be found during the process of execution of the work to the Trustees
sales yard or any other site/ Godown including labour, transportations, loading, unloading all
complete as per the direction of the Engineer.

Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the personnel
of the contractor or his sub-contractor who will be involved in the tendered work. On closure of
the contract, all these permits shall have to be returned before finalization of the pending
bills/dues.

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port Trust.

The contractor shall start the work on “as-is-where-is” basis of the electrical installations.

The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at
no extra cost to Kolkata Port Trust.

Kolkata Port Trust will provide general security of the entire working area. Kolkata Port Trust is
covered by ISPS (International Ship and Port Faculties Security) code and the contractor shall
have to arrange for further security of their stock etc., if considered necessary and related
coverage at his cost in terms of ISPS code.

The stores/equipment/plant/machineries shall strictly conform to the tender specifications and
shall be capable of satisfactorily performing the duties intended for in the specification.
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35.

36.

37.

38.

39.

40.

41.

42.

43.

44,

45,

46.

47.

Electricity will be provided free of cost from nearest available source for carrying out the works,
if necessary. Water and Toilet facility, as available within the premises, shall be extended to the
Contractor’s men free of cost.

The contractor or his employees shall not use the premises allotted to him for any purpose other
than for carrying out the work allotted as per the contract and shall not act in any manner as to
cause any nuisance or annoyance to KoPT or the participants Zvisitors at the port.

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men
and materials to be used this contract.

Kolkata Port Trust and the contractor will nominate a number of officers with their contact nos.
indicating the chain of command at the field level who will operate within the terms of the
contract to ensure minimum interruption, smooth functioning and optimum utilization of the
electrical installations and the related distribution system.

The contractor shall conform to all the formalities as laid down in the Contract Labour
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent
amendments, if any, while executing the contractual works.

The Contractor shall supply two sets of operating and maintenance & fault finding manual for
use by the Engineer with three sets of complete general lay out, assembly drawings and
illustrated spare parts catalogue for the stores/ plant/equipment/ item.

Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of the
tender document.

Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in vogue
and as amended from time to time shall have to be satisfied.

Contractor shall have to arrange further security for their equipment/office/stores etc. at their
own cost and responsibility.

All equipment covered under this tender must be available from indigenous sources and the
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from
the date of commissioning. No foreign exchange will be made available.

The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items
envisaged in the equipment.

An agreement shall have to be executed at the expense of the contractor within 15 days from the
date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least
Rs. 60/- as per format enclosed with the General Conditions of Contract. All correspondence
between the contractor and KoPT and all documents to be submitted from the date of opening of
tender till the submission of the Security Deposit should form part of the contract agreement.

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected
work including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer.
During erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all
equipment, etc. at site by his own men at his own cost. However, only space for keeping the
materials for execution of the work may be provided by Kolkata Port Trust on free of cost basis.
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48.

49.

50.

ol.

52.

53.

o4.

95.

56.

of.

The contract shall be drawn up in English language only.

The firm /contractor shall at all times, during the continuance of agreement, obey and observe all
direction and instruction given by the Engineer or his authorized officials.

The contract may be terminated at one month’s notice by KoPT, if any one of the stipulated
conditions agreed upon by the selected bidder is not meeting to the satisfaction of KoPT. Further,
the contract shall stand terminated automatically after completion of the work.

The responsibility in respect of the antecedents/credentials of the persons engaged by the
contractor rest with the contractor.

Operation and maintenance of all electrical installation in accordance with Manufacture’s
specification, instruction Manuals, IE Rules and other relevant rules are to be carried out.

The staff provided by the contractor to KoPT are in case found to be indulging in any undesirable
or unfair activities in the premises of KoPT, the contractor will solely be responsible for all the
consequences apart from the liberty of KoPT office to lodge complaints before appropriate
authorities.

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection
and demonstration of the equipment, quoted for.

The tenderer shall along with the tender submit the detailed description of the equipment quoted
for and enumerate the aspect of operation and maintenance facilities and shall enclose necessary
literature.

The equipment shall be supplied and delivered at the specified site at contractor’s own cost.

All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be
paid through ECS. For this purpose, following details are to be furnished by the tenderer:

Name of the bank :

Name of the Branch with Code No.

Bank account no. :

Type of account : Saving/Current/Cash Credit

MICR No :

IFSC Code

The account shall have to be with a bank within the ECS zone prescribed by the RBI.

58.

The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply
materials and execute the work as per Technical Data offered by them.

59. All materials are to be supplied progressively as required at site subject to prior approval of

60.

Engineer or his representative.
During course of examination of Part-l of the Bid, the bidders if asked for shall furnish any or

additional documents for the purpose of evaluation of his / their bids. The price bids i.e. part-11
of those bidders who meet the qualifying criteria of the NIT shall be opened.
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61.

62.

63.

64.

65.

66.

67.

Priority of Contract Documents:

The several documents forming the Contract are to be taken as mutually explanatory to one
another, but in case of ambiguity or discrepancies, the same shall be explained and adjudicated
by the Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions
thereon which will be final and binding on the Contractor. Unless otherwise provided in the
Contract, if the stipulations in the various documents forming a part of the Contract are found to
be in variation in any respect then, unless a different intention appears, the provision(s) of one
will override others (but only to the extent these are at variance) in order of precedence as given
in the list below i.e. a particular item in the list will take precedence over all those placed lower
down the list:

The following documents of the Contract Agreement will be in the following sequence:

a) Letter of Intent (Lol) / Work Order

b) Special Conditions of Contract

c) Scope of work and Terms of Payment

d) Bill of Quantities

e) Instructions to the Tenderer

f) General Conditions of Contract

g) Any other document(s) forming part of the Contract.

Custodian Certificate: After delivery at site, the supplied materials are to be verified by KoPT
Officials and the custodian certificate is to be issued by the Contractor in this regard, for
consumption of such materials in the instant work.

Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of
KoPT’s General Conditions of Contract.

Special / Additional Security may be arranged by the contractor at the site at no extra cost to
KoPT over and above the General Security provided within KoPT premises by Port Security
Authority.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the
Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.

All other terms and conditions excepting those mentioned separately shall be governed by
KoPT’s General Condition of Contract.

TERMS OF PAYMENT:
1) Supply items :-

a. 60% payment against supply and delivery of materials / equipment / machineries /
items on production of proper purchase documents/challans at site together with
required Test Certificates etc. from appropriate authorities including inspection certificate
of KoPT’s representative, as applicable and on submission of Custodian Certificate.

b. 30% payment against installation and commissioning.

c. 10% payment against testing and handing over of the entire work after completion of
work as per NIT.
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ii) Installation and Commissioning:

a) 90% payment against installation and commissioning.

b) 10% payment against testing and handing over of the entire work after completion

work as per NIT.

Any defect and /Zor deficiency in the equipment supplied shall have to be made good by the
contractor before any bill is passed for payment. Payment will be made on the basis of actual
measurement. Payment will be made subject to Security deposit clause no. 3.4, 3.5 & 9 of

GCC.

68. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in

all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time
of supply of goods and services.

Relevant GST Clause:

Supplier/Service Provider to confirm that the GST amount charged in Invoice is
declared in its returns and payment of taxes is also made.

The supplier/service Provider agrees to comply with all applicable GST Laws,
including GST acts, rules, regulations, procedures, circulars and interaction there
under applicable in India from time to time and to ensure that such compliance is
done within the time prescribed under such laws. Supplier/Service Provider should
ensure accurate transaction details, as required by GST Laws are timely uploaded in
GSTN. In case there is any mismatch between the uploaded in GSTN by
supplier/service provider and details available with Kolkata Port Trust, then payment
to supplier/service provider to the extent of GST relating to the invoice/s under
mismatch may be retained from due payment till such time Kolkata Port Trust is not
sure that accurate tax amount is finally reflected in the GSTN to KoPT’s account and is
finally available to the Kolkata Port Trust in terms of GST Laws and that the credit of
GST taken by Kolkata Port Trust is not required to be reversed at a later date along
with applicable interest.

Kolkata Port Trust has the right to recover mandatory loss including interest and
penalty suffered by it due to any non-compliance of tax law by the supplier/service
provider. Any loss of input tax credit to Kolkata Port Trust for the fault of supplier
shall be recovered by Kolkata Port Trust by way of adjustment inconsideration
payable.

Supplementary invoices/debit note/credit note for price revision to enable Kolkata
Port Trust to claim tax benefit on the same shall be issued by you for a particular year
before September of the succeeding financial year.

The purchase order/work order shall be void, if at any point of time you are found to

be a blacklisted dealer as per GSTN rating system and further no payment shall be
entertained.
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69. DETAILED SCRUTINY OF E-TENDERERS:

Documents are to be uploaded:

iv.
V.
Vi.
Vil.

Viii.

Xi.
Xii.
xiil.
Xiv.

XV.

GST Registration certificate.

Valid Trade License and Electrical Contractors Certificate

Valid Professional Tax Clearance Certificate / Up to date tax payment challan (if
applicable) Zelse document in support of exemption.

Proof of possession of valid Employees’ Provident Fund (EPF) Account.

Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit
and Indemnity Bond.

Details of the firm as per ‘Schedule-O’ (in Volume-I) of the tender document.

Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the
earlier mentioned pre-qualification criteria.

Copies of balance sheet and Profit and Loss account / Trading account for the last 3
(three) financial years (i.e. 2014 — 2015, 2015-16, 2016-17) and the same should be audited
as per relevant norms wherever required.

Addendum / Corrigendum 7/ Notice / Extension Notice issued and drawings (if any)
duly signed by the Bidder under office seal.

EMD & Cost of Tender documents / NSIC or DIC Registration certificate.

Certified copies of PAN Card.

Proforma (Form -D).

Covering Letter.

Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company
or Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

A declaration has to be furnished by the tenderer stating (undertaking) that the entire
tender document, GCC and addenda has fully been read and understood (Annexure -I).

During techno-commercial evaluation, i.e. evaluation of Part-l of tender, an offer shall be
considered non-responsive in case:

i
il.
iii.
iv.
V.

Vi.
Vil.

In addi
1.

It is not accompanied by requisite earnest money,

It is not accompanied by requisite tender paper cost,

The validity of the offer is less than tender stipulation,

It does not meet the qualification criteria as stipulated in the NIT,

The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely / offer or tender if submitted with any deviation
from the tender terms & conditions,

If the tender is conditional,

If all the documents required as per NIT are not uploaded.

tion to the above, a bidder may be disqualified if:

The bidder provides misleading or false information in the statements and documents
submitted.

Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-performance
of the contractor or inordinate delays in completion or financial bankruptcy, etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
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Annexure - D

SCOPE OF WORK

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

The scope of work shall be “Electrical Rewiring of Customs Office near Gate no. 7 of
NSD”.

1. Supply, delivery, laying, termination & commissioning of 1.1 kV grade 4 core 10 sg. mm.
XLPE insulated armoured Copper cable as per BOQ.

2. Supply, delivery, laying, termination & commissioning of 1.1 kV grade 2 core 10 sg. mm.
XLPE insulated armoured Copper cable as per BOQ.

3. Supply, delivery, installation & commissioning of Distribution Board, Power/ Light Sub
Distribution Board as per BOQ.

4. Supply, delivery, installation & commissioning of Power Units with Starter, Plug &
Socket as per BOQ.

5. Supply, delivery, installation & commissioning of 1200mm sweep Ceiling Fan with
Electronic Type stepped fan regulator and of 300mm Heavy Duty Exhaust Fan as per
BOQ.

6. Supply, delivery, installation & commissioning of Call Bell as per BOQ.

Supply, delivery, installation & commissioning of LED tubular light fittings as per BOQ.

8. Concealed distribution wiring should be carried out conforming to relevant IS
specification with the latest up-to-date amendment.

9. Earthing of the Electrical Installation as per IS specification.

10. End Termination of different size of LT Cables with all accessories and commissioned.

~

Including all appurtenant works as described and set forth in, Bill of Quantities, Special
Conditions of contract, Technical Specification of works, and Specification of materials &
Workmanship with all additional or varied works which may thereafter be required in
accordance with Clause 7 of General conditions of contract and as per direction of the
Engineer-in-Charge.

Unless otherwise specified, the work to be provided for by the contractor shall include but
not be limited to the following:

a) Provide all materials, supervision, services, scaffolding and temporary lighting as
required for work purposes etc.

b) The contractor shall carry out the work in phased manner as per availability of the
site so that normal day to day activities are not affected for which no such extra
payment will be entertained.

Any work, considered required by the contractor and not mentioned hereunder, for
successful completion of the project, is to be included in the item of bill of Quantity suitably
which should be finalized in the pre bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules,
1956 with latest amendments and latest revised IS Code of Practice.
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The intending tenderer shall inspect the site of work in consultation with the
Superintending Engineer (Electrical), Kolkata Port Trust and acquaint himself with the
nature of Work before preparing his tender. His attention is drawn to the Conditions of
Contract in this regard. No excuse on ignorance as to the site General Conditions will be
entertained.

The Electrical Layout Drawings, Single Line Diagram, Distribution Diagram and Circuit

Drawings etc. should be prepared by the Successful Tenderer and the same should be
submitted to the Engineer for necessary approval, in triplicate, before installation.
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TECHNICAL SPECIFICATIONS

1. CABLES:

a) Cable Details

Following sizes of XLPE insulated, armoured, overall PVC sheathed armoured Copper
conductor cable of approved make of 1100 volts grade conforming to IS: 7098(Part — 1) /
1988 with latest amendment, are included under the scope of this tender

i. 4 Cx10sg. mm XLPE insulated PVC sheathed armoured Copper cable
ii. 2 Cx10sg. mm XLPE insulated PVC sheathed armoured Copper cable

+ 5% variation will be allowed as per practice.
It shall be ensured that before dispatch, both ends of the cables are properly sealed to
prevent ingress of moisture in the insulation. Direction of arrow must be marked on the

cable drum.

b) Cable Laying

Laying Underground:
Cable shall be laid generally in accordance with 1S:1255-1983. The average depth of trench
for laying cable shall be as below:-

) Directly on ground - 0.75 m.
i) At road crossing -1.00 m.

The trenches shall be excavated in reasonably straight line, and where there is a change in
direction suitable curvature shall be provided with 12D radius where D is the diameter of
the cable. Where gradients and changes in depth are unavoidable, this shall be gradual,
except where otherwise directed by the Engineer. The cable shall be laid on a cushion of
sand, protected with bricks placed on both sides (along the length of the cable) and top
(across the length of the cable). After laying of the cable the duct shall have to be filled up by
sand. Where cables run in parallel, separate ducts as stated shall have to be provided. G.I.
pipe shall have to be used where cable pass through walls, roads, drains, culverts, railway
line etc.

Gl pipe also shall be used if depth of cable trench is less than 750mm and further excavation
is not possible due to obstruction of existing material, which will be paid in actual. For one
run of cable one GI pipe is to be considered. In other word two or more run of cable will not
pass through one pipe.

The cable trench shall be filled back with riddled soil obtained from excavation. This shall be

done in layer and compacted. Cable route marker shall have to be provided at a maximum
distance of 50m.
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Laying on wall or structure:

Where cable shall be laid on wall or structure, the cable shall be laid by using MS
Clamp of adequate strength and size. The maximum distance between clamps shall not be
more than 400mm. The cable shall run as straight as possible. There shall be GI pipe
protection of 1 meter from each floor level during vertical run. When the cable shall pass
through wall/floor etc. pipe protection shall have to be given. Wherever cable shall be
required to be laid inside the building, the cable shall be laid on perforated Gl Tray of
adequate size and mechanical strength. The tray shall be rigidly fixed on wall in a proper
manner at suitable height using MS angle. The cable shall be fixed on tray using MS clamp of
proper size and thickness at a distance should not be more than 300mm. In case cable pass
from one building to another building; GI protection pipe of adequate size is to be provided
with proper fixing. Neatness must be maintained.

Laying through existing trench:
Cable shall be laid through existing covered/uncovered masonry trench and setting them in
order, mending good the damages filling the trench with fine dry sand.

c) Termination and Finishing:
Termination of cable shall have to be made by using suitable compression cable gland and
sockets by crimping to the size of the cable.

2. DISTRIBUTION BOARDS:

Distribution Board shall be used for three phase four wire system to distribute three phase
power supply to different boards. It shall be dust, vermin, and weather proof and be made
of factory built/ fabricated (minimum 2 mm thick sheet steel ) accessible from front by
lockable hinged with double door enclosure of sheet steel, phosphatised, powder painted
complete with bus bars, blanking plates etc. in accordance with IP-42/43 and IS 13032, IS
8623. It has to be concealed in wall after cutting the wall and mending good damages.
Necessary clamping arrangements shall have to be made for clamping of cables inside the
DB so that the cables can be properly dressed. Internal wiring shall have to be done by
suitable size of copper wire. The body and all metal parts not carrying current must be
connected with earth.

Three Phase MCB DB (TP&N Horizontal Distribution Board), BOQ SI.No.7: The Three Phase
MCB DB shall be 4 ways double cover panel consisting of the following:

Sl. No. Description Qty.

1. 25KA, 415V AC, 63A, TPN MCB on din rail of DBs(Incoming) 1 no.

2. 10KA, 240V AC, 32A, SP MCB of type-C Characteristics (Outgoing) | 12 nos.

3. MCB DISTRIBUTION BOARD (SINGLE PHASE) :
Sub Distribution Board shall be used for single phase two wire system to distribute single
phase power supply to different boards. It shall be dust, vermin, and weather proof and be
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made of factory built accessible from front by lockable hinged with double door enclosure
of sheet steel, phosphatised, powder painted complete with bus bars, blanking plates etc.
(In accordance with IP-42/43 and IS 13032, IS 8623). It has to be concealed in the wall and
mending good damages to original finish. Necessary clamping arrangements shall have to
be made for clamping of cables inside the DB so that the cables can be properly dressed.
Internal wiring shall have to be done by suitable size of copper wire. The body and all metal
parts not carrying current must be connected with earth. MCBDB shall be consisting of the
following:

Single Phase MCB DB for Power/ Lighting Circuit, BOQ SI. No. 8: The Sub Distribution
Board shall be (2+4 ways) consisting of the following:

Sl. No. Description Qty.

1. 10KA, 240V AC, 32A, SPN MCB of type-C Characteristics | 1 no.
(Incoming)
2. 10KA, 240V AC, 6-20A, SP MCB of type-C Characteristics | 4 nos.
(Outgoing)

4. CIRCUIT WIRING/DISTRIBUTION WIRING/POINT WIRING AND WIRES:
Details are given in BOQ.

5. CEILING FAN:

3 blade, ball bearing type, armature with copper winding, ceiling fan of 1200 mm sweep
complete with blade, canopy similar to that of Havells make Pacer model or equivalent to
any other approved make of appropriate colour are to be provided conforming to IS: 374
should have following Technical details :

i. Rated Voltage: 230 V (Nominal), A.C. single phase, 50 Hz.
ii.  Bearing: Fitted with Double Ball Bearings.
iii.  Fittings: Fitted with suitable down rod, hanging shackles and all other necessary
hardware items.
iv.  Winding: Winding must be of super-enamelled copper wire.

Requlator
Electronic type Fan Regulators, not less than 400 watts & conforms to IS: 11037 and size

similar to 6 Amps Piano type Switch.

6. EXHAUST FANS

Axial flow type exhaust fans of size 300mm sweep complete with blade & shutter which
should be dust and water proof, capable of giving good ventilation effect with low noise
having copper coil wounded armature similar to that Havells make turbo jet deluxe type or
equivalent to any other approved make are to be provided. The Exhaust Fans should have
double ball bearings, and the winding of the Motor must be of super enameled copper wire.

7. LIGHT FITTINGS:
Light fittings are to be supplied as per BOQ.
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8. EARTHING:

All Panels, Distribution board, Sub distribution boards and Main switches shall have to be
connected to Earth stations (double earth) in accordance with the requirement of Indian
Electricity Rules and IS 3043. All earth station shall be of same type similar to one illustrated
in 1S 3043, using pipe electrodes of Galvanized steel Class-B having internal dia. of 50 mm.
and a length of 3.04 m. buried vertically in the ground and providing layers of
charcoal/coke and salt as necessary. The top of the pipe electrode shall have suitable
arrangements for making connections of earth strips in the manner approved by the
Engineer. The earth station shall be located at least 2 m. away from any building and not less
than 6 m. apart from each earth station. The main panels at switch room & earth stations
interconnections (for double earth) shall be carried out with 25 mm. X 6 mm. G.I. flat. The
earth inspection pit should be provided with brick and cement work of 10 inch thick bricks
and cement mortar. The outside should be cement plastered. Hinged C.I. cover shall have to
be provided. Cadmium plated G.I. nuts, bolts and washers are to be used for fixing the
earthing electrodes without going earth strips. Two nos. earth stations are also required,
Distribution Boards installed in different places shall be connected suitably by 8 SWG wire
to the Main earthing arrangement.

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item
required for installation but specifically not mentioned either in the BOQ or the T.S. like
requisite length of G.I. Pipes, clamps and accessories shall be deemed to be included in the
rates for installation of the items for which these items are intended. Tenderers are advised
to build up the installation prices accordingly. Any claim in this regard on the plea that the
item is not specifically mentioned shall not be entertained.

LIST OF APPROVED MAKERS

Item Make
MCCB / MCB / DBs/Sub DBS/ | ABB/ Siemens/ Havells/ Standard/ L&T/
Switch fuse unit/ Crompton / GE/Legrand Zor any other reputed
make
Luminaries, lamps. Philips/ Bajaj/ Crompton/Havells or any other

reputed make

PVC Copper wire for internal | Finolex/Havells/National/ Polycab
wiring
Piano type switches/ Socket/ | Havells/Anchor/ Ellora/ Precision/or any other
Ceiling Rose/ Electronic regulator. | reputed make

L.T. power cable Gloster/Universal/ Polycab/Havells

Ceiling Fan /Exhaust Fan Havells/Usha/Orient/Crompton Greaves/Polar

N.B: Any other reputed make of any particular item will only be considered if none of the
specified make for that particular item is available in the market, for some reason or the
other, which is to be acceptable to competent authority
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Inspection and Testing:

Inspection of the items to be supplied by the contractor will be carried out by the Engineer
or his representative prior to dispatch. The Engineer reserves the right to waive inspection
at Manufacturer’s premises (witnessing tests) or to inspect (physically) the materials at site,
against Manufacturer’s Internal Test Certificate & Guarantee Certificate as applicable.

Inspection and testing will be carried out by KoPT Engineer. Inspection will be carried out as
applicable as per relevant Standard/ Technical Specification/ Approved Drawing etc.
Manufacturer’s Test and guarantee certificate as applicable will have to be submitted for
verification. High voltage, Insulation Resistance, Earth Continuity and Earth Resistance tests
etc. as applicable prior to commissioning are to be carried out for electrical installation
including LT cable (if any). All pre commissioning tests shall be carried out by the
authorized representative of the firm having valid Supervisor’s Certificate of Competency.
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Annexure — E

PRICE NOT TO BE QUOTED HERE

PRICE BID / Bill of Quantity (BOQ)

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

Name of the Work: Electrical Rewiring of Customs Office near Gate no. 7 of NSD.

Item Description Qty. | Unit | UnitRate | AmountRs.
No. Rs.
1 Supply of 1.1 kV grade 4 core 10 sq. mm. | 15 meter Price not to
XLPE insulated armoured Copper cable. be quoted
here.
2 Laying of the above mentioned 4 core 10 sq. | 15 meter

mm. XLPE insulated armoured Copper cable
after cutting wall/ floor and making holes
incl., embedding the cable at an avg. depth of
75mm in wall/floor and mending good the
damages to original finish incl. removing the
rubbish.

3 Finishing the above mentioned 4 core 10 sq. | 4 set
mm. XLPE insulated armoured Copper cable
by crimping method incl. supplying and
fixing solder less socket (Dowels make),
tapes, anticorrosive paste & jointing
materials.

4 Supply of 1.1 kV grade 2 core 10 sq. mm. | 100 meter
XLPE insulated armoured Copper cable.

5 Laying of the above mentioned 2 core 10 sq. | 100 | meter
mm. XLPE insulated armoured Copper cable
after cutting wall/ floor and making holes
incl., embedding the cable at an avg. depth of
75mm in wall/floor and mending good the
damages to original finish incl. removing the
rubbish.

6 Finishing the above mentioned 2 core 10 sqg. | 20 set
mm. XLPE insulated armoured Copper cable
by crimping method incl. supplying and
fixing solder less socket (Dowels make),
tapes, anticorrosive paste & jointing
materials.
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Supply of double door Horizontal 32A/way,
4 way, TPN MCB Distribution Board having
63A TPN MCB as incomer (for 1st floor &
2nd Floor) with 1P-42/43 protection with:
i) Incomer: 1No. 25KA, 415V AC, 63A TPN
C-Characteristic-MCB.

i) Outgoing: 12 Nos. 10KA, 240V AC, 32A
SP, C-Characteristics MCB.

No.

Installation of above DB by concealing in
wall after cutting the wall and mending good
the damages to original finish incl. inter
connection with suitable size of copper wire
and neutral link & provision for earthing
attachment and putting MCBs on din rail of
existing DBs and necessary connection.

No.

Supply of double door Horizontal 6-
20A/way, 4way, SPN MCB Power/ Light
Sub Distribution Board (For Ground, 1st &
2nd floors) having 32A SPN MCB as incomer
with IP-42/43 protection with:
i) Incomer: 1No. 10KA, 240V AC, 32A SPN
C-Characteristic-MCB.

i) Outgoing: 4 Nos. 10KA, 240V AC, 6-20A
SP, C-Characteristics MCB.

10

No.

10

Installation of above SDBs by concealing in
wall after cutting the wall and mending good
the damages to original finish incl. inter
connection with suitable size of copper wire
and neutral link & provision for earthing
attachment and putting MCBs on din rail of
existing DBs and necessary connection.

10

No.

11

Distribution wiring in 1.1 KV grade 2x22/0.3
(1.5 sgmm) single core stranded 'FR' PVC
insulated & unsheathed copper wire
(approved make) partly in 20mm size PVC
rigid conduit 'FR' [for horizontal ceiling portion
only] and in 19mm bore, 3mm thick polythene
pipe [for horizental & vertical run embedded in
wall], with 1x22/0.3 (1.5 sgqmm) single core
stranded 'FR' PVC insulated & unsheathed
copper wire as ECC, to light/fan/call bell with
Piano Key type switch fixed on MS CRC sheet
metal (16 SWG) switch board on wall complete
with 2 no. “Ph & N” copper bar incl. bakelite/
Perspex top cover 3 mm thick and incl.
175x100x65 mm inspection box, making earthing
attachment, painting the MS box and mending
good the damages to original finish [PVC
Rigid Conduit only on ceiling and remaining
portion concealed]

{Avg. Run 6 mtr}

121

point
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12

Supplying and Drawing 1.1 KV single core
stranded 'FR' PVC insulated & unsheathed
single core stranded copper wire of size
2x36/0.3 (2.5 sgmm) + 1x22/0.3 (1.5 sgmm)
as ECC for concealed wiring in the polythene
pipe of 19 mm dia and 3 mm thick, after
cutting a channel of (40 mm x 40 mm) on
masonry wall by Electric operated cutting
machine incl. supplying & fixing heavy
gauge 19 mm, 3 mm thick Polythene pipe by
means of anchoring chemical (Hilti/Sika)
and GI 'U' hooks of 8 SWG incl. supplying
and drawing 18 SWG GI wire as Fish wire
and mending good damages to original
finish by using own tools and tackles and
making necy. connection as required[for 6A
plug points]

500

RM

13

Supply of 240V 5A 3 pin flush type plug
socket & piano key type switch.

20

point

14

Fixing of above on sheet metal (16 SWG)
switch board with bakellite/perspex (wall
matching colour) top cover (3 mm thick)
flushed in wall incl. mending good damages
to original.

20

point

15

Supply of 240V, 6A plug socket with separate
6A Pinao key type switch (approved make)
on 150x100x65mm MS (16SWG) switch board
and bakelite/ perspex top cover of 3 mm
thick by Brass screws after making housing
for switch by cutting bakellite/ perspex
cover and making necessary connections as
required.

25

No.

16

Installation of above by embedding in wall
incl. mending good damages to original.

25

No.

17

Supplying and Drawing 1.1 KV single core
stranded 'FR' PVC insulated & unsheathed
single core stranded copper wire of size
2x56/0.3 (4 sgqmm) + 1x36/0.3 (2.5 sgmm) as
ECC for concealed wiring in the polythene
pipe of 19 mm dia and 3 mm thick, after
cutting a channel of (40 mm x 40 mm) on
masonry wall by Electric operated cutting
machine incl. supplying & fixing heavy
gauge 19 mm, 3 mm thick Polythene pipe by
means of anchoring chemical (Hilti/Sika)
and GI 'U' hooks of 8 SWG incl. supplying
and drawing 18 SWG GI wire as Fish wire
and mending good damages to original
finish by using own tools and tackles and
making necy. connection as required[for
16A/ 6A combo plug points and A/C points ]

320

RM
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18

Supply of 240V, 16A/ 6A combo plug socket
with separate 16A Pinao key type switch
(approved make) on 150x100x65mm MS
(16SWG) switch board and bakelite/ perspex
top cover of 3 mm thick by Brass screws after
making housing for switcbh by cutting
bakellite/ perspex cover and making
necessary connections as required.

10

No.

19

Installation of above by embedding in wall
incl. mending good damages to original.

10

No.

20

Supply of 240V, 16A plug socket complete
with base, MCB, starter, and indicator lamp
similar to Havell's cat. no.
DHDUCDP0253016 and making necessary
connections as required.

Nos.

21

Installation of above by embedding in wall
incl. mending good damages to original.

Nos.

22

Finishing of the PVC insulated wire ends by
socketting with pin/ ring type copper
sockets and insulated tapes etc., including
supplying sockets, tapes.for 4 sq. mm. wire
from Power DB to 6/16 A combo plug
points.

16

Nos.

23

Supplying of 1200mm sweep Ceiling Fan.

34

Nos.

24

Fixing only ceiling fan complete with blades,
canopy, fork, rubber bush etc. incl. S&F
connecting wire for down rod upto 30 cm
incl. painting the rod with approved paint
and making necessary connection as required
by 2x1.5 sgqmm flexible copper wire.

34

Nos.

25

Supplying of 240 V AC 450 Watt Electronic
Type stepped fan regulator.

34

Nos.

26

Fixing only fan regulator on existing sheet
metal switch board with bakelite/ perspex
top cover by screw after making housing for
regulator knob by cutting bakelite/ perspex
top cover incl. making necy. connections etc.

34

Nos.

27

Supply of 240 V AC superior type Call Bell
incl. supply of suitable board.

Nos.

28

Fixing of above on board incl. fixing of the
board.

Nos.

29

Supplying of 300mm Heavy Duty Exhaust
Fan.

13

Nos.

34




30

Fixing only exhaust fan after making hole in
wall and making good damages and smooth
cement finish etc. as practicable as possible
and providing necy. Length of PVC insulated
wire and making connection for exhaust fan
of 300 mm diameter.

13

Nos.

31

Supply of 20w LED tubular light fitting.

o4

Nos.

32

Fixing of above directly into the wall/ ceiling
by means of mounting SS clips provided
with the fixture.

o4

Nos.

33

Supply of 9W LED tubular light fitting.

15

Nos.

34

Fixing of above fitting directly into the wall/
ceiling by means of mounting SS clips
provided with the fixture.

15

Nos.

35

Earthing with 50 mm dia ISI Medium GI pipe
3.64 mm thick x 3.04 Mts. long and 1 x 4 SWG
Gl (Hot Dip) wire (4 Mts. long), 13 mm dia x
80 mm long GI bolts, double nuts, double
washers incl. S & F 15 mm dia Gl pipe
protection (1 Mts. long) to be filled with
bitumen partly under the ground level and
partly above ground level driven to an
average depth of 3.65 Mts. below the ground
level and also providing masonery enclosure
on the top of the earth electrode of overall
size 86.36 cm x 86.36 cm x 46 cm deep (below
Ground level) complete with cemented brick
work(1:6) of 25 cm width duly plastered with
cement mortar (inside) Cl hinged inspection
cover of size 36.56 cm x 35.56 cm with
locking arrangement, Gl reducer including
drilling of 46 nos. 12 mm dia holes on the Gl
pipe and treating of soil by using salt and
charcoal as required.

Set

36

Supply of earth bus bar of galvanized (Hot
Dip) MS flat 25 mm x 6 mm.

meter

37

Fixing of above on wall having clearance of 6
mm from wall including providing drilled
holes on the bus bar complete with Gl bolts,
nuts, washers, spacing insulators etc. as
required.

meter

38

Supply of earth continuity bar of galvanized
(Hot Dip) MS flat 25 mm x 6 mm.

10

meter

39

Fixing of above from earth bus bar to earth
electrode on wall having clearance of 6 mm
from wall including providing drilled holes
on the bar complete with GI bolts, nuts,
washers, spacing insulators etc. as required.

10

meter

35




40 Dismantling and Removal of existing LT |1 lump
distribution boards, lights, fan and other sum
electrical items from its position as per the
instruction of EIC, delivering the same to
section office and mending good damages.

Total=

Note:
1. The gquantity above may increase or decrease as per requirement for which payment
will be made as per actual.
2. The rate quoted should be exclusive of GST .
3. GST will be paid extra at applicable rates at the time of supply of goods and services.

PRICE SHOULD BE EXCLUSIVE OF GST
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Annexure - F

Profile of Tenderer / FORM -D

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/ KDS/
Mech/SE-I/ADV/490 dated 04.06.2018, those mentioned in the “General Conditions of Contract”
enclosed with this Tender Document as well as decisions taken in the pre-bid techno-commercial
conference, if any. We also agree to extend the maintenance support of the system beyond Warranty
period of 1 year for another 5 years on the basis of renewal of fresh Annual Comprehensive
maintenance contract.

Our relevant particulars are furnished hereunder:

Particulars To be filled in by the Tenderer or to be
mentioned as “none ”’

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer including
Police Station

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the Tenderer

Mobile/land line Telephone No. of the contact
person of the Tenderer.

Name of the partners/directors/ members, as
applicable, in this particular contract

Name of their authorized representative(s)
who would handle the contract on their behalf.

Date ......cccvvvennnnn. Signature of the Tenderer

Office seal of the Tenderer
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E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]

Covering Letter
Ref. No............ Date:

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

L VB, (Name of Tenderer) having examined the
Tender Document and understood its contents, hereby submit our Tender
FOT e (NIT No. KoPT/KDS/Mech/SE-I/ADV/.......
Dated............. and confirm that we unconditionally accept all the terms and conditions of the same

including the Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the Appendices
are true and correct and all documents accompanying such tender are true copies of their respective
originals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional
information it may find necessary or require to supplement or authenticate the Tender.

Ao WE, (Name of Tenderer) hereby undertake that we will
abide by the decisions of KoPT in the matter of examination, evaluation and selection of Successful
Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this
regard. We further acknowledge the right of KoPT to reject our tender without assigning any reason
or otherwise and hereby waive our right to challenge the same on any account whatsoever.

5. We also certify the following:
(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any
other legal authority from participating in any Tender/Contract/ Agreement of whatever kind.

(b) We have also not been expelled from any project or contract nor have had any contract
terminated for breach in the last 3 years ending on the date of opening of the techno commercial part
of the tender.

6. We declare that:
(a) We have examined and have no reservations to the Tender Document, including the Addendum,
if any, issued by KoPT thereon.

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf
will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the
tender.
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7. We understand that KoPT reserves the right to accept or reject any tender and to annul the
tendering process and reject all tenders at any time without any liability or any obligation for such
acceptance, rejection or annulment without assigning any reason thereof.

Yours faithfully,

Signature of TENAErer........oov i e

=T 1 1 A
DESIgNATION: ...t e
1D < Ot
Seal of thetenderer... ...,
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KOLKATA PORT TRUST

SCHEDULE -*0O~”

Tenderers must fill in the undernoted column:

SI. Full Value | Contract | Actual Name and | Name and
No | particulars of | of work | for completio | Addresses | Addresses
similar completio | ntime of to whom
works n time Authorities | reference
carried out for whom | can be
by Tenderer work was | made
carried out
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SCHEDULE - “O”
Sheet -2

The Tenderers are also requested to furnish the following particulars:

A. In case of a Limited Company:

1.

Name of the Company

Address of its present registered office
Date of its incorporation

Full ;name and address of each

of its Directors — any special particulars
as to Directors if desired to be stated
Name, address and other necessary
particulars of Managing Agents, if any,
appointed by the Company

Copies of Memorandum and Articles of :
Association (with the latest amendments,

if any)

Copies of audited Balance Sheets of the :
Company for the last three years.
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SCHEDULE - “O”
Sheet -3

B. In case of a Firm:

1. Name and address of the firm
2. When business started

3. If registered, a certified copy of Certificate
of Registration

4. A certified copy of the Deed Of Partnership
5. Full name and address of each of the
Partners and the interest of each partner
in the Partnership. Any special particulars
as to Partners if desired to be stated

6. Whether the firm pays income tax over
Rs.10, 000/- per year
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SCHEDULE - “O”
Sheet -4

C. In case of an Individual:

1. Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

2. Name of the father of the Tenderer
3. Whether the Tenderer carried on
business in his own name or any
other name
4. When business was started any by whom
5. Whether any other person is interested
in the business directly or indirectly,
if so, name, address, etc. of such persons
and the nature of such interest.
6. Whether the Tenderer pays income tax

over Rs.10,000/- per year

DATED,the.......ccovvviiiinnn Signature of Tenderer

43



Annexure - G

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

FORMAT OF AFFIDAVIT
On the Rupees Ten Non - Judicial Stamp Paper

BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT-------------

AFFIDAVIT
| oo e son of ---------- aged about ----------------
----Years, by faith ----------------- , by occupation ------------- , residing at-----------------=---mmm oo
---------------------------------------- do hereby solemnly affirm and declare as
follows:

1. That | am the proprietor/Partner of ---------------mmcmmmmmmeeo having office at ------------ and

carrying on business on the said name and style.
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should
be mentioned in affidavit.)

2. THAT my aforesaid Firm is exempted from E.S.l. Act and the said Firm has no valid E.S.I
Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no -
-------------------- of Tender no---- ------—-issued by Kolkata Port Trust in respect
of the work (the name of the work is to be mentioned)

That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, | will be held responsible
for all the consequences in respect of compliance of The Employees State Insurance Act, 1948

DEPONENT

Identified by me
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Annexure - H

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non - Judicial Stamp Paper

INDEMNITY BOND

By THIS BOND I, SN/ St m e oo oo oo oo oo , son of Shri/Smt---------
---------------------------------- Residing | R by
occupation ------------ the Partner/Proprietor/Director-------- having office at -------
-------- am a tenderer under Mechanical Engineering Department, Kolkata Port Trust(A statutory
body under MPT Act, 1963)

WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under E.S.I
Act or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering Department,
Kolkata Port Trust against all damages and accident to the Labourer Tenderer/contractor.

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named
herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND
ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the
Kolkata Port Trust and which shall be legal and Zor claimed by the Kolkata Port Trust during the
execution of the work stated in the NIT NO--------------==-mmmmmeeve of

AND the contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata
Port Trust and its administrator and representative.

And also all such possible claim or demand for damages and accidents. In the event the
declaration is found to be wrong and false, the tenderer will be held responsible for all the
consequences in respect of compliance of The Employees State Insurance Act, 1948.

In WITNESS WHEREOF | , the Partner/Proprietor/Director----------------- Hereto
set and seal this the Day of In the year--------------- | .

Sureties Signature of the Indemnifier
1. Signature:

Name:

Address:

2. Signature:
Name:
Address:

3 Witness
Signature
Name:
Address
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Annexure —I

e-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full
tender document

Ref. NO............... Date

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

We, i e e (N@me Of Tenderer) have fully
read and understood the entire Tender Document, GCC, and Addenda, if any, downloaded
from the instant e-tender and no other source, and will comply to the said Tender document,
GCC and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full
Tender document.

Yours faithfully,

Signature of Tenderer..........c.vovviii i e,

N BB, . e e
DESIGNALION: ... vttt e e e e e
DAt ... e

Seal of the teNAerer.......ovvev e e
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Annexure-J

E-Tender No.: KoPT/Kolkata Dock System/CME/10/18-19/ET/142

KOLKATA PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043.

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 of
THE 6™ MEETING HELD ON 27™H MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1.
1.0.

1.1

1.2.

1.3.

1.4,

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

DEFINITIONS
In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in

assigned to them, except where the context otherwise required.

"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns.
""Chairman" means the Chairman of the Board and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.

""Contractor' means the person or persons; Firm or Company whose tender /offer has been accepted by the
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board /
Chairman.

""Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief Engineer,
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief
Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure &
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the employer,
with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of the
"Engineer' so designated.

"Engineer's Representative™ means any subordinate Engineer or Assistant to the Engineer or any other
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
"Work"" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works"
and "Excess Works" and Temporary Works.

"Temporary Works" means all temporary works of every kind required in or about the execution, completion
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins
for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms.
"Extra Works" means those works required by the Engineer for completion of the Contract which were not
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender.
"Excess Works" means the required quantities of work in excess of the provision made against any item of the Bill
of Quantities.

""Specifications' means the relevant and appropriate Bureau of Indian Standard's Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the Tender.

"Drawings' means the drawings referred to in the Tender and specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or
approved in writing by the Engineer.

""Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings,
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if
separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.
""Constructional Plant™ means all appliances or things of whatsoever nature required in or about the
execution, completion or maintenance of the works or temporary works and includes (without thereby limiting the
foregoing definition) all machinery and tools but does not include materials or other things intended to form or
forming part of the permanent work.

"'Site"" means the land and other places, on, under, in or through which the works are to be executed or carried out
and any other lands or places provided by the Trustees for the purpose of the Contract.

""Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor,
subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions
here-in-after contained.

1.15.""Month"" means English Calendar Month.

1.16.

1.17.
1.18.

1.19.

"Excepted risks' are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities
(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use
or occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the excepted risks)

Word importing the singular only, also includes the plural and vice-versa where the context so required.

The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof
or be taken into consideration in the interpretation or construction thereof or of the contract.

Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether
on or off the site.
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE
2.0. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of
the Engineer and shall comply with the Engineer's direction on any matter whatsoever.

2.1. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the
Engineer's Representative

2.2. The Engineer shall have full power and authority
(@) to supply to the contractor from time to time during the progress of the works such further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the works
and the contractor shall carry out and be bound by the same.
(b) to alter or modify the specification of any material and workmanship and to inspect the work at any time.
(c) to order for any variation, alternation and modification of the work and for extra works.
(d) to issue certificates as per contract
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee.
(f) to grant extension of completion time.

2.3. The Engineer's representative shall:
(a) watch and supervise the works,
(b) test and examine any material to be used or workmanship employed in connection with the work.
(c) have power to disapprove and material and workmanship not in accordance with the contract and the contractor
shall comply with his direction in this regard.
(d) take measurements of work done by the contractor for the purpose of payment or otherwise.
(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own expense,
(f) have powers to issue alteration order not implying modification design and extension of completion time of the
work and
(9) have such other powers and authorities vested in the Engineer, which have been delegated to him in writing by
the Engineer under intimation to the Contractor.

2.4. Provided always that the Engineer's Representative shall have no power:
(2) to order any work involving delay or any extra payment by the Trustees,
(b) to make variation of or in the works and
(c) to relieve the Contractor of any of his duties or obligations under the Contract.

2.5. Provided also as follows:

(a) Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the
Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, braking-up
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for the
loss sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall been
titled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision.

(c) Any written instructions or written approval given by the Engineer's Representative to the contractor, within the
terms of delegation of power and authority vested in Engineer to his Representative in writing shall bind the
contractor and the Trustees as though it had been given by the Engineer, who may from time to time make such
delegation. Contractor and the Trustees as though it had been given by the Engineer, who may from time to time,
make such delegation.

3. THE TENDER / OFFER AND ITS PRE-REQUISITES
3.0. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and
examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact on
his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into
consideration:

() The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and climate
conditions, the means of access to the site and all other local conditions including the likely charges and costs for
temporary way- leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and

availability of the required materials and labour for the work and the need to execute the work to the entire
satisfaction of the Engineer, and also by complying with the General and Special Conditions of Contract.
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(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage of all
plant, equipment and Construction materials.

(d) The sources and means of procurement of water for drinking, washing and execution of work, and source and
availability of electrical power, all of Contractor's cost.

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with the rules
made there under, the rules, regulations and bye-laws of public bodies or any local or other authority by the
Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind arising from the
Contractor's failure in such compliance.

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

3.1. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise in
the Notice-Inviting the Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialing of the revised figure.

3.2. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the names
of their owners/partners/Share Holders at the required points of time. The failure in this regard shall be treated as a
breach and a contract, if entered into, shall be liable to be cancelled.

3.3.(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with Earnest

Money of the amount calculated as per the following scale.

Estimated Amount of Earnest Money
Value
For works contract. For contract of supplying materials of equipment only
Up to 5% of the estimated value of work 1% of the estimated value of work.
Rs.1,00,000/-
Over 2% of the estimated value of work | 1/2% of the estimated value of work subject to a maximum of
Rs. 1,00,000/- | subject to a maximum of Rs.20, | Ts. 10,000/- and minimum of Rs. 1,000/-
000/- and minimum of Rs. 5,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata Branch
of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port Trust" and
payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept attached to the
Tender / offer in the Sealed Cover.

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque drawn
on a Nationalized Bank of Kolkata / Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA &
CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the Earnest
Money, as per the following scale:

Class of Registration Amount of Fixed Security Financial limit of each tender

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-
C Rs. 2.500/- Any tender priced up to Rs.50,000/-

(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection.
(ii) If before expiry of the validity period of his Tender / offer, the tender amends his quoted rates or tender/
offer making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money
deposited shall be liable to forfeiture of the option of the Trustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit,
for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt of
Earnest Money.

(g9) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed the
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quantum computed as per the under noted percentages of the total value of work actually done up to the stage of

completion.

Value of Work % of Security Deposit for | % of Security Deposit for Contract of
works contract supplying materials and equipments only

For works up to Rs. | 10% (Ten percent) 1% ( One percent )

10,00,000/-

For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on the balance
than Rs.10,00,000/- and | 1/2% on the balance
up to Rs.20,00,000/-
For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on next
than Rs.20,00,000/- 1/2% on next Rs.10,00,000/-+ 5% | Rs.10,00,000/-+ 1/4% on the balance

on the balance

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages given
above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the date of
placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour of
Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be.

(i)No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / Security
Deposit held by the Trustees, at any stage.

3.4. (i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to
deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for any
maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for that
amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period and
after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted his
"No Claim" Certificate in form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor
fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or
to become due to the Contractor under any other contract.

3.5 |If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of any
Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract shall be liable
to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. The cost of
obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by
the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank guarantee,
failing which and for non-fulfilment of any contractual obligation by the Contractor, the Engineer and/or the
Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.0.(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction of the High

Court at Kolkata, India, including the following Act:
i. The Indian Contract Act, 1872.
ii. The Major Port Trust, Act, 1963.
iii. The Workmen's Compensation Act, 1923.
iv. The Minimum Wages Act, 1948.
v. The Contract Labour (Regulation & Abolition) Act, 1970.
vi. The Dock Workers' Act, 1948.
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).

4.1. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition of the term
"Contract™ here-in-before shall collectively be the Contract.
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4.2. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any
discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to the Contract.

4.3. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall
remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative on
completion of the work. If not torn or mutilated on being regularly used at site.

4.4 The Contractor shall prove and make at his own expense any working or progress drawings required by him or
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to the
Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's responsibility on the
engineer in any way whatsoever.

4.5. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the
written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a)for
the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the acts,
defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a "piece rate™ basis shall not be deemed to be subletting under this clause.

4.6. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent works,
labour including supervision thereof transporting to and from the site and in and about the work, including loading,
unloading, fencing, watching, lighting, payment of fees, faxes and duties to the appropriate authorities and other things
of every kind required for the construction, erection, completion and maintenance of the work.

4.7. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of
construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the Temporary and Permanent works
formulated by the Engineer; but the contractor shall be fully responsible for the correct implementation thereof as also
for any design and specification prepared / proposed / used by the Contractor.

4.8. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his
(a)programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or his
Representative to any such programme or particulars, shall not relieve the Contractor of any of his obligations under the
contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his revised
programme for completion of work within the stipulated time whenever asked to do so.

4.9. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long
thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The Contractor
or his competent and authorised agent or representative shall be constantly at site and instructions given to him by the
Engineer or his Representative in writing shall be binding upon the Contractor subject to limitation in clause 2.5 hereof.
The Contractor shall inform the Engineer or his Representative in writing about such representative/agent of him at site.

4.10. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at site and
the Contractor shall within 48 hours comply with such instruction without any demur, whenever the Engineer shall feel
that the deployment of the person concerned will not be conducive to the proper and timely completion of the work.

4.11. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness thereof
and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile
marks and other things used in setting-out the works.

4.12. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss or
injury to the work or any part there of shall be made good by the Contractor at his down cost as per instruction and to the
satisfaction of the Engineer, failing which the Engineer or his Representative may cause the same to be made good by
any other agency and the expenses incurred and certified by the Engineer, shall be recoverable from the Contractor in
whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the work, which might have
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been taken over by the Trustees on partial completion of the work and in such case the Contractor's obligation will be
limited to repairs and replacement for manufacturing or construction defects during the Maintenance period (Guarantee
Period) as per the directions of the Engineer as also for defects/ damages if any caused to the work by the Contractor
during such repairs and replacement in the maintenance period.

4.13. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or structure
or services or properties belonging to the Trustees or not, which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or damage caused by
the Contractor in connection with the execution and maintenance of the work to the aforesaid properties, structures and
services and/ or to any person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the
Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

4.14. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or
antiquity and structures and other remains or things of geological or archaeological importance be discovered at site
which shall remain the property of the Trustees and protect them from being damaged by his workmen and arrange for
disposal of them at the Trustees expense as per the instruction of the Engineer's Representative.

4.15. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and
proceedings and all costs arising there from on account of;

(@) Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the
works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all
materials and equipment required for the work.

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants and
materials in connection with the work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in
transporting contractor's plants and materials.

(f) The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the
Engineer or his Representative to the workmen of the Trustees and other agencies employed by or with the
permission and / or knowledge of the Trustees on or near the site of work.

4.16. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall
remain the property of the Trustees.

4.17. The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after
completion of the work, without which payment against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, refuse and
other materials from being thrown into the water by the Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment for
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever
necessary.

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or other
local authority or the Engineer or his Representative, for preventing (i) spread of any infectious disease like
smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes
etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics,
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Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his
Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years.

4.18. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received by
the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s Site Office
or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to the Registered
Office of the Contractor. The time mentioned in these conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or dispatch.

4.19. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and
equipment shall not publish or caused to be published any photographs or description of the works without the prior
authority of the Engineer in writing.

4.20. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and
Cooperation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees and
their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work and in default,
the contractor shall be liable to the trustees for any delay or expense incurred by reason of such default.

4.21. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or
surface traffic.

4.22. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of the work
and shall only be removed from the site in part or in full with the written permission of the Engineer or his
Representative.

. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK
5.0. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance of
the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor in the Form
of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with due expedition and
without delay, except as may be expressly sanctioned or ordered by the Engineer or his Representatives, time being
deemed the essence of the contract on the part of the Contractor.

5.1. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s
Representative may send communications and instructions for use of the Contractor.

5.2. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall
not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for safety
of the work. If the progress of the work lags behind schedule or the work has been endangered by any actor neglect on
the part of the contractor, then the Engineer or his Representative shall order and the contractor at his own expense shall
work by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass
such an order shall not relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall be
final, binding and conclusive.

5.3. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by the
contractor with the approval of the Engineer or his Representative and subject to subsequent testing as maybe required
by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any such materials.

5.4, Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written instructions of
the Engineer or his Representative. Where no specific reference is available in the contract, the materials and
workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.

5.5. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required to
do so, all at the contractor’s cost.

5.6. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in
respect of materials and workmanship deployed on the work shall be borne by the contractor.

5.7. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the
following conditions shall apply:
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(&) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores,
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the
manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’ Stores
as per the direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such
materials issued to him and for any loss or damage thereof for any reason other than “Excepted Risks”, the
contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall at no stage remove or
cause to be removed any such material from the site without his permission.

(c) The Trustees’ materials will generally be supplied in stages and in accordance with the rate of progress of work,
but, except for grant of suitable extension of completion time of work as decided by the Engineer, the contractors
hall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’
materials to him. The Contractor shall, however communicate his requirement of such materials to the Engineer
from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall be
recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption
thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate / stipulated
in the contract. These rates shall only be considered by the contractor in the preparation of his tender / offer and
these will form the basis of escalation / variation, if in future the contractor is required to procure and provide any
such material on the written order of the Engineer consequent on the Trustees’ failure to effect timely supply
thereof.

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued to the
contractor has been — (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by the contractor
in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills or from any of his
other dues, after adding 19%4% extra over the higher one of the followings:

i. The issue rate of the materials at the Trustees’ Stores, and
ii. The market price of the material on the date of issue as would be determined by the Engineer.

5.8. The Engineer or his Representative shall have the power to inspect any material and work at any time and to order
at any time — (i) for removal from the site of any material which in his opinion is not in accordance with the contract or
the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable materials, or (iii)
the removal and proper re-execution of any work, which in respect of material and workmanship is not in accordance
with the contract or the instructions of the Engineer.

The contractor shall comply with such order at his own expense- and within the time specified in the order. If the
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after
giving him a written prior notice of 7 days.

5.9. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his
Representative and whenever required by him the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his Representative from time to time and shall
reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of the
contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up was with
prior written order of the Engineer or his Representative.

5.10. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of the
work till such time the written order to resume the execution is received by him. During such suspension the contractor
shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra expenses in giving
effect to such order shall be considered by the Trustees, unless such suspension is:

i. Otherwise provide for in the contract, or

ii. Necessary by reason of some default on the part of the Contractor, or

iii. Necessary by reason of climatic conditions on the site, or

iv. Necessary for proper execution of the works or for the safety of the works or any part thereof.

The Engineer shall settle and determine such extra payment and / or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer, be fair and reasonable.
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If at any time before or after commencement of the work the Trustees do not require the whole of the work tendered for,
the Engineer shall notify the same to the contractor in writing and the contractor shall stop further works in compliance
of the same. The Contractor shall not be entitled to any claim for compensation for underived profit or for such
premature stoppage of work or on account of curtailment of the originally intended work by reason of alteration made by
the Engineer in the original specifications, drawings, designs and instruction.

5.11. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test
prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be
entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the total
work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees the Contractor
shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance period of the contract, if any, shall commence from
the date mentioned in such certificate so far as the completed portion of the work is concerned.

. TERMS OF PAYMENT:

6.0. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion in Form G.C.2 has been given by the Engineer. On account
payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere advances, which shall
stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s unfulfilled contract
condition, if any.

6.1. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in the
Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as otherwise
provided in the contract and when the Engineer decided any other rate for change in the scope of work or omission, if
any, on the part of the Contractor.

6.2. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period of 4
months or more, on account payments may be made at the discretion of the Engineer or his Representative at intervals
deemed suitable and justified by him. Provided always that, subject to execution of work of substantial value in the
context of the contract price, the interval of such on account payments shall be decided by the Engineer or his
Representative, which shall ordinarily not be less than 1 month in between two payments for on account bill and / or
advance.

6.3. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the
Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The Contractor or
his duly accredited Representative or Agent shall remain present at the time of such measurement and assist the
Engineer’s Representative in every manner required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of such Measurements over
the Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even other 3 days written notice from the Engineer’s
Representative the measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by
the Contractor.

6.4. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall type
out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s Representative in
quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his Representative
may, in his absolute discretion, allow advance payment against such bill to the extent of an amount not exceeding 75%
of the “net payable’ sum of the said bill, subject to adjustment thereof against the bill at the time of checking and
auditing the bill at the Trustees end., The measurement Book will not be handed over to the Contractor; but he will
obtain the abstracts of quantities, amount and recoveries to type out the bill.

6.5. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of the value
of any material purchased and brought to the site by the Contractor. Provided always that

i. The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.

ii. The value of such materials shall be assessed by the Engineer or his Representative, at their own discretions,

iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the
contractor’s materials.

iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall
submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall
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indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for
whatever reasons.

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the
proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any
Nationalized Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall
remain valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must
bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by
the Bank on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the validity of the Guarantee.

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with the
consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the
Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

6.6. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for
payment or the Trustees should over-pay the Contractor on any account.

6.7. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or
Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any delay
on the part of the Trustees in making interim or final payment or otherwise.

. VARIATION AND ITS VALUATION:
7.0. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work and
shall never be deemed as actual or correct quantities of the works to be executed by the contractor in fulfilment of his
obligation under the contract.

7.1. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, quantity
or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon receipt of such
an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any work included in the contract.

c) Change the Character or quality or kind of any work included in the contract.

d) Change the levels, lines, position and dimensions of any part of the work, and

e) Execute extra and additional work of any kind necessary for completion of the works.

7.2. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, but
the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be taken into
account and the contract price shall be varied accordingly.

7.3. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity of
any work up to 15% where such increase or decrease is not the result of any variation order given under this clause but is
the result of the quantities exceeding or being less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s subsequent written
confirmation of such verbal order shall be deemed to be an order in writing within the meaning of this clause.

7.4. a) The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried out
under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the
tender in respect of any extra work done or work omitted by his order.

c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the
basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If
the contract does not contain any rates or prices directly applicable to the extra additional or substituted work, then
the Engineer may decide the suitable rates on the basis of Schedule of Rates (including surcharge in force at the
time of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted contractual
percentage, if any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner deemed
by him as fair and reasonable, and his decision shall be final, binding and conclusive.
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d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the contract
work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained in the
contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix such other rate or price as
he deems proper and the Engineer’s decision shall be final, binding and conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION

OFCONTRACT.
8.0. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to be
supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lockouts, civil
commotions or other special circumstances of any kind beyond the control of the Contractor cause delay in completing
the work, the contractor shall apply to the Engineer in writing for suitable extension of completion time within 7 days
from the date of occurrence of the reason and the Engineer shall there upon consider the stated reasons in the manner
deemed necessary and shall either reject the application or determine and allow in writing the extension period as he
would deem proper for completion of the work, with or without the imposition of “Liquidated Damaged” Clause
(No.8.3hereof) on the Contractor and his decision shall be binding on the contractor. If an extension of completion time
is granted by the Engineer, the clause N0.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be
not completed within the extended time, unless stated otherwise in the decision communication by the Engineer, as
aforesaid.

8.1. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as communicated
by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to the Trustees and not as a
penalty, ¥2 % (half percent) of the total value of work (contract price) as mentioned in the latter of acceptance of the
tender/offer, for every week or part thereof the work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% the said value of work.
b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said amount of
compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to become due to the
contractor. The payment or deduction of such compensation / damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other obligations / liabilities under the contract and in case of the
Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to be completed by
some other agency at the risk and expense of the Contractor, after a minimum three days’ notice in writing has been
given to the contractor by the Engineer or his Representative.

8.2. Without being liable for any compensation to the Contractor, the Trustees may, in their absolute discretion,
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this respect, as
communicated by the Engineer shall be final and conclusive :

(i) The Contractor has abandoned the contract.

(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not
getting completed within the agreed period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions,
has kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to proceed
with the work.

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his
Representative the written notice stating that the said materials or work are rejected by him .

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to
any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes
in to liquidation either compulsorily or voluntarily.

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees,
the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to be ascertained
from the Engineer, within 7 days of receipt of such letter.

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that maybe
expended in completing the work beyond the amount that would have been due to the contractor, had he duly completed
the whole of the work in accordance with the contract.
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8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of the
work actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the work
done and materials conform to specifications at the time of taking over by the Trustees. The payment for work shall be
based on measurements of actual work done and priced at approved contract rates or other rates, as decided by the
Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer, which shall in no case be
more than market rates prevailing at the time of talking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other
agency and the Contractor’s Liabilities to the Trustees and known in all respect.

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT:

9.0. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be specified in
the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate in the
Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period, arising, in the sole
opinion of the Engineer or his Representative, from materials or workmanship not in accordance with the contract or the
instruction of the Engineer or his Representative, shall, upon the written notice of the Engineer or his Representative, be
amended and made good by the Contractor at his own cost within seven days of the date of such notice, to the
satisfaction of the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects
amended and made good through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the Contractor in manner deemed suitable by the Engineer.

9.1. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by the
Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if any, have
been fulfilled by the Contractor. Previous entry on the works or taking possession, working or using thereof by the
trustees shall not relive the Contractor of his obligations under the contract for full and final completion of the work.

9.2. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held by the Trustees,
and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the Engineer shall
issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the Trustees shall refund the
balance due against the Security Deposit to the Contractor, after making deduction there from in respect of any sum due
to the Trustees from the Contractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION

10.0. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the
Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or as to the
materials used in the work or the execution of the work whether during the progress of the work or after the completion
and whether before or after the determination , abandonment or breach of the contract the decision of the Engineer shall
be final and binding on all parties to the contract and shall forthwith be given effect to by the Contractor.

10.1. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

10.2. If, however, the contractor be still dissatisfied with the decision of the Chairman, he shall, within 15 days after
receiving notice of such decision required that within 60 days from his written notice, the Chairman shall refer the
matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any such
reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act, 1940 or any
statutory modification thereof .
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10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed from the
stage at which it was left by his predecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing
the date of first hearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge the time for
making and publishing the award, with the consent of the parties.

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion. Upon
every or any such reference to cost of any incidental to the reference and award respectively shall be in discretion of the
Avrbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same shall be
borne and paid.

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian
Avrbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason for the award.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and
conditions of the contract in question.

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there under,
for the time being in force, shall apply to the arbitration proceedings under this Clause.

10.3.8. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance
with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to him, is due or
payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to arbitration.

10.4. Provided always as follows:
(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts, where
tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-.
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the execution of
the work to the Engineer within 30 days from the date of occurrence of the cause of dispute and before the
preparation of the final bill, giving detailed justifications, in the context of contract conditions.
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must be
submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final
completion of the work. No dispute or difference on any matter whatsoever, pertaining to the contract can be raised
by the contractor after the completion of the work.
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and 8.5(c)
hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently.
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion, by adding
the names of new Arbitrators and / or by deleting the names of existing Arbitrators, without any reference to the
Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To,

AP o | PR
«ve.......having examined the site of
works, inspected the Drawings and read the Specifications, General and Special Conditions of Contract and Conditions of
Tender, hereby tender and undertake to execute and complete all the works required to be performed in accordance with
the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of
the Trustees and at the rates and prices set out in the annexed Bill of Quantities with.......................... month/week from
the date of the order to commence the work and in the event of our Tender being accepted in full or in part, I/We also
undertake to enter into a Contract Agreement in the Form hereto annexed with such alterations or additions thereto which
may be necessary to give effect the acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and 1/We hereby agree that until such Contract Agreement is
executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER RS. . ..oiiiiiiie e et et e e

(R LS LA R0 ) PP
*1/We require .................... days/months preliminary time to arrange and procure the materials required by the
workfrom date of acceptance of the Tender before 1/We could commence the Work.

(* This should be scored out in the case of labour contracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia
DockComplex vide Receipt NO ........ccovvieiiiiiiiiiiinnn, Of e as Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months.
Signature of the Tenderer

Witness: (Seal of the Tenderer)
SIgNature ..o Name of the Tenderer ...........ccooeiiiiii e,
Name ... (In Block Letters)

(In Block Letters)

AAress ..o Dated ..o
AUIESS e e e
OCCUPALION vttt e e e e et e e
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this ........cocooovviiiinenn day of............eetreni200.. e between the Board of
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors in
OFfice) OF the 0N PAMt NG ...ttt e e e e e e e e e a e (hereinafter called
“ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs,
executors, administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed,

haveaccepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS
AGREEMENTWITNESSETH as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them inGeneral
Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz.
(a) The said Tender / Offer & the acceptance of the Tender / Offer
(b) The General Conditions of Contract
(c) The Special Conditions of Contract
(d) The Conditions of Tender
(e) The Technical Specifications
(f) The Schedule of Rates
(9) The Terms of Payment
(h) AIll correspondence by which, the contract is added, amended, varied or modified in any way by
mutualconsent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor
hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with the provisions of the
contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of the
Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first

above written.

T SEaAl OF ... e e e e

Was hereunto affixed in the presence of:
=T
N [0 =

Or
SIGNED, SEALED AND DELIVERED

DY TNE SAI .. e
In the presence of:

N =T
N [0 1=

The Common Seal of the Trustees was hereunto affixed in the presence of:
[N =T
N [0 1=

62



KOLKATA PORT TURST

FORM G.C.1

[0 1 =X
o [0 | =T

Date 0f COMPIELION ....uui it e e e e e e e e
Dear Sir/s,
This is to certify that the following works viz.

NAME OF te WOTK... ..t e e e e e e e
Estimate Number EEE.O ..o Ol

CEO oo Ot
WOIK Order NUMDEL ...t e e e e e e et e e e e e
A 1 L1 o o P

(O70] )1 [ N (80 o=

Which was carried out by you is in the opinion of the undersigned completing in every respect on the
. Day of ....ooiiiiiiiiiiee200 e i accordance with clause 62 of the
General  Conditions of Contract and under the provisions of the Contract for a period
Of i e Days fweeks / months / years.

Fromthe ..o dayof oo 20 i
OFthe ... day of ..oooeiiiiiii 20 i

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

Office Seal

c.c.to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

I L LT 0 7AYo
Estimate NO. E.LE.O. NO. ..oiviiie i e e O

(7] 1= X (o T
ReSOIN. NO & MEEEING INO ..ottt et e e e e e e
AN 1 o= £ o o T

Which was carried out by Shri / Messrs.’ . ..iIs now complete in
every respect in accordance with the terms of the Contract and that aII the obllgatlons under Contract have been fulfilled
by the Contractor.

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

NaME. ..
DESIGNALION ... ce et et e e

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(“No Claim’ Certificate From Contractor)
The Engineer

Kolkata Port Trust

Kolkata / Haldia

(Address, the Trustees’ Official, mentioned in

the work Order and under whom the Contract
was executed)

Dear Sir,

I/We do hereby declare that 1/We have received full and final payment from Kolkata Port Trust for the execution of the
following work, viz.

I L LT 0) T AY 0]

WOrK Order NO ....vvieie e e e e eene e DU
(000111 £ [0t N o PP 0 |
AGreement  NO oo 0| P PP and I/We have

nofurther claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by
the Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper
worth Rs.50/- or as decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE NO......ccoiiiii i DATE. ..ot e,
Name of iSSUING BanK..........oo i e

NAME OF BranCh.....eeie et e e e e e e e e

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major port
Trust Act, 1963 ( Act 38 of  1963), having agreed to exempt Shri [/  Messrs
......................................................................................... a proprietary / Partnership / Limited / Registered
Company, having its Registered OffiCe at .......c.ccos voriiriiiiiiiis vt e v

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees and

the CoNtraCtor TOr ... .. ooiriie s s et s e (write the name of the work as per Work
Order) in terms of  the Work order NO
dated.......coveiiiiiiii (hereinafter referred to as “the said contract”), for the due fulfillment by the contractor
of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for RS ......... .........
......... ... (Rupees .......cccovvvvenn . PP
Wwe,..... Branch Kolkata ....................................... / Haldia, do on the advise of
the contractor, hereby undertake to |ndemn|fy and keep indemnified the Trustees to the extent of the said sum of Rs
. (RUPEES .eeiiiiieiiies ettt rtsie sttt reete ettt st esent 1te oats eatsbestabe e at e eebe et ebe ettt ettt ettt bbbt et )
We. . Branch,Kolkata .. T .../Haldia, further agree that if a written
demand is made by the Trustees through any of its offrcrals for honorlng the Bank Guarantee constituted by these presents,
We,........ . Branch, Kolkata ......... ...ccoovviiininnnnnn. /Haldia shall have no right to

decline to cash the same for any reason Whatsoever and shall cash the same and pay the sum so demanded to the Trustees
within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata Port Trust”,
without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no ground for

us,... ...(Name of Bank), e e . Branch,
Kolkata ................................ /Haldra to declrne to honour the Bank Guarantee in the manner aforesaid. The very fact
that We, ............ ..Branch,Kolkata ..................coeev i, /Haldia, decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees
to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor.

2 AV, e e e Branch,Kolkata........................
.../Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient
forus, coovveeei Branch, Kolkata ................................ [ Haldia, to pay the amount covered by this

Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to the contractor and
no protest by the contractor, made either directly or indirectly or through Court , can be valid ground for us, ............

..Branch,Kolkata .............c.coeviiiiiniinnnn. /Haldia, to
decllne or fall or neglect to make payment to the Trustees in, the manner and within the time aforesaid.
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We, . . Branch, Kolkata ..............c.cocoone. /Haldia, further agree
that the Bank Guaranteed hereln contalned shaII remain in full force and effect, during the period that is taken for the
due performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of
the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim
satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract
have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the
Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of

Ldayof oo 19...... and subject all so that the provision that the

Trustees shall have no rlght to demand payment against this guarantee after the expiry of 6(six) calendar months from
the expiry of the aforesaid validity period up t0 .........cooviiiiiiinininnnn. Or any extension thereof made by us,
...Branch, Kolkata ...................coooeee i /Haldia, in further extending the said validity period of

thls Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees,
only on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee.

4, R Branch,Kolkata
.................................. /Haldia, further agree that W|thout our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any time or from time to time any of the
powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and  We, veveewn. Branch,  Kolkata
.../Haldia, shall not be relieved from our Ilablllty by reason of any such variation or extension
belng granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or any
indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under the law
relating to  sureties would, but for this provision, have effect of so relieving
P = =10 [¢ 1 W 0] 1 L Uy | o -1 [o -

5. We ... . Branch, Kolkata .................c.....e. /Haldia, lastly undertake not

to revoke this Bank Guarantee durlng its currency except with the previous consent of the Trustees in writing.

SIGNATURE. ...t e e
DESIGNATION. .. .ottt e e
(Duly constituted attorney for and on behalf of)

BRANCH. .. i e
Kolkata.......ocovvveviiiiinnns /Haldia.

(OFFICIAL SEAL OF THE BANK)
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ADDENDUM

Modification of clause no. 3.4 of GCC as sanctioned vide Reso. N0.210 by the Board of Trustees
for the Port of Kolkata in the 13™ Meeting held on 26.02.2013.

i. Earnest Money: Earnest money deposit @ 2% of the estimated cost will be applicable for works /
service / O&M contract only and not for procurement contract for which existing system as mentioned
in the GCC should be followed.

ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of
projects up to Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of
estimated cost by which it exceeds Rs.10 crore.

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay
order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian
Nationalized / Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of
bid or on finalization / acceptance of tender, whichever is earlier.
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