KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043

TENDER DOCUMENT

for

Work : “Maintenance of Electrical installations of KoPT Officers and staff quarters at Portland
Park, Remount road, Dumayoun Avenue, Chetla, Sister Nivedita Abasan, 96 C.G.R Road, CISF
Kantapukur Barrack & Guest House, Kolkata Port & Dock Workers’ Training Institute, etc. for a
period of two years.”

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-1/ADV/541 dated 16.09.2019

Site inspection followed by pre bid meeting  :19.09.2019 at 11.00 hrs.

o Start date of submission of e-tender : 25.09.2019 from 11.00 Hrs
¢ Closing date for e- Tender :15.10.2019 up to 14.30 hrs.
¢ Date of opening of Techno commercial bid :16.10.2019 at 14.30 hrs.

Tender Fee: 1770/- (Non-Refundable)
EMD : Rs.1,95,218/-

Chief Mechanical Engineer



TENDER DOCUMENT

KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM

e-TENDER FOR *“Maintenance of Electrical installations of KoPT Officers and staff quarters at
Portland Park, Remount road, Dumayoun Avenue, Chetla, Sister Nivedita Abasan, 96 C.G.R
Road, CISF Kantapukur Barrack & Guest House, Kolkata Port & Dock Workers’ Training
Institute, etc. for a period of two years.”

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/541 dated 16.09.2019

TENDER NOTICE:
Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under
single stage two part system (Part I. Techno-Commercial Bid and Part IlI: Price Bid) for
“Maintenance of Electrical installations of KoPT Officers and staff quarters at Portland Park,
Remount road, Dumayoun Avenue, Chetla, Sister Nivedita Abasan, 96 C.G.R Road, CISF
Kantapukur Barrack & Guest House, Kolkata Port & Dock Workers’ Training Institute, etc. for a
period of two years.”

Bid Document may be downloaded from KoPT website www.kolkataporttrust.gov.in and
CPP Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites
only.

SCHEDULE OF TENDER (SOT)

TENDER NO.

KoPT/KDS/Mech/SE-1/ADV/541 dated 16.09.2019

MODE OF TENDER

e-Procurement System

(Online Part I - Techno-Commercial Bid and

Part Il - Price Bid through CPP Portal.)

The intending bidders are required to submit their offer
electronically through NIC’s CPP Portal for e-Procurement
(GePNIC). No physical tender is acceptable by Kolkata
Dock System.

Estimated value of Tender

Rs. 97,60,892/- (Rupees Ninety Seven Lakhs Sixty Thousand
Eight Hundred Ninety Two only )

i) Earnest Money Deposit

i) Tender Cost

The intending bidders should submit Earnest Money of Rs.
1,95,218/- (Rupees One Lakh Ninety Five Thousand Two
Hundred Eighteen only )

The intending bidders should submit Tender cost of
Rs.1770/- including GST.

“Tender Cost” & “EMD” containing Banker’s cheque or Pay
Order or Demand Draft from any of the Nationalized/
Scheduled Banks in India having branch in “Kolkata” drawn
in favour of “Kolkata Port Trust” .

Tender Fee and Earnest Money or NSIC /DIC Certificate, if
applicable, are to be uploaded and must be physically
submitted to the Chief Mechanical Engineer, Mechanical and
Electrical Engineering Department, Kolkata Port Trust, 8,
Garden Reach Road, Kolkata -700 043, before opening of
tender document, failing which techno-commercial bid will
not be opened.
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Date of NIT available to parties to download 16.09.2019 at 16-00 hrs.

Date and time of site inspection & Pre-Bid meeting 19.09.2019 at 11-00 hrs.

Date of starting of online submission of bid through CPP | 25.09.2019 from 11-00 hrs.
Portal

Date of closing of online submission of Bid. 15.10.2019 at 14-30 hrs.
Date and time of opening of Techno-Commercial Bid 16.10.2019 at 14-30 hrs.
Date and time of opening of Price Bid To be fixed after evaluation of Techno-

commercial offers.

¢ Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC). Mode are invited by
Kolkata Port Trust from GST registered domestic Contractors for executing the work.

e The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from
16.09.2019 to 15.10.2019 and can be downloaded from the official website of KoPT and through
NIC’s CPP Portal for e-Procurement (GePNIC).

eThe complete tender document can be downloaded from Kolkata Port Trust website:
www.kolkataporttrust.gov.in [Tender» Mechanical & Elect. Eng. Dept.] and NIC’s CPP
Portal for e-Procurement (GePNIC) and bidders are required to submit tender offer through
NIC’s CPP Portal for e-Procurement (GePNIC) on or before the due date and time of
submission. The tenderer shall upload the scanned copy of the DD instruments towards the cost
of EMD and bid documents set as proof of payment towards EMD and cost of Bid documents
while submitting the tender electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).

e The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for
e-procurement (GePNIC) mode as explained in the tender document.

¢ No physical tender is acceptable by Kolkata Dock System.

e Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be
hoisted on the www.kolkataporttrust.gov.in. and
https://eprocure.gov.in/eprocure/app.
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Annexure-A
Instructions to Tenderers

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is
NIC’s CPP Portal for e-Procurement (GePNIC).

You are requested to read the terms & conditions of this tender before submitting your online
tender. Tenderers who do not comply with the conditions with documentary proof (wherever
required) will not qualify in the Tender for opening of price bid.

1.

Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by
Kolkata Port Trust from GST registered domestic Contractors for executing the work.

The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from
16.09.2019 (16:00 hrs) to 15.10.2019 (14:30 hrs) and can be downloaded from the official
website of KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC).

The complete tender document can be downloaded from Kolkata Port Trust website:
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and
bidders are required to submit tender offer through NIC’s CPP Portal for e-Procurement
(GePNIC) on or before the due date and time of submission. The tenderer shall upload the
scanned copy of the DD instruments towards the cost of EMD and bid documents set as
proof of payment towards EMD and cost of Bid documents while submitting the tender
electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).

The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal
for e-procurement (GePNIC) mode as explained in the tender document.

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
https://eprocure.gov.in/eprocure/app

(A). Part — I (Techno-Commercial bid): Would be opened electronically on specified date
and time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid
electronically.

(B) Part — 11 (Price bid): Would be opened electronically of only those bidder(s) whose Part-I
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date
of opening of Part Il (Price bid) through valid e-mail confirmed by them.

The tenderers are advised to offer their best possible rates. There would generally be no
negotiations. Bidders are requested to submit their most competitive prices while
submitting the price bid.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.




In case of any clarification, please contact KoPT (before the scheduled time of the e-

tender).

Contact person (KoPT):
1. Mr. Santanu Kr. Das 2. Sanjib Sarkar
Superintending Engineer (Elect)-1 Superintending Engineer
Mobile N0.96747 20037 Mobile N0.96747 20094
santanudas@kolkataporttrust.gov.in sanjib@kolkataporttrust.gov.in

All notices /Zcorrigendum and correspondence to the bidder(s) shall be sent by email only
during the process till finalization of tender by KoPT. Hence, the bidders are required to
ensure that their corporate email I.D. provided is valid and updated at the stage of
registration of vendor with NIC’s CPP portal (i.e. Service Provider). Bidders are also
requested to ensure validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

(e). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted
from depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are
not exempted from depositing Tender Fee and Earnest Money. Only those firms, having
documents of such exemption for the entire tendered work (as per the Bill of Quantity)
would be exempted. Documentary evidence must be uploaded for claim of such exemption,
failing which their tender would be summarily be rejected.

(f). The process involves Electronic Bidding for submission of Tender Document Fee and
EMD, Techno- Commercial Bid as well as Price Bid.

(9). The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above.

(h). All electronic bids submitted during the e-tender process shall be legally binding on the
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of
the Tender Document.

(). It is mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

(). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without assighing any reason thereof.

(k). No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms and
conditions for the tender.

(). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian
Rupee Currency as per UOM indicated in the e-tender floor/tender document.




8. | The e-tender shall be governed by the terms and conditions mentioned therein.

9. | No deviation to the technical and commercial terms & conditions are allowed.

10. | KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reason thereof.

11. | The bidders must upload all the documents required as per Pre-qualification criteria and
the documents enlisted under techno-commercial bid and Price-bid, failing which the
tender shall lead to disqualification. Any other document uploaded which is not required
as per the terms of the NIT shall not be considered.

12. | The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

13. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s)
will be forfeited. Punitive action including suspension and banning of business can also be
taken against defaulting bidders.




Annexure-B

Terms and Conditions of Tender

Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents:

i) Average annual financial turnover during the last three years ending 31.03.2019 should be at
least Rs. 14,64,134/-. Audited Balance Sheets as well as ‘Profit & Loss Accounts’ for the last
three financial years ending 31.03.2019 have to be submitted. In the event of non-availability of
Audited Balance Sheets for the financial year ending 31.03.2019, the turn over for that financial
year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN
(Unique Document Identification Number).

i) The firms must have either of the following as experience of having successfully completed
similar works during last seven years, ending on 31.08.2019:

a) Three similar completed works each costing not less than Rs. 19,52,178/-
Or

b) Two similar completed works each costing not less than Rs. 24,40,223/-
Or

c) One similar completed works costing not less than Rs. 39,04,357/-

Here “similar works” means “operation, maintenance & servicing of Electrical Distribution
system of hospitals/offices/buildings including execution of house wiring, laying of LT cables,
earthing, street/road/yard illumination” Work experience as a sub--contractor or supply
contractor shall not be considered as requisite qualification he tenderer shall have to upload
documents (certified copies), viz., order letter and certificate from the organization where the
bidder worked in respect of satisfactory completion with executed value to establish his
credentials.

OTHER INSTRUCTION:
Following documents/papers are to be uploaded for techno-commercial part of the tender or
any subsequent stage:-

1. a) Demand Draft/Banker’s Cheque/Pay Order in original for Rs.1770/- (Rupees One
thousand Seven Hundred & Seventy only) as cost of Tender Document which also needs to be
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering
Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043 before opening date of
techno-commercial offer.

b) Demand Draft/Banker’s Cheque/Pay Order in original for Rs. 1,95,218/- (Rupees One
Lakh Ninety Five Thousand Two Hundred Eighteen only ) as Earnest Money Deposit which
also needs to be physically submitted to the Chief Mechanical Engineer, Mechanical and
Electrical Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043
before opening date of techno-commercial offer.

c) The Tenderer shall have to upload documents (certified copy), viz. order letter and
proof of completion to establish his credentials and related documents.
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2. Inaddition to above as mentioned in SI.No.1, following documents are to be UPLOADED:

(i) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2016-17, 2017-18 & 2018-19), and the same should be audited as per relevant norms
wherever required.

(ii) Self attested documentary evidence of successful completion of similar work as proof of
fulfilling the Pre-qualification Criteria of the tender.

(iii) Copies of self attested valid GST registration certificate. Copy of self-attested ESI registration
certificate, OR an affidavit before a first class judicial magistrate as per the format given in
Annexure-G (in case the Tenderer is not covered under ESI Act or exempted from it). The
tenderers, if not covered under ESI Act, shall, additionally, indemnify KoPT against all damages
and accidents to his labourer in a non-judicial stamp paper as per the format given in Annexure-
H. The contractors should declare and state in the averment in the Affidavit and in the indemnity
bond that in case such declaration will be found wrong and false, they will be held responsible
for all consequences in respect of compliance of The Employees State Insurance Act 1948.

(iv) Certified copy of valid Trade License and Electrical Contractor’s License.
(v) Copy of self attested PAN Card of the firm / company issued from Income Tax Department.

(vi) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary
documents in support of their statement in this regard.

(vii) Copy of valid Professional Tax clearance /7 Up-to-date Profession Tax Payment challans (if
applicable) else document in support of exemption.

(viii) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration
Certificate.

(ix) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC
(under single point Registration Scheme)/DIC having valid certificate.

(X) A separate statement of the tenderer containing full name and office address of the Tenderer,
names and designation of the officials of the Tenderer connected with the instant Tender, their
land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma (Form-D).

(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking
and also that they or their associates have not been banned or delisted by any Govt. or Quasi
Govt. agencies or PSUs in India as per enclosed Proforma.

(xii) Details of the firm as per Schedule-O (in Volume-I) of the tender document.

3. All the document as mentioned here-in-before shall have to be UPLOADED failing which the
related offer will be liable to be cancelled. The tenderer should clearly understand that no
information/indication as to price should be entered in the page of “Bill of Quantities” or
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the
Techno commercial part of the tender would lead to rejection of the offer.



4. Please note that there is no provision to take-out the list of parties downloading the tender
document from the website mentioned in NIT. As such bidders are requested to see the website
once again before the due date of tender opening to ensure that they have not missed any
CORRIGENDUM uploaded against the said tender after downloading the tender document.
The responsibility of downloading the related CORRIGENDUM, if any, will be that of
downloading parties.

Tenderers may note that non-uploading of any of the aforesaid documents/non-fulfillment
of any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be
made by the Tenderer in the tender and the tender must be in accordance with the specification.
Non conformation to this instruction shall be treated as non responsive & hence may disqualify
the tender.

5. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial
bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date.

6. The Trustees reserve the right to accept or reject the tender without assigning any reason
whatsoever.

7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in
connection with preparation or submission of the tenders.

8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection,
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time
(as per the schedule) on the next working day will be considered as scheduled time for the
purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial
or Price Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in
between 9:30 hrs. to 17:30 hrs.

9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender
document or if any further information is required, the same shall be clarified/amended by KoPT
in the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be
accepted at a later date after the Pre-bid meeting. In the event of making any important
clarification or amendment of terms of the tender, pursuant to the discussion in the Pre-bid
meeting, the same shall be immediately hosted in KoPT’s website for information of all
concerned and the same shall form a part of the Tender Document. Any offer having deviation
from KoPT’s terms and conditions shall render such offer unacceptable to KoPT. No alteration
shall be made by the Tenderer in the tender document and the offer must be in accordance with
the terms and conditions of the tender. The prospective tenderers may inspect the site prior to the
date of Site Inspection and Pre-bid meeting in order to make themselves fully aware of the work,
site and scope of work as mentioned in the Bill of Quantity as per tender. For attending the Pre-
bid Meeting, the representatives of the tenderers should accompany proper authorization letters
from their respective organizations.

10. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and
shall be binding on the Tenderer not withstanding any increase in the prices of the materials and
labour or in the freights or levy or other charges whatsoever and the Tenderer shall not be
entitled to claim any increase over the rates quoted by them during the pendency of the contract.

11. Validity of offer: The quoted rates would be kept valid for at least 120 days from the date of
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends
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his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall be forfeited.

12. The tenderers shall distinctly understand that they will be strictly required to conform to all
the terms of the tender and the plea of custom prevailing will not in any case be accepted as an
excuse on their part for infringing of any of the conditions and they shall refrain from sending
revised or amended quotations, after the closing date and time of the tender.

13. Evaluation criteria:

During evaluation of Price Part, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance
by the Trustees.

14. The contract document shall be drawn in English language only.

15. The contract shall be governed by all relevant Indian Acts as applicable only within the
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The
Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law,
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate
fixed by Chief Labour Commissioner (Central) and as per M.\W.A. Govt. of W.B. whichever is
higher and revision from time to time along with EPF /ESI and other statutory benefits, if
applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules,
Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the works.
The contractor will be fully responsible for any delay / damages etc. and keep the Engineer
indemnified against all penalties and liabilities of any kind of noncompliance or infringement of
such Acts, Ordinances, Rules, Regulations, Bye-laws and procedures.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to
obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of
labours in the work and submit the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923
as amended by Amendment Act No. 65 of 1976. In addition to the above, the Personal Injuries
(Compensation Insurance) Act, 1963 and any modifications thereof and rules made there under
from time to time. The contractor shall take into account all the above said financial liabilities in
his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.
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Annexure - C

Special Conditions of Contract

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect
the site on his own, obtain all information, which may be necessary for the purpose of the
tender/offer. The Tenderer is advised to acquaint himself with the job involved at the site, laws
and bye-laws enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site
condition and local information will be accepted. All costs/charges/expenses that may be
incurred by the Tenderer in connection with the preparation of his tender shall be borne by the
Tenderer and KoPT accepts no liability in this regard.

2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be
disqualified.

3. Should there be any doubt or ambiguity as to meaning of any portion of the Tender Document
or if any further information is required, the same shall be clarified/addressed by KoPT in the
Pre-bid meeting to be held at the office of the Chief Mechanical Engineer, at 8, Garden Reach
Road, Kolkata — 700 043 as per time schedule as mentioned above. Prospective Tenderers are
advised to attend the Site inspection followed by Pre-bid meeting since no excuse of ignorance of
clarifications/amendments given by KoPT in the Pre-bid meeting shall be accepted. Any offer
having deviation from KoPT’s terms and conditions after those are frozen in the Pre-bid meeting,
may render the offer unacceptable to KoPT.

4. The rate quoted in the tender shall hold good and shall be binding on the Tenderer. No
escalation on the rates will be entertained during the contractual period.

5. No alteration shall be made by the Tenderer in the tender and the tender must be in
accordance with the specification. Non conformation to this instruction shall be treated as non
responsive & hence may disqualify the tender.

6. The contract shall be governed by the Indian Contract Act and all payments due to the
Contractor under the Contract shall be made in India in Rupee Currency. No foreign exchange is
payable on this contract.

7. The Contractor shall take adequate insurance cover for persons to be deployed for execution
of this contract. The Contractor shall at his own expenses pay compensation for any injury, loss
or reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any
property or rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any
third party arising out of or in any way in connection with the execution or purported execution
of the contract and further the contractor shall indemnify KoPT against all claims enforceable
against KoPT (or agents/servants/employees of KoPT) or which would be so enforceable against
KoPT where KoPT is a private person, in respect of any such injury (including injury resulting to
death), loss or damage to any person whomsoever or property including all claims which may
arise under the Workmen’s Compensation Act or otherwise.

8. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 and 9 of GCC regarding earnest

money & security deposit and clause no.8 regarding delay/extension of time /LD / Termination
of contract including GCC.
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9. The tender shall remain valid for acceptance for a period of 120 days from the date of opening
the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry
of tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the
offer of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender
process could not be finalized within 90 days, the EMD'’s to be revalidated accordingly.

10. Successful Tenderer shall be in all cases responsible for the execution of the work in
accordance with the General Conditions of Contract. Specifications, Drawings if any, and the Bill
of Quantities which the tenderer shall be deemed to have examined.

11. KoPT reserves the right to disqualify any offer, in case they are satisfied that any
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any
of the Tenderers to any officer, employee or representative of KoPT or any other person on his or
their behalf in relation to the acceptance of this tender.

12. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner
stipulated in this tender document. Any change in the composition of the same during
subsequent stage of tender finalization as well as during the period of execution of the contract
shall be immediately notified in writing to KoPT. In the event of any Tenderer failing to comply
with the aforesaid requirement, the tender/ contract, if entered into, may be terminated.

13. At any time, prior to the last date of submission of Tenders, KoPT reserves the right to
amend and modify the Tender Document. Such amendment shall be hoisted in KoPT’s aforesaid
website and KoPT would in no way be responsible for any likely ignorance of any prospective
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall
be binding upon all the Tenderers. KoPT may, at its discretion, alter any of the major dates like
pre-bid meeting, last date of submission and date of opening of the Tender etc. to enable the
Tenderer(s) to have reasonable time to submit their offer after taking into consideration such
amendment / modification.

14. The Tenderer should note that the plea of custom prevailing will not in any case be admitted
as an excuse on their part for infringing any of the conditions of the tender.

15. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-
laws/Statutory Requirements including Dock Safety Regulations as may be in vogue as well as
any amendment thereof, if any, in executing the tender and during the pendency of the contract.
It will be the sole responsibility of the Contractor to comply with the same.

16. While submitting tender, the conditions of tender, the general conditions of contract and
specifications, drawings etc. shall be read in conjunction with the bill of quantities.

17. AMC Period : Two years from the date of placement of order letter.

18. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The
guantities shown on the bill of quantities are approximate only and the actual quantities will be
intimated when formal order will be placed. If when preparing the tender documents, the
tenderer feels that any essential item has been omitted from the bill of quantities, the prices of
which cannot be conveniently included under any other item, the tenderer shall request the
Engineer to insert a suitable item at the time of Pre-bid meeting. Should the tenderer omit to
mention the price of any item in the bill of quantities, the tender may be treated as cancelled.
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19. The tenderer/s shall distinctly understand:-

a. that they will be strictly required to conform to the General Conditions of Contract and
Specification as contained in each of its clause;

b. Non-acceptance/or non-compliance of any of the above terms and conditions may render the
tenders liable to rejection. Tenderer/s shall also sign every page of the tender documents in
token acceptance thereof or Undertaking to be submitted in lieu of uploaded/submitting signed
copy of full tender document (Annexure-I).

20. Guarantee (For Part-11 & Part-111 only): The contractor shall make good at his own expenses
of all defects, due to faulty design, materials and workmanship, which may develop under
proper use during a period of 12 months from the date of installation and successful
commissioning of the work executed under Part-l1l . Should any difference of opinion arise on
any of the provisions of this clause, the decision of the Engineer shall be final and binding. In
default, the Trustees will be at liberty to get the repairs done and reimbursed themselves so far as
costs therefore are concerned out of the amount lying with them as security deposit so far as that
is practicable. If the costs of such repairs exceeding the amount of security deposit, the
Contractor shall pay the balance to the Trustees forthwith on demand. Where the Contractor has
submitted bank guarantee in lieu of cash security money, the cost of such repairs will be payable
to the Trustees forthwith on demand.

21. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at
site. The Contractor shall ensure that his employees observe the statutory safety rules and
regulations.

22. Entry Permit: The Contractor shall be governed by the following provisions for interfacing
safety custody and proper use of Permits:

a. All representatives and workers of the contractor shall possess the Dock Permit issued by
Permit Office at the recommendation of concerned officer/Engineer on monthly or daily basis,
free of cost. A token charge per person per occasion will be levied for creation of new IDs in the
permit system. A separate receipt indicating the details of the ID along with the amount charged
will be issued which may be kept for future reference.

b. The Contractor shall ensure that any Permit issued to their workmen or representative by the
Permit Office are not misused by unauthorized persons for entry into the protected dock area.

c. It shall amount to breach of rules and regulations regarding entry into the prohibited area by
the Contractor in case the Dock Permit issued at their request are found to be misused by any
authority/person.

d. The Contractor and their defaulting employees shall be liable for legal action against them for
breach of rules regarding entry into the protected area.

23. Permission from statutory bodies: The Contractor shall make arrangement for obtaining
permission and relevant clearance from the statutory bodies such as Municipal Corporation,
Electricity Authorities etc. on payment of necessary charges/fees etc.
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24. Testing and commissioning: Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector (wherever it is necessary). Record of each test shall be prepared after the test
and this record shall be signed by the Contractor’s representative conducting the test copies of
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate
shall be furnished by the Contractor countersigned by his certified Supervisor under whose
direct supervision the installation has been carried out.

25. Shock treatment chart, statutory warning signals, insulated mats, fire extinguisher, fire
fighting buckets filled with sand etc. are to be provided, if required, inside the installation as per
statutory requirement without any cost.

26. The tenderer must produce evidence with his tender that he and his proposed sub-contractors
have had experience and fully capable of carrying out work of this class and magnitude and by
way of proof shall submit along with his tender under Schedule ‘O’ a list of important works of
a similar nature successfully carried out by him giving the dates of commencement and
completion of such works and full particulars of his business organization.

27. Cleaning during execution and after completion: Any damage done to the structures during
execution of work should be made good by the contractor at his own cost. On completion of
works, the contractor shall reinstate and make good at his own expense any property or land
which might have been disturbed and/or damaged by his works. He should also clean the site as
required during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable material found during the course of maintenance at
the worksite or its vicinity to KoPT store/yard, by obtaining prior permission of KoPT official
present at site & shall dispose off the debris beyond the dock/lock area all at his own expenses
by his own transport and labour and clean out all part of the work and leave everything clean
and tidy to the entire satisfaction of the Engineer

28. If it is found that two or more persons who are connected with one another financially or as
principal — agent or master-servant and have tendered separately under different names for the
same tender without disclosing their connection or it is found that the same person has
submitted more than one tender under different names, the tenders may be rejected or any
contract if entered into under such conditions shall also be liable to be cancelled at any time
during its performance.

29. Protection of existing service: The contractor must pay full attention to the fact that the
existing service facilities for KoPT are not disturbed at any time due to storing of materials and
rubbish and take every precaution to keep the entrance passage clear is the same are being used
by the labourer. The contractor shall be held liable for all damage and inference to the existing
service/structures caused by him in execution of works. Should any damage be done to the
existing service/structures in general, the contractor shall make good the same and any further
work consider necessary by the Engineer’s representative without any delay otherwise the cost of
such repairing shall be recovered from his running account bill for which Engineer’s decision
shall be final & binding.

30. Forwarding of Materials: All dismantled unserviceable materials are to be disposed off
beyond the office compound and in conformity with the Municipal/corporation Rule at the
contractor’s own cost. The contractor shall have to arrange transport for forwarding the saleable/
unusable/ defective/ usable materials that may be found during the process of execution of the
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work to the Trustees sales yard or any other site/ Godown including labour, transportations,
loading, unloading all complete as per the direction of the Engineer.

31. The contractor shall have to maintain an office at site and ensure availability of
spares/materials and deployment of necessary manpower. The contractor shall bear all the costs
for deployment of the necessary manpower and shall be responsible for all liabilities regarding
payment, termination, leave, statutory contribution etc. for his personnel without any obligation
/involvement/liability on the part of Kolkata Port Trust.

32. The contractor may be allowed to sub-contract any part of the work, which is specialized in
nature, if considered necessary, with permission from Kolkata Port Trust. The cost arising out of
such sub contract shall have to be borne by the contractor in full. The contractor shall be liable for
any act, omission and default of the sub-contractor employed for the tendered work. The
contractor shall be responsible for all liabilities regarding payment, termination, leave, and
statutory contribution etc. for the personnel of the sub-contractor without any obligation
/involvement /liability on the part of Kolkata Port Trust.

33. Any non performance on the part of the contractor or on the part of his sub-contractor due to
any industrial relations problem, non supply of spares, etc. shall debar the contractor from
getting payment. Kolkata Port Trust reserves the right to get the work done through any other
agency or departmentally and the difference of cost shall be borne by the contractor under “Risk
purchase”.

34. Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the
personnel of the contractor or his sub-contractor who will be involved in the tendered work. On
closure of the contract, all these permits shall have to be returned before finalization of the
pending bills/dues.

35. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port Trust.

36. The contractor shall start the work on “As-is-where-is” basis of the electrical installations.
Mobilization period of seven working days (if possible) from date of commencement of AMC
letter shall be allowed to the successful Contractor to set right the defects as per advice of KoPT
Official. Penalty will not be applicable for the mobilization period.

37. The Contractor shall arrange the services, if any, required from indigenous/ foreign
companies at no extra cost to Kolkata Port Trust.

38. Kolkata Port Trust will provide general security of the entire dock and lock area. Kolkata Port
Trust is covered by ISPS (International Ship and Port Facility Security) code and the contractor
shall have to arrange for further security of their stock etc., if considered necessary and related
coverage at his cost in terms of ISPS code.

39. Kolkata Port Trust will provide, as may be available, space for office space, stores and
working area to the contractor on chargeable basis as per prevailing applicable rate of KoPT
which may undergo change at the time of contract.

40. The contractor shall have to specify the requirement of spaces after inspecting the areas of
work. Water and toilet facilities, as available within the KPD area, will be extended to the
contractor’s personnel free of cost. Electricity, if available will be provided free of cost for
carrying out the contractual works.
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41. The contractor or his employees shall not use the premises allotted to him for any purpose
other than for carrying out the work allotted as per the contract and shall not act in any manner
as to cause any nuisance or annoyance to KoPT or the participants /Zvisitors at the port.

42. The contractor shall have to arrange at his own cost for all necessary insurance coverage for
men and materials to be used this contract.

43. Kolkata Port Trust and the contractor will nominate a number of officers with their contact
nos. indicating the chain of command at the field level who will operate within the terms of the
contract to ensure minimum interruption, smooth functioning and optimum utilization of the
electrical installations and the related distribution system.

44. The contractor shall conform to all the formalities as laid down in the Contract Labour
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent
amendments, if any, while executing the contractual works.

45. Immediately after completion of the contractual period, the contractor shall vacate the office
and working space at KPD allocated to them and hand over to Kolkata Port Trust. The contractor
may, however, take away the materials/spares not owned by Kolkata Port Trust.

46. Security Deposit will be guided by clause no. 3.4, 3.5, 3.6 & 9 of the GCC, Forms & Agreement
of the tender document.

47. Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in
vogue and as amended from time to time shall have to be satisfied.

48. Contractor shall have to arrange further security for their equipment/office/stores etc. at
their own cost and responsibility.

49. All equipment covered under this tender must be available from indigenous sources and the
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from
the date of commissioning. No foreign exchange will be made available.

50. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items
envisaged in the equipment.

51. An agreement shall have to be executed at the expense of the contractor within 15 days from
the date of issuance of ‘Order Letter’ by successful tenderer on a non-judicial stamp paper of at
least Rs 60/- as per format enclosed with the General Conditions of Contract. All correspondence
between the contractor and KoPT and all documents to be submitted from the date of opening of
tender till the submission of the Security Deposit should form part of the contract agreement.

52. Payments to the contract labour are to be paid by the contractor as per minimum rates of
wages fixed by Central Government which are revised from time-to-time. Further, the
contractor has to submit documentary evidence in support of the payments made to the labour
engaged in the work along with subsequent running account bill.

53. In respect of P.F. contribution recovered from the labour and remitted to the P.F.
Commissioner, documentary evidence in support of the same is to be submitted along with
individual PF Nos. by the contractor during subsequent running account bill, failing which the
bill will not be processed.
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54. The contractor shall comply with the provisions of all the Acts, Laws, any Regulation or Bye-
Laws of any Local or other Statutory Authority applicable in relation to the execution of the
subject works, such as but not limited to

a. Minimum Wages Act, 1948 (Amended).

b. Employees Liabilities Act, 1938.
c. Industrial Dispute Act, 1938 and 1940.

d. The Contractor Labour (Regulation & Abolition) Act, 1970 or statutory amendments and
modification thereof, any other laws relating thereto and Rules made there under from time to
time. It will be the duty of the contractor to abide by the provisions of the Act.

e. Workmen Compensation Act, 1923 as amended by Amendment Act No.65 of 1976.

f. The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and
rules made there under from time to time. The contractor shall take into account all the above
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him
on this account.

g. MP & EPF Act 1952 and as amended from time to time.

The aforesaid Regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of contract.

55. The contract shall be drawn up in English language only.

56. The rates shall not be subject to any variation in price during the period of contract, expect in
case of statutory taxes.

57. The firm /contractor shall at all times, during the continuance of agreement, obey and
observe all direction and instruction given by the Engineer or his authorized officials.

58. The contract may be terminated at one month’s notice by KoPT if any one of the stipulated
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT. Further, the
contract shall stand terminated automatically on expiry AMC period of two years.

59. The responsibility in respect of the antecedents / Credentials of the persons engaged by the
contractor rest with the contractor.

60. Operation and maintenance of all electrical installation in accordance with Manufacture’s
specification, instruction Manuals, IE Rules and other relevant rules.

61. The staff provided by the contractor to KoPT are in case found to be indulging in any
undesirable or unfair activities in the premises of KoPT, the contractor will solely be responsible
for all the consequences apart from the liberty of KoPT office to lodge complaints before
appropriate authorities.

62. Kolkata Port Trust is not in a position to extend telephone facility to the contractor. The
contractor personnel have to maintain a mobile phone at site. The cost of instruments and
Monthly rental/call charges are to be borne by the Contractor.
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63. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work, the same will be paid as per rate of PWD / CPWD schedule of rates/ rate of reputed
manufacturer/market rate, as the case may be.

64. All excisable goods for which supply rate has to be quoted, the contractor shall buy such
items from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of
such items A/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will
be made on production of proper documents. Contractor, however, will be paid for supply items
at his quoted rate and not on the basis of actual invoice value of the manufacturer or first stage
dealer or second stage dealer. Any purchase for supply items from other sources, not specified
will not be allowed for payment purpose.

65. Any new electrical installation work like wiring, cabling, power DBs, Cable jointing, Light
fixing etc. if required are to be done on emergency basis during the tenure of the AMC using
separate men power. The payment of such items (if any) will be made as per rate quoted by the
firm under head Part — 11l of BOQ on submission of bills after joint measurement.

66. The tenderer has to fill in the Technical Data. The successful tenderer shall have to supply
materials and execute the work as per Technical Data offered by them.

67. All materials are to be supplied progressively as required at site subject to prior approval of
Engineer or his representative.

68. During course of examination of Part-1 of the Bid, the bidders if asked for, shall furnish any or
additional documents for the purpose of evaluation of his / their bids. The price bids i.e. part-11
of those bidders who meet the qualifying criteria of the NIT shall be opened.

69. Priority of Contract Documents: The several documents forming the Contract are to be taken
as mutually explanatory to one another, but in case of ambiguity or discrepancies, the same shall
be explained and adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue
to the Contractor instructions thereon which will be final and binding on the Contractor. Unless
otherwise provided in the Contract, if the stipulations in the various documents forming a part of
the Contract are found to be in variation in any respect then, unless a different intention appears,
the provision(s) of one will override others (but only to the extent these are at variance) in order
of precedence as given in the list below i.e. a particular item in the list will take precedence over
all those placed lower down the list:

The following documents of the Contract Agreement will be in the following sequence:-

a. Letter of Intent (Lol) / Work Order

b. Special Conditions of Contract

c. Scope of work and Terms of Payment

d. Bill of Quantities

e. Instructions to the Tenderer

f. General Conditions of Contract

g. Any other document(s) forming part of the Contract.

70. Custodian Certificate: After delivery at site the supplied materials are to be verified by KoPT
Officials and the custodian certificate is to be issued by the Contractor in this regard, for
consumption of such materials in the instant work.
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71. Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of
KoPT’s General Conditions of Contract.

72. In case of any dispute, question or difference either during the execution of the work or any
other time as to any matter or thing connected with or arising out of this Contract, the decision of
the Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.

73. All other terms and conditions excepting those mentioned separately shall be governed by
KoPT’s General Condition of Contract.

74. Special / Additional Security may be arranged by the contractor at the site at no extra cost to
KoPT over and above the General Security provided within KoPT premises by Port Security
Authority.

75. All other terms and conditions excepting those mentioned separately shall be governed by
KoPT’s General Condition of Contract.

76. Good Conduct: If a bidder has had previous history of “defined misconduct”(such as
banning from/ by any government sector, premature termination of a contract solely on bidder’s
fault, criminal case pending against the company or its owner/ current director filed by a
government entity etc.), his offer is liable to be ignored.

77. Errors inthe B.O.Q :
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of
rates will prevail over the rate misprinted in BOQ.

78. TERMS OF PAYMENT
i. Payment shall be made on monthly basis. Bill is to be complete in all respects having proper
certification of the work carried out during the billing period.

ii. Monthly bills raised for the concerned month shall have the detail break-up of service charges
for Part-I jobs, spare cost of items under Part-11 & Part-I11 jobs.

iii. Work under Part-Il & Part-111 is to be carried out as per instructions of KoPT officials.
Payment for the same work will be made on actual basis.

iv. Regarding repair/replacement of any item, old unserviceable materials generated for the
concerned month must be returned to the concerned KoPT official/ personnel under prior
arrangement failing which the bill for the concerned month will not be processed.

v. All payments like refund of earnest money, security deposit and all bills of contractors will be
paid through ECS (Electronic Clearing System). For this purpose the following details are to be
furnished by the contractors:-

a) Name of the Bank with Code No.

b) Name of the Centre.

c) Name of the branch with Code No.

d) Bank Account No.

e) Type of Account: Savings / Current / Cash Credit.
[strikeout whichever is applicable]
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vi. The account shall have to be with a bank within the ECS Zone prescribed by the RBI. The
monthly bills of the contractor will be processed for payment after deduction of all statutory
taxes and duties and also the security deposit as per clause no. 3.4, 3.5 & 3.6 of the ‘General
Conditions of Contract’ Forms and Agreement. GST as applicable will be paid as per
prevailing rates.

vii. Payments to the labourers involved in the works are to be paid by the contractor as per
“Minimum rates of wages” fixed by Central Government which are revised from time-to-time
including related EPF & ESI and other statutory benefits, as applicable.

79. Taxes & Duties: The rate quoted by the Tenderer should be considered to complete the work
in all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the
time of supply of goods and services.

80. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety
Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools,
plant, machineries, equipments etc. wherever so required. The contractor shall further comply with any
instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which
may relate to temporary, enabling or permanent works, working of tools, plants, machineries, equipments,
means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face
and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for
hot works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as
directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will
be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The
contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(1) No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant
life.

(iif) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to
be disposed off suitably.

21



81. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum Wages Acts, 1948, Employees
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws
relating thereto and the rules made there under from time to time.

(@)

(b)

(©)

(d)

(€)

(f)

(¢)]

(h)

Payment to the labourers to be made as per the minimum wage rate fixed by Chief Labour
Commissioner (Central) and revision from time to time along with EPF / ESI and other
statutory benefits, as applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules,
Regulations, By-laws and Procedures as are lawfully necessary in the execution of the works.
The contractor will be fully responsible for any delay /damage etc. and keep the Engineer
indemnified against all penalties and liabilities of any kind for non-compliance or
infringement of such Acts, Ordinances, Rules, Regulations, Bye-laws and Procedures.

The contractor shall indemnify the KoPT against payment to be made under or for the
observance of the laws aforesaid without prejudice to his right to claim indemnity from his
sub-contractor. The aforesaid regulations shall be deemed to be a part of this contract and
any breach thereof shall be deemed to be a Breach of Contract. It will be obligatory on the
part of Contractor to obtain necessary Labour Licence from the Competent Authority for
deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior
to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,
1923 as amended by Amendment Act No. 65 of 1976’. In addition to the above, the personal
Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules made
there under from time to time. The contractor shall take into account all the above said
financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him
on this account.

The contractor shall indicate maximum number of workmen to be engaged on any day for
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he
shall have to obtain a regular / permanent license as per sec 12(1) of the Contract Labour
Act. Further, whenever a contract work has commenced or completed, the contractor has to
intimate the same to the Assistant Labour Commissioner (Central) /Labour Enforcement
Officer (Central) in Form IV-A, within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at
his worksite (s). The contractor shall inform the Principal Employer the date, time & venue
of disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning
the date, time & venue of disbursement to be made by him to his workers and he or his
authorized representative shall have to be present during period of disbursement.

Escalation /de-escalation clause: KoPT will reimburse the proportionate escalated / de-

escalated minimum rates of wages to the contractor including ESI / EPF and Administration
Charges on differential amount due to change in minimum wage rate keeping aside other
components like his profit, overhead charges, etc. Such escalation is only applicable for Part-I
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of BOQ of the tender for the nos. of labourers certified to be present during any period
within the pendency of the contract in the following formula:

(i) Escalation Amount for any period = (Rate at which the particular category of labourers has
been paid during the period - the prevailing rate for the particular category of labourers as
on the date of opening of Techno-commercial Bid) x nos. of labourers of that particular
category certified to be present during the period. Similarly, if the rate at which the
particular category of labourers has been paid during the period is lesser due to reduced
minimum wages than the prevailing rate for the particular category of labourers as on the
date of placement of order letter, the resulting amount as calculated in the above formula
shall be deducted from the contractor’s bill.

(H_Bonus payment : The Contractor shall comply to the Employees’ Bonus Rules & to pay Bonus
once a year to his workmen accordingly, for which no extra payment shall be made to the
Contractor.

81. Relevant GST Clause:
I. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its
returns and payment of taxes is also made.

ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from
time to time and to ensure that such compliance is done within the time prescribed under such
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in
GSTN by supplier/service provider and details available with Kolkata Port Trust, then payment
to supplier/service provider to the extent of GST relating to the invoice/s under mismatch may
be retained from due payment till such time Kolkata Port Trust is not sure that accurate tax
amount is finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata
Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not
required to be reversed at a later date along with applicable interest.

iii. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss of
input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port
Trust by way of adjustment in consideration payable.

iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust
to claim tax benefit on the same shall be issued by you for a particular year before September of
the succeeding financial year.

v. The purchase order/work order shall be void, if at any point of time you are found to be
blacklisted dealers per GSTN rating system and further no payment shall be entertained.

83. Detailed Scrutiny of E-Tenderers : Documents are to be uploaded :-

i. Valid GST Registration Certificate.

ii. Valid Trade Licence.

iii. Valid Professional Tax Clearance Certificate / Upto date tax payment challan, if applicable.

iv. Proof of possession of valid Employees’ Provident Fund (EPF) Account.

v. Proof of being registered with Employees’ State Insurance Corporation (ESIC)/ Affidavit and
Indemnity Bond.

vi. Details of the firm as per Schedule-O (in Volume-I1) of the tender document.
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vii. Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2016-2017, 2017-18, 2018-2019) and the same should be audited as per
relevant norms wherever required.

iX. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly
signed by the Bidder under office seal.

X. EMD & Cost of Tender documents / NSIC Registration certificate.

xi. Certified copies of PAN Card.

xii. Valid Electrical Contractor Licence.

xiii. Proforma (Form -D).

xiv. Covering Letter.

xv. Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

xvi. A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure —I).

xvii. Checklist for Documents to be Uploaded (Annexure —J *).

The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

83. During techno-commercial evaluation, i.e. evaluation of Part-l of tender, an offer may be
considered non-responsive in case it:

i. is notaccompanied by requisite earnest money,
ii. is notaccompanied by requisite tender cost,
iii. validity of the offer is less than tender stipulation,

iv. does not meet the qualification criteria as stipulated in the NIT.

v. The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely / offer or tender if submitted with any deviation from the
tender terms & conditions.

vi. if the tender is conditional,

In addition to the above, a bidder may be disqualified if:-

i. The bidder provides misleading or false information in the statements and documents
submitted.

ii. Record of unsatisfactory performance during the last seven years, such as abandoning of work
or rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy, etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
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Annexure - D

SCOPE OF WORK

The work involves round the clock maintenance, repair & servicing of all electrical
installations/points including electrical distribution system of Maintenance of Electrical
Installations of KoPT Officers and Staff Quarters at Portland Park, Remount Road, Dumanye
Avenue, Chetla, Sister Nivedita Abasan, 96 C.G.R. Road, CISF Kantapukur Barrak & CISF Guest
House, Kolkata Port & Dock Workers’ Training Institute etc. It includes continuous attending
against verbal / written complaint made by the occupants/staff/officials with the works related
to maintenance & Checking of DB’s Sub DB’s, motor starters , yard light, circuit wiring, light
fittings, earthings etc.

2 The work also include visual preventive check-up and routine maintenance of lights situated

outside various buildings, gate lights, pole lights angle fitting lights, power line, fuses, point
wiring, switch boards, switches/sockets, call bells, regulators, geysers, earth continuity
conductor, starter switch for AC, switches for yard light at building, gates etc for maintenance
of the above illumination, cleaning these installation, checking for any abnormality and
rectification.

3 The work also comprises day to day switching on & off street, pole, gate lights, staircase light,

pump room light, repairing, rectifying, re-fixing and commissioning of outside luminiaries
comprising HPSV lamps/ CFLs /LEDs duly replacing the required spares, such as lamps,
ignitors, condensers, ballasts etc. including cleaning the reflector, acrylic cover, replacement
of gasket etc., as required and fixing, connection and commissioning of ICDP/ ICTP/Sheet
Steel switches/LT PanelssMCB’s/ MCCB’s of various capacities as and when required &
actual fault identification & complete rectification and re-commissioning of the same.

Following list of Persons along with their qualification & experience will be required

Sr.

No.

Designation | Qualification Experience No. of Person per day.
Supervisor | 1. D.E.EE with Electrical | Minimum one year | 1 (one for General shift)
Supervisory  certificate  of | working experience in
competency issued by | the relevant field.
Directorate of Electricity, Govt.
of W. B.

2. Requisite license in relevant
parts issued / endorsed by
Licensing board Govt. Of West
Bengal.

ii. | Skilled Requisite license in relevant | Minimum one year | 3 (one each for eight
Electrician parts issued / endorsed by | working experience in hour shift)
Licensing board Govt. Of West | the relevant field.
Bengal.
iii. | Semi skilled | Stout body & Minimum one year | 3 (one each for eight
labour good physics working experience in hour shift)
the relevant field.
iv. | Un-Skilled Stout body & 6 (two each for eight
labour good physics hour shift)
Total | 13 Nos.
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Required numbers of relievers are to be made available to compensate for any absence due
to leave/sick etc., at no stage, short fall of staff will be accepted.

The arrangement of reliever for weekly off / all holidays / absence etc. shall be made by the
contractor separately for continuation of service on such days in place of 13 nos. of persons on
normal working days, failing which penalty will be applicable as per category of staff (person)
as mentioned in above table.

Name of the shift Duration
First 06.00 hrs. to 14.00 hrs.
Second 14.00 hrs. to 22.00 hrs.
Third 22.00 hrs. to 06-00 hrs.
General Shift 08.00 hrs to 16.00 hrs

The contractor may follow the timings of port operational shifts or can maintain their own timings
but the same must cover the whole day round the clock. The contractor must intimate to the KoPT
officials in writing the timings of three shifts or amendments thereof followed by his workmen.
The deployed man power should be capable to cater to any requirement in all three operational
shifts round the clock on all days of the week irrespective of holidays etc.

The deployment of man power shall have to be increased depending upon the prevailing
emergency situation without claiming any extra cost.

Records: The Contractor shall keep and maintain the records of day-to-day maintenance
activities, i.e. material consumption, work carried, attendance of workman and submission of the
same to, Exe. Engineer (Elect.),KPD. The Contractor shall also keep and maintain the Daily report
of Electrical installations specially the no. of lamps glowing in street/pole/ Yards/ Gates/Staircase
as per area wise and shall have to be submitted by the contractor to Exe. Engineer (Elect.), KPD in
a specified format by 11.00 A.M next day.

The contractor shall have to follow the schedules of maintenance as will be framed jointly by
Engineers of the KoPT and contractor.

The contractor shall have to maintain a site store with necessary sufficient stock/materials with a
view to timely attending the fault in any electrical installations so that down time of the concerned
portion of the electrical distribution system can be kept to the minimum.

To attend any call received from any site immediately preferably within 30 minutes.
Breakdown/unusual calls should be attended forthwith without any waste of time. Reports of
break down/ unusual happenings should immediately be brought to the notice of the Executive
Engineer KPD or his authorized representative and the same) will be rectified in priority basis as
per instruction of Executive Engineer KPD or his authorized representative.

A good quality mobile phone should be maintained and the contact number must be kept open /
available round the clock on all days.

A well maintained motor cycle with adequately filled up fuel should be maintained in a regular
manner for attending maintenance/ breakdown calls.

In case of breakdown leading to interruption of power supply within the jurisdiction of work,
immediate action shall be taken from contractor’s end and stop gap or temporary arrangements for
resumption of power and functioning of the system is to be made as early as practicable.
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During the course of execution of the maintenance contract of one year, in the event of necessity
of any addition /alteration or additional work beyond the scope of work, the same shall have to be
carried out by the contractor as per agreed terms & conditions.

Penalties :

() Non availability of minimum strength of man power shall attract a penalty as per the table
furnished below

Sl No Level of workmen Penalty /man/shift

1 Supervisor Rs. 1,200/-

2 Skilled Electrician 1.25 times the prevailing
3 Semi skilled labour minimum wages rate of
4 Un-Skilled labour Central Govt.

(b) For non functioning of the light/fan/ plug /call bell points beyond one day from the
date of lodging complaint by KoPT official, shall attract a penalty of Rs.50/- per point
per day.

The tenderer has to maintain a log book for daily work in each shift and an attendance register and
have to get it countersigned by the KoPT officials present at KPD.

TOOLS, TACKLES and CONSUMABLES:

A) Required tools and tackles proposed to be used for execution of work mentioned in the tender
including safety accessories are to be provided by the firm at his cost.
B) The Contractor shall make available the various tools and tackles that are  required for
operation and maintenance of the system/equipment.
C) The following are the minimum tools and tackles that are required to be made available at site
all the time.
TOOLS:
i. Aluminium / Wooden Ladder, Self-Supporting
ii. Tool Kit consisting of Screw Driver Set, Nose Plier, Cutting Plier Test lamp, Tester, Screw Driver,
Adjustable Spanner, Hacksaw and Frames.
iii. Hammer, Chisel, Pipe Wrench
iv. Digital clamp-on multi-meter
V. Megger
vi. Crimping tools
vii. Portable Welding M/c
viii. Tarpaulin Tent Set
ix. Electrical Portable Drilling Machine (including Bits)
X. Set of Spanners (Ring and Open)
xi. Crow bar and Axe
xii. Double end spanner, Box spanner
xiii. High Voltage testing arrangements.
xiv. Emergency Light.

D) Consumables: Consumables like empire tapes, wire brushes, test lamps, jute etc., as per
the requirement is under the contractor’s scope.

4. Provision of Safety gears:

The Contractor shall at his own cost, provide safety gears, i.e., Helmet, insulating Gloves
for Electrical Works, cotton gloves, safety shoes, rainy wears, to his staff. The Contractor
shall provide first aid box for his staff as per the direction of Engineer-in-charge
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5. The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to safety & electricity supply) Regulation ,2010 with latest revised IS code
of Practice and relevant portion of National Building Code particularly with respect to fire
safety and also code of practice for fire safety of buildings (general): Electrical Installations,
1S:1646: 1997 and code of practice for earthing IS 3043:1987

MCB

MCBs of 6-32A, 240V, SP,C- type and 32A, 415V, TPN ,C-type with a short circuit breaking
capacity of 10 kA in accordance with IS/IEC- 60898-1 of approved make is to be provided on
demand . It should have precise hammer action with auxiliary switch and shunt trip accessories.
The switching mechanism must be independent, manual and trip free. It must have at least 15
plate arc chute for effective arc quenching. It should be of low power consumption, cost effective
and energy saving.

230V,32A, DP/ 415V,100A, TP Main Switch:-

Main Switch shall be suitable for termination of 2/3 nos. cable. This shall be rewireable porcelain
base fuse carrier and one number operating lever to operate manually for ON & OFF. The Sheet
Metal Switch shall conform to IS 60947-1&3. of its latest amendment. Mechanical ON-OFF
Indication shall be available. Body of the Main Switch shall have two earth terminals.

Over hauling, Painting & Reinstallation of Ceiling Fans:-

Existing Ceiling fans shall be removed from the site and each one shall be tested and inspected
before overhauling. Bearing of the fans, if required, are to be changed. Rewinding of the fans, if
required is to be carried out. In other word all the Fans, after overhauling, repairing and painting
should work satisfactorily. Successful tenderer should arrange for supply & installation of
substitute spare fans during the period of overhauling of existing fans, if required. After
overhauling, all fans shall be reinstalled along with Anchor make or any other approved make
stepped electronic fan regulator. These works are to be carried out on demand and after
instruction of KoPT officials. Locking of split pins are to be checked time to time & replaced if
necessary. Down rod, if required shall have to be supplied by the tenderer. Cost of down rod shall
be included in its installation price

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item
required for maintainence but specifically not mentioned either in the BOQ or in T.S. shall be
deemed to be included in the BOQ items under Part-1 . Tenderers are advised to build up the
schedule of rates accordingly. Any claim in this regard on the plea that the item is not specifically
mentioned shall not be entertained.
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List of Specified makes:

Sl. | Item Make
No.
1 | HPSV Lamps, Metal halide Lamps, | Philips/Havells/Crompton/any other reputed make
Halogen lamp fittings and
accessories
2 | Switchgears Havells/ Crompton/ Siemens/L&T/any other
reputed make
3 | MCCBs/ MCBs L&T/ Havells/ Legrand/ Siemens/C&S
4 | Cables Havells/Crystal/ Gloster/ Nicco/Universal/ Polycab
5 | Contactor L&T/ C&S /other reputed make
6 | Timer L&T/other reputed make.
7 | Copper wire KDK/Finolex/Havells/National/Polycab
8 | Main switch Havells/ Crompton/any other reputed make
9 | Stainless steel wire rope Bharat/Usha Martin/any other reputed make
10 | LED Lamps/ LED Fittings Philips/Crompton/Havells/Wipro
11 | Switches / Holders Anchor/Pritam/Crabtree
N.B: Any other reputed make of any particular item will only be considered if none of the

specified make for that particular item is available in the market for some reason or the other
supported by confirmation from the respective manufacturer which is to be acceptable to
competent authority.

Inspection: KoPT shall have full liberty from time to time and at all times to inspect examine and
test the materials, work and workmanship and shall at any and every such time, reject any or all
of the materials of workmanship, which may seem to them defective or unfit or improper for the
purpose to which they are applied or intended to be applied to or not in accordance with the
description mentioned in or intended by the specification of the Contractor.
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Annexure — E

PREAMBLE TO THE BILL OF QUANTITIES

1. The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to
have examined the above documents and to have thoroughly familiarise himself with the total
scope of work and its mode of execution.

2. The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of
work actually carried out at the accepted rates as per Order Letter. The measurements of each
item of work shall be measured jointly by the Engineer or his Representative.

3. General direction and description of work or materials given elsewhere in the contract
documents are not necessarily repeated in the description of items in the Bill of Quantities.

4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to
cover the complete and finished work, inter-alia, all costs and expenses which may be required
for successful completion of the works together with all risks, liabilities, contingencies, insurance,
octroi, royalties, taxes and obligations imposed or implied by the Contractor.

5. Where separate items such mobilisation, demobilisation, temporary works etc., have not
been provided in the Bill of Quantities for works required under the Contract, then the cost of
such works shall be deemed to have been included in the prices and rates of other items.

6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising
out the followings:-

a. The provision, storage, transport, handling, use distribution and maintenance of all
materials, plans, equipment machineries and tools including all costs, charges dues
demurrages or other outlays involved in the transportation.

b. The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

c. Setting out including the location and preservation of survey markers, measurement and
supervision.

d. The provision, storage, transport, use handling, distribution and maintenance of
consumable stores, fuel.

. All First Aid, Welfare and safety requirements.

f. Damage caused to the works, plants, materials and consumables stores caused by
weather.

g. Licence, fees and other charges for compliance of Government Acts and Rules that are in
force and applicable.

7. The Contractor should be held responsible for the safe custody of materials, machineries etc.
at site procured by him or issued to him by the Trustees.

8. This being a percentage rate tender, the Bidder shall quote his rates as percentage excess(+) /

less(-) with the estimated amount put to tender on line based on his own analysis .
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers
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Bill of Quantity (BOQ)

Work: “Maintenance of Electrical installations of KoPT Officers and staff quarters at Portland park,
Remount road, Dumanye Avenue, Chetla, Sister Nivedita Abasan, 96 C.G.R Road, CISF Kantapukur
Barrack & Guest House, Kolkata Port & Dock Workers’ Training Institute etc. for a period of two years.”

Part | - Labour Charge for maintenance:

Sl | Description of item Qty. | Unit | Unit Rate Amount
No Rs. Rs.

1 Round the clock maintenance, repair & servicing
of all electrical installation/ points of KoPT
Officers and Staff Quarters at Portland Park,
Remount Road, Dumanye Avenue, Chetla, Sister | 24 Month | 3,32,990.54 79,91,772 .96
Nivedita Abasan, 96 C.G. Road, CISF Kantapukur
Barrack & Guest House, Kolkata Port & Dock
Workers’ Training Institute.

It includes continuous attending against
verbal/written complaint made by the
occupants/ staff/ officials with the works related
to maintenance of power line, fuses, MCBs, point
wiring, switch boards, switches/sockets, call
bells, fan, lights, regulators, geysers, earth
continuity conductor, starter switch for AC,
cleaning these installation, checking for any
abnormality and rectification & day to day
switching on/off yard /street /flood /garden
/staircase  lights, with their  preventive
maintenance & actual fault identification &
complete rectification and re commissioning of
the same .

(Man power deployment should comprise
1 Supervisor in the General shift with
Electrical  Supervisor  certificate  of
competency issued by Directorate of
Electricity Govt. of West Bengal, 1 no.
Skilled electrician, 1 no. Semi skilled
Personnel and 2 nos. Un skilled personnel
for morning, evening & night shift.

Total Charges 79,91,772.96
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Part Il - Cost of Spares and Materials

SINo | Description of item Reg.mt | Units | Unit rate Total Value
(in Rs) (inRs)

1 20 W LED Tubelight (Retrofit Type) 75 Nos. 457.14 34285.50

2 20 Watt LED Tubelight fitting 15 Nos. 953.57 14303.55

3 20 Watt LED lamp 1500 Nos. 307.14 460710.00

4 80/85 W LED street light type Fitting 10 Nos. 7203.57 72035.70

5 15 Watt LED Panel Light 12 Nos. 964.29 11571.48

6 10 Watt LED Panel Light 12 Nos. 778.57 9342.84

7 3 Watt LED Panel Light 5 Nos. 321.43 1607.15

8 9 Watt COB Light. 3 Nos. 1007.14 3021.42

9 Strip Light (55w, 830 IP20-5 mt) 100 Meter 246.43 24643.00

10 22 Watt LED Tube Light fitting 6 Nos. 535.71 3214.26

1 20 Watt LED Tube Light fitting warm 6 NOS. 464.29 2785 74
white colour

12 9 Watt LED Tube Light. 8 Nos. 328.57 2628.56

13 Electronic Step Regulator 75 Nos. 412.63 30947.25

14 20 Amp Piano switch 60 Nos. 58.73 3523.80

15 6 AMP Piano switch 350 Nos. 13.73 4805.50

16 5 pin, 5 A, piano type socket outlet 150 Nos. 25.93 3889.50

17 3 pin, 15 Amp piano type socket outlet 60 Nos. 62.54 3752.40

18 | ACstarter with switch socket 12 | Nos. | 82373 9884.76
combination

19 32_A, Porcelain kitkat fuse complete 20 NOS. 171.61 3432.20
with top & base

20 30/32 Amp DP Main Switch 15 Nos. 1048.73 15730.95

21 60/62 A, TPN Main Switch 2 Nos. 3371.19 6742.38

22 100 Amp TPN Main Switch 2 Nos. 6284.75 12569.50

23 6-25 A, 240V, SP MCB 30 Nos. 167.80 5034.00

24 32A, TPN MCB 4 Nos. 781.78 3127.12
1.5 sq. mm. Single core FR copper wire

25 of 1100 volt grade conforming to 1S:694 2000 Meter 14.11 28220.00
2.5 sg. mm. Single core FR copper wire

26 of 1100 volt grade conforming to 1S:694 2000 Meter 22.88 45760.00
4 sq. mm. Single core FR copper wire

27 of 1100 volt grade conforming to 1S:694 750 Meter 33.56 25170.00
Two core, unsheathed, 1.1 KV grade,

28 PVC insulated, _strand_ed copper 9 Meter o441 2196.90
conductor , flexible wire, each core
having area of 1.0 sq. mm.

29 Bulkhead Fltfung sutible for mounting 15 NOS. 289.83 4347 45
LED lamp with clear glass cover

30 Holder for 36/40 W Tube light 15 NOS. 10.00 150.00

31 Brass Pendent Holder (BC) 250 Nos. 25.00 6250.00
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SI No. | Description of item Regmt | Units Unit rate Total Value
(in Rs) (in Rs)

32 Fan capacitor of 2.5 mF 100 Nos. 28.00 2800.00

33 Call Bell 20 Nos. 95.00 1900.00

34 6 AMP Piano switch modular type 10 Nos. 9.00 90.00

35 20 Amp Piano switch modular type 10 Nos. 55.00 550.00

36 6 Amp Tumbler switch 50 Nos. 25.00 1250.00

37 16 Amp Tumbler switch 25 Nos. 35.00 875.00

38 6 Amp Tumbler 3 pin Plug socket 25 Nos. 28.00 700.00

39 16 Amp Tumbler 3 Pin Plug socket 15 Nos. 45.00 675.00

40 16 Amp. Plug Top 8 Nos. 45.00 360.00

41 5 Amp piano type socket outlet 10 NOS. 55.00 550.00
modular type

42 20 Amp piano type socket outlet 10 NOS. 75.00 750.00
modular type

43 6 A Porcelain kitkat fuse complete 20 NoS. 25,00 500.00
with top & base

m 1Q A, Piano type kitkat fuse complete 20 NOS. 22,00 440.00
with top base

45 16_A, Piano type kitkat fuse complete 20 NOS. 3200 640.00
with top & base

46 Foot Light Lamp Make - Crabtree. 3 Nos. 220.00 660.00

47 Fuse Wire of Different Ratings 5A =10 1 No 18.00 18.00
mtr.

48 Fuse Wire of Different Ratings 10A = 1 No 25.00 25.00
10 mtr.

49 Fuse Wire of Different Ratings 15A = 1 No 30.00 30.00
10 mtr.

50 E(l)ane“\:Vlre of Different Ratings 20A = 1 No 4200 4200
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Part 111 - Installation & other charges

Sl
No

Description of item

Annl
Regmt

Units

Unit rate
(in Rs)

Total Value
(in Rs)

Supplying and fixing meter loop with
2.x84/0.3mm(6 sq mm)+1x56/0.3 mm( 4 sq
mm ) 1.1 KV grade single core stranded FR
PVC insulated & unsheathed copper
conductor through 20 mm dia pvc rigid
conduit FR incl. necy fittings as required.
[Each loop having a length of 1.5 meter]

8

each

193

1,544.00

Supplying and fixing meter loop with
2.x56/0.3mm (4 sg mm)+1x36/0.3 mm(2.5sq
mm) as ECC 1.1 KV grade single core
stranded FR PVC insulated copper conductor
through 20 mm dia pvc rigid conduit. (Each
loop having a length of 1.5 meter)

each

149

745.00

Supplying and fixing 240V, SPN 30/32 Amp
sheet steel main switch on flat iron frame on
wall

Nos.

1277

10,216.00

Supplying and fixing 240V, 6-10A per
way,2+6 way SPN MCBDB with 32 A isolator
in SS enclosure double door with IP 42/43
protection with DP MCB isolator as incomer
and SPMCB's (C curve 10KA) as outgoing
concealed / on surface on wall and mending
good damages to original finish including
making inter connection with suitable size of
copper wire and neutral linked and
provision of earthing attachment.

12

Nos.

2818

33,816.00

Supplying and fixing 240V, 6-32A per way,
2+8 way SPN MCBDB with 40 A isolator in
SS enclosure double door with IP 42743
protection with DP MCB isolator as incomer
and SPMCB's ( C curve 10KA ) as outgoing
concealed / on surface on wall and mending
good damages to original finish including
making inter connection with suitable size of
copper wire and neutral linked and
provision of earthing attachment.

10

set

3197

31,970.00

Supplying and drawing 1.1 KV grade single
core stranded FR PVC insulated and
unsheathed single core stranded copper
conductor of size 2x56 /0.3 mm (4 sq mm) +
1x36 /0.3 mm (2.5 sg mm) as earth continuity
conductor through 20 mm dia pvc. rigid
conduit FR incl. necy. fittings as required on
surface on wall from main switch at ground
floor to BDBs' at different floors.

500

Mtr.

149

74,500.00

Finishing of the PVC insulated wire ends by
socketing with pin 7 ring type copper sockets
and insulated tapes etc including supplying
sockets, tapes for 80/0.4 mm (10 sg mm)
conductor

50

Nos.

11

550.00
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Finishing of the PVC insulated wire ends by
socketing with pin 7 ring type copper sockets
and insulated tapes etc including supplying
sockets, tapes for 80/0.3 mm (6 sq mm)
conductor

60

Nos.

540.00

Finishing of the PVC insulated wire ends by
socketing with pin 7 ring type copper sockets
and insulated tapes etc including supplying
sockets ,tapes for 56/0.3 mm (4 sq mm)
conductor

60

Nos.

420.00

10

Finishing of the PVC insulated wire ends by
socketing with pin / ring type copper sockets
and insulated tapes etc including supplying
sockets ,tapes for 36 / 0,3 mm ( 2.5 sq mm)
conductor

60

Nos.

360.00

11

Distribution wiring in 1.1 KV grade 2x22 /
0.3 mm (1.5 sg mm ) single core stranded FR
PVC insulated and unsheathed copper wire
in suitable size PVC casing capping with 1 x
22/0.3 mm (1.5 sq mm ) single core FR PVC
insulated and unsheathed copper for ECC
including necessary PVC clips, fittings etc to
Light / Fan / Call bell point with piano key
type switch fixed on fabricated switch board
/pvc switch board / hard wood switch
board with perspex / bakelite top cover on
wall including necessary connection and
making earthing attachment and mending
good damages to building works (PVC
casing capping and switch board on surface )
: {Average run 8 Mtrs}

250

Nos.

796

1,99,000.00

12

Distribution wiring in 1.1 KV grade 2x22 /
0.3mm (1.5 sg mm ) single core stranded FR
PVC insulated and unsheathed copper wire
insuitable size PVC casing capping with 1x22
/0.3 mm (1.5 sq mm ) single core FR PVC
insulated and unsheathed copper for ECC
including necessary PVC clips, fittings etc to
Light / Fan / Call bell point with piano key
type switch fixed on fabricated switch board
/pvc switch board / hard wood switch
board with perspex / bakelite top cover on
wall including necessary connection and
making earthing attachment and mending
good damages to building works ( PVC
casing capping and switch board on surface )
{Average run 10 Mtrs }

300

Nos.

940

2,82,000.00

35




13

Distribution wiring in 1.1 KV grade 2x22 /
0.3mm (1.5 sg mm ) single core stranded FR
PVC insulated and unsheathed copper wire
insuitable size PVC casing capping with 1x22
/0.3 mm (1.5 sg mm) single core FR PVC
insulated and unsheathed copper wire for
ECC including necessary PVC clips, fittings
etc to 5A 3 pin flush type plug socket
withpiano key type switch fixed on
fabricated switch board / pvc switch board
/ hard wood switch board with perspex
/bakelite top cover on wall including
necessary connection and making earthing
attachment (PVC casing capping and switch
board on surface) For individual flats ( on
board)

50

Nos.

67

3,350.00

14

Distribution wiring in 1.1 KV grade 2x22 /
0.3 mm (1.5 sq mm) single core stranded FR
PVC insulated and unsheathed copper wire
in suitable size PVC casing capping with
1x22 / 0.3 mm (1.5 sq mm) single core FR
PVC insulated and unsheathed copper wire
for ECC including necessary PVC clips,
fittings etc. to 5A 3pin flush type plug socket
with piano key type switch fixed on
fabricated switch board /pvc switch board /
hard wood switch board with perspex
/bakelite top cover on wall including
necessary connection and making earthing
attachment (PVC casing capping and switch
board on surface) (Average run 6 mts - not
on board)

50

Point

596

29,800.00

15

Supplying and fixing 240 V, 6A, plug socket
with separate piano key type switch on sheet
metal switch board incl S & F 150x150 x 65
mm MS (16 SWG) switch board and
bakelite/prespex top cover of 3mm thick by
brass screws after making housing to switch
by cutting bakelite /perspex cver and
making necessary connection as required.[
Only for replacement ]

15

Nos.

268

4,020.00

16

Supplying and drawing 1.1 KV grade single
core stranded FR PVC insulated and
unsheathed single core stranded copper
conductor of size 2x56 /0.3 mm (4 sq mm) +
1x 36 /0.3 mm (2.5 sq mm )as earth
continuity conductor through 25 mm PVC
casing capping incl,necy pvc clips, fittings etc
on surface on wall from BDB at different
floors to 15 amp power plug points at
different rooms within quarter. [ For A/C,
Geyser etc. ]

600

Mtr

132

79,200.00
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17

Supplying and fixing 240 V, 20 A, plug
socket with separate 20 A piano key type
switch on sheet metal switch board incl S &
F150x150 x65 mm MS (16 SWG) switch board
and bakelite / prespex top cover of 3mm
thick by brass screws after making housing
to switch by cutting bakelite /perspex cover
and making necessary connection as
required

60

Nos.

287

17,220.00

18

Distribution wiring with 1.1 KV grade 2x22
/0.3 mm (1.5 sg mm ) single core stranded
FR PVC insulated and unsheathed copper
wire in 19 mm dia 3 mm thick polythene
pipe /7 20mm dia pvc rigid conduit with 1x22
/ 0.3mm (1.5 sq mm ) single core FR PVC
insulated and unsheathed copper wire for
ECC including necessary PVC clips, fittings
etc to stair case Light points / outdoor light
points, group controlled with 15 amp
pianokey type switch fixed on fabricated
switch board with perspex /bakelite top
cover on wall including necessary connection
and making earthing attachment and
mending good damages to building works.

300

Mtrs

102

30,600.00

19

Wiring in 1.1 KV grade 2x22 / 0.3 mm (1.5 sq
mm ) single core stranded FR PVC insulated
and unsheathed copper wire in 25 mm PVC
casing capping with 1x22 / 0.3 mm (1.5 sq
mm) single core FR PVC insulated and
unsheathed copper for ECC including
necessary PVC clips, fittings etc ( PVC casing
capping on surface )

600

Mtr

85

51,000.00

20

Earthing with 50 mm dia G | pipe ISl
Medium 3.64 mm thick, 3.04 mts long, and
1x4 SWG G.I. earth wire (4 mts long), 13mm
dia x 80 mm long GI nuts and bolts, double
washer, incl S & F 15 mm dia G | pipe
protection (1 mtr long) to be filled with
bitumen partly under the ground level and
partly above ground level driven to an
average depth of 3.65 Mts below the ground
level incl. providing masonary enclosure on
the top of the earth electrode of overal size
86.36 cmx86.36 cmx46 cm deep (below
ground level) complete with cemented brick
work (1:6)of 25 cm width duly plastered with
cement morter (inside) Cl hinged inspection
cover of size 36.56 cm x 36.56 cm with
locking arrangement, Gl reducer incl.
treatment of soil with salt, charcoal etc.

10

Set

3030

30,300.00

21

Extra for S & F 4 SWG earth wire

50

Mtr.

13

650.00

22

S & F earth bus bar of galvanized ( hot dip )
MS flat 25 x 6 mm on wall having clearance
of 6 mm from wall including providing
drilled hole on bus bar complete with Gl
bolts, nuts, washers, spacing insulator etc.as
required.

10

Mtr.

156

1,560.00
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23 | Overhauling of ceiling fan/wall fan/exhaust 10 Each 126 1,260.00
fan (all of new model and installed within
five years) including replacement of bearing,
painting and reinstalling the fan.
24 | Overhauling of ceiling fan/wall fan/exhaust 60 Each 210 12,600.00
fan (all of old model) including replacement
of bearing, painting and reinstalling the fan.
25 | Rewinding of ceiling fan /wall fan / exhaust 10 Each 336 3,360.00
fan replacement of bearing and
reinstallation.
Total Cost 9,00,581.00
Item Item Amount in
No. Rs.
1 Total Part-1 Labour Charge for maintenance 79,91,772.96
2 Total Part 11 - Cost of Spares and Materials 8,68,537.91
3 Total Part 111 - Installation & other charges 9,00,581.00
Grand Total(Part-1 + Part-11 + Part-111) = 97,60,891.87
Note:-
(i) The spare under Part-1l & Part-Ill is to be provided as per requirement and instructions of KoPT

officials. The quantity above may increase or decrease as per requirement, for which payment will be made

as per actual.

(if) The rate quoted by the tenderer/firm should be considered to complete the work in all respect and
should be exclusive of GST or any statutory levies and or other charges levied by any central/state/local

authorities.

(iii) GST and any other extra charges/statutory levies will be paid extra at applicable rates at the time of

supply

of goods and services.

PRICE IS EXCLUSIVE OF GST
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Tenderer to fill up the following [score out which is not applicable]

PRICE NOT TO BE QUOTED HERE

(@) e %
(in figures) Below par (-) Rs.
......................................................... Percent
(in words)
() PP %
(in figures) Atpar NIL
......................................................... Percent
(in words)
(o) P %
(in figures) Above par (+) Rs.
......................................................... Percent

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]

Permanent INCOME TaX AZ C. N ... oot e e e e e

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:
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ANNEXURE -F

Profile of Tenderer / FORM -D

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/
KDS/ Mech/SE-I/ADV/541 dated 16.09.2019, those mentioned in the “General Conditions of
Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any.

Our relevant particulars are furnished hereunder:
Particulars To be filled in by the Tenderer or to be mentioned
as “none”

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer
including Police Station

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the
Tenderer

Mobile/land line Telephone No. of the
contact person of the Tenderer.

Name of the partners/directors/
members, as applicable, in this particular
contract

Name of their authorized
representative(s) who would handle the
contract on their behalf.
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]
Covering Letter

Ref. No............ Date :

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

L W, (Name of Tenderer) having examined
the Tender Document and understood its contents, hereby submit our Tender for
............................................................ ( NIT No. KoPT/KDS/Mech/SE-I/ADV/ .....
dated. ....... and confirm that we unconditionally accept all the terms and conditions of the same

including the Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the
Appendices are true and correct and all documents accompanying such tender are true copies of

their respective originals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any
additional information it may find necessary or require to supplement or authenticate the

Tender.

A WB, e (Name of Tenderer) hereby undertake that we
will abide by the decisions of KoPT in the matter of examination, evaluation and selection of
Successful Tenderer and shall refrain from challenging or questioning any decision taken by
KoPT in this regard. We further acknowledge the right of KoPT to reject our tender without
assigning any reason or otherwise and hereby waive our right to challenge the same on any

account whatsoever.
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5. We also certify the following

(@) We have not been debarred by the Central/State Govt. or any entity controlled by them or
any other legal authority from participating in any Tender/Contract/Agreement of whatever
kind.

(b) We have also not been expelled from any project or contract nor have had any contract
terminated for breach in the last 3 years ending on the date of opening of the techno commercial

part of the tender.
6. We declare that:
(@) We have examined and have no reservations to the Tender Document, including the
Addendum, if any, issued by KoPT thereon.
(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation
process of the tender.
7. We understand that KoPT reserves the right to accept or reject any tender and to annul the
tendering process and reject all tenders at any time without any liability or any obligation for
such acceptance, rejection or annulment without assigning any reason thereof.

Yours faithfully,

Signature of Tenderer..........cooooviiiiiiiiii e,

NaAME: et e

Designation: ........c.coeviiiie
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KOLKATA PORT TRUST

SCHEDULE -*0O~”

Tenderers must fill in the undernoted column :

Sl
No

Full particulars
of similar
works carried
out by
Tenderer

Value of
work

Contract
for
completion
time

Actual
completion
time

Name and
Addresses of
Authorities
for whom
work was
carried out

Name and
Addresses
to whom
reference
can be
made
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SCHEDULE -*O~”

Sheet -2

The Tenderers are also requested to furnish the following particulars :

A. In case of a Limited Company:

1.

Name of the Company
Address of its present registered office
Date of its incorporation
Full ;name and address of each
of its Directors — any special particulars
as to Directors if desired to be stated
Name, address and other necessary
particulars of Managing Agents, if any,
appointed by the Company
Copies of Memorandum and Avrticles of
Association(with the latest amendments,

if any)

Copies of audited Balance Sheets of the
Company for the last three years.
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SCHEDULE -*O~”

SHEET -3

B. In case of a Firm :

1. Name and address of the firm

2.  When business started

3. If registered, a certified copy of Certificate
of Registration

4. A certified copy of the Deed Of Partnership

5. Full name and address of each of the
Partners and the interest of each partner
in the Partnership. Any special
particulars as to Partners if desired to be
stated

6. Whether the firm pays income tax over
Rs.10, 000/- per year
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SCHEDULE -*0O~”

SHEET -4
C. In case of an Individual :
1. Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated
2. Name of the father of the Tenderer
3. Whether the Tenderer carried on
business in his own name or any
other name
4. When business was started any by whom
5. Whether any other person is interested

in the business directly or indirectly,
if so, name, address, etc. of such persons
and the nature of such interest.

6. Whether the Tenderer pays income tax
over Rs.10,000/- per year

DATED, the.........ccoceiiivinnn.
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Annexure - G

FORMAT OF AFFIDAVIT
On the Rupees Ten Non - Judicial Stamp Paper

BEFOR THE 1sT CLASS JUDICIAL MAGISTRATE AT-------------

AFFIDAVIT

-------- Years , by faith ----------------- | by occupation -------------, residing at-----------------------

do hereby solemnly affirm and declare as follows:-

That | am the proprietor/Partner of ------------------------o-o-——- having office at ---------
and carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same
should be mentioned in affidavit.)

THAT my aforesaid Firm is exempted from E.S.l. Act and the said Firm has no valid
E.S.I Registration.

THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause
NO -------m-mmmmemmmmeen of Tender no-------- issued by Kolkata Port Trust in
respect of the work (the name of the work is to be mentioned)

That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, I will be held
responsible for all the consequences in respect of compliance of The Employees State
Insurance Act, 1948

DEPONENT

Identified by me
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Annexure - H

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non - Judicial Stamp Paper

INDEMNITY BOND

By THIS BOND I, SHri/Smt-----mmmmemmmmm oo oo , son of
] A ]

Residing at --------------- by occupation ------------ the Partner/Proprietor/Director

----- --having office at ---------- am a tenderer under Mechanical

Engineering Department, Kolkata Port Trust(A statutory body under MPT Act, 1963)

WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under
E.S.I Act or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering
Department, Kolkata Port Trust against all damages and accident to the Labourer
Tenderer/contractor.

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor
named herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES
AND ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as
demanded by the Kolkata Port Trust and which shall be legal and Zor claimed by the
Kolkata Port Trust during the execution of the work stated in the NIT NO---------------=----—--—-
- Of —— -

AND the contractor hereunder agree to indemnity and at all times keep indemnified the
Kolkata Port Trust and its administrator and representative.

And also all such possible claim or demand for damages and accidents. In the event the
declaration is found to be wrong and false, the tenderer will be held responsible for all the
consequences in respect of compliance of The Employees State Insurance Act, 1948.

In WITNESS WHEREOF | , the Partner/Proprietor/Director-----------------
Hereto set and seal this the----------------- Day of---------mmmmmmmm e
In the year at-----
Sureties Signature of the Indemnifier
1  Signature
Name:-
Address
2  Signature
Name:-
Address
3  Witness
Signature
Name:-
Address
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ANNEXURE -l

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S
LETTERHEAD, SIGNED, SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender
document

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

MV, (Name of Tenderer) have fully read and
understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the
instant e-tender and no other source, and will comply to the said Tender document, GCC and
Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender
document.
Yours faithfully,
Signature of TENerer.........coov i

NAME: et e

Designation: ........c.coeviiiie
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Annexure - J

Checklist for Documents to be Uploaded

[Bidder to submit this document completely filled up for evaluation of its offer]
Name of the Firm:

Sl. | Documents to be uploaded as per Details of Documents as Uploaded
No. | instructions of NIT
Earnest Money
1 (details of DD no./Banker’s Cheque No. with
date or NSIC No. with validity period, if
applicable, to be mentioned here)
Tender Fee
5 (details of DD no./Banker’s Cheque No. with
date or NSIC No. with validity period, if
applicable, to be mentioned here)
3 PAN No.
4 | GST Regn. certificate No.
5 | ESI Regn. No. (If registered)
6 | PFRegn. No.
7 | Trade License Details
3 Electrical Contractor License Details (No. &
Validity period)
Affidavit/Indemnity Bond Uploaded
9 | (Yes/No) (If ESI Registration is not applicable
for the firm)
10 | Professional Tax No.
11 Undertaking (Annexure-1) Uploaded
(Yes/No)
12 | Form -D, Covering letter Uploaded (Yes/No)
13 | Schedule ‘O’ Submitted (Yes/No)
14 Status of Tenderer (i.e. Pvt.
Ltd./Partnership/Proprietorship etc.)
FY:2016-17
15 Financial Turnover EY: 2017-18
for the year ......
FY:2018-19

Note: No field is to be left blank.

D2 (=

Seal of the tenderer
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ANNEXURE -- K

KOLKATA PORT TRUST

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043.

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
'?IZE 6™ MEETING HELD ON 27™H MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1. DEFINITIONS

1.1. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in

assigned to them, except where the context otherwise required.

1.2. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns.

1.3. "Chairman' means the Chairman of the Board and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.

1.4. "Contractor' means the person or persons; Firm or Company whose tender /offer has been accepted by the
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the
Board / Chairman.

1.5. "Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief Engineer,
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy
Chief Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The Manager
(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure &
Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be appointed from
time to time by the employer, with written notification to the Contractor, to act as Engineer for the purpose of
the contract, in place of the "Engineer' so designated.

1.6. "Engineer's Representative' means any subordinate Engineer or Assistant to the Engineer or any other official
appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

1.7. "Work'" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works"
and "Excess Works" and Temporary Works.

1.8. "Temporary Works" means all temporary works of every kind required in or about the execution, completion
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and
bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing
platforms.

1.9. "Extra Works™ means those works required by the Engineer for completion of the Contract which were not
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender.
"Excess Works" means the required quantities of work in excess of the provision made against any item of the
Bill of Quantities.

1.10. "'Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the Tender.

1.11. "Drawings' means the drawings referred to in the Tender and specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished
or approved in writing by the Engineer.

1.12. "Contract™ means and includes the General and Special Conditions of Contract, Specifications, Drawings,
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at
their discretion.

1.13. "Constructional Plant™ means all appliances or things of whatsoever nature required in or about the
execution, completion or maintenance of the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include materials or other things intended to
form or forming part of the permanent work.

1.14. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried
out and any other lands or places provided by the Trustees for the purpose of the Contract.

1.15. "Contract Price™ means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor,
subject to such additions thereto and deduction there from as may be made by the Engineer under the
provisions here-in-after contained.

1.16. ""Month" means English Calendar Month.

1.17. "Excepted risks™ are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities
(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the works in respect of which a certificate of completion
has been issued (all of which are herein collectively referred to as the excepted risks)

1.18. Word importing the singular only, also includes the plural and vice-versa where the context so required.

1.19. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract.

1.20. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor,
whether on or off the site.
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

2.1.The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction
of the Engineer and shall comply with the Engineer's direction on any matter whatsoever.

2.2.The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the
Engineer's Representative

2.3.The Engineer shall have full power and authority

(a) to supply to the contractor from time to time during the progress of the works such  further drawings and
instructions as shall be necessary for the purpose of proper and  adequate execution and maintenance of the
works and the contractor shall carry out  and be bound by the same.

(b) to alter or modify the specification of any material and workmanship and to inspect  the work at any time.

(c) to order for any variation, alternation and modification of the work and for extra  works.

(d) to issue certificates as per contract

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee.

(f) to grant extension of completion time.

2.4, The Engineer's representative shall:

(a) watch and supervise the works,

(b) test and examine any material to be used or workmanship employed in connection with the work.

(c) have power to disapprove and material and workmanship not in accordance with the contract and the
contractor shall comply with his direction in this regard.

(d) take measurements of work done by the contractor for the purpose of payment or otherwise.

(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own expense,

(f) have powers to issue alteration order not implying modification design and extension of completion time of
the work and

(g9) have such other powers and authorities vested in the Engineer, which have been delegated to him in  writing by
the Engineer under intimation to the Contractor.

2.5.  Provided always that the Engineer's Representative shall have no power:

(a) to order any work involving delay or any extra payment by the Trustees,

(b) to make variation of or in the works and

(c) to relieve the Contractor of any of his duties or obligations under the Contract.

2.6.  Provided also as follows:

() Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the
Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, braking-up
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for
the loss sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision.

(c) Any written instructions or written approval given by the Engineer's Representative  to the contractor, within
the terms of delegation of power and authority vested in  Engineer to his Representative in writing shall
bind the contractor and the Trustees  as though it had been given by the Engineer, who may from time to
time make such  delegation. Contractor and the Trustees as though it had been given by the Engineer,

who may from time to time, make such delegation.

3. THE TENDER/OFFER AND ITS PRE-REQUISITES

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and
examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact
on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects
into consideration:

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and
climate conditions, the means of access to the site and all other local conditions including the likely
charges and costs for temporary way- leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity
and availability of the required materials and labour for the work and the need to execute the work to
the entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions
of Contract.

(c) The accommodation required for the workmen and site office, mobilization / demobilization and
storage of all plant, equipment and Construction materials.

(d) The sources and means of procurement of water for drinking, washing and execution of work, and
source and availability of electrical power, all of Contractor's cost.
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(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together
with the rules made there under, the rules, regulations and bye-laws of public bodies or any local or
other authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of
every kind arising from the Contractor's failure in such compliance.

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including
Bank Guarantees and Indemnity Bonds.

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated
otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialing of the revised figure.

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the
names of their owners/partners/Share Holders at the required points of time. The failure in this regard
shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled.

3.4.
(@ Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be
submitted with Earnest Money of the amount calculated as per the following scale.
Estimated Amount of Earnest Money
Value
For works contract. For contract of supplying materials of equipment only
Up to 5% of the estimated value of work 1% of the estimated value of work.
Rs.1,00,000/-
Over 2% of the estimated value of work | 1/2% of the estimated value of work subject to a
Rs. 1,00,000/- | subject to a maximum of Rs.20, | maximum of Ts. 10,000/- and minimum of Rs. 1,000/-
000/- and minimum of Rs. 5,000/-

(b)  Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata
Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port

Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept
attached to the Tender / offer in the Sealed Cover.

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque
drawn on a Nationalized Bank of Kolkata / Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA &

CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the
Earnest Money, as per the following scale:

Class of Registration Amount of Fixed Security Financial limit of each tender

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-
C Rs. 2.500/- Any tender priced up to Rs.50,000/-

(€)

(i) Tender submitted without requisite Earnest Money may be liable to rejection.

(ii) If before expiry of he validity period of his Tender / offer, the tender amends his quoted rates or tender/ offer
making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money
deposited shall be liable to forfeiture of the option of the Trustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security

Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not

exceed the quantum computed as per the under noted percentages of the total value of work actually done up
to the stage of completion.
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Value of Work % of Security Deposit for | % of Security Deposit for Contract of
works contract supplying materials and equipments only

For works up to Rs. | 10% (Ten percent) 1% ( One percent )
10,00,000/-

For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on the balance
than Rs.10,00,000/- and | 1/2% on the balance
up to Rs.20,00,000/-

For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on next
than Rs.20,00,000/- 1/2% on next Rs.10,00,000/-+ | Rs.10,00,000/-+ 1/4% on the balance
5% on the balance

(h)Balance Security for Contract of supplying materials and equipment computed in terms of the percentages
given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the
date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India
drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be.

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money /

Security Deposit held by the Trustees, at any stage.
3.5.

(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to
deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides
for any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt
for that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance
period and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has
submitted his "No Claim" Certificate in form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor
fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also
be at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any
sum due or to become due to the Contractor under any other contract.

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be,
of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in
the letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the
contract shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever
required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such bank guarantee, failing which and for non-fulfiliment of any contractual obligation by the
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or
enforce the same unilaterally.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.1,
@) The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable only within
the jurisdiction of the High Court at Kolkata, India, including the following Act:
i. The Indian Contract Act, 1872.
ii. The Major Port Trust, Act, 1963.
iii. The Workmen's Compensation Act, 1923.
iv. The Minimum Wages Act, 1948.
v. The Contract Labour (Regulation & Abolition) Act, 1970.
vi. The Dock Workers' Act, 1948.
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the
definition of the term "Contract" here-in-before shall collectively be the Contract.
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4.3.

4.4,

4.5.

4.6.

4.7.

4.8.

4.9.

4.10.

411

4.12.

Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be
any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the
power to correct the same and his decision shall be final and binding on the parties to the Contract.

Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these
shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his
Representative on completion of the work. if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or progress drawings required by him or

necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost
to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's
responsibility on the engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without
the written permission of the engineer. Even if such permission be granted, the Contractor shall remain
responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully
as if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and
(b) for his full and entire responsibility of the contract and for active superintendence of the works by him
despite being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed
to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent
works, labour including supervision thereof transporting to and from the site and in and about the work,
including loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate
authorities and other things of every kind required for the construction, erection, completion and maintenance of
the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and
methods of construction, even if any prior approval thereto has been taken from the Engineer or his
Representative. The Contractor shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for
the correct implementation thereof as also for any design and specification prepared / proposed / used by the
Contractor.

Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a)
programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment
of plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the
Engineer or his Representative to any such programme or particulars, shall not relieve the Contractor of any of
his obligations under the contract. If for any reason the contractor be unable to adhere to his earlier programme,
he shall submit his revised programme for completion of work within the stipulated time whenever asked to do
S0.

Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as
long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period.
The Contractor or his competent and authorised agent or representative shall be constantly at site and
instructions given to him by the Engineer or his Representative in writing shall be binding upon the Contractor
subject to limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in
writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and
the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or
official at site and the Contractor shall within 48 hours comply with such instruction without any demur,
whenever the Engineer shall feel that the deployment of the person concerned will not be conducive to the
proper and timely completion of the work.

The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level
by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the
correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails,
pegs, level marks, profile marks and other things used in setting-out the works.
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4.13.From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part there of shall be made good by the Contractor at his down cost as per
instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause
the same to be made good by any other agency and the expenses incurred and certified by the Engineer, shall be
recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply
to that part of the work, which might have been taken over by the Trustees on partial completion of the work and
in such case the Contractor's obligation will be limited to repairs and replacement for manufacturing or
construction defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as
also for defects/ damages if any caused to the work by the Contractor during such repairs and replacement in the
maintenance period.

414,

4.15.

4.16.

(@)
(b)
(©)

(d)
(€)
(f)

4.17.

4.18.

(@)

(b)

(©)

(d)

(€)

The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or
structure or services or properties belonging to the Trustees or not, which may be interfered with or affected
or disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury,
loss or damage caused by the Contractor in connection with the execution and maintenance of the work to
the aforesaid properties, structures and services and/ or to any person including the Contractor's workmen.
Cost of Insurance Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless
otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value
or antiquity and structures and other remains or things of geological or archaeological importance be
discovered at site which shall remain the property of the Trustees and protect them from being damaged by
his workmen and arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's
Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and
proceedings and all costs arising there from on account of;

Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the
works or temporary work.

Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting
all materials and equipment required for the work.

Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other
person.

Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants and
materials in connection with the work

Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in
transporting contractor's plants and materials.

The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the
Engineer or his Representative to the workmen of the Trustees and other agencies employed by or with the
permission and / or knowledge of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract
shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following :

Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after
completion of the work, without which payment against final bill may be liable to be withheld.

Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways
against pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish,
refuse and other materials from being thrown into  the water by the Contractor’s men or those of his
agency.

Making arrangements for deployment of all labourers and workers, local or otherwise including payment for
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever
necessary.

Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or
other local authority or the Engineer or his Representative, for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice,
vermin, mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and
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4.19.

4.20.

4.21.

4.22.

4.23.

5.1

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

distribution of Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of age
less than 16 years.

Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or
received by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s
Register or to the Registered Office of the Contractor. The time mentioned in these conditions for doing any
act after direction or notice shall be reckoned from the time of such posting or dispatch.

The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and
equipment shall not publish or caused to be published any photographs or description of the works without
the prior authority of the Engineer in writing.

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and
Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the
site of work and in default, the contractor shall be liable to the trustees for any delay or expense incurred by
reason of such default.

The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic
or surface traffic.

All constructional plants, temporary works and materials when brought to the site by the contractor, shall be
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion
of the work and shall only be removed from the site in part or in full with the written permission of the
Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing
acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by
the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed
with the work with due expedition and without delay, except as may be expressly sanctioned or ordered by
the Engineer or his Representatives, time being deemed the essence of the contract on the part of the
Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s
Representative may send communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor
shall not execute the work beyond the working hours observed by the Engineer’s Representative and on
Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on account of
tidal work or for safety of the work. If the progress of the work lags behind schedule or the work has been
endangered by any act or neglect on the part of the contractor, then the Engineer or his Representative shall
order and the contractor at his own expense shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative to pass such an order shall not relieve the
contractor from any of his obligations. The Engineer’s decision in this regard shall be final, binding and
conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied
by the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to
accept any such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific reference is available in the contract,
the materials and workmanship shall be of the best of their respective kinds to the satisfaction of the
Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever
required to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative
in respect of materials and workmanship deployed on the work shall be borne by the contractor.
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5.8.

(@)

(b)

(©)

Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the
following conditions shall apply:

The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores,
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in
the manner required by the Engineer or his representative, return of surplus and empty container to the
Trustees’ Stores as per the direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such
materials issued to him and for any loss or damage thereof for  any reason other then “Excepted Risks”,
the contractor shall compensate the Trustees’ in  the manner decided by the Engineer and shall at no stage
remove or cause to be removed  any such material from the site without his permission.

The Trustees’ materials will generally be supplied in stages and in accordance with the rate of progress of
work, but, except for grant of suitable extension of completion time of work as decided by the Engineer, the
contractor shall not be entitled to any other compensation, monetary or otherwise, for any delay in the
supply of Trustees’ materials  to him. The Contractor shall, however communicate his requirement of such
materials to the Engineer from time to time.

(d)Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall be

(€)

5.9.

recovered from the Contractor’s bills and / any of his other dues. Progressively according to the
consumption thereof on the work and / or in the manner decided by the Engineer or his Representative and
at the rate / stipulated in the contract. These rates shall only be considered by the contractor in the
preparation of his tender / offer and these will form the basis of escalation / variation, if in future the
contractor is required to procure and provide any such material on the written order of the Engineer
consequent on the Trustees’ failure to effect timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued to
the contractor has been — (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by
the contractor in excess of normal wastage, then the value thereof shall be recovered from the
contractor’s bills or from any of his other dues, after adding 19 ¥4% extra over the higher one of the
followings—

i. The issue rate of the materials at the Trustees’ Stores, and

ii. The market price of the material on the date of issue as would be determined by the Engineer.

The Engineer or his Representative shall have the power to inspect any material and work at any time and to
order at any time — (i) for removal from the site of any material which in his opinion is not in accordance
with the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the
proper and suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of
material and workmanship is not in accordance with the contract or the instructions of the Engineer.

The contractor shall comply with such order at his own expense- and within the time specified in the order. If the
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and
after giving him a written prior notice of 7 days.

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his

Representative and whenever required by him the contractor shall uncover any part or parts of the work or
make openings in or through the same as may be directed by the Engineer or his Representative from time
to time and shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer,
all at the cost of the contractor. The Trustees shall reimburse such cost as determined by the Engineer, if
the initial covering up was with prior written order of the Engineer or his Representative.

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress

of the work till such time the written order to resume the execution is received by him. During such
suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or his
Representative. All extra expenses in giving effect to such order shall be considered by the Trustees,
unless such suspension is
i. Otherwise provide for in the contract, or

ii. Necessary by reason of some default on the part of the Contractor, or

iii. Necessary by reason of climatic conditions on the site, or

iv. Necessary for proper execution of the works or for the safety of the works or any part thereof.

The Engineer shall settle and determine such extra payment and / or Extension of completion
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5.12.

6.1.

6.2.

6.3.

6.4.

6.5.

time to be allowed to the contractor, as shall, in the opinion of the Engineer, be fair and

reasonable.
If at any time before or after commencement of the work the Trustees do not require the whole of the work
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop
further works in compliance of the same. The Contractor shall not be entitled to any claim for compensation
for underived profit or for such premature stoppage of work or on account of curtailment of the originally
intended work by reason of alteration made by the Engineer in the original specifications, drawings, designs
and instruction.

When the whole of the work has been completed to the satisfaction of the Engineer and has passed any
final test prescribed in the contract, the contractor shall, within 21 days of submission of his application to
the Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed
hereto. If any part of the total work having been completed to the satisfaction of the Engineer, be takeover
and / or used by the Trustees the Contractor shall on application be entitled to partial completion certificate
in the Form of G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability
during maintenance period of the contract, if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is concerned.

TERMS OF PAYMENT:

No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and
satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by
the Engineer. On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all
be treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in
the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded
in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except
as otherwise provided in the contract and when the Engineer decided any other rate for change in the scope
of work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion
period of 4 months or more, on account payments may be made at the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him. Provided always that, subject to
execution of work of substantial value in the context of the contract price, the interval of such on account
payments shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1
month in between two payments for on account bill and / or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in
the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer.
The Contractor or his duly accredited Representative or Agent shall remain present at the time of such
measurement and assist the Engineer’s Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign
the Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the
measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the
Contractor.

Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor
shall type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to
the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment
thereof against the bill at the time of checking and auditing the bill at the Trustees end., The measurement
Book will not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and
recoveries to type out the bill.

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where

estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the
extent of 75% of the value of any material purchased and brought to the site by the Contractor. Provided
always that—
i The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.
il The value of such materials shall be assessed by the Engineer or his Representative, at their  own
discretions,
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6.7.

6.8.

7.1.

7.2.

7.3.

7.4.

7.5.

iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on
the contractor’s materials.

iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the
contractor postponing the execution of the work or otherwise,

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the
contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’
whereby the contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of
loss/ damage to such materials for whatever reasons.

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall
submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as
is being advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a
Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case may
be, acceptable to the Trustees and shall remain valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank on the date of
expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on
behalf of the Trustees, the Bank has extended the validity of the Guarantee.

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively
with the consumption of the materials on the basis of quantity consumed. Consequent on full recovery
of the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be
returned to the Contractor duly discharged by the Engineer on behalf of the Trustees.

No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the
Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative should
over certify for payment or the Trustees should over-pay the Contractor on any account.

No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or
balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or
otherwise or for any delay on the part of the Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION:

The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the
work and shall never be deemed as actual or correct quantities of the works to be executed by the contractor
in fulfillment of his obligation under the contract.
The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity,
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor
upon receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.

b)  Omit any work included in the contract.

c) Change the Character or quality or kind of any work included in the contract.

d)  Change the levels, lines, position and dimensions of any part of the work, and

e)  Execute extra and additional work of any kind necessary for completion of the works.

No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the
contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole
decision shall be taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for increase or decrease in the
quantity of any work up to 15% where such increase or decrease is not the result of any variation order
given under this clause but is the result of the quantities exceeding or being less than those stated in the bill
of quantities. Provided also that verbal order of variation from the Engineer shall be complied with by the
Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be deemed to be
an order in writing within the meaning of this clause.

a)  The Contractor shall not be entitled to any claim of extra or additional work unless they have been
carried out under the written orders of the Engineer.
b)  The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum
named in the tender in respect of any extra work done or work omitted by his order.
c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be
valued on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the
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same shall be applicable. If the contract does not contain any rates or prices directly applicable to the
extra additional or substituted work, then the Engineer may decided the suitable rates on the basis of
Schedule of Rates (including surcharge in force at the time of acceptance of tender), if any, adopted by
the Trustees with due regard to the accepted contractual percentage, if any thereon. In all other cases the
Engineer shall solely determine suitable rates in the manner deemed by him as fair and reasonable, and
his decision shall be final, binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the
contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices
contained in the contract for any item of the works or the rate as  evaluated under sub-clauses (b) and (c) of
this clause, is by reason of such omission or addition rendered unreasonable or in-applicable the Engineer
shall fix such other rate or price as he deems proper and the Engineer’s decision shall be final, binding and
conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF

8.1

8.2.

CONTRACT.

Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials
to be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes,
lock-outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor
cause delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension
of completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and shall either reject the application or
determine and allow in writing the extension period as he would deem proper for completion of the work,
with or without the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his
decision shall be binding on the contractor. If an extension of completion time is granted by the Engineer, the
clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be not completed
within the extended time, unless stated otherwise in the decision communication by the Engineer, as
aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such extension  thereof as
communicated by the Engineer in writing, the contractor shall pay as compensation  (Liquidated Damage)to
the Trustees and not as a penalty, %2 % (half percent) of the total value  of work (contract price) as
mentioned in the latter of acceptance of the tender/offer, for every ~ week or part thereof the work remains
unfinished. Provided always that the amount of such ~ compensation shall not exceed 10% the said value of
work.

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the  said amount of

8.3.

(i)
(i)

(iii)

(iv)
v)
(vi)

(vii)

compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to become due to the
contractor. The payment or deduction of such compensation / damage shall not relieve the Contractor from
his obligation to complete the work or from any of his other obligations / liabilities under the contract and in
case of the Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to
be completed by some other agency at the risk and expense of the Contractor, after a minimum three days
notice in writing has been given to the contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion ,
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this
respect, as communicated by the Engineer shall be final and conclusive :

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not
getting completed within the agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the work or has without any lawful excuse under these conditions ,
has kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to
proceed with the work.

The Contractor has failed to remove materials from site after receiving from the Engineer or his
Representative the written notice stating that the said materials or work are rejected by him .

The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to
any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes
in to liquidation either compulsorily or voluntarily.
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8.3.1

8.3.2

8.3.3

8.34

9.1

9.2.

9.3.

10.
10.1.

10.2.

10.3.

Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the
Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place
to be ascertained from the Engineer, within 7 days of receipt of such letter.
In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that
may be expended in completing the work beyond the amount that would have been due to the contractor, had
he duly completed the whole of the work in accordance with the contract.
Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of
the work actually done or materials actually supplied by him and subject to recoveries as per contracts,
provided the work done and materials conform to specifications at the time of taking over by the Trustees.
The payment for work shall be based on measurements of actual work done and priced at approved contract
rates or other rates, as decided by the Engineer. The payment for materials supplied shall be at the rates as
decided by the Engineer, which shall in no case be more than market rates prevailing at the time of talking
over by the Trustees. The Engineer’s decision in all such case shall be final, binding and conclusive.
The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by
other agency and the Contractor’s Liabilities to the Trustees and known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT :

On completion of execution of the work the contractor shall maintain t6he same for a period, as may be
specified in the form of a Special Condition of the Contract, from the date mentioned in the initial
Completion Certificate in the Form G.C.1. Any defect / fault, which may appear in the work during
aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from
materials or workmanship not in accordance with the contract or the instruction of the Engineer or his
Representative, shall, upon the written notice of the Engineer or his Representative, be amended and made
good by the Contractor at his own cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his Representative, failing which the Engineer or his Representative shall have the defects
amended and made good through other agency at the Contractor’s risk and cost and all expenses, consequent
thereon or incidental thereto, shall be recoverable from the Contractor in manner deemed suitable by the
Engineer.

The Contract shall not be considered completed and the work shall not be treated as finally accepted by the
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and
issued by the Engineer to the contractor after all obligations under the Contract including that in the
maintenance period, if any, have been fulfilled by the Contractor. Previous entry on the works or taking
possession, working or using thereof by the trustees shall not relive the Contractor of his obligations under
the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his
Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security
held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original),
where upon the Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s
recommendation, the Trustees shall refund the balance due against the Security Deposit to the Contractor,
after making deduction there from in respect of any sum due to the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION

In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of
the Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or
as to the materials used in the work or the execution of the work whether during the progress of the work or
after the completion and whether before or after the determination , abandonment or breach of the contract
the decision of the Engineer shall be final and binding on all parties to the contract and shall forthwith be
given effect to by the Contractor .

If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after
receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon
consider and give a decision.

If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days
after receiving notice of such decision required that within 60 days from his written notice , the Chairman
shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the
purpose and any such reference shall be deemed to be a submission to arbitration within the meaning of
Indian Arbitration Act, 1940 or any statutory modification thereof .
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10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

10.4.

10.5.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall
proceed from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties
fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge the
time for making and publishing the award, with the consent of the parties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.
Upon every or any such reference to cost of any incidental to the reference and award respectively shall be in
discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid .

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian
Avrbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of
each item of disputes and respective claim referred to him by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope
and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there
under, for the time being in force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence in
accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according
to him, is due or payable to the Contractor, on the ground that certain disputes have cropped up and are likely
to be referred to arbitration.

Provided always as follows:

(@) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts ,
where tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-.
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the
execution of the work to the Engineer within 30 days from the date of occurrence of the cause of dispute
and before the preparation of the final bill, giving detailed justifications, in the context of contract
conditions.

(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must
be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the
final completion of the work.

No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the
contractor after the completion of the work.

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and 8.5(c)
hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently.
()  The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion,
by adding the names of new Arbitrators and / or by deleting the names of existing Arbitrators,
without any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

To,

1/We of

having examined the site of works, inspected the Drawings and read the Specifications, General and Special
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of
Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill
of Quantities with .......................... month/week from the date of the order to commence the work and in the
event of our Tender being accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the
Form hereto annexed with such alterations or additions thereto which may be necessary to give effect the acceptance
of the Tender and incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions of
Contract and 1/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of
the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER RS ...oiiiiiiii e e e

(R LS LA TR0 s ) S

*1/We require ..................... days/months preliminary time to arrange and procure the materials required by the

work from date of acceptance of the Tender before I/We could commence the Work.

(* This should be scored out in the case of labour contracts)
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I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia

Dock Complex vide Receipt NO .......oooeviviiiiiii e, of ....ooiiiiiiiiiiiiienn. ... @S Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months.

Signature of the Tenderer

Witness: (Seal of the Tenderer)
Signature ......oooevivii i, Name of the Tenderer ...........cocoeveviiiinennn,
Name ... (In Block Letters)

(In Block Letters)

AdAress ..ovveeiee Dated ... s

@ oot o= L1 o
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this ........cooviiieinine day of.....................200... ... .o, between the Board of
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their
successors in office) of the one part and

veeveeen....(hereinafter called “ the Contractor ”,

which expression shall unless excluded by or repugnant to the context be deemed to include its heirs, executors,

administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz.
.................................................................................................................................. and have
accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS

AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them
in General Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz.
(@) The said Tender / Offer & the acceptance of the Tender / Offer
(b) The General Conditions of Contract
(c) The Special Conditions of Contract
(d) The Conditions of Tender
(e) The Technical Specifications
(f)  The Schedule of Rates
(@) The Terms of Payment
(h) Al correspondence by which, the contract is added, amended, varied or modified in any

way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the
Contractor hereby covenant with the Trustees to execute and maintain the work in conformity in all respects

with the provisions of the contract.
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4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance

of the Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto
affixed (or have hereunto set their respective hands and seals) the day and year first above written.

B TR T=T |0 )

Was hereunto affixed in the presence of:
AN =T

o [0 | =T 3

Or

SIGNED, SEALED AND DELIVERED

DY tE SAIA ..ot e e e
In the presence of:

NN 21
N [0 | =3

The Common Seal of the Trustees was hereunto affixed in the presence of:

NV 1=

AN [0 | =3
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KOLKATA PORT TURST

FORM G.C.1

(0] 1= X
o [0 | =T

Date 0f COMPIELION ....uui it e e e e e e e e

Dear Sir/s,

This is to certify that the following works viz.
NAME OF the VWOTK. ... e e e e e e e e e e e et e e e e e e e nen e
Estimate Number E.EE.O ..o

CEO o U
RVAT 0 QO T\ 4] T
N o074 T o
(O] i 1ot B N0 0 ] o

Which was carried out by you is in the opinion of the undersigned completing in every respect on the
v Day of o200 in accordance with clause 62 of the
General Conditions of Contract and under the provisions of the Contract for a period of

veeee.... Days /weeks / months / years.

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

Office Seal

c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION

This is to certify that the following works viz.
NAME OF WOTK .ot e e e e et e e e e e e e ren e
Estimate NO. E.EE.O. NO. ....ooiiiiii e OE

O30 T N o PPN o | ESP PP

WOTK OFder NO ..ot e e e e e 0|
(000111 (o1 B N o PP
ReSOIN. NO & MEEEING INO ...t e e e e e e e e e e e

AN 1 o= 4 o o T

Which was carried out by Shri / Messrs.. ..Is now complete
in every respect in accordance with the terms of the Contract and that aII the obllgatlons under Contract have been
fulfilled by the Contractor.

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

NIt e e

DESIGNALION ... c.tee et e e

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer

Kolkata Port Trust

Kolkata / Haldia

(Address, the Trustees’ Official, mentioned in

the work Order and under whom the Contract

was executed)

Dear Sir,

I/We do hereby declare that 1/We have received full and final payment from Kolkata Port Trust for the execution of

the following work, viz.

I L LT 0) A TAY 0]

WOrK Order NO ....vvieveic e e e e eene e DU
(000111 (o1 N o PP 0 |
AGreemeENt NO ...oeite e e e At and I/We have no

further claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth
Rs.50/- or as decided by the Engineer / Legal Adviser of the Trustees.

To

The Board of Trustees

for the Port of Kolkata.

BANK GUARANTEE NO.......coiiiiiiiiie i e DATE......oiii i,
Name of iSSUING BanK..........oooiuiii i e
Name of BranCh...... ..o
AGANESS. . e e e

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major
port Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt Shri [/ Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered Office at ........ccco. vvvievievviciies e v e,

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees

and the CoNractor TO ..........ovieiiirs e s et e (write the name of the work as
per Work Order) in terms of the Work order NO ... i
dated.......coveiiiiiiii (hereinafter referred to as “the said contract”), for the due fulfillment by the
contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs
........................... cre (RUPBES e i e

R, ) Wwe,........ ..Branch,
Kolkata ....................................... / Haldia, do on the advise of the contractor, hereby undertake to |ndemn|fy
and keep indemnified the Trustees to the extent of the said sum of RS ..................... (Rupees ......ccccevene.
................................................. ettt arens)
WL Branch, Kolkata .../Haldia, further agree that if a
written demand is made by the Trustees through any of its off|C|aIs for honorlng the Bank Guarantee constituted by
these Presents, We, ... ve i e e e e e Branch, Kolkata ......... ...ccocovviiiiiinnnn, /Haldia shall

have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so
demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in
favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and the

Trustees, this would be no ground for US,...........cc. vviiiiiiiiiiiines ...(Name of
Bank), ......... .....e ceevvivveen..... Branch, Kolkata...ooeoeiie /Haldla to decllne to honour the Bank
Guarantee in the manner aforesaid. The very fact that We, .........c. iiiiiin i e
......... Branch,Kolkata .................................. [Haldia, decline or fail or neglect to honour the Bank Guaranteed

in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally without any reference, whatsoever, to the contractor.

2. NV, e e Branch,Kolkata............
../Haldia, further agree that a mere demand by the Trustees at any time and in the manner
aforesald is suff|C|ent forus, oo Branch, Kolkata ................cocoeeinnnn. / Haldia, to

pay the amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid
without reference to the contractor and no protest by the contractor, made either directly or indirectly or through
Court , can be valid ground TOr US, ......coiiit ot e e e
...Branch,Kolkata ............ccccoeviiiiiii i, /Haldia, to decline or fail or neglect to make payment to the
Trustees in, the manner and within the time aforesaid.
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3. We, . Branch, Kolkata ..............cccooeevnnis /Haldia,
further agree that the Bank Guaranteed hereln contalned shaII remain in full force and effect, during the period
that is taken for the due performance of the said contract by the contractor and that is shall continue to be
enforceable till all the dues of the Trustees under and/or by virtue of the terms and conditions of the said contract
have been fully paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms
and conditions of the said contract have been fully and properly observed/fulfilled by the contractor and
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that this guarantee shall remain
valid up to and inclusive of ... day of ...oooviiiiiii 19...... and subject
all so that the provision that the Trustees shall have no right to demand payment against this guarantee after the
expiry of 6(six) calendar months from the expiry of the aforesaid validity period up to ............covviviiiennnnnn.
Or any extension thereof made by us, ................c.eee Branch, Kolkata ..........cccovivviiiiiiinnnn /Haldia, in
further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate
value, as required / determined by the Trustees, only on a written request by the Trustees to the contractor for
such extension of validity of this Bank Guarantee.

4, MV, i e e e e Branch,Kolkata
.................................. /Haldia, further agree that, without our consent and without affecting in any manner
our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms
and conditions of the said contract or to extend the time for full performance of the said contract including
fulfilling all obligations under the said contract by the contractor or to postpone for any time or from time to
time any of the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms
and conditions relating to the said contract and We, ........ccoceiiiiiiiiiiiiii Branch, Kolkata
.../Haldia, shall not be relieved from our liability by reason of any such variation or
exten3|on belng granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees
or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which
under the law relating to sureties would, but for this provision, have effect of so relieving
P = =10 [¢ 1 W 0] 1 L Uy | o -1 [o -

5 We.. . . Branch, Kolkata ................c...c... /Haldia, lastly undertake
not to revoke thls Bank Guarantee durlng |ts currency except with the previous consent of the Trustees in
writing.

SIGNATURE ... e
DESIGNATION. .. ..ot e

(Duly constituted attorney for and on behalf of)
BRANCH. ... e
Kolkata...........cocvvniennnn. /Haldia.

(OFFICIAL SEAL OF THE BANK)
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ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. N0.210 by the Board of Trustees for the Port of
Kolkata in the 13" Meeting held on 26.02.2013.

i Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service /
O&M contract only and not for procurement contract for which existing system as mentioned in the GCC
should be followed.

ii.  There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto
Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by
which it exceeds Rs.10 crore.

iii.  Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD
beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian Nationalized /
Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of bid or on
finalization / acceptance of tender, whichever is earlier.
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