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Office of the Senior Executive Engineer (South)

51, Circular Garden Reach Road, Kolkata: 700 043

Website- www. kolkataporttrust.gov.in

No. CE/South/598/2015/T-6/94 Dated:27.05.2015
Tender Notice No.: CE/South/598/2015/T- 6 Dated:27.05.2015
Name of Work: Tender for Miscellaneous building repair works as may

be necessary at Subhas Nagar CISF Qrts, Ramnagar
CISF Camp, Ramnagar Wireless Station Office and its
Residential Qrts. Camps and Sheds, for a period of one

year.
Estimated Cost put to tender: Rs. 7,33,339.86 (Approx)
Earnest Money : Rs. 14,700.00
Cost of Tender Papers: Rs. 600/- (Non refundable)
Time of completion: 12 (twelve) Months
Last date of purchase of Tender documents: 25.06.2015 (up to 12 Noon)
Last date of Submission: 26.06.2015 up to 3 P.M. at Senior Executive Engineer

(South)’s office Details may be obtained from Kolkata
Port Trust website:www.kolkataporttrust.gov.in and in
Govt. of India website: www.eprocure.gov.in

Date of opening of tender: 26.06.2015 shortly after 3 P.M. at Senior Executive
Engineer (South)’s office.

Tender Authority: Chief Engineer, Kolkata Port Trust
15, Strand Road, Kolkata-700 001.

IS ST ATRIAT(ATFY)

Senior Executive Engineer (South)


http://www.eprocure.gov.in/
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CIVIL ENGINEERING DEPARTMENT
RS HRAUTeR FATAIAN(TTFY) FT HATTT

aR~s FRUTAS JTHIAT (ATFY) FT HRATTT
Office of the Senior Executive Engineer (South)
51, Circular Garden Reach Road, Kolkata — 700043

NIT No.: CE/South/598/2015/T-6 Dt.27.05.2015
Note: Last Date of Purchase of tender
documents : 25.06.2015(up to 12 noon)

Tender 1s due for submission by 3:00 P.M.
On 26.06.2015

Techno Commercial Bid

Tender for Miscellaneous building repair works as may be
necessary at Subhas Nagar CISF Qrts, Ramnagar CISF Camp,

Ramnagar Wireless Station Office and its Residential Qrts.
Camps and Sheds, for a period of one year.

Dated :

51, Circular Garden Reach Road,

K.Ghosh
Kolkata- 700 001.

Senior Executive Engineer (South)




PISThTdT Ucdel oI
Kolkata Port Trust
At sehfaaRer faemer

CIVIL ENGINEERING DEPARTMENT
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Office of the Senior Executive Engineer (South)

NIT No.: CE/South/598/2015/T-6 dt.27.05.2015

Tender for Miscellaneous building repair works as may be
necessary at Subhas Nagar CISF Qrts, Ramnagar CISF Camp,
Ramnagar Wireless Station Office and its Residential Qrts.
Camps and Sheds, for a period of one year

Sealed tenders are invited from bonafied, resourceful, experienced and reputed firms for the
subject work of estimated amount of Rs.7,33,339.86 [approx] as per following Prequalification
Criteria on Percentage above / below /at Par basis on estimated rates / amount as shown in
the Bill of Quantities in accordance with this Notice Inviting Tender, the General Conditions
of Contract, enclosed Instruction to Tenderer, Special Conditions of Contract, Technical
Specifications for this Work and Bill of Quantities.

Prequalification Criteria:

A) Tenderer should have successfully completed similar works like construction /
repairing/maintenance of building or shed or godown etc. during last 7[seven] years ending
last day of month previous to the one in which applications are invited should be either of the
following :

a) Three similar completed works each costing not less than the amount equal to 40% of the
estimated amount put to tender.

b) Two similar completed works each costing not less than the amount equal to 50% of the
estimated amount put to tender.

¢) One similar completed work costing not less than the amount equal to 80% of the
estimated amount put to tender.
B) The average Annual Financial turnover of the intending tenderer during the last 3 years
ending 31°" March of the previous financial year should be at least 30% of the estimated amount
put to tender.
C) Work experience, as a sub-contractor or supply contractor shall not be considered as the
requisite qualification.



2. Each tenderer shall have to deposit a sum of Rs.14,700.00 (Rupees fourteen thousand seven
hundred only) as Earnest Money in the form of Bankers’ Cheque / Demand Draft / Pay
Order drawn in favour of “KOLKATA PORT TRUST” on any Scheduled Bank payable at
Kolkata without which no tender will be considered. The Bankers’ Cheque / Demand Draft /
Pay Order should be submitted together with the sealed tender in a separate envelope. Only those
tenders submitted along with the Earnest Money shall be opened.

3. The amount of Earnest Money will be refunded or released to the unsuccessful tenderer without
interest, after the selection of a successful tenderer and in the case of the successful tenderer this
amount will be adjusted against the Security Deposit. If any tenderer withdraws his tender
before 4(four) months from the date of opening of the tender (techno-commercial bid), the
Earnest Money Deposit will be forfeited by the Trustees.

4. It is impressed upon the tenderer that his tender should be based on the Conditions stipulated in the
tender document and that the tenderer should not stipulate his own condition in deviation thereof,
as apart from the likelihood of vitiating the tender, such deviations will lead to non-uniformity of
tenders and it will be difficult to make assessment of the correct value of the tenders for purposes
of comparison. In that event tender may be considered incomplete and may be rejected.

5. Materials, except departmental materials if any, required for the work shall be procured and
supplied by the successful tenderer and shall be of the best and approved quality and should
comply with the relevant 1.S. / .LR.C./MOST or other relevant Specifications. The departmental
materials if any, will be supplied to the successful tenderer at free of cost but the successful
tenderer shall have to procure the said departmental materials from the departmental store / yard
at his own cost including supply of labours ,vehicles, loading, unloading all complete.

6. The tenderer must fill in Schedule ‘O’ with full particulars of similar works carried out by them
previously and submit in Schedule ‘T’ the details of technical set up of the Company and the
technical Personnel who should be looking after the works.

7. The tenderer shall include in their prices sums payable as Taxes particularly, VAT, Royalty or
otherwise to the Government or Public Bodies or Individual and such taxes shall not be an
extra charge payable by the Trustees’.

8. As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under “Reverse
Charge Mechanism” as per Service Tax Law. The service provider is liable to recover service
tax as applicable”.Reimbursement of Service Tax will be made to the Contractor by KoPT on
submission of actual payment of service Tax at full rate for the work as per Finance Act, 1994.

However, the Contractor is liable to pay the Service Tax element at applicable Government Rate
fixed by the Government time to time against L.D., Damaged, Penalty, Land Rent, Electricity
Charges etc. same will be deducted from his bill when sent to Finance Department for payment.

9.i) All intending tenderer at the time of tender shall disclose all necessary documents as to whether
they are covered under ESI Act or not.

ii) In case they are covered under ESI Act they have to furnish the details of registration, failing
which their tender would be liable to be cancelled.



10.

11.
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13.

14.

15.

16.

iii) In case they are not covered under ESI Act or exempted, they would furnish necessary
documents along with an affidavit in original affirmed before a first class Judicial Magistrate
in @ Non-Judicial Stamp Paper worth Rs. 10.00 to that effect as per enclosed KoPT approved
format. (Format of affidavit is enclosed at the end of the techno-commercial Bid).

Regarding submission of Affidavit, the stamp paper should be either in the name of the
tenderer or with name of the Advocate who has signed in the Affidavit. The bidder may
purchase stamp-paper prior to the publication of tender but the Affidavit must be sweared after
the date of hoisting/publication of NIT.

iv) In case they are not covered under ESI Act they must additionally indemnify KoPT against
all damages & accident occurring to his labour in a non-judicial stamp papers worth Rs. 50.00.
(Format of indemnity Bond is enclosed at the end of the techno-commercial Bid).

v) All intending tenderers shall furnish the details of P.F. Registration failing which their tender
would be liable to be cancelled.

The intending tenderer should submit performance certificate/credential of works as per the
enclosed Proforma of Ko.PT. (Format of performance certificate/credential of works is
enclosed at the end of the techno-commercial Bid).

The tenderer shall submit certified copy of the Certificates of VAT Registration No. and also
declare their Permanent Income Tax Account No. in the last page of the B.O.Q.

The successful tenderer shall be required to execute a Contract Agreement to be prepared in the
form annexed to the General Conditions of Contract together with such modifications as may
be necessary within a month from the date of placement of Work Order. He is required to submit
6(six) Copies of all documents, correspondence and connected papers etc., as detailed in the
Form of Contract Agreement prepared on Non-Judicial Stamped Paper of requisite
denominations all at his own cost.

The tenders[Both Techno Commercial Bid & Price Bid] shall be submitted in sealed covers
superscribed the name of work to the Senior Executive Engineer South’s Office, Kolkata Port
Trust, 51, Circular Garden Reach Road, Kolkata-700 043 (India) by 3 P.M. on 26.06.2015.
After that no tender will be accepted. Last date of purchase of Tender documents on 25.06.2015
[up to 12 Noon].

Among the duly submitted proper tenders in which only Techno Commercial Bid would be
opened at the office of the undersigned shortly after 3 P.M. on 26.06.2015. Date of opening of
the Price Bid of the Prequalified bidder will be intimated later on. If any tenderer or his duly
authorised representative wishes to be present at the time of opening of the tenders, he may do
so. In the event of any unforeseen circumstances such as Natural Calamities, Strikes, Bandhs,
Holidays etc. on that day, the tenders may be submitted by 3 P.M. on next working day to be
opened shortly thereafter.

The undersigned does not bind to accept the lowest or any offer / tender and reserves the right to
accept any tender either in part or as a whole and to reject any tender without assigning any
reason whatsoever.

Tender documents shall be issued from the office of the Senior Executive Engineer (South) at 51,
Circular Garden Reach Road, Kolkata-700 043. The Tenderer shall have to deposit with the
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Trustees’ Financial Adviser & Chief Accounts Officer at 15, Strand Road, Kolkata-700 001 a
sum of Rs. 600/- [Non-refundable] towards cost of Tender documents.

Tenderer may also submit the tender getting down loaded from the Web site of Kolkata Port
Trust. In that case the bidding party shall have to pay the amount of Rs. 600/- [Non-refundable]
towards the cost of bid document by draft or Bankers’ Cheque drawn in favour of “KOLKATA
PORT TRUST?” at the time of submission of tender documents.

Micro & Small Enterprises Firms Registered with National Small Industries Corporation
(under single points Registration Scheme) shall be exempted from payment of cost of
tender documents and depositing earnest money for which copy valid National Small
Industries Corporation Certificate is to be attached.

The tender shall be submitted in one sealed envelope superscribing the name of the work which
shall contain three sealed envelopes, Marked —A, Marked-B and Marked -C stating clearly in
the top envelope that envelope contains three envelopes Marked —A, B and C separately in
sealed condition.

If the offers are not received according to the instructions detailed here above, they shall be liable
for rejection. The corrections and remarks shall be either type-written or must be in ink and duly
authenticated.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such
action.

Once a Bid is submitted, it will not be allowed to revise even if the date of submission is
extended.

The sealed envelope Marked —¢° A’’ shall contain:

a) Demand Draft/Pay Order against Earnest Money Deposit in original and TR/ Money
Receipt /Demand Draft/Pay Order towards cost of tender documents.

b) If downloaded from Website, Demand Draft/Pay Order against Earnest Money Deposit in
original and Demand Draft/ Pay Order towards cost of tender documents.

The sealed envelope Marked —¢° B ¢° {Techno-commercial Bid} shall contain:

a) The Techno commercial Bid duly signed and sealed on every page with duly filled in
‘Schedule —T” and ‘Schedule- O’ of Techno commercial Bid without any price bid therein.

b) The General Conditions of Contract of KoPT duly signed and sealed on every page.
c) Certified copies of the documents in support of experience/performance
certificate/credential of works as stated in Pre-Qualification criteria vide Cl.No.1 (A) & 9

above.

d) Certified copies of PAN Card.



e) Certified copies of Certificates for VAT Registration No.

f) Certified copies of ESI Registration Certificates or the original copy of Affidavit and
Indemnity Bond as per clause no.8 above.

g) Last three years Annual Financial turnover as per clause no.1 (B) above.
h) Certified copy of EPF Registration No.

The Sealed envelope Marked-¢’C?’ [Price Bid] shall contain:

a) Preamble to Bill of Quantities
b) The Bill of Quantities duly filled in.
c) The Form of Tender duly filled in as enclosed in the tender document.

d) All the pages of Price Bid should be duly signed and sealed.

Enclo: Instructions to Tenderer, Scope of Work &
Special Conditions of Contract, Technical
Specification of contract, Schedule ‘O’ Techno Commercial Bid
and Schedule ‘T’, Format of indemnity -
Bond, Format of affidavit.

Preamble to Bill of Quantities and Bill of Price Bid
Quantities, Form of Tender.

K. Ghosh
aRss FRuTes JIfHIAT (@F)

Senior Executive Engineer (South)
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Name of work: Tender for Miscellaneous building repair works as may be necessary at
Subhas Nagar CISF Qrts, Ramnagar CISF Camp, Ramnagar Wireless
Station Office and its Residential Qrts. Camps and Sheds, for a period of
one year.

INSTRUCTION TO TENDERERS

The subject work is required to be carried out with high degree of precision, supervision, quality
control and construction techniques. The tenderers are, therefore, required to go through all the
provisions of the tender document including Special Conditions / Instructions and Bill of
Quantities before filling the tender. In the event of contradiction between either of the two
documents; Special Conditions will supersede General Conditions and Bill of Quantities shall
supersede General Specification.

The tenderers shall inspect the site and its neighbourhood and acquaint themselves with actual
working condition. Accessibility of the site, source of water and electricity, available working
space etc., should be investigated before submitting the tender. All such factors having likely
bearing on rates and progress of the work involved should be taken into consideration while
submitting the tender. No claim for any extra payment will be considered by reason of any
difficulty, which may arise during the progress of this work, which in the opinion of the Engineer
could have been foreseen. For such inspection, he may contact the Senior Executive Engineer
(South) at his office at 51, C.G.R. Road, Kolkata - 700 043, during office hours.

Tenderers’ attention is drawn to Clause 3.4, 3.5, 3.6 of the General Conditions of Contract
regarding Earnest Money and Security Deposit prescribed in the tender and Clause 8.0
regarding Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

The Tender / Offer shall be valid for acceptance for a period of 1 (one) year from the date of
opening of the tender (techno-commercial bid).

The Engineer reserves the right to delete any item of work or introduce any new item during
execution of work, in the tender, if required to be done to complete the work envisaged. The
Engineer also reserves the right to delete and / or modify any Technical Specification or
introduce any new modification for any particular item of work or for the scheme as a whole
during execution of work.

. The tenderer is to work out his rates at Percentage above par / below par / at par basis taking

into account the full details of works.

. The tenderer must fill in the Form of Tender.



8. Taxes and Duties:

The rate quoted by the tenderer should be considered to complete the work in all respect and

should include all taxes, octroi, surcharge etc. payable to Government or any other concern and
no extra payment, whatsoever will be entertained by the Trustees’ under any circumstances.

As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under “Reverse
Charge Mechanism” as per Service Tax Law. The service provider is liable to recover service tax

as applicable”.

9. Rate for payment against extra Items:

10.

11.

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work, extra
items have to be carried out by the Contractor. If those items are already available in Trustees’
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; otherwise,

(i) The rate of payment of work involving labour & material shall be fixed on the following

basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

Working Period:

The work is to be carried out from 8AM to 5PM, including Sundays & Holidays (if necessary),
at no extra cost to the Trustees.

Time of Completion:

Please note that the work is to be carried out for a period of 01 (one) year form the date of placement of
from the date of placement of Work order/ LOI, and the tenure may be extended as per mutual consent
of successful tenderer with same rate, terms / conditions of the tender.

12. Escalation:

No escalation variations on the prices of labour, materials and POL will be entertained and thus
the rate should be quoted with due consideration of the same.
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21

22

Suspension of Work / Idle time:

The matter shall be decided by the Clauses as stipulated in General Conditions of Contract
vide Clause No0.5.11 and other relevant Clauses in this respect. No idle charges on any account
like labour and establishment whatsoever due to any reason thereof will be entertained by the
Trustees.

Water:

Water required for drinking or any other purpose at site will have to be arranged by the Tenderer
at their own cost.

On A/C. Payments for measurement work:

Tenderers attention is drawn to Clause 6 of the General Conditions of Contract on the relevant
subject. The Engineer shall hold sole discretion as regards to release of on A/C. Payment.

The successful tenderer will be required to comply with the relevant provisions of Building and
other constructions workers (Regulation of Employment and Conditions of Service)Act.1996 and
West Bengal building and other constructions workers (Regulation of Employment and
Conditions of Service) Act.2004 as well as Building and other constructions workers’ Welfare
Cess Act.1996 and the rules framed there under.

An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authority. Other statutory deductions will also be
made as applicable at the time of payment.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall
be derived by adding/subtracting (as the case may be) this percentage with/from the Estimated
Value put to tender. Similarly in case of disparity between the rate quoted in figures and in
words, the rate quoted in words shall prevail.

While quoting the rate it should be noted that the tenderer should on no account overwrite the
figures. Any necessary correction should be made by cancelling the original figures and writing
the corrected figures on the top. All such corrections should be initialled by the tenderer. If the
figures are tampered with, the tender shall be rejected.

The work is to be carried out without causing any hindrance to the operational work of the
Marine Department/and other departments in the area under work. The tenderer will provide in
his rate due allowance for precautionary measures as well as for any possible interruption due to
traffic operation.

. Bidder shall not use ‘White Ink’ for correction at any place of the tender paper.

. Non-conformation to the instruction at Point No. 21 above shall be treated as non-responsive and
hence, may disqualify the tender.



23. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask
any Tenderer for clarification of his Tender, including breakup of unit rates. The request for
clarification and the response shall be in writing, but no change in the price or substance of the
Tender shall be sought, offered, or permitted except as required to conform the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender.

khhkkkhhkkkhhkkkhhkkhkhkkhkikkhkikkhikkiikikk
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Scope of Work

The Work mainly consists of brick work, concrete work, wood work, plastering, painting and
other allied works as mentioned in the B.O0.Q. and as per direction of the Engineer’s
representative including all appurtenant works as described and set forth in Bill of Quantities,
Special Conditions of Contract, Technical Specification of works, Specification for materials &
workmanship with all additional or varied works which may thereafter be required in accordance
with Clause 7 of General Conditions of Contract and as per direction and up to satisfaction of
the Engineer.

The intending tenderer shall inspect the site of work in consultation with the Senior Executive
Engineer, South and acquaint himself with the nature of work before preparing his tender. His
attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No
excuse on ignorance as to the site conditions, availability of space for storing materials and
approaches to site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:-

a) Provide all materials, supervision, services, tools and plants, transportation, water supply,
temporary drainage, dewatering, temporary fencing and temporary lighting as required for
safety and work purposes etc.

b) To exercise rigid quality control in execution of the work and to carry out sampling, testing,
and furnishing the test results to the Engineer for the quality of construction materials and
the quality of the work done.

¢) The contractor shall carry out the work in phased manner as per availability of the site so that
normal day to day activities are not affected for which no such extra payment will be
entertained.

SPECIAL CONDITIONS OF CONTRACT

1) General :

Except where otherwise stated or approved by the Engineer, Relevant Indian Standard
Specifications (latest edition), Indian Road Congress Specifications (latest edition) shall be
complied with in respect of materials, workmanship and method of measurement etc. The
Special Condition of Contract are part of the tender documents which must be read as a whole,
the various sections being complimentary to one another and are to be taken as mutually
explanatory. These conditions shall be read in conjunction with other part of tender documents,
viz. General Condition of Contract, General specification for materials and workmanship,
drawing, Bill of Quantities and other instructions to the tenderer herein in the tender document
forming part of the contract.

2) Project Information:

) Owner: KOLKATA PORT TRUST

i) Title: Tender for Miscellaneous building repair works as
may be necessary at Subhas Nagar CISF Qrts,



Ramnagar CISF Camp, Ramnagar Wireless
Station Office and its Residential Qrts. Camps and
Sheds, for a period of one year.

iii) Location: Subhas Nagar CISF Complex, Ramnagar Wireless Station
Office and its Residential Qrts. Camps and Sheds.

Iv) Road access: C. G. R. Road,
3) Work Site:

The work site is at Subhas Nagar CISF Qrts, Ramnagar CISF Camp, Ramnagar Wireless Station Office
and its Residential Qrts. Camps and Sheds. The tenderer shall visit the site of work & acquaint himself
with exact nature, scope & site of work before quoting the rates. No claims for any extra payment will
be entertained under any circumstances after opening of the tender. The contractor shall bear in mind
that least possible inconvenience to be created for users of essential facilities located within or in the
vicinity of the work site during the tenure of his work.

4) Sufficiency of Tender:

i) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and
the rates shall cover all his obligations under the contract and all matters and things necessary for
the proper construction, completion, commissioning and maintenance of the work.

if) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of
rates will prevail over the rate misprinted in B.O.Q.

5) Responsibility of the Contractor for methodology of works:

The Contractor shall be solely responsible for the methodology and detailed working for the
whole of the works, keeping in mind the site conditions.

6) Quality Control:

Quality control is an essential part in the construction and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the
Engineer should be made for effecting improvements in the construction techniques to ensure
satisfactory quality of work.

7) Method of Measurement:
The Contractor shall be paid on actual measurement of the finished work on the basis of his

quoted rates in the priced bill of quantities. It is to be clearly understood that this not a lump sum
tender.
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8) Codes and Standards:

All works under this specification will be executed according to the spirit of this technical
specification. Whenever the details are not specifically covered in the Specifications, relevant
provisions in the latest revision and / or replacements of the Indian Road Congress (IRC) / Indian
Standard (IS) Specifications and International Code of Practice will be followed. The
Contractor may have to procure copies of such codes/standards for ready reference of his
own Technical personnel as well as the Trustees’ Engineers at site at his own cost and
without any additional reimbursement.

9) Materials & Workmanship:

All materials, unless otherwise mentioned, shall have to be procured by the successful tenderer
and supplied for incorporation in the permanent and temporary works or elsewhere as required,
all at his own cost, superintendence and management. All materials and workmanship shall be
the best if the respective kinds described in the contract and in accordance with the Engineer’s
instructions and shall be subjected from time to time to such tests as the engineer may direct at
the place of manufacture or fabrication or on the site or at all or any of such places, including any
approved testing laboratory.

10) Safety:

The contractor shall follow all safety precautions for prevention of injury or accidents and
safeguarding human lives and property. Dock safety regulations shall be strictly observed and
safety officers of the KoPT accorded all facilities for inspection of the Works, Plants &
Equipments etc, whenever so required. The contractor shall further comply with any instruction
issued by the Engineer in respect of safety, which may relate to temporary or permanent works,
working of tools, plants & equipments, means of access or any other aspect. The contractor shall
provide all necessary first aid measures, rescue and life saving equipment, etc in proper
condition, which shall be readily available for use at all times. The contractor shall adopt all the
above safety measures at his own cost. The Contractor shall provide lights and signals at his own
cost. Lights shall be so placed or screened so as not to interfare with any navigational light or
signal or other marking.

11) Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site store, fencing, lighting; watching, etc. required for
constructional purpose as well as for drinking water arrangement of contractor’s men, etc. as
may be necessary for the successful execution, completion of works without any extra cost to the
Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the
contractor for construction/erection of such temporary sheds and structures.

12) Compliance to the Labour Laws and Contract Labour Regulation and Abolition Act, 1970:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees
Liability Act, 1938, Industrial Disputes Act, 1938, Industrial Dispute Act, 1940 and The Contract
Labour (Regulation and Abolition) Act, 1970, or statuary amendments and the modifications
thereof, any other laws relating thereto and the rules made there under from time to time.



It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works.
The contractor will be fully responsible for any delay/damage etc. and keep the Engineer
indemnified against all penalties and liabilities of any kind for noncompliance or infringement of
such Acts, Ordinances, Rules, Regulations By-laws and Procedures.

The contractor shall indemnify the KoPT against payment to be made under or for the
observance of the laws aforesaid without prejudice to his right to claim indemnity from his
subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to
obtain necessary Labour License from the Competent Authority for deploying requisite Nos. of
labours in the work and submit to the Engineer-In-Charge prior to commencement of the work.

13) Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are
not distributed at any time due to storing of materials and rubbish and take every precaution to
keep the entrance passage clear if the same are being used by the labourers.

The contractor shall be held liable for all damage and interference to the existing service, caused
by him in execution of works. Should any damage be done to the existing services, in general,
the contractor shall make good the same and any further work considered necessary by the
Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered for his running bill for which Engineer’s decision shall be final and binding.

14) Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the
works.

The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to KoPT stores/yards, dispose of the debris/dismantled unserviceable
materials beyond the port area all at his own expenses by his own transport and labour and clean
out all part of the work and leave everything clean and tidy to the entire satisfaction of the
Engineer.

15) Contractor to execute Contract Agreement:

The contractor after acceptance of his tender, shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract
together with such modifications as may be necessary within one month from the date of
placement of the order. The contractor shall have to submit copies in sextuplets of all documents;
correspondence, connected papers etc. as detailed in the above from of Contract Agreement
together with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of
requisite denomination having five more copies made on plain paper all at his own cost. The
successful tenderer shall have to submit three sets of such Contract Agreement duly executed,
sealed, signed and witnessed for execution by the Trustees. The other three sets shall be



completed in all respects but not signed. If the successful tenderer or tenderers are a partnership
concern, they will have to get Agreement signed by all the partners or by the partner who is
authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due
fulfillment of the contract. The blank proforma of tender documents shall be supplied in
sextuplets to the successful tenderer free of charge for preparing the documents of the aforesaid
Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost. The successful contractor shall be required to keep close co-ordination and
liaison with the Traffic Manager’s Department and the Chief Mechanical Engineer’s Department
while executing the works. The Senior Executive Engineer in charge of the construction will
direct the representatives of the contractor to maintain liaison with different sections of the other
departments and the contractor must keep the concerned Senior Executive Engineer of the Civil
Engineering Department informed and/or posted with the programme contemplated with other
departments. The Senior Executive Engineer of the Civil Engineering Department shall be nodal
authority in all these co-ordination and / or liaison and all programmes must be vetted by him. In
cases of exigencies, the contractor or his representatives may establish direct liaison/co-
ordination but in all such case the Senior Executive Engineer should be informed promptly.

16) Discrepancies in Contract Documents:

The several documents forming the contract shall be taken, as mutually explanatory of one
another and in case of discrepancies; the Specifications and Bill of Quantities shall prevail over
signed drawings, Bill of Quantities over the Specifications, Technical Specifications and
other particulars over Standard Specifications and Special Conditions over the General
Conditions. The Engineer’s decision on this matter however, shall be final and binding and the
Tenderer’s attention is drawn to clause 4.3 of the General Conditions of Contract in this respect.
The execution of work shall conform minutely to the approved and assigned drawings and
specification and any other details drawings which shall be provided/duly approved by the
Engineer during the progress of the work as to such other drawings those have formed part of the
contract documents.

17) Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers, labourers (skilled, semiskilled, unskilled)
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.

18) Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents,
shall be construed to read as “KOLKATA PORT TRUST”.



19) Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled
persons to supervise and execute the work and this should be mentioned in the “Schedule-T”
of the Contract.

20) Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of
General Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash
Security Deposit. In that case, the Contractor shall have to submit to the Engineer a performance
Bond in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the
proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

21) Dewatering:
If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the
contractor by suitable diversions, ,pumpings or bailing out and the excavated and prepared
surfaces of each layer shall be kept dry as directed by the Engineer. No extra payment will be
made for such dewatering.

22) Materials and Testing:

The contractor shall make his own arrangement for supplying all materials at site. Materials
supplied by the contractor shall essentially conform to the relevant Indian Standard. Materials
thus supplied shall be subject to testing by the Engineer at his discretion. Contractor shall make
all arrangement for collection of samples, transportation of such samples and depositing them
with the test laboratory as directed by the Engineer and also to deposit with the necessary
laboratory charges for testing. Cost of such testing will be entirely borne by the contractor unless
otherwise stated in the B.O.Q. In the event of material being found substandard, the contractor
shall arrange for immediate removal of such materials from the work site at his cost.

23) The work has to be carried out in an operational zone / busy traffic zone. The tenderer should
keep in mind that the work is to be executed without hampering the operational / traffic activities
and should complete the work within the stipulated time specified in the tender.

24) Measures against pollution: - The contractor shall have to take proper measures against
environmental pollution during execution of work as directed by the Engineer.
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Kolkata Port Trust

fafaer shfaaRer fsmer

CIVIL ENGINEERING DEPARTMENT

SCHEDULE —“T”

The tenderer shall submit below the particulatrs of Technical set up of company and also
indicate the Technical personnel who will be looking after the works.

Name of Technical Position held Qualification Period of service
personnel with the
company
Dated, the ....cooooviviiieie e, 2015 (Full Signature of the Tenderer)
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Kolkata Port Trust

fafaer shfaaRer fsmer

CIVIL ENGINEERING DEPARTMENT

SCHEDULE - “0O”

Tenderers must fill in the undernoted columns:

Sl.

No.

Full Amount | Completion | Actual
Particulars of | of work | time as | Completion
similar ~ works stated in | time
carried out by tender

tenderer

Name &
Address
of
authorities
for whom
work was
carried
out

Name &
Address to
whom
references
can be made




SCHEDULE —“O” Sheet — 2
The tenderers are also requested to furnish the following particulars

(A) In case of a Limited Company

1. Name of the Company

2.Address of its present registered office

3.Date of its incorporation

4.Full name and address of each of its
directors any special particulars as to
Directors if desired to be stated

5. Name, address and other necessary
particulars as to Managing Agents if any
appointed by the Company

6. Copies of Memorandum, Articles of
Association (with the latest amendments
if any)

7. Copies of audited Balance sheets of the
Company for the last three years

(B) In case of a Firm

1.Name & Address of the firm

2. When business started

3.If registered, a certified copy of the
certificate of Registration

4. certified copy of the Deed of
Partnership

5. Full Name & Address of each of the
partners and the interest of each partners
in the partnership, any special particulars
as to partners if desires to be stated.

6. Whether the firm pays income tax over
Rs.10, 000/- per year.

7. Copies of audited Balance sheets of
the Company for the last three years




(C) In case of an Individual

1. Full name & address of the tenderer,
any special particulars of the tenderer if
desired to be stated.

2. Name of the father of the tenderer

3. Whether the tenderer carries on
business in his own name or any other
name.

4. When business was started and by
whom.

5. Whether any other person is interested
in the business directly or indirectly. If
S0, name, address etc. of such persons
and the nature of such persons and the
nature of such interest.

6. Whether the firm pays income tax over
Rs.10, 000/= per year.

7. Copies of audited Balance sheets of the
Company for the last three years.

Dated, the................... 2015.

( Full Signature of the Tenderer )
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[Format of Affidavit]

On the Rupees Ten Non-Judicial Stamp Paper.

BEFORE THE 1°" CLASS JUDICIAL MAGISTRATE AT ...........
AFFIDAVIT

L. sOn Of aged about......... year, by faith

..................... , by occupation ............... residing at ............., do hereby solemnly affirm

and declare as follows:-

1. THAT 1 am the proprietor/Partner of Having office at
veeeener... And carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be
mentioned in the affidavit).

2. THAT my aforesaid Firm is exempted from E.S.l. Act and the said Firm has no valid E.S.I.
Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the Clause
No.9 of the Tender No. CE/South/598/2015/T-4 dt.21.04.2015 issued by Kolkata Port Trustin
respect of the work “Tender for Tender for Miscellaneous building repair works as may be
necessary at Subhas Nagar CISF Qrts, Ramnagar CISF Camp, Ramnagar Wireless
Station Office and its Residential Qrts. Camps and Sheds, for a period of one year.

THAT the statements made above are all true to the best of my knowledge and belief.

DEPONENT
Identified by me



[Format of Indemnity Bond]

On the Rupees Fifty Non-Judicial Stamp Paper.

INDEMNITY BOND

By THIS BOND I, Shri/Smt........c.coiviiiiiiiiiiiiiiiieerieeecieeesieeesieeeseee e, SON OF Shri/Smit
................................................................... Residing at
........................................................ by occupation the
Partner/Proprietor/Director ... having office at

e et en et eens , am a tenderer under Civil
Engineering Department, Kolkata Port Trust (A statutory Body under MPT Act, 1963).

WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who is not covered under
E.S.I. Act or exempted to furnish an Indemnity Bond in favour of Civil Engineering
Department, Kolkata Port Trust against all damages and accident to the Labourer

Tenderer/Contractor.

NOW THIS BOND OF INDEMNITY WITNESSTH THAT the Tenderer/Contractor named
herein above shall indemnify the Kolkata Port Trust against all damages and accident occurring
to the Labourers of the Tenderer/Contractor as demanded by the Kolkata Port Trust and which
shall be legal and/or claimed by the Kolkata Port Trust during the execution of the work stated in
the NIT No. CE/South/598/2015/T-06 dt 27.05.2015.

AND the Contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata
Port Trust and its administrator and representative and also all such possible claim or demand for

damages and accidents.

In WITNESS WHEREOF I, e , the Partner/
Proprietor/DIT@CtOT. .. ettt et e e hereto set and
seal this the ...l Day of ... in the year
........................ at .o

Signature of the Indemnifier
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Sureties:
1. Signature:
Name:

Address:

2. Signature
Name:

Address:

Witnesses:

Signature
Name:

Address:

23



(Proforma of Performance certificate/credential of works)

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work
Order :

Date of actual commencement of work
& date of actual completion :

i) If there is time overrun, whether
delay is due to the contractor
(Yes/No.):

i) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual
value executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :

24
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Kolkata Port Trust
CIVIL ENGINEERING DEPARTMENT
IS ST ATRIAT  (TFY) AT ST
Office of the Senior Executive Engineer (South)
51, Circular Garden Reach Road, Kolkata — 700043

NIT No.: CE/South/598/2015/T-6 Dt.27.05.2015

Note: Last Date of Purchase of tender
documents :25.06.2015 (up to 12 noon)

Tender is due for submission by 3:00 P.M.
on 26.06.2015

PRICE BID

Tender for Miscellaneous building repair works as may be necessary
at Subhas Nagar CISF Qrts, Ramnagar CISF Camp, Ramnagar
Wireless Station Office and its Residential Qrts. Camps and Sheds,
for a period of one year.

Dated: K. Ghosh

Senior Executive Engineer (South)



ShTelehTdT Yodel =aTg

Kolkata Port Trust

CIVIL ENGINEERING DEPARTMENT
aRss HRUTeS JFIAT  (ATFY) F ST

Office of the Senior Executive Engineer (South)

Tender for Miscellaneous building repair works as may be necessary at Subhas
Nagar CISF Qrts, Ramnagar CISF Camp, Ramnagar Wireless Station Office and its
Residential Qrts. Camps and Sheds, for a period of one year.

PREAMBLE TO THE BILL OF QUANTITIES

The Bill of Quantities shall be read in conjunction with Special Conditions of Contract, Preamble
to the Bill of Quantities, General Conditions of Contract, Form of Tender and the Agreement.

General direction and description of work or materials given elsewhere in the contract documents
are not necessarily repeated in the description of items in the Bill of Quantities.

The Prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
the complete and finished work, inter-alia, all costs and expenses which may be required for
successful completion of the works together with all risks, liabilities, contingencies, insurance,
octroi, royalties, taxes and obligations imposed or implied by the Contractor.

. Where separate items such as mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such
works shall be deemed to have been included in the prices and rates of other items.

. Without affecting the generality of the foregoing provisions, the Prices and rates entered in the
Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings:-

The provision, storage, transport, handling, use, distribution and maintenance of all materials,
plants, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

Setting out including the location and preservation of survey markers, measurement and
supervision.



« The provision, storage, transport, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

« All First Aid, Welfare and safety requirements.
« Damage caused to the works, plants, materials and consumable stores caused by weather.

» License, fees and other charges for compliance of Government Acts and Rules that are inforce
and applicable.

The quantities given in the Bill of Quantities are estimated only and are given to provide a basis
for comparison of tenders. Payment to the Contractor shall be made on the basis of prices and
rates quoted in the tender for measured quantities of the work done by him. It must be clearly
understood that this is a quoted rate tender at percentage Above par/At par/Below par as the case
may be on estimated amount and not a lump sum one. The quantities of work required to be
carried out by the Contractor may vary.

The Contractor should be held responsible for the safe custody of materials, Machineries etc. at
site procured by him or issued to him by the Trustees.

*khkkkkikkkik
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Kolkata Port Trust
CIVIL ENGINEERING DEPARTMENT
Office of the Senior Executive Engineer (South)

Tender for Miscellaneous building repair works as may be necessary at Subhas Nagar CISF Qrts,
Ramnagar CISF Camp, Ramnagar Wireless Station Office and its Residential Qrts. Camps and Sheds,

for a period of one year.
ABSTRACT OF BOQ

Sl. Description of Works Quantity Rate Unit Amount
No. Rs. P. Rs. P.

1. | Dismantle all types of masonry excepting
cement concrete plain or reinforced, stacking
serviceable materials at site and removing
rubbish as directed within a lead of 75m.

(@) In ground floor including roof. 5.00 Cum. | 276.64 /Cum. | 1,383.20
[Rupees two hundred
seventy six & paise
sixty four only]

(b) Extra rate for 1% Floor 1.00 Cum. | 30.00 /Cum. 30.00
[Rupees thirty only]

(c) Extra rate for 2"* Floor 1.00 Cum. | 60.00 /Cum. 60.00
[Rupees sixty only]

(d) Extra rate for 3" Floor 1.00 Cum. | 90.00 /Cum. 90.00

[Rupees ninety only]

2. | Dismantle all types of plain cement concrete
works stacking serviceable materials at site and
removing rubbish as directed within a lead of

75mm.
Up to 150mm thick.
a) In ground floor including roof. : um. : um. ,746.
@ | d floor includi f 3.00C 582.16 IC 1,746.48
[Rupees five hundred
eighty two & paise
sixteen only]
xtra rate for oor : um. : um. :
(b) E for 1% FI 1.00C 30.00 IC 30.00
[Rupees thirty only]
C xtra rate for oor : um. : um. :
() E for 2" FI 1.00C 60.00 IC 60.00
[Rupees sixty only]
xtra rate for oor : um. : um. :
d) E for 3 FI 0.50C 90.00 IC 45.00

[Rupees ninety only]




Dismantle RC floor, roof, beams etc. including
cutting rods and removing rubbish as directed
within a lead of 75m including stacking of steel
bars.

(@) Inground floor including roof. 3.00 Cum 1,210.99 /Cum. | 3,632.97
[Rupees one thousand
two hundred ten &
paise ninety nine
only]
(b) Extra rate for 1* Floor 1.00 Cum | 30.00 /Cum. 30.00
[Rupees thirty only]
(c) Extra rate for 2" Floor 1.00 Cum | 60.00 /Cum. 60.00
[Rupees sixty only]
(d) Extrarate for 3 Floor 0.50 Cum | 90.00 /Cum. 45.00
[Rupees ninety only]
Cut chase up to 125 x 150 mm. and subsequent 50 mtr. 70.33 IMtr. | 3,516.50
mending of damages in brick wall (Cement 3.6 [Rupees seventy &
Kg/Mtr.) paise thirty three
only]
Dismantle artificial stone flooring up to 50 mm
thick by carefully chiseling without damaging
the base and removing rubbish as directed within
a lead of 75 m.
(@) In ground floor including roof. 80 Sgm. 30.94 /Sqm. | 2,475.20
[Rupees thirty &
paise ninety four
only]
(b) Extra rate for 1 Floor 25 Sgm. 3.57 /Sqm. 89.25
[Rupees three & paise
fifty seven only]
(c) Extra rate for 2" Floor 25 Sgm. 7.14 /Sgm. 178.50
[Rupees seven &
paise fourteen only]
(d) Extra rate for 3 Floor 15 Sgm. 10.71 /Sqm. 160.65
[Rupees ten & paise
seventy one only]
Strip off worn out plaster and racking out joints | 1000 Sgm. | 11.60 /Sqm. | 11,600.00
of walls, ceiling etc. up to any height and any [Rupees eleven &
floor including rubbish and stacking any within paise sixty only]
the compound as directed.
Provide brick work with 1St class bricks in
cement sand mortar (6:1). In superstructure.
3.00 Cum | 5147.00 /Cum. | 15,441.00

(@) Inground floor.

[Rupees five
thousand one hundred
forty seven only]




(b) Extra rate for 1% Floor 1.00 Cum 66.99 /Cum. 66.99
[Rupees sixty six &
paise ninety nine
only]
(c) Extra rate for 2" Floor 1.00 Cum | 133.98 /Cum. 133.98
[Rupees one hundred
thirty three & paise
ninety eight only]
(d) Extra rate for 3 Floor 0.50 Cum | 200.97 /Cum. 100.48
[Rupees two hundred
& paise ninety seven
only]
Provide brick work of 125 mm. thick with 1%
class brick in cement sand mortar (1:4)
(@) Inground floor. 20 Sgm. 677.00 /Sgm | 13,540.00
[Rupee six hundred
seventy seven only]
(b) Extra rate for 1 Floor 7 Sgm. 7.14 /Sgm 49.98
[Rupees seven &
paise fourteen only]
(c) Extra rate for 2" Floor 7 Sgm. 14.28 /Sgm 99.96
[Rupees fourteen &
paise twenty eight
only]
(d) Extra rate for 3" Floor 5Sgm. | 21.42 /Sgqm | 107.10
[Rupees twenty one
& paise forty two
only]
75 mm thick brick work with 1% class bricks set
in cement sand mortar (1:4) including H.B.
Netting in every alternate layers.
(@) In ground floor. 10 Sgm. 455.00 /Sgm | 4,550.00
[Rupees four hundred
fifty five only]
(b) Extra rate for 1 Floor 5 Sgm. 7.14 /Sgm 35.70
[Rupees seven paise
fourteen only]
(c) Extra rate for 2" Floor 5 Sgm. 14.28 /Sgm 71.40
[Rupees fourteen &
paise twenty eight
only]
(d) Extra rate for 3 Floor 3 Sgm. 21.42 /Sgm 64.26

[Rupees twenty one
& paise forty two

only]




10 | Provide plaster (to wall, floor, ceiling etc.) with
sand and cement mortar including rounding off
or chamfering corners as directed and raking out
joints or roughening of concrete surface,
including throating, nosing and drip course
where necessary (Ground floor). [Excluding
cost of chipping over concrete surface]
(A) 20mm. thick plaster, with 6:1 cement| 500 Sgm. 124.75 /Sgm. | 62,375.00
mortar. [Rupees one hundred
twenty four & paise
seventy five only]
(B) 15 mm. thick plaster (6: 1) cement mortar 250 Sgm. 105.72 /Sqm. | 26,430.00
[Rupees one hundred
five & paise seventy
two only]
(C) 10 mm. thick plaster (4:1 cement mortar) 250 Sgm. 95.78 /Sgqm. | 23,945.00
[Rupees ninety five
& paise seventy eight
only]
11 | (A) Extra rate for internal plaster over ground
floor rate.
(a) for 1* Floor 250 Sgm. 2.23 /Sqm. 557.50
[Rupees two & paise
twenty three only]
(b) for 2™ Floor 250 Sqm. | 4.46 /Sqm. | 1,115.00
[Rupees four & paise
forty six only]
(c) for 3™ Floor 100 Sgm. 6.69 /Sgm. 669.00
[Rupees six & paise
(B) Extra rate for external plaster over ground sixty nine only]
floor rate.
(@) for 1% Floor 30 Sgm. 2.68 /Sqm. 80.40
[Rupees two & paise
sixty eight only]
(b) for 2" Floor 30 Sgm. 5.36 /Sgm. | 160.80
[Rupees five & paise
thirty six only]
(c) for 3™ Floor 20 Sgm. 8.04 /Sgm. 160.80
[Rupees eight &
paise four only]
12 | Neat cement punning about 1.5 mm thick in| 100 Sgm. | 28.51 /Sgm. 2,851.00
wall, dado, window, sills, floor, drain etc. [Rupees twenty eight
Note: Cement 0.152 Cum. per 100 Sgm. & paise fifty one

only]




13 | Provide and lay artificial stone in floor, dado,
staircase, etc. with cement concrete (4:2:1) with
stone chips laid in panels as directed with
topping made with ordinary or white cement (as
necessary) and marble dust in proportion (1:2)
including smooth finishing and rounding off
corners including and application of cement
slurry before flooring woks, using cement @
1.75 Kkg/Sgm. all complete including all
materials and labour 3mm thick topping (High
polishing grinding on this item is not permitted)
with ordinary cement. 25 mm thick
(i) Inground floor 80 Sgm. 219.04 /Sgm. | 17,523.20
[Rupees two hundred
nineteen & paise four
only]
(a) Extra for 1° Floor 25Sgm. | 3.29 /Sqm. | 82.25
[Rupees three & paise
twenty nine only]
(b) Extra for 2" Floor 25 Sgm. 6.57 /Sqm. 164.25
[Rupees six & paise
fifty seven only]
(c) Extra for 3 Floor 15Sgm. | 9.86 /Sqm. | 147.90
[Rupee nine & paise
eighty six only]
14 | Provide and lay cement concrete with graded | 1.00 Cum. | 4766.00 /Cum. | 4,766.00
jhama khoa (30 mm size) excluding shuttering in [Rupees four
(6:3:1). In ground floor and foundation. thousand seven
hundred sixty six
only]
15 | Ordinary cement concrete (mix 1:2:4) M-20
with graded stone chips (20 mm. down
excluding shuttering and reinforcement, if any,
in ground floor as per 1S 456-2000.
A. In ground floor. 4,00 Cum. | 5001.28 Cum. | 20,005.12

Pakur/Chandil Variety

[Rupees five
thousand one & paise
twenty eight only]




16. | Extra over ground floor rate of Item no.14 and
15 1.00 Cum 58.88 /Cum. 58.88
(a) for 1% Floor [Rupees fifty eight &
paise eighty eight
only]
(b) for 2™ Floor 1.00 Cum 117.76 /Cum. 117.76
[Rupees one hundred
seventeen & paise
seventy six only]
(c) for 3" Floor 0.80 Cum 176.64 /Cum. 141.31
[Rupees one hundred
seventy six & paise
sixty four only]
17. | Hire and labour charges for shuttering with
centering and necessary staging up to 4m using
approved stout props and thick hard wood
planks of approved thickness with required
bracing for concrete slab, beams, columns,
lintels curved or straight including fitting,
fixing and striking out after completion of
works. (up to roof of ground floor)
25 mm. to 30 mm. thick wooden shuttering as
per decision & direction of the Engineer- in-
charge.
(@) In ground floor. 30 Sgm. 265.73 /Sgm. | 7,971.90
[Rupees two hundred
sixty five & paise
seventy three only]
(b) Extra rate for 1% Floor 7 .Sgm. 11.15 /Sgm. 78.05
[Rupees eleven &
paise fifteen only]
© Extra rate for 2" Floor 7 Sgm. 22.30 /Sqm. 156.10
[Rupees twenty two
& paise thirty only]
(d) Extrarate for 3 Floor 5 Sqm. 33.45 /Sqm. | 167.25
[Rupees thirty three
& paise forty five
only]
18. | Reinforcement for reinforced concrete work in

all short of structures including distribution
bars, stirrups, binders etc. including supply of
rods, initial straightening and removal of loose
rust (if necessary) cutting of requisite length,
hooking and bending to correct shape, placing
in proper position and binding with 16 gauge
black annealed wire at every intersection,




10

complete as per drawing and direction for

works in foundation, basement and up to roof of 0.20 MT 69334.00 /IMT. | 13,866.80
gr. floor up to 4m. tor steel/ mild steel. [Rupees sixty nine
(@ Inground floor. thousand three
hundred thirty four
only]
(b) Extra rate for 1 Floor 0.50 Qntl. | 30.33 /Qntl. | 15.16
[Rupees thirty &
paise thirty three
only]
(c) Extra rate for 2" Floor 0.50 Qntl. | 60.66 /Qntl. 30.33
[Rupees sixty & paise
sixty six only]
(d) Extra rate for 3 Floor 0.50 Qntl. | 90.99 /Qntl. 45.49
[Rupees ninety &
paise ninety nine
only]
19. | Take out door shutter and rehanging the same | 50 Sqm. 500.91 /Sam. | 25,045.50
by fixing aluminium sheet (0.457 mm) with [Rupees five hundred &
proper nail etc. paisa ninetyone only]
20. | Provide R. C. shelves (1:1.5:3) either precast or
cast in situ with stone chips and necessary
reinforcement up to 1% (0.8% main and 0.2%
distribution bars)shuttering etc. and 6mm thick
cement plaster (4:1) including neat cement
finishing and cutting chase fitting and fixing in
position mending good damages as necessary
complete in ground floor.
50 mm thick panels. 8 Sgm. 921.58 ISqm. | 7,372.64
Q) In ground floor [Rupees nine hundred
twenty one & paise
fifty eight only]
(i) Extra rate for 1% Floor 5 Sgm. 5.36 /Sqm. 26.80
[Rupees five & paise
thirty six only]
(iii) Extra rate for 2" Floor 4 Sgm. 10.72 /Sgm. 42.88
[Rupees ten & paise
seventy two only]
(iv) Extra rate for 3 Floor 2 Sgm. 16.08 /Sgqm. 32.16
[Rupees sixteen &
paise eight only]
21. | Repair crack in wall by cement grouting (2:1) | 150.00 Mtr. | 1099.89 %Mtr. | 1,649.84

including widening the crack on the surface
(into V section) cleaning and packing the same
with cement mortar(2:1) and finishing off to

[Rupees one thousand
ninety nine & paise
eighty nine only]
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match with adjacent surface (cement — 69
Kg/100 m).

22. | Labour for taking out door and window frame
including shutter for repair or replacement of
different parts of the frame and refixing the
same including mending good all damages
complete. (Concrete and brick work for
mending damages will be paid separately).
(a) Up to area 2.50 Sgm. 60 Sqm. 79.15 /Sqgm. | 4,749.00
[Rupees seventy nine
& paise fifteen only]
23 | Take out shutters of doors and window, 80 Sgqm. 86.67 /Sgm. | 6,933.60
dismantling by parts (for repair or replacement [Rupees eighty six &
of damaged parts) reassembling and refitting paise sixty seven
and rehanging same with old fittings but with only]
new screws as necessary. (where different parts
of the same shutter are renewed under different
items payment under this item will be made
once only).
24. | Take out door and windows shutters and 80 Sgqm. 53.60 /Sgm. | 4,288.00
rehanging the same with old fittings. [Rupees fifty three &
(@) With new screws. paise sixty only]
25. | Easing doors and windows. 150.00 Nos. | 10.56 Each | 1,584.00
[Rupees ten & paise
fifty six only]
26. | Wood work in door and window frame fitted | 0.50 Cum. | 69,527.00 /Cum. | 34,763.50

and fixed in position complete including a
protective coat of painting at the contact
surface of the frame excluding cost of concrete,
iron Butt Hinges and M.S. Clamps. (The
quantum should be corrected up to three
decimals).

Malaysian sal

[Rupees sixty nine
thousand five
hundred twenty seven

only]
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27.

Z-batten shutter of doors and windows as per
design having tongued and groove half lap joint
as per direction of the Engineer- in- charge but
excluding the cost of hinges and other fittings in
ground floor. Shutter with 25mm thick plank
19mm batten with Sishu-, badam, Gamar,

Bhola.. 10 Sgm. 2239.14 /Sgm. | 22,391.40
Q) In ground floor [Rupees two
thousand two
hundred thirty nine &
paise fourteen only]
3 Sgm. 17.85 /Sgm. 53.55
(ii) Extra rate for 1 Floor [Rupees seventeen &
paise eighty five
only]
2 Sgm. 35.70 /Sgm. 71.40
(iii) Extra rate for 2" Floor [Rupees thirty five &
paise seventy only]
2 Sgm. 53.55 /Sgm. 107.10
(iv) Extra rate for 3 Floor [Rupees fifty three &
paise fifty five only]
28. | Supply, fit and fix M. S. clamp for fixing door
and window frames made of flat bent bar end,
bifurcated, fixing in cement concrete (1:2:4) as 130 Nos. 23.13 Each | 3,006.90
per direction (cost of concrete will be paid [Rupees twenty three
separately) [The concreting will have to be done & paise thirteen only]
for equivalent thickness of 2 layer of brick work
and for the entire width of the wall. No. deduct
on brick work will be made.
40 mm. X 6 mm. 125 mm. length.
29 | Iron butt hinges of approved quality fit and fix
with steel screws, with I1SI mark.
(i) 75mm x 40mm x 1.12mm 120 Nos. 25.76 Each | 3,091.20
[Rupees twenty five
& paise seventy six
y only]
(if) 100mm. x 50mm. x1.25mm. 130 Nos. | 41.30 Each | 5,369.00
[Rupees forty one &
paise thirty only]
30 | Iron socket bolt of approved quality fit and fix
complete. 150 mm. x 10 mm. dia bolt.
(i) 100 mm. long x 10 mm. dia. Bolt. 60 nos. 39.29 Each | 2,357.40
[Rupees thirty nine &
paise twenty nine
only]
60 nos. 58.52 Each | 3,511.20

(ii) 150 mm. long x 10 mm. dia. Bolt.
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[Rupees fifty eight &
paise fifty two only]

(III) 225 mm. Iong x 10 mm. dia. Bolt. 30 nos. 79.59 Each 2,38770
[Rupees seventy nine
& paise fifty nine
only]
31 | Iron hasp bolt of approved quality fit and fix 12 Nos 173.54 Each | 2,082.48
complete (oxidised) with 16mm. dia rod with [Rupees one hundred
centre bolt and round fitting. 250mm. long. seventy three & paise
fifty four only]
32 | Iron door ring 50mm. dia of approved quality fit 60 nos 17.02 Each | 1,021.20
and fix with nut and washer complete. [Rupees seventeen &
paise two only]
33 | Anodised aluminium D-Type handle of
approved quality manufactured from extruded
section conforming to LS. Specification 40 nos 61.66 Each | 2,466.40
(1.S.230/72) fitted and fixed complete : [Rupees sixty one &
(i) 75 mm. grip x 10 mm. dia rod. With paise sixty six only]
continuous plate base (Hexagonal/Round Rod.)
34. | Providing panel shutter of door and window as | 20 Sgm. 2455.12 /Sgm. | 49,102.40
per design (each panel consisting of single plank [Rupees two
without joint) including fitting and fixing the thousand four
same in position but excluding the cost of hundred fiftyfive &
hinges,other fittings. 35 mm thick shutter with paisa twelve only]
19 mm thick panel of size 30 cm to 45 cm made
with gamar.(In case of non supply of single
plank , penal rate of reduction of 20% will be
made)
35. | Ordinary grating bars made of round or square
M.S. rods fit and fix in holes of window frames
etc. complete. In ground floor. (steel materials
will not be issued by department)
(@) In ground floor work. 1.00 Qntl. | 5639.84 /Qntl. | 5,639.84
[Rupees five
thousand six hundred
thirty nine & paise
eighty four only]
(b) Extra for 1 Floor work. 0.25Qntl. | 56.40 /Qntl. 14.10
[Rupees fifty six &
paise forty only]
(c) Extra for 2" Floor work. 0.25Qntl. | 112.80 /Qntl. | 28.20
[Rupees one hundred
twelve & paise eighty
only]
(d) Extra for 3 Floor work. 0.25Qntl. | 169.20 /Qntl. 42.30
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[Rupees one hundred
sixty nine & paise
twenty only]

36.

M.S. Round or square bar grating of windows
etc. fit and fix in holes of window frame and
with intermediate flat bar stiffener (with
necessary holes for the grating bars and with the
ends turned and fixed to timber frame with
necessary screws) complete, as directed (steel
materials will not be issued by department).

In ground floor. 1 Qntl. 5748.92 /Qntl. | 5,748.92
[Rupees five
thousand seven
hundred forty eight &
paise ninety two
only]
37. | M.S. structural works in columns, beams etc.
with simple rolled structural members (e.g.
joists, angle, channel sections conforming to IS
226, 1S 808 & SP (6)- 1964 connected to one
another with bracket, gusset, cleats as per design
& direction of Engineer-In-Charge complete
including cutting to requisite shape and length, | 0.10 M.T | 65,450.02 IM.T | 6,545.00

fabrication with necessary bolting, metal arc
welding conforming to 1S 816-1956 & IS 9595
using electrodes of approved make and brand
conforming to 1S 814-1957 haulage, hoisting
and erection all complete. The rate includes the
cost of rolled steel section, consumables such as
electrodes, gas and hire charges of all tools and
plants and labour required for the work
including all incidental charges such as
electricity charges labour insurance charges etc.

(Payment to be made on the basis of calculated
weight of structural members only in finished
work as per IS specified weight. Payment for
Gusset, bracket, cleat, rivets, bolts and nuts may
be made by adding the actual weight of such
items with the weight of finished structural
members or 7% of weight for finished structural
members weighing not less than 22.5 kg/m. or
15% of weight for finished structural members
weighing less than 22.5 kg/m. may be increased
to allow for brackets, cleats, rivets, bolts and
nuts etc. and no separate payment being made
for these items, as per direction of Engineer-In-

[Rupees sixty five
thousand four
hundred fifty & paise
two only]
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Charge. The rates are considered for a height of
erection 8m. / 2nd. Floor level from the ground.
Add 1.5% extra over the rate for each additional
floor or 4 m. beyond initial 8 m. or part thereof.)

For structural works in Roof Trusses etc. using
joists, channels, and angles of specified section
weighing less than 22.5 kg./m.

38. | Renew L.R.C. febric mesh of 75 mm x 50 mm x | 2.00 Sgm. | 1197.35 /Sqgm. | 2,394.70
45 mm x 2.7 mm on 50 mm x 50 mm x 6 mm [Rupees one thousand
old angle iron frames all round and one 37.5 mm one hundred ninety
X 6 mm M.S. Flat bar over the netting all round seven & paise thirty
welded to angle iron frame and providing five only]
locking arrangements if necessary and with two
coats of synthetic enamel paint (other than Hi-
gloss) fitted and fixed with clamps or haskal
doomney etc. complete including flat stiffeners
on every 1.0 m apart both ways. Cost of
concrete for fixing will be paid separately)
39. | Take out rain water pipe, removing chokages 150 mtr. 7.91 IMtr. | 1,186.50
and refixing the same in position including [Rupees seven &
mending the good damages (of taking out and paise ninety one
refixing). only]
40. | Take out Rain water down pipe. 30 Mtr 559.54 /100 mt. | 167.86

[Rupees five hundred
fifty nine & paise
fifty four only]
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41. | Supply, fit, fix UPVC pipes-A Type and fittings
conforming to IS : 13592-1992 and fit with all
necessary clamps nails including making holes
in walls, floor, etc .and cutting trenches in all
soil, through masonry concrete structures etc. if
necessary and mending good damages including
jointing with jointing materials (Spun yarn,
valamoid/bitumen/M. Seal etc.) complete.
a) 110 mm dia. U.P.V.C. pipes 10 Mtr. 260.48 IMtr. | 2,604.80
[Rupees two hundred
sixty & paise forty
eight only]
42. | Scrap and remove greasy soot from walls or 150 7.14 /Sgm. | 1,071.00
ceiling of kitchen or similar smoke affected Sgm. [Rupees seven &
rooms and preparing the surface. paise fourteen only]
43. | White wash including cleaning and smoothening | 4000 Sqgm. | 1163.52 /100 Sgm. | 46,540.80
surface thoroughly (5 parts of stone lime and 1 [Rupees one thousand
part of shell lime should be used in the finishing one hundred sixty
coat) To all floors. Two coats. three & paise fifty
two only]
44. | Colour wash with any shade with strainers as | 6000 Sqm. | 1416.02 /100 Sgm. | 84,961.20
required including cleaning and smoothening [Rupees one thousand
surface thoroughly. four hundred sixteen
(@) Internal surface (all floors) — Two coats of & paise two only]
colour wash. i) Other than Yellow, Pink.
45. | Apply decorative cement based paint of
approved quality (after preparing the surface
including scraping the same thoroughly,
plastered or concrete surface) as per
manufacturer’s specification. Two coats on 150 Sgm 39.74 /Sgm | 5,961.00
any surface. [Rupees thirty nine &
2. In ground floor. paise seventy four
only]
46. | (a) Apply primer one coat on timber or plastered | 200 Sgm. 28.38 /Sgm. | 5,676.00
surface with synthetic enamel / oil bound [Rupees twenty eight
primer of approved quality including & paise thirty eight
smoothening surfaces by sand papering etc. only]
(b) Apply primer one coat on steel or other metal 150 Sgm 23.13 /Sqm. | 3,469.50
surface with synthetic enamel / oil bound [Rupees twenty three

primer of approved quality including
smoothening surfaces by sand papering etc.

& paise thirteen only]
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47. | Provide paint with best quality synthetic enamel
paint of approved make and brand including
smoothening surface by sand papering etc.
including using of approved putty etc. on the
surface, if necessary: On timber or plastered
surface: with super gloss (hi-gloss)
a) (i) One coat (with any shade except 200 Sgm. 4181 /Sgm. | 8,362.00
white) [Rupees forty one &
paise eighty one
only]
(if) Two coats (with any shade except 150 Sgm. 62.62 /Sgm. | 9,393.00
white). [Rupees sixty two &
paise sixty two only]
b) On steel or other metal surface: One coat | 150 Sgm. 38.58 /Sgm. | 5,787.00
(with any shade except white). With super [Rupees thirty eight
gloss (hi-gloss) & paise fiftyeight
only]
48. | Repaint the letters and the number of number 150Nos. 22.22 Each | 3,333.00
plaque of building. [Rupees twenty two
& paise twenty two
only]
49 | Uproot and remove plants from the surface of
walls, parapet etc. and making good damages.
a) Small plant of girth of exposed stem up 300 Nos. 38.22 Each | 11,466.00
to 75 mm. lift up to 6 mtr. [Rupees thirty eight
& paise twenty two
only]
b) Medium size plant girth exposed stem 150 Nos. 44.16 Each | 6,624.00
above75 mm but not exceeding 150 mm [Rupees forty four &
and lift up to 6 mtr. paise ten only]
(c) Large plant girth exposed stem above 150 100 Nos. 123.10 Each | 12,310.00
mm but not exceeding 225 mm and lift up [Rupees one hundred
to 6 mtr. Up to 6mitr. twenty three & paise
ten only]
(d) Extra for small plant for additional lift of 6 150 Nos. 7.64 Each | 1,146.00
mtr. [Rupees seven &
paise sixty four only]
(e) Extra for medium size plant for additional 100 Nos. 8.83 Each 883.00
lift of 6 mtr. [Rupees eight &
paise eighty three
only]
(f) Extra for large plant for additional lift of 6 50 Nos. 24.62 Each | 1,231.00

mtr.

[Rupees twenty four
& paise sixty two
only]
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50. | Clean and sweep roof, in any floor including | 3000 Sgm. | 2.45 /Sgm. | 7,350.00
removing dust sweeping materials carried to the [Rupees two & paise
ground floor vat of the building. fortyfive only]
51. | Surface dressing of ground in any kind of soil, | 1500 Sgm. | 6.45 /Sgm. | 9,675.00
including removing vegetation and inequalities [Rupees six & paise
not exceeding 15 cm. Depth and disposal of forty five only]
rubbish , lead up to 75m. as directed.
52. | Cut Clean, remove jungles, including | 10000 Sgm. | 1.10 /100Sgm. 11,000.00
uprooting/removing of rank vegetation, grass, [Rupee one & paisa
brush wood, cutting & removing small tree and ten only]
saplings of branches of trees falling under the
cutting area at different area of dock and
removing spoil upto a distance of 50 m outside
the periphery of the area cleared as per direction
including all lead, lifts cutting instrument |,
labors etc. complete in all respect.
53. | Earth work in excavation of foundation trenches 20 Cum 7377.04 /% Cum | 1,475.40
or drain in all sorts of soil (including mixed soil [Rupees seven
but excluding laterite or sandstone) including thousand three
removing spreading or stacking the spoils within hundred seventy
a lead of 75 m. as directed. The items includes seven & paise four
necessary trimming the sides of trenches, only]
leveling, dressing and ramming the bottom
boiling out water as required complete.
Depth of excavation not exceeding 1500 mm.
54. | Single brick flat soling of picked jhama bricks 10 Sgm. 340.00 /Sgm. | 3,400.00
including ramming and dressing bed to proper [Rupees three
level and filling joints with powder earth or local hundred forty only]
sand.
55. | Flush point to brick in cement mortar (4: 1) 60 Sgm 52.72 /Sgm. | 3,163.20
including raking out joints and top finishing. [Rupees fifty two &
Note: Cement 0.091 Cum. per sand 0.370 cum paise seventy two
per 100 Sgm. only]
56. | Rule point to brick in cement mortar (4: 1) 60 Sgm 54.75 /Sgm. | 3,285.00
including raking out joints and top finishing. [Rupees fifty four &
Note: Cement 0.090 Cum. per sand 0.360 cum paise seventy five
per 300 Sgm. only]
57. | Supply best Indian sheet glass panes set in putty
and fitted and fixed with nails and putty
complete in all floors for internal wall and upto
6 mtr. height for external wall.
(@) 3 mm thick (weighing 7.4 kg/Sgm) 8 Sgm. 492.58 /Sqm. | 3,940.64

[Rupees four
hundred ninetytwo &
paisa fiftyeight only]
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(b) Extra beyond initial 6 mtr.height for external 5Sgm 24.63 /Sqm. | 123.15
wall. [Rupees twentyfour
upto 12 mtr.height & paisa sixtythree
only]
58. | Take out carefully G.C.l. or C.I. or asbestos 5 Sgm 25.59 /Sgm. 127.95
sheets (including ridges etc) from roof or wall [Rupees twenty five
after un-screwing bolts, nuts, screws etc. and & paise fifty nine
stacking the materials at site as directed. only]
(Payment to be made on measurement of portion
of roof or wall removed.)
59. | Asbestos corrugated (Trafford or similar 5Sgm 515.98 /Sgm. | 2,579.90
approved quality) sheet (6 mm thick) work [Rupees five hundred

(excluding the supporting framework) fit and fix
with 9.5 mm. dia J or L hook bolt and nuts.
Linpet and bitumen washers and putty with 150
mm. end lap and one corrugation minimum side
lap complete. (payment should be made on area
of finished work) In Roof. (Payment should be
made on area of finished work).

fifteen & paise ninety
eight only]
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60. | Chipping carefully and stripping off worn out | 200.00 Sgm. | 33.30 /Sgm. | 6,660.00
concrete, cleaning the existing surface to depth [Rupees thirtythree &
of sound concrete by removing loose materials paisa thirty only]
by wire brush making the surface dust free and
thoroughly cleaning the rusted reinforcement
bars on the concrete and finally removing all
unserviceable materials beyond a lead of 150 m
from the side complete at par instruction of the
Engineer-in-Charge.
61. | Remove corroded worn out portion of | 100.00 Kg. | 82.66 /Kg. | 8,266.00
reinforcement (when the area of bar is damaged [Rupees eightyteo &
by more that 25% ) by cutting and replacing the paisa sixtysix only]
same by a new plain round bar of requisite
diameter by binding with required lab/welding
with old bar, including cost of reinforcement,
complete in all respect including removing
unserviceable materials from site as per
direction Engineer-in-Charge. (Note payment
on weight (KG) of new reinforcement)
62. | Provide anti-corrosive protective coating to | 10.00 Sgm. | 331.30 /Sgm. | 3,313.00
inhibit the corrosion to HYSD reinforcements [Rupees three
including two coats of anti-corrosive coatings of hundred thirtyone &
consumption as per manufacturer’s specification paisa thirty only]
cleaning etc. complete as per the direction of the
Engineer-in-Charge.
63. | Cement concrete (1:1.5:3) with graded stone | 20.00 Sqm. | 485.54 /Sgm. | 9,710.80

chips 5.6mm size with hexagonal square mesh
wire netting IRC fabric mesh or X.P.M. fitted
and fixed after tying the existing reinforcement
on concrete with or without distributing the
same and with proper scarping and cleaning the
reinforcement and disturbed concrete with wire
brush each after applying a coat of cement
including the cost of wire netting LLR.C. or
X.P.M. cost of all handling and scaffolding
complete as per direction of Engineer-in-Charge.
© 37.5 mm thick.

[Rupees four hundred
eightyfive & paisa
fiftyfour only]

Rs.7,33,339.86
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Tenderer to fill up the following [score out which is not applicable]

() PR SRT %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(D) At par NIL
(o) PSR %

(in figures) Above par (+) Rs.
......................................................... Percent

(in words)

Total Tendered Amount = Rs.

Total tendered amount (in WOrdS...........coooiiiiiiiiiiee e
Maximum number of workmen likely to be engaged in a day’s work................. Numbers

Permanent Income Tax A/C. No

Date:

(Signature of Tenderer)
[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]
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BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

CONTRACT NO.

The Senior Executive Engineer (South),
Kolkata Port Trust,

51, Circular Garden Reach Road
Kolkata- 700043.

OF et et e e —— e e e e e ———eeeeee———teeeeeaa————teea e e e e ettt e

having examined the site of works, inspected the Drawings and read the Specifications, General & Special Conditions
of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to
be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities
WIthin coeveveieieennnenn. (including preliminary time) from the date of order to commence the work and in the event of
our tender being accepted in full or in part, 1/We also undertake to enter into a Contract Agreement in the Form hereto
annexed with such alterations or additions there to which may be necessary to give effect to the acceptance of the
Tender and incorporating such specification, Bill of Quantities, Drawings and Special & General Conditions of
Contract and I/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of
the Trustees shall be the contract.

THE TOTAL AMOUNT OF TENDER RS. ..cccovveiivieiiseesee e

(RUPEES TN WOFAS)...eveeeeieeteeieeie e e ste e te e eteesee sttt e e tesse e s seesaeseesaesnesbeaseeneeneeseenaeneeseeneennenreans

I/AWE TEAUITE v days preliminary time to arrange and procure the materials
required by the work from date of acceptance of tender before 1/We could commence the work.

I/We have deposited with KOLKATA PORT TRUST, a sum of .......cccccoovvivnivrnnnns vide Pay Order/Demand Draft
NO..covevrrerireeene 0| A OF e (name of Bank) as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Signature of Tenderer
(Seal of the Tenderer)

Witness :
Signature
Name Name of the
(In Block Letters) Tenderer :
Address:
Dated:
Address:

Occupation:
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OF
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1. DEFINITIONS

1.0. In the contract, as her-in-after defined, the following words and

1.1

1.2

13.

14.

1.5.

1.6.

1.7.

1.8.

expressions shall have the meaning here-in assigned to them, except
where the context otherwise required.

"Employer" or "Board" or "Trustees" means the Board of Trustees for the
Port of Kolkata, a body corporate under Section 3 of the Major Port Trust
Act, 1963, including their successors, representatives and assigns.

"Chairman" means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963.

"Contractor" means the person or persons; Firm or Company whose tender
/offer has been accepted by the Trustees and includes the Contractor's
representative’s heirs, successor and assigns, if any permitted by the
Board / Chairman.

"Engineer’” means the Board's official who has invited the tender on its
behalf and includes the Chief Engineer, the Chief Mechanical Engineer,
the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy
Chief Engineer, the Deputy Chief Mechanical Engineer, the Senior
Resident Engineer, The Manager (Infrastructure & Civic Facilities), the
Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic
Facilities) and the Deputy Manager (Plant & Equipment), or other official as
may be appointed from time to time by the employer, with written
notification to the Contractor, to act as Engineer for the purpose of the
contract, in place of the "Engineer' so designated.

"Engineer's Representative" means any subordinate Engineer or Assistant
to the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

"Work" means the Work to be executed in accordance with the Contract
and includes authorized "Extra Works" and "Excess Works" and Temporary
Works.

"Temporary Works" means all temporary works of every kind required in
or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement
and other god owns, platforms and bins for stacking building materials,
gantries, temporary tracks and roads, temporary culverts and mixing
platforms.

"Extra Works" means those works required by the Engineer for completion
of the Contract which were not specifically and separately included in the
schedule of items of works (i.e., Bills of Quantities) of the tender. "Excess
Works" means the required quantities of work in excess of the provision
made against any item of the Bill of Quantities.



1.9. "Specifications" means the relevant and appropriate Bureau of Indian
Standard's Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.

1.10. "Drawings" means the drawings referred to in the Tender and specification
and any modification of such drawings approved in writing by the Engineer
and such other drawings as may from time to time be furnished or approved
in writing by the Engineer.

1.11."Contract" means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender/
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement
if separately entered into and the Schedule of Rates and Price, if any,
adopted by the Trustees at their discretion.

1.12. "Constructional Plant" means all appliances or things of whatsoever nature
required in or about the execution, completion or maintenance of the works
or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent work.

1.13."Site" means the land and other places, on, under, in or through which the
works are to be executed or carried out and any other lands or places
provided by the Trustees for the purpose of the Contract.

1.14."Contract Price" means the sum named in the letter of acceptance of the
Tender/ Offer of the Contractor, subject to such additions thereto and
deduction there from as may be made by the Engineer under the provisions
here-in-after contained.

1.15. "Month" means English Calendar Month.

1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of
foreign enemies, hostilities (whether war be declared or not) Civil War,
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which a
certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).

1.17.Word importing the singular only, also includes the plural and vice-versa
where the context so required.

1.18. The headings and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include
overhead costs of the contractor, whether on or off the site.

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

2.1. The Contractor shall execute, complete and maintain the works in terms of
the contract to the entire satisfaction of the Engineer and shall comply with
the Engineer's direction on any matter whatsoever.



2.2. The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 herein, from the Engineer's Representative.

2.3.

24.

2.5.

The Engineer shall have full power and authority

@

(b)

(©

(d)
(€)

(f)

to supply to the contractor from time to time during the progress of the
works such further drawings and instructions as shall be necessary for
the purpose of proper and adequate execution and maintenance of the
works and the contractor shall carry out and be bound by the same.

to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

to order for any variation, alternation and modification of the work and
for extra works.

to issue certificates as per contract.

to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

to grant extension of completion time.

The Engineer's representative shall:

@
(b)

(©

(d)

(€)

(f)

(9)

watch and supervise the works.

test and examine any material to be used or workmanship employed
in connection with the work.

have power to disapprove and material and workmanship not in
accordance with the contract and the contractor shall comply with his
direction in this regard.

take measurements of work done by the contractor for the purpose of
payment or otherwise.

order demolition of defectively done work for its reconstruction all by
the Contactor at his own expense.

have powers to issue alteration order not implying modification design
and extension of completion time of the work and

have such other powers and authorities vested in the Engineer, which
have been delegated to him in writing by the Engineer under intimation
to the Contractor.

Provided always that the Engineer's Representative shall have no power:

@

(b)
(©

to order any work involving delay or any extra payment by the
Trustees,
to make variation of or in the works and

to relieve the Contractor of any of his duties or obligations under the
Contract.

2.6. Provided also as follows:

@

Failure of Engineer's Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,



(b)

(©

removal, breaking-up thereof and re-construction at the contractor's
cost and the contractor shall have no claim to compensation for the
loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer's Representative, he shall be entitled to refer the matter to
the Engineer who shall there upon confirm, reverse or vary such
decision.

Any written instructions or written approval given by the Engineer's
Representative to the contractor, within the terms of delegation of
power and authority vested in Engineer to his Representative in writing
shall bind the contractor and the Trustees as though it had been given
by the Engineer, who may from time to time make such delegation.
Contractor and the Trustees as though it had been given by the
Engineer, who may from time to time, make such delegation.

3. THE TENDER / OFFER AND ITS PRE-REQUISITES

3.1. The Contractor shall, before making out and submitting his tender / offer be
deemed to have inspected and examined the site, fully consider all factors,
risks and contingencies, which will have direct and in direct impact on his
expenses and profit from the work and shall be specifically deemed to have
taken the following aspects into consideration:

@

(b)

(©

(d)

(€)

(f)

The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climate conditions, the means of
access to the site and all other local conditions including the likely
charges and costs for temporary way-leave, if any, required for the
work.

The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the work to
the entire satisfaction of the Engineer, and also by complying with the
General and Special Conditions of Contract.

The accommodation required for the workmen and site office,
mobilization / demobilization and storage of all plant, equipment and
Construction materials.

The sources and means of procurement of water for drinking, washing
and execution of work, and source and availability of electrical power,
all of Contractor's cost.

Payment of taxes and duties and compliance of all applicable statues,
ordinances and law together with the rules made there under, the
rules, regulations and bye-laws of public bodies or any local or other
authority by the Contractor, keeping the Trustees indemnified against
penalties and liabilities of every kind arising from the
Contractor's failure in such compliance.

Payment of all kinds of stamp-duty for exacting the agreement or for
any legal instrument including Bank Guarantees and Indemnity Bonds.



3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the
Trustees, unless stipulated otherwise in the Notice-Inviting the Tender and
shall be faultless in figures and free from erasing. Corrections, if any, shall
only be made by scoring out and initialing of the revised figure.

3.3. If required by the Engineer or the Trustees, the Contractors in their tender
or subsequently, shall disclose the names of their owners/partners/Share
Holders at the required points of time. The failure in this regard shall be
treated as a breach and a contract, if entered into, shall be liable to be
cancelled.

3.4.

(a) Amount of Earnest Money shall be 2 % of the estimated cost, up to an
estimated cost of ¥ 25 crores and for estimated cost above X 25 crores,
it will be X 50 lacs + 1 % of the estimated cost by which it exceeds ¥ 25
crores.

(b) Minimum amount of Earnest Money will be ¥ 10, 000/- irrespective of
value of contract.

(c) Earnest Money will be accepted only by Banker's cheque or pay order
or demand draft payable at Kolkata or Haldia as the case may be. Only
Earnest Money of L-1 bidder will be encashed and earnest money
instruments of other bidders will be returned after opening of price bid.

The enlisted (registered) Contractors of the Trustees, who have
deposited fixed Security with the Trustees FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale:

Class of | Amount of Fixed | Financial limit of each tender
Registration | Security
A ¥ 50,000/- Any tender priced up to
¥ 10,00,000/-
B ¥ 25,000/- Any tender priced up to
¥ 5,00,000/-
C ¥ 15,000/- Any tender priced up to
¥ 3,00,000/-

(d) (i) Tender submitted without requisite Earnest Money may be liable to
rejection.

(i) If before expiry of the validity period of his Tender / offer, the tender
amends his quoted rates or tender/ offer making them unacceptable
to the Trustees and / or withdraws his tender / offer, the Earnest
Money deposited shall be liable to forfeiture of the option of the
Trustees.

(e) The Earnest Money of accepted Tender / offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.



(f) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10% of the
gross value of work in each such bill, so that the total recovery may not
exceed the quantum computed as per the under noted percentages of
the total value of work actually done up to the stage of completion.

Value of Work % of  Security | % of Security Deposit for
Deposit for works | Contract of  supplying
contract materials and equipments

only

For works up to | 10% (Ten | 1% ( One percent)

¥10,00,000/- percent )

For works | 10% on  first | 1% on first ¥ 10,0,000/-

costing more | ¥ 10,00,000/- + |+ ¥ % on the balance

than 7%2 % on the

%¥10,00,000/- balance

and up to

% 20,00,000/-

For works | 10% on  first | 1% on first ¥ 10,0,000/-

costing more | ¥ 10,00,000/- + |+ Y2 % on next

than 7%2% on next | 10,00,000/- + ¥4 % on

¥ 20,00,000/- ¥ 10,00,000/- + |the balance
5 % on the
balance

(g) Balance Security for Contract of supplying materials and equipment
computed in terms of the percentages given above, shall have to be
deposited with the trustees' Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by Alc.
Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata
Port Trust and payable at Kolkata / Haldia, as the case may be.

(h) No interest shall be paid by the trustees to the Tenderer / Contractor on
the amount of Earnest Money / Security Deposit held by the Trustees, at
any stage.

3.5.

(i) The Security Deposit shall be refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-Clause 3.5(ii) herein below. If, however, the contract
provides for any maintenance period, 50% of the Security Deposit may
be refunded against any of the Treasury Receipt for that amount on
expiry of half of the maintenance period and the balance deposit on the
said maintenance period and after the Engineer has certified the final
completion of work in form G.C.2 and the Contractor has submitted his
"No Claim" Certificate in form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the contract. The Trustees
shall also be at liberty to deduct any of their dues from the Security



Deposit, fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under any other contract.

3.6. If stipulated in the contract as a Special Condition, the Contractor shall
have to submit to the Engineer a performance Bond in the form of an
irrevocable guarantee from Kolkata / Haldia Branch, as the case may be, of
any Nationalized Bank of India in the proforma annexed hereto and for the
sum and period as mentioned in the letter of acceptance of the
Tender/Offer, within 15 days from the date of such letter, failing which the
contract shall be liable to be terminated and the Earnest Money are liable to
forfeiture; all at discretion of the Engineer. The cost of obtaining this or any
other Bank Guarantee and/or the revalidation thereof, wherever required,
has to be borne by the Contractor and it shall be his sole responsibility to
arrange for timely revalidation of such bank guarantee, failing which and for
non-fulfillment of any contractual obligation by the Contractor, the Engineer
and/or the Trustees shall be at liberty to raise claim against the Guarantee
and/or enforce the same unilaterally.

3.7. Every Tenderer / bidder shall submit in respect of a tender value of more
than Rs. 5 crores, along with their tender comprising Special Conditions of
Contract, General Conditions of Contract, BOQ, Earnest Money, etc., a
document called Integrity Pact Agreement duly signed by their authorized
representative. The proforma of the Integrity Pact Agreement shall as
specified in the G.C.C. In case of tender value more than Rs. 5 crores, the
Integrity Pact Agreement is an essential part and parcel of the bid
document to be submitted by each tenderer, without which the tender shall
not be considered.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1.
(@ The contract documents shall be drawn-up in English language.
() The contract shall be governed by all relevant Indian Acts as
applicable only within the jurisdiction of the High Court at Kolkata,
India, including the following Act:
The Indian Contract Act, 1872.
The Major Port Trust, Act, 1963.
The Workmen's Compensation Act, 1923.
The Minimum Wages Act, 1948.
The Contract Labour (Regulation & Abolition) Act, 1970.
The Dock Workers' Act, 1948.
The Indian Arbitration Act (1940) (in the case of a definite
arbitration
Agreement only).

Noghk~wdhE

4.2. After acceptance of his Tender / Offer and when called upon to do so by the
Engineer or his representative, the Contractor shall, at his own expense,
enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed the other
documents referred to in the definition of the term "Contract" here-in-before
shall collectively be the Contract.



4.3.

4.4,

4.5.

4.6.

4.7.

4.8.

4.9.
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Several documents forming the contract are to be taken as mutually
explanatory of one another. Should there be any discrepancy, ambiguity,
omission or error in the various contract documents, the Engineer shall
have the power to correct the same and his decision shall be final and
binding on the parties to the Contract.

Two copies of the Drawing referred to in the General and Special
Conditions of Contract and in the Bill of Quantities, shall be furnished by the
Engineer to the Contractors free of cost for his use on the work, but these
shall remain the properly of the Trustees and hence, the Contractor shall
return them to the Engineer or his Representative on completion of the
work. if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of
the works and shall, when required, furnish copies of the same free of cost
to the Engineer for his information and/ or approval, without meaning
thereby the shifting of Contractor's responsibility on the engineer in any
way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the engineer.
Even if such permission be granted, the Contractor shall remain
responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor himself or his agents, servants or workmen, and
(b) for his full and entire responsibility of the contract and for active
superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a "piece rate" basis shall not be deemed
to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have
included in his Tender / Offer all his cost for supplying and providing all
constructional plant, temporary work, materials both for temporary and
permanent works, labour including supervision thereof transporting to and
from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the contractor shall be fully responsible for the correct
implementation thereof as also for any design and specification prepared /
proposed / used by the Contractor.

Whenever required by the Engineer or his Representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (c) proposed
deployment of plant, equipment labour, materials and temporary works.
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The submission to and/ or any approval by the Engineer or his
Representative to any such programme or particulars, shall not relieve the
Contractor of any of his obligations under the contract. If for any reason the
contractor be unable to adhere to his earlier programme, he shall submit
his revised programme for completion of work within the stipulated time
whenever asked to do so.

4.10.Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
Representative shall consider necessary during the maintenance period.
The Contractor or his competent and authorised agent or representative
shall be constantly at site and instructions given to him by the Engineer or
his Representative in writing shall be binding upon the Contractor subject to
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or
his Representative in writing about such representative / agent of his at
site.

4.11. The Contractor shall employ in execution of the Contract only qualified,
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of his staff, workmen or
official at site and the Contractor shall within 48 hours comply with such
instruction without any demur, whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

4.12. The Contractor shall be responsible for the true and proper setting-out of
the works in relation to reference points/lines/levels given by the Engineer
in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall fully
provide, protect and preserve all stakes, templates, bench marks, sight
rails, pegs, level marks, profile marks and other things used in setting-out
the works.

4.13.From the commencement of the works till issue of the completion certificate
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part there of shall be made good by the
Contractor at his down cost as per instruction and to the satisfaction of the
Engineer, failing which the Engineer or his Representative may cause the
same to be made good by any other agency and the expenses incurred and
certified by the Engineer, shall be recoverable from the Contractor in
whatever manner the Engineer shall deem proper. This Clause will not
apply to that part of the work, which might have been taken over by the
Trustees on partial completion of the work and in such case the
Contractor's obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance period
(Guarantee Period) as per the directions of the Engineer as also for
defects/ damages if any caused to the work by the Contractor during such
repairs and replacement in the maintenance period.
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4.14.The Contractor shall at his own cost protect, support and take all
precautions in regard to the personnel or structure or services or properties
belonging to the Trustees or not, which may be interfered with or affected or
disturbed or endangered and shall indemnify and keep indemnified the
Trustees against claim for injury, loss or damage caused by the Contractor
in connection with the execution and maintenance of the work to the
aforesaid properties, structures and services and/ or to any person
including the Contractor's workmen. Cost of Insurance Cover, if any, taken
by the Contractor shall not be reimbursed by the Trustees, unless
otherwise stipulated in the Contract.

4.15.The Contractor shall immediately inform the Engineer's Representative if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them
from being damaged by his workmen and arrange for disposal of them at
the Trustees expense as per the instruction of the Engineer's
Representative.

4.16.The Contractor shall be deemed to have indemnified the Trustees against
all claims, demands, actions and proceedings and all costs arising there
from on account of:
(@ Infringement of any patent right, design, trade-mark, or name or other
protected right, in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

(©) Unauthorized obstruction or nuisance caused by the Contractor in
respect of Public or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the
movement of Contractor's plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor's plants
and materials.

(f) The Contractor's default in affording all reasonable facilities and
accommodation as perthe direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and / or knowledge of the Trustees
on or near the site of work.

4.17.Debris and materials, if obtained by demolishing any properly, building or
structure in terms of the Contract shall remain the property of the Trustees.

4.18.The Contractor's quoted rates shall be deemed to have been inclusive of
the following:
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(@ Keeping the site free of unnecessary obstruction and removal from
site of constructional plant wreckage, rubbish, surplus earth or
temporary works no longer required.

(b) Cleaning and removal from site the entire surplus materials of every
kind to leave the site clean and tidy after completion of the work,
without which payment against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works, and to prevent
rubbish, refuse and other materials from being thrown into  the water
by the Contractor’'s men or those of his agency.

(d) Making arrangements for deployment of all labourers and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements of
Kolkata Municipal Corporation or other local authority or the Engineer
or his Representative, for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking effective
actions for destruction of rats, mice, vermin, mosquitoes etc. and by
maintaining healthy and sanitary condition, (ii) illegal storage and
distribution of Drugs, Narcotics, Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotous or disorderly conduct of the
Contractor’'s or his Sub-Contractor's workmen, (iv) deployment of
workmen of age less than 16 years.

4.19.Every direction or notice to be given to the Contractor shall be deemed to

have been duly served on or received by the Contractor, if the same is
posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the
address as appearing in the trustee’s Register or to the Registered Office of
the Contractor. The time mentioned in these conditions for doing any act
after direction or notice shall be reckoned from the time of such posting or
dispatch.

4.20. The Contractor and his sub-contractor or their agents and men and any firm

supplying plant, materials, and equipment shall not publish or caused to be
published any photographs or description of the works without the prior
authority of the Engineer in writing.

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer,

render all reasonable facilities and Co-operation as per direction of the
Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen, to the Trustees’ own staff and to the men of
other Public Body on or near the site of work and in default, the contractor
shall be liable to the trustees for any delay or expense incurred by reason
of such default.

4.22.The work has to be carried out by the Contractor causing the minimum of

hindrance for any maritime traffic or surface traffic.
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4.23.All constructional plants, temporary works and materials when brought to

the site by the contractor, shall be deemed to be the property of the
Trustees who will have a lien on the same until the satisfactory completion
of the work and shall only be removed from the site in part or in full with the
written permission of the Engineer or his Representative.

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

S.7.

The contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender / offer by
the Trustees o within such preliminary time as mentioned by the contractor
in the Form of Tender or the time accepted by the Trustees. The contractor
shall then proceed with the work with due expedition and without delay,
except as may be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the
part of the Contractor.

The Contractor shall provide and maintain a suitable office at or near the
site, to which the Engineer's Representative may send communications
and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work beyond
the working hours observed by the Engineer's Representative and on
Sundays and Holidays observed in the trustees system, except in so far as
it becomes essential on account of tidal work or for safety of the work. If the
progress of the work lags behind schedule or the work has been
endangered by any act or neglect on the part of the contractor, then the
Engineer or his Representative shall order and the contractor at his own
expense shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative to pass such an
order shall not relieve the contractor from any of his obligations. The
Engineer’s decision in this regard shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the
work shall be procured and supplied by the contractor with the approval of
the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The engineer shall
exercise his sole discretion to accept any such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the materials and workmanship shall
be of the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his Representative, whenever required to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by
the Engineer or his representative in respect of materials and workmanship
deployed on the work shall be borne by the contractor.
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5.8. Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply:

@

(b)

(©

(d)

(€

The contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping
them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative,
return of surplus and empty container to the Trustees’ Stores as per
the direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted
Risks”, the contractor shall compensate the Trustees’ in the manner
decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission.

The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer, the contractor shall not be entitted to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees’ materials to him. The Contractor shall, however
communicate his requirement of such materials to the Engineer from
time to time.

Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contactor shall be recovered from the
Contractor’s bills and / any of his other dues. Progressively according
to the consumption thereof on the work and / or in the manner decided
by the Engineer or his Representative and at the rate / stipulated in the
contract.

These rates shall only be considered by the contractor in the
preparation of his tender / offer and these will form the basis of
escalation / variation, if in future the contractor is required to procure
and provide any such material on the written order of the Engineer
consequent on the Trustees’ failure to affect timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, and of
the Trustees’ materials issued to the contractor has been - (i) last or
damaged, (ii) consumed in excess of requirement, and (iii) wasted by
the contractor in excess of normal wastage, then the value thereof
shall be recovered from the contractor’s bills or from any of his other
dues, after adding 19.25% extra over the higher one of the following:
1. The issue rate of the materials at the Trustees’ Stores, and
2. The market price of the material on the date of issue as would be

determined by the Engineer.

5.9. The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time - (i) for removal from
the site of any material which in his opinion is not in accordance with the
contract or the instruction of the Engineer or his Representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the removal and



5.10.

5.11.

5.12.

16

proper re-execution of any work, which in respect of material and
workmanship is not in accordance with the contract or the instructions of
the Engineer. The contractor shall comply with such order at his own
expense- and within the time specified in the order. If the contractor falls to
comply, the Engineer shall be at liberty to dispose and such materials and
re-do any work in the manner convenient to the Trustees by engaging any
outside agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without
approval of the Engineer or his Representative and whenever required by
him the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his
Representative from time to time and shall reinstate or make good those
part of works thus affected to the satisfaction of the Engineer, all at the cost
of the contractor. The Trustees shall reimburse such cost as determined by
the Engineer, if the initial covering up was with prior written order of the
Engineer or his Representative.

On a written order of the Engineer or his Representative the contractor
shall delay or suspend the progress of the work till such time the written
order to resume the execution is received by him. During such suspension
the contractor shall protect and secure the work to the satisfaction of the
Engineer or his Representative. All extra expenses in giving effect to such
order shall be considered by the Trustees, unless such suspension is
Otherwise provide for in the contract, or
1. Necessary by reason of some default on the part of the Contractor,
or
2. Necessary by reason of climatic conditions on the site, or
3. Necessary for proper execution of the works or for the safety of the
works or any part thereof. The Engineer shall settle and determine
such extra payment and / or Extension of completion time to be
allowed to the contractor, as shall, in the opinion of the Engineer,
be fair and reasonable.
If at any time before or after commencement of the work the Trustees do
not require the whole of the work tendered for, the Engineer shall notify the
same to the contractor in writing and the contractor shall stop further works
in compliance of the same. The Contractor shall not be entitled to any
claim for compensation for underived profit or for such premature stoppage
of work or on account of curtailment of the originally intended work by
reason of alteration made by the Engineer in the original specifications,
drawings, designs and instruction.

When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the
contractor shall, within 21 days of submission of his application to the
Engineer be entitled to receive from him a certificate for completion of work
in Form G.C.1 annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be takeover and / or used by
the Trustees the Contractor shall on application be entitled to partial
completion certificate in the Form of G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance period of
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the contract, if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is concerned.

6. TERMS OF PAYMENT:

6.1.

6.2.

6.3.

6.4.

6.5.

No Sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and until a
certificate of final completion in Form G.C.2 has been given by the
Engineer. On account payments, if any, made prior to issue of the
certificate in Form G.C.2, shall all be treated as mere advances, which shall
stand recoverable in full or in part, if the Engineer so decides in the context
of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor on the basis of measurement
of actual work done, as recorded in the Trustees’ measurement books and
at accepted tendered or at agreed rates, as the case may be except as
otherwise provided in the contract and when the Engineer decided any
other rate for change in the scope of work or omission, if any, on the part of
the Contractor.

For work of sanctioned tender value more than Rs. 50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made at the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him. Provided
always that, subject to execution of work of substantial value in the context
of the contract price, the interval of such on account payments shall be
decided by the Engineer or his Representative, which shall ordinarily not be
less than 1 month in between two payments for on account bill and / or
advance.

Measurement for works done shall be progressively taken by the
Engineer's Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and / or the
Engineer. The Contractor or his duly accredited Representative or Agent
shall remain present at the time of such measurement and assist the
Engineer's Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the
Contractor or his Agent shall sign the Measurement Book at the end of
such Measurements over the Contractor's Rubber Stamp as a taken of
acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even other 3
days written notice from the Engineer’s Representative the measurement
shall be taken ex-part by the Engineer’s representative and those shall be
accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the proforma
approved by the Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his accredited Agent
over his Rubber Stamp. The Engineer or his Representative may, in his
absolute discretion, allow advance payment against such bill to the extent
of an amount not exceeding 75% of the “net payable’ sum of the said bill,
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subject to adjustment thereof against the bill at the time of checking and
auditing the bill at the Trustees end., The measurement Book will not be
handed over to the Contractor; but he will obtain the abstracts of quantities,
amount and recoveries to type out the bill.

6.6. At the discretion of the Engineer or his Representative and only in respect
of accepted offers/ where estimated amount put to tender would be
% 2,00,000/- or more, advance payment may be made to the extent of 75%
of the value of any material purchased and brought to the site by the
Contractor. Provided always that:

Vi.

Vii.

The materials shall, in the opinion of the Engineer or his
Representative, be of imperishable nature.

The value of such materials shall be assessed by the Engineer or his
Representative, at their own discretion.

A formal agreement has been drawn up with the contractor, under
which the Trustees secure a lien on the contractor’'s materials.

The materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution
of the work or otherwise.

In the event of shortage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an
indemnity Bond in the proforma and manner acceptable to Trustee’
whereby the contractor shall indemnify the Trustees’ against all
financial loss/ damage, on account of loss/ damage to such
materials for whatever reasons.

In the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favoring the Trustees and for the same
sum as is being advance, in the proforma and manner acceptable to
the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of
any Nationalized Bank or a Scheduled Commercial bank, as the
case may be, acceptable to the Trustees and shall remain valid till
the anticipated period of consumption of such materials in the work.
The Bank Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the Engineer on
behalf of the Trustees, the Bank has extended the validity of the
Guarantee.

The amount of advance shall be recoverable from the contractor’s
bills or any other dues, progressively with the consumption of the
materials on the basis of quantity consumed. Consequent on full
recovery of the advance the Indemnity Bond / Bank Guarantee, vide
sub-clause (v) & (vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

6.7. No Certificate of the Engineer or his Representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment from
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the Contractor, in case the Engineer or his Representative should over
certify for payment or the Trustees should over-pay the Contractor on any
account.

No claim for interest shall be admissible to the Contractor at any stage and
in respect of any money or balance or Bank Guarantee, which may be due
to the Contractor from the Trustees, owing to dispute or otherwise or for
any delay on the part of the Trustees in making interim or final payment or
otherwise.

7. VARIATION AND ITS VALUATION:

7.1.

7.2.

7.3.

7.4.

7.5.

The Quantities set out in the Bill of Quantities of the tender shall be treated
as estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfillment
of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to
make any variation of the Quantity, quantity or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.
b) Omit any work included in the contract.

c) Change the Character or quality or kind of any work included in the
contract.

d) Change the levels, lines, position and dimensions of any part of the
work, and

e) Execute extra and additional work of any kind necessary for completion
of the works.

No such variation shall in any way vitiate or invalidate the contract or be
treated as revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall
be taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work up to 15% where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.

a) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.
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b) The Engineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

c) All extra, additional or substituted work done or work omitted by order of
the Engineer shall be valued on the basis of the rates and prices set out
in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly
applicable to the extra additional or substituted work, then the Engineer
may decided the suitable rates on the basis of Schedule of Rates
(including surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted contractual
percentage, if any thereon. In all other cases the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and
reasonable, and his decision shall be final, binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature
or amount of the whole of the contract work or to any part thereof shall
be such that, in the opinion of the Engineer, the rate of prices contained
in the contract for any item of the works or the rate as evaluated under
sub-clauses (b) and (c) of this clause, is by reason of such omission or
addition rendered unreasonable or in-applicable the Engineer shall fix
such other rate or price as he deems proper and the Engineer's
decision shall be final, binding and conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE /

TERMINATION OF CONTRACT

8.1.

8.2.

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotions or other special circumstances of any
kind beyond the control of the Contractor cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence of
the reason and the Engineer shall thereupon consider the stated reasons in
the manner deemed necessary and shall either reject the application or
determine and allow in writing the extension period as he would deem
proper for completion of the work, with or without the imposition of
“Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and his
decision shall be binding on the contractor. If an extension of completion
time is granted by the Engineer, the clause No. 8.3 of the Liquidated
damage shall apply from its date of expiry, if the work be not completed
within the extended time, unless stated otherwise in the decision
communication by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or
such extension thereof as communicated by the Engineer in writing, the
contractor shall pay as compensation (Liquidated Damage) to the Trustees
and not as a penalty, ¥2 % (half percent) of the total value of work (contract
price) as mentioned in the latter of acceptance of the tender/offer, for every
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week or part thereof the work remains unfinished. Provided always that the
amount of such compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation / damage in Sub-Clause
(a) of this clause, from any money due or likely to become due to the
contractor. The payment or deduction of such compensation / damage
shall not relieve the Contractor from his obligation to complete the work or
from any of his other obligations / liabilities under the contract and in case
of the Contractor’s failure and at the absolute discreti9on of the Engineer,
the work may be ordered to be completed by some other agency at the risk
and expense of the Contractor, after a minimum three days notice in writing
has been given to the contractor by the Engineer or his Representative.

8.3. Without being liable for any compensation to the Contractor , the Trustees
may , in their absolute discretion , terminate the contract due to occurrence
of any of the following reasons and decision of the Trustees in this respect,
as communicated by the Engineer shall be final and conclusive:

(i) The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the performance of the
Contractor is not satisfactory or the work is not getting completed
within the agreed period on account of Contractor’s lapses.

(iif)  The Contractor has failed to commence the work or has without any
lawful excuse under these conditions, has kept the work suspended
despite receiving the Engineer's or his Representative’s written
notice to proceed with the work.

(iv)  The Contractor has failed to remove materials from site after
receiving from the Engineer or his Representative the written notice
stating that the said materials or work are rejected by him .

(v) The Contractor is not executing the work in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi)  Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor to any officer, servant or
representative of the Trustees or to any person on his or their behalf
in relation to the obtaining or to the execution of the contract.

(vii)  The Contractor is adjudged insolvent or enters in to composition with
his creditors or being a company goes in to liquidation either
compulsorily or voluntarily.

8.3.1Upon receipt of the letter of termination of work, which may be issued by
the Engineer on behalf of the Trustees, the Contractor shall hand over all
the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

8.3.21In all such cases of Termination of work, the Trustees shall have the power
to complete the Work through any other agency of the Contractor’s risk and
expense and the Contractor shall be debited any sum or sums that may be
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expended in completing the work beyond the amount that would have been
due to the contractor, had he duly completed the whole of the work in
accordance with the contract.

8.3.3Upon termination of contract, the contractor shall be entitled to receive

payment of only 90 % of the value of the work actually done or materials
actually supplied by him and subject to recoveries as per contracts,
provided the work done and materials conform to specifications at the time
of taking over by the Trustees. The payment for work shall be based on
measurements of actual work done and priced at approved contract rates
or other rates, as decided by the Engineer. The payment for materials
supplied shall be at the rates as decided by the Engineer, which shall in no
case be more than market rates prevailing at the time of talking over by the
Trustees. The Engineer’s decision in all such case shall be final, binding
and conclusive.

8.3.4The Trustees shall have the power to retain all moneys due to the

Contractor until the work is completed by other agency and the Contractor’s
Liabilities to the Trustees and known in all respect.

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1.

9.2

9.3.

On completion of execution of the work the contractor shall maintain t6he
same for a period, as may be specified in the form of a Special Condition of
the Contract, from the date mentioned in the initial Completion Certificate in
the Form G.C.1. Any defect / fault, which may appear in the work during
aforesaid maintenance period, arising, in the sole opinion of the Engineer
or his Representative, from materials or workmanship not in accordance
with the contract or the instruction of the Engineer or his Representative,
shall, upon the written notice of the Engineer or his Representative, be
amended and made good by the Contractor at his own cost within seven
days of the date of such notice, to the satisfaction of the Engineer or his
Representative, failing which the Engineer or his Representative shall have
the defects amended and made good through other agency at the
Contractor’'s risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the Contractor in manner
deemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a final Completion
Certificate in from G.C. 2 annexed hereto shall have been signed and
issued by the Engineer to the contractor after all obligations under the
Contract including that in the maintenance period, if any, have been fulfilled
by the Contractor. Previous entry on the works or taking possession,
working or using thereof by the trustees shall not relive the Contractor of his
obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting to the Engineer
(i)The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in from
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G.C.2 and within two months of the Engineer's recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction there from in respect of any sum due to
the Trustees from the Contractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES &
ARBITRATION

10.1. In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications and Instructions or as to the quality of workmanship or as to
the materials used in the work or the execution of the work whether during
the progress of the work or after the completion and whether before or after
the determination , abandonment or breach of the contract the decision of
the Engineer shall be final and binding on all parties to the contract and
shall forthwith be given effect to by the Contractor.

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and
give a decision.

10.3. If , however , the contractor be still dissatisfied with the decision of the
Chairman, he shall, within 15 days after receiving notice of such decision
required that within 60 days from his written notice , the Chairman shall
refer the matter to an Arbitrator of the panel of Arbitrators to be maintained
by the Trustees for the purpose and any such reference shall be deemed to
be a submission to arbitration within the meaning of Indian Arbitration Act,
1940 or any statutory modification thereof.

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall
proceed from the stage at which it was left by his predecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the
time for making and publishing the award, with the consent of the parties.

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the
Arbitrator in his sole discretion. Upon every or any such reference to cost
of any incidental to the reference and award respectively shall be in
discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act, 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item
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of disputes and respective claim referred to him by each party and give
reason for the award.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract

within only the parameters of scope and conditions of the contract in
question.

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration

10.4.

10.5.

Act, 1940 and rules made there under, for the time being in force, shall
apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer's decisions. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

Provided always as follows:

(@) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the case of contracts, where tendered amount appearing in
the letter of acceptance of the tender / offer is less than Rs. 40,00,000/-.

(b)  The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer within
30 days from the date of occurrence of the cause of dispute and before the
preparation of the final bill, giving detailed justifications, in the context of
contract conditions.

(c) Contractor's dispute, if any, arising only during the maintenance
period stipulated in the contract, must be submitted to the Engineer, with
detailed justifications in the context of contract Conditions, before the final
completion of the work. No dispute or difference on any matter
whatsoever, pertaining to the contract can be raised by the contractor after
the completion of the work.

(d)  Contractor’s claim / dispute raised beyond the time limits prescribed
in sub-clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by
the Engineer and / or by any Arbitrator, subsequently.

(e) The Chairman / Trustees shall have the right to alter the panel of
Arbitrators on their sole discretion, by adding the names of new Arbitrators
and / or by deleting the names of existing Arbitrators, without any
reference to the Contractor.

khkkkhkkhhhhhhhhhhhkhhhhhhhhhhhdddhrihisx
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

Specifications, General and Special Conditions of Contract and Conditions of
Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf
of the Trustees and at the rates and prices set out in the annexed Bill of Quantities
With e . month/week from the date of the order to commence the work
and in the event of our Tender being accepted in full or in part, I/We also
undertake to enter into a Contract Agreement in the Form hereto annexed with
such alterations or additions thereto which may be necessary to give effect the
acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and | / We hereby agree
that until such Contract Agreement is executed the said Specifications, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up)

(Repeat in words) (Not to be filled up)

kkkkkkkhkkkhhkhhkkhkkhkkhkkhhhkhkhkhkhkhkhkhhkhhhhkhhhhkhkhkkhkhkhkhkhkhkhkhkhkhkhhkhkkhhkhkhkhkhkkhkhkhkhkhkkkhkhkkkhkkhkkhkkhkkhhkhkkhkkk

kkkkkkkhkkkhkhkkkhkkhkkhhkhkhhhkhkhkhkhkhkhhhkhhhhkhkhkkhkhkhhhkhhhkhkhkhkhkhkhkkhhkhkkhkkhkkhkkhkkk

*I/We require ................. days/months preliminary time to arrange and
procure the materials required by the work from date of acceptance of the Tender
before I1/We could commence the Work.

(* This should be scored out in the case of labour contracts)

I/'We have deposited with KOLKATA PORT TRUST, asumof ..........cccvvennnnnn. vide
Pay Order / Demand Draft NO.............oooooiiiiiiiiiiiiieee 0 | S
Of e (name of Bank) as Earnest Money.

I/'We agree that period for which the Tender shall remain open for
acceptance shall not be less than four months.

Signature of the Tenderer
(Seal of the Tenderer)

Name of the Tenderer ...



Witness:

Signature

Name

(In Block Letters)
Address:

Occupation:

26

Dated: e )
AdAreSS: e reeeeenene
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF AGREEMENT

THIS AGREEMENT made this ....eecccerree. .day of....c... 200............ between the
Board of Trustees for the Port of Kolkata, a body corporate constituted by the
Major Port Trusts Act, 1963 (thereinafter called “Trustees” which expression shall
unless excluded by or repugnant to the context be deemed to include their
successors in office) of the one part and
................................................................................................................................. (hereinafter called “ the
Contractor ”, which expression shall unless excluded by or repugnant to the
context be deemed to include its heirs, executors, administrators, representatives
and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed /
(070] 411 ({0 o1 (=To IRV and
have accepted a Tender / Offer by the Contractor for the execution and
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in General Conditions of Contract hereinafter
referred to.
2. The following documents shall be deemed to from and be read and
construed as part of this Agreement, viz.
(@)  The said Tender / Offer & the acceptance of the Tender / Offer

)  The General Conditions of Contract

) The Special Conditions of Contract
(d)  The Conditions of Tender

)  The Technical Specifications
(f) The Schedule of Rates
(99 The Terms of Payment
(h)  All correspondence by which, the contract is added, amended,
varied or modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the
Contractor as hereinafter mentioned , the Contractor hereby covenant with the
Trustees to execute and maintain the work in conformity in all respects with the
provisions of the contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of
such execution and maintenance of the Work, the Contract Prices at the times and
in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective
Common Seals to be hereunto affixed (or have hereunto set their respective
hands and seals) the day and year first above written.
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Was hereunto affixed in the presence of:

Name
Address
Or
SIGNED, SEALED AND DELIVERED
DY the SAIA ...coeeeteesrssssssssssssssssss s ssssssssssssssassasaes :

In the presence of-

Name
Address:

P AN [0 (=TT )
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KOLKATA PORT TRUST

FORM G.C.1

Contractor:
Address:

Date of COMPIELION: ......ereeeeeesveeeseesesssessssssssssssssssssssse s s

Dear Sir/s,
This is to certify that the following works viz.
Name of the Work

Estimate Number E.E.O ... (0 | A .
(O =3 © S (o) QRN :

Work Order Number dt
Allocation
Contract Number
Which was carried out by you is in the opinion of the undersigned completing in
every respect on the day of .20 in
accordance with the terms of the Contract and you are required to maintain the
work in accordance with clause 62 of the General Conditions of Contract and
under the provisions of the Contract for a period of
days /weeks / months / years.

From the...en. .day of . 20 e
t0 the .eeeeeeeeeeeereninnns day Of ... 20 e
SIGNAtUre (ceeeeeeesssreeneeeeeesssssssssenns )
(Engineer / Engineer’'s Representative)
[N F= o S
Designation.......eeeessmmmmmsmsssssssssssseeeees

Office Seal

c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TRUST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

Name of Work

Estimate No. E.E.O. NO. e (o | U
(O3 =3O I \\ [0 TR At e
WOrK Order NO . eeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeseese e oo At e

Contract No.

Resoln. No & Meeting No

Allocation

Which was carried out by Shri /
IMIESSIS....covuurrrenrreeessmmssssssesssseessssssssessssssssssssssssseses is now complete in every respect in
accordance with the terms of the Contract and that all the obligations under
Contract have been fulfilled by the Contractor.

SIGNAtUre (ceeeeeeeseresneeeeeesssssssssenns )
(Engineer / Engineer’'s Representative)

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer
Kolkata Port Trust

Kolkata / Haldia
(N 4 S )
(Address, the Trustees’ Official, mentioned in
the work Order and under whom the Contract
was executed)
Dear Sir,

| / We do hereby declare that | / We have received full and final payment from
Kolkata Port Trust for the execution of the following work, viz.

Name of Work

Work Order NO e e | AR
CoNtract NO .o [0 | AR
Agreement NO ... (6 | SRR

and | / We have no further claim against Kolkata Port Trust in respect of the above
mentioned job.

Yours faithfully,

(Signature of Contractor)

Name of CONraCtOr ..o

AAATESS et eeeeeeeeeeeseeeseesseesesenanee

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as
decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE

Name Of iISSUING BANK ......reeereerene s eevsssssssssssssssssssssssssssssssssssssssssssessssses .
Name of BranCh.......eeceeeeeeseseesees :

Y AN [0 1 (=TT TR )

In consideration of the Board of Trustees of the Port Kolkata, a body corporate -
duly constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having
agreed to exempt Shri / Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered Office at ............... ooveviiiiiiiiiies e

(hereinafter referred to as “The Contractor’) from cash payment of Security
Deposit / Payment of Security Deposit through deduction from the Contractors’
bills under the terms and conditions of a contract made between the Trustees and
14 (=Y @o] 011 = e (o] g (] NSRS (write the name of the work as
per Work Order) in terms of the Work order NO ... ..
F=) (=To [N .(hereinafter referred to as “the said contract”), for the due
fulfillment by the contractor of all the terms and conditions contained in the said
contract, on submission of a bank Guarantee for RS ... e oeee .. (Rupees

advise of the contractor, hereby undertake to indemnify and keep indemnified the
Trustees to the extent of the said sum of Rs ... (Rupees ..................

AT ..Branch,Kolkata ... /Haldia, further agree that
if a written demand is made by the Trustees through any of its officials for
honoring the Bank Guarantee constituted by these presents,
W, ot essssssssnees Branch, Kolkata ... .. . /Haldia shall have no
right to decline to cash the same for any reason whatsoever and shall cash the
same and pay the sum so demanded to the Trustees within a week from the date
of such demand by an A/c. Payee Banker's Cheque drawn in favour of “Kolkata
Port Trust”, without any demur. Even if there be any dispute between the
contractor and the Trustees, this would be no ground for us,......

............................................................. (Name of Bank), ... .. ceeee..  Branch,
Kolkata.......cooeereervereenne. ./Haldia to decline to honour the Bank Guarantee in the
manner aforesaid. The very fact that We, i s
......... Branch,Kolkata ...........cccoeee....... /Haldia, decline or fail or neglect to honour the

Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the
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Trustees to enforce the Bank Guarantee unconditionally without any reference,
whatsoever, to the contractor.

2.

WV et et sssss s sssasssssasssssne s .Branch,Kolkata..........ccerrruunee.
../Haldia, further agree that a mere demand by the Trustees at any time and in
the manner aforesaid, is sufficient for us, ... e Branch, Kolkata

............................... . / Haldia, to pay the amount covered by this Bank Guarantee in
full and in the manner aforesaid and within the time aforesaid without
reference to the contractor and no protest by the contractor, made either
directly or indirectly or through Court , can be valid ground for us, ...
........................................................................ Branch,Kolkata ... /Haldia, to
decline or fail or neglect to make payment to the Trustees in, the manner and
within the time aforesaid.

WE, ottt esssssssss s sssssssens Branch, Kolkata ... / Haldia, further
agree that the Bank Guaranteed herein contained shall remain in full force and
effect, during the period that is taken for the due performance of the said
contract by the contractor and that is shall continue to be enforceable till all
the dues of the Trustees under and/or by virtue of the terms and conditions of
the said contract have been fully paid and its claim satisfied and/or discharged
in full and/or till the Trustees certify that the terms and conditions of the said
contract have been fully and properly observed/fulfilled by the contractor and
accordingly, the Trustees have discharged the Bank Guarantee, subject
however, that this guarantee shall remain valid up to and inclusive of
.............................................. day of ...........20.....and subject all so that the provision
that the Trustees shall have no right to demand payment against this
guarantee after the expiry of 6(six) calendar months from the expiry of the
aforesaid validity period up tO .cccccrrrrrrrrreeceeen. Or any extension thereof made by
US, eoeereereereseenas .Branch, Kolkata ... / Haldia, in further extending the
said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of
appropriate value, as required / determined by the Trustees, only on a written
request by the Trustees to the contractor for such extension of validity of this
Bank Guarantee.

W, rriiies corirs cerreeeee cevseeeeesseeessssssssssssesnes sessen sssssssssssssssssanns Branch, Kolkata ......cccooeeeeennnee.
/ Haldia, further agree that, without our consent and without affecting in any
manner our obligations hereunder, the Trustees shall have the fullest liberty to
vary from time to time any of the terms and conditions of the said contract or
to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any
time or from time to time any of the powers exercisable by the Trustees
against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and We, .reccennenn. . Branch, Kolkata
............................... /Haldia, shall not be relieved from our liability by reason of any
such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by
the Trustees to the contractor or by any such matter or thing of whatsoever
nature, which under the law relating to sureties would, but for this provision,
have effect of SO relieving US,orreereeeeesssssssssmsssssssssssssssanns Branch,
Kolkata......eeeeeeerrrrrrereeeeeees /Haldia.
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WE e Branch, Kolkata ... /Haldia, lastly undertake
not to revoke this Bank Guarantee during its currency except with the previous
consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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INTEGRITY PACT
Between

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”

And

.................................................... hereinafter referred to as “The Bidder/Contractor”

Preamble

The principal intends to award, under laid down organizational procedures,
coNtract/s ol The Principal values full compliances with all
relevant laws of the land, rules, regulations, economic use of resources and of
fairness/ transparency in its relations with its Bidder(s) and/ or contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External
Monitor (IEM), who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take measures necessary to prevent
corruption and to observe the following principles:-

a.

No employee of the Principal, personally or through family members,
will, in connection with the tender for, or the execution of a contract,
demand, take a promise for or accept, for self or third person, any
materials or immaterial benefit which the person is not legally entitled
to.

The Principal will, during the tender process, treat all Bidder(s) with
equity and reason. The Principal will, in particular, before and during
the tender process, provide to all Bidder(s) the same information and
will not provide to any Bidder(s) confidential/additional information
through which the Bidder(s) could obtain an advantage in relation to
the tender process or the contract execution.

The Principal will exclude from the process all known prejudiced
persons.

(2) If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the IPC/PC Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief
Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles
during his participation in the tender process and during the contract
execution.

a. The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm, offer, promise or give to any of the Principal’s employees involved
in the tender process or the execution of the contract or to any third
person any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

The Bidder(s)/Contractor(s) will not enter with other Bidders into any

undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
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contracts, submission or non- submission of bid or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor (s) will not commit any offence under the
relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use
improperly, for purpose of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of
the business relationship, regarding plans, technical proposals and
business details including information contained or transmitted
electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representative in India, if any. Similarly the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all
the payments made to the Indian Agent/representative have to be in Indian
Rupees only. Copy of the Guidelines on  ‘Indian Agents of Foreign
Suppliers” is annexed and marked as Annex-“A”.

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and
all payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
contract.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future

contracts.

If the Bidder(s)/Contractor(s), before award or during execution has
committed a transgression through a violation of Section 2 above, or in
any other form such as to put his reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the
tender process or take action as per the procedure mentioned in the
“Guidelines on Banning of business dealings”. Copy of the “Guidelines
on Banning of business dealings” is annexed and marked as Annex “B”.

Section 4 - Compensation for Damages
(1) If the Principal has disqualified the Bidder(s) from the tender process
prior to the award according to Section 3, the Principal is entitled to
demand the recover the damages equivalent to Earnest Money Deposit
/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or
if the Principal is entitled to terminate the contract according to Section
3, the Principal shall be entitted to demand and recover from the
Contractor liquidated damages of the contract value or the amount
equivalent to Performance Bank Guarantee.
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Section 5 - Previous transgression
(1) The Bidder declares that no previous transgressions occurred in the
last 3 years with any other Company in any country conforming to the
anti corruption approach or with any other Public Sector Enterprise in
India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the
procedure mentioned in “Guidelines on Banning of business dealings”.

Section 6 - Equal treatment of all Bidders / Contractors/ Subcontractors
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it to the
Principal before contract signing.

(2) The Principal will enter into agreements with identical conditions as this
one with all Bidders, Contractors and subcontractors.

(3) The Principal will disqualify from the tender process all bidders who do
not sign this Pact or violate its provisions.

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Sub
contractor(s).
If the Principal obtains knowledge of conduct of a Bidder, Contractor or
Subcontractor, or of an employee or a representative or an associate of
a Bidder, Contractor or Subcontractor which constitutes corruption, or if
the Principal has substantive suspicion in this regard, the Principal will
inform the same to the Chief Vigilance Officer.

Section 8 - Pact Duration:
This pact begins when both parties have legally signed it. It expires for
the Contractors 12 months after the last payment under the contract, and
for all other Bidders 6 months after the contract has been awarded.

If any claim is made/ lodged during this time, the same shall be
binding and continue to the valid despite the lapse of this pact as
specified above, unless it is discharged/ determined by Chairman of
KoPT.

Section 9 - Other Provisions:
(1) This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be
made in writing. Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement
must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be
invalid, the remainder of this agreement remains valid. In this case,
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the parties will strive to come to an agreement to their original

intentions.

(For & on behalf of the Principal)
(Office Seal)

Witness 1:
(Name & Address)

(For & on behalf of Bidder/Contractor)
(Office Seal)

Witness 2:
(Name & Address)




