

CORRIGENDUM- I

NAME OF THE WORK. _ Thorough restrengthening and resurfacing of Hobocon main road as per CRR1 recommendation by heavy duty M-55 paver block from Concor More Junction to crossing of Hide Road (near Jainkunj crossing) and to crossing of Hide Road (Near Jainkunj Maidan) along with development of the drainage system and footpath

NIT NO. **SMPK/KDS/CIV/T/2557/89** Dt.23.02.2021

In continuation to the above mentioned NIT No. Following is further notified.

Page Reference	In place of	To be read as
Part-A- Road Work of BOQ, Page- 47 Item No. 17	Quantity =20.00 Cum	Quantity =10.00 Cum
Part-A- Road Work of BOQ, Page- 47 Item No. 18	Quantity =1700 Cum	Quantity =20.00 Cum
Part-A- Road Work of BOQ, Page- 52 Item No. 36	Quantity =400 Metre	Quantity =100.00 Mtr.

All other terms and conditions remain unchanged.

**Sd/-
Superitending Engineer(Contract)**

For Chief Engineer.