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SYAMA PRASAD MOOKERJE PORT, KOLKATA 

Issue No. I&CF/IZ&R/T/334/14 Dt. 07.04.2021    Haldia Dock Complex 

Name of the work: Request for Proposal (RFP) for “APPOINTMENT OF CONSULTANT FOR THE PREPARATION OF TECHNO ECONOMIC FEASIBILITY 
REPORT FOR AUGMENTATION OF 08 NOS. OF PROJECTS THROUGH PPP MODE TO BE IMPLEMENTED BOTH AT HALDIA DOCK COMPLEX (HDC), 
HALDIA & KOLKATA DOCK SYSTEM (KDS), KOLKATA, SMPK.” (RFP No. I&CF/IZ&R/T/334/1010 Dt. 22.02.2021) 

Corrigendum I  

S/N 
RFP 

Clause 
No. 

Page 
No. 

Subject/RFP Clause Revised /New Clause 

1.  1.4 14 

The RFP submissions shall be accompanied by a Bank 
Draft of INR 5,000/- + GST 18% in favor of “General 
Manager, Engineering Department, Haldia Dock 
Complex, Syama Prasad Mookerjee Port, Kolkata”, 
payable at Haldia, Purba Medinipur, West Bengal, India, 
as a non-refundable RFP processing fee (the 
“Processing Fee”). Proposals unaccompanied with the 
aforesaid RFP Processing Fee shall be liable to be 
rejected by the Authority. 
Details of cost of e-tender paper remitted should be 
entered by the participating bidder in the space    
provided in the e-tender as indicated hereunder: 
a)      Name of remitting bidder: 
b)      Tender No.: 
c)      Amount remitted:  
d)      Date of remittance: 
e)      DD/BC No.:   
Tender submitted without requisite tender document fee 
will be liable for rejection. 

The RFP submissions shall be accompanied by a Bank Draft of INR 
5,000/- + GST 18% in favor of “General Manager, Engineering 
Department, Haldia Dock Complex, Syama Prasad Mookerjee Port, 
Kolkata”, payable at Haldia, Purba Medinipur, West Bengal, India, as a 
non-refundable RFP processing fee (the “Processing Fee”). Otherwise, 
Bidders are required to enroll on the e-Procurement Portal 
(https://kopt.enivida.in/bidderRegistration/newRegistration). After 
enrollment, once the bidders have selected the aforesaid RFP, they can 
pay the RFP Processing Fee (NOT REFUNDABLE) by net-banking / 
Debit / Credit card also.  
Proposals unaccompanied with the aforesaid RFP Processing Fee shall 
be liable to be rejected by the Authority. 
Details of cost of e-tender paper remitted should be entered by the 
participating bidder in the space    provided in the e-tender as indicated 
hereunder: 
a)      Name of remitting bidder: 
b)      Tender No.: 
c)      Amount remitted:  
d)      Date of remittance: 

https://kopt.enivida.in/bidderRegistration/newRegistration
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 e)      DD/BC /UTR No.:   
Tender submitted without requisite tender document fee will be liable 
for rejection. 

2.  2.2.7 17 - 

New Clause have been added ;  
Techno commercial part shall contain the following which are to be 
uploaded: 

a. Team Composition & Team Assignments as per Appendix I, 
Form 2 (a) and CV of the key personnel as per Appendix I, 
Form 2 (b).  

b. Eligible Assignments of Key personnel as per Appendix I, Form 
3 and Abstract of Assignments of Key personnel as per 
Appendix I, Form 4. 

c. Proposal for sub consultancy (if any) as per Appendix I, Form 5.  
d. Eligible assignments of the firm as per Appendix I, Form 6. 
e. Covering Letter for Financial proposal as per Appendix II, Form 

1. 
f. Corporate Information as per Annexure II. 
g. Legal capacity as per Annexure III. 
h. E payment form as per Annexure V. 
i. Bid Security Declaration as per Annexure VI (a). 
j. Form of Bank Guarantee for Performance Security as per 

Annexure VI (b). 
k. Form of Agreement as per Annexure VII. 
l. Corporate Information as per Annexure VIII. 

3.  2.24 26 

The Authority expects all the Key Personnel to be 

available during implementation of the Agreement. The 

Authority will not consider substitution of Key Personnel 

except for reasons of any incapacity or due to health. 

Such substitution shall ordinarily be limited to one Key 

Personnel subject to equally or better qualified and 

experienced personnel being provided to the satisfaction 

of the Authority. As a condition to such substitution, a 

sum equal to 20% (twenty per cent) of the remuneration 

specified for the original Key Personnel shall be 

The key personnel of the consultant are at liberty to operate from their 

respective offices and may conduct site visit as & when required. When 

visits are required both at KDS & HDC , the same may be  intimated to 

HDC authority(As HDC,SMPK  is Single point of contact )  and  the 

concerned personnel of the consultant  can avail accommodation free 

of cost at the guest house of KDS & HDC of SMPK for conducting such 

site visits. 
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Clause 
No. 
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deducted from the payments due to the Consultant. In 

the case of a second substitution hereunder, such 

deduction shall be 50% (fifty per cent) of the 

remuneration specified for the original Key Personnel. 

Any further substitution may lead to disqualification of 

the Applicant or termination of the Agreement. 

 

 

4.  2.25 26 

The Consultant shall, subject to the provisions of the 

Agreement, indemnify the Authority, for an amount not 

exceeding 3 (three) times the value of the Agreement, 

for any direct loss or damage that is caused due to any 

deficiency in Services. 

 

 

Clause Deleted. 

 

5.  

Schedu

le 1, 

Clause 

1.4 

32 

 
 
 
 
 
Preparation and submission of Draft Feasibility Survey 
Report to SMP, Kolkata. (“HDC” in case of projects 
related to HDC & “KDS” related to KDS.) 
Submission of Final Feasibility Survey Report 
incorporating the comments of SMP, Kolkata, obtained 
from KDS in case of projects of KDS & of HDC in case of 
projects of HDC. 
 
 
 

Preparation and submission of Inception report, Draft Feasibility Report 
along with  Final feasibility report .incorporating the comments received 
from either KDS or HDC of SMPK , to be submitted to  HDC, SMP, 
Kolkata (As HDC, SMPK is the Single Point of Contact). 
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6.  

Schedu

le 1, 

Clause 

no. 

1.7.1 

34 

Milestone 
No. 

Deliverables 

Timeline from 
the date of 

placement of 
work order 

Total Timeline for submission 
of TEFR for 08 nos. of projects 

indicated in ToR 

48 weeks from 
the date of 
issuance of 

LoA 

1 

Final TEFR for three 
(03) projects under 
HDC along with any 
one (01) project 
under KDS. 

First 24 weeks 

2 
Final TEFR for five 
(04) projects under 
KDS. 

Next 24 weeks 
 

 
In case of delay in completion of Services within the 
stipulated time of delivery as per table no. 1.7.1 (ToR), 
liquidated damages not exceeding an amount equal to 
0.2% (zero point two percent) of the Agreement Value 
per day (After acceptance of the bid, the total offered 
value shall be divided by 08 projects, thereby obtaining 
amount of preparation & submission of TEFR for each 
project. In case of delay in completion of services for 
Milestone no. 01, liquidated damages will be imposed on 
50 % of the total Agreement Value. For delay in 
completion of services for Milestone no. 02, liquidated 
damages will be imposed on the remaining 50 % of the 
total Agreement Value), subject to a maximum of 10% 
(ten percent) of the Agreement Value will be imposed 
and shall be recovered by appropriation from the 
Performance Security or otherwise. However, in case of 
delay due to reasons beyond the control of the 

Milestone 
No. 

Deliverables 
Timeline from the 

date of placement of 
work order 

Total Timeline for submission of 
TEFR for 08 nos. of projects indicated 

in ToR 

72 weeks from the 
date of issuance of 

LoA 

1 
Final TEFR for two (02) 
projects as per Annexure 
VIII 

24(Twenty four)  weeks 
from the date of 
issuance of LOA 

2 
Final TEFR for two (02) 
projects as per Annexure 
VIII 

48 (Forty eight )  weeks 
from the Issuance of 

LOA  

3 
Final TEFR for remaining 
four (04) projects under 
KDS. 

72(Seventy two)  weeks 
from the from the 
Issuance of LOA 

 

In case of delay in completion of Services within the stipulated time of 

delivery as per table no. 1.7.1 (ToR), liquidated damages not exceeding 

an amount equal to 0.2% (zero point two percent) per day of the 

accepted Value of contract for each project (After acceptance of the 

bid, the quoted price for each project  by the consultant), subject to a 

maximum of 10% (ten percent) of the contract  Value of each project 

will be imposed and shall be recovered from Payment of consultant .  In 

case of delay in each deliverables as per Milestones, LD will be 

imposed on the amount of each of the projects from the date of the 

completion of respective Milestone .  

However, in case of delay due to reasons beyond the control of the 

Consultant, suitable extension of time shall be granted without levying 

Liquidated Damages (LD) subsequent to analysis of extension of time 

report. 
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Consultant, suitable extension of time shall be granted 
without levying Liquidated Damages (LD) subsequent to 
analysis of extension of time report. 
 
 
Note: The above timeline is the minimum requirement 
for the instant RFP & does not necessarily hold good in 
case the successful bidder wishes to submit more TEFR 
in first 24 weeks.  
 

 
 
 

7.  1.7.2 34 

Sl 
No. 

Deliverables 
Payment for 

preparation of TEFR of 
each project 

1 
Draft copy of 
TEFR submitted 
& accepted. 

50 % of accepted price for 
preparation & submission 

of each TEFR. 

2 
Final copy of 
TEFR submitted 
& accepted. 

Remaining 50 % of 
accepted price for 

preparation & submission 
of each TEFR 

Total 100 % for each TEFR 
 

  

Sl 
No. 

Deliverables 
Payment for preparation of TEFR of 

each project 

1 
Submission of 
Inception Report 

20 % of accepted price for preparation & 
submission of inception report of each 
TEFR. 

2 

Submission of 
Draft copy of 
TEFR  

30 % of accepted price for preparation & 
submission of draft copy of each TEFR. 

3 

Submission of 
Final copy of 
TEFR & 
acceptance by 
SMPK   

Remaining 50 % of accepted price for 
preparation & submission of final copy of 
each TEFR, which is to be accepted by 
KDS & HDC of SMPK for respective 
project. 

Total 100 % for each TEFR 
 

8.  1.7.2 34 

The team deployed for preparation of Techno Economic 
Feasibility Report for KDS will seat at KDS good office & 
the team deployed for preparation of Techno Economic 
Feasibility Report for HDC will seat at HDC good office. 
The Team Leader will coordinate both the team & report 
to the authority. 
 

 
In case of site visit, communication regarding the same needs to be 
carried out prior to the date of the site visit to HDC authority as HDC is 
the SPOC (Single Point of Contact) for the entire tenure of the cited 
project. 
The payment against raised invoice as cited in the clause no. 1.7 will be 
made from Haldia Dock Complex, SMPK . 
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9.  
Schedu

le 3 
41 

 

Last date & time for 

online submission of RFP 

 

13.04.2021 at 

15:00 PM. 

Last Date, time and Place 

of opening of RFP 

(Technical Bid 

13.04.2021 at 

15:00 PM. 

 

 

Last date & time for online 

submission of RFP 

 

04.05.2021 at 

15:00 PM. 

Last Date, time and Place of 

opening of RFP (Technical Bid 

05.05.2021 at 

15:00 PM. 
 

10.  

Append

ix II, 

Form 2 

52 

S
r. 
N
o. 

Description 

Qu
an
tit
y 

Ra
te 

U
n
i
t 

Amo
unt 
(Rs) 

1 

RFP for “Appointment of 
Consultant for the 
preparation of Techno 
Economic Feasibility 
Report for augmentation of 
08 nos. of projects through 
PPP Mode to be 
implemented both at 
Haldia Dock Complex 
(HDC), Haldia & Kolkata 
Dock System (KDS), 
Kolkata, SMPK”. 

1.0
0 
op
era
tio
n 

No
t to 
qu
ote 
her
e 

L
u
m
p
 
S
u
m 

Not to 
quote 
here 

 

S
r. 
N
o. 

Description 

Qu
an
tit
y 

Ra
te 

U
n
i
t 

A
m
ou
nt 
(R
s) 

1 

Mechanization of existing Berth no. 05 
(erstwhile Berth No. 4B) in respect of 
handling of Dry Bulk cargo by the way of 
unloading from vessel by Mobile Harbour 
Crane (MHC) or any suitable means, 
conveying through conveyor system, 
storage at yard by Stacker cum Reclaimer 
& loading at Wagon through faster 
Mechanized loading system. Provision 
shall have to be kept for export of dry bulk 
cargo also. 

1.0
0 
op
era
tio
n 

No
t to 
qu
ote 
her
e 

L
u
m
p
 
S
u
m 

No
t to 
qu
ote 
her
e 

2 

Mechanization of existing Berth no. 10 
(erstwhile Berth No. 09) in respect of 
handling of Dry Bulk cargo by the way of 
unloading from vessel by Mobile Harbour 
Crane (MHC) or any suitable means, 
conveying through conveyor system, 
storage at yard by Stacker cum Reclaimer 
& loading at Wagon through faster 

1.0
0 
op
era
tio
n 

No
t to 
qu
ote 
her
e 

L
u
m
p
 
S
u
m 

No
t to 
qu
ote 
her
e 
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Mechanized loading system. Provision 
shall have to be kept for export of dry bulk 
cargo also. 

3 

Construction of container handling berth 
having continuous key length of 500 meter 
at the river front at a location in between 
existing 3rd Oil Jetty & HFTPL (Haldia 
Floating Terminal Private Limited) jetty 
along with suitable back up container 
parking yard & consequent shifting of 
Mechanized Container Handling system 
(i.e. Port owned RMQCs & RTYGCs) from 
existing Berth No. 11 & 12 to newly 
constructed berth outside impounded dock 
through PPP mode. Shifting of existing 
container handling equipment to the new 
berths is to be undertaken by the PPP 
concessionaire including installation of 
other container handling equipment like 
reach stacker, tractor trailers as per the 
requirement. 

1.0
0 
op
era
tio
n 

No
t to 
qu
ote 
her
e 

L
u
m
p
 
S
u
m 

No
t to 
qu
ote 
her
e 

4 
Construction & Operation of RO RO cum 
Cargo Handling jetty at Howrah through 
PPP mode. 

1.0
0 
op
era
tio
n 

No
t to 
qu
ote 
her
e 

L
u
m
p
 
S
u
m 

No
t to 
qu
ote 
her
e 

5 

Construction of Concrete Jetty for Liquid 
Cargo Handling at Buj Buj. 
 
 
 

1.0
0 
op
era
tio
n 

No
t to 
qu
ote 
her
e 

L
u
m
p
 
S

No
t to 
qu
ote 
her
e 
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u
m 

6 
Strengthening & Mechanization of Berth 7, 
8 NSD on DBFOT basis. 

1.0
0 
op
era
tio
n 

No
t to 
qu
ote 
her
e 

L
u
m
p
 
S
u
m 

No
t to 
qu
ote 
her
e 

7 
Mechanization of Berths 4 & 5 NSD on 
DBFOT basis. 

1.0
0 
op
era
tio
n 

No
t to 
qu
ote 
her
e 

L
u
m
p
 
S
u
m 

No
t to 
qu
ote 
her
e 

8 
Construction & Mechanization of Container 
berths at KDS Outer Terminal. 

1.0
0 
op
era
tio
n 

No
t to 
qu
ote 
her
e 

L
u
m
p
 
S
u
m 

No
t to 
qu
ote 
her
e 

 

11.  

1.2.7.1 

(a) of 

GCC 

56 

"Force Majeure" means an event which is beyond the 

reasonable control of a Party, and which makes a 

Party's performance of its obligations hereunder 

impossible or so impractical as reasonably to be 

considered impossible in the circumstances, and 

includes, but is not limited to, war, riots, civil disorder, 

earthquake, fire explosion, storm, flood or other adverse 

weather conditions, strikes, lockouts or other industrial 

"Force Majeure" means an event which is beyond the reasonable 

control of a Party, and which makes a Party's performance of its 

obligations hereunder impossible or so impractical as reasonably to be 

considered impossible in the circumstances, and includes, but is not 

limited to, pandemic, war, riots, civil disorder, earthquake, fire 

explosion, storm, flood or other adverse weather conditions, strikes, 

lockouts or other industrial action (except where such strikes, lockouts 

or other industrial action are within the power of the Party invoking 
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action (except where such strikes, lockouts or other 

industrial action are within the power of the Party 

invoking Force Majeure to prevent), confiscation or any 

other action by government agencies. 

Force Majeure to prevent), confiscation or any other action by 

government agencies. 

12.  
1.3.5 of 

GCC 
60 

Insurance to be Taken Out by the Consultants. 

The Consultants (i) shall take out and maintain, and shall 

cause any sub-consultants to take out maintain, at their 

(or the sub-consultants', as the case may be) own cost 

but on terms and conditions approved by the Employer, 

insurance against the risks, and for the coverage, as 

mentioned below, and (ii) at the Employer's request, 

shall provide evidence to the Employer showing that 

such insurance has been paid. The risks and the 

coverage shall be as follows: 

(a) Third Party Motor Vehicle Liability Insurance as 

required under extant Motor Vehicles Act in respect of 

motor vehicles operated in India by the Consultants or 

their Personnel or any Sub-consultants or their 

Personnel for the period of Consultancy. 

(b) Third Party Liability Insurance with a minimum 

coverage for Rs. 5 lakh for the period of consultancy. 

(c) Employer’s Liability and Workers’ Compensation 

Insurance in respect of the Personnel of the Consultants 

and of any Sub-consultant, in accordance with the 

relevant provisions of the Applicable Law, as well as, 

with respect to such Personnel, any such life, health, 

accident, travel or other insurance as may be 

appropriate; and 

 Clause Deleted. 
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(d) Insurance against loss of or damage to: 

(i) Equipment purchased in whole or in part with funds 

provided under this Contract, 

(ii) The Consultants’ property used in the performance of 

the Services, and 

(iii) Any documents prepared by the Consultants in the 

performance of the Services. 

13.  
Annext

ure IX 
85 - 

New Annexure have been added ;  
 
PROPOSED SCHEDULE 
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APPENDIX-II: FINANCIAL PROPOSAL: FORM-2 

Financial Proposal 

Subject: Consultancy Services for “Appointment of Consultant for the preparation of Techno Economic Feasibility Report for augmentation of 08 nos. of projects through PPP 
Mode to be implemented both at Haldia Dock Complex (HDC), Haldia & Kolkata Dock System (KDS), Kolkata, SMPK”. 
 

Sl. No. Description Quantity Rate Unit Amount (Rs) 

1 

Mechanization of existing Berth no. 05 (erstwhile Berth No. 4B) in respect of 
handling of Dry Bulk cargo by the way of unloading from vessel by Mobile 
Harbour Crane (MHC) or any suitable means, conveying through conveyor system, 
storage at yard by Stacker cum Reclaimer & loading at Wagon through faster 
Mechanized loading system. Provision shall have to be kept for export of dry bulk 
cargo also. 

1.00 operation 
Not to quote 

here 
Lump Sum Not to quote here 

2 

Mechanization of existing Berth no. 10 (erstwhile Berth No. 09) in respect 

of handling of Dry Bulk cargo by the way of unloading from vessel by 

Mobile Harbour Crane (MHC) or any suitable means, conveying through 

conveyor system, storage at yard by Stacker cum Reclaimer & loading at 

Wagon through faster Mechanized loading system. Provision shall have 

to be kept for export of dry bulk cargo also. 

1.00 operation 
Not to quote 

here 
Lump Sum Not to quote here 

3 

Construction of container handling berth having continuous key length of 

500 meter at the river front at a location in between existing 3rd Oil Jetty 

& HFTPL (Haldia Floating Terminal Private Limited) jetty along with 

suitable back up container parking yard & consequent shifting of 

Mechanized Container Handling system (i.e. Port owned RMQCs & 

RTYGCs) from existing Berth No. 11 & 12 to newly constructed berth 

outside impounded dock through PPP mode. Shifting of existing 

container handling equipment to the new berths is to be undertaken by 

the PPP concessionaire including installation of other container handling 

equipment like reach stacker, tractor trailers as per the requirement. 

1.00 operation 
Not to quote 

here 
Lump Sum Not to quote here 
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4 
Construction & Operation of RO RO cum Cargo Handling jetty at Howrah through 
PPP mode. 

1.00 operation 
Not to quote 

here 
Lump Sum Not to quote here 

5 Construction of Concrete Jetty for Liquid Cargo Handling at Buj Buj. 1.00 operation 
Not to quote 

here 
Lump Sum Not to quote here 

6 Strengthening & Mechanization of Berth 7, 8 NSD on DBFOT basis. 1.00 operation 
Not to quote 

here 
Lump Sum Not to quote here 

7 Mechanization of Berths 4 & 5 NSD on DBFOT basis. 1.00 operation 
Not to quote 

here 
Lump Sum Not to quote here 

8 
Construction & Mechanization of Container berths at KDS Outer 

Terminal. 1.00 operation 
Not to quote 

here 
Lump Sum Not to quote here 

 
Total tendered amount (in words………… Not to quote here ……………………………………………… 
………………………………………………………………………………………………….................................. 

[The prices quoted shall be including all statutory levies excluding GST, which will be paid extra.] 
 
 
Permanent Income Tax A/C. No… …………………………………………………….. 
Date: 
 
 
______________________ 
(Signature of Tenderer) 
 
[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried over to Form of Tender attached 
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ANNEXURE-IX: PROPOSED SCHEDULE 

 

Milestone 

No. 
Project Name Q1 Q2 Q3 Q4 Q5 Q6 

1 

Mechanization of existing Berth no. 05 (erstwhile Berth No. 4B) in respect of handling of Dry Bulk cargo by 

the way of unloading from vessel by Mobile Harbour Crane (MHC) or any suitable means, conveying through 

conveyor system, storage at yard by Stacker cum Reclaimer & loading at Wagon through faster Mechanized 

loading system. Provision shall have to be kept for export of dry bulk cargo also. 

      

1 

Mechanization of existing Berth no. 10 (erstwhile Berth No. 09) in respect of handling of Dry Bulk cargo by the 

way of unloading from vessel by Mobile Harbour Crane (MHC) or any suitable means, conveying through 

conveyor system, storage at yard by Stacker cum Reclaimer & loading at Wagon through faster Mechanized 

loading system. Provision shall have to be kept for export of dry bulk cargo also. 

      

2 

Construction of container handling berth having continuous key length of 500 meter at the river front at a 

location in between existing 3rd Oil Jetty & HFTPL (Haldia Floating Terminal Private Limited) jetty along with 

suitable back up container parking yard & consequent shifting of Mechanized Container Handling system (i.e. 

Port owned RMQCs & RTYGCs) from existing Berth No. 11 & 12 to newly constructed berth outside 

impounded dock through PPP mode. Shifting of existing container handling equipment to the new berths is to 

be undertaken by the PPP concessionaire including installation of other container handling equipment like 

reach stacker, tractor trailers as per the requirement. 

      

2 Construction of Concrete Jetty for Liquid Cargo Handling at Buj Buj.       

3 Strengthening & Mechanization of Berth 7, 8 NSD on DBFOT basis.       

3 Mechanization of Berths 4 & 5 NSD on DBFOT basis.       

3 Construction & Mechanization of Container berths at KDS Outer Terminal.       

3 Construction & Operation of RO RO cum Cargo Handling jetty at Howrah through PPP mode.       
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SYAMA PRASAD MOOKERJE PORT, KOLKATA 

Issue No. I&CF/IZ&R/T/334/14 Dt. 07.04.2021    Haldia Dock Complex 

Name of the work: Request for Proposal (RFP) for “APPOINTMENT OF CONSULTANT FOR THE PREPARATION OF TECHNO ECONOMIC FEASIBILITY 
REPORT FOR AUGMENTATION OF 08 NOS. OF PROJECTS THROUGH PPP MODE TO BE IMPLEMENTED BOTH AT HALDIA DOCK COMPLEX (HDC), 
HALDIA & KOLKATA DOCK SYSTEM (KDS), KOLKATA, SMPK.” (RFP No. I&CF/IZ&R/T/334/1010 Dt. 22.02.2021) 
 

Date: 16.03.2021         Time: 12:00 PM   Venue: JAWAHAR TOWER COMPLEX,  
                P. O. Haldia Township, DIST: Purba Medinipur 

PIN: 721607, West Bengal, India 
Haldia Dock Complex 
Syama Prasad Mookerjee Port, Kolkata Kolkata 

Responses to Pre Proposal/Bid Queries  

S/N 
RFP 

Clause 
No. 

Page 
No. 

Subject/RFP Clause Bidder’s Query Response 

1.  

Searchin

g for 

Tender 

Docume

nts, Sl 

no. 02 

and 

clause 

no. 1.4.1  

10 and 

14 

RFP Processing Fee 

Once the bidders have selected 

the tenders they are interested 

in, you can pay the Tender Fee 

& Processing Fee (Non 

Refundable) by Net banking/ 

Debit/ Credit card then you may 

download the required 

documents/tender schedules, 

Bid documents etc. Once 

………..tender document. 

In page 10, it is written the Tender fee 

and processing fee will be paying 

through online 

But, In page 14, it is written Bank draft 

for RFP processing fee of Rs. 5000 /- + 

18% GST. 

Please clarify the payment mode 

whether online or draft and the 

corresponding amount? Whether we 

should follow the amount showing in 

NIT? 

Payment for the Tender document and 
processing fee can be undertaken both 
through online submission or by submitting 
demand draft in the name & address 
mentioned in the RFP document. The 
amount will be as per the amount 
mentioned in RFP inclusive of GST.  
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2.  2.24 26 

The Authority expects all the 

Key Personnel to be available 

during implementation of the 

Agreement. The Authority will 

not consider substitution of Key 

Personnel except for reasons of 

any incapacity or due to health. 

Such substitution shall ordinarily 

be limited to one Key Personnel 

subject to equally or better 

qualified and experienced 

personnel being provided to the 

satisfaction of the Authority. As a 

condition to such substitution, a 

sum equal to 20% (twenty per 

cent) of the remuneration 

specified for the original Key 

Personnel shall be deducted 

from the payments due to the 

Consultant. In the case of a 

second substitution hereunder, 

such deduction shall be 50% 

(fifty per cent) of the 

remuneration specified for the 

original Key Personnel. Any 

further substitution may lead to 

disqualification of the Applicant 

or termination of the Agreement. 

Health (Medical) Issues and resignation 

of Employees are not under control of 

Selected Bidder/s. Hence, we request 

you to make these issues outside the 

reduction of remuneration. 

This clause is substituted by the following;  

 

 The key personnel of the consultant are at 

liberty to operate from their respective 

offices and may conduct site visit as & 

when required. When visits are required 

both at KDS & HDC , the same may be  

intimated to HDC authority(As HDC,SMPK  

is Single point of contact )  and  the 

concerned personnel of the consultant  can 

avail accommodation free of cost at the 

guest house of KDS & HDC of SMPK for 

conducting such site visits. 

3.  2.25 26 

The Consultant shall, subject to 

the provisions of the Agreement, 

indemnify the Authority, for an 

amount not exceeding 3 (three) 

The proposal id for TEFR making and 

does not related to Design, 

Construction and supervision work in 

which there will be a chance of direct 

Agreed with the proposal. 

Performance Security will remain & 
Indemnity provision will be deleted. 
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times the value of the 

Agreement, for any direct loss or 

damage that is caused due to 

any deficiency in Services. 

financial loss. Moreover, we are giving 

Performance Security for our work. 

Hence we feel that indemnity here 

should not more than the value of 

agreement. Request you to modify the 

clause accordingly. 

Bank Guarantee will be only released after 
satisfactory completion of all assignments. 

4.  
1.2.7.1 

of GCC 
56 

"Force Majeure" means an event 

which is beyond the reasonable 

control of a Party, and which 

makes a Party's performance of 

its obligations hereunder 

impossible or so impractical as 

reasonably to be considered 

impossible in the circumstances, 

and includes, but is not limited 

to, war, riots, civil disorder, 

earthquake, fire explosion, 

storm, flood or other adverse 

weather conditions, strikes, 

lockouts or other industrial 

action (except where such 

strikes, lockouts or other 

industrial action are within the 

power of the Party invoking 

Force Majeure to prevent), 

confiscation or any other action 

by government agencies. 

 

We request you to include the 
“pandemic” as well. 

Agreed with the proposal & “Pandemic” has 
been incorporated in clause no 1.2.7.1(a) of 
GCC. 

5.  
1.3.5 of 

GCC 
60 

Insurance to be Taken Out by 

the Consultants. 

 

We will be engaged for TEFR making. 
In such, we believe that third party 
motor vehicle liability insurance, third 
party liability insurance, Employer’s 

The clause stands deleted. 
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The Consultants (i) shall take 

out and maintain, and shall 

cause any sub-consultants to 

take out maintain, at their (or the 

sub-consultants', as the case 

may be) own cost but on terms 

and conditions approved by the 

Employer, insurance against the 

risks, and for the coverage, as 

mentioned below, and (ii) at the 

Employer's request, shall 

provide evidence to the 

Employer showing that such 

insurance has been paid. The 

risks and the coverage shall be 

as follows: 

 

(a) Third Party Motor Vehicle 

Liability Insurance as required 

under extant Motor Vehicles Act 

in respect of motor vehicles 

operated in India by the 

Consultants or their Personnel 

or any Sub-consultants or their 

Personnel for the period of 

Consultancy. 

 

(b) Third Party Liability 

Insurance with a minimum 

coverage for Rs. 5 lakh for the 

period of consultancy. 

liability & Worker’s compensation 
insurance, Insurance against loss or 
damages are not applicable. 

Please confirm. 
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(c) Employer’s Liability and 

Workers’ Compensation 

Insurance in respect of the 

Personnel of the Consultants 

and of any Sub-consultant, in 

accordance with the relevant 

provisions of the Applicable 

Law, as well as, with respect to 

such Personnel, any such life, 

health, accident, travel or other 

insurance as may be 

appropriate; and 

 

(d) Insurance against loss of or 

damage to: 

 

(i) Equipment purchased in 

whole or in part with 

funds provided under 

this Contract, 

 

(ii) The Consultants’ 

property used in the 

performance of the 

Services, and 

 

(iii) Any documents prepared 

by the Consultants in 

the performance of 

the Services. 
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6.  1.7.2 34 

S
l 
N
o. 

Deliver
ables 

Payment 
for 

preparatio
n of TEFR 

of each 
project 

1 

Draft 
copy of 
TEFR 
submitte
d & 
accepte
d. 

50 % of 
accepted 
price for 

preparation 
& 

submission 
of each 
TEFR. 

2 

Final 
copy of 
TEFR 
submitte
d & 
accepte
d. 

Remaining 
50 % of 

accepted 
price for 

preparation 
& 

submission 
of each 
TEFR 

Total 
100 % for 

each TEFR 

  

1 

Submissio
n of 
Inception 
Report 

20 % of accepted 
price for 
preparation & 
submission of 
each TEFR. 

2 

Draft copy 
of TEFR 
submitted 
& 
accepted. 

50 % of accepted 
price for 
preparation & 
submission of 
each TEFR. 

3 

Final copy 
of TEFR 
submitted 
& 
accepted. 

Remaining 30 % 
of accepted price 
for preparation & 
submission of 
each TEFR. 

 

S
l 
N
o. 

Deliverab
les 

Payment for 
preparation of 
TEFR of each 

project 

1 

Submissio
n of 
Inception 
Report 

20 % of accepted price 
for preparation & 
submission of inception 
report of each TEFR. 

 

2 

Submissio
n of Draft 
copy of 
TEFR  

30 % of accepted price 
for preparation & 
submission of draft 
copy of each TEFR. 

 

3 

Submissio
n of Final 
copy of 
TEFR & 
acceptance 
by SMPK   

Remaining 50 % of 
accepted price for 
preparation & 
submission of final 
copy of each TEFR, 
which is to be accepted 
by KDS & HDC of 
SMPK for respective 
project. 

 

7.  1.7.2 34 

The team deployed for 
preparation of Techno Economic 
Feasibility Report for KDS will 
seat at KDS good office & the 
team deployed for preparation of 
Techno Economic Feasibility 

We understand that making of TEFR 
will require more effort from the design 
office of the consultant rather than site 
for utilizing existing set up of 
consultants, which includes but not 
limited to the use of knowledge of 

No team need to be deployed at HDC or 
KDS. The consultant reserves the right to 
undertake the project related tasks from 
their own good office. In case  visits are 
required both at KDS & HDC , the same 
may be  intimated to HDC authority(As 
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Report for HDC will seat at HDC 
good office. The Team Leader 
will coordinate both the team & 
report to the authority. 

different experts, use of different in 
house software. 

There could be one resource at site 
who will coordinate with the client and 
consultants. During any high level 
meetings/ presentation, the experts 
from design office will attain. Request to 
modify the clause in view of above. 

HDC,SMPK  is Single point of contact )  
and  the concerned personnel of the 
consultant  can avail accommodation free 
of cost at the guest house of KDS & HDC of 
SMPK for conducting such site visits. 

8.  NIT 06 

Last date & time 

for online 

submission of 

RFP 

13.04.2021 at 

15:00 PM. 

 

We request the authority to provide at 
least 1 month time for proposal 
submission from the date reply to 
bidder’s queries.  

The revised date of online submission will 
be 04.05.2021 at 15:00 PM. 

The revised Date, time and Place of 
opening of RFP (Technical Bid) will be 
05.05.2021 at 15:00 PM. 

9.  2.2 17 
CONDITION OF ELIGIBILITY 

OF THE APPLICANTS 

As requested earlier, we request the 
authority to allow, not only technical 
consultants as empaneled by IPA under 
category 1 (a) and 1 (b) to bid, but also 
allow the consultants empaneled by IPA 
under category 3 (a) Traffic Studies & 
Logistic Management services. The 8 
projects envisaged are intended to be 
awarded on BOT basis on PPP mode. 
The work such as Traffic, Market Study, 
project structuring, phasing, financial 
analysis, risk assessment, NPV, IRR 
are also equally important for making 
the projects attractive to the bidders & 
fetch more financial benefit to the port 
trust. In the past, there are several 
precedence where the major port trusts 
have appointed financial consultants to 
make TEFR for projects to be awarded 
on PPP mode. Hence, we requested  

The criteria specified in the RFP will remain 
unaltered. 
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10.  3.2.2 27 

The Techno- Commercially 

Qualified Bidder quoting the 

lowest price (L1), shall be 

declared as the successful 

bidder by SMP, Kolkata for 

award. 

We request the authority to kindly make 
the evaluation procedure on QCBS 
basis (70:30) so that firms with relevant 
credentials and CVs compete for 
engagement. 

The criteria specified in the RFP will remain 
unaltered. 

11.  3.1.1 27 

Applicants shall submit detail 

(Appendix-I, Form – 6) of at 

least one similar project related 

to Mechanization of berth, jetty 

etc. Or construction of berth, 

jetty etc. & cited shall be treated 

as Minimum Qualifying 

Benchmark (“MQB”). Any bidder 

that passes these benchmarks is 

declared as technically qualified 

for opening of their financial 

bids. Bidders shall furnish all 

forms included in Appendix-I 

with required information.  

We request the authority to  kindly 
modify the criteria and allow the 
assignments such as preparation of 
TEFR for port projects to be awarded 
on BOT basis on PPP mode. 

Here, “similar project” denotes the project 
where preparation of TEFR has been 
carried out pertinent to the project type 
stipulated in the RFP. Hence, The criteria 
specified in the RFP will remain unaltered. 

 


