## **CORRIGENDUM-I**

**Ref. Tender Notice No.:**SMPK/KDS/CIV/T/2564/02 Dt. 05.05.2021

Name of Work :-E- Tender for " Construction of concrete pathway & surface drain at E.J.C Yard and Semi underground Reservoir at. D.R. M, E.J.C Office compound"

Due to unavoidable circumstances, closing & opening date of the tender is hereby extended to 14.06.2021 & 15.06.2021

All other terms & conditions and Clauses will remain same as per original

S/d

Date: 21.05.2021

Superintending Engineer For मुख्य अभियंता / Chief Engineer