

No. SMPK/KDS/CIV/T/2565/605

Date 21.05.2021

CORRIGENDUM I

NAME OF THE WORK. **One time repairing of the R.C.C. elements and deck slab of the Rabindra Setu including anti-corrosive painting.(As identified & recommended by IITM).**

NIT NO. **SMPK/KDS/CIV/T/2565/03 dt. 03.05.2021**

Due to some unavoidable circumstances, closing and opening date of the tender is hereby extended to 16.06.2021 and 17.06.2021

In continuation to the above mentioned NIT Following is further notified.

Sd/-

Superitending Engineer(Contract)

For Chief Engineer.

SYAMA PRASAD MOOKERJEE PORT KOLKATA