## Addendum / Corrigendum - I

# **Amendments to various clauses of the Tender Document**

### <u>Tender Subject: Supply, Operation & maintenance of Buses for Employee</u> <u>Under Haldia Dock Complex</u>

#### Tender No.ADMN/T/B/EMPLOYEE/2021-2024

Clause Reference	Clause as per Tender Document	Amended Clause
2.6.3	During currency of the contract, as and when required by the Trustees, the contractor shall provide additional bus (es) at the same rate, terms & conditions. Such additional bus (es) shall be provided by the contractor to the Trustees within 2 days from the date of issue of the order, failing which the contractor shall be liable to pay penalty for non-supply of buses as per the provision of Clause 7.6	During currency of the contract, as and when required by the Trustees, the contractor shall provide additional bus (es) at the same rate, terms & conditions. Such additional bus (es) shall be provided by the contractor to the Trustees within 3 days from the date of issue of the order, failing which the contractor shall be liable to pay penalty for non-supply of buses as per the provision of Clause 7.6

### <u>Tender Subject: Supply, Operation & maintenance of Buses for Employee</u> <u>Under Haldia Dock Complex</u>

### Tender No.ADMN/T/B/EMPLOYEE/2021-2024

	-		
	arrangements for proper locking, easy and smooth opening and closing and self-locking doors. There should not be any water seepages from the ceilings, windows, etc.  Route Nos. along with "Haldia Dock Complex" shall have to be displayed at the front and back sides of each bus for clear visibility from the outside.  Detailed particulars of each bus intended to be supplied shall be furnished by the contractor along with the 'Techno-Commercial Bid' of the tender in the format given at Appendix-III.		
7.1.1	The successful tenderer shall have to place all the buses (as per required specifications) to be deployed under the contract along with relevant documents e.g. Certificate of Registration, Contract Carriage Permit(CC permit), Insurance etc. before EoC or his authorised Representative for inspection and acceptance within 45 days from the issuance of the Work Order by the successful tenderer, for which no charge shall paid by HDC.	Requested to extend the mobilization period of 90 days from the date of issuance of work order instead of 45 days	The matter has not been considered favorably.
7.18	The contractor shall buy RFID permits for their drivers/helpers for entry into the dock area from the authorized service provider of HDC, at their cost and arrangements.	intimate the provisional cost of	at website of

2.6.3	During currency of the contract, as and when required by the Trustees, the contractor shall provide additional bus (es) at the same rate, terms & conditions. Such additional bus (es) shall be provided by the contractor to the Trustees within 2 days from the date of issue of the order, failing which the contractor shall be liable to pay penalty for non-supply of buses as per the provision of Clause 7.6	that that additional bus (es) shall be provided by the contractor to the Trustees within 3 days from the date of issue of the order instead	The amended clause 2.6.3 may be referred to.
-	Date of closing of online e-tender for submission of Techno-Commercial Bid and Price Bid: 17/06/2021 upto 15:00 Hours	Due to Covid-19 Pandemic situation and along with other unavoidable circumstances ,the new salary structure and other facilities (COD) for drivers and Helpers is not possible to finalize with in short time period of tender submission last date. It is requested to extend the final submission date of the tender up to 30.06.2021.	The matter has not been considered favorably.