

CORRIGENDUM I

NAME OF THE WORK. Repairs/strengthening of damaged Dock-I (West) basin /Quay wall by placement of leech after necessary repair of the existing leech at Dock-I (West), K P Docks.

NIT NO.:_ **SMPK/KDS/CIV/T/2576/14** DT. 19.05.2021

Due to some unavoidable circumstances, the following changes are made.

Page Reference	In place of	To be read as
4, 11 and 41 of the techno commercial part of the NIT	Date of closing of the tender and last date of submission of tender =14.06.2021 upto 3.00 PM	Date of closing of the tender and last date of submission of tender =24.06.2021 upto 3.00 PM
	Date of opening of the tender(both part) = 15.06.2021 after 3.00PM	Date of opening of the tender(both part) = 25.06.2021 after 3.00PM

All other terms and conditions remain unchanged.

Superintending Engineer(Contract)

For Chief Engineer.

SYAMA PRASAD MOOKERJEE PORT KOLKATA