
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

Haldia Dock Complex 

 

HIRING OF TWO TUGS (ASD/SRP/VOITH PROPULSION) OF 40 TONBOLLARD PULL EACH OR 

MORE OF RSV TYPE-IV / MS CLASS FOR A PERIOD OF SEVEN YEARS FOR HALDIA DOCK 

COMPLEX, SYAMA PRASAD MOOKERJEE PORT KOLKATA 

 

Tender No. :- GMM/436/HIRE/TUG/339 

 

Corrigendum – III  

CORRECTIONS / ADDITIONS / DELETIONS, ETC. 

 

1. This “Corrigendum-III” should be read in conjunction with the above said Tender Document.  

2. Consequential changes, arising out of this Corrigendum-III, will be deemed to have been effected, even if the same were not incorporated 

specifically in the Tender Document.  

3. One set of this “Corrigendum-III”, shall have to be submitted along with the Offer (in with each page of it, duly signed and stamped, as token 

of acceptance).  

4. All other terms and conditions of this office above Tender Document will remain unchanged. 
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7.12. GUARANTEED AVAILABILTY:  

a)  The Contractor will have to stand guarantee for the tug’s availability for at 
least 353 days in a year, in fully operational condition. The Contractor shall be 
allowed layup period of 12 days per year during the currency of the contract 
for upkeep of the Tug. The full one-year layup period will be credited in the 
beginning of each contractual year. The allowed layup period of 12 days will 
be allowed in a year subject to obtaining approval from the Engineer of the 
contract. During the allowed layup period, daily hire charges will be paid. No 
allowed layup period balance at the end of the year will be carried forward 
and will lapse. 

7.12. GUARANTEED AVAILABILTY:  

a)  The Contractor will have to stand guarantee for the tug’s availability for at 
least 353 days in a year, in fully operational condition. The Contractor shall be 
allowed layup period of 12 days per year during the currency of the contract 
for upkeep of the Tug. The allowed layup period of 12 days in a year will be 
credited at the beginning of each contractual year. The allowed layup period 
of 12 days will be allowed in a year subject to obtaining approval from the 
Engineer of the contract. During the allowed layup period, daily hire charges 
will be paid. No allowed layup period balance at the end of the year will be 
carried forward and will lapse. 
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7.16 Daily Hire Charge: Daily Hire Charge shall be paid for everyday 
the vessel is in operation/ standby mode as described in clauses 7.13 
and 7.14 above. However, during the lay off period of the Tug, either 
for repair or for any other reason, no charges will be payable. 

 

7.16 Daily Hire Charge: Daily Hire Charge shall be paid for everyday 
the vessel is in operation/ standby mode as described in clauses 7.13 
and 7.14 above and during the allowed layup period. However, 
during the lay off period of the Tug beyond the allowed layup period, 
either for repair or for any other reason, no charges will be payable. 
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