

**Corrigendum-III**

**Sub: Name of work** - "Design, manufacturing/construction, supply, test, delivery, installation & commissioning of Pontoon fitted with all fittings, fixtures and fenders etc. along with gangway including foundation etc. complete at various locations in connection with development of Water Aerodrome spread all over India".

**Tender No. SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021**

**The following changes of submission & opening dates of Tender are made:**

Page Ref.	In place of (As per tender & Corrigendum-II)	To be read as
4,9,10,67,68 & wherever applicable.	<b>Last date of Submission : 27.01.22 (Up to 3:00 P.M.)</b>	<b>Last date of Submission : 09.03.22 (Up to 3:00 P.M.)</b>
---Do---	<b>Date of Opening: 28.01.22 (at 3:00 P.M.)</b>	<b>Date of Opening: 10.03.22 (at 3:00 P.M.)</b>

All other terms & conditions and Clauses will remain same as per original.

**Superintending Engineer (Contract Cell)  
For Chief Engineer  
Syama Prasad Mookerjee Port, Kolkata**