
                     कोलकाता प तन यास 
                         KOLKATA  PORT  TRUST 

 स वल इंजी नया रगं बभाग / Civil Engineering Department 
   व र ठ कायकार  अ भयंता, कोलकाता का कायालाय/ 

Office of the Senior Executive Engineer, Kolkata 
                       15, ड रोड, कोलकाता  – 700 001/ 15, Strand Road, Kolkata – 700 001   

   दरुभाष/ Phone: 2230-3451, व तार/ Extension: 388, 392 

 
No: CT/2parts/39/2015-16/540                                                                     Dated:  16/12/2015. 
 
                                    NIT NO. CT/2parts/39/2015-16/--     Dated:  08/12/2015. 
 
Sealed tenders are invited from experienced and bonafide registered contractors of Ko.P.T for the 
following work :-  
 
1. Name Of Work :-  Tender for construction of septic tank, soak pit including laying 

of new sewer line and other allied works in replacement of 
defunct sewer line of Hillary Institute of Kolkata Port Trust  

   

2. Estimated amount :-   ` 1,71,908.50 
   
3. Time of completion :-  02 (tw0) Months   
   
4. Earnest Money :-  ` 3,440.00 [Not required for enlisted contractors] 
   
5. 
(a) 
 
(b) 

Period  of sale of tender 
document :-  
 
Last date of submission & 
opening of tender :-  

From 10:00 AM on 16/12/2015 upto 4:00 P.M on 06./01/2016 
 
 
Submission upto 3.00 PM on 07/01/2016. 
Opening shortly after 3.00 PM. 

   
6. Cost of tender 

 document :-  
` 300 per set (non-refundable)  
 

 
Tender documents can be obtained from the office of the undersigned during office hours on any working 
day on payment of cost of tender document on application or may be downloaded from the Ko.P.T 
website before 12 noon of last date of sale.  
 

1. Pre-qualification Criteria 
 

A.  The intending bidder should have successfully completed similar works like any Civil 
Engineering work containing plumbing and / or sanitary works during last 7 years ending on 
the last day of the month previous to the one in which applications are invited and the value 
of completed work(s) should be either of the following :- 
 
a) Three completed works each costing not less than the amount equal to 40% of the 

estimated amount put to tender. 
 

b) Two completed works each costing not less than the amount equal to 50% of the 
estimated amount put to tender. 
 

c) One completed work costing not less than the amount equal to 80% of the estimated   
amount put to tender. 
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CT/2parts/39/2015-16/540                                                                          Dated:  16/12/2015. 

 
 
 
 
 
2. The intending tenderer should have average Annual Financial turnover during the last 3 years ending 

31st March of the previous financial year should be at least 30% of the estimated amount put to 
tender. 

 
3. The tenders must be submitted along with copy of VAT, ESI Registration Certificate or Affidavit 

regarding non-applicability of ESI, EPF Registration Certificate, PAN Card, P. Tax Clearance Certificate 
/ Last payment Challan, Indemnity Bond, Trade License, Valid Labour License (if applicable) and 
documentary evidences in support of Prequalification criteria as mentioned above as stipulated in the 
tender conditions within the last date and time of submission as given above. 

  
Tenders will be opened in presence of tenderers or their authorised representatives who may wish to be 
present. In the event of any unforeseen circumstances such as suddenly declared holidays, bandhs, 
strikes etc. on that day, the tenders may be submitted by 3:00 P.M. on the next working day, and will be 
opened shortly after 3:00 P.M. on the same day. EXCEPT THIS, THE TENDER SHALL NOT BE EXTENDED 
IN ANY CASE.  
 
 
 
           
                               Sr. Ex. Engineer (Kolkata) 

 
 

Copy to the Chief Engineer through Dy.Chief Engineer-IV for information please. 

Copy to the Senior Executive Engineer, KPD/ NSD/ South/ Railways/ RS/ Dev/ RT/ Contract/ 
Environment/Noticeboard for circulation please. 

 
Copy to the F.A. & C.A.O. for information please.            
 
Copy to the Director, P&R (Attn: In Charge Computer Centre). The soft copy of NIT is being sent to 

you for insertion in Kolkata Port Trust website and the tender shall be sent in due course. 
Downloading of tender documents shall be blocked after 12 noon 06.01.2016.  

 
 
 
 

                                                                                                      Sr. Ex. Engineer (Kolkata) 
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                   कोलकाता प तन यास 
स वल इंजी नया रगं बभाग / Civil Engineering Department 

व र ठ कायकार  अ भयंता, कोलकाता का कायालाय/ 
Office of the Senior Executive Engineer, Kolkata 

                                  15, ड रोड, कोलकाता   – 700 001/ 15, Strand Road, Kolkata – 700 001   
 दरुभाष/ Phone: 2230-3451, व तार/ Extension: 388, 392 

 
NOTICE INVITING TENDER 

 
No:  CT/2parts/39/2015-16/540                                                                                Dated:16/12/2015. 
 
Messrs/ Shri ………………………………… 

     
    …………………………………… 
  
    …………………………………… 
      Dear Sir(s), 

 

 Sub:  Tender for construction of septic tank, soak pit including laying of 
new sewer line and other allied works in replacement of defunct 
sewer line of Hillary Institute of Kolkata Port Trust. 

 
 

Sealed tenders are invited from resourceful, experienced and bonafide Registered Contractors of KoPT for 
the subject work as per following Prequalification Criteria on percentage above/below/at par basis on 
estimated rates / amount (as shown in Bill of Quantities) in accordance with this Notice Inviting Tender, the 
General Conditions of Contract, Special Conditions of Contract, Specifications for materials and workmanship 
and Bill of Quantities for this particular contract. 
 
1. Pre-qualification Criteria: 

A. The intending bidder should have successfully completed similar works like any Civil Engineering work 
containing plumbing and / or sanitary works during last 7 years ending on the last day of the month 
previous to the one in which applications are invited and the value of completed work(s) should be 
either of the following :- 
a) Three completed works each costing not less than the amount equal to 40% of the estimated 
amount put to tender. 
b) Two completed works each costing not less than the amount equal to 50% of the estimated 
amount put to tender. 
c) One completed work costing not less than the amount equal to 80% of the estimated amount put 
to tender. 

Estimated amount put to tender :-  ` 1,71,908.50 
  
Earnest Money Deposit :-  ` 3440.00 [Not required for enlisted contractors.] 
  
Time of Completion :- 
 

02 (Tw0) months 
 Cost of tender documents:-  ` 300.00 per set   (non-refundable)  

  
Period of sale of tender documents:-  On any working day from 16/12/2015 to 

06/01/2016 upto 12.00 P.M on application from 
SEE(Kol)’s  office. 
 OR  
From website www.kolkataporttrust.gov.in before 
12.00 P.M on 06/01/2016. 

  
Date of submission & opening :- 07/01/2016 

Submission :- upto 3.00 P.M 
Opening :-  Shortly after 3.00 P.M    
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B. The average Annual Financial turnover of the intending tenderer during the last 3 years ending 31st March 

of the last financial year should be at least 30% of the estimated amount put to tender. 

2. The Trustees’ General Conditions of Contract, Schedules of Rates may be seen at this office during office 
hours on any working day. The GCC is also available on Ko.P.T’s website. Rest of the tender documents 
like Special Conditions of Contract, B.O.Q. etc. are attached herewith. 
 

3. In case of a tenderer who has already deposited a Permanent Security with the KoPT under the new rules, 
he shall be bound by the Clauses of the General Conditions of the Contract pertaining to Earnest Money 
and Security Deposits for Registered Contractors. 

 
4. The  tenderer who is tendering beyond his financial limit as per class of enlistment with KoPT, is required 

to deposit the Earnest Money Deposit in the form of Bankers’ cheque / Demand Draft / Pay order in 
favour of “KOLKATA PORT TRUST” on any Schedule Bank payable at Kolkata before submission of 
the tender. The original Bankers’ cheque / Demand Draft / Pay order must be attached with the tender 
without which the tender may be disqualified. The tenderer in such a case may also submit the EMD in 
cash with Trustees’ Treasurer and submit the treasury receipt thereof in original with his offer.  

 
5. The EMD amount will be refunded to the unsuccessful tenderer without any interest. In case of being 

the successful tenderer, this amount will be adjusted against the Security Deposit as per the relevant 
clause of the G.C.C. Tender offer without EMD will be rejected.  

 
6. In case a  bidder submits his offer after downloading the tender documents from Ko.P.T’s website , he 

shall have to pay the cost of tender document  by draft or by banker’s cheque drawn in favour of 
‘Kolkata Port Trust’ at the time of submission of tender offer. 
 

7. The rate quoted by the tenderer should be complete in all respect and should include all duties, taxes, 
octroi, royalty, surcharge etc except Service Tax. Reimbursement of service tax will be made to the 
contractor by Ko.P.T on submission of actual payment of Service Tax at full rate for the work as per 
Finance Act, 1994.  

 
8. The rate quoted by the Contractor must be valid up to four months after opening of tender. 

 
9. The rate quoted by the tenderer should be complete in all respect and should include all duties, taxes, 

octroi, surcharge etc  
 
10. While quoting the rate it should be noted that the tenderer should on no account overwrite the figures. 

Any correction necessary, should be made by cancelling the original figures and writing the corrected 
figures on the top. All such corrections should be initialled by the tenderer. If the figures are tampered 
with, the tender shall be liable to be rejected. 

 
11. The tender duly filled in, totalled and signed along with the following documents shall be submitted in 

sealed cover superscribing the above name of work so as to reach this office within 3:00 P.M. on                              
07/01/2016. The tender will be opened shortly after 3:00 P.M, on the same day and intending bidders 
or their authorised representatives may attend the same. In the event of any unforeseen circumstances 
such as holidays, bandhs, strikes etc., on that day, the tenders may be submitted by 3:00 P.M. on the 
next working day, and will be opened shortly after 3 P.M. on the same day. All other conditions shall 
remain the same. Except this, the notice inviting tender shall not be extended under any 
situation. 

 
i. Cost of tender documents (if downloaded from website). 
ii. Earnest Money Deposit in requisite form (if required).   
iii. Copy of the documents in support of pre-qualification criteria as mentioned above. 
iv. Copy of valid Trade Licence. 
v. Copy of VAT registration certificate. 
vi. Copy of IT registration certificate / PAN card. 
vii. Copy of professional tax clearance certificate / upto date challan. 
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viii. Copy of ESI registration certificate or an affidavit on ` 10 non-judicial stamp paper 
regarding non-applicability of the same. 

       ix.       Copy of EPF Registration certificate.  
   

12. All the tenderers should submit the above documents along with proforma of checklist attached with the 
tender documents in a sealed cover.  If the tenderer fails to submit such check list duly filled up, 
the tender would not be considered for opening. If contents of check list turn out to be 
misrepresentation of facts, then such bids would be rejected even after opening of Price bid with a 
recorded warning for the bidder. 
 

13. The tenderer must return the tender document duly filled in and signed in all pages over his office seal. 
The tenderer shall not impose his own terms and conditions. Such a tender is liable for rejection at the 
option of the tender inviting authority without further reference to the tenderer. 

 
14. Micro and Small Enterprises firms registered with National Small Industries Corporation (under single point 

registration scheme) shall be exempted from payment of cost of Tender Document and depositing Earnest 
Money, for which copy of valid National Small Industries Corporation certificate is to be attached. 
 

15. The undersigned does not bind him to accept the lowest or any tender or to assign any reason there for 
and also reserve the right to accept or reject any or all the tenders in part or whole. 

 
16. All intending tenderer at the time of tender have to enclose all necessary documents relating to their valid ESI 

Registration. 
i) In case they are exempted under ESI Act, they have to furnish the details of such exemption, failing which 
their tender would be liable to be cancelled. They would furnish necessary documents along with an affidavit 
on a non-Judicial stam paper of Rs. 10/= affirmed before a first class Judicial Magistrate to that effect as per 
enclosed Proforma (Marked Annexure – A). And they must additionally indemnify KoPT against all damages 
and accident occurring to his labour in a Non – Judicial Stamp Paper worth Rs. 50.00. The Proforma Indemnity 
Bond shall have to be collected by the tenderer from the office of the Senior Executive Engineer, Kolkata. 
ii) The stamp paper for Affidavit & Indemnity Bond may be purchased before the date of N.I.T. but the 
affidavit should be sweared after the date of N.I.T. The same should be purchased in the name of tenderer or 
with the name of Advocate who has signed in the affidavit. 
 

17. All intending tenderers shall furnish the details of E.P.F. Registration failing which their tender would be 
liable to be cancelled. 
 

 
 

 
 
 

Senior Executive Engineer (Kolkata) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 4 of 19 
 

 
         Tender for construction of septic tank, soak pit including laying of 

new sewer line and other allied works in replacement of defunct 
sewer line of Hillary Institute of Kolkata Port Trust. 

 
 
                                NIT No:-  CT/2parts/39/2015-16/540           Dated:16/12/2015. 

 
 

         INSTRUCTION TO TENDERER 
 

1) The successful tenderer will be required to comply with the relevant provisions of building and other 
construction workers (Regulation of Employment and Conditions of Service) Act, 1996 and West Bengal 
Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act, 2004 
as well as Building and Other Construction Workers’ Welfare Cess Act, 1996 and the rules framed there-
under. 

 
2) An amount of Labour Welfare cess calculated at the rate of 1% of the billed amount shall be progressively 

recovered from each running bill as well as from the final bill of the contractor for onward transmission of 
the same to the appropriate authority. 

 
 3)  Submission of required documents with tender offer :-   

 
 

(i) The bidders should furnish documents regarding experience criteria and turnover criteria as per clause 
1 of NIT along with the tender offer. 
 

(ii) When the tender is opened between April to June of any year and the bidder is unable to submit 
audited accounts of the previous year i.e latest financial year, the bidder may submit audited accounts 
of the financial year previous to the latest financial year.  

 
(iii) In case tender is opened after June of any year and the bidder is unable to submit audited accounts 

of the previous year i.e latest financial year, the bidder may submit a certificate of turnover issued by 
the statutory auditor of the company / firm for the latest financial year. 

 
(iv) In case a bidder is unable to submit documents required as per NIT along with the tender offer, the 

bidder should state it clearly on the checklist and submit the same and the Indemnity Bond (if 
required) within 15(fifteen) days from the date of communication in the matter, failing which the 
offer shall be evaluated based on the submitted documents. 

 
(v) In case a bidder submits valid Professional tax Clearance Certificate / Challan valid for the last 

completed financial year and not the current one and if he is awarded the contract then it will be the 
contractor’s responsibility to comply with the requirements of the concerned authority during the 
entire tenure of the contract. 

 
4) While quoting the rate it should be noted that the tenderer should on no account overwrite the figures. 

Any necessary correction should be made by cancelling the original figures and writing the corrected 
figures on the top.  All such corrections should be initialled by the tenderer. If the figures are tampered 
with, the tender shall be rejected. 

 
5) Bidder shall not use ‘White Ink’ for correction at any place of the tender paper. Non-

conformation to the instruction shall be treated as non-responsive and hence, may disqualify the tender. 
 
6) The tender shall be evaluated on lowest offer basis.  
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         Tender for construction of septic tank, soak pit including laying of 
new sewer line and other allied works in replacement of defunct 
sewer line of Hillary Institute of Kolkata Port Trust. 

 
 
                             NIT No:  CT/2parts/39/2015-16/540          dated:16/12/2015. 
 
                                                SPECIAL CONDITIONS OF CONTRACT 
 
1. General:-These conditions are part of the tender documents, which must be read as a whole, 

the various sections being complimentary to one another, and are to be taken as mutually 
explanatory. Special Conditions of Contract shall be read in conjunction with the General 
Conditions of Contract, Instructions to Bidders, Bill of Quantities and other documents 
forming part of this Contract. If the stipulations in the various tender documents be found to 
be at variance in any respect, one will override others (but only to the extent these are at 
variance) in the order of precedence as given in the list below, i.e. any particular item in the 
list will take precedence over all those placed lower down in the list.  

o Work Order letter.  
o Bill of Quantities.  
o Special Conditions of the Contract.  
o General Conditions of Contract.  

 
2. In case of any dispute, question or difference either during the execution of the work or any 

other time as to any matter or thing connected with or arising out of this Contract, the 
decision of the Engineer shall be final and binding.  

 
3. Work Site: The Work site is located at the premises of Hillary Institute of Kolkata Port Trust as 

described in the name of the work. The tenderer shall visit the site of works and acquaint 
himself with the exact nature, scope and site of work before quoting his rates. No claims for 
any extra payment will be entertained under any circumstances after opening of the tender 
on this account.  The contractor shall bear in mind that least possible inconvenience are to 
be created for users of essential facilities located within or in the vicinity of the works site 
during the tenure of his work. 
 

4. Scope of Work: The scope of the work includes all works required in connection with subject 
work as above as set forth in the Bill Of Quantities. However, the items as well as quantities 
put to there in the BOQ are provisional ones and may vary as per requirements of site 
including execution of extra items. 
 

5. Working Period: Normally the work will be carried out between 8 A.M. to 5 P.M. on the 
Trustees’ working days only.  In case of any deviation from this the contractor shall have to 
take prior permission from the Engineer. However, the tenderer should note that he might be 
required to carry out the job on Sundays, holidays and after normal working hours and at 
night in addition to the normal working hours to expedite the progress of the work for which 
no additional payment shall be made beyond the quoted rate. 

 
6. Time of Completion: The work is one time in nature and required to be executed within 02 

(Two) months from date of placement of Work Order 
 

7. Site Godown and Watching: The contractor shall have to make his own arrangements for 
construction of site godown (if any) for storage of materials and security thereof during day 
and night at his own cost.  The godown and other temporary structures, if erected, are to be 
dismantled by the contractor before leaving the site after completion of the work at his own 
cost to leave the site at its initial condition. The Trustees’ will, however, allow the 
construction of godown on the Trustees’ land free of rent during execution of the work.  

 
8. Supervision, Tools & Equipments: - The contractor shall have to engage sufficient number of 

qualified and skilled persons to supervise and execute the work. The contractor should 
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arrange for all necessary tools , plants and equipments etc. required for successful execution 
of work at his own cost. 

9. Escalation/ variation in Prices: No escalation/ variation on prices of labour as well as materials 
will be considered for payment. 

 
10. Forwarding of Materials : All dismantled unserviceable materials are to be disposed off 

beyond the office compound and in conformity with the Municipal/ Corporation Rules at the 
contractor’s own cost. The contractor shall have to arrange transport for forwarding any 
usable/ saleable materials that may be found during the process of execution of the work to 
the Trustees’ Sales Yard or any other Site/ Godown including labourers, transportations, 
loading, unloading all complete as per the direction of the Engineer-In-Charge. No separate 
payment will be made to the contractor on this account unless specifically mentioned in the 
B.O.Q. 

 
11. Materials and Transport:- All materials including cement, except mentioned otherwise in the 

items of the attached bill of quantities, for successful completion of work shall have to be 
procured and supplied by the successful tenderer at his own cost. The materials supplied by 
the contractor shall be of approved quality and approval also shall have to be taken from the 
Engineer at site before using the materials to the work. Rejected materials, if any, shall have 
to be removed by the contractor with his own labour and transport at his own cost 
immediately on receipt of the instruction. 

 
12. Testing of materials:- Testing of any materials including cement (if required) shall have to 

be carried out at the Laboratories to be recommended by the Engineer-in-Charge.  No 
payment will however be made to the contractor towards charges for testing which are not 
mentioned in the BOQ but to be done as per the codes and specifications. 

 
13. Specifications/ Codes and Standards:- All works under this Contract will be executed 

according to the spirit of the Trustees’ Specification for works. Whenever the details are not 
specifically covered in the specifications, relevant provisions in the latest revision and/ or 
replacements of the Indian Standard Specifications (IS) or any other Inter-national Code of 
Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of 
such codes/ standards for ready reference of his own personnel as well as the Trustees’ 
Engineers at site at his own cost and without any additional reimbursement. 

 
14. Curing: All cement works shall have to be adequately cured as per relevant codes without 

any extra cost. 
 
15. Water: The contractor shall make his own arrangement for supplying of water required for 

the work. However efforts may be made to give some water connection near to the site for 
drinking purpose only, free of cost. 

 
16. Electricity: Necessary arrangement for electrical connection is to be made by the contractor 

at their own cost. If required, Ko.P.T may provide electrical connection with necessary 
charges, if available. 

 
17. Errors in the B.O.Q: In case rate of particular item is printed erroneously in BOQ, the rate 

stated in the Schedule of rates will prevail over the rate misprinted in BOQ.  
 
18. Security Restrictions :- Keeping in mind the security rules and regulations applicable at 

Trustees’ offices / other premises regarding entry and exit, the successful tenderer shall 
arrange for necessary permit / ensuring identity of workmen as and when required for men , 
material and vehicle at no extra cost to the Trustees.    

 
19. Service Tax :- As Ko.P.T is not a Registered Body Corporate, it is not liable to pay Service Tax 

under ‘Reverse Charge Mechanism’ as per Service Tax Law. The Service Provider is liable to 
recover Service Tax as applicable. Reimbursement of Service Tax will be made to the 
contractor by Ko.P.T on submission of actual payment of Service Tax at full rate for the work 
as per Finance Act, 1994. 
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However the Service tax will be deducted at applicable rate fixed by the government time to time on the 
amount of recoveries like L.D, damage, penalty, land rent, electricity charges etc. from the contractor’s 
bill. 
 

 
20. Compliance to the Labour Laws and Contract Labour Regulation and Abolition Act, 1970: The 

contractor shall be required to comply with the Minimum Wages Acts 1948, Employees 
Liability Act, 1938, Industrial Dispute Act, 1940 and the Contract Labour (Regulation and 
Abolition) Act 1970, or statuary amendments and the modifications thereof, any other laws 
relating thereto and the rules made there under from time to time. The successful bidder i.e. 
the contractor shall be required to pay the labourers the daily Minimum Wage applicable to 
Kolkata [ i.e area A ] as notified through relevant circular of CLC (Central), Govt. Of India issued 
from time to time in this regard.   

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. 
The contractor will be fully responsible for any delay / damage etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind for noncompliance or infringement 
of such Acts, Ordinances, Rules, Regulations Bye-laws and Procedures. 
 
The contractor shall indemnify the KoPT against payment to be made under or for the 
observance of the laws aforesaid without prejudice to his right to claim indemnity from his sub 
contractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a Breach of Contract. It will be obligatory on the part of contractor to 
obtain necessary Labour Licence from the Competent Authority for deploying requisite nos. of 
labours in the work and submit to the Engineer-in-Charge prior to commencement of the work. 

 
21. Regarding extra, excess / delay / extension of time/ Liquidated damages for delay / 

Termination of Contract, necessary action shall be taken as per relevant provisions of the 
Trustees’ General Conditions of Contract. 

 
***************************** 

 
SPECIFICATIONS FOR MATERIALS & WORKMANSHIP. 

 
The materials and workmanship shall satisfy the specifications as given in Trustees’ Schedule 
of Rates for Civil Engineering works as applicable and the job specifications contained in the 
Bill of quantities of the tender. In absence of the above, relevant Indian standards of latest 
revision shall be applicable.  
 
In absence of any standard/specification/code of practice covering and part of work related to 
this tender, instructions/directions of the Engineer will be final and binding on the contractor. 
 
In case of specialised items of work, specifications for which are not available in the 
documents listed above, the manufacturer’s instructions/technical manuals shall be followed. 

 
*********************************** 
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         Tender for construction of septic tank, soak pit including laying of 
new sewer line and other allied works in replacement of defunct 
sewer line of Hillary Institute of Kolkata Port Trust. 

 
 

NIT No:  CT/2parts/39/2015-16/540         dated:16/12/2015. 
 
 
 

PREAMBLE TO THE BILL OF QUANTITIES 
 

 
1. The Bill of Quantities must be read along with the General Conditions of Contract, the Special 

Conditions of Contract and the Bidder is deemed to have examined the above documents 
and to have thoroughly familiarise himself with the total scope of work and its mode of 
execution.  

 
2. The quantities given in the Bill of Quantities are approximate only and are given to provide a 

common basis for tendering. Payment will be made according to the quantities of each item 
of work actually carried out at the accepted rates as per Order Letter. The Engineer or his 
Representative shall measure the measurements of each item of work jointly. 

 
3. This being a percentage rate tender, the Bidder shall quote his rates as percentage above / 

below / at par with the estimated amount put to tender properly based on his own analysis in 
the ‘ABSTRACT FORM OF TENDER’ both in words and in figures. 

 
4. In such cases, if arithmetical error is committed by the tenderer in working out the amount, 

the tendered percentage shall be taken into account and the amount corrected and the 
corrections authenticated by the tenderer. 

 
5. When there is a difference between the percentage quoted in words and in figures, the 

percentage rate which complies with the amount worked out by the tenderer for this amount 
shall be taken as correct. 

 

************************************** 
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         Tender for construction of septic tank, soak pit including laying of 

new sewer line and other allied works in replacement of defunct 
sewer line of Hillary Institute of Kolkata Port Trust. 

 
 
 

NIT No:  CT/2parts/39/2015-16/540            dated:16/12/2015. 
. 

 
BILL OF QUANTITIES 

 
 

Sl. 
No  

                Description of Item Quantity Rate      
(`      P) 

Unit Amount         
(`        P) 

   
 

   

1 
 
 
 
 

Dismantling all types of masonry excepting cement 
concrete plain or reinforced, stacking serviceable 
materials at site and removing rubbish as directed 
within a lead of 75 m - In ground floor including roof. 

1.00 451.00  Cu.Mtr 451.00 

      
2 
 
 
 
 

Dismantling all types of plain cement concrete 
works, stacking serviceable materials at site and 
removing rubbish as directed within a lead of 75 m -
In ground floor including roof. 

1.00 949.00    Cu.Mtr  949.00 

 
     

3 Dismantling Indian WC including taking out base 
concrete as necessary. 

2 45.00 Each 90.00 

     4 Dismantling wash basin with brackets with or 
without waste fittings. 

1 35.00 Each 35.00 

      5 Dismantling Urinal 2 33.00 Each 66.00 

      6 Labour for dismantling G.I. pipe with fittings - 15 
mm / 20 mm. 

30.00 6.00 Mtr 180.00 

      
7 Cement concrete with graded stone ballast (40 mm 

size excluding shuttering)- In ground floor - with 
Pakur Variety chips - in  1:3:6 proportion. 

1.00 5823.00    Cu.Mtr 5823.00 

      
8 Supplying  , fitting and fixing with cement jointing 

(3:1) salt glazed stoneware pipe including 
excavation of earth upto 1.50 metre depth in all 
sorts of soil both mixed or unmixed and refilling (but 
excluding concreting at bottom and sides)- 150 mm 
dia. 

16.00 378.00 Mtr 6048.00 

      
9 Brick soling with picked jhama bricks including 

preparation of bed as necessary with brick joints 
properly filled in and packed with powdered earth 
and including necessary cushion of similar material 
below the soling (and in between layers when more 
than one layer is used) completes as per direction-
Single brick flat soling (thickness 75 mm.) 

10.00 358.00    Sq.Mtr 3580.00 
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Sl. 
No  

                Description of Item Quantity Rate      
(`      P) 

Unit Amount         
(`        P) 

10 Cement concrete with graded jhama khoa (30 mm 
size) excluding shuttering :- in 1:3:6 proportion. 

3.00 5803.00    Cu.Mtr    17409.00 

      
11 Constructing Inspection pit of inside measurement 

600mm X 600mm X upto 600mm (depth) with 250 
mm thick 1st. class brick work in cement mortar 
(1:4) on all sides, bottom of the pit consisting of 100 
mm thick cement concrete (1:3:6) with stone chips 
over a layer of jhama brick flat soling,15 mm thick 
(1:4) cement plaster to inside walls and out-side 
walls upto G.L. and 20  mm.thick (1:4) plaster to 
bottom of the pit, providing necessary invert with 
cement concrete (1:3:6) with stone chips as per 
direction, neat cement finishing to entire internal 
surfaces, top  of  the pit covered with 100 mm thick 
R.C.C. slab (1:1.5:3) with stone chips and necessary 
reinforcements upto 1% and shuttering including 6 
mm thick cement plaster (1:4) in all external 
surfaces of the slab and one 560 mm dia. R.C.C. 
manhole cover of approved make supplied, fitted 
and fixed in the slab with necessary fittings, 
necessary earthwork in excavation in all sorts of 
soil, filling sides of the pit with earth and removing 
spoils after work complete in all respect with all 
costs of labour and materials. With Pakur variety 
chips. 

2 7980.00 Each    15960.00 

      
12 Renewing stone set pavement with the joints set 

close in cement mortar (1:6) excluding the cost of 
stone sets but including the cost of carriage thereof 
within a lead of 150 m -when laid with a cushion of 
sand below (including cost thereof) -100 mm thick 
pavement 

5.00 65.10 Sq.Mtr 325.50 

      
13 Supplying, fitting & fixing Cast iron single branch 

equal without door conforming to I.S. 1729/1970 
including joining and painting two coats to the 
exposed surface with approved paint complete. 
(Payment of Painting will however be paid 
separately)- with valamoid joints including sealing 
the top with cement mortar (4:1) - 100 mm dia. 

1 873.00 Each  873.00 
 

      

14 Supplying, fitting & fixing Cast iron soil pipe only 
conforming to I.S. 3989 / 1970 and I.S. 1729/1964 
with bobbins, nails etc. including making holes in 
the wall, floor etc. and cutting trenches etc. in any 
floor through masonry concrete, if necessary, and 
mending good damages with necessary jointing 
materials and painting two coats to the exposed 
surface with approved paint complete. 
(Measurement will be made along the center line of 
the total pipe line in fitted condition including 
specials, payment for specials & Painting will  
however be paid separately) -with valamoid joints 
including sealing with sand cement morter (4:1) 
upto quarter depth -100 mm dia (internal). 

15.00 795.00 Mtr.      11925.00 
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Sl. 
No  

                Description of Item Quantity Rate      
(`      P) 

Unit Amount         
(`        P) 

15 Supplying, fitting & fixing H.C.I. bend without door 
conforming to I.S.S. including jointing complete and 
painting two coats to the exposed surface with 
approved paint complete. (Payment of Painting will 
however be paid separately) -With valamoid joints 
including sealing the top with cement mortar (4:1) -
100 mm dia. 

5 568.00 Each  2840.00 

      16 Supplying, fitting and fixing cast iron 'P' or 'S' trap 
conforming to I.S. 3989 / 1970 and 1729 / 1964 
including lead caulked joints and painting two coats 
to the exposed surface. (Painting to be paid 
separately). P Trap - 100 mm Dia,. 

2 1094.00 Each  2188.00 

      17 Supplying, fitting and fixing C.I. round grating- 150 
mm. 

2 100.00 Each  200.00 

      18 Construction of septic tank of different capacities as 
per approved drawing with 1st class brick work in 
cement mortar  (1:4) including two 560 mm dia. 
R.C.C. manhole cover(heavy type)of approved make 
supplied, fitted and fixed in the 100mm thick R.C.C 
(1:1.5:3) top slab with necessary fittings, 20mm 
thick cement plaster (4 : 1) with neat cement finish 
to the internal surfaces and 15 mm thick cement 
plaster (4 : 1) to outside wall upto 200 mm below 
G.L floor finished with 25 mm thick grey artificial 
stone over 100 mm thick R.C.C(1:1.5:3) bottom slab 
including supplying, fitting and fixing all necessary 
specials, fittings, S.W. tees, C.I. foot rest etc. 
including excavation earth in all sorts of soil, 
shoring, bailing out and pumping out water as 
necessary, ramming, dressing the bed and filling the 
sides of the tanks with earth, removing spoils, filling 
up the chamber with clear water, removing foreign 
materials from the chamber and including 
constructing attached inspection pit as per 
approved drawing and connecting all necessary 
pipes, joints etc. with internal plaster work and 
artificial stone flooring is to be done with admixture 
of water proofing compound @ 0.5% by weight of 
cement with all costs of labour and materials. - For 
20 users -With Pakur variety. 

1 53147.00  Each       53147.00 
 
 
 
 
 
 
 
 
 
 
     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 12 of 19 
 

Sl. 
No  

                Description of Item Quantity Rate      
(`      P) 

Unit Amount         
(`        P) 

      19 Construction of circular soak well 2.5 metre deep in 
all types of sandy soils with dry brick work upto 1.6 
metre from the bottom having 150 mm intermediate 
cement brick work (1:4) band all round and cement 
brick work (1:4) upto 0.90 metre from top with 
20mm thick cement plastering (1:4) to inside face 
upto the depth of cement brick work, 15mm thick 
cement plaster (1:4) on outer face from top of the 
well upto G.L. and 6 mm thick cement plaster (1:4) 
on top of the R.C.C. cover slab including filling 
bottom 1.00 metre of inside of the well with brick 
metal (50 mm to 63 mm size) including R.C.C. cover 
slab of 100 mm thick with cement conc (1:1.5:3) 
with stone chips with necessary reinforcement and 
shuttering including one 560 mm dia. R.C.C. 
manhole cover (heavy type)of approved make 
supplied, fitted and fixed in the cover slab with 
necessary fittings, making necessary arrangements 
for pipe connections, excavation of well 
including shoring, dewatering and removing the 
excess earth from the premises as per direction 
complete in all respect with all costs of labour and 
materials. With 250 mm thick dry brick work and 
250 mm thick cement brick work (1:6) and 1.00m 
inside dia. 

1 17982.00 /Each      17982.00     

      
20 Supplying, fitting and fixing E.W.C. in glazed 

vitreous chinaware of approved make complete in 
position with necessary bolts, nuts etc-with "P" trap 
-.White in colour. 

1 1776.00 Each 1776.00 

      21 Supplying, fitting and fixing Anglo-Indian W.C. in 
white glazed vitreous china ware of approved make 
complete in position with necessary bolts, nuts etc.- 
P trap without  vent. 

1 3940.00 Each 3940.00 

      
22 Supplying, fitting and fixing flat back urinal( half 

stall urinal) in white vitreous china ware of approved 
make in position with brass screw on 75 mm x 75 
mm x 75 mm wooden blocks complete –465 mm x 
355 mm x 265 mm 

2 820.00 each 1640.00 

      
23 Supplying, fitting and fixing white vitreous china 

best quality approved make wash basin with C.I. 
brackets on 75 mm X 75 mm wooden blocks, C.P. 
waste fittings of 32 mm dia., one approved quality 
brass C.P. pillar cock of 15 mm dia., C.P. chain with 
rubber plug of 30 mm dia., approved quality P.V.C. 
waste pipe with C.P. nut 32 mm dia., 900 mm long 
approved quality P.V.C. connection pipe with heavy 
brass C.P. nut including mending good all damages 
and painting the brackets with two coats of 
approved paint-550 mm X 400 mm size. 

2 2504.00 each 5008.00 
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Sl. 
No  

                Description of Item Quantity Rate      
(`      P) 

Unit Amount         
(`        P) 

24 Supplying, fitting & fixing 10 litres PVC low down 
cistern conforming to IS specification with PVC 
fittings complete CI brackets including two coats of 
painting to brackets etc  

2 1181.00 Each 2362.00 

      
25 Supply, fit & fix closet seat of approved make with 

lid and C.P. hinges rubber buffer and brass screws 
complete :-   

    

      
(a) - EWC Plastic hollow type white. 1 446.00 Each 446.00 

      
(b) - Anglo Indian Plastic hollow type white. 1 572.00 Each 572.00 

      
26 Supplying, fitting and fixing Foot rest for water 

closet of size 275 mm X 125 mm with Porcelain of 
approved make. 

2 257.00 Each 
Pair 

514.00 

      

27 Supplying, fitting and fixing Peet's valve full way 
gunmetal standard pattern best quality of approved 
brand bearing I.S.I. marking with fittings (tested to 
21 kg per sq. cm.)-20 mm. 

1 807.00 each 807.00 

      

28 Supplying, fitting and fixing Chromium plated stop  
Cock (Equivalent to Code No. 513(A)  & 513(B) &  
Model - Tropical / Sumthing Special of ESSCO or 
similar brand). 

5 629.00 each 3145.00 

      

29 Chromium plated Bib Cock long body with wall 
flange with aerator (Equivalent to Code No. 512 & 
Model - Tropical / Sumthing Special of ESSCO or 
similar brand) 

3 843.00 each 2529.00 

      
30 Supply, fit and fix approved brand PVC connector  

white flexible with both end coupling with heavy 
brass over C.P. nut 15 mm dia  - 600 mm long. 

5 126.00 each 630.00 

      
31 Supplying, fitting and fixing approved brand 32 mm 

dia.P.V.C. waste pipe, with PVC coupling at one end 
fitted with necessary clamps -900 mm long each.  

2 89.00 each 178.00 

      
32 Supplying, fitting and fixing G.I. pipes of TATA make 

with all necessary accessories, specials viz. socket, 
bend, tee, union, cross, elbo, nipple, long screw, 
reducing socket, reducing tee, short piece etc. fitted 
with holder bats clamps, including cutting pipes, 
making threads, fitting, fixing etc. complete in all 
respect including cost of all necessary fittings as 
required, jointing materials and two coats of 
painting with approved paint in any position above 
ground. (Payment will be made on the centre line 
measurements of total pipe line including all 
specials. No separate payment will be made for 
accessories, specials. Payment for painting will be 
made separately)For Concealed Work 
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Sl. 
No  

                Description of Item Quantity Rate      
(`      P) 

Unit Amount         
(`        P) 

      

(a) 15 mm dia. medium quality  20.00 265.00 /Mtr 5300.00 

      
(b) 20 mm dia. medium quality 10.00 299.00 /Mtr 2990.00 

   TOTAL = 1,71,908.50 
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B/F ……………..           ` 1,71,908.50 
1) ……………………………………………….%  above par                                               ( + )    ` 
                  (in figures) 
  
   ………………………………………………………………………………………………………….. 
                  (in words) 
 
2) At  par 
 
3) ………………………………………………….% below par                                              ( – )    ` 
              (in figures)                                                                                                                                                     

                                                                                             
……………………………………………………………………………………………………………                `             

           (in words)                                                                                                         
  

Total amount in words : Rupees ………………………………………………………….……………………………………………… 

Note: - The rate quoted shall include all taxes and duties as applicable excluding Service tax. Service Tax will 
be reimbursed by Ko.P.T on submission of actual payment of Service Tax at full rate for the work as per 
Finance Act 1994.] 

 

Time of Completion     :  02(Two) months 

Signature  of   the Tenderer(s)  : ………………………………………………………………………………………………………… 

Name and address of the Tenderer(s) : ……………………………………………………………………………………… …………                                                        

Class of registration at Ko.P.T & details   ………………………………………………………………………………………………..  
of Standing Security Deposit.   
 

Permanent  Income  Tax A/C.No. :  …………………………………………………………………………………………………….  

Valid E.S.I. Registration No. :  ……………………………………………………………………………………………………. 

Valid E.P.F. Registration No.     :    ………………………………………………………………………………… 

 

Tender opening officer                 :  i)………………………………………………….                                  

                                                       ii)…………………………………………………                                                                  

 

Whether the tenderer is covered under E.S.I. Act or not :   YES      /      NO  

List of documents submitted in connection with E.S.I. Act : i) ……………………………………… 

ii) ……………………………………… 

iii) ……………………………………… 
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      THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

 FORM  OF  TENDER 
 

NIT No:  CT/2parts/39/2015-16/540         dated:16/12/2015. 
 

To 
............................................... 
............................................... 
............................................... 
 
I/We ........................................................................................................................………………………… 

of ........................................................................................................................……………………………. 

having examined the site of works, inspected the Drawings and read the Specifications, General & Special 
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 
prices set out in the annexed Bill of Quantities within 02 (TWO) months from the date of order to 
commence the work and in the event of our tender being accepted in full or in part, I/We also undertake 
to enter into a Contract Agreement in the Form hereto annexed with such alterations or additions there to 
which may be necessary to give effect to the acceptance of the Tender and incorporating such 
specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and I/We hereby 
agree that until such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions 
of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the 
Trustees shall be the contract. 
 
THE TOTAL AMOUNT OF TENDER `.................................................. 
   
(Rupees in words) ..................................................................................................................... 
                         ......................................................................................................................       
          
I/We require ................................................................. days/months preliminary time to arrange and 

procure the materials required by the work from date of acceptance of tender before I/We could 

commence the work. 

 
I/We have deposited with the Trustees’ Financial Adviser & Chief Accounts Officer, a sum of 
Rs.................................vide Receipt No...............................of.............................as Earnest Money. 
 
I/We agree that the period for which the tender shall remain open for acceptance shall not be less than 

four months.                                                                                

Signature of Tenderer 
        (Seal of the Tenderer) 

Witness :      
Signature  _____________________ 
 
Name      _____________________             Name of the 
                         (In Block Letters)                      Tenderer :     _______________________ 
       
Address: _____________________                                          _______________________ 
               
               _____________________            Dated:                     _______________________ 
 
       _____________________                  Address:                _______________________ 
 
Occupation: _____________________                                            _______________________  
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To 
The Sr. Ex. Engineer (Kolkata). 
Kolkata Port Trust. 
 

 
Reg: NIT No:  CT/2parts/39/2015-16/540          dated:16/12/2015. 

 
. 

 
 

 
The following documents are enclosed in the sealed envelope containing our tender in connection with the 
above NIT. The original of the documents would be shown for verification as and when requested.  

 
 

1. Cost of tender document (if required). 
 

2. Treasury Receipt , Bankers cheque in original for Earnest money / Copy of Treasury receipt 
issued against Permanent Security Deposit.  

 
3. Proof of experience and tum over as per pre-qualification criteria. 

 
4. ESI Registration certificate, if applicable  
 
                              OR 
5. An Affidavit in original affirmed before a First Class Magistrate indicating that ESI Act is not 

applicable on non-judicial stamp paper worth Rs.10/- and Indemnity Bond in original in favour 
of KoPT drawn on a non-judicial stamp worth of Rs.50/- both as per your given proforma. 
 

6. EPF Registration certificate. 
 
7. The VAT Registration certificate. 

 
8. PAN  Certificate. 
 
9. Copy of Labour Licence (if applicable ). 
 
10. Copy of Trade Licence.  

 
11. Copy of Professional tax clearance certificate / upto date challan. 
 
 
Enclo : As above. 

 
 

                                                                                                                   Yours faithfully, 
 
 
 

                                                                                                         (Signature of the Tenderer). 
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On  Rupees Ten Non-Judicial Stamp Paper. 
 

BEFORE THE 1ST CLASS JUDICIAL MAGISTRATE AT ……….. 
 

 
AFFIDAVIT 

 
 
I………………………………...................... son of ……………………………...............aged about…….......... year, by 

faith …………………....... , by occupation ……………...............residing at …………............................................ 

do hereby solemnly affirm and declare as follows:- 

 

1.  THAT I am the proprietor/Partner of ……………. Having offer at ………………. 

     And carrying on business on the said name and style. 

  

    (In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be mentioned 

in the affidavit). 

2.  THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I. Registration. 

 

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the Clause No.10 of the Tender 
No NIT No CT/2parts/39/2015-16/540       dated:16/12/2015.issued by Kolkata Port Trust in 
respect of the  work Tender for construction of septic tank, soak pit including laying of new sewer 
line and other allied work in replacement of defunct sewer line of Hillary Institute of Kolkata Port 
Trust. 

 
 
4. THAT the statements made above are all true to the best of my knowledge and belief. 
 

 
 

 

                                                                                                        DEPONENT 

Identified by me 
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On Rupees Fifty Non-Judicial Stamp Paper. 
 
 

 
INDEMNITY BOND 

 
BY THIS BOND  I,  Shri/Smt. ___________________________________ son of   
Shri/Smt. ___________________ residing at __________________________________________ by 
occupation ____________________ , the Partner/Proprietor/Director ___________________ having office at 
___________________________ , am a tenderer under Civil Engineering Department, Kolkata Port Trust (A 
Statutory Body under MPT Act, 1963). 
 
2.     WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who is not covered under E.S.I. Act 
or exempted to furnish an Indemnity Bond in favour of Civil Engineering Department, Kolkata Port Trust 
against all damages and accidents to the Labourer Tenderer/Contractor. 
 
3.      NOW THIS BOND OF INDEMNITY WITNESSETH THAT the tenderer/contractor named herein above shall 
indemnity the Kolkata Port Trust against all damages and accidents occurring to the Labourers of the 
Tenderer/Contractor as demanded by the Kolkata Port Trust and which shall be legal and/or claimed by the 
Kolkata Port Trust during the execution of the work stated in the NIT No. CT/2parts/39/2015-16/540           
dated:16/12/2015. 
 
 
4.    AND the Contractor hereunder agree to indemnify and at all times keep indemnified the Kolkata Port 
Trust and its administrator and representative and also all such possible claim or demand for damages and 
accidents. 
 
         IN WITNESS WHEREOF  I, _______________________, the Partner/Proprietor/Director 
__________________________________ hereto set and seal this the ___________ day of ______________ 
in the year ______________ at _______________   
 
 
 
                                                                                                                  Signature of the Indemnifier  
Sureties : 

1. Name  : 
Address : 
 
 

2.  Name :  
Address : 
 
Witnesses : 

 
 
 

[NOTE :- to be submitted by the L1 bidder  within 15 days of opening of the tender.] 
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GENERAL CONDITIONS OF CONTRACT 
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&  
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1111.... DEFINITIONSDEFINITIONSDEFINITIONSDEFINITIONS 
    

1.0.  In the contract, as her-in-after defined, the following words and 
expressions shall have the meaning here-in assigned to them, except 
where the context otherwise required. 

 

1.1. "EmployeEmployeEmployeEmployerrrr" or "Board" or "Trustees" means the Board of Trustees for  the 
Port of Kolkata, a body corporate under Section 3 of the Major Port Trust 
Act, 1963, including their successors, representatives and assigns. 

 

1.2. "Chairman""Chairman""Chairman""Chairman" means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963. 

 

1.3. "Contractor""Contractor""Contractor""Contractor" means the person or persons; Firm or Company whose tender 
/offer has been accepted by the Trustees and includes the Contractor's 
representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

 

1.4. "Engineer”"Engineer”"Engineer”"Engineer” means the Board's official who has invited the tender on its 
behalf and  includes the Chief Engineer, the Chief Mechanical Engineer, 
the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy 
Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior 
Resident Engineer, The Manager (Infrastructure & Civic Facilities), the 
Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic 
Facilities) and the Deputy Manager (Plant & Equipment), or other official as 
may be appointed from time to time by the employer, with written 
notification to the Contractor, to act as Engineer for the purpose of the 
contract, in place of the "Engineer' so designated. 

 

1.5. "Engineer's Representative""Engineer's Representative""Engineer's Representative""Engineer's Representative" means any subordinate Engineer or Assistant 
to the Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

 

1.6. "Work""Work""Work""Work" means the Work to be executed in accordance with the Contract 
and includes authorized "Extra Works" and "Excess Works" and Temporary 
Works. 

 

1.7. "Temporary Works""Temporary Works""Temporary Works""Temporary Works" means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement 
and other god owns, platforms and bins for stacking building materials, 
gantries, temporary tracks and roads, temporary culverts and mixing 
platforms. 

 

1.8. "Extra Works""Extra Works""Extra Works""Extra Works" means those works required by the Engineer for completion 
of the Contract which were not specifically and separately included in the 
schedule of items of works (i.e., Bills of Quantities) of the tender. "Excess 
Works" means the required quantities of work in excess of the provision 
made against any item of the Bill of Quantities. 
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1.9. "Specifications""Specifications""Specifications""Specifications" means the relevant and appropriate Bureau of Indian 
Standard's Specifications (latest revisions) for materials and workmanship 
unless stated otherwise in the Tender. 

 

1.10. "Drawings""Drawings""Drawings""Drawings" means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the Engineer 
and such other drawings as may from time to time be furnished or approved 
in writing by the Engineer. 

 

1.11. "Contract""Contract""Contract""Contract" means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender/ 
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement 
if separately entered into and the Schedule of Rates and Price, if any, 
adopted by the Trustees at their discretion. 

 

1.12. "Constructional Plant""Constructional Plant""Constructional Plant""Constructional Plant" means all appliances or things of whatsoever nature 
required in or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent work. 

 

1.13. "Site""Site""Site""Site" means the land and other places, on, under, in or through which the 
works are to be executed or carried out and any other lands or places 
provided by the Trustees for the purpose of the Contract. 

 

1.14. "Contract Price""Contract Price""Contract Price""Contract Price" means the sum named in the letter of acceptance of the 
Tender/ Offer of the Contractor, subject to such additions thereto and 
deduction there from as may be made by the Engineer under the provisions 
here-in-after contained. 

 

1.15. "Month""Month""Month""Month" means English Calendar Month. 
 

1.16. "Excepted risks""Excepted risks""Excepted risks""Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities (whether war be declared or not) Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which a 
certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 

 

1.17. Word importing the singularsingularsingularsingular only, also includes the plural plural plural plural and vice-versa 
where the context so required. 

 

1.18. The headiheadiheadiheadings and marginal notesngs and marginal notesngs and marginal notesngs and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include 
overhead costs of the contractor, whether on or off the site. 

 
2222.... DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVEDUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVEDUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVEDUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE    
    

2.1. The Contractor shall execute, complete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and shall comply with 
the Engineer's direction on any matter whatsoever. 
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2.2. The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 herein, from the Engineer's Representative. 

 

2.3. The Engineer shall have full power and authority 
(a)  to supply to the contractor from time to time during the progress of the 

works such further drawings and instructions as shall be necessary for 
the purpose of proper and adequate execution and maintenance of the 
works and the contractor shall carry out and be bound by the same. 
 

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time. 

 

(c) to order for any variation, alternation and modification of the work and 
for extra works. 
 

(d) to issue certificates as per contract. 
 

(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first referee. 

 

(f) to grant extension of completion time. 
 

2.4. The Engineer's representative shall: 
(a) watch and supervise the works. 

 

(b) test and examine any material to be used or workmanship employed 
in connection with the work. 
 

(c) have power to disapprove and material and workmanship not in 
accordance with the contract and the contractor shall comply with his 
direction in this regard. 
 

(d) take measurements of work done by the contractor for the purpose of 
payment or otherwise. 
 

(e) order demolition of defectively done work for its reconstruction all by 
the Contactor at his own expense. 
 

(f) have powers to issue alteration order not implying modification design 
and extension of completion time of the work and 
 

(g) have such other powers and authorities vested in the Engineer, which 
have been delegated to him in writing by the Engineer under intimation 
to the Contractor. 
 

2.5. Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works and 

 

(c) to relieve the Contractor of any of his duties or obligations under the 
Contract. 

 
2.6. Provided also as follows: 

(a) Failure of Engineer's Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
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removal, breaking-up thereof and re-construction at the  contractor's 
cost and the contractor shall have no claim to compensation for the 
loss sustained by him. 
 

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer's Representative, he shall be entitled to refer the matter to 
the Engineer who shall there upon confirm, reverse or vary such 
decision. 
 

(c) Any written instructions or written approval given by the Engineer's 
Representative to the contractor, within the terms of delegation of 
power and authority vested in Engineer to his Representative in writing 
shall bind the contractor and the Trustees as though it had been given 
by the Engineer, who may from time to time make such delegation. 
Contractor and the Trustees as though it had been given by the 
Engineer, who may from time to time, make such delegation. 

 

 
3333.... THE TENDETHE TENDETHE TENDETHE TENDER / OFFER AND ITS PRER / OFFER AND ITS PRER / OFFER AND ITS PRER / OFFER AND ITS PRE----REQUISITESREQUISITESREQUISITESREQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be 
deemed to have inspected and examined the site, fully consider all factors, 
risks and contingencies, which will have direct and in direct impact on his 
expenses and profit from the work and shall be specifically deemed to have 
taken the following aspects into consideration: 

 

(a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climate conditions, the means of 
access to the site and all other local conditions including the likely 
charges and costs for temporary way-leave, if any, required for the 
work. 
 

(b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work to 
the entire satisfaction of the Engineer, and also by complying with the 
General and Special Conditions of Contract. 
 

(c) The accommodation required for the workmen and site office, 
mobilization / demobilization and storage of all plant, equipment and 
Construction materials. 
 

(d) The sources and means of procurement of water for drinking, washing 
and execution of work, and source and availability of electrical power, 
all of Contractor's cost. 
 

(e) Payment of taxes and duties and compliance of all applicable statues, 
ordinances and law together with the rules made there under, the 
rules, regulations and bye-laws of public bodies or any local or other 
authority by the Contractor, keeping the Trustees indemnified against 
penalties and liabilities of every kind arising from the 
Contractor's failure in such compliance. 
 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for 
any legal instrument including Bank Guarantees and Indemnity Bonds. 
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3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the 
Trustees, unless stipulated otherwise in the Notice-Inviting the Tender and 
shall be faultless in figures and free from erasing. Corrections, if any, shall 
only be made by scoring out and initialing of the revised figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender 
or subsequently, shall disclose the names of their owners/partners/Share 
Holders at the required points of time. The failure in this regard shall be 
treated as a breach and a contract, if entered into, shall be liable to be 
cancelled. 

3.4.  
(a) Earnest Money Deposit shall be @ 2 % of the estimated cost and will be 

applicable for works/service/O&M contract only and not for procurement 
contract. 

(b) There will be no minimum ceiling of Earnest Money which will be 2 % of 
the estimated cost up to an estimated cost of `̀̀̀ 10 crores and for 
estimated cost above `̀̀̀    10 crores, it will be `̀̀̀    20 lacs + 1 % of the 
estimated cost by which it exceeds `̀̀̀    10 crores . 

 

(c) Upto Rs 10 lacs, Earnest Money will be accepted only by Banker’s 
cheque /Demand Draft/ Pay Order payable at Kolkata or Haldia as the 
case may be. Earnest Money deposit beyond 10 lacs may be accepted 
in the form of Bank Guarantee issued by an Indian 
nationalized/schedule bank for the amount which it exceeds 10 lacs.. 

 

The enlisted (registered) Contractors of the Trustees, who have 
deposited fixed Security with the Trustees FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 

 

Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A 
 
 

B 
 
 

C 

`̀̀̀ 50000/- 
 
 

` ` ` ` 25252525,000/- 
 
 

`̀̀̀  15,000/- 

Any tender priced up to              
`̀̀̀ 10,00,000/- 
 
Any tender priced up to               
` ` ` ` 5555,00,000/- 
 
Any tender priced up to               
` ` ` ` 3333,00,000/- 

 
(d) (i)  Tender submitted without requisite Earnest Money may be liable to 

rejection. 
 

(ii) If before expiry of the validity period of his Tender / offer, the tender 
amends his quoted rates or tender/ offer making them unacceptable 
to the Trustees and / or withdraws his tender / offer, the Earnest 
Money deposited shall be liable to forfeiture at the option of the 
Trustees. 

 

(e) The Earnest Money of accepted Tender / offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
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Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money. 

(f) Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of the 
gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the under noted percentages of 
the total value of work actually done up to the stage of completion. 

 

Value of Work % of Security 
Deposit for works 
contract 

% of Security Deposit for 
Contract of supplying 
materials and equipments 
only 

For works up to     
` 10,00,000/- 
 

10% (Ten 
percent ) 

1% ( One percent ) 

For works 
costing more 
than                 
`10,00,000/- 
and up to         
` 20,00,000/- 

10% on first            
` 10,00,000/- +    
7½ % on the 
balance 

1% on first ` 10,0,000/- 
+   ½  % on the balance 

For works 
costing more 
than                   
` 20,00,000/- 

10% on first            
` 10,00,000/- +       
7½% on next           
` 10,00,000/-  + 
5 % on the 
balance 

1% on first ` 10,0,000/- 
+    ½ % on next           
` 10,00,000/- + ¼ % on 
the  balance 

 

(g) Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the trustees' Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata 
Port Trust and payable at Kolkata / Haldia, as the case may be. 
 

(h) No interest shall be paid by the trustees to the Tenderer / Contractor on 
the amount of Earnest Money / Security Deposit held by the Trustees, at 
any stage. 

3.5.  
(i) The Security Deposit shall be refunded to the Contractor in terms of 

Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-Clause 3.5(ii) herein below. If, however, the contract 
provides for any maintenance period, 50% of the Security Deposit may 
be refunded against any of the Treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
said maintenance period and after the Engineer has certified the final 
completion of work in form G.C.2 and the Contractor has submitted his 
"No Claim" Certificate in form G.C.3. 

 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the contract. The Trustees 
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shall also be at liberty to deduct any of their dues from the Security 
Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall 
have to submit to the Engineer a performance Bond in the form of an 
irrevocable guarantee from Kolkata / Haldia Branch, as the case may be, of 
any Nationalized Bank of India in the proforma annexed hereto and for the 
sum and period as mentioned in the letter of acceptance of the 
Tender/Offer, within 15 days from the date of such letter, failing which the 
contract shall be liable to be terminated and the Earnest Money are liable to 
forfeiture; all at discretion of the Engineer. The cost of obtaining this or any 
other Bank Guarantee and/or the revalidation thereof, wherever required, 
has to be borne by the Contractor and it shall be his sole responsibility to 
arrange for timely revalidation of such bank guarantee, failing which and for 
non-fulfillment of any contractual obligation by the Contractor, the Engineer 
and/or the Trustees shall be at liberty to raise claim against the Guarantee 
and/or enforce the same unilaterally. 
 

3.7. Every Tenderer / bidder shall submit in respect of a tender value of more 
than Rs. 5 crores, along with their tender comprising Special Conditions of 
Contract, General Conditions of Contract, BOQ, Earnest Money, etc., a 
document called Integrity PactIntegrity PactIntegrity PactIntegrity Pact    AgreementAgreementAgreementAgreement duly signed by their authorized 
representative. The proforma of the Integrity Pact Agreement shall as 
specified in the G.C.C. In case of tender value more than Rs. 5 crores, the 
Integrity Pact Agreement is an essential part and parcel of the bid 
document to be submitted by each tenderer, without which the tender shall 
not be considered. 

 

 
4444.... THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTORTHE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTORTHE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTORTHE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
 

4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as 

applicable only within the jurisdiction of the High Court at Kolkata, 
India, including the following Act: 
1. The Indian Contract Act, 1872. 
2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers' Act, 1948. 
7. The Indian Arbitration Act (1940) and latest amendment (in the 

case of a definite arbitration Agreement only). 
 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the 
Engineer or his representative, the Contractor shall, at his own expense, 
enter into and execute a Contract Agreement to be prepared by him in the 
form annexed hereto. Until such Contract Agreement is executed the other 
documents referred to in the definition of the term "Contract" here-in-before 
shall collectively be the Contract. 



 10

4.3. Several documents forming the contract are to be taken as mutually 
explanatory of one another. Should there be any discrepancy, ambiguity, 
omission or error in the various contract documents, the Engineer shall 
have the power to correct the same and his decision shall be final and 
binding on the parties to the Contract. 

 

4.4. Two copies of the Drawing referred to in the General and Special 
Conditions of Contract and in the Bill of Quantities, shall be furnished by the 
Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the properly of the Trustees and hence, the Contractor shall 
return them to the Engineer or his Representative on completion of the 
work. if not torn or mutilated on being regularly used at site. 

 

4.5. The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/ or approval, without meaning 
thereby the shifting of Contractor's responsibility on the engineer in any 
way whatsoever. 

 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the engineer. 
Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his 
agents servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen, and 
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a "piece rate" basis shall not be deemed 
to be subletting under this clause. 

 

4.7. Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender / Offer all his cost for supplying and providing all 
constructional plant, temporary work, materials both for temporary and 
permanent works, labour including supervision thereof transporting to and 
from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

 

4.8. The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the contractor shall be fully responsible for the correct 
implementation thereof as also for any design and specification prepared / 
proposed / used by the Contractor. 

 

4.9. Whenever required by the Engineer or his Representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment labour, materials and temporary works. 



 11

The submission to and/ or any approval by the Engineer or his 
Representative to any such programme or particulars, shall not relieve the 
Contractor of any of his obligations under the contract. If for any reason the 
contractor be unable to adhere to his earlier programme, he shall submit 
his revised programme for completion of work within the stipulated time 
whenever asked to do so. 

 

4.10. Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
Representative shall consider necessary during the maintenance period. 
The Contractor or his competent and authorised agent or representative 
shall be constantly at site and instructions given to him by the Engineer or 
his Representative in writing shall be binding upon the Contractor subject to 
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or 
his Representative in writing about such representative / agent of his at 
site. 

 

4.11. The Contractor shall employ in execution of the Contract only qualified, 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of his staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur, whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 

 

4.12. The Contractor shall be responsible for the true and proper setting-out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and he shall fully 
provide, protect and preserve all stakes, templates, bench marks, sight 
rails, pegs, level marks, profile marks and other things used in setting-out 
the works. 

 

4.13. From the commencement of the works till issue of the completion certificate 
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part there of shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
Engineer, failing which the Engineer or his Representative may cause the 
same to be made good by any other agency and the expenses incurred and 
certified by the Engineer, shall be recoverable from the Contractor in 
whatever manner the Engineer shall deem proper. This Clause will not 
apply to that part of the work, which might have been taken over by the 
Trustees on partial completion of the work and in such case the 
Contractor's obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the Engineer as also for 
defects/ damages if any caused to the work by the Contractor during such 
repairs and replacement in the maintenance period. 
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4.14. The Contractor shall at his own cost protect, support and take all 
precautions in regard to the personnel or structure or services or properties 
belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the 
Trustees against claim for injury, loss or damage caused by the Contractor 
in connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and/ or to any person 
including the Contractor's workmen. Cost of Insurance Cover, if any, taken 
by the Contractor shall not be reimbursed by the Trustees, unless 
otherwise stipulated in the Contract. 

 

4.15. The Contractor shall immediately inform the Engineer's Representative if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them 
from being damaged by his workmen and arrange for disposal of them at 
the Trustees expense as per the instruction of the Engineer's 
Representative. 

 

4.16. The Contractor shall be deemed to have indemnified the Trustees against 
all claims, demands, actions and proceedings and all costs arising there 
from on account of: 
(a) Infringement of any patent right, design, trade-mark, or name or other 

protected right, in connection with the works or temporary work. 
 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments 
or compensation, if any, for getting all materials and equipment 
required for the work. 
 

(c) Unauthorized obstruction or nuisance caused by the Contractor in 
respect of Public or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 
 

(d) Damage / injury caused to any highway and bridge on account of the 
movement of Contractor's plants and materials in connection with the 
work. 
 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor's plants 
and materials. 
 

(f) The Contractor's default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and / or knowledge of the Trustees 
on or near the site of work. 

 

4.17. Debris and materials, if obtained by demolishing any properly, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of 
the following: 
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(a) Keeping the site free of unnecessary obstruction and removal from 
site of constructional plant wreckage, rubbish, surplus earth or 
temporary works no longer required. 

 

(b) Cleaning and removal from site the entire surplus materials of every 
kind to leave the site clean and tidy after completion of the work, 
without which payment against final bill may be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of Docks, the 
River Hooghly and other waterways against pollution of whatever 
nature during execution and maintenance of the works, and to prevent 
rubbish, refuse and other materials from being thrown into     the water 
by the Contractor’s men or those of his agency. 
 

(d) Making arrangements for deployment of all labourers and workers, 
local or otherwise including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the requirements of 
Kolkata Municipal Corporation or other local authority or the Engineer 
or his Representative, for preventing     (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking effective 
actions for destruction of rats, mice, vermin, mosquitoes etc. and by 
maintaining healthy and sanitary condition, (ii) illegal storage and 
distribution of Drugs, Narcotics,     Alcoholic liquor, Arms and 
Ammunitions, (iii) unlawful, riotous or disorderly conduct of     the 
Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of 
workmen of age less than 16 years. 

 

4.19. Every direction or notice to be given to the Contractor shall be deemed to 
have been duly served on or received by the Contractor, if the same is 
posted or sent by hand to the address given in the tender or to the 
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the 
address as appearing in the trustee’s Register or to the Registered Office of 
the Contractor. The time mentioned in these conditions for doing any act 
after direction or notice shall be reckoned from the time of such posting or 
dispatch. 

 

4.20. The Contractor and his sub-contractor or their agents and men and any firm 
supplying plant, materials, and equipment shall not publish or caused to be 
published any photographs or description of the works without the prior 
authority of the Engineer in writing. 

 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of 
other Public Body on or near the site of work and in default, the contractor 
shall be liable to the trustees for any delay or expense incurred by reason 
of such default. 

 

4.22. The work has to be carried out by the Contractor causing the minimum of 
hindrance for any maritime traffic or surface traffic. 
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4.23. All constructional plants, temporary works and materials when brought to 
the site by the contractor, shall be deemed to be the property of the 
Trustees who will have a lien on the same until the satisfactory completion 
of the work and shall only be removed from the site in part or in full with the 
written permission of the Engineer or his Representative. 

 
5555.... COMMENCEMENT, EXECUTION AND COMPLETION OF WORKCOMMENCEMENT, EXECUTION AND COMPLETION OF WORKCOMMENCEMENT, EXECUTION AND COMPLETION OF WORKCOMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of 
Engineer’s letter informing acceptance of the Contractor’s tender / offer by 
the Trustees or within such preliminary time as mentioned by the contractor 
in the Form of Tender or the time accepted by the Trustees. The contractor 
shall then proceed with the work with due expedition and without delay, 
except as may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the Contractor. 

 

5.2. The Contractor shall provide and maintain a suitable office at or near the 
site, to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

 

5.3. Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work beyond 
the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the trustees system, except in so far as 
it becomes essential on account of tidal work or for safety of the work. If the 
progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at his own 
expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the contractor from any of his obligations. The 
Engineer’s decision in this regard shall be final, binding and conclusive. 

 

5.4. Unless stipulated otherwise in the contract, all materials required for the 
work shall be procured and supplied by the contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The engineer shall 
exercise his sole discretion to accept any such materials. 

 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the materials and workmanship shall 
be of the best of their respective kinds to the satisfaction of the Engineer. 

 

5.6. Samples shall be prepared and submitted for approval of the Engineer or 
his Representative, whenever required to do so, all at the contractor’s cost. 

 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by 
the Engineer or his representative in respect of materials and workmanship 
deployed on the work shall be borne by the contractor. 
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5.8. Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 
 

(b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted 
Risks”, the contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission. 
 

(c) The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work, but, except for grant of 
suitable extension of completion time of work as decided by the 
Engineer, the contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however 
communicate his requirement of such materials to the Engineer from 
time to time. 
 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to      the contactor shall be recovered from the 
Contractor’s bills and / any of his other dues. Progressively according 
to the consumption thereof on the work and / or in the manner decided 
by the Engineer or his Representative and at the rate / stipulated in the 
contract. 

 

 These rates shall only be considered by the contractor in the 
preparation of his tender / offer and these will form the basis of 
escalation / variation, if in future the contractor is required to procure 
and provide any such material on the written order of the Engineer 
consequent on the Trustees’ failure to affect timely supply thereof. 
 

(e) If the Engineer decides that due to the contractor’s negligence, and of 
the Trustees’ materials issued to the contractor has been – (i) lost or 
damaged, (ii) consumed in excess  of requirement, and (iii) wasted by 
the contractor in excess of normal wastage, then the value thereof 
shall be recovered from the contractor’s bills or from any of his other 
dues, after adding 19.25% extra over the higher one of the following: 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be 

determined by the   Engineer. 
 

5.9. The Engineer or his Representative shall have the power to inspect any 
material and work at any time and to order at any time – (i) for removal from 
the site of any material   which in his opinion is not in accordance with the 
contract or the instruction of the Engineer or his Representative, (ii) for the 
substitution of the proper and suitable materials, or (iii) the removal and 
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proper re-execution of any work, which in respect of material and 
workmanship is not in accordance with the contract or the instructions of 
the Engineer. The contractor shall comply with such order at his own 
expense- and within the time specified in the order. If the contractor falls to 
comply, the Engineer shall be at liberty to dispose and such materials and 
re-do any work in the manner convenient to the Trustees by engaging any 
outside agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

 

5.10. No work shall be covered up and put out of view by the contractor without 
approval of the Engineer or his Representative and whenever required by 
him the contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his 
Representative from time to time and shall reinstate or make good those 
part of works thus affected to the satisfaction of the Engineer, all at the cost 
of the contractor.  The Trustees shall reimburse such cost as determined by 
the Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 

 

5.11. On a written order of the Engineer or his Representative the contractor 
shall delay or suspend the progress of the work till such time the written 
order to resume the execution is received by him.  During such suspension 
the contractor shall protect and secure the work to the satisfaction of the 
Engineer or his Representative. All extra expenses in giving effect to such 
order shall be considered by the Trustees, unless such suspension is 

 Otherwise provide for in the contract, or 
1. Necessary by reason of some default on the part of the Contractor, 

or 
2. Necessary by reason of climatic conditions on the site, or 
3. Necessary for proper execution of the works or for the safety of the 

works or any   part thereof.  The Engineer shall settle and determine 
such extra payment and / or   Extension of completion time to be 
allowed to the contractor, as shall, in the opinion   of the Engineer, 
be fair and reasonable. 

 If at any time before or after commencement of the work the Trustees do 
not require the whole of the work tendered for, the Engineer shall notify the 
same to the contractor in writing and the contractor shall stop further works 
in compliance of the same. The Contractor shall not be entitled to any 
claim for compensation for underived profit or for such premature stoppage 
of work or on account of curtailment of the originally intended work by 
reason of alteration made by the Engineer in the original specifications, 
drawings, designs and instruction. 

 

5.12. When the whole of the work has been completed to the satisfaction of the 
Engineer and has passed any final test prescribed in the contract, the 
contractor shall, within 21 days of submission of his application to the 
Engineer be entitled to receive from him a certificate for completion of work 
in Form G.C.1 annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be takeover and / or used by 
the Trustees the Contractor shall on application be entitled to partial 
completion certificate in the Form of G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of 
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the contract, if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is concerned. 

 

 
6666.... TERMS OF PAYMENTTERMS OF PAYMENTTERMS OF PAYMENTTERMS OF PAYMENT:::: 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and until a 
certificate of final completion in Form G.C.2 has been given by the 
Engineer.  On account payments, if any, made prior to issue of the 
certificate in Form G.C.2, shall all be treated as mere advances, which shall 
stand recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

6.2. All payments shall be made to the Contractor on the basis of measurement 
of actual work done, as recorded in the Trustees’ measurement books and 
at accepted tendered or at agreed rates, as the case may be except as 
otherwise provided in the contract and when the Engineer decided any 
other rate for change in the scope of work or omission, if any, on the part of 
the Contractor. 

 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an 
initially stipulated completion period of 4 months or more, on account 
payments may be made at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided 
always that, subject to execution of work of substantial value in the context 
of the contract price, the interval of such on account payments shall be 
decided by the Engineer or his Representative, which shall ordinarily not be 
less than 1 month in between two payments for on account bill and / or 
advance. 

 

6.4. Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and / or the 
Engineer. The Contractor or his duly accredited Representative or Agent 
shall remain present at the time of such measurement and assist the 
Engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the 
Contractor or his Agent shall sign the Measurement Book at the end of 
such Measurements over the Contractor’s Rubber Stamp as a taken of 
acceptance of all such measurements, recorded above and prior to such 
signature. If the Contractor or his Agent fails to participate even after 3 days 
written notice from the Engineer’s Representative the measurement shall 
be taken ex-parte by the Engineer’s representative and those shall be 
accepted by the Contractor. 

 

6.5. Based on the quantum of work and the value thereof computed in the 
Measurement Book, the Contractor shall type out his bill in the proforma 
approved by the Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative may, in his 
absolute discretion, allow advance payment against such bill to the extent 
of an amount not exceeding 75% of the “net payable’ sum of the said bill, 
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subject to adjustment thereof against the bill at the time of checking and 
auditing the bill at the Trustees end. The measurement Book will not be 
handed over to the Contractor; but he will obtain the abstracts of quantities, 
amount and recoveries to type out the bill. 

 

6.6. At the discretion of the Engineer or his Representative and only in respect 
of accepted offers/ where estimated amount put to tender would be             
` 2,00,000/- or more, advance payment may be made to the extent of 75% 
of the value of any material purchased and brought to the site by the 
Contractor. Provided always that: 
 

i.    The materials shall, in the opinion of the Engineer or his     
Representative, be of imperishable nature. 
 

ii.      The value of such materials shall be assessed by the Engineer or his 
Representative, at their own discretion. 

 

iii.      A formal agreement has been drawn up with the contractor, under 
which the Trustees secure a lien on the contractor’s materials. 

 

iv.      The materials are safe-guarded by the contractor against losses, 
shortage and misuse due to the contractor postponing the execution 
of the work or otherwise. 

 

v. In the event of shortage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
indemnity Bond in the proforma and manner acceptable to Trustee’ 
whereby the contractor shall indemnify the Trustees’ against all 
financial loss/ damage, on account of loss/ damage to such 
materials for whatever reasons. 
 

vi. In the event of storage of such materials outside the Trustees’ 
protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favoring the Trustees and for the same 
sum as is being advance, in the proforma and manner acceptable to 
the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of 
any Nationalized Bank or a Scheduled Commercial bank, as the 
case may be, acceptable to the Trustees and shall remain valid till 
the anticipated period of consumption of such materials in the work. 
The Bank Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity of the 
Guarantee. 
 

vii. The amount of advance shall be recoverable from the contractor’s 
bills or any other dues, progressively with the consumption of the 
materials on the basis of quantity consumed. Consequent on full 
recovery of the advance the Indemnity Bond / Bank Guarantee, vide 
sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 
 

6.7. No Certificate of the Engineer or his Representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment from 
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the Contractor, in case the Engineer or his Representative should over 
certify for payment or the Trustees should over-pay the Contractor on any 
account. 
 

6.8. No claim for interest shall be admissible to the Contractor at any stage and 
in respect of any money or balance or Bank Guarantee, which may be due 
to the Contractor from the Trustees, owing to dispute or otherwise or for 
any delay on the part of the Trustees in making interim or final payment or 
otherwise. 

 

 
7777.... VARIATION AND ITS VALUATIONVARIATION AND ITS VALUATIONVARIATION AND ITS VALUATIONVARIATION AND ITS VALUATION:::: 

 

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated 
as estimated quantities of the work and shall never be deemed as actual or 
correct quantities of the works to be executed by the contractor in fulfillment 
of his obligation under the contract. 
 

7.2. The Engineer shall have the power to order the Contractor in writing to 
make any variation of the Quantity, quantity or form of the works or any part 
thereof that may, in his opinion, be necessary and the Contractor upon 
receipt of such an order shall act as follows: 
 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any work included in the contract. 

c)  Change the Character or quality or kind of any work included in the 
contract. 

 

d) Change the levels, lines, position and dimensions of any part of the 
work, and 

 

e)  Execute extra and additional work of any kind necessary for completion 
of the works. 

 
7.3. No such variation shall in any way vitiate or invalidate the contract or be 

treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall 
be taken into account and the contract price shall be varied accordingly. 
 

7.4. Provided always that written order of the Engineer shall not be required for 
increase or decrease in the quantity of any work up to 15% where such 
increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the bill of quantities. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 
 

7.5. a)   The Contractor shall not be entitled to any claim of extra or additional 
work unless they have been carried out under the written orders of the 
Engineer. 
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b)  The Engineer shall solely determine the amount (if any) to be added to 
or deducted from the sum named in the tender in respect of any extra 
work done or work omitted by his order. 

 

c)   All extra, additional or substituted work done or work omitted by order of 
the Engineer shall be valued on the basis of the rates and prices set out 
in the contract, if in the opinion of the Engineer, the same shall be 
applicable. If the contract does not contain any rates or prices directly 
applicable to the extra additional or substituted work, then the Engineer 
may decided the suitable rates on the basis of Schedule of Rates 
(including surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted contractual 
percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and 
reasonable, and his decision shall be final, binding and conclusive. 

 

d)  If the nature or amount of any omission or addition relative to the nature 
or amount of the whole of the contract work or to any part thereof shall 
be such that, in the opinion of the Engineer, the rate of prices contained 
in the contract for any item of the works or the rate as evaluated under 
sub-clauses (b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable the Engineer shall fix 
such other rate or price as he deems proper and the Engineer’s 
decision shall be final, binding and conclusive. 

 
 

8888.... DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 
TERMINATION OF  CONTRACTTERMINATION OF  CONTRACTTERMINATION OF  CONTRACTTERMINATION OF  CONTRACT    

    
8.1. Should the quantum of extra or additional work of any kind or delayed 

availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotions or other special circumstances of any 
kind beyond the control of the Contractor cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence of 
the reason and the Engineer shall there upon consider the stated reasons 
in the manner deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would deem 
proper for completion of the work, with or without the imposition of 
“Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and his 
decision shall be binding on the contractor.  If an extension of completion 
time is granted by the Engineer, the clause No. 8.3 of the Liquidated 
damage shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision 
communication by the Engineer, as aforesaid.    
    

8.2. a)    If the Contractor fails to complete the work within the stipulated dates or 
such extension thereof as communicated by the Engineer in writing, the 
contractor shall pay as compensation (Liquidated Damage) to the Trustees 
and not as a penalty, ½ ½ ½ ½ % (half percent) of the total value of work (contract 
price) as mentioned in the latter of acceptance of the tender/offer, for every 
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week or part thereof the work remains unfinished. Provided always that the 
amount of such compensation shall not exceed 10% the said value of work.    
    

b) Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the said amount of compensation / damage in Sub-Clause 
(a) of this clause, from any money due or likely to become due to the 
contractor.  The payment or deduction of such compensation / damage 
shall not relieve the Contractor from his obligation to complete the work or 
from any of his other obligations / liabilities under the contract and in case 
of the Contractor’s failure and at  the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at the risk 
and expense of the Contractor, after a minimum three days notice in writing 
has been given to the contractor by the Engineer or his Representative. 
 

8.3. Without being liable for any compensation to the Contractor , the Trustees 
may , in their absolute discretion , terminate the contract due to occurrence 
of any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive:    
 

(i) The Contractor has abandoned the contract. 
 

(ii) In the opinion of the Engineer, either the performance of the 
Contractor is not satisfactory or the work is not getting completed 
within the agreed period on account of Contractor’s lapses. 

 

(iii) The Contractor has failed to commence the work or has without any 
lawful excuse under these conditions, has kept the work suspended 
despite receiving  the Engineer’s or his Representative’s written 
notice to  proceed with the work. 

 

(iv) The Contractor has failed to remove materials from site after 
receiving from the Engineer or his Representative the written notice 
stating that the said materials or work are rejected by him . 

 

(v) The Contractor is not executing the work in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor to any officer, servant or 
representative of the Trustees or to any person on his or their behalf 
in relation to the obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with 
his creditors or being a company goes in to liquidation either 
compulsorily or voluntarily. 

    
8.3.1 Upon receipt of the letter of termination of work, which may be issued by 

the Engineer on behalf of the Trustees, the Contractor shall hand over all 
the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power 
to complete the Work through any other agency of the Contractor’s risk and 
expense and the Contractor shall be debited any sum or sums that may be 
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expended in completing the work beyond the amount that would have been 
due to the contractor, had he duly completed the whole of the work in 
accordance with the contract. 

 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive 
payment of only 90 % of the value of the work actually done or materials 
actually supplied by him and subject to recoveries as per contracts, 
provided the work done and materials conform to specifications at the time 
of taking over by the Trustees.  The payment for work shall be based on 
measurements of actual work done and priced at approved contract rates 
or other rates, as decided by the Engineer.  The payment for materials 
supplied shall be at the rates as decided by the Engineer, which shall in no 
case be more than market rates prevailing at the time of talking over by the 
Trustees. The Engineer’s decision in all such case shall be final, binding 
and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the Contractor’s 
Liabilities to the Trustees and known in all respect. 

 

 
9999.... MAINTENANCE AND REFUND OFMAINTENANCE AND REFUND OFMAINTENANCE AND REFUND OFMAINTENANCE AND REFUND OF    SECURITY DEPOSITSECURITY DEPOSITSECURITY DEPOSITSECURITY DEPOSIT    
    

9.1. On completion of execution of the work the contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition of 
the Contract, from the date mentioned in the initial Completion Certificate in 
the Form G.C.1.  Any defect / fault, which may appear in the work during 
aforesaid maintenance period, arising, in the sole opinion of the Engineer 
or his Representative, from materials or workmanship not in accordance 
with the contract or the instruction of the Engineer or his Representative, 
shall, upon the written notice of the Engineer or his Representative, be 
amended and made good  by the Contractor at his own cost within seven 
days of the date of such notice, to the satisfaction of the Engineer or his 
Representative, failing which the Engineer or his Representative shall have 
the defects amended and made good through other agency at the 
Contractor’s risk and cost and all expenses, consequent thereon or 
incidental thereto, shall be recoverable from the Contractor in manner 
deemed suitable by the Engineer. 
 

9.2. The Contract shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a final Completion 
Certificate in from G.C. 2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the 
Contract including that in the maintenance period, if any, have been fulfilled 
by the Contractor.  Previous entry on the works or taking possession, 
working or using thereof by the trustees shall not relive the Contractor of his 
obligations under the contract for full and final completion of the work. 

 

9.3. On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting to the Engineer 
(i)The Treasury Receipts granted for the amount of  Security held by the 
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in from 
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G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to the 
Contractor, after making deduction there from in respect of any sum due to 
the Trustees from the Contractor. 

 
 

10101010.... INTERPRETATION OINTERPRETATION OINTERPRETATION OINTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & F CONTRACT DOCUMENTS , DISPUTES & F CONTRACT DOCUMENTS , DISPUTES & F CONTRACT DOCUMENTS , DISPUTES &     
ARBITRATIONARBITRATIONARBITRATIONARBITRATION 

 

10.1. In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications and Instructions or as to the quality of  workmanship or as to 
the materials used in the work or the execution of the work whether during 
the progress of the work or after the completion and whether before or after 
the determination , abandonment or breach of  the contract the decision of 
the Engineer shall be final and binding on all parties to the contract and 
shall forthwith be given effect to by the Contractor. 

 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and 
give a decision. 

 

10.3.  If , however , the contractor be still dissatisfied with the decision of the 
Chairman, he shall, within 15 days after receiving notice of such decision 
required that within 60 days from his written notice , the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be maintained 
by the Trustees for the purpose and any such reference shall be deemed to 
be a submission to arbitration within the meaning of  Indian Arbitration Act , 
l940 or any statutory modification thereof. 

 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which it was left by his predecessor. 

 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 
issues notice to both the parties fixing the date of first hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof.  The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties. 

 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the 
Arbitrator in his sole discretion.  Upon every or any such reference to cost 
of any incidental to the reference and award respectively shall be in 
discretion of the Arbitrator who may determine, the amount thereof or by 
whom and to whom and in what manner the same shall be borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act, 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item 
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of disputes and respective claim referred to him by each party and give 
reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 
within only the parameters of scope and conditions of the contract in 
question. 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940  and or any amendment thereof , rules made there under, for the 
time being in force, shall apply to the arbitration proceedings under this 
Clause. 

 

10.4. The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decisions.  The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration. 
 

10.5. Provided always as follows: 
 

(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 
would apply in the case of contracts, where tendered amount appearing in 
the letter of acceptance of the tender / offer is less than Rs. 40,00,000/-. 
 

(b) The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer within 
30 days from the date of occurrence of the cause of dispute and before the 
preparation of the final bill, giving detailed justifications, in the context of 
contract conditions. 
 

(c) Contractor’s dispute, if any, arising only during the maintenance 
period stipulated in the contract, must be submitted to the Engineer, with 
detailed justifications in the context of contract Conditions, before the final 
completion of the work. No dispute or difference on any matter 
whatsoever, pertaining to the contract can be raised by the contractor after 
the completion of the work. 
 

(d) Contractor’s claim / dispute raised beyond the time limits prescribed 
in sub-clauses 10.5 (b) and 10.5 (c) hereinabove, shall not be entertained 
by the Engineer and / or by any Arbitrator, subsequently. 
 

(e) The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators on their sole discretion, by adding the names of new Arbitrators 
and / or by deleting the names of existing Arbitrators, without any 
reference to the Contractor. 
 

************************************** 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA    

    
FORM OF TENDERFORM OF TENDERFORM OF TENDERFORM OF TENDER    

 
 

  CONTRACT NOCONTRACT NOCONTRACT NOCONTRACT NO………………………………………………………. 
To, 
……………………………………………………. 
 
I/We……………………………………………………………………………………………………………………………………………………….of 
..…………………………………………………………………………………………. 
having examined the site of works, inspected the Drawings and read the 
Specifications, General and Special Conditions of Contract and Conditions of 
Tender, hereby tender and undertake to execute and complete all the works 
required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf 
of the Trustees and at the rates and prices set out in the annexed Bill of Quantities 
with …………………….. month/week from the date of the order to commence the work 
and in the event of our Tender being accepted in full or in part, I/We also 
undertake to enter into a Contract Agreement in the Form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawings and Special & General Conditions of Contract and I / We hereby agree 
that until such Contract Agreement is executed the said Specifications, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance 
thereof in writing by or on behalf of the Trustees shall be the Contract. 

 
 
THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)    

 
(Repeat in words)                                                                        (Not (Not (Not (Not totototo    be be be be filled filled filled filled up)up)up)up)                                                                                                                                                                                                                            

****************************************************************************************************************
************************************************************************************* 

 *I/We require ………….......... days/months preliminary time to arrange and 
procure the materials required by the work from date of acceptance of the Tender 
before I/We could commence the Work. 

(* This should be scored out in the case of labour contracts) 
 

I/We have deposited with KOLKATA PORT TRUST, a sum of .........................vide 
Pay Order / Demand Draft No..........................................dt...................................... 
of...................................................(name of Bank) as Earnest Money. 

 
 I/We agree that period for which the Tender shall remain open for 

acceptance shall not be less than four months. 
 

           Signature of the Tenderer   
                                            (Seal of the Tenderer)  
 



 26

                                                                Name of the Tenderer ………………………….. 
                                                                             Dated: …………………………... 

                                                                             Address: …………………………..………… 
                                                                                             …………………………..………..  

Witness:     
 
Signature  _________________     
 
Name      ___________________    
                                 (In Block Letters)                   
Address: ____________________                        
               ____________________        
       ____________________           
Occupation: ________________                         
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA    

 
FORM OF AGREEMENTFORM OF AGREEMENTFORM OF AGREEMENTFORM OF AGREEMENT    

 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the 
Board of Trustees for the Port  of  Kolkata, a body corporate constituted by the 
Major Port Trusts Act, 1963 (thereinafter called “Trustees” which expression shall 
unless excluded by or repugnant to the context be deemed to include their 
successors in office) of the one part and 
…………………………………………………………………………………………………………………(hereinafter called “ the 
Contractor ”, which expression shall unless excluded by or repugnant to the 
context be deemed to include its heirs, executors, administrators, representatives 
and assignees or successors in office) of  the other part. 
 
WHEREAS the Trustees are desirous that certain works should be executed / 
constructed , viz. ……………………………………………………………………………………………….………………...and 
have accepted a Tender / Offer by the Contractor for the execution and 
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as 
are respectively assigned to them in General Conditions of Contract hereinafter 
referred to. 
2. The following documents shall be deemed to from and be read and 
construed as part of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, 
varied or modified in any way by mutual consent. 

 
3. In consideration of the payments to be made by the Trustees to the 
Contractor as hereinafter mentioned , the Contractor hereby covenant with the 
Trustees to execute and maintain the work in conformity in all respects with the 
provisions of the contract. 
 
4. The Trustees hereby covenants to pay to the Contractor, in consideration of 
such execution and maintenance of the Work, the Contract Prices at the times and 
in the manner prescribed by the Contract. 
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IN WITNESS whereof of the parties hereto have caused their respective 
Common Seals to be hereunto affixed (or have hereunto set their respective 
hands and seals) the day and year first above written. 

 
 
 
The Seal of……………………………………………………………………………………… 
………………………………………………………………………………………………….. 
 

Was hereunto affixed in the presence of: 
Name-------------------------------------------------------------------------------- 
Address--------------------------------------------------------------------------------------
…………………………………………………………………………………………………...………………………………………………………………… 
 
 
                                                                  OrOrOrOr    
 

    
SIGNED, SEALED AND DELIVEREDSIGNED, SEALED AND DELIVEREDSIGNED, SEALED AND DELIVEREDSIGNED, SEALED AND DELIVERED    

 
 
by the said ……………………………………………………………………………………………….. 
 
In the presence of: 
 
Name-------------------------------------------------------------------------------- 
 Address: ---------------------------------------------------------------------------------------
…………………………………………………………………………………………………. 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………...    
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KOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRUUUUSTSTSTST    
 

 
 
 
   Contractor: ---------------------------------------------------------------------------------- 
   Address:      ---------------------------------------------------------------------------------  
                                  ……………………………………………………………………… 
Date of Completion: ………………………………………………………....................... 

 

Dear Sir/s, 

This is to certify that the following works viz. 

Name of the Work -----------------------------------------------------------------------------------

……………………………………………………………………………………………. 

Estimate Number E.E.O ………………………………..dt……………………………....  

      C.E.O…………………………………dt …………………………….. 

Work Order Number ------------------------------------------ dt----------------------------------- 

Allocation  -------------------------------------------------------------------------------------------- 

Contract Number  ------------------------------------------------------------------------------------ 

Which was carried out by you is in the opinion of the undersigned completing in 

every respect on the _________ day of _____________.20_________ in 

accordance with the terms of the Contract and you are required to maintain the 

work in accordance with clause 62 of the General Conditions of Contract and 

under the provisions of the Contract for a period of  --------------------------------------

days /weeks / months / years. 

 

 From the………………………...day of ……….…………….. 20 …………… 

           to the ……………………………day of ………………….….. 20 …………… 

 
 

Signature (………………………………………) 
                (Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)    

    
Name…………………...………………………………… 

 
Designation………………………………………………. 

 
 
 

Office Seal 
 

FORM G.C.1 
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c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 

 
 

KOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRUUUUSTSTSTST    
 

 
 
 
 
The Financial Adviser & Chief Accounts Officer. 
The Manager (finance), Haldia Dock Complex. 
 

 
CERTIFICATE OFCERTIFICATE OFCERTIFICATE OFCERTIFICATE OF    FINAL COMPLETIONFINAL COMPLETIONFINAL COMPLETIONFINAL COMPLETION 

This is to certify that the following works viz. 
 
 
Name of Work ----------------------------------------------------------------------------------------- 

Estimate No. E.E.O. No. ……………………………………… dt ……………………… 

        C.E.O. No …………………………………...…….dt ……………………… 

Work Order No.……………………………………………...….dt ……………………… 

Contract No. ------------------------------------------------------------------------------------------- 

Resoln. No & Meeting No -------------------------------------------------------------------------- 

Allocation ---------------------------------------------------------------------------------------------- 

Which was carried out by Shri / ---------------------------------------------------------------

Messrs………………………………………………………………is now  complete in every respect in 

accordance with the terms of the Contract and that all the obligations under 

Contract have been fulfilled by the Contractor. 

 
 
 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)    

 
 

Name………………………………………………………… 
 

Designation………………………………………………. 

FORM G.C.2 
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Office Seal 
 
 
 

    
KOLKATA PORT TRUSTKOLKATA PORT TRUSTKOLKATA PORT TRUSTKOLKATA PORT TRUST    

 

 
    

 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 

(Attn:…………………………………………………………..) 
 

(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

was executed) 
 
Dear Sir, 
 
I / We do hereby declare that I / We have received full and final payment from 
Kolkata Port Trust for the execution of the following work, viz. 
 
Name of Work ------------------------------------------------------------------------------------ 
 
Work Order No …………………………………….. dt ……………………………… 
 
Contract No ………………………………………… dt……………………………… 
 
Agreement No ………………....…………………….dt…………………….….…….. 
 
and I / We have no further claim against Kolkata Port Trust in respect of the above 
mentioned job. 
 

   Yours faithfully, 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ………..……………………………………… 
 

Address ……….…………………………………………………… 
 

FORM G.C.3 
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……………………………………………………………. 
 
 

(Official Seal of the Contractor) 
 
 
 

Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security 
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any 
nationalized Bank of India on Nonnationalized Bank of India on Nonnationalized Bank of India on Nonnationalized Bank of India on Non----Judicial Stamp Paper worth Rs.50/Judicial Stamp Paper worth Rs.50/Judicial Stamp Paper worth Rs.50/Judicial Stamp Paper worth Rs.50/----        or as or as or as or as 
decided by the Engineer / Legal Adviser of the Trustees.decided by the Engineer / Legal Adviser of the Trustees.decided by the Engineer / Legal Adviser of the Trustees.decided by the Engineer / Legal Adviser of the Trustees. 
 
To 
The Board of Trustees 
for the Port of Kolkata. 
 
 

BANK GUARANTEE 
NO……………………………………DATE………………………………… 

Name of issuing Bank ………………………..………………………………………………... 
Name of Branch………………………………………………………... 
…………………………………………………………………………. 
Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port of Kolkata, a body corporate  
- duly constituted under the Major port Trust Act, 1963 ( Act  38  of 1963),  having 
agreed to exempt Shri / Messrs ------------------------------------------------------------------
.……………………………………………………………………………. a proprietary / Partnership / Limited / 
Registered Company, having its Registered Office at ............... ................... ...... .. 
.................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security 
Deposit / Payment of Security Deposit through deduction from the Contractors’ 
bills under the terms and conditions of a contract made between the Trustees and 
the Contractor for ………………… …………………… …… … ……………… (write the name of the work as 
per Work Order) in terms of the Work order No ….… …………………………………………. 
ated……………………………..(hereinafter referred to as “the said contract”), for the due 
fulfillment by the contractor of all the terms and conditions contained in the said 
contract, on submission of a bank Guarantee for Rs ……… ……… ……… … (Rupees 
……………… ……………… ……………… ………………… …………………… ……… ) 
we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the 
advise of  the contractor, hereby undertake to indemnify and keep indemnified the 
Trustees to the extent of the said sum of Rs …………………  (Rupees .................. 
...................... ........................... ... .... .................... .............................................) 
We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that 
if a written demand is made by the Trustees through any of its officials for 
honoring the Bank Guarantee constituted by these presents, 
We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have no 
right to decline to cash the same for any reason whatsoever and shall cash the 
same and pay the sum so demanded to the Trustees within a week from the date 
of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata 
Port Trust”, without any demur. Even if there be any dispute between the 
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contractor and the Trustees, this would be no ground for us,…………… 
…………………………………………………….(Name of Bank), ……… …… ……………. Branch, 
Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the 
manner aforesaid. The very fact that We,  ………… ………… …………… ……… 
………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the 
Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the 
Trustees to enforce the Bank Guarantee unconditionally without any reference, 
whatsoever, to the contractor. 
 
2.       We,………..………………………………………………………………………..Branch,Kolkata……...……………………

…/Haldia, further agree that a mere demand by the Trustees at any time and in 
the manner aforesaid, is sufficient for us, …………... ……………… Branch, Kolkata 
………………………….. / Haldia, to pay the amount covered by this Bank Guarantee in 
full and in the manner aforesaid and within the time aforesaid without 
reference to the contractor and no protest by the contractor, made either 
directly or indirectly or through Court , can be valid ground for us, ………… 
………………………………… ……………… ………… …Branch,Kolkata ………………………………. /Haldia, to 
decline or fail or neglect to make payment to the Trustees in, the manner and 
within the time aforesaid. 

 
3.         We, …………………………………………………. Branch, Kolkata ……………………… / Haldia, further 

agree that the Bank Guaranteed herein contained shall remain in full force and 
effect, during the period that is taken for the due performance of the said 
contract by the contractor and that is shall continue to be enforceable till all 
the dues of the Trustees under and/or by virtue of the terms and conditions of 
the said contract have been fully paid and its claim satisfied and/or discharged 
in full and/or till the Trustees certify that the terms and conditions of the said 
contract have been fully and properly observed/fulfilled by the contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject 
however, that this guarantee shall remain valid up to and inclusive of 
……………………………………….day of …………………..20.……and subject all so that the provision 
that the Trustees shall have no right to demand payment against this 
guarantee after the expiry of 6(six) calendar months from the expiry of the 
aforesaid validity period up to …………………………. Or any extension thereof made by 
us, …………………..Branch, Kolkata …………………………../ Haldia, in further extending the 
said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of 
appropriate value, as required / determined by the Trustees, only on a written 
request by the Trustees to the contractor for such extension of validity of this 
Bank Guarantee. 

 
4.       We, ……… …… ……… …………………………… …… …………………. Branch, Kolkata ……………………………. 

/ Haldia, further agree that, without our consent and without affecting in any 
manner our obligations hereunder, the Trustees shall have the fullest liberty to 
vary from time to time any of the terms and conditions of the said contract or 
to extend the time for full performance of the said contract including fulfilling all 
obligations under the said contract by the contractor or to postpone for any 
time or from time to time any of the powers exercisable by the Trustees 
against the contractor and to forebear or enforce any of terms and conditions 
relating to the said contract and We, ……………………………….. Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of any 
such variation or extension being granted to the contractor or for any fore-
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bearance, act or commission on the part of the Trustees or any indulgence by 
the Trustees to the contractor or by any such matter or thing of whatsoever 
nature, which under the law relating to sureties would, but for this provision, 
have effect of so relieving us,……………………………………Branch, 
Kolkata………………………………./Haldia. 

 
5.       We ………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake 

not to revoke this Bank Guarantee during its currency except with the previous 
consent of the Trustees in writing. 
 
 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 

DESIGNATION…………….…………………………… 
 

(Duly constituted attorney for and on behalf of) 
 

BANK…………………………………………………… 
BRANCH……………..………………………………… 

Kolkata………………………/ HALDIA. 
 
 
 

(OFFICIAL SEAL OF THE BANK) 
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INTEGRITY PACTINTEGRITY PACTINTEGRITY PACTINTEGRITY PACT    
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal” 
                                                                           And  
……………………………………………………………….hereinafter referred to as “The Bidder/Contractor” 
                                                              Preamble 
The principal intends to award, under laid  down organizational procedures, 
contract/s for……………………………………The Principal values  full compliances with all 
relevant  laws of the land, rules,  regulations, economic use  of resources and of  
fairness/ transparency in its  relations with its  Bidder(s) and/ or  contractor(s). 
In order to achieve these goals, the Principal will appoint an Independent External 
Monitor (IEM), who will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above. 
 
Section Section Section Section 1 1 1 1 ----    CommitmentsCommitmentsCommitmentsCommitments    of the Principalof the Principalof the Principalof the Principal    

(1) The  Principal commits  itself to take  measures necessary to prevent  
corruption and to observe the following  principles:- 
a.  No employee of the Principal, personally or  through family members, 

will,  in  connection with the tender  for, or the  execution of a contract, 
demand, take  a promise for or  accept, for self or  third  person, any 
materials   or immaterial benefit which the person is not  legally  entitled 
to. 

b.  The Principal will, during the tender process, treat all Bidder(s) with 
equity and reason. The  Principal will,  in particular, before and during  
the tender process, provide  to all Bidder(s) the same  information and  
will not  provide to any Bidder(s) confidential/additional information 
through which the  Bidder(s) could obtain an advantage  in  relation to 
the  tender  process or the  contract execution. 

c. The Principal will exclude from the process all known prejudiced 
persons. 

 
(2) If the Principal obtains information on the conduct of any of its employees 

which is a criminal offence under the IPC/PC Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions. 

Section 2 Section 2 Section 2 Section 2 ----    Commitments of the Bidder(s)/Contractor(s)Commitments of the Bidder(s)/Contractor(s)Commitments of the Bidder(s)/Contractor(s)Commitments of the Bidder(s)/Contractor(s)    
(1)   The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 
during his participation in the tender process and during the contract 
execution. 

        a.  The Bidder(s)/Contractor(s) will not, directly or  through any other person 
or  firm, offer, promise or  give to any of the Principal’s employees involved 
in the tender  process or the  execution of the contract or to any third 
person any material or other  benefit which he/she is not  legally entitled  
to, in order to obtain in exchange any advantage of any kind  whatsoever  
during the tender process or  during  the execution of the contract. 

 
        b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
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contracts, submission or non- submission of bid or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 
       c.  The Bidder(s)/Contractor (s) will not  commit any offence  under the  

relevant  IPC/PC Act; further the Bidder(s)/Contractor(s) will not use  
improperly, for  purpose of  competition or personal gain, or  pass  on to 
others, any information or document provided by the  Principal as part of 
the business  relationship, regarding  plans, technical proposals and 
business  details including  information  contained or  transmitted 
electronically. 

 
       d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 

address of the Agents/representative in India, if any. Similarly the 
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers”“Guidelines on Indian Agents of Foreign Suppliers”“Guidelines on Indian Agents of Foreign Suppliers”“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by 
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all 
the payments made to the Indian Agent/representative have to be in Indian 
Rupees only. Copy of the Guidelines on   ‘Indian Agents of Foreign 
Suppliers” is annexed and marked as Annex-“A”. 

 
e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
contract. 

 
(2)   The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

Section Section Section Section 3:3:3:3:    Disqualification from Disqualification from Disqualification from Disqualification from tender processtender processtender processtender process    and exclusionand exclusionand exclusionand exclusion    from future from future from future from future 
contracts.contracts.contracts.contracts.    

             If the Bidder(s)/Contractor(s), before award or during  execution has 
committed a transgression through a violation of Section 2 above,  or in 
any other  form such as to put his  reliability or credibility in question, the 
Principal is entitled  to  disqualify the  Bidder(s)/Contractor(s) from the 
tender process or take action as per the  procedure mentioned in the 
“Guidelines on Banning  of  business  dealings”. Copy of the “Guidelines 
on Banning of business dealings” is annexed and marked as Annex “B”. 

Section 4 Section 4 Section 4 Section 4 ––––    Compensation for DamagesCompensation for DamagesCompensation for DamagesCompensation for Damages    
(1) If the Principal has disqualified the Bidder(s) from the tender process 

prior to the award according to Section 3, the Principal is entitled to 
demand the recover the damages equivalent to Earnest Money Deposit 
/ Bid Security. 
 

(2) If the  Principal has  terminated  the contract  according  to Section 3  or 
if the Principal is entitled  to terminate the contract according  to Section 
3, the Principal shall be  entitled  to demand  and recover from the 
Contractor liquidated  damages of the contract value or the amount 
equivalent  to Performance Bank Guarantee. 
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Section 5 Section 5 Section 5 Section 5 ----    Previous transgressionPrevious transgressionPrevious transgressionPrevious transgression    
(1) The Bidder declares  that no previous transgressions  occurred in the  

last  3 years with any other Company  in any country conforming  to the 
anti corruption approach  or with any other Public Sector Enterprise in 
India that could  justify his exclusion from the tender  process. 
 

(2)  If the  Bidder makes  incorrect  statement on this subject, he  can be  
disqualified  from the tender process or action can be  taken as per the  
procedure mentioned  in “Guidelines on Banning  of business  dealings”. 

SectSectSectSectiiiion 6 on 6 on 6 on 6 ––––    Equal treatment of all Bidders / Contractors/ SubcontractorsEqual treatment of all Bidders / Contractors/ SubcontractorsEqual treatment of all Bidders / Contractors/ SubcontractorsEqual treatment of all Bidders / Contractors/ Subcontractors    
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a 

commitment in conformity with this Integrity Pact, and to submit it to the 
Principal before contract signing. 
 

(2) The Principal will enter into agreements with identical conditions as this 
one with all Bidders, Contractors and subcontractors. 
 

(3)  The Principal will disqualify from the tender process all bidders who do 
not sign this Pact or violate its provisions. 

Section 7 Section 7 Section 7 Section 7 ----    Criminal charges against violating Bidder(s)/Contractor(s)/ Sub Criminal charges against violating Bidder(s)/Contractor(s)/ Sub Criminal charges against violating Bidder(s)/Contractor(s)/ Sub Criminal charges against violating Bidder(s)/Contractor(s)/ Sub 
contractor(s).contractor(s).contractor(s).contractor(s).    

   If the Principal obtains knowledge of  conduct  of a  Bidder, Contractor or 
Subcontractor, or  of an employee or a  representative or an associate of 
a  Bidder, Contractor or Subcontractor which constitutes  corruption, or if  
the Principal has  substantive  suspicion in this regard, the  Principal will 
inform the same  to the Chief Vigilance  Officer. 

 
Section 8Section 8Section 8Section 8    ----    PactPactPactPact    DurationDurationDurationDuration::::    

                       This pact begins when both parties have legally signed it. It expires for 
the Contractors 12 months after the last payment under the contract, and 
for all other Bidders 6 months after the contract has been awarded. 

 
                        If any claim is made/ lodged  during  this  time, the same shall be 

binding  and  continue  to the valid despite  the  lapse  of this pact  as 
specified  above, unless  it is  discharged/ determined by Chairman of 
KoPT. 

 
Section 9Section 9Section 9Section 9    ----    OtherOtherOtherOther    ProvisionsProvisionsProvisionsProvisions::::    

(1) This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 

 
(2) Changes and supplements as well as termination notices need to be 

made in writing. Side agreements have not been made.   
 

(3) If the Contractor is a partnership or a consortium, this agreement 
must be signed by all partners or consortium members. 
 

(4) Should one or several provisions of this agreement turn out to be 
invalid, the remainder of this agreement remains valid. In this case, 
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the parties will strive to come to an agreement to their original 
intentions. 

 
 
 
 

 
______________________________                            
 
_____________________________________                   
(For & on behalf of the Principal)                                 (For & on behalf of Bidder/Contractor) 

(Office Seal)                                                                            (Office Seal) 
 

Place……………………. 
 
Date……………………. 
 
 
Witness 1: 
(Name & Address) __________________________________ 
    __________________________________ 
    __________________________________ 
                                __________________________________ 
                                  

------------------------------------------------------------------------------------------ 
 
Witness 2: 
(Name & Address)   _________________________________ 
                                 _________________________________ 

  _________________________________                                
__________________________________ 

    


