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TENDER DOCUMENT
KOLKATA PORT TRUST
Office of the Superintending Engineer, Kolkata
Head Office Building, 15, Strand Road,
Kolkata 700 001
Tele — 033 2230-3451 Extension: 388
Fax - (033) 2230-0413
E-mail ID: bs.kanwar@kolkataporttrust.gov.in

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited
from reliable, bonafide & experienced agency with required experience as per Prequalification criteria stipulated
in Tender Document for “Supply of Daily labours at various sites under Kolkata Section for
carrying out miscellaneous work for a period of one year from the placement of Work Order” as
per Bill of Quantities to Kolkata Port Trust Bid Document may be seen from MSTC website. Corrigenda or
clarifications, if any, shall be hosted on the above mentioned website only.

Bidders will have to participate in bidding process through website www.mstcecommerce.com only.

SCHEDULE OF TENDER (SOT)
a TENDER NO. CT/NIT/2018-19/05 DT 27/06/2018

b. MODE OF TENDER e-Procurement System
(Online Part I — Techno-Commercial Bid and
Part 11 - Price Bid through
www.mstcecommerce.com/eprochome KoPT of MSTC
Ltd.
The intending bidders are required to submit their offer
electronically through e-tendering portal. No physical
tender is acceptable by KOLKATA PORT TRUST.

c. E-Tender No. KoPT/Kolkata Dock System/CE/80/18-19/ET/180

d. Date of NIT available to parties to 29-06-2018 to 19-07-2018

download

e. Pre-Bid Meeting date & Time NIL

f. Pre —Bid Meeting closing date & Time NA

g. 1) Estimated Cost Of Work Rs. 3,06,915.00 (Rupees Three Lakh Six Thousand

Nine Hundred Fifteen Only)

The intending bidders should submit Earnest Money of

i1) Earnest Money Deposit Rs. 6140.00 (Rs. Six Thousand One Hundred Forty
Only) to KoPT as per NIT. [Exempted for Enlisted
Contractors]

iii) Bid Document fee The intending bidders should submit the tender cost of

Rs. 590.00 (Rupees Five Hundred Ninety Only) (non-
refundable), including 18% GST to KoPT as per NIT,
otherwise their offer will be summarily rejected.

iv) Transaction Fee Payment of Transaction fee by NEFT/RTGS in favour of
MSTC LIMITED (refer clause. No. 4 of Annexure -1 ) to
be paid amounting to Rs.190.00/-( including GST @18%
on the whole)
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h. Last date of submission of EMD & Bid 19-07-2018 up to 15.00 Hrs.
Document fee at Kolkata Port Trust
Last date of submission of Transaction fee Three working days before the last date of closing of

through RTGS/NEFT in favour of MSTC online bidding for the e-tender.
Limited, Kolkata.

Bidders should attempt to deposit Transaction Fee 3
days prior to closing of bid to avoid rejection of bid on
account of failure to confirm receipt by MSTC.

i. Date of Starting of e-Tender for 29-06-2018 ( From 12.00 hours onwards)
submission of on line Techno-Commercial

Bid and price Bid at

www.mstcecommerce.com/eprochome/

j. Date of closing of online e-tender for 19-07-2018 (Up to 3:00 P.M.)
submission of Techno-Commercial Bid &

Price Bid.

k. Date & time of opening of Part-I 19-07-2018 (After 3:30 P.M.)

(i.e. Techno-Commercial Bid)
Part-II Price Bid: Date of opening of Part
Il i.e. price bid shall be informed separately

List of Annexure

Important Instructions for E- procurement : Annexure - A
Commercial Terms & Conditions : Annexure - B
Techno Commercial Bid (Cover-I) : Annexure - C
List of Scanned Documents required to be uploaded : Annexure — D
Price Bid (Cover-1I) : Annexure — E
General Conditions of Contract : Annexure — F
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Annexure-A

Important instructions for e- procurement/tender

This is an e-procurement event of KoPT. The e-procurement service provider is MSTC Ltd., 225C, A.J.C. Bose
Road, Kolkata - 700020. You are requested to read the terms & conditions of this tender before submitting your
online tender.

Process of E-tender :

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which
is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically.
Electronic Bidding for submission of Technical Bid as well as Commercial Bid will be done over
the internet. The Vendor should possess Class III signing type digital certificate. Vendors are to
make their own arrangement for bidding from a P.C. connected with Internet. MSTC is not
responsible for making such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/KoPT

1).Vendors are required to register themselves online with www.mstcecommerce.com— e-
Procurement —PSU/Govtdepts— Select KoPT Logo->Register as Vendor -- Filling up details and
creating own user id and password— Submit.

2).  Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form.

In case of any clarification, please contact KOPT/MSTC, (before the scheduled time of the e-
tender).

Contact person (KoPT):

Dealing Officer’s name :-
1. B.S. Kanwar, Superintending Engineer (Kol)
2. H.Talukdar, Ex.Engineer (Kol)
3. M.Mandal, Ex. Engineer (Kol)
3. D.K. Verma, Ex. Engineer (Kol)
Phone no. 033 2230-3451 | Extension:388
e-mail : bs.kanwar@kolkataporttrust.gov.in

Contact person (MSTC Ltd):
1. Shri S Mukherjee, DM(e-Commerce) — smukherjee@mstcindia.co.in
2. Ms S Maity, AM(e-Commerce) — smaity@mstcindia.co.in

B) System Requirement:

i) Windows 7 or above Operating System

i1) IE-7 and above Internet browser.

iii) Signing type digital signature

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet
Options— custom level (Please run IE settings from the page www.mstcecommerce.com once)

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
2 www.mstcecommerce.com/eprochome/KoPT. Tenders will be opened electronically on specified

date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats without any
3 ambiguity.

Special Note towards Transaction fee:
4 The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My Menu”
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in the vendor login. The vendors have to select the particular tender from the event dropdown box.
On selecting NEFT, the vendor shall generate a challan by filling up a form. The vendor shall remit
the transaction fee amount as per the details printed on the challan without making change in the
same. Once the payment gets credited to MSTC’s designated bank account, the transaction fee shall
be auto authorized and the vendor shall be receiving a system generated mail.
Transaction fee is non-refundable.
A vendor will not have the access to online e-tender without making the payment towards
transaction fee.
5 Information about tenders /corrigendum uploaded shall be sent by email only during the process till
finalization of tender by KoPT. Hence the bidders are required to ensure that their corporate email
I.D. provided is valid and updated at the time of registration of vendor with MSTC (i.e. Service
Provider). Bidders are also requested to ensure validity of their DSC (Digital Signature Certificate).
6 E-tender cannot be accessed after the due date and time mentioned in NIT.

7 Bidding in e-tender :
a. Bidder(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) to be
eligible to bid online in the e-tender. Tender fees and Transaction fees are non-refundable. No
interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by KoPT.
b.  The process involves Electronic Bidding for submission of Technical and Commercial Bid
c. The bidder(s) who have submitted transaction fee can only submit their Technical Bid and
Commercial Bid through internet in MSTC website www.mstcecommerce.com — e-procurement
—Psu/Govtdepts— Login under KoPT—My menu— Auction Floor Manager— live event
—Selection of the live event
d. The bidder should allow running JAVA application. This exercise has to be done immediately
after opening of Bid floor. Then they have to fill up Common terms/Commercial specification and
save the same. After that clicking on the Technical bid. If this application is not run then the bidder
will not be able to save/submit his Technical bid.
e. After filling the Technical Bid, bidder should click ‘save’ for recording their Technical bid. Once
the same is done, the Commercial Bid link becomes active and the same has to filled up and then
bidder should click on “save” to record their Commercial bid. Then once both the Technical bid &
Commercial bid has been saved, the bidder can click on the “Final submission” button to register
their bid
f. Vendors are instructed to use Attach Doc button to upload documents. Multiple documents can be
uploaded.
g. In all cases, bidder should use their own ID and Password along with Digital Signature at the
time of submission of their bid.
h. During the entire e-tender process, the bidders will remain completely anonymous to one another
and also to everybody else.
i. The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.
j- All electronic bids submitted during the e-tender process shall be legally binding on the bidder.
Any bid will be considered as the valid bid offered by that bidder and acceptance of the same by the
Buyer will form a binding contract between Buyer and the Bidder for execution of supply.
k. It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the system.
1. Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part as the case may be without assigning any reason thereof.
m. No deviation of the terms and conditions of the tender document is acceptable. Submission of
bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the tender.
Any order resulting from this tender shall be governed by the terms and conditions mentioned
8 therein.

No deviation to the technical and commercial terms & conditions are allowed.

10 KOPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reason thereof.
11 The online tender should be submitted strictly as per the terms and conditions and procedures laid

down in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.
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The bidders must upload all the documents required as per terms of tender. Any other document
uploaded which is not required as per the terms of the tender shall not be considered.
The bid will be evaluated based on the filled-in technical & commercial formats.

Bidders are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.

Bidder has full read and understood the entire Tender Document, GCC, and Addenda, if any
downloaded from under the instant e-tender and no other source, and will comply to the said
document, GCC and Addenda”

A declaration in this regard to be made by the bidder.

(A) Part-1 i.e. Techno commercial bid will be opened electronically on specified date and time as
mentioned in the NIT. Bidder’s can witness electronic opening of Bid.

(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will be
techno commercially qualified and accepted by KoPT. Such bidder(s) will be intimated the date of
opening of Price Bid (Part-II) in due course through valid email confirmed by them.

(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-
tendering Portal of MSTC.
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Annexure —B

KOLKATA PORT TRUST
Office of the Superintending Engineer, Kolkata
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 388
Fax - (033) 2230-0413
E-mail id: bs.kanwar@kolkataporttrust.gov.in

Commercial Terms & Conditions

SL. NO. TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered
qualified and their bids will be entertained. Such qualification will be reviewed at the time of techno-
commercial evaluation of bids also.

2 Price Bids (Part-II) of only those eligible bidders who’s Part-I Bids are complete and in order shall be
opened on time and date to be intimated later separately.

3 Copy of valid NSIC Certificate (if applicable) for MSEs along with DIC’s (District Industries Centre)
Certificate has to be submitted along with the bid.

4 Due date of submission of tender will not be extended under any situation.

EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of
Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) for
items for which the tender is invited.

7 SCOPE OF WORK:

As per E-Tender Document

8 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of
Contract, Specifications, Bill of Quantities and other documents forming part of this Contract wherever
the Contract so requires.

9 The several documents forming the contract shall be taken as mutually explanatory of one another and
in case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed drawings.
Technical Specifications and other particulars shall prevail over Standard Specifications and
Special Conditions of Contract shall prevail over the General Conditions. The Engineer’s decision
on this matter however, shall be final and binding and the Tenderers attention is drawn to clause 4.3 of
the General Conditions of Contract in this respect. The execution of work shall conform minutely to the
approved and assigned drawings and specification and any other details drawings which shall be
provided/duly approved by the Engineer during the progress of the work as to such other drawings
those have formed part of the contract documents

10 The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the
Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’
General Conditions of contract is the integral part of the tender / contract. The above mentioned
General Conditions of Contract may be inspected at the office of the undersigned on any working day
before quoting for the Tender.

11 The online tender should be submitted strictly as per the terms and conditions and procedures laid down
in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.

12 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the
High Court at Calcutta.

13 Intending bidders must take into account any cost or expense incurred by them in connection with the
preparation and submission of their bids or for any other expenses incurred in connection with such
bidding.

14 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself

thoroughly familiarized with the site conditions, existing road facilities etc for carrying materials etc.
before submission of the e-tender. He may contact the Chief Engineer/Superintending Engineer (Kol)
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or his authorized representative at his office at 15, Strand Road, Kolkata 700001 in this regard.
Noncompliance of the same will in no way relieve the successful bidder of any of his obligations in
performing the work in accordance with this Bid Document within the quoted price.

VALIDITY :

The tender shall remain valid for a period of 04 (four) months from the date of opening of techno-
commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable
to forfeiture at the opinion of the Trustees / Sanctioning Authority.

NON- RESPONSIVE BIDDER :

The offer/tender shall be treated as non-responsive, if it :

(i) Is not accompanied by requisite earnest money,

(i Is not accompanied by requisite tender paper cost,

(iii)  Validity of the offer is less than tender stipulation,

(iv)  Does not meet the Qualification Criteria as stipulated in the Tender.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the tender
terms & conditions.

(vi)  Ifthe tender is conditional.

vii)  If all the documents required as per NIT are not uploaded.

In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or
inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

The bidder may offer a Bank Guarantee in the Trustees’ specified Pro-forma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money/Security Deposit
beyond the amount of Rs.10 Lakh.

In the event of the successful bidder failing to start execution of the work as per the order or abandon it
before completion, the Security Deposit would be forfeited and the order be cancelled apart from
other actions as per rules.

PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II)

The Bidder shall state clearly his quoted rates both in figure & word.

Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.
Work is to carried out as per terms & condition of the contract document

JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata

PERSONAL PROTECTIVE EQUIPMENT (PPE):
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Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time
of work inside the dock premises

34 Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as
per tender condition.

35 Price adjustment clause: As per Tender document.

36 Technical capacity: As stipulated in Tender document.

37 Financial capacity: As stipulated in Tender document.

38 DOCK PERMITS: As per tender document

Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of
Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure —C

FIAFTAT I ~ATH
Kolkata Port Trust
IECESIGRIEUREEIL
CIVIL ENGINEERING DEPARTMENT
15, ¥ e, FIAHRET -700001
15, Strand Road, Kolkata — 700001

NIT No.: CT/NIT/2018-19/05 Dt. 27/06/2018

NOTE: Last Date of Download of tender
documents : 19/07/2018 (up to 14.00 hours)

Tender 1s due for submission by 15:00 hours
On 19/07/2018

Techno Commercial Bid (Part-1)

hbdbdbhdbdbdbbdrdbdbhbdbdbdbbdrdbdbdbdbdbbdrdbdbdds

“Supply of Daily labours at various sites under Kolkata Section for
carrying out miscellaneous work for a period of one year from the
placement of Work Order”

hbdbdbhdbdbdbhbdrdbdbhdbdbdbbdrdbdbbdbdbdbdrdbdbdds
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TENDER NOTICE

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited from
reliable, bonafide & experienced agency with required experience as per Prequalification criteria stipulated in Tender
Document for the following work at Kolkata Port Trust.

» Name of work

E-Tender No

Estimated Cost

Period Of Execution

Earnest Money

Period of Download of
E-Tender
(Both Days Inclusive)

Date and Time for pre-bid
meeting & site visit

Last date of submission of e-
tender and opening of Cover -1
of the tender

Cost of Tender Document
(Non-refundable)

» Contact Person.

“Supply of Daily labours at various sites under Kolkata
Section for carrying out miscellaneous work for a period of
one year from the placement of Work Order”

KoPT/Kolkata Dock System/CE/80/18-19/ET/180

Rs. 3,06,915.00 (Rupees Three Lakh Six Thousand Nine
Hundred Fifteen Only)

12 (Twelve) Months

The intending bidders should submit Earnest Money of
Rs. 6140.00/- (Rs. Six Thousand One Hundred Forty Only)
to KoPT as per NIT. [Exempted for Enlisted Contractors]

29-06-2018 to 19-07-2018 (UPTO 14:00 HRS.) (Bid document
will be available on MSTC, Website).

Bidders will have to participate in bidding process through
website www.mstcecommerce.com only.

NIL

19-07-2018
Submission Up to 15:00 hrs.
Opening After 15:30 hrs.

Rs. 590/- (Rupees Five Hundred Ninety Only) including 18%
GST (non-refundable) to KoPT as per NIT, otherwise their bid
will be summarily rejected.

Shri B.S. Kanwar, Superintending Engineer (Kol)
Shri H. Talukdar, Executive Engineer (Kol)

Shri M. Mandal, Executive Engineer (Kol)

Shri D.K. Verma, Executive Engineer (Kol)

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in bidding
process through their website www.mstcecommerce.com only. Interested bidders may contact at
bs.kanwar@kolkataporttrust.gov.in
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NO. CT/NIT/2018-19/05 DT 27-06-2018

NOTICE INVITING TENDER

WORK TITLE: “Supply of Daily labours at various sites under Kolkata Section for carrying out
miscellaneous work for a period of one year from the placement of Work Order”

E -TENDER NO:  KoPT/Kolkata Dock System/CE/80/18-19/ET/180

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited from
resourceful, experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the
following Pre-qualification Criteria;

PRE-QUALIFICATION CRITERIA FOR BIDDERS:

1. Being a Limited Tender, the intending bidder must be an Enlisted Contractor of KoPT who have successfully

completed General Civil Engineering Works or Conservancy Works/ Upkeepment Works of Officers / Housing /

Guest House / Hospital Complexes / Petty Misc Works etc during the last 7 (seven) years ending last day of month

previous to one in which applications are invited and the experience should be either of the following:: Either (i) 03

(Three) completed works each costing not less than 40 % of the estimated amount put to tender Or (ii) 02 (Two)

completed works each costing not less than 50 % of the estimated amount put to tender Or (iii) 01 (One) completed

work costing not less than 80% of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on the last
financial, should be at least 30% of the estimated amount put to tender.

3. Work experience as a sub-contractor or Non Enlisted contractors of KoPT shall not be considered as the
requisite qualification.

[TENDER AUTHORITY:-

The Superintending Engineer (Kol), Kolkata Port Trust, Head Office Building, 15, Strand Road,
Kolkata 700 001. Tele- 033 2230-3451 Extension: 398,400,399 Fax: - (033) 2230-0413.

Due Date of | 19-07-2018 Time UPTO | Date of | 19-07-2018 Time 15:30 hrs.
submission 15:00 | Opening  of Onwards.
hrs. part-I of the
Period of Download of E- | 29-06-2018to 19-07-2018 (UPTO 14:00 HRS.) (Bid document will be
Tender available on MSTC, Website).

(Both Days Inclusive) Bidders will have to participate in bidding process through website
Www.mstcecommerce.com only.

Date and Time for pre-bid | NIL

meeting & site visit

Cost of Tender document The intending bidder should submit the tender cost of Rs. 590/- (Rupees

(Non-refundable) Five Hundred Ninety Only) including 18% GST (non-refundable) to KoPT
as per NIT, otherwise their offer will be summarily rejected

Earnest Money Deposit The intending bidders should submit Earnest Money Rs. 6140.00/- (Rs. Six
Thousand One Hundred Forty Only) to KoPT as per NIT.

Time Of Completion 12 (Twelve) Months

Estimated Cost Of Work Rs. 3,06,915.00 (Rupees Three Lakh Six Thousand Nine Hundred Fifteen
Only)
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OTHER INSTRUCTIONS:

E-Tenderers are invited on two Part basis (i.e. Part-I Techno Commercial Part & Part-II Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above
mentioned work at Kolkata Port Trust.

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in bidding
process through their website www.mstcecommerce.com only.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through
MSTC website and the bidders are requested to check for the same at the website prior to submission of their
offers.

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be
summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions to Bidders” of the e-tender document.
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents.

An amount of Edu. & Krishi cess as per prevalent rate (presently @ 1% of the billed amount) shall be
progressively recovered from all the bills of the contractor for onward transmission of the same to the
appropriate authority.

E-Tenderers will be received through MSTC up to 15:00 hrs on the last date of submission and opening of
tender specified above.

Part-I (Techno commercial part) of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated date.
Part-II (Price Part) of only technically & commercially qualified bidders will be opened at a later date under due
intimation to all concerned.

In case of unscheduled Holiday / Bandh or any other unforeseen events or calamities on the date of opening of
E-Tender, the same will be opened on the next working day.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY
SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without

assigning any reason whatsoever thereof.
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

The tenderer shall submit certified copies of the GST & PAN. EMD & cost of Tender Document to be
submitted through Bank Draft/Banker’s Cheque/Demand Draft etc. in favour of Kolkata Port Trust, payable at
Kolkata, details to be uploaded along with the tender documents. The intending tender should have valid
registration against ESI & EPF issued by the competent authority, failing which their offer will be considered as
non responsive. Once a Bid is submitted, it will not be allowed to be revised.

Once a Bid is submitted, it will not be allowed to revise or withdraw.

Sd/-
B. S. Kanwar
Superintending Engineer
Kolkata Section
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INSTRUCTIONS TO BIDDERS

E-TENDER FOR “Supply of Daily labours at various sites under Kolkata Section for carrying out
miscellaneous work for a period of one year from the placement of Work Order”.

E -TENDER NO: KoPT/Kolkata Dock System/CE/80/18-19/ET/180

1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the attached
General Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings
(if any) & detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office
of the Superintending Engineer (Kol) on any working day before quoting for the tender.

2.0 Earnest money and cost of tender paper are to be physically deposited in the office of Chief Engineer /
Superintending Engineer (Contract) at 15, Strand Road, Kolkata-700 001 by vendors/contractors
through Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc.(in original) in favour of Kolkata
Port Trust, payable at Kolkata, within 03 (three) working days after opening of the tender. Validity of
the Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. shall not be with short expiry.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the
space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
c) Amount remitted
d) Date of remittance
e) Bank Draft/Cheque No.
2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space
provided in the e-tender as indicated hereunder
a) Name of remitting vendor/contractor :
b) Tender No.
c) Amount remitted
d) Date of remittance
e) Bank Draft/Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2. A) Techno commercial part i.e. Part-I shall contain the following which are to be uploaded: -

a) Self declaration of the bidder that the Bidding Firm is presently not debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India.

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of
proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated
with any other firm bidding for the same work.

¢) In Part-1, the un-priced “Bill Of Quantities” & “Form Of Tender” (without price quoted)
shall not only be signed and stamped by the Bidder, but must also be duly witnessed.
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d) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder vide ‘Schedule — T in part-I of the
tender document.

3.2. B) Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such
action.

3.2. C) Scan copy of the following documents to be uploaded:-

1) GST registration certificate.

i) Valid Trade Licence.

i) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

v) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration
Certificate.

V) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI

Registration Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the intending bidder
satisfies the earlier mentioned pre-qualification criteria.

viii)  Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2014 — 2015, 2015-2016 and 2016-2017) The same should be audited as
per relevant norms wherever required.

1X) PAN Card

X) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC
certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work

Xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed
by any Govt / Quasi Govt. / Public Sector undertaking in India.

xiii)  The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of
proprietorship firm /partnership firm /limited company, as the case may be) is/are not
associated with any other firm bidding for the same work.

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’
(Schedule -T) in
Part-I of the tender document.

XV) Undertaking of the tenderer to be uploaded as per enclosed Pro-forma (Annexure —D-1)
in lieu of submission of signed copies of the full Tender document including addenda,
corrigendum & GCC. However, duly certified hard copies of the full Tender
document including addenda, corrigendum & GCC may have to be submitted at
the Office of SE (Kol) on selection as the L-1 Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

N. B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments

submitted in proof of the qualification requirements and their EMD will be forfeited for such action.

3.3 PART-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded duly signed, &
filled up by the bidder.

3.4 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as
aforesaid.

4.0 SECURITY DEPOSIT:-
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5.0

6.0

7.0

8.0

9.1

10.0

11.0

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit
and the
remaining security deposit will be recovered from the contractor’s each and every On-Account Bill
[including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4,
3.5 & 3.6 of the General Conditions of Contract.
4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
/Termination of contract.

REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful
Bidders without any interest after opening of Price bid (Part — II) of the e-Tender document.

VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 04 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

DETAILED SCRUTINY OF E-TENDERERS:

8.1 During the course of examination of part-I of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Part-II of
those bidders who meet the qualifying criteria of NIT shall be opened.

During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered
non-responsive in case it:-

(1) Is not accompanied by requisite earnest money,

(i1) Is not accompanied by requisite tender paper cost,

(iii) Validity of the offer is less than tender stipulation,

(iv) It does not meet the Qualification Criteria as stipulated in the NIT.

v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely.

(vi) If the tender is conditional.

(vii)  Ifall the documents required as per NIT are not uploaded.

In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the contractor for non-performance of
the contractor or inordinate delays (attributable to them) in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered
from each running bill as well as from the final bill of the contractor for onward transmission of the
same by the appropriate authority Statutory deductions will also be made as applicable at the time of
payment.

For Micro & Small Enterprises (MSEs) registered with NSIC:
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11.1  Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) are exempted from depositing Cost of Tender Document and
Earnest Money.

11.2  If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit
cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their
offer will not be considered.

11.3  Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be
submitted along with bid

12.0 EVALUATION CRITERIA:-

12.1  During evaluation of part-II i.e. Price Part, provided that the bidder submits his offer following
e-tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1  Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any
reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within one month of issue of Letter Of acceptance and fulfill all his obligations as required
by the Contract.

14.0 MISCELLANEOUS:

(1) Bidder shall submit his offer for complete scope of work, strictly in accordance with the
tender documents. Any deviation from the tender documents and / or any incomplete tender shall
not be considered.

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based
on his own terms and conditions, such E-Tenderers are liable to rejection at the option of the
Trustees without further reference to the bidder.

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required
for efficient execution of the work.

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
Currency. The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Bill of Quantities and Form of
Tender shall be thoroughly read & understood and the required pages only (as indicated) to be filled
in and signed and uploaded.

(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of
Earnest Money up to the prescribed limit. They are to upload the scan copy of the original T.R.
issued to them by KoPT during registration to KoPT relating to Permanent Security Deposit.

(vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata
Port Trust (if any). It is not the intention to debar the Contractors from working if their relatives are
working in Ko.P.T, but such a declaration is necessary in the interest of Trustees against any
possible lapses.
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1.0

2.0

3.0

4.0

SPECIAL CONDITIONS OF CONTRACT

GENERAL:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender
documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder,
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the
Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the
documents as stated below will apply. In particular, these provisions will over ride those in the General
Conditions provided there is discrepancy between them.

CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the
list below, i.e. any particular item in the list will take precedence over all those placed lower down in
the list.

Order letter.

Bill of Quantities.

Drawings.

Particular Specifications of work.
Special Conditions of Contract.
General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time
as to any matter or thing connected with or arising out of this Contract, the decision of the Chief
Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.

SCOPE OF WORK:

The work comprises of supplying unskilled labours for various Miscellaneous Tasks as per requirement
at various sites as directed by the Engineer in Charge. The successful Tenderer should keep in mind that
minimum 02 (Two) heads or people per working day are required to be supplied for successful
execution of the Work. However, it may also kindly be noted that requisite man power may exceed the
daily (working day) requirement as may be instructed by the concerned Engineer-in-Charge or
instruction received from the Office of Superintending Engineer (Kolkata). Normally the work will be
carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However, the tenderer should
note that he might be required to carry out the job on Sundays, holidays and after normal working hours
and at night in addition to the normal working hours to expedite the progress of the work as directed /
permitted by Competent Authority. The tenderer should include in his rates the cost, if any, involved
on those accounts.

The work also include all appurtenant works as described and set forth in the Bill of quantities, Special
Conditions of Contract, Technical Specifications of Works, Specification for Materials and
workmanship with all additional or varied works which may thereafter be required in accordance with
Clause 7 of General Conditions of Contract and as per the direction and up to the satisfaction of the
Engineer.

LOCATION: Allsites under Kolkata Section of the Civil Engineering Department that include HO of
KoPT, CRDC, Budge Budge petroleum warves site, Man — O — War Jetty etc or sites as entrusted to the
contractor as directed by the Engineer in Charge. Tenderer / Bidder to contact SE (Kol) for details in
this regard.

ACCESS TO THE SITE:

(a) By Road :  Varriable depending upon the site falling under the jurisdiction of SE (Kol).
Section. Strand Road for HO / CRDC / Hillary Institute. Budge Budge
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Trunk Road for PWBB etc.
(b) By Rail . Varriable depending upon the site falling under the jurisdiction of SE (Kol).

5.0

6.0

7.0

8.0

9.0

Section. BBD Bag Circular Rail for HO / CRDC / Hillary Institute.
Komagatamaru, Budge Budge for PWBB etc.

Work Site:

The work site is variable depending upon the requirements and is primarily limited to sites falling only
under the jurisdiction of SE (Kol) of the Civil Engineering Department. Few sites worth mentioning in
this regard are Head Office of KoPT at 15, Strand Road Kolkata-700001, 93, KoPT Guest House at
Chowringhee Road, CRDC building at 6, Fairley Place, Petroleum Wharves at Budge Budge ctc.
The tenderer shall visit the site of works and acquaint himself with the exact nature, scope and site of
work before quoting his rates. No claims for any extra payment will be entertained under any
circumstances after opening of the tender on this account. The contractor shall bear in mind that least
possible inconvenience are to be created for users of essential facilities located within or in the vicinity
of the works site during the tenure of his work. The intending tenderer should contact Superintending
Engineer (Kol), 15 Strand Road, Kolkata-700001 to make the site inspection along with his
representative.

INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work,
site conditions, and access to the site and location before submission of the tender. He should contact
the Superintending Engineer (Kol) at his office at 15, Strand Road, Kolkata 700001 for collecting
information about the site before submission of the tender. No excuse will be entertained afterwards on
the above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees.
Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied
for.

SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed at places as mentioned in point No. 05 and 06 of Special Conditions
of Contract as detailed in the Scope of Work & B.0.Q. The contractor shall take adequate measures so
as to execute the work with due regard to the above. The cost of which shall have to be included in the
quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
shall consider all the above points while quoting as no separate claim for idle charges towards labour,
material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work shall
have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

TIME OF COMPLETION
The work is urgent in nature and must be commenced immediately on receipt of the work order and to

be completed in all respects within 12 (Twelve) Months including preliminary time from the date of
placement of work order.

Sufficiency of Tender:

1) The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed, interpolated
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or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or
adequacy of the data / information so supplied to him or collected or understood by the tenderer.

i) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities
and the rates shall cover all his obligations under the contract and all matters and things
necessary for the proper construction, completion, commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of
rates / CLC guidelines / WB Govt Guidelines (as applicable) will prevail over the rate misprinted
in B.0.Q.

10.0  Accessibility for Checking and Supervision.

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and
personnel for supervision and checking of the subject work at his own cost.

11.0  Responsibility of the Contractor for methodology of works:

1) The Contractor shall be solely responsible for the methodology and detailed working for the
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such
particulars thereof as he may require from time to time.

i) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the
work supported by necessary details.

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and
machinery that would be used, their locations, arrangements for conveying and handling
materials etc., should be obtained from the Engineer well in advance for starting each item of
work. The Engineer reserves the right to suggest modifications or make concrete changes in the
methods proposed by the Contractor whether accepted previously or not at any stage of the
work, to obtain the desired accuracy, quality and progress of the work, which will be final and
binding on the Contractor.

12.0 Materials:

It will be the responsibility of the contractor to make timely procurement of all materials (if applicable)
for both temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure tools,
equipments and other materials cement, reinforcement steel, Overhead Tanks and other materials from
manufacturers approved by the Engineer. The contractor will be allowed to take away surplus materials
on completion of the work, subject to Engineer’s verification of contractor’s records of entry and
consumption of materials in the works.

13.0 Quality Control:

Quality control (as applicable) is an essential part in the construction of and must be based on proper
objective and qualitative measurement. The Contractor will have the full responsibility for quality
control and delivering the acceptable quality in the field. Regular appraisal of the quality control to the
Engineer should be made for effecting improvements in the construction techniques to ensure
satisfactory quality of work. The quality control function shall include but not be limited to the
following items.
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14.0 Sampling and Testing of Construction Materials:

If applicable, essentially to be carried out on the materials brought to site as per requirement for
construction work unless permitted otherwise by the Engineer.

15.0 Sampling and Testing of work at various stages of construction:

If applicable, essentially to be carried out at National Test House, Kolkata or from any Govt. approved
organisation, unless permitted otherwise by the Engineer at the cost of the Contractor.

16.0 Temporary Works:

As applicable, the successful tenderer shall allow for providing labour and materials for the construction
and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching,
tube well and pipe lines etc. required for constructional purpose as well as for drinking water purpose of
contractor’s men, water supply, vats, platform, etc. as may be necessary for the successful execution,
completion and maintenance of works without any extra cost to the Trustees and the rates should be
quoted accordingly. No rent shall, however, be charged to the contractor for construction/erection of
such temporary sheds and structures.

17.0 Plant & Constructional Equipment:

The contractor shall supply his minor tools, plants and constructional equipments (if required) within
his quoted rates. A list of plant as intended to be employed by the tenderers in this construction must be
furnished with full details along with the tender.

18.0 Measures against pollution:

The contractor shall have to take proper measures against environmental pollution during execution of
work as directed by the Engineer.

19.0 Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such additions
thereto, deductions there from or reductions due to supply of only materials by the Trustees' as provided
for in the contract.

20.0  Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be
the contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The
Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking
of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified
by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own
cost.

21.0 PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

22.0  Setting out of work and initial measurements:
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The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be
the contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The
Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking
of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified
by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own
cost.

23.0 TESTING OF MATERIALS:

The Contractor shall undertake all field tests and laboratory tests (both as per requirement, if applicable)
for all such materials and workmanships as directed by the Engineer or his representative at his own
cost. The samples shall be taken for test jointly by the representatives of the Engineer and the contractor
at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be
decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his
own testing equipments or by any approved agency in presence of the representatives of the Engineer
and the contractor at the worksite. All the testing charges and all incidental charges like packaging and
transporting the test samples, equipments etc. shall be borne by the Contractor.

24. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest
revision and/ or replacements of the Indian Standard Specifications (IS) or any other International Code
of Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such
codes/ standards for ready reference of his own personnel as well as the Engineer or his representative
at site at his own cost and without any additional reimbursement.

25. FORWARDING OF MATERIALS:

The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may be
found during the process of execution of the work to the Trustees’ Sales yard or any other site/ godown
including labourers, transportation, loading, unloading all complete as per the direction of the Engineer
or his representative at site. No separate payment will be made to the contractor on this account unless
specifically mentioned in the B.O.Q.

26. PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

27. Dewatering:

If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the contractor
by suitable diversions, ,pumpings or bailing out and the excavated and prepared surfaces of each layer
shall be kept dry as directed by the Engineer. No extra payment will be made for such dewatering.

28. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life
and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health
and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and
Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the
works, tools, plant, machineries, equipment’s etc. wherever so required. The contractor shall further
comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in
regards to safety which may relate to temporary, enabling or permanent works, working of tools, plants,
machineries, equipment’s, means of access or any other aspect.
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29.

30.

31.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipment’s) such as, helmet, safety shoe etc.
to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights;
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot
wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling
materials etc as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply with the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches /
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety
gear will be provided to the worker during handling / removing of slushes / sludge etc. without any
extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —
No damage is caused to plants and vegetations unless the same is required for execution of the project

proper.

(1) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant
life.

(i1) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to be
disposed off suitably.

HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working
on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the
works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supplies point of the site of work on receipt of request letter from the Contractor to that effect.
All necessary arrangements for the distribution at site will have to be made by the Contractor at his own
cost as approved by the Trustees” Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates
of KoPT as prevalent amended from time to time including installation and hire charges for meters. The
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not
be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to
arrange for the supply of power at his own cost during such periods.

WATER:
The Contractor will arrange for supply of water both for drinking and for construction purposes.

However, on written request from the Contractor, water for drinking purposes may be made available
free of cost from the exiting water line of the Trustees at a point near the site of work. The contractor
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32.

33.

34.

3s.

36.

37.

will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his

representative, for storing and distributing the same to the work point at his own cost.

1) Under no circumstances, the contractor would be allowed to use such drinking water for
constructional works.

ii)
KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative. As the works will be carried out mainly inside of operational buildings of KoPT the
Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end
of day’s work at his own cost & risk. Failing to do the above work, suitable deduction will be made
from the final bill as per discretion of the Engineer/Engineer’s representative

Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep the
entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused by him
in execution of works. Should any damage be done to the existing services, in general, the contractor
shall make good the same and any further work considered necessary by the Engineer’s representative
without any delay otherwise the cost of such repairing shall be recovered for his running bill for which
Engineer’s decision shall be final and binding.

Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also clean
the site as required during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work
site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own
expenses by his own transport and labour and clean out all part of the work and leave everything clean
and tidy to the entire satisfaction of the Engineer. Failing to do the above work, suitable deduction
will be made from the final bill as per discretion of the Engineer/Engineer’s representative

Discrepancies in contract documents

The several documents forming the contract shall be taken as mutually explanatory of one another and
in case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed drawings.
Technical Specifications and other particulars shall prevail over Standard Specifications and
Special Conditions of Contract shall prevail over the General Conditions. The Engineer’s decision
on this matter however, shall be final and binding and the Tenderers attention is drawn to clause 4.3 of
the General Conditions of Contract in this respect. The execution of work shall conform minutely to the
approved and assigned drawings and specification and any other details drawings which shall be
provided/duly approved by the Engineer during the progress of the work as to such other drawings those
have formed part of the contract documents.

METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt.
of West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.LS. shall be referred to.

ON ACCOUNT PAYMENT:
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38.

39.

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The
Bills should be submitted by the contractor in quadruplicate to the Office of the respective
Superintending Engineer (Kol) with necessary documents in original.

Subject to the availability and feasibility of system, KoPT may make payment directly to the
contractor’s designated bank account. For this purpose, the contractor will have to indicate (i) name of
bank (ii) branch name (iii) branch code and (iv) designated account number in the last page of “BOQ”.
In case payment is made directly through bank, the contractor may be required to submit a pre-receipt as
per instruction of KoPT.

LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, minor tools and plants (if required) for satisfactory
execution of the work.

PRICE ADJUSTMENT / VARIATION ON PRICES:

a. Price adjustment will be made to the Contractor / the engaged Firm on account of increase or
variation of minimum wages as will be circulated from time to time during the entire execution
period as per the following formulae:

E=P/100x V x (L1 —-LO0)/LO

Where,

E = Price adjustment due to variation in wages

P =89 (As in the Estimate profit element @ 10% and Cess @ 1% has already been considered)
V = Gross value of Work done during the period under consideration

L1 = Higher of the minimum statutory wage for an unskilled / Semiskilled / Skilled labour (As
applicable) between as declared in the notification by West Bengal Govt and Central Govt as
applicable for the month under consideration.

L0 = Higher of the minimum statutory wage for an unskilled / Semiskilled / Skilled labour (As
applicable) between as declared in the notification by West Bengal Govt and Central Govt as
applicable on the date of Work Order.

The following may also be noted:

b. The price adjustment due to variation of wages may be payable for the period in which there is a
change of minimum wages with respect to the minimum wages at the date of offer during the
pendency of Contract.

c.  The first price adjustment due to variation in wages maybe paid three months after the first change
in the minimum wages for an unskilled labour at the date of offer and thereafter Price Adjustment
due to variation in wages may be made at an interval of three months during the period of the
contract in which Price Adjustment due to variation in wages is admissible. However, for the last
interval [during the period of contract in which Price Adjustment due to variation in wages is
admissible] may be less than three months which will depend mainly on the duration of contract as
well as notification date of minimum wages by the West Bengal Govt / Central Govt.

d. The higher of the minimum statutory wages for an unskilled labour between as declared by the
West Bengal Govt and the Central Govt (CLC) is proposed for evaluation of the Price Sdjustment
due to the variation in wages as suggested and circulated by LA & IRO and has already been

incorporated in the Tender Conditions under “ CONTRACT LABOUR LAWS ”(under Sl. No.
40) where the following is mentioned / incorporated:

“Payment to the labourers to be made as per the minimum wage rate fixed by Chief Labour
Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from
time to time”
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40. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act,
1970, or statutory amendments and the modifications thereof, any other laws relating thereto including
Bonus Act and the rules made there under from time to time. Payment to the labourers to be made as
per the minimum wage rate fixed by Chief Labour Commissioner (Central) and as per M.W.A.
Govt. of W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The contractor shall comply to the
Employees’ Bonus Rules and to pay Bonus once a year to his workmen accordingly, for which no
extra payment to be made to the contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the
laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary
Labour License from the Competent Authority for deploying requisite Nos. of labours in the work and
submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be
payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a
regular /permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form
IV-A , within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central),
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by
him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized representative
shall have to be present during period of disbursement.

41. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with
amendments, if any), issued from time to time and also for Employees State Insurance Act as
applicable.
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If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (Kol).

42, INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

¢) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

¢) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

1) The Equal Remuneration Act, 1976.

7)) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989

k) Child Labour (Prohibition and Regulation) Act, 1986.

1) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions of Service) Act, 1979.

n) Motor Vehicle Act, latest revision.

o) Employee’s Bonus Act.

43. TAXES & DUTIES:

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.

a. The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST
acts, rules, regulations, procedures, circulars & instructions there under applicable in India from
time to time and to ensure that such compliance is done within the time prescribed under such
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST
laws, are timely uploaded in GSTN. In case there is any mismatch between the details so
uploaded in GSTN by Supplier/ Service Provider and details available with Kolkata Port Trust,
then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under
mismatch may be retained from due payments till such time Kolkata Port Trust is not sure that
accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available
to Kolkata Port Trust in terms of GST laws and that the credit of GST so taken by Kolkata Port
Trust is not required to be reversed at a later date along with applicable interest.

b. Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered
by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input
tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust
by way of adjustment in the consideration payable.

c. Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust
to claim tax benefit on the same shall be issued by you for a particular year before September of
the succeeding Financial Year. The purchase order/ work order shall be void, if at any point of
time you are found be to a black listed dealer as per GSTN rating system and further no
payment
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44.

45.

46.

47.

48.

SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant
provisions of the General Conditions of Contract.

Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract
Agreement to be prepared in the form annexed to the General Conditions of Contract together with such
modifications as may be necessary within one month from the date of placement of the order. The
contractor shall have to submit copies in sextuplets of all documents; correspondence, connected papers
etc. as detailed in the above from of Contract Agreement together with the instrument of Contract
Agreement prepared on Non-Judicial stamped paper of requisite denomination having five more copies
made on plain paper all at his own cost. The successful tenderer shall have to submit three sets of such
Contract Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The
other three sets shall be completed in all respects but not signed. If the successful tenderer or tenderers
are a partnership concern, they will have to get Agreement signed by all the partners or by the partner
who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful
tenderer free of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement
neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own
cost. The successful contractor shall be required to keep close co-ordination and liaison with the Traffic
Manager’s Department and the Chief Mechanical Engineer’s Department while executing the works.
The Senior Executive Engineer in charge of the construction will direct the representatives of the
contractor to maintain liaison with different sections of the other departments and the contractor must
keep the concerned Senior Executive Engineer of the Civil Engineering Department informed and/or
posted with the programme contemplated with other departments. The Senior Executive Engineer of the
Civil Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may
establish direct liaison/co-ordination but in all such case the Senior Executive Engineer should be
informed promptly.

Employment of Local Resources:

The successful tenderer shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, and unskilled) both
at site and in office, details of such recruitment etc. shall be submitted to the Engineer periodically or as
and when called for.

Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “KOLKATA PORT TRUST”.

Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any
Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for
clarification and the response shall be in writing, but no change in the price or substance of the Tender
shall be sought, offered, or permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Tenders.
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49.

50.

51.

52.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender

Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to
supervise and execute the work and such a list shall be uploaded during tendering

Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending
on contingent situation at site, if required for successful completion of the work, extra items have to be
carried out by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment
will be made on the basis of Trustees’ Schedule of rate including surcharge in force at the time of
acceptance of the tender, if any, adopted by the Trustees with due regard to the accepted contractual
percentage, if any, thereon, otherwise, if the rates are not available in the KoPT Schedule of Rates, then
the Special Rates will be prepared as follows:
I The rate of payment of work involving labour & material shall be fixed on the following basis.

a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

¢) Taxes and Duties as applicable, plus

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

. For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.

1ii. For only supply of any material at site, rate of payment shall be fixed on actual cost of material
plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

Materials and Testing:

The contractor shall make his own arrangement for supplying all materials (if applicable) at site.
Materials supplied by the contractor shall essentially conform to the relevant Indian Standard. Materials
thus supplied shall be subject to testing by the Engineer at his discretion. Contractor shall make all
arrangement for collection of samples, transportation of such samples and depositing them with the test
laboratory as directed by the Engineer and also to deposit with the necessary laboratory charges for
testing. Cost of such testing will be entirely borne by the contractor unless otherwise stated in the
B.0.Q. In the event of material being found substandard, the contractor shall arrange for immediate
removal of such materials from the work site at his cost.

Disparity in quoted rate/amount

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted
in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender.
Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words
shall prevail or as is applicable in case of an E-tender.
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53. Dock Permit:

If the work is inside the Docks, Dock permit required for men , materials, vehicles and equipments etc.
are to be procured by the successful tenderer at free of cost as per recommendation of the executing
departments/divisions indicating the specific number of free permits to be issued. But for creation of
individual IDs in permit system a charge as applicable, will be levied per person (one time) even for
companies/ Individuals who have been granted permission to obtain free permits by KoPT.

54. The work has to be carried out in occupational zone. The tenderer should keep in mind that the work is
to be executed without hampering the habitable/occupational activities and should complete the work
within the stipulated time specified in the tender.

55. Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable should
be forwarded to the departmental store /sales yard/other sites by the successful tenderer at his own cost
by engaging transports, labours, loading, unloading and stacking the materials all complete as per
instructions /directions of Engineer-in-Charge and no extra cost will be entertained for this.

56. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only.
However, the tenderer should note that he might be required to carry out the job on Sundays, holidays
and after normal working hours and at night in addition to the normal working hours to expedite the
progress of the work if permitted by Competent Authority. The tenderer should include in his rates the
cost, if any, involved on those accounts.

57. Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in the
form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the
G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

58. Port Area Obligations:

If the contractor is to carry out work inside Docks, this is to remember that the Dock area is a custom
bounded area and as such the contractor shall comply with all regulations of the Port and Custom
authorities and those that may be imposed from time to time in respect of the transit of all of contractors
plants, vehicles, materials, and staff in the area. Whenever regulations so require, permits shall have to
be obtained for such transit of contractor’s plants, vehicles, staff and workmen. The contractor shall
instruct his staff and workmen to comply with all requirements in this “Restricted Area”. The contractor
shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the port for stores
and other requirements to the full satisfaction of the Port and Security Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be
issued from time to time without any extra cost to the KoPT.
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SCHEDULE T Annexure- C (Contd)
KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works In The Hand Of The Bidder At The Time
Of Submission Of Tender Offer)

(To be submitted with Part-I of Offer)
Bidders must fill in the under noted columns.

S1. Full particulars of works to be executed | Sanctioned Completion time | Name and address to whom
No. | concurrently by the bidder. Tender Value. | as stated in tender. | reference can be made.

(i) Name of work. (in Rs.)
(i1) Client.

(ii1)) W.O. No. & Date.

L 1O

(i)

(iii)

(i)

(iii)

(i)

(iii)

4 1@

(i)

(iii)
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(To be submitted with Part-I of Offer)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire
to be stated.

5) Name, address and other necessary particulars
of Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of
Association (with the latest amendments, if any).

7) Copies of audited balance sheets of the
Company for the last three years.

B) Incase of a firm -
1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners
and the interest of each partner in the
partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year

Annexure-C(Contd)
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(To be submitted with Part-I of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in the
business directly or indirectly, if so, name
and address etc. of such persons and the
nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

1. Name of the Certifying Authority

2. Name of the work
3. Name of the Contractor
4. Schedule date of commencement and

completion of the work as per Work Order

5. Date of actual commencement of work &
date of actual completion

6. 1) If there is time overrun, whether delay is
due to the contractor (Yes/No.)

i1) If yes, what is the extent of delay
attributable to the contractor

7. Sanctioned Tender value & Actual value
executed

8. Quality of work
(Excellent/satisfactory/poor)

9. Remarks (If any)
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ANNEXURE -D

DOCUMENTS TO BE UPLOADED ALONG WITH PART —I

Scan copy of the following documents to be uploaded:

1) GST registration certificate.

i1) Valid Trade Licence.

ii1) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned
pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years
(i.e. 20142015, 2015-2016 and 2016-2017). The same should be audited as per relevant norms
wherever required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate
x) PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the
work

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any Govt /
Quasi Govt. / Public Sector undertaking in India.

xiii) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprictorship
firm /partnership firm /limited company, as the case may be) is/are not associated with any other firm
bidding for the same work.

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I of the
tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure D-1) in lieu of
submission of signed copies of the full Tender document including addenda, corrigendum & GCC.
However, duly certified hard copies of the full Tender document including addenda, corrigendum
& GCC is to be submitted at the Office of SE (Kol) on selection as the L-1 Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.
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ANNEXURE -D-1

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,
SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Date

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,

15, Strand Road, Kolkata — 700 001

(In case of Part B, address to the CME, 8, C.G.R. Road, Kolkata 700043)

Dear Sir, 1. We, oo (Name of Tenderer) have fully read
and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from
under the instant e-tender and no other source, and will comply to the said document, Corrigendum, GCC
and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender Document, GCC,
Corrigendum and Addenda

Yours faithfully,

Signature of Tenderer...................c.oeeeinie.

NaAME: ..o
Designation: ...........ccooviiiiiiiiiiiiii e
Date : oo

Seal of the tenderer...............cooiiiiiiiiil.
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Annexure —E

HITRTAT IO T
Kolkata Port Trust
RIERESERIEURERIU
CIVIL ENGINEERING DEPARTMENT
94, T TS, FIARAT 900009
15, Strand Road, Kolkata — 700001

NIT No.: CT/NIT/2018-19/05 Dated: 27/06/2018

NOTE: Last Date of Download of tender documents

19/07/2018 (up to 14:00 hours)

Tender is due for submission by 15:00 hours
On 19/07/2018

PRICE BID(PART-II)

EE R R R R R R R R R R R R R R R LR R IR R LR S R SR SR S SR R SR R SR R SR R R SR R R S R R R R R R R R R R R R R R R R R R R R R R R R L L L

“Supply of Daily labours at various sites under Kolkata Section for
carrying out miscellaneous work for a period of one year from the
placement of Work Order”

Thhhhhhhhdhhddddddddbddbbbbbdbdbbbbbbbbbbbbbbbrbbbbbbbdddhdddddtits
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Annexure-E (Contd.)

E-TENDER FOR “Supply of Daily labours at various sites under Kolkata Section for carrying out
miscellaneous work for a period of one year from the placement of Work Order”.

E -TENDER NO: KoPT/Kolkata Dock System/CE/80/18-19/ET/180

PART -1I/PRICE BID

TENDER PARTICULARS

ESTIMATED COST

EARNEST MONEY

TIME OF COMPLETION

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

DATE AND TIME FOR PRE-BID MEETING
& SITE VISIT
LAST DATE OF SUBMISSION OF E-
TENDER AND OPENING OF COVER-I OF
THE TENDER

Rs. 3,06,915.00 (Rupees Three Lakh Six Thousand Nine
Hundred Fifteen Only),

The intending bidders should submit Earnest Money of Rs.
6140.00/- (Rs.  Six Thousand One Hundred Forty
Only) to KoPT as per NIT. [Exempted for Enlisted
Contractors]

12 (Twelve) Months

29-06-2018 to 19-07-2018 (UPTO 14:00 HRS.) (Bid docun
be available on MSTC, Website).

Bidders will have to participate in bidding process through
website www.mstcecommerce.com only.

NIL

19-07-2018
Submission Up to 15:00 hrs.
Opening After 15:30 hrs.
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DlAp(dl YA «4Id
Kolkata Port Trust
RIECENIGRIEUA R
CIVIL ENGINEERING DEPARTMENT

PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Supply of Daily labours at various sites under Kolkata Section for carrying out
miscellaneous work for a period of one year from the placement of Work Order”

E -TENDER NO: KoPT/Kolkata Dock System/CE/80/18-19/ET/180

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and
the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have
thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2

1.3

1.4

1.5

1.6

1.7

1.8
1.9
2.0
2.1
2.2
23
24

2.5

The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for
tendering. Payment will be made according to the quantities of each item of work actually carried out at the
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the
Engineer or his Representative.

General direction and description of work or materials given elsewhere in the contract documents are not
necessarily repeated in the description of items in the Bill of Quantities.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete
and finished work, inter-alia, all costs and expenses which may be required for successful completion of the
works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations
imposed or implied by the Contractor.

Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the
Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed to have
been included in the prices and rates of other items.

Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities
by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-

The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment
machineries and tools including all costs, charges dues demurrages or other outlays involved in the
transportation.

The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes
and other requirements.

Setting out including the location and preservation of survey markers, measurement and supervision.

The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water
and electricity.

All First Aid, Welfare and safety requirements.

Damage caused to the works, plants, materials and consumables stores caused by weather.

Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by
him or issued to him by the Trustees.
This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par
With the estimated amount put to tender on line based on his own analysis .The Tender Price thus
established would be taken for comparative evaluation of E-Tenderers

sk s sfe sk sk sk sk ke ste ke s skoskoskock
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DlAp(dl YA «4Id
Kolkata Port Trust
RIECENIGRIEUA R
CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES

E-TENDER FOR  “Supply of Daily labours at various sites under Kolkata Section for carrying out
miscellaneous work for a period of one year from the placement of Work Order””

E -TENDER NO: KoPT/Kolkata Dock System/CE/80/18-19/ET/180

BILL OF QUANTITIES

Sl
No

1 Supplying of unskilled daily labours. [Daily 8 &
% hours duty including % hour recess].

Description of Item Quantity Rate Unit Amount

500.00  Nos 613.83 Each 3,06,915.00

Total 3,06,915.00

(Rupees Three Lakh Six Thousand Nine Hundred Fifteen Only)
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Tenderer to fill up the following [score out which is not applicable]

CXXKKXHKKK Price not to be quoted here
(2) e %
(in figures) Below™par (-) Rs.
XXXXXXXXXX XXXXXXXXXX
......................................................... Percent
(in words)
(D)t At par NIL
XXXXXXXXXX
() %
(in figures) Above +) Rs.
XXXXXXXXXX XXXXXXXXXX
......................................................... Percent

XXXXXXXXXX

Total Tendered Amount: Rs.

Maximum number of workmen likely to be engaged in days work................. numbers
Permanent Income Tax A/C.INO... .ouiiniiii e ae e

Date:

(Signature of Tenderer)
[Total amount of tender, completion time and preliminary time as quoted / stated above are to
be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Kolkata Port Trust.

I/'We having
examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to
be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities
within ten months from the date of order to commence the work and in the event of our tender being accepted in full
or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or
additions thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such
Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that
until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the
Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
1/ We require days / months preliminary time to arrange and procure the materials required by the

work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees” Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

1/ We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated: (Signature of Bidder with Seal)

WITNESS :
Signature : Name of the Bidder :

Name : Address :
(In Block Letters)

Address :

Occupation :
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ANNEXURE - F

General Conditions of Contract

Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6™
Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014

KOLKATA
DOCK
SYSTEM
&
HALDIA
DOCK
COMPLEX

JULY, 2014
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LIST OF GENERAL CONDITIONS OF CONTRACT
CLAUSE PAGES
1. Amendment to General Conditions Of Contract GC1
2. | Definition GC2-GC3
3. | Duties & Powers of Engineer & Engineer’s GC3-GC5
Representative
4. The Tender/Offer and its Pre-Requisites GC5-GCHY
5. The Contract & General Obligations of GC9-GC 14
Contractor
6. Commencement, Execution and Completion Of GC14-GC17
Work
7. Terms of Payment GC18-GC20
8. Variation and Its Valuation GC20-GC22
9. | Delay/Extension of Completion GC22-GC24
Time/Liquidated = Damage/Termination  Of
Contract
10. | Maintenance and Refund of Security Deposit GC24-GC25
11. | Interpretation of Contract Documents, Disputes GC25-GC27
& Arbitration
12 | Forms Ge-1, Ge-2, Ge-3
13 | Form of Agreement
14 | Proforma for B.G. For Contract Performance
15 | Integrity Pact Document: Proforma
16 | DRAFT Memorandum Of Understanding
Between Ko.P.T. & Transparency International
India
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GC-1
AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

Table under sub-clause (a)

% Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Page |44

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimate Amount of Earnest Money
Value of d Value
Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Materials Contract Supplying Materials or
or Equipment only Equipment only
Up to Rs.|5% of the | 1% of the estimated | Up to Rs. | 2% of the | 1% of the estimated
1,00,000=0 | estimated value of work 10 Crore | estimated value of work
0 value of value of
work work
Over Rs. | 2% of the | /2% of the estimated | Over Rs. | 2% on first | /2% of the estimated
1,00,000.00 | estimated value of  work | 10 Crore | Rs. 10 Crore | value of work subject
value of | subject to a + 1% on the | to a maximum of Rs.
work subject | maximum of Rs. balance 10,000/- and minimum
to a | 10,000/- and of Rs. 1,000/-.
maximum of | minimum of Rs.
Rs. 20,000/- | 1,000/-.
and
minimum of
Rs. 5,000/-.

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE
TRUSTEES’ MEETING HELD ON 26.02.2013 |

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra- | Fixed Each Tender
tion Security tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- Any tender priced B Rs 25,000/- | Any tender priced upto
upto Rs 1,00,000/- Rs 5,00,000/-
C Rs 2,500/- Any tender priced C Rs 15,000/- | Any tender priced upto
upto Rs 50,000/- Rs 3,00,000/-
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[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE
TRUSTEES’ MEETING HELD ON 12.10.2012]

GC-2

1. DEFINITIONS

1.0

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

In the contract, as here in after defined, the following words and expressions
shall have the meaning herein assigned to them, except where the context
otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of Trustees for the
Port of Calcutta, a body corporate under Section 3 of the Major Port Trusts
Act, 1963, including their successors, representatives and assigns.
“Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the Contractor’s
representatives, heirs, successor and assigns, if any, permitted by the
Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or other
official as may be appointed from time to time by the Employer, with written
notification to the Contractor, to act as Engineer for the purpose of the
Contract, in place of the “Engineer” so designated.

“Engineer’s Representative” means any subordinate or Assistant to the
Engineer or any other official appointed from time to time by the Engineer to
perform the duties set forth in Clauses 2.4 to 2.6 hereof.

“Work” means the work to be executed in accordance with the Contract and
includes authorised “Extra Works” and ‘Excess Works” and “Temporary
Works”.

“Temporary Works” means all temporary works of every kind required in or
about the execution, completion or maintenance of the works and includes
(without thereby limiting the foregoing definitions) all temporary erections,
scaffolding, ladders, timbering, soaking vats, site offices, cement and other
godowns, platforms and bins for stacking building materials, gantries,
temporary tracks and roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for completion of
the Contract which were not specifically and separately included in the
schedule of items of the works i.e. (Bill of Quantities) of the tender. “Excess
Works” means the required quantities of work in excess of the provision
made against any item of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of Indian
Standard’s specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender.

GC-3

Employer

Chairman

Contractor

Engineer

Engineer’s
Representat
ive

Works

Temporary
works

Extra
works
Excess
works

and

Specificatio
n

“Drawings” means the drawings referred to in the Tender and specification Drawings

and any modification of such drawings approved in writing by the
Engineer and such other drawings as may from time to time be furnished
or approved in writing by the Engineer.
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1.11 “Contract” means and includes the General and Special Conditions of Contract
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender /

Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and Price,
if any, adopted by the Trustees at their discretion.

1.12 “Constructional Plant” means all appliances or things of whatsoever nature Construction
required or about the execution, completion or maintenance of the works al Plant
or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent works.

1.13  “Site” means the land, waterways and other places, on, under, in or Site
through which the works are to be executed by the Trustees for the purpose
of the Contract.

1.14  “Contract Price” means the sum named in the letter of acceptance of the Contract
Tender/Offer of the Contractor, subject to such additions thereto and Price
deductions therefrom as may be made by the Engineer under the provisions
here in after contained.

1.15  “Month” means English Calendar Month. Month

1.16  “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of Excepted
foreign enemies, hostilities) whether war be declared or not), Civil War, Risks
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which
a certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).

1.17  Word importing the singular only, also includes the plural and vice-versa Singular/
where the context so requires. Plural

1.18  The heading and marginal notes in these General Conditions of Contract Headings/
shall not be deemed to be part thereof or be taken into consideration in the Marginal
interpretation or construction thereof or of the contract. Notes.

1.19  Unless otherwise stipulated the work “Cost” shall be deemed to include Cost
overhead costs of the Contractor, whether on or off the site.

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.

2.1 The Contractor shall execute, compete and maintain the works in terms of Engineer’s
the contract to the entire satisfaction of the Engineer and Authority
Shall comply with the Engineer’s direction on any matter whatsoever.

2.2 The Contractor shall take instructions from the Engineer and subject to Authority of
limitation of Clause 2.5 hereof, from the Engineer’s Representative. Engineer’s
Representative
2.3 The Engineer shall have full power and authority: Engineer’s
Power

(a) to supply to the contractor from time to time during the progress of the
works such further drawings and instructions as shall be necessary for the
purpose of proper and adequate execution and maintenance of the works and
the contractor shall carry out and be bound by the same.
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24

2.5

2.6

(b) to alter or modify the specification of any material and workmanship and to GC-4
inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and for GC-5
extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the first
referee.

(f) To grant extension of completion time.

The Engineer’s Representative shall: Power of
Engineer’s

(1) Watch and supervise the works. Representative.

(i1) Test and examine any material to be used or workmanship employed in

connection with the work.

(iii)  Have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with his
direction in this regard.

(iv) Take measurements of work done by the contractor for the purpose of
payment or otherwise.

W) Order demolition of defectively done work for its reconstruction all by
the Contractor at his own expense.

(vi) Have powers to issue alteration order not implying modification of
design and extension of completion time of the work and

(vil)  Have such other powers and authorities vested in the Engineer, which
have been delegated to him in writing by the Engineer under intimation
to the Contractor.

Provided always that the Engineer’s Representative shall have no power: Limitation of
Engineer’s
(a) To order any work involving delay or any extra payment by the Trustees, Representative’s
(b) To make variation of or in the works; and Power
(¢) To relieve the Contractor of any of his duties or obligations under the
Contract.
Provided also as follows: Engineer’s

Overriding Power

(a) Failure of Engineer’s Representative to disapprove any work or materials
shall not prejudice the power of the Engineer thereafter to disapprove such
work or materials and to order the pulling down, removal, breaking-up
thereof and re-constructing at the contractor’s cost and the contractor shall
have no claim to compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to the
Engineer who shall thereupon confirm, reverse or vary such decision.

(c) Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of power and
authority vested in the Engineer to his Representative in writing, shall bind
the contractor and the Trustees as though it had been given by the Engineer,
who may from time to time make such delegation.
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3.0

3.1

32

33

34

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender/offer, be

deemed to have inspected and examined the site, fully considered all factors, risks

and contingencies, which will have direct and indirect impact on his expenses and
profit from the work and shall be specifically deemed to have taken the following
aspects into consideration:

(@) The form and nature of the site and its surroundings including their sub-
surface, hydrological, tidal and climatic conditions, the means of access to
the site and all other local conditions, including the likely charges and costs
for temporary way-leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be executed

and the quality, quantity and availability of the required materials and

labour for the work and the need to execute the work to the entire
satisfaction of the Engineer, and also by complying with the General and

Special Conditions of Contract.

GC-6
(¢) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment and
Construction materials.
(d) The sources and means of procurement of water for drinking, washing and
execution of work, and source and availability of electrical power, all at
Contractor’s cost.
(e) Payment of taxes and duties and compliance of all applicable statutes,
ordinances and law together with the rules made thereunder, the rules,
regulations and bye-laws of public bodies or any local or other authority by
the Contractor, keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure in such
compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or for any
legal instrument including Bank Guarantees and Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by the
Trustees, unless stipulated otherwise in the Notice Inviting the Tender and shall
be faultless in figures and free from erasing. Corrections, if any, shall only be
made by scoring out and initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or
subsequently, shall disclose the names of their owners/partners/share holders at
the required points of time. The failure in this regard shall be treated as a breach
and a contract, if entered into, shall be liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every tender
must be submitted with Earnest Money of the amount calculated as per the
following scale.

Estimated Value of | Amount of Earnest Money

Work For Contract of Supplying

Materials or Equipment only

For Works Contract
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Up to Rs. | 5% of the estimated | 1% of the estimated value of
1,00,000=00 value of work work
Over 2% of the estimated | 2% of the estimated value of

Rs. 1,00,000=00

value of work subject
to a maximum of Rs.
20,000/- and minimum

work subject to a maximum of
Rs. 10,000/- and minimum of
Rs. 1,000/-.

of Rs. 5,000/-.

GC-7
(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India drawn
in favour of Calcutta Port Trust or in the form of any “Account Payee” Draft of
any Nationalised Bank of India drawn in favour of “Calcutta Port Trust” and
payable at Calcutta/Haldia, as the case may be, and the receipt granted therefor
be kept attached to the Tender/Offer in the Sealed Cover.
(c) Earnest Money of unaccepted tender shall be refunded without any interest
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited fixed
Security with the Trustees’ FA & CAO / Manager (Finance) according to his
Class of Registration, shall be exempt from depositing the Earnest Money, as per
the following scale :

Class of Registration Amount of Fixed | Financial Limit of Each
Security Tender

Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-

Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-

Any tender priced up to
C Rs. 5,000/- Rs.1,00,000/-

(¢) (1) Tender submitted without requisite Earnest
rejection.

Money may be liable to

(i) If before expiry of the validity period of his Tender/Offer, the tenderer
amends his quoted rates or tender/offer making them unacceptable to the
Trustees and/or withdraws his tender/offer, the Earnest Money deposited shall
be liable to forfeiture at the option of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the ~ Trustees as
part of the Security Deposit, for which a separate Treasury Receipt shall be issued
to the Contractor after cancellation of the previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from all

progressive Bill (including final Bill, if necessary) @ 10% of the gross value of

work in each such bill, so that the total recovery may not exceed the quantum
computed as per the under noted percentages of the total value of work actually
done up to the stage of completion.

GC-8
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E-Tender No : KoPT/Kolkata Dock System/CE/80/18-19/ET/180

Value of Work % of Security Deposit | % of Security Deposit For
for works contract. contract of supply-
ing materials & equipment
only.
For works up to | 10% (Ten percent) 1% (One percent)
Rs.10,00,000/-.
For works costing more | 10% on first | 1% on first Rs.10,00,000/- +

than Rs.10,00,000/- and up
to Rs.20,00,000/-

Rs.10,00,000/- +7%:%
on the balance.

1%5% on the balance.

For works costing more
than Rs.20,00,000/-

10% on first
Rs.10,00,000/- + 7
5% on the next

Rs.10,00,000/- + 5%

1% on first Rs.10,00,000/- +
%% on the next
Rs.10,00,000/- + %% on the
balance.
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Scale of S.D.
recovery.

on the balance.

3.6

(h) Balance Security for Contract of supplying materials and equipment computed

(@)

(@)

in terms of the percentages given above, shall have to be deposited with the
Trustees’ Treasurer in advance and within 30 days from the date of placement of
supply order, either in cash or by A/c. Payee Draft of a Nationalised Bank of
India drawn in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as
the case may be.

No interest shall be paid by the Trustees to the Tenderer/Contractor on the
amount of Earnest Money/Security Deposit held by the Trustees, at any stage.

The Security Deposit shall refunded to the Contractor in terms of Clause 9.3
hereinafter and subject to deduction, if any, under the provision of Sub-clause
3.5 (ii) herein below. Id, however, the Contract provides for any maintenance
period. 50% of the Security Deposit may be refunded against any of the treasury
Receipt for that amount on expiry of half of the maintenance period and the
balance deposit on the expiry of the said maintenance period and after the
Engineer has certified the final completion of work in Form G.C.2 and the
Contractor has submitted his “No Claim” Certificate in Form G.C.3.

(i1) The Security Deposit/Earnest Money may be liable to forfeiture at the option of
the Trustees, if the Contractor fails to carry out the work or to perform/observe any
of the conditions of the Contract. The Trustees shall also be at liberty to deduct any
of their dues from the Security Deposit, fixed Security, Earnest Money or from any
sum due or to become due to the Contractor under any other contract.

GC-9

If stipulated in the contract as a Special Condition, the contractor shall have to
submit to the Engineer a performance Bond in the form of an irrevocable
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised
Bank of India in the proforma annexed hereto and for the sum and period as
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from
the date of such letter, failing which the Contract shall be liable to be terminated
and the earnest money shall be liable to forfeiture; all at the discretion of the
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the
revalidation thereof, wherever required, has to be borne by the Contractor and it
shall be his sole responsibility to arrange for timely revalidation of such Bank

S.D. for supply
contracts to be
deposited  in
advance.

No
payable
EM./S.D

interest
on

Mode of
refund of S.D.

Forfeiture  of

S.D.

Bank
Guarantee
in lieu of
Cash S.D.
In  certain
cases

Office of the Superintending Engineer (Kolkata) | Civil Engineering Department | Kolkata Port Trust



E-Tender No : KoPT/Kolkata Dock System/CE/80/18-19/ET/180

3.7
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4.4

4.5

Guarantee, failing which and for non-fulfilment of any contractual obligation by
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim
against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than
Rs 5 Crore, along with their tender comprising Special Conditions of Contract,
General Conditions of Contract, BOQ, Earnest Money, etc. a document called
Integrity Pact Agreement duly signed by their authorized representative. The
Proforma of the Integrity Pact Agreement shall as specified in the GCC. In case
of tender value more than Rs 5 Crore, the Integrity Pact Agreement is an
essential part and parcel of bid document to be submitted by each tenderer,
without which the tender shall not be considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable
only within the jurisdiction of the High Court at Calcutta, India, including
the following Acts:

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite
Arbitration Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the
engineer or his representative, the contractor shall, at his own expense, enter into
and execute a Contract Agreement to be prepared by him in the form annexed
hereto. Until such Contract Agreement is executed, the other documents referred
to in the definition of the term ‘Contract’ here-in-before, shall collectively be the
Contract.

Several documents forming the contract are to be taken as mutually explanatory
of one another. Should there by any discrepancy, ambiguity, omission or error in
the various contract documents, the Engineer shall have the power to correct the
same and his decision shall be final and binding on the parties to the Contract.

Nk L=
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Two copies of the Drawings referred to in the general and special Conditions of
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of the
works and shall, when required, furnish copies of the same free of cost to the
Engineer for his information and/or approval, without meaning thereby the
shifting of Contractor’s responsibility on the Engineer in any way whatsoever.

English
language to
be used
Applicabilit
y of laws on
the contract

Contractor
to Execute
Contract
Agreement.

Interpretatio
n of
contract
documents
—Engineers’
Power

All  Drawings
are  Trustees’

property.

Contractor to
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drawings
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4.6

4.7

4.8

4.9

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible (a)
for the acts, defaults and neglect of any sub-contractor, his agents, servants or
workmen as fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by
him despite being sublet, provided always that the provision of labourers on a
“piece rate” basis shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in
his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching, lighting,
payment of fees, taxes and duties to the appropriate authorities and other things
of every kind required for the construction, erection, completion and
maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety
of all site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the
Contractor shall be fully responsible for the correct implementation thereof, as
also for any design and specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract.

GC-11

If for any reason the contractor be unable to adhere to his earlier programme, he
shall submit his revised programme for completion of work within the stipulated
time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during
execution of the works and as long thereafter as the Engineer or his
representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his
representative in writing shall be binding upon the Contractor subject to
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his
representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified careful
and experienced persons and the Engineer shall be at liberty to direct the
Contractor to stop deployment of any of is staff, workmen or official at site and
the Contractor shall within 48 hours comply with such instruction without any
demur whenever the Engineer shall feel that the deployment of the person
concerned will not be conducive to the proper and timely completion of the
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E-Tender No : KoPT/Kolkata Dock System/CE/80/18-19/ET/180

work.

The Contractor shall be responsible for the true and proper setting out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of his
responsibility for the correctness thereof and he shall fully provide protect and
preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile
marks and other things used in setting out the works.

From the commencement of the works till issue of the completion certificate in
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility
for the care thereof. Save for the excepted risks, any damage, loss or injury to
the work or any part thereof shall be made good by the Contractor at his own
cost as per instruction and to the satisfaction of the engineer, failing which the
Engineer or his Representative may cause the same to be made good by any
other agency and the expenses incurred and certified by the Engineer shall deem
proper. This Clause will not apply to that part of the work, which might have
been taken over by the Trustees on partial completion of the work and in such
case the Contractor’s obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance period
(Guarantee Period) as per the directions of the Engineer as also for
defects/damages if any caused to the work by the Contractor during such repairs
and replacement in the maintenance period.

GC-12

The Contractor shall at his own cost protect support and take all precautions in
regard to the personnel or structure or services or properties belonging to the
Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not be
reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s Representatives if any
fossil, coins, articles of value or antiquity and structures and other remains or
things of geological or archaeological importance be discovered at site which
shall remain the property of the Trustees and protect them from being
damaged by his workmen and arrange for disposal of them at the Trustees’
expense as per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

(a) Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required for
the work.

remove
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4.17

4.18

(c)

Unauthorised obstruction or nuisance caused by the contractor in respect
of Public or Private or Private road, railway tracks, footpaths, crane tracks,
waterways, quays and other properties belonging to the Trustees or any
other person.

(d) Damage/injury caused to any highway and bridge on account of the

(e)

S9)

movement of Contractor’s plants and materials in connection with the
work.

Pollution of waterway and damage caused to river, lock, sea-wall or other
structure related to waterway, in transporting contractor’s plants and
materials.

The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his Representative
to the workmen of the Trustees and other agencies employed by or with
the permission and/or knowledge of the Trustees on or near the site of
work.

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

GC-13

The Contractor’s quoted rates shall be deemed to have been inclusive of
the following:

(a) Keeping the site free of unnecessary obstruction and removal from
site of constructional plant wreckage, rubbish, surplus earth or
temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of every
kind to leave the site clean and tidy after completion of the work,
without which payment against final bill may be liable to be
withheld.

(c) Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works and to prevent
rubbish, refuse and other materials from being thrown into the water
by the Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements
of local authority or the Engineer or his Representative for
preventing (i) spread of any infectious disease like smallpox, cholera,
plague or malaria by taking effective actions for destruction of rats,
mice, vermin, mosquitoes, etc. and by maintaining healthy and
sanitary condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful,
riotous or disorderly conduct of the Contractor’s or his Sub-
Contractor’s workmen, (iv) deployment of workmen of age less than
16 years.

Dismantled
materials
Trustees’

property

Contractor’s  quoted
rates/price must be all
inclusive
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Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the Contractor, if
the same is posted or sent by hand to the address given in the tender or to
the Contractor’s Site Office or to the Registered Office of the Contractor.
The time mentioned in these conditions for doing any act after direction
or notice shall be reckoned from the time of such posting or despatch.

The Contractor and his Sub-contractor or their agents and men and any
firm supplying plant, materials and equipment shall not publish or caused
to be published any photographs or description of the works without the
prior authority of the Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be decided by the Engineer render
all reasonable facilities and Co-operation as per direction of the Engineer or his
representative to any other Contractor engaged by the Trustees and their
workmen to the Trustees’ own staff and to the men of other Public Body on or
near the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum of
hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought to the
site by the Contractor shall be deemed to be the property of the Trustees who
will have lien on the same until the satisfactory completion of the work and
shall only be removed from the site in part or in full with the written
permission of the Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

The Contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender/offer by the
Trustees or within such preliminary time as mentioned by the Contractor in the
Form of Tender or the time accepted by the Trustees. The Contractor shall then
proceed with the work with due expedition and without delay, except as may
be expressly sanctioned or ordered by the Engineer or his Representatives,
time being deemed the essence of the contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or near the site to
which the Engineer’s Representative may send communications and
instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer
has been taken, the contractor shall not execute the work beyond the working
hours observed by the Engineer’s Representative and on Sundays and Holidays
observed in the Trustees’ system, except in so far as it becomes essential on
account of tidal work or for safety of the work. If the progress of the work lags
behind schedule or the work has been endangered by any act or neglect on the
part of the contractor, then the Engineer or his Representative shall order and
the contractor at his own expense shall work by day and by night and on
Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor from any
of his obligations. The Engineer’s decision in this regard shall be final binding
and conclusive.
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GC-15

Unless stipulated otherwise in the contract all materials required for the work
shall be procured and supplied by the contractor with the approval of the
Engineer or his Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer shall exercise his
sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes (Latest
Revision) of the Bureau of Indian Standards and the written instructions of the
Engineer or his Representative. Where no specific reference is available in the
contract, the material and workmanship shall be of the best of their respective
kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his
representative, whenever required to do so, all at the Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship
deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping them in
his safe custody, furnishing of statement of consumption thereof in the
manner required by the Engineer or his representative, return of surplus and
empty container to the Trustees’ Stores as per the direction of the Engineer
or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain
solely responsible for any such materials issued to him and for any loss or
damage thereof for any reason other than “Excepted Risks”, the Contractor
shall compensate the Trustees’ in the manner decided by the Engineer and
shall at no stage remove or cause to be removed any such material from the
site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of suitable
extension of completion time of work as decided by the Engineer. The
Contractor shall not be entitled to any other compensation, monetary or
otherwise, for any delay in the supply of Trustees’ materials to him. The
Contractor shall, however, communicate his requirement of such materials to
the Engineer from time to time.

GC-16

(d) Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contractor shall be recovered from the
contractor’s bills and/or any of his other dues, progressively according
to the consumption thereof on the work and/or in the manner decided by
the Engineer or his representative and at the rate/s stipulated in the
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5.10

contract. These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to procure and
provide any such material on the written order of the Engineer
consequent on the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any of
the Trustees’ materials issued to the contractor has been — (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by the
contractor in excess of normal wastage, then the value thereof shall be
recovered from the contractor’s bills or from any of his other dues, after
adding 19 %% extra over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — (I) for removal
from the site of any material which in his opinion is not in accordance with
the contract or the instruction of the engineer or his representative, (ii) for
the substitution of the proper and suitable materials, or (iii) the removal and
proper re-execution of any work which in respect of material and
workmanship is not in accordance with the contract or the instructions of
the Engineer. The Contractor shall comply with such order at his own
expense and within the time specified in the order. If the contractor fails to
comply, the Engineer shall be at liberty to dispose any such materials and
re-do any work in the manner convenient to the Trustees by engaging any
outside agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without
approval of the Engineer or his Representative and whenever required by
him, the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his
representative from time to time and shall reinstate or make good those part
of works thus affected to the satisfaction of the Engineer, all at the cost of
the contractor

The Trustees shall reimburse such cost as determined by the Engineer, if the
initial covering up was with prior written order of the Engineer or his
Representative.

GC-17
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5.11

5.12

6.0

6.1

On a written order of the Engineer or his Representative, the contractor
shall delay or suspend the progress of the work till such time the written
order to resume the execution is received by him. During such suspension
the contractor shall protect and secure the work to the satisfaction of the
Engineer or his Representative. All extra expenses in giving effect to such
order shall be considered by the Trustees, unless such suspension is —

(a) Otherwise provided for in the contract, or
(b) Necessary by reason of some default on the part of the contractor, or
(c) Necessary by reason of climatic conditions on the site, or

(d) Necessary for proper execution of the works or for the safety of the
works or any part thereof.

The Engineer shall settle and determine such extra payment and/or
Extension of completion time to be allowed to the contractor, as shall, in the
opinion of the Engineer be fair and reasonable, and the same shall be final
and binding on the Contractor.

If at any time before or after commencement of the work the Trustees do
not require the whole of the work tendered for the Engineer shall notify the
same to the contractor in writing and the contractor shall stop further works
in compliance of the same. The Contractor shall not be entitled to any claim
for compensation for underived profit or for such premature stoppage of
work or on account of curtailment of the originally intended work by reason
of alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the
contractor shall, within 21 days of submission of his application to the
Engineer, be entitled to receive from him a certificate for completion of
work in Form G.C.1, annexed hereto. If any part of the total work having
been completed to the satisfaction of the Engineer, be taken over and/or
used by the Trustees, the Contractor shall on application be entitled to
partial completion certificate in the Form G.C.1 indicating the portion of the
work covered by it, so that the Contractor’s liability during maintenance
period of the contract, if any, shall commence from the date mentioned in
such certificate so far as the completed portion of the work is concerned.

GC-18
TERMS OF PAYMENT:

No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and until
a certificate of final completion in Form G.C.2 has been given by the
Engineer.

On account payments, if any, made prior to issue of the certificate in Form
G.C.2, shall all be treated as mere advance, which shall stand recoverable
in full or in part, if the Engineer so decides in the context of Contractor’s
unfulfilled contract condition, if any.

Contractor to
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Representative
Completion
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6.2

6.3

6.4

6.5

6.6

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as the
case may be, except as otherwise provided in the contract and when the
Engineer decides any other rate for change in the scope of work or
omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made sat the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him. Provided
always that subject to execution of work of substantial value in the context
of the contract price, the interval of such on account payments shall be
decided by the Engineer or his Representative, which shall ordinarily not
be less than 1 month in between two payments for on account bill and/or
advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and/or the Engineer.
The Contractor or his duly accredited Representative or Agent shall
remain present at the time of such measurement and assist the engineer’s
Representative in every manner required by him. After the measurements
taken have been entered in the Measurement Book, the Contractor or his
Agent shall sign the Measurement Book at the wend of such
Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even after 3
days written notice from the Engineer’s Representative, the measurement
shall be taken ex-parte by the Engineer’s Representative and those shall
be accepted by the Contractor.
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Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the proforma
approved by the
Engineer and submit the same to the Engineer’s Representative in
quadruplicate, duly signed by him or his accredited Agent over his Rubber
Stamp. The Engineer or his Representative may in his absolute discretion,
allow advance payment against such bill to the extent of an amount not
exceeding 75% of the “net payable” sum of the said bill, subject to
adjustment thereof against the bill at the time of checking and auditing the
bill at the Trustees’ end. The measurement Book will not be handed over to
the Contractor; but he will obtain the abstracts of quantities, amounts and
recoveries to type out the bill.

At the discretion of the Engineer or his Representative and only in respect
of accepted offers/where estimated amount put to tender would be
Rs.2,00,000/- or more, advance payment may be made to the extent of 75%
of the value of any material purchased and brought to the site by the
Contractor. Provided always that —

(1) The materials shall, in the opinion of the Engineer or his Representative
be of imperishable nature,
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6.7

6.8

(ii) the value of such materials shall be assessed by the engineer or his
Representative at their own discretion,

(iii))  a formal agreement has been drawn up with the contractor, under
which the Trustees secure a lien on the contractor’s materials,

(iv)  the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution of
the work or otherwise,

W) in the event of storage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an Indemnity
Bond in the proforma and manner acceptable to Trustees’ whereby the
contractor shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such materials for whatever
reasons,
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(vi) in the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for the same
sum as is being advance, in the proforma and manner acceptable to the
Trustees. The Guarantee shall be of a Calcutta/Haldia Branch of any
Nationalised Bank or a Schedule Commercial Bank, as the case may be,
acceptable to the Trustees and shall remain valid till the anticipated
period of consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank guaranteeing
automatic payment of the guaranteed sum to the Trustees by the Bank on
the date of expiry of the validity of the Guarantee, unless with the prior
written approval of the Engineer on behalf of the Trustees, the Bank has
extended the validity of the Guarantee.

(vil)  The amount of advance shall be recoverable from the contractor's
bills or any other dues, progressively with the consumption of the
materials on the basis of quantity consumed. Consequent on full
recovery of the advance the Indemnity Bond/Bank Guarantee, vide Sub-
clause (v) & (vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment from the
Contractor, in case the Engineer or his representative should over certify for
payment or the Trustees should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor at any
stage and in respect of any money or balance or Bank Guarantee, which may
be due to the Contractor from the Trustees, owing to dispute or otherwise or
for any delay on the part of the Trustees in making interim or final payment
or otherwise.
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7.0

7.1

7.2

7.2

7.3

7.4

7.5

VARIATION AND ITS VALUATION:

The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfilment
of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make
any variation of the quantity, quality or form of the works or any part thereof
that may, in his opinion, be necessary and the Contractor upon receipt of such
an order shall act as follows:

GC-21
(a) Increase or decrease the quantity of any work included in the contract.
(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e) Execute extra and additional work of any kind necessary for completion
of the works

No such variation shall in any way vitiate or invalidate the contract or be

treated ass revocation of the contract, but the value (if any) of all such

variations evaluated in accordance with the Engineer’s sole decision shall

be taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work upto 15% where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer” subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.
(a) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by order

of the Engineer shall be valued on the basis of the rates ad prices set out

in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly
applicable to the extra, additional or substituted work, then the Engineer
may decide the suitable rates on the basis of Schedule of Rates

(including surcharge in force at the time of acceptance of tender), if any,

adopted by the Trustees with due regard to the accepted contractual

percentage, if any thereon. In all other cases the Engineer shall solely

Quantities
Bill
Quantities
Tender

Engineer’s
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8.0

8.1

8.2

determine suitable rates in the manner deemed by him as fair and

reasonable, and his decision shall be final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate of
prices contained in the contract for any item of the works or the rate
as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable,
the Engineer shall fix such other rate or price as he deems proper and
the Engineer’s decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotion or other special circumstances of any
kind beyond the control of the Contractor, cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence
of the reason and the Engineer shall thereupon consider the stated
reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he
would deem proper for completion of the work with or without the
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the
Contractor and his decision shall be final and binding on the Contractor.
If an extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not
completed within the extended time, unless stated otherwise in the
decision communicated by the Engineer, as aforesaid.

(a) If the Contractor fails to complete the work within the stipulated
dates or such extension thereof as communicated by the Engineer in
writing, the Contractor shall pay as compensation (Liquidated
Damage) to the Trustees and not as a penalty, /2% (half percent) of
the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the
work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work. The
amount of Liquidated damages shall be determined by the Engineer,
which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (a) of this clause, from any money due or likely to
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8.3

8.3.1

8.3.2

become due to the Contractor. The payment or deduction of such
compensation/damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other
obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer,
the work may be ordered to be completed by some other agency at
the risk and expense of the Contractor, after a minimum three days’
notice in writing has been given to the Contractor by the Engineer or
his Representative.

Without being liable for any compensation to the Contractor, the
Trustees may, in their absolute discretion, terminate the contract and
enter upon the site and works and expel the Contractor there from after
giving him a minimum 3 days’ notice in writing, due to occurrence of
any of the following reasons and decision of the Trustees in this respect,
as communicated by the Engineer shall be final and conclusive:

1) The Contractor has abandoned the contract.

(i1) In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the
agreed period on account of Contractor’s lapses.

(iii)  The Contractor has failed to commence the works or has without
any lawful excuse under these conditions has kept the work
suspended for at least 15 days despite receiving the Engineer” or
his Representative” written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after receiving
from the Engineer or his representative the written notice stating
that the said materials or work were condemned and rejected by
him under these conditions.

W) The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant or
representative of the Trustees or to any person on his or their
behalf in relation to the obtaining or to the execution of the
contract.

(vii)  The Contractor is adjusted insolvent or enters into composition
with his creditors or being a company goes into liquidation either
(viiil)  Compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand over
all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the Contractor’s
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8.3.3

834

9.0

9.1

9.2

9.3

risk and expense and the Contractor shall be debited any sum or sums
that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly completed the work
of the work in accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him and subject to recoveries as per contract,
provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based
on measurements of actual work done and priced at approved contract
rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which
shall T in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the

Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the Contractor’s
same for a period, as may be specified in the form of a Special Condition obligation for
of the Contract, from the date mentioned in the Initial Completion maintenance
Certificate in Form G.C.1. Any defect/fault, which may appear in the of work.

work during aforesaid maintenance period, arising, in the sole opinion of
the Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his own
cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his representative, failing which the Engineer or his
representative shall have the defects amended and made good through
other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working o
using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting o the Engineer (I)
The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
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10.0

10.1

10.2

10.3

10.3.1.

10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be
fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award respectively
shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to whom and in what manner the same shall be
borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason
for the award.

The Arbitrator shall consider the claims of all the parties to the contract —

Engineer’s
decision

Chairman’s
award.

Arbitration.
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10.3.7

10.4

10.5

within only the parameters of scope and conditions of the contract in
question.

Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less than
Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer
within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in
the context of contract conditions.
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[c] Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to the
Engineer, with detailed justification in the context of contract
conditions, before the issuance of final completion certificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after submission of
certificate in form G.C.3 by him.

[d] Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall
not be entertained by the Engineer and / or by any Arbitrator
subsequently.

[e] The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion,
by adding the names of new Arbitrators and / or by deleting the
names of existing Arbitrators, without making any reference to
the Contractor.

(TO BE SUBMITTED WITH COVER-1 OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

To
The Manager (I&CF),
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Haldia Dock Complex.
I/'We

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required
to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract
and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of
Quantities within months / weeks from the date of order to commence the work and in the event of our
tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto
annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of the
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of
Contract and 1 / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of
the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

1/ We require days / months preliminary time to arrange and procure the materials required by the
work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

1/ We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated: (Signature of Bidder with Seal)

WITNESS :
Name of the Bidder :

Signature :
Name : (In Address :
Block Letters)

Address :
Occupation :

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
FORM G.C.1

Contractor
Address

Date of completion:

Dear sir(s),
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This is to certify that the following work viz :-

NaAME OF WOTK: .ot

Estimate No. EE.O...oooiii Dt
CE O, | D ]

WOTK O NO. ..ttt e e,

J AN (o210 s

Contract NO. ..o,

Which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you are required to
maintain the work as per Clause 62 of the General Conditions of Contract and under provisions of the Contract for a

period of weeks / months / years
from the day of
2000 to day of 2000 .
Yours faithfully,
SIgNAtUIe. ...t
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NaME. ..ot
Designation.........coovveiiiiiiiiiii e

OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

Name Of WOTK: .. ..o

Estimate No. EEE.O..........ooiiiii, Ao
CEO. i Ao

WOTK Order NO... .o,

Contract NO. ...oviiiiiiiiiiiiiea

Resolution & Meeting No. .........ccccvvveiininnnnn.
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Allocation: .........ccoovviiiiiiiiniinnn..
Which was carried out by Shri/MesSIS. .. ...c.vvviriiririiiiine e eeeeeeanennn is now complete in every respect in

accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by the
Contractor.

SIgNatUuIe. ...t
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DESIGNATION. ...t
OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM ‘CERTIFICATE FROM CONTRACTOR)

The Manager (I&CF)
Haldia Dock Complex
Calcutta Port Trust
Haldia.

I/ We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the execution
of the following work viz:-

Name of work :
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Work Order No :-

Contract No.

Agreement NO.......oooviiiiiiiiiiiciiie e, Dt

and I/ we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.

Yours faithfully,
(Signature of the Contractor)
Dated
Name of Contractor.........couevuiviiiiiiiiiii i,
AAIeSS: . .o
(OFFICIAL SEAL OF THE CONTRACTOR)
KOLKATA PORT TRUST

PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta , a statutory body
constituted under Major Port Trust Act ,1963 under the rules there under and statutory modification thereto having
Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression unless
excluded by or repugnant to the context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which expression shall
unless excluded by or repugnant to the context he deemed to include his heirs, executors, administrators,
representative, successor in officer and permitted assigns) of the other part.

WHEREAS The  TRUSTEES are desirous that  certain  works should  be executed
viz and have accepted a Tender/Offer by the contractor for
the execution, completion and maintenance of such works.

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows:-

1. In this agreement words expressions shall have the same meanings as are respectively assigned to them in
General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:-

Office of the Superintending Engineer (Kolkata) | Civil Engineering Department | Kolkata Port Trust



E-Tender No : KoPT/Kolkata Dock System/CE/80/18-19/ET/180 Page |71

1.The said Tender/Offer & the acceptance of Tender/ Offer.
1i.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions of Tender.
vi.The Specifications.
vii.The Bill of Quantities.
viii.All correspondences, by which the contract is added, amended, varied or modified in any way by mutual
consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned the
contractor hereby covenant with the Trustees to execute, complete and maintain the work in conformity in all
respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution, completion and
maintenance of the works the Contract Prices at the times and in the manner prescribed by the contractor.

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as fixed (or have

set their respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of:

Name: -

Address:-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of:

Name: -

Address:-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name: -

Address:-
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be
issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank of India on Non-Judicial
Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ EMPLOYER
“which expression shall unless repugnant to the context or meaning thereof include its successors administrators and
assigns) having awarded to , with registered office at
(hereinafter referred to as the “CONTRACTOR “ which expression
shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns)

a CONTRACT by issue of EMPLOYER’S work order dated the same having been unequivocally
accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No

dated Valued at Rs for “
” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance of the
entire Contract equivalent to Rs. (Rupees only) to the EMPLOYER.
We, the Bank, , Kolkata/ Haldia having its Head Office at

(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer
on demand any and all monies payable by the Contractor to the extent of Rs. -( only) as aforesaid at any
time up to without any demur, reservation, contest, recourse or protest an/or without any reference to
the CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and binding
notwithstanding any difference between EMPLOYEER and CONTRACTOR or any dispute pending before any
Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its
currency without previous consent of employer and further agrees that the guarantee herein contained shall continue to
be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee
from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. Employer shall have
the fullest liberty, without affecting this guarantee, to postpone from time to time the exercise of any powers vested in
them or any right which they might have against Contractor, and to exercise the same at any time in any manner, and
other to enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT between
EMPLOYER and CONTRACTOR or any other course of remedy or security available to EMPLOYER. The Bank
shall not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty with
reference to the matters aforesaid or any of them or by reason or any other acts of omission or commission on the part
of employer or any other indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under
Law would, but for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the Bank as
principal debtor, in the first instance without proceeding against CONTRACTOR and notwithstanding any security or
other guarantee that EMPLOYER may have in relation to the CONTRACTOR’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs
(rupees only) and it shall remain in force up to and including
and shall be extended from time to time for such period , on whose behalf this guarantee has been given.
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Dated, this ..........coviiiiiiiiiiiiiin. day of ..o 2010 at
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.

And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble
The Principal intends to award, under laid down organizational procedures, contract/s for ......................... The
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and

of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the
tender process and the execution of the contract for compliance with the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced
dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said
stores/ equipment at a competitive price in conformity with the defined specifications/ scope of work by avoiding the
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high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/
CONTRACTORS to abstain from bribing or indulging in any corrupt practice in order to secure the contract by
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent
procedures.

Section 1 — Commitments of the Principal/ Emplover.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal
will, in particular, before and during the tender process, provide to all Bidder(s) the same information
and will not provide to any Bidder(s) confidential/ additional information through which the Bidder(s)
could obtain an advantage in relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the
Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard,

the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits
himself to observe the following principles during his participation in the tender process and during the contract
execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of
the Principal’s employees involved in the tender process or the execution of the contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of
any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding,
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract,
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization
in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of the business relationship, regarding
plans, technical proposals and business details, including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in
India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the
foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers”
shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made
to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of
Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of
the contract.
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(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of
Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to
disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3,
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor
liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the
Integrity pact with any other Company in any country conforming to the anti-corruption approach or with any
other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify
his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can
be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this
Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and
Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties
comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their
functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority
designated by the Principal and the Chief Vigilance Officer of Kolkata Port Trust.

(e) The BIDDER/ CONTRACTORC(s) accepts that the Monitor has the right to access without restriction to all contract
documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/
CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
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unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor
shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-
contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties
related to the contract provided such meetings could have an impact on the contractual relations between the Principal
and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance
Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the Principal/
Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation.
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this
Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the
Management of the Principal and request the Management to discontinue or to take corrective action, or to take other
relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.

(1) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and
the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or
reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information
and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend up to 2 years or the complete execution
of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity
Pact shall expire after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of
this pact as specified above, unless it is discharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the
Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium
members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains
valid. In this case, the parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

Office of the Superintending Engineer (Kolkata) | Civil Engineering Department | Kolkata Port Trust



E-Tender No : KoPT/Kolkata Dock System/CE/80/18-19/ET/180 Page |77

Place:

Date:

(Office Seal) (Office Seal)

Witness 1:

(Name & Address) ......o.vvvvvrieniiiiiiiiiiiieeenn,

Witness 2:

(Name & AdAress) ......ovvvriiriiiiiiiiiiieceeeeeae e,

ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1

1.2

1.3

2.0

2.1

2.1.1

There shall be compulsory registration of Indian agents of foreign suppliers for all Tenders. An agent who is
not registered with KoPT shall apply for registration in the prescribed Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent
and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the
placement of order by KoPT.

Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties
have stated that they are not paying any commission to the Indian agents, and the Indian representative is
working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the
party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.
Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization and
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to be

conformed whether it is real substantial Company and details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in
India.
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2.2

2.2.1

222

223

23

24

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives
in India, is to be paid by KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether
manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically
authorizing the agent to make an offer in India in response to tender either directly or through the agents
/representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for
the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of the
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of
90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the
concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination
by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or damage or
payment of a named sum.
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