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TENDER DOCUMENT

KOLKATA PORT TRUST

Office of the Superintending Engineer, Kolkata
Head Office Building, 15, Strand Road,

Kolkata- 700 001

Tele — 033 2230-3451 Extension: 388
E-mail id: bs.kanwar@kolkataporttrust.gov.in

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited
from reliable, bonafide & experienced agency with required experience as per Prequalification criteria stipulated
in Tender Document for “Sinking of 50 mm x 100 mm Dia. Tube Well with installation of 1 HP
Submersible Pump with motor set and allied works inside the premises of proposed tidal observatory
station at Roychak, Dist. 24-Parganas (S).” as per Bill of Quantities to Kolkata Port Trust Bid Document may
be seen from MSTC website. Corrigenda or clarifications, if any, shall be hoisted on the above mentioned

website only.

Bidders will have to participate in bidding process through website www.mstcecommerce.com only.

SCHEDULE OF TENDER (SOT)

a. TENDER NO.

CT/ NIT/2018-19/10 Dt.-09.08.18

b. MODE OF TENDER

e-Procurement System

(Online Part I — Techno-Commercial Bid and

Part II — Price Bid through www.mstcecommerce.com/eprochome
KoPT of MSTC Ltd.

The intending bidders are required to submit their offer electronically
through e-tendering portal. No physical tender is acceptable by
KOLKATA PORT TRUST.

E-Tender No.

KoPT/Kolkata Dock System/CE/106/18-19/ET/249

d. Date of NIT available to parties to download

10-08-2018

e. Pre-Bid Meeting date & Time

No pre bid meeting

f. Pre —Bid Meeting closing date & Time

N/A

g
i) Estimated Cost Of Work

i) Earnest Money Deposit

iii) Bid Document fee

iv) Transaction Fee

3,37,359.47

(Rupees Three Lakhs thirty seven Thousands Three Hundred
fifty nine and paisa forty seven only. )

The intending bidders should submit Earnest Money of Rs 6748.00
(Rupees six thousand seven hundred forty Eighty only) to KoPT as per
NIT.

The intending bidders should submit the tender cost of Rs.590/-
(Rupees five hundred ninety only) including GST (non-refundable)
separately to KoPT as per NIT, otherwise their offer will be summarily
rejected.

Rs.200.00/-(Including GST @18% on Service Charge) Payment of
Transaction fee by NEFT/RTGS in favour of MSTC LIMITED (refer
clause. No. 4 of Annexure —1)
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h. Last date of submission of EMD & Bid 31-08-2018 up to 14.00 Hrs.
Document fee at Kolkata Port Trust

Last date of submission of Transaction fee through | Three working days before the last date of closing of online
RTGS/NEFT in favour of MSTC Limited, Kolkata. bidding for the e-tender.

i.  Date of Starting of e-Tender for submission 10-08-2018 (From 2.00 PM)
of on line Techno-Commercial Bid and price
Bid at
www.mstcecommerce.com/eprochome/

j-  Date of closing of online e-tender for 31-08-2018 (Up to 2:00 P.M.)
submission of Techno-Commercial Bid &
Price Bid.

k. Date & time of opening of Part-I 31-08-2018 (After 3:00 P.M.)

(i.e. Techno-Commercial Bid)
Part-II Price Bid: Date of opening of Part II i.e. price
bid shall be informed separately

List of Annexure

Important Instructions for E- procurement :- Annexure - A
Commercial Terms & Conditions D - Annexure - B
Techno Commercial Bid (Cover-I) - Annexure - C
List of Scanned Documents required to be uploaded - Annexure - D

Price Bid (Cover-II) - Annexure — E
General Conditions of Contract - Annexure — F
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Annexure-A

Important instructions for e-tender

This is an e-procurement event of KOLKATA PORT TRUST.
The e-procurement service provider is MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020.

You are requested to read the terms & conditions (Annexure- B) of this tender before submitting your online
tender. Tenderers who do not comply with the conditions with documentary proof (wherever required) will not
qualify in the Tender for opening of price bid.

Process of E-tender :

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which is free of cost.
Only after registration, the vendor(s) can submit his/their bids electronically. Electronic Bidding for submission of
Techno-Commercial Bid as well as Price Bid over the internet will be done. The Vendor should posses Class III
signing type digital certificate. Vendors are to make their own arrangement for bidding from a P.C. connected with

Internet. MSTC is not responsible for making such arrangement. (Bids will not be recorded without Digital
Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT
www.mstcecommerce.com/eprochome/

1).Vendors are required to register themselves online with www.mstcecommerce.com— e-Procurement —Psu/Govt
depts—Register as Vendor Filling up details and creating own user id and password— Submit.

2).  Vendors will receive a system generated mail confirming their registration in their email =~ which has been
provided during filling the registration form.

In case of any clarification, please contact KoPT/MSTC, (at least one working day before the scheduled time of the e-
tender).
Contact person (Kolkata Port Trust):

Dealing Officer’s name :- B. S. Kanwar

Designation:- SE(Kolkata)
Phone no. 033 2230-3451 Extension: 388
e-mail :- bs.kanwar@kolkataporttrust.gov.in

Contact person (MSTC Ltd):

1. Mr. Pritam Biswas 2) Mr. Mayank Jain,
Asst. Manager (ERO) Assistant Manager (ERO)
MobileNo0:099903248755 Mobile- 9721277969
Email- pbiswas@mstcindia.co.in Email: mhjain@mstcindia.co.in

B) System Requirement:

i)  Windows 7 Operating System / Windows 8 / updated version

ii)  IE-7 and above Internet browser.

iii) Signing type digital signature

iv) JRE 7 update 9 and above software to be downloaded and installed in the system.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet Options— custom level

(A) Part I Techno-Commercial bid will be opened electronically on specified date and time as given in the NIT.
Bidder(s) can witness electronic opening of bid.

(B) Part II Price bid will be opened electronically of only those bidder(s) whose Part I Techno-Commercial Bid is
found to be Techno-Commercially acceptable by KoPT. Such bidder(s) will be intimated date of opening of Part II
Price bid, through valid email confirmed by them.

All entries in the tender should be entered in online Technical & Commercial Formats without any ambiguity.

Special Note towards Transaction fee:

PAYMENT OF Transaction fee BY RTGS in favour of MSTC Limited .The Bank details, format etc for sending
Transaction fee by RTGS to MSTC is detailed below :
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Bank Details : Axis Bank ,Shakespeare Sarani Branch
Account Details  : Axis Bank A/c.No.005010200057840
IFSC Code No. UTIB0000005.

“The vendors shall enter the transaction fee details by using the “Transaction Fee Entry” Link under “My Menu” in
the vendor login. The vendors have to select the particular tender in which they want to participate against the
transaction fee by clicking on the tick box at the right and then Clicking on the “Submit” Button at the bottom of the
page. Then the page appears where the vendors are required to fill up the transaction details, namely the UTR No,
Date Of Transaction, and the Remitting Bank in the given fields and then click on the “Confirm” Button®.

NOTE : The bidders should submit the transaction fee well in advance before the last date of submission of tender as
they will be activated for bid submission only after receipt of transaction fee by MSTC.

Contact Details :

Fax No. :033-22831002

Email ids: sanjibpoddar@mstcindia.co.in,  arindam@mstcindia.co.in, rpradhan@mstcindia.co.in,
smukherjee@mstcindia.co.in.

Bidders may please note that the transaction fee should be deposited by debiting the account of the bidder only;
transaction fee deposited from or by debiting any other party’s account will not be accepted. Transaction fee is
nonrefundable.

In case of failure to access the payment towards Transaction fee for any reason, the vendor, in term, will not have the
access to online e-tender.

In case of failure to access the payment towards cost of tender document & EMD for any reason, the vender, in term,
will not have the access to on line e-tender and no correspondence in this respect will be entertained and Kolkata Port
Trust (KoPT) will not be responsible for any such lapses on this account. Bidder(s) are advised to make remittance of
tender fee and EMD through Bank Draft/Banker’s Cheque/pay Order etc. well in advance and upload the scanned
copy of the same.

Vendors are instructed to use Upload Documents link in My menu to upload documents in document library. Multiple
documents can be uploaded. Maximum size of single document for upload is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through Attach Document link against the
particular tender. For further assistance please follow instructions of vendor guide.

All notices and correspondence to the bidder(s) shall be sent by email only during the process till finalization of tender
by KoPT Hence the bidders are required to ensure that their corporate email 1.D. provided is valid and updated at the
stage of registration of vendor with MSTC (i.e. Service Provider). Bidders are also requested to ensure validity of
their DSC (Digital Signature Certificate).

(1) Please note that there is no provision to take out the list of parties downloading the tender document from the
web site mentioned in NIT. As such, bidders are requested to see the web site once again before the due date
of tender opening to ensure that they have not missed any corrigendum uploaded against the said tender after
downloading the tender document. The responsibility of downloading the related corrigenda, if any, will be
that of the downloading parties.

(ii) No separate intimation in respect of corrigendum to this NIT (if any) will be sent to tenderer (s) who have
downloaded the documents from web site. Please see website www.mstcecommerce.com/eprochome/ of
MSTC Ltd.

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:

a.  Bidder(s) need to submit necessary EMD, Cost of Tender documents and Transaction fees to be eligible to bid
online in the e-tender. Cost of Tender documents and Transaction fees are non refundable. No interest will be
paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by KoPT.

b. The process involves Electronic Bidding for submission of Techno Commercial Bid as well as Price Bid.
c. The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids and Price Bid

through internet in MSTC website www.mstcecommerce.com — e-procurement —Psu/ Govt depts— Login
—My menu— Auction Floor Manager— live event —Selection of the live event— Techno Commercial Bid.
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d. The bidder should allow to run an application namely en Apple by accepting the risk and clicking on run. This
exercise has to be done twice immediately after clicking on the Techno-Commercial bid. If this application is
not run then the bidder will not be able to save/submit his bid.

e. After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their Techno-Commercial
bid. Once the same is done, the Price Bid link becomes active and the same has to filled up and then bidder
should click on “save” to record their price bid. Then once both the Techno-Commercial bid & price bid has
been saved, the bidder can click on the “Submit” button to register their bid

NOTE: - The Techno-Commercial Bid & price bid cannot be revised once the submit button has been
clicked by the bidder.

a. In all cases, bidder should use their own ID and Password along with Digital Signature at the time of
submission of their bid.

b. During the entire e-tender process, the bidders will remain completely anonymous to one another and also to
everybody else.
c. The e-tender floor shall remain open from the pre-announced date & time and for as much duration as

mentioned above.

d.  All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any bid will be
considered as the valid bid offered by that bidder and acceptance of the same by the Buyer will form a
binding contract between Buyer and the Bidder for execution of supply. Such successful tenderer shall be
called hereafter CONTRACTOR.

e. It is mandatory that all the bids are submitted with digital signature certificate otherwise the same will not be
accepted by the system.

f.  Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the case
may be without assigning any reason thereof.

g.  No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in the e-
tender floor by any bidder confirms his acceptance of terms & conditions for the tender.

h.  Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian Rupee as per
UOM indicated in the e-tender floor/tender document.

10. | Any order resulting from this open e-tender shall be governed by the terms and conditions mentioned therein.

11. | No deviation to the technical and commercial terms & conditions are allowed.

12. | After submitting online bid, the bidder cannot access the tender, once it has been submitted with digital signature

13. | Kolkata Port Trust (KoPT) has the right to cancel this e-tender without assigning any reason thereof.

14 | The online tender should be submitted strictly as per the terms and conditions and procedures laid down in the website
www.mstcecommerce.com/eprochome/mstc of MSTC Ltd.

15. | The bidders must upload all the documents required as per terms of NIT. Any other document uploaded which is not
required as per the terms of the NIT shall not be considered. In case any document is not uploaded, the tender is liable
to be cancelled subject to the present norms.

16 | The bid will be evaluated based on the filled-in technical & commercial formats.

17. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information furnished by the bidder is
found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited. Punitive action including suspension
and banning of business can also be taken against defaulting bidders.

18. | Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering portal of M.S.T.C.
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19. | Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are exempted from
depositing Cost of Tender Document and Earnest Money having valid NSIC Certificate for MSEs along with DIC’s
(DISTRICT INDUSTRIES CENTRE) Certificate.

20. | If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for the items they are
not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of Earnest Money as
per NIT. Otherwise their offer for those items will not be considered.

21. | Copy of valid NSIC Certificate for MSEs along with DIC’s(DISTRICT INDUSTRIES CENTRE) Certificate has to be
submitted along with the bid.

22. | Due date of submission of tender will not be extended under any situation.
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Annexure -B

KOLKATA PORT TRUST
Office of the Superintending Engineer, Kolkata
Head Office Building, 15, Strand Road,
Kolkata- 700 001
Tele — 033 2230-3451 Extension: 388
E-mail id: bs.kanwar@kolkataporttrust.gov.in

Commercial Terms & Conditions

SL.
NO.

10

11
12
13

14

15

TERMS

Mere participation in e-tender will not mean that a particular bidder will be automatically considered
qualified and their bids will be entertained. Such qualification will be reviewed at the time of techno-
commercial evaluation of bids also.

Price Bids (Part-II) of only those eligible bidders whose Part-I Bids are complete and in order shall be
opened on time and date to be intimated later separately.

Copy of valid NSIC Certificate (if applicable) for MSEs along with DIC’s (District Industries Centre)
Certificate has to be submitted along with the bid.

Due date of submission of tender will not be extended under any situation.

EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of
Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) for
items for which the tender is invited.

SCOPE OF WORK:

As per E-Tender Document

The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of
Contract, Specifications, Bill of Quantities and other documents forming part of this Contract wherever
the Contract so requires.

The several documents forming the contract shall be taken as mutually explanatory of one another and
in case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed drawings.
Technical Specifications and other particulars shall prevail over Standard Specifications and Special
Conditions of Contract shall prevail over the General Conditions. The Engineer’s decision on this
matter however, shall be final and binding and the Tenderers attention is drawn to clause 4.3 of the
General Conditions of Contract in this respect. The execution of work shall conform minutely to the
approved and assigned drawings and specification and any other details drawings which shall be
provided/duly approved by the Engineer during the progress of the work as to such other drawings
those have formed part of the contract documents

The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the
Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’
General Conditions of contract is the integral part of the tender / contract. The above mentioned
General Conditions of Contract may be inspected at the office of the undersigned on any working day
before quoting for the Tender.

The online tender should be submitted strictly as per the terms and conditions and procedures laid
down in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.

The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the
High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection with the
preparation and submission of their bids or for any other expenses incurred in connection with such
bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself
thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc.
before submission of the e-tender. He may contact the Chief Engineer/Superintending Engineer (Kol)
or his authorized representative at his office at 15, Strand Road, Kolkata 700001 in this regard. Non
compliance of the same will in no way relieve the successful bidder of any of his obligations in
performing the work in accordance with this Bid Document within the quoted price.

VALIDITY :



16

17
18
19

20

21
22
23
24
25
26
27
28
29
30
31
32

33

34

35
36
37
38
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The tender shall remain valid for a period of 4 months from the date of opening of techno-commercial
bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable
to forfeiture at the opinion of the Trustees / Sanctioning Authority.

NON- RESPONSIVE BIDDER :

The offer/tender shall be treated as non-responsive, if it :

(i) is not accompanied by requisite earnest money,

(i) is not accompanied by requisite tender paper cost,

(iii) validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the Tender.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the
tender terms & conditions.

(vi)  If the tender is conditional.

vii)  If all the documents required as per NIT are not uploaded.

In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or
inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

The bidder may offer a Bank Guarantee in the Trustees’ specified Pro-forma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money/Security Deposit
beyond the amount of Rs.10 Lakh.

In the event of the successful bidder failing to start execution of the work as per the order or abandon it
before completion, the Security Deposit would be forfeited and the order be cancelled apart from other
actions as per rules.

PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II)

The Bidder shall state clearly his quoted rates both in figure & word.

Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.

Work is to carried out as per terms & condition of the contract document

JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata
PERSONAL PROTECTIVE EQUIPMENT (PPE):

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time
of work inside the dock premises

Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as
per tender condition.

Price adjustment clause: As per Tender document.

Technical capacity: As stipulated in Tender document.

Financial capacity: As stipulated in Tender document.

DOCK PERMITS: As per tender document

Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of
Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure —C

FIThTdT a9 =19 / Kolkata Port Trust

e Ssi=a T T T / CIVIL ENGINEERING DEPARTMENT

srefyequr srferaqr, FrershTaT FT FTITAT/
Office of the Superintending Engineer, Kolkata

94, TT T, v,00,0079/ 15, Strand Road, Kolkata — 700 001
FLATT/ Phone: 2230-3451, f3€aT¥/ Extension: 388

NIT No. CT/NIT/2018-19/10 dated 09.08.18

KoPT/Kolkata Dock System/CE/106/18-19/ET/249

NOTE: Last Date of Download of tender
documents : 31.08-18
Tender is due for submission by 2:00 P.M.
on 31-08-18

Techno Commercial Bid (Cover-I)

Sinking of 50 mm x 100 mm Dia. Tube Well with
installation of 1 HP Submersible Pump with motor set and
allied works inside the premises of proposed tidal
observatory station at Roychak, Dist. 24-Parganas (S).

L R S R S S R S S R R S R S R R R S R S S S R R R R R S R S S S R S S R

Dated: 09-08-2018
15, Strand Road,
Kolkata- 700 001.

. g& #97/B.S. KANWAR.
refreror STf¥=IET / Suptd. Engineer
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SHORT TENDER NOTICE

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited
from reliable, bonafide & experienced agency with required experience as per Prequalification criteria
stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work

Sinking of 50 mm x 100 mm Dia. Tube Well with installation of 1
HP Submersible Pump with motor set and allied works inside the
premises of proposed tidal observatory station at Roychak, Dist.
24-Parganas (S).

E-Tender No

KoPT/Kolkata Dock System/CE/106/18-19/ET/249

Estimated Cost

3,37,359.47

(Rupees Three Lakhs thirty seven Thousands Three Hundred fifty
nine and paisa forty seven only. )

Period Of Execution

one (01) Months

Earnest Money

Rs. 6748.00 (Rupees six thousand seven hundred forty Eighty only)

Period of Download of
E-Tender
(Both Days Inclusive)

10-08-2018 to 31-08-2018 (UPTO 14:00 HRS.) (Bid document will
be available on MSTC Website).
Bidders will have to participate in bidding process through website
www.mstcecommerce.com only.

Date and Time for pre-bid
meeting & site visit

No Pre-bid Meeting. Interested bidders may visit the site on any
working day with a prior intimation to Suptd. Engineer (Kolkata).

Last date of submission of e-
tender and opening of Cover - I of
the tender

31-08-2018
Submission Up to 14:00 hrs.
Opening After 15:00 hrs.

Cost of Tender Documents
(Non-refundable)

Rs.590/-(Rupees five hundred ninety only)

Contact Person.

B. S. Kanwar, Suptd. Engineer (Kolkata)
H. Talukdar, Exe Engr (Civil)
D.K.Verma, Exe Enginer (Civil)

M. Mandal, Exe Engr (Civil)

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in bidding
process through their website www.mstcecommerce.com only. Interested bidders may contact at

bs.kanwar@kolkataporttrust.gov.in
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WORK TITLE: -
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Dt.-09.08.18

NOTICE INVITING TENDER

Sinking of 50 mm x 100 mm Dia. Tube Well with installation of 1 HP Submersible Pump
with motor set and allied works inside the premises of proposed tidal observatory
station at Roychak, Dist. 24-Parganas (S).

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited
from resourceful, experienced and bonafide agencies with sound technical and financial capabilities on fulfilling
the following Pre-qualification Criteria;

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

The enlisted contractors of KoPT who must have successfully completed Tube well sinking/plumbing, water

supply & sanitary works or have successfully completed similar works during last 7 years ending at the last day

of the month previous to the one in which application are invited which should be either of the following:-

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender.

Or (i) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender.

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-
2017, should be at least 30% of the estimated amount put to tender.

3. Work experience as a sub contractor shall not be considered as the requisite qualification.

|TENDER AUTHORITY:-

Superintending Engineer (Kolkata), KOLKATA PORT TRUST, Head Office Building, 15, Strand Road,
Kolkata 700 001. Tele- 033 2230-3451 Extension: 388

Due Date of | 31.08-2018
submission

Time UPTO | Date of Opening 31-08-2018 Time 15:00 hrs.
14:00 of Cover- onwards
hrs. I(Techno-bid) of
the Tender

Period of Download of E-
Tender (Both Days Inclusive)

10-08-2018 to 31-08-2018 (UPTO 14:00 HRS.) (Bid document will be available on
MSTC, Website).

Bidders will have to participate in bidding process through website
www.mstcecommerce.com only.

Date and Time for pre-bid
meeting & site visit

No Pre-bid Meeting. Interested bidders may visit the site on any working day with a prior
intimation to Supdt. Engineer (Kolkata).

Cost of Tender document

Rs.590/-(Rupees five hundred ninety only)

(Non-refundable)

Earnest Money Deposit Rs.6748.00 (Rupees six thousand seven hundred forty Eighty only)
Time Of Completion One (01) Month

Estimated Cost Of Work

3,37,359.47 (Rupees Three Lakhs Thirty Seven Thousands Three Hundred fifty
nine and Paisa forty seven Only)
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OTHER INSTRUCTIONS:-

E-Tenderers are invited on two Cover basis (i.e. Cover-I Techno Commercial Part & Covert-II Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above
mentioned work at Kolkata Port Trust.

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in bidding
process through their website www.mstcecommerce.com only.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only through
MSTC website and the bidders are requested to check for the same at the website prior to submission of their
offers.

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be
summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender document.
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents.

An amount of Edu. & Krishi cess as per prevalent rate (presently @ 1% of the billed amount) shall be
progressively recovered from all the bills of the contractor for onward transmission of the same to the
appropriate authority.

E-Tenderers will be received through MSTC up to 3:00 pm on the last date of submission and opening of tender
specified above.

Cover-I (Techno commercial part) of the e-Tender will be opened shortly after 3.00 p.m. on the stipulated date.

Cover-II(Price Part) of only technically & commercially qualified bidders will be opened at a later date under
due intimation to all concerned.

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the next
working day.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY
SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without
assigning any reason whatsoever thereof.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

The tenderer shall submit certified copies of the GST & PAN. EMD & cost of Tender Document to be submitted
through Bank Draft/Banker’s Cheque/Demand Draft etc. in favour of Kolkata Port Trust, payable at Kolkata,
details to be uploaded along with the tender documents. The intending tender should have valid registration
against ESI & EPF issued by the competent authority, failing which their offer will be considered as non
responsive. Once a Bid is submitted, it will not be allowed to be revised.

Once a Bid is submitted, it will not be allowed to be revised or withdrawn.

B. S. Kanwar
Superintending Engineer
Kolkata Section
KOLKATA PORT TRUST
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INSTRUCTIONS TO BIDDER

E-TENDER FOR “Sinking of 50 mm x 100 mm Dia. Tube Well with installation of 1
HP Submersible Pump with motor set and allied works inside the premises of proposed
tidal observatory station at Roychak, Dist. 24-Parganas (S).”

E -TENDER NO: KoPT/Kolkata Dock System/CE/106/18-19/ET/249

GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the attached
General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if
any) & detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of
the Supdt. Engineer (Kol) on any working day before quoting for the tender.

1. Earnest money and cost of tender paper are to be deposited physically by vendors/contractors through Bank
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at Kolkata,

2.1  Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the
space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor
b) Tender No.

c) Amount remitted

d) Date of remittance

e) Pay Order/Bank Draft No.

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space
provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor
b) Tender No.

¢)  Amount remitted

d) Date of remittance

e) Pay Order/Bank Draft No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. The
EMD & Cost of Tender should be physically submitted in a sealed envelope at the office of the undersigned
within the date & time mentioned for opening.

3. MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set
out in the bid documents and no deviation will be accepted.

3.2 Techno commercial part shall contain the following which are to be uploaded: -
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a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector
undertaking in India.

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm
/partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding
for the same work.

¢) In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price quoted)
shall not only be signed and stamped by the Bidder, but must also be duly witnessed. ****%*

d) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II” in Volume-I of the tender document.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have
made misleading or false representations in the forms, statements and attachments submitted in proof of the
qualification requirements and their EMD will be forfeited for such action.

f) Scan copy of the following documents to be uploaded:-

1)  GST registration certificate.

ii) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2014 — 2015, 2015-2016 and 2016-2017) The same should be audited as per relevant
norms wherever required.

ix) PAN Card

x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate
xi) A list of technically qualified and skilled persons would be engaged to supervise and execute
the work

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any
Govt / Quasi Govt. / Public Sector undertaking in India.

xiii) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of
proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated
with any other firm bidding for the same work.

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in
Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) inlieu
of submission of signed copies of the full Tender document including addenda, corrigendum &
GCC.

N. B.-1 The bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy the Authorities.
N. B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and their EMD will be forfeited for
such action.

3.3 PRICE PART/BID will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded duly
signed, & filled up by the bidder.

3.4 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid.
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4. SECURITY DEPOSIT

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the
remaining security deposit will be recovered from the contractors each and every On-Account Bill [including the
final bill, if necessary] at the percentage of each such bills as set forth in Clause 3.4, 3.5 & 3.6 of the General
Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.
5.  Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ Termination of
Contract.

6. REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders
without any interest after opening of PRICE PART/BID of the e-Tender document.

7. VALIDITY OF OFFER

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the
Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option
of the Trustees/ Sanctioning Authority/Engineer.

8. DETAILED SCRUTINY OF E-TENDERERS

8.1 During the course of examination of Cover-I of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Cover-II of those
bidders who meet the qualifying criteria of NIT shall be opened.

9.  During Techno-Commercial Evaluation, i.e. evaluation of Cover-I of tender, an offer shall be considered
non-responsive in case:-

i. is not accompanied by requisite earnest money,
il. is not accompanied by requisite tender paper cost,
1il. validity of the offer is less than tender stipulation,
iv. It does not meet the Qualification Criteria as stipulated in the NIT.
V. The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely/offer or tender if submitted with any deviation from the tender terms &
conditions.

Vi. is not accompanied with the photo copy of ESI, EPF & GST Registration etc.
Vvii. if the tender is conditional.
Viii. if all the documents required as per NIT are not uploaded.

In addition to above, a bidder may be disqualified if:
a) The bidder provides misleading or false information in the statements and documents submitted.
b) b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or

inordinate delays in completion or financial bankruptcy etc.
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
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10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered
from each running bill as well as from the final bill of the contractor for onward transmission of the same
by the appropriate authority. Other statutory deductions will also be made as applicable at the time of
payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) are
exempted from depositing Cost of Tender Document and Earnest Money.

11.2  If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for the
items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full
amount of Earnest Money as per NIT. Otherwise their offer for those items will not be considered.

11.3  Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted along with
bid. For Scheduled cast (SC) & Scheduled Tribe (ST) entrepreneurs’ documentary evidences have also
to be submitted to get benefit in this regard.

12. EVALUATION CRITERIA

During evaluation of PRICE PART/BID, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the
Trustees.

13. ACCEPTANCE OF TENDER

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason thereof
and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any
Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks
of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.

14. MISCELLANEOUS

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

(i1)) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without
further reference to the bidder.

(ii1) All materials shall have to be procured by the successful Bidder and shall be of the best and approved
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of
all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient
execution of the work.

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The
language used throughout shall be in English.

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by
KoPT during registration to KoPT relating to Permanent Security Deposit.
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(vil) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust.
It is not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but
such a declaration is necessary in the interest of Trustees against any possible lapses.

SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Sinking of 50 mm x 100 mm Dia. Tube Well with
installation of 1 HP Submersible Pump with motor set and allied works
inside the premises of proposed tidal observatory station at Roychak, Dist.
24-Parganas (S).”

E -TENDER NO: KoPT/Kolkata Dock System/CE/106/18-19/ET/249

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read as a
whole, the various sections being complementary to one another and are to be taken as mutually explanatory.
These provisions shall be read in conjunction with the other parts of the tender documents viz. General
Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications,
Drawings, Bill of Quantities and other documents forming part of the Contract. In case of any discrepancy or
ambiguity in the documents, the order of precedence of the documents as stated below will apply. In particular,
these provisions will over ride those in the General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will override
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any
particular item in the list will take precedence over all those placed lower down in the list.
e Order letter.
Bill of Quantities.
Drawings.
Particular Specifications of work.
Special Conditions of Contract.
General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, KoPT thereon
shall be final and binding upon all parties.

3. SCOPE OF WORK:

The scope of work comprises of MS Structural Work, wood work and painting of structures, etc and as stipulated
in BOQ.

However, the items as well as quantities put to tender in the BOQ are provisional ones and may vary as per
requirements of site including execution of extra items.

The desired job is very sensitive in nature and would require for urgent execution of any problem at site, which is
situated at Petroleum Wharves Budge budge, at Budge budge.

Further, as the job is to be carried out at tidal condition of river Hooghly, the contractor is desired to have proper
planning to carry out his work.
The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer

(Kolkata) and acquaint himself with the nature of work before preparing his tender. His attention is drawn to
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Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site
conditions, availability of space for storing materials and approaches to site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the
following:-

a) Provide all materials, supervision, services and other tools and plants, transportation, water supply,
temporary drainage, dewatering of surface, necessary approaches, temporary fencing and temporary lighting as
required for safety and work purposes etc.

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to be done.

c¢) The Contractor shall at all time carry out work in a manner creating least interference to existing services
while consistent with the satisfactory execution of the same. The Contractor shall execute the work in
accordance with the direction of the Engineer-In-Charge and maintain during the execution of the work, a
passage for traffic along a part of the existing carriage way.

4. LOCATION:

The Work site is located at Roychak, near Roychak ferry jetty.

5. ACCESS TO THE SITE
(a) By Road: Near Roychak road
6. Work Site

The work site is located under KoPT jurisdiction. Tenderer must visit the work site and its surrounding before
submission of the tender, so that due consideration is given to the local conditions at site. The intending tenderer
should contact Superintending Engineer (Kolkata), at 15, Strand Road Kolkata 700001 to make the site
inspection along with his representative.

7. INSPECTION OF SITE

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the Suptd.
Engineer (Kol), at 15 Strand Road, Kolkata 700 001 for collecting information about the site before
submission of the tender. No excuse will be entertained afterwards on the above ground. In case, any part of the
site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any other
cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to
the successful Bidder on that ground if applied for.

8. SITE CONDITIONS & METHOD OF WORK

The work shall have to be executed near Roychak office of Kolkata Port Trust.
The contractor shall take adequate measures so as to execute the work without disturbing any regular / ongoing
activity. The cost of which shall have to be included in the quoted rates.

Proper care should be taken to provide adequate protection to the existing structures, pipe lines (water and oil)
and cables (telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work shall have to
be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

9. TIME OF COMPLETION
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The work must be commenced immediately on receipt of the work order and to be completed in all respects
within One Months (01) including preliminary time from the date of placement of work order and may be
extended as per mutual consent of the tenderer with same terms and conditions of tender and GCC.

10. SUFFICIENCY OF TENDER

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the
tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his
own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information so supplied
to him or collected or understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency
of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all
his obligations under the contract and all matters and things necessary for the proper construction,
completion, commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates will
prevail over the rate misprinted in B.O.Q.

11. Accessibility for Checking and Supervision

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officers and personnel
for supervision and checking of the subject work at his own cost.

12. Responsibility of the Contractor for methodology of works

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the
works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may
require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual
methods that would be adopted by the Contractor for the execution of each item of the work supported by
necessary details.

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that
would be used, their locations, arrangements for conveying and handling materials etc., should be obtained
from the Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest
modifications or make concrete changes in the methods proposed by the Contractor whether accepted
previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of the work,
which will be final and binding on the Contractor.

13. Quality Control

Quality control is an essential part in the construction process and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and delivering the
acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be made for
effecting improvements in the construction techniques to ensure satisfactory quality of work.

14. Sampling and Testing of Construction Materials

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as
directed by the Engineer or his representative at his own cost.

The samples shall be taken for test jointly by the representatives of the Engineer and the Contractor at the
worksite and tested / sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the
Engineer for testing. In case of field test, the Contractor shall undertake the test by his own test equipments or by
any approved agency in presence of the representatives of the Engineer and the Contractor at the worksite. All
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testing charges and incidental charges like packaging and transporting the test samples, equipments, etc. shall be
borne by the Contractor.

15. Temporary Works

The successful tenderer shall be allowed for providing labour and materials for the construction and removal of
all temporary works, e.g. site office, site store, scaffolding, fencing, lighting, watching, tube well, pipe lines,
hiring of boats, hiring of barge including all tools & tackles required for marine works as well as for drinking
water purpose of contractor’s men, water supply, vats, platform, etc as may be necessary for the successful
execution, completion and maintenance of works without any extra cost to the Trustees and the rates should be
quoted accordingly. No rent shall, however be charged to the Contractor for construction / erection of such
temporary sheds and structures.

16. Plant & Constructional Equipment
The contractor shall supply his tools, plants and constructional equipments within his quoted rates.
17. Contract Price

The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto,
deductions there from or reductions due to supply of any materials by the Trustees’ as provided for in the
Contract.

18. Setting out of work and initial measurements

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the
Contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The Contractor
shall provide at his own expense all necessary instruments, staff and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all dimensions,
levels, lines, positions and alignment Any error in any part of the works shall be rectified by the Contractor at his
own cost. The Contractor would set up inspection facilities at site at his own cost.

19. Particulars of existing works

Such information as maybe given in the specification as to the existing features and works other than those now
under construction as part of “Kolkata Port Trust” given without warranty of accuracy and neither the Trustees
nor the Engineer will be liable for any discrepancies therein.

20. Safety measures

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act — 1986 and
Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer of the Trustees or Safety
Inspectors shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc.
wherever so required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent
works, working of tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in
proper condition.

The contractor shall provide PPEs (Personal Protective Equipments) such as, helmet, safety shoe etc. to all
workers and shall also provide job specific PPEs e.g. safety belts for working at heights; protective face and eye
shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works;
facemasks, gloves and overalls for painting works, mixing and handling materials etc, as directed by the
Engineer.
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All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in
the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to
be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted
first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the
worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all
the above safety measures at his own cost.

The successful bidder shall also ensure that —

)] No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to affect
adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout
the period of their use and different effluents of the labour hutment shall have to be disposed off
suitably.

21. Holiday or Sunday work

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in
time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays.
The Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.

22. Power supply

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply
point of the site of work on receipt of request letter from the Contractor to that effect. All necessary
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by
the Trustees’ Mechanical & Electrical Engineering Department.

23. Water

The Contractor will arrange for supply of water both for drinking and for working purposes. However, on
written request from the Contractor, water for drinking may be made available from the exiting water line of the
Trustees at a point near the site of work.

24. Protection of existing services

The contractor must pay full attention to the fact that the existing service facilities for users are not distributed at
any time due to storing of materials and rubbish and take every precaution to keep the entrance passage clear if
the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused by him in
execution of works. Should any damage be done to the existing services, in general, the contractor shall make
good the same and any further work considered necessary by the Engineer’s representative without any delay
otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s decision shall be
final and binding.

25. Cleaning during execution and after completion
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On completion of the works the contractor shall reinstate and make good at his own expense any property or
land which might have been disturbed and/or damaged by his works. He should also clean the site as required
during execution and fully clear the site after completion of all the works.

Further, the Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

The contractor shall leave everything clean and tidy to the entire satisfaction of the Engineer.

26. Discrepancies in contract documents

The several documents forming the contract shall be taken as mutually explanatory of one another and in case of
discrepancies; the Specifications and Bill of Quantities shall prevail over signed drawings; Technical
Specifications and other particulars shall prevail over Standard Specifications and Special Conditions of
Contract shall prevail over the General Conditions. The Engineer’s decision on this matter however, shall be
final and binding and the Tenderers attention is drawn to clause 4.3 of the General Conditions of Contract in this
respect. The execution of work shall conform minutely to the approved and assigned drawings and specification
and any other details drawings which shall be provided/duly approved by the Engineer during the progress of the
work as to such other drawings those have formed part of the contract documents

217. Method of measurement

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2015), Govt. of West Bengal and
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.L.S. shall be referred to.

28. On-account payment

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Superintending. Engineer (Kolkata) on the basis of measurements of completed works at the quoted rates in the
Bill of Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of
Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the respective
Superintending Engineer (Kolkata) with necessary documents in original.

Subject to the availability and feasibility of system, KoPT may make payment directly to the contractor’s
designated bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) branch
name (iii) branch code and (iv) designated account number in the “Abstract Form of Tender”. In case payment is
made directly through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT.

29. Materials

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as
per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials
from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s
verification of contractor’s records of entry and consumption of materials in the works.

30. Labour, Tools & Plants

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work.

31. Escalation / Variation On Prices
No Escalation / Variation on the rates on any account will be considered for adjustment / payment.

32. Contract Labour Laws
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The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938,
Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary
amendments and the modifications thereof, any other laws relating thereto and the rules made there under from
time to time. Payment to the labourers is to be made as per the acts fixed by Chief Labour Commissioner
(Central) and revision from time to time. The successful bidder i.e. the contractor shall be required to pay_wages
to the workers on the basis of relevant M.W. Act circular of W.B. Govt. as well as Central Govt. whichever is
higher for respective category.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations,
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully
responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of
any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and
Procedures.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws
aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to
be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour License from
the Competent Authority for deploying requisite Nos. of labourers in the work and submit to the Engineer-In-
Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by
Amendment Act No.65 of 1976

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof
and rules made there under from time to time. The contractor shall take into account all the above said financial
liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.

Miscellaneous Provision and EPF Act 1952 and as amended from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work
in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent
license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to the
Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days
of such commencement or completion.

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers
(Regulation of Employment & Conditions of Service) Act-1996 and Central Rule 1998 and his rate shall include
a cess payable @ 1 % of the cost of construction as applicable under “Building & Other Construction Workers
Welfare Cess Act -1996 & Welfare Cess Rules 1998.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst.
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor
shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time &
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to be
present during period of disbursement.

33. Compliance With E.P.F & M. P. Act:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with amendments,
if any), issued from time to time.
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If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and
produce the original for verification to the representative of the principal employer, i.e. Superintending Engineer
(Kolkata).

34.

Indemnification:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of
any law, rules or regulations having the force of law, including but not limited to —

a)
b)
¢)

d)
e)
f)
g)
h)
)
i)
k)
)
m)
n)
0)
p)

3s.

The Minimum Wages Act, 1948.

The Dock Workers (Regulation Of Employment) Act, 1948

The Building And Other Construction Workers (Regulation of Employment & Conditions of Service)
Act, 1996

The Dock Workers’ Safety, Health & Welfare Act, 1986

The Payment of Wages Act, 1936.

The Workmen’s Compensation Act, 1923.

The Employees Provident Fund Act, 1952.

The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

The Payment of Bonus Act, 1965.

The Payment of Gratuity Act, 1972.

The Equal Remuneration Act, 1976.

The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
Child Labour (Prohibition and Regulation) Act, 1986.

The Maternity Benefits Act 1961

Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.
Motor Vehicle Act, latest revision.

Taxes & Duties

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and
payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including
GST acts, rules, regulations, procedures, circulars & instructions there under applicable in
India from time to time and to ensure that such compliance is done within the time
prescribed under such laws. Supplier/Service Provider should ensure accurate transaction
details, as required by GST laws, are timely uploaded in GSTN. In case there is any
mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and
details available with Kolkata Port Trust, then payments to Supplier/Service Provider to the
extent of GST relating to the invoices/s under mismatch may be retained from due payments
till such time Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the
GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms of GST
laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed
at a later date along with applicable interest.

Kolkata Port Trust has the right to recover monetary loss including interest and penalty
suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any
loss of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by
Kolkata Port Trust by way of adjustment in the consideration payable.

Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port
Trust to claim tax benefit on the same shall be issued by you for a particular year before
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September of the succeeding Financial Year. The purchase order/ work order shall be void, if
at any point of time you are found be to a black listed dealer as per GSTN rating system and
further no payment

36. Settlement of disputes

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the
General Conditions of Contract.

37. Contractor to execute Contract Agreement

The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement to
be prepared in the form annexed to the General Conditions of Contract together with such modifications as may
be necessary within one month from the date of placement of the order. The contractor shall have to submit
copies in sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of
Contract Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamped
paper of requisite denomination having five more copies made on plain paper all at his own cost. The successful
tenderer shall have to submit three sets of such Contract Agreement duly executed, sealed, signed and witnessed
for execution by the Trustees. The other three sets shall be completed in all respects but not signed. If the
successful tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the
partners or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer free
of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly and
correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The successful
contractor shall be required to keep close co-ordination and liaison with the Traffic Manager’s Department and
the Chief Mechanical Engineer’s Department while executing the works. The Senior Executive Engineer in
charge of the construction will direct the representatives of the contractor to maintain liaison with different
sections of the other departments and the contractor must keep the concerned Senior Executive Engineer of the
Civil Engineering Department informed and/or posted with the programme contemplated with other departments.
The Senior Executive Engineer of the Civil Engineering Department shall be nodal authority in all these co-
ordination and / or liaison and all programmes must be vetted by him. In cases of exigencies, the contractor or his
representatives may establish direct liaison/co-ordination but in all such case the Senior Executive Engineer
should be informed promptly.

38. Employment of Local Resources

The contractor shall pay special attention to engage the maximum possible number of local Engineer, other
technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, details of
such recruitment etc. shall be submitted to the Engineer periodically or as and when called for.

39. Calcutta Port Trust

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be construed
to read as “KOLKATA PORT TRUST”.

40. Clarification of Bids

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer
for clarification of his Tender, including breakdown of unit rates. The request for clarification and the response
shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or permitted
except as required to conform the correction of arithmetic errors discovered by the Employer in the evaluation of
the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender opening
to the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the
Employer, he should do so in writing.
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Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract award
decisions, may result in the rejection of his Tender

41. Workmen and Wages

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form
as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to supervise
and execute the work and this should be mentioned in the “Schedule-T” of the Contract.

42, Rate for payment against extra Items

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on
contingent situation at site, if required for successful completion of the work, extra items have to be carried out
by the Contractor. If those items are already available in Trustees” Schedule of rate, payment will be made on the
basis of Trustees’ Schedule of rate plus the quoted and approved contractual percentile above/below quoted in
the tender for the subject job; otherwise,

(1) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
¢) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material
plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

43. Disparity in quoted rate/amount

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in
percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. Similarly in
case of disparity between the rate quoted in figures and in words, the rate quoted in words shall prevail.

44. Dock Permit

The Contractor is to arrange for necessary Dock permit for working in the restricted zone of KoPT as per
prevailing norms.

45. Defect Liability Period/Maintenance work

One year (01) from the date of completion of work. The defect liability period for the work is 1(One) year from
the date of completion. During this period, if any defect arises the contractor is bound to repair the same or take
any other action s directed by the Engineer including replacement of the defective portion and redoing the same
at his own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing from receipt of
such instruction failing which the work may be done by the Trustees’ by some other agencies and the cost of
which including 19", % departmental charges will be recovered from the security deposit or any other dues of
the contractor.

46. Working Period

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However,
the tenderer should note that he might be required to carry out the job on Sundays, holidays and beyond normal
working hours and at night in addition to the normal working hours to expedite the progress of the work if
permitted by Competent Authority. The tenderer should include in his rates the cost, if any, involved on those
accounts.

47. Bank Guarantee in lieu of Cash Security Deposit
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Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General Conditions of
Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. In that case, the
Contractor shall have to submit to the Engineer a performance Bond in the form of an irrevocable guarantee from
any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C.
may be referred to.

48. Dewatering

If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the contractor by
suitable means and shall be kept dry as directed by the Engineer. No extra payment will be made for such
dewatering

49. Measures against pollution

The contractor shall have to take proper measures against environmental pollution during execution of work as
directed by the Engineer.

50. Port Area Obligations

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued
from time to time without any extra cost to the KoPT. The work has to be carried out in an operational zone. The
tenderer should keep in mind that the work is to be executed without hampering the operational activities and
should complete the work within the stipulated time specified in the tender.
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Annexure-C(Contd)

SCHEDULE-- T
KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder

Sl
No

The Time Of Submission Of Tender Offer)

(To be submitted with Cover-I of Offer) Bidders must fill in the under noted columns.

Full particulars of works to be Sanctioned  Completion Name and address to whom
executed concurrently by the Tender time as stated reference can be made.
bidder. Value. in tender.

(i) Name of work. (in Rs.)

(ii) Client.

(iii)) W.0O. No. & Date.

@

(ii)
(iii)
(1)

(i1)
(iii)
(1)

(i1)
(iii)
(1)

(ii)
(iii)
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Annexure-C(Contd)

(To be submitted with Cover-l of Offer)
SCHEDULE ‘O’ SHEET — 1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -
1) Name of Company

2) Address of its present registered
office.

3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars
as to Directors if desire to be
stated.

5) Name, address and other necessary
particulars of Managing Agents, if
any appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest
amendments, if any).

7) Copies of audited balance sheets of
the Company for the last two years.

B) Incase ofa firm -
1) Name and address of the firm.
2) When business started

3) If registered a certified copy of
certificate of registration.

4) A certified copy of the Deed of
Partnership

5) Full name and address of each of
the partners and the interest of each
partner in the partnership — any
special particulars as to partners if
desired to be stated.

6) Whether the firm pays income tax
over
Rs.10, 000/- per year
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(To be submitted with Cover-I of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:
1) Full name and address of the Bidder any special
particulars of the Bidder if desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in the
business directly or indirectly, if so, name and
address etc. of such persons and the nature of
such interest.

6) Whether the Bidder pays Income Tax over Rs.10,
000/- per year.

Dated: (Full signature of Bidder)



Page 31 of 76

ANNEXURE -D

DOCUMENTS TO BE UPLOADED ALONG WITH COVER -1

Scan copy of the following documents to be uploaded:-

1) GST registration certificate.

i1) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned
pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years
(i.e. 2014-2015, 2015-2016 and 2016-2017). The same should be audited as per relevant norms
wherever required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate
x) PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the
work

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any Govt
/ Quasi Govt. / Public Sector undertaking in India.

xiii) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship
firm /partnership firm /limited company, as the case may be) is/are not associated with any other firm
bidding for the same work.

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I of the
tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure D-1) in lieu of
submission of signed copies of the full Tender document including addenda, corrigendum & GCC.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.
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Annexure -E

HIARIAT TAT AT
Kolkata Port Trust
R Shffafar R
CIVIL ENGINEERING DEPARTMENT
94, TT S, HIARTAT -0 0009
15, Strand Road, Kolkata — 700001

NIT NO. CT/NIT/2018-19/09 Dt.-09.08.18

KoPT/Kolkata Dock System/CE/106/18-19/ET/249

NOTE: Last Date of Download of tender documents
31-08-2018
Tender is due for submission by 2:00 P.M.
On 31-01-2018

PRICE BID(COVER-II)

L R S R S S S R A R S R A R R S S R S R S R R R S R S R S S S S S R S R

Sinking of 50 mm x 100 mm Dia. Tube Well with installation of 1 HP
Submersible Pump with motor set and allied works inside the premises
of proposed tidal observatory station at Roychak, Dist. 24-Parganas (S).

L R S R R S R A R R A R R S S R S R S R R R S R S R S R S S S R S S R

Dated: 09.08.18
15, Strand Road,
Kolkata- 700 001

& g #97/B.S. KANWAR.
Frefteror ST / Suptd. Engineer

Annexure-E (Contd.)
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E-tender for “Sinking of 50 mm x 100 mm Dia. Tube Well with installation of 1 HP
Submersible Pump with motor set and allied works inside the premises of proposed tidal
observatory station at Roychak, Dist. 24-Parganas (S).”

E -TENDER NO: KoPT/Kolkata Dock System/CE/106/18-19/ET/249

COVER -1I/PRICE BID

[TENDER PARTICULARS]

ESTIMATED COST

3,37,359.47

(Rupees Three Lakhs thirty seven Thousands Three
Hundred fifty nine and paisa forty seven only.

EARNEST MONEY

Rs 6748.00 (Rupees six thousand seven hundred forty
Eighty only)

TIME OF COMPLETION

One month

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

10-08-2018 to 31-08-2018 (UPTO 14:00 HRS.) (Bid document
will be available on MSTC, Website).

Bidders will have to participate in bidding process through
website www.mstcecommerce.com only.

DATE AND TIME FOR PRE-BID MEETING &
SITE VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER
AND OPENING OF COVER-I OF THE TENDER

31-08-2018
Submission Up to 14:00 hrs.
Opening After 15:00 hrs.
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FHIARTAT IO AT
Kolkata Port Trust

[GIERESIGRIEUICRIRN
CIVIL ENGINEERING DEPARTMENT

PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR Sinking of 50 mm x 100 mm Dia. Tube Well with installation of 1 HP
Submersible Pump with motor set and allied works inside the premises of proposed tidal
observatory station at Roychak, Dist. 24-Parganas (S).

E -TENDER NO: KoPT/Kolkata Dock System/CE/106/18-19/ET/249

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above
documents and to have thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common
basis for tendering. Payment will be made according to the quantities of each item of work actually carried out at
the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the
Engineer or his Representative.

1.3 General direction and description of work or materials given elsewhere in the contract documents are
not necessarily repeated in the description of items in the Bill of Quantities.
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the

complete and finished work, inter-alia, all costs and expenses which may be required for successful completion
of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations
imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided
in the Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed to
have been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the
followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans,
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in the
transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and supervision.

2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable stores,
fuel, water and electricity.
2.1 All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.

23 Licence, fees and other charges for compliance of Government Acts and Rules that are in force and
applicable.

24 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site
procured by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par

with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers.
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FIARAT IO AT
Kolkata Port Trust

[GIERESIGRIEUICRIRN
CIVIL ENGINEERING DEPARTMENT

BILL OF QUANTITIES

E-TENDER Sinking of 50 mm x 100 mm Dia. Tube Well with installation of 1 HP
Submersible Pump with motor set and allied works inside the premises of proposed tidal
observatory station at Roychak, Dist. 24-Parganas (S).

E -TENDER NO: KoPT/Kolkata Dock System/CE/106/18-19/ET/249

BILL OF QUANTITIES

SL. Descriptions Of Works Quantity Rate Unit Amount

No. (Rs. P) (Rs. P)

1 Labour for boring tube well of required
dia. by water jet system through any type
of soil strata including hire and labour
charges for boring pipes, scaffolding,
tools and plants as necessary and taking
out them and lowering pipes, strainers,
blind pipe etc. and fitting and fixing the
same complete including bucket washing
and other incidental works in the
onnection. The tube well should have a
minimum 50 mm gap in between the
outside of the tubewell pipe and the bore.

(i) For depth upto 150 metre for 50 mm
dia. tube well with top enlargement of

100 mm dia.
(a)50 mm dia. boring etc. 100.00 290.00 Mtr 29000.00
(b)100 mm dia. boring etc. top 40.00 430.00 Mtr 17200.00
enlargement

(ii)For depth more than 150 metre for
50 mm dia. tube well with top
enlargement of 100 mm dia.

50 mm dia. boring etc. beyond 150 150.00 218.00 Mtr 32700.00
metre metre

2 Supply of G.I. pipes of TATA make
including necessary sockets.

32 mm dia. 35.00 305.00 Mtr 10675.00
Medium quality

50 mm dia. 250.00 479.00 Mtr 119750.00
Medium quality

100 mm dia. 40.00 990.00 Mtr. 39600.00

(1) Medium quality




Supplying brass-strainer with brass
socket of approved make. (Heavy type)
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50 mm dia.

10.00

1423.00

Mtr.

14230.00

Supplying, fitting and fixing plug of
approved make conforming to I.S.
specifications.

50 mm

1.00

84.00

Each

84.00

Supplying, fitting and fixing heavy type
bell mouth reducing socket.

(1) 50 mm X 100 mm

1.00

540.00

Each

540.00

Packing the annular space between the
outside of the tube well pipes & strainers
and the bore with pea size washed gravel
of approved quality having size from 2
mm to 5 mm or the size approved by the
Engineer-in-charge including cost of all
materials  labour and  equipment
complete.

5.00

2050.00

Cum.

10250.00

Packing annular space between the
outside of the housing pipe and the bore
with puddled clay balls of approved size
as per direction of the Engineer-in-
charge with cost of all materials and
labour complete.

5.00

421.00

Cum

2105.00

Washing and developing tube well with
air compressor pump and engine for 8
(eight) hours continuous pumping per
day with necessary arrangements for
testing the yield in gallons per hour with
'V' notch including hire and labour
charges for all tools and plants and
scaffolding as required.

3.00

7613.00

days

22839.00

Supplying, fitting and fixing G.I. cap at
top.

(i) 100 mm

1.00

163.00

Each.

163.00




10

Supplying, fitting and fixing G.I. pipes
of TATA make with all necessary
accessories, specials viz. socket, bend,
tee, union, cross, elbow, nipple long
screw, reducing socket, reducing tee,
short piece etc. fitted with holder bats
clamps, including cutting pipes, making
threads, fitting, fixing etc. complete in
all respect including cost of all necessary
fittings as required, jointing materials
and two coats of painting with approved
paint in any position above ground.
(Payment will be made on the centre line
measurements of total pipe line
including all specials. No separate
payment will be made for accessories,
specials. (Payment for painting will be
made separately)

Page 37 of 76

For Exposed Work

32 mm dia. medium quality

12.00

408.00

Mtr.

4896.00

11

Collecting sample of water for
bacteriological and chemical test from
any depth at any time during execution
of work including hire and labour
charges for tools and plants and
sterilising the equipments, paying all
charges and fees, testing etc. complete in
all respect as per direction.

L.S

1243.00

L.S

1243.00

12

Supplying, fitting and fixing gunmetal
wheel valve of approved brand and make
tested to 21 kg per sq. cm. (for water
lines only).

32 mm dia

1.00

1458.00

Each.

1458.00

13

Earth work in excavation of foundation
trenches or drains, in all sorts of soil
(including mixed soil but excluding
laterite  or  sandstone) including
removing, spreading or stacking the
spoils within a lead of 75 m. as directed.
The item includes necessary trimming
the sides of trenches, levelling, dressing
and ramming the bottom, bailing out
water as required complete.

1.00

12047.00

%Cum.

120.47

a) Depth of excavation not exceeding
1,500 mm.
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14

Cement concrete with graded stone
ballast (40 mm size excluding
shuttering) In ground floor.

(A) [Pakur Variety]

(a) 1:3:6 proportion

1.00

5823.00

Cum.

5823.00

15

Supply delivery and install one
multistage 1 HP submersible pump
Motor Set of Kirlosker make with 35
mm of cable(1.5 sq.cm), discharge of
pump should be 35 LPM total head -
35/45 meter clamp & necessary GI
fittings with the following electrical
equipments (Pump motor to be installed
inside the housing pipe of 100mm. dia
I/D)-(a) One electric main switch of
approved make of 15 AMPS,
SPIC/DPIC and (b) one DOL starter
suitable for the pump with Ammeter and
Voltameter. Excluding cost of necessary
G.I pipes and valves.

24683.00

Per Set

24683.00

Total

337359.47

Total Amount = Rs. 3,37,359.47 (Rupees Three Lakhs thirty seven Thousands Three Hundred fifty nine
and paisa forty seven only. )
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Tenderer to fill up the following [ score out which is not applicable]

Price not to be quoted here

) %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(D)t At par NIL
() T %

(in figures) Above par (+) Rs.
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

Maximum number of workmen likely to be engaged in days work................. numbers
Permanent Income Tax A/C.INO... .o.viriniiniii e

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated
above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation:



Page 40 of 76

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Kolkata Port Trust.

I/'We havin
g examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions
of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the
annexed Bill of Quantities within months / weeks from the date of order to commence the work
and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract
Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give
effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is
executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I/ We require days / months preliminary time to arrange and procure the materials required by

the work from the date of acceptance of tender before I We could commence the work.

1/ We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

1/ We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Dated: (Signature of Bidder with Seal)
WITNESS :
Signature : Name of the Bidder :
Name : Address :
(In Block Letters)
Address :

Occupation:



General Conditions of Contract
Forms and Agreements

KOLKATA PORT TRUST
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ANNEXURE - F

KOLKATA DOCK SYSTEM & HALDIA DOCK

COMPLEX
JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & GC3-GC>s
ENGINEER’S REPRESENTATIVE

4. THE TENDER/OFFER AND ITS PRE- GC5-GCH
REQUISITES

3. THE CONTRACT & GENERAL OBLIGATIONS GC9-GC 14
OF CONTRACTOR

6. COMMENCEMENT, EXECUTION AND GC14-GC 17
COMPLETION OF WORK

7. TERMS OF PAYMENT GC 18-GC 20

8. VARIATION AND ITS VALUATION GC20-GC22

9. DELAY/EXTENSION OF COMPLETION GC22-GC24
TIME/LIQUIDATED DAMAGE/TERMINATION
OF CONTRACT

10. | MAINTENANCE AND REFUND OF SECURITY GC24-GC25
DEPOSIT

11. | INTERPRETATON OF CONTRACT GC25-GC27
DOCUMENTS, DISPUTES & ARBITRATION

12 | FORMS GC-1, GC-2, GC-3

13 | FORM OF AGGREMENT

14 | PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15 | INTEGRITY PACT DOCUMENT: PROFORMA

16 DRAFT Memorandum of Understanding between
Ko.P.T. & Transparency International India
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AMENDMENT
To
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GENERAL CONDITIONS OF CONTRACT

% Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimated Amount of Earnest Money
Value of Value of
Work Work
For  Works | For Contract of For  Works | For Contract of
Contract Supplying  Materials Contract Supplying Materials or
or Equipment only Equipment only
Up to Rs. | 5% of the | 1% of the estimated | Up to Rs. | 2% of the | 1% of the estimated
1,00,000=0 | estimated value of work 10 Crore estimated value of work
0 value of work value of work
Over Rs. | 2% of the | %% of the estimated | Over Rs. | 2% on first | 2% of the estimated
1,00,000.0 | estimated value of work subject | 10 Crore Rs. 10 Crore | value of work subject to
0 value of work | to a maximum of Rs. + 1% on the | a maximum of Rs.
subject to a | 10,000/- and balance 10,000/- and minimum
maximum of | minimum of Rs. of Rs. 1,000/-.
Rs. 20,000/- | 1,000/-.
and minimum
of Rs. 5,000/-.

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF
THE TRUSTEES’ MEETING HELD ON 26.02.2013 |

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class  of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of Each
Registra- Fixed Each Tender Registra- | Fixed Tender
tion Security tion Security
A Rs 10,000/- Any tender priced A Rs 50,000/- Any tender priced up to
upto Rs 2,00,000/- Rs 10,00,000/-
B Rs 5,000/- Any tender priced B Rs 25,000/- Any tender priced upto
upto Rs 1,00,000/- Rs 5,00,000/-
C Rs 2,500/- Any tender priced C Rs 15,000/- Any tender priced upto
upto Rs 50,000/- Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF
THE TRUSTEES’ MEETING HELD ON 12.10.2012 |
GC-2

1. DEFINITIONS

1.0

In the contract, as here in after defined, the following words and expressions shall

have the meaning herein assigned to them, except where the context otherwise
required.

1.1

“Employer” or “Board” or “Trustees” means of the Board of Trustees for the Port

Employer

of Calcutta, a body corporate under Section 3 of the Major Port Trusts Act, 1963,
including their successors, representatives and assigns.

1.2

“Chairman” means the Chairman of the Board and includes the person appointed

Chairman

to act in his place under Sections 14 and 14A of the Major Port Trusts Act, 1963




1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.12

1.13

1.14

“Contractor” means the person or persons, Firm or Company whose tender/offer
has been accepted by the Trustees and includes the Contractor’s representatives,
heirs, successor and assigns, if any, permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on its behalf
and includes the Manager (Infrastructure & Civic Facilities) or other official as
may be appointed from time to time by the Employer, with written notification to
the Contractor, to act as Engineer for the purpose of the Contract, in place of the
“Engineer” so designated.

“Engineer’s Representative” means any subordinate or Assistant to the Engineer
or any other official appointed from time to time by the Engineer to perform the
duties set forth in Clauses 2.4 to 2.6 hereof.

“Work” means the work to be executed in accordance with the Contract and
includes authorised “Extra Works” and ‘Excess Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind required in or
about the execution, completion or maintenance of the works and includes
(without thereby limiting the foregoing definitions) all temporary erections,
scaffolding, ladders, timbering, soaking vats, site offices, cement and other
godowns, platforms and bins for stacking building materials, gantries, temporary
tracks and roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for completion of the
Contract which were not specifically and separately included in the schedule of
items of the works i.e. (Bill of Quantities) of the tender. “Excess Works” means
the required quantities of work in excess of the provision made against any item
of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of Indian Standard’s
specifications / International Standard’s Specifications (latest revisions) for
materials and workmanship unless stated otherwise in the Tender.

GC-3
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Contractor

Engineer

Engineer’s
Representative

Works

Temporary
works

Extra works and
Excess works

Specification

“Drawings” means the drawings referred to in the Tender and specification and
any modification of such drawings approved in writing by the Engineer and such
other drawings as may from time to time be furnished or approved in writing by
the Engineer.

“Contract” means and includes the General and Special Conditions of Contract,
Specifications, Drawings, priced Bill of Quantities, the Tender / Offer, the letter of
acceptance of the Tender/Offer, the Contract Agreement, if separately entered into
and the Schedule of Rates and Price, if any, adopted by the Trustees at their
discretion.

“Constructional Plant” means all appliances or things of whatsoever nature
required or about the execution, completion or maintenance of the works or
temporary works and includes (without thereby limiting the foregoing definition)
all machinery and tools but does not include materials or other things intended to
form or forming part of the permanent works.

“Site” means the land, waterways and other places, on, under, in or through which
the works are to be executed by the Trustees for the purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions thereto and deductions
there from as may be made by the Engineer under the provisions here in after
contained.

Drawings

Contract

Constructiona
1 Plant

Site

Contract Price



1.15

1.16

1.17

1.18

1.19

2.0

2.1

2.2

23

2.4
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“Month” means English Calendar Month. Month
“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of foreign Excepted
enemies, hostilities) whether war be declared or not), Civil War, rebellion, Risks
revolution, insurrection or military or usurped power or use or occupation by the
Trustees of any portion of the works in respect of which a certificate of completion
has been issued (all of which are herein collectively referred to as the excepted
risks).
Word importing the singular only, also includes the plural and vice-versa where Singular/
the context so requires. Plural
The heading and marginal notes in these General Conditions of Contract shall not Headings/
be deemed to be part thereof or be taken into consideration in the interpretation or Marginal
construction thereof or of the contract. Notes.
Unless otherwise stipulated the work “Cost” shall be deemed to include overhead Cost
costs of the Contractor, whether on or off the site.
DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.
The Contractor shall execute, compete and maintain the works in terms of the Engineer’s
contract to the entire satisfaction of the Engineer and Authority
Shall comply with the Engineer’s direction on any matter whatsoever.
GC-4
The Contractor shall take instructions from the Engineer and subject to limitation =~ Authority of
of Clause 2.5 hereof, from the Engineer’s Representative. Engineer’s
Representative
The Engineer shall have full power and authority : Engineer’s
Power
(a) to supply to the contractor from time to time during the progress of the
works such further drawings and instructions as shall be necessary for the
purpose of proper and adequate execution and maintenance of the works and
the contractor shall carry out and be bound by the same.
(b) to alter or modify the specification of any material and workmanship and to
inspect the work at any time.
(c) to order for any variation, alteration and modification of the work and for
extra works.
(d) to issue certificates as per contract.
(e) to settle the claims & disputes of the Contractor and Trustees, as the first
referee.
(f) To grant extension of completion time.
The Engineer’s Representative shall : Power of
Engineer’s
6 watch and supervise the works. Representative.
(i) test and examine any material to be used or workmanship employed in
connection with the work.
(1i1) have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with his
direction in this regard.
(iv) take measurements of work done by the contractor for the purpose of

payment or otherwise.



2.5

2.6

3.0

3.1

%) order demolition of defectively done work for its reconstruction all by
the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification of
design and extension of completion time of the work and

(vii) have such other powers and authorities vested in the Engineer, which

have been delegated to him in writing by the Engineer under intimation
to the Contractor.
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GC-5
Provided always that the Engineer’s Representative shall have no power : Limitation of
Engineer’s

(a) to order any work involving delay or any extra payment by the Trustees, Representative’

(b) to make variation of or in the works; and s Power

(c) to relieve the Contractor of any of his duties or obligations under the

Contract.
Provided also as follows : Engineer’s
Overriding
(a) Failure of Engineer’s Representative to disapprove any work or materials Power
shall not prejudice the power of the Engineer thereafter to disapprove such
work or materials and to order the pulling down, removal, breaking-up
thereof and re-constructing at the contractor’s cost and the contractor shall
have no claim to compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to the
Engineer who shall thereupon confirm, reverse or vary such decision.

(c) Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of power and
authority vested in the Engineer to his Representative in writing, shall bind
the contractor and the Trustees as though it had been given by the Engineer,
who may from time to time make such delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender/offer, be The tender

deemed to have inspected and examined the site, fully considered all factors, risks must

and contingencies, which will have direct and indirect impact on his expenses and encompass all

profit from the work and shall be specifically deemed to have taken the following relevant

aspects into consideration : aspects/
issues.

(a) The form and nature of the site and its surroundings including their sub- Site & Local
surface, hydrological, tidal and climatic conditions, the means of access to condition.
the site and all other local conditions, including the likely charges and costs
for temporary way-leave, if any, required for the work.

(b)  The drawings, specifications, the nature and extent of work to be executed Drawing/
and the quality, quantity and availability of the required materials and Specification/
labour for the work and the need to execute the work to the entire Nature &
satisfaction of the Engineer, and also by complying with the General and extent of
Special Conditions of Contract. work to be

done.
GC-6
(¢c) The accommodation required for the workmen and site office, Accommodation



3.2

3.3

34

mobilisation/demobilisation and storage of all plant, equipment and
Construction materials.

(d) The sources and means of procurement of water for drinking, washing
and execution of work, and source and availability of electrical power, all
at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable statutes,
ordinances and law together with the rules made thereunder, the rules,
regulations and bye-laws of public bodies or any local or other authority
by the Contractor, keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure in such
compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or for any
legal instrument including Bank Guarantees and Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by the
Trustees, unless stipulated otherwise in the Notice Inviting the Tender and shall
be faultless in figures and free from erasing. Corrections, if any, shall only be
made by scoring out and initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or
subsequently, shall disclose the names of their owners/partners/share holders at
the required points of time. The failure in this regard shall be treated as a breach
and a contract, if entered into, shall be liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every
tender must be submitted with Earnest Money of the amount calculated as
per the following scale.

Estimated Value of Amount of Earnest Money

Work

For Works Contract

For Contract of
Supplying Materials or
Equipment only

Up to Rs. 1,00,000=00

5% of the estimated value
of work

1% of the estimated
value of work

Over
Rs. 1,00,000=00

2% of the estimated value
of work subject to a
maximum of Rs. 20,000/-
and minimum of Rs.
5,000/-.

5% of the estimated
value of work subject to
a maximum of Rs.
10,000/- and minimum
of Rs. 1,000/-.

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by

GC-7
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for Contractor’s
men/materials.

Water for drinking
etc. /Electrical
power.

Payment of
Taxes/duties
and observance of
all statutes.

Payment of Stamp
Duty
by the Contractor.

Disclosure of
Owner’s name.

Earnest
Money and
Security Deposit.

Method of

Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India drawn
in favour of Calcutta Port Trust or in the form of any “Account Payee” Draft of
any Nationalised Bank of India drawn in favour of “Calcutta Port Trust” and
payable at Calcutta/Haldia, as the case may be, and the receipt granted therefor be
kept attached to the Tender/Offer in the Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any interest through

A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited fixed

Paying E.M.

Refund of E.M.

Exemption from



Security with the Trustees’ FA & CAO / Manager (Finance) according to his Class
of Registration, shall be exempt from depositing the Earnest Money, as per the

following scale :

Class of Registration

Amount of Fixed

Financial Limit of Each

Security Tender
Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-
Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-
Any tender priced up to
C Rs. 5,000/- Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest

Money may be liable to rejection.

(i1) If before expiry of the validity period of his Tender/Offer, the tenderer amends his
quoted rates or tender/offer making them unacceptable to the Trustees and/or
withdraws his tender/offer, the Earnest Money deposited shall be liable to
forfeiture at the option of the Trustees.
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EM. to Regd.
Firms

Tender with-
out EM liable to
rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

(f) The Earnest Money of accepted tender/offer shall be retained by the Trustees as E.M. to be
part of the Security Deposit, for which a separate Treasury Receipt shall be issued converted to
to the Contractor after cancellation of the previous Receipt of Earnest Money. part S.D.

(g) Balance security for works contract shall be recovered by deduction from all Mode of
progressive Bill (including final Bill, if necessary) @ 10% of the gross value of recovery of
work in each such bill, so that the total recovery may not exceed the quantum balance S.D.
computed as per the under noted percentages of the total value of work actually
done up to the stage of completion.

GC-8
Value of Work % of Security Deposit | % of Security Deposit Scale of S.D.
for works contract. For contract of supply- recovery.
ing  materials &
equipment only.

For works up to | 10% (Ten percent) 1% (One percent)

Rs.10,00,000/-.

For works costing more than | 10% on first | 1% on first

Rs.10,00,000/- and wup to | Rs.10,00,000/- +7%% | Rs.10,00,000/- + %%

Rs.20,00,000/- on the balance. on the balance.

For works costing more than | 10% on first | 1% on first

Rs.20,00,000/- Rs.10,00,000/- + 7 %% | Rs.10,00,000/- + 2%

on the next | on the next

Rs.10,00,000/- + 5% on
the balance.

Rs.10,00,000/- + %%
on the balance.

(h) Balance Security for Contract of supplying materials and equipment computed
in terms of the percentages given above, shall have to be deposited with the
Trustees’ Treasurer in advance and within 30 days from the date of placement
of supply order, either in cash or by A/c. Payee Draft of a Nationalised Bank of

India drawn in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as

the case may be.

S.D. for supply
contracts to be
deposited in
advance.
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3.6

3.7

4.0
4.1
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(1) No interest shall be paid by the Trustees to the Tenderer/Contractor on the No
amount of Earnest Money/Security Deposit held by the Trustees, at any stage.

/S.D

(i) The Security Deposit shall refunded to the Contractor in terms of Clause 9.3
hereinafter and subject to deduction, if any, under the provision of Sub-clause
3.5 (ii) herein below. Id, however, the Contract provides for any maintenance
period. 50% of the Security Deposit may be refunded against any of the
treasury Receipt for that amount on expiry of half of the maintenance period
and the balance deposit on the expiry of the said maintenance period and after
the Engineer has certified the final completion of work in Form G.C.2 and the
Contractor has submitted his “No Claim” Certificate in Form G.C.3.

(i1) The Security Deposit/Earnest Money may be liable to forfeiture at the option of
the Trustees, if the Contractor fails to carry out the work or to perform/observe any
of the conditions of the Contract. The Trustees shall also be at liberty to deduct any
of their dues from the Security Deposit, fixed Security, Earnest Money or from any
sum due or to become due to the Contractor under any other contract.

S.D.

GC-9

If stipulated in the contract as a Special Condition, the contractor shall have to submit to the
Engineer a performance Bond in the form of an irrevocable guarantee from Calcutta/Haldia
Branch, as the case may be, of any Nationalised Bank of India in the proforma annexed hereto
and for the sum and period as mentioned in the letter of acceptance of the Tender/Offer, within
15 days from the date of such letter, failing which the Contract shall be liable to be terminated
and the earnest money shall be liable to forfeiture; all at the discretion of the Engineer. The
cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever
required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for
timely revalidation of such Bank Guarantee, failing which and for non-fulfilment of any
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to
raise claim against the Guarantee and/or enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 Crore,
along with their tender comprising Special Conditions of Contract, General Conditions of
Contract, BOQ, Earnest Money, etc. a document called Integrity Pact Agreement duly signed
by their authorized representative. The Proforma of the Integrity Pact Agreement shall as
specified in the GCC. In case of tender value more than Rs 5 Crore, the Integrity Pact
Agreement is an essential part and parcel of bid document to be submitted by each tenderer,
without which the tender shall not be considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable only within the
jurisdiction of the High Court at Calcutta, India, including the following Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration
Agreement only).

Nk W=

Forfeiture

interest

payable on E.M.

Mode of refund
of S.D.

of

Bank

Guarantee in
lieu of Cash
S.D. in
certain cases

English
language to
be used

Applicability
of laws on
the contract
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4.5

4.6

4.7

4.8

4.9

After acceptance of his Tender/Offer and when called on to do so by the engineer or his
representative, the contractor shall, at his own expense, enter into and execute a Contract
Agreement to be prepared by him in the form annexed hereto. Until such Contract Agreement
is executed, the other documents referred to in the definition of the term ‘Contract’ here-in-

before, shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one another.
Should there by any discrepancy, ambiguity, omission or error in the various contract
documents, the Engineer shall have the power to correct the same and his decision shall be

final and binding on the parties to the Contract.

GC-10

Two copies of the Drawings referred to in the general and special Conditions of
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the property of
the Trustees and hence, the Contractor shall return them to the Engineer or his
Representative on completion of the work, if not torn or mutilated on being regularly
used at site.

The Contractor shall prove and make at his own expense any working or progress
drawings required by him or necessary for the proper execution of the works and shall,
when required, furnish copies of the same free of cost to the Engineer for his
information and/or approval, without meaning thereby the shifting of Contractor’s
responsibility on the Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or
any part thereof without the written permission of the Engineer. Even if such
permission be granted, the Contractor shall remain responsible (a) for the acts, defaults
and neglect of any sub-contractor, his agents, servants or workmen as fully as if these
were the acts, defaults or neglects of the Contractor himself or his agents, servants or
workmen and (b) for his full and entire responsibility of the contract and for active
superintendence of the works by him despite being sublet, provided always that the
provision of labourers on a “piece rate” basis shall not be deemed to be sub-letting
under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his
Tender/Offer all his cost for supplying and providing all constructional plant, temporary
work. Materials both for temporary and permanent works, labour including supervision
thereof, transporting to and from the site and in and about the work, including loading,
unloading, fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the construction,
erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all
site operations and methods of construction, even if any prior approval thereto has been
taken from the Engineer or his Representative. The Contractor shall not be responsible
for the correctness of the design or specification of the Temporary and Permanent
works formulated by the Engineer; but the Contractor shall be fully responsible for the
correct implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall submit to
him the details of his (a) programme for execution of the work, (b) proposed procedure
and methods of work, (c) proposed deployment of plant, equipment, labour, materials
and temporary works. The submission to and/or any approval by the Engineer or his
Representative to any such programme or particulars shall not relieve the Contractor of
any of his obligations under the contract.

GC-11

Page 49 of 76

Contractor to
Execute
Contract
Agreement.

Interpretation
of  contract
documents —
Engineers’
Power

All Drawings are
Trustees’

property.

Contractor to
prepare working /
progress
drawings

Contractor
cannot sub-let the
work

Contractors’
price is inclusive
of all costs

Contractor is
responsible  for
all  construction
process, except
for correctness of
design and
specification
formulated by the
Engineer
Contractor to
submit his
programme  of
work



4.10

4.11

4.12

4.13

4.14

4.15

If for any reason the contractor be unable to adhere to his earlier programme, he shall
submit his revised programme for completion of work within the stipulated time
whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during
execution of the works and as long thereafter as the Engineer or his representative
shall consider necessary during the maintenance period. The Contractor or his
competent and authorised agent or representative shall be constantly at site and
instructions given to him by the Engineer or his representative in writing shall be
binding upon the Contractor subject to limitation in Clause 2.5 hereof. The Contractor
shall inform the Engineer or his representative in writing about such
representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified careful and
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop
deployment of any of is staff, workmen or official at site and the Contractor shall
within 48 hours comply with such instruction without any demur whenever the
Engineer shall feel that the deployment of the person concerned will not be conducive
to the proper and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of the works in
relation to reference points/lines/levels given by the Engineer in writing. The checking
of any setting-out or of any alignment or level by the Engineer or his Representative
shall not in any way relieve the contractor of his responsibility for the correctness
thereof and he shall fully provide protect and preserve all stakes, templates, bench
marks, sight rails, pegs, level marks, profile marks and other things used in setting out
the works.

From the commencement of the works till issue of the completion certificate in Form
G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility for the care
thereof. Save for the excepted risks, any damage, loss or injury to the work or any part
thereof shall be made good by the Contractor at his own cost as per instruction and to
the satisfaction of the engineer, failing which the Engineer or his Representative may
cause the same to be made good by any other agency and the expenses incurred and
certified by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial completion of
the work and in such case the Contractor’s obligation will be limited to repairs and
replacement for manufacturing or construction defects during the Maintenance period
(Guarantee Period) as per the directions of the Engineer as also for defects/damages if
any caused to the work by the Contractor during such repairs and replacement in the
maintenance period.

GC-12

The Contractor shall at his own cost protect support and take all precautions in
regard to the personnel or structure or services or properties belonging to the
Trustees or not which may be interfered with or affected or disturbed or endangered
and shall indemnify and keep indemnified the Trustees against claim for injury, loss
or damage caused by the Contractor in connection with the execution and
maintenance of the work to the aforesaid properties, structures and services and/or to
any person including the Contractor’s workmen. Cost of Insurance Cover, if any,
taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise
stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s Representatives if any
fossil, coins, articles of value or antiquity and structures and other remains or things
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4.17

4.18

of geological or archaeological importance be discovered at site which shall remain
the property of the Trustees and protect them from being damaged by his workmen
and arrange for disposal of them at the Trustees’ expense as per the instruction of the
Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs arising
therefrom on account of :

(a)

(b)

(©)

(d)

(©)
®

Infringement of any patent right, design, trademark or name or other protected
right in connection with the works or temporary work.

Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required for the
work.

Unauthorised obstruction or nuisance caused by the contractor in respect of
Public or Private or Private road, railway tracks, footpaths, crane tracks,
waterways, quays and other properties belonging to the Trustees or any other
person.

Damage/injury caused to any highway and bridge on account of the movement
of Contractor’s plants and materials in connection with the work.

Pollution of waterway and damage caused to river, lock, sea-wall or other
structure related to waterway, in transporting contractor’s plants and materials.
The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his Representative to the
workmen of the Trustees and other agencies employed by or with the
permission and/or knowledge of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any property, building or structure
in terms of the Contract shall remain the property of the Trustees.

GC-13
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The Contractor’s quoted rates shall be deemed to have been inclusive of Contractor’s quoted
the following : rates/price must be all
inclusive

(a) Keeping the site free of unnecessary obstruction and removal from
site of constructional plant wreckage, rubbish, surplus earth or
temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of every
kind to leave the site clean and tidy after completion of the work,
without which payment against final bill may be liable to be
withheld.

(c) Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works and to prevent
rubbish, refuse and other materials from being thrown into the water
by the Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements
of local authority or the Engineer or his Representative for
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preventing (i) spread of any infectious disease like smallpox,
cholera, plague or malaria by taking effective actions for destruction
of rats, mice, vermin, mosquitoes, etc. and by maintaining healthy
and sanitary condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful,
riotous or disorderly conduct of the Contractor’s or his Sub-
Contractor’s workmen, (iv) deployment of workmen of age less than
16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the Contractor, if
the same is posted or sent by hand to the address given in the tender or to
the Contractor’s Site Office or to the Registered Office of the Contractor.
The time mentioned in these conditions for doing any act after direction
or notice shall be reckoned from the time of such posting or despatch.

The Contractor and his Sub-contractor or their agents and men and any
firm supplying plant, materials and equipment shall not publish or caused
to be published any photographs or description of the works without the
prior authority of the Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be decided by the Engineer
render all reasonable facilities and Co-operation as per direction of the
Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen to the Trustees’ own staff and to the men of other
Public Body on or near the site of work and in default the Contractor shall be
liable to the Trustees for any delay or expense incurred by reason of such
default.

The work has to be carried out by the Contractor causing the minimum of
hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought to the
site by the Contractor shall be deemed to be the property of the Trustees who
will have lien on the same until the satisfactory completion of the work and
shall only be removed from the site in part or in full with the written
permission of the Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

The Contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender/offer by the
Trustees or within such preliminary time as mentioned by the Contractor in
the Form of Tender or the time accepted by the Trustees. The Contractor shall
then proceed with the work with due expedition and without delay, except as
may be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the part of
the contractor.

The Contractor shall provide and maintain a suitable office at or near the site
to which the Engineer’s Representative may send communications and
instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer
has been taken, the contractor shall not execute the work beyond the working
hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the Trustees’ system, except in so far as it becomes
essential on account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has been endangered by any act or
neglect on the part of the contractor, then the Engineer or his Representative
shall order and the contractor at his own expense shall work by day and by
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night and on Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor from any
of his obligations. The Engineer’s decision in this regard shall be final binding
and conclusive.
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5.5

5.6

5.8
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Unless stipulated otherwise in the contract all materials required for the work
shall be procured and supplied by the contractor with the approval of the
Engineer or his Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer shall exercise his
sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes (Latest
Revision) of the Bureau of Indian Standards and the written instructions of the
Engineer or his Representative. Where no specific reference is available in the
contract, the material and workmanship shall be of the best of their respective
kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his
representative, whenever required to do so, all at the Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship deployed
on the work, shall be borne by the Contractor

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping them in
his safe custody, furnishing of statement of consumption thereof in the
manner required by the Engineer or his representative, return of surplus and
empty container to the Trustees’ Stores as per the direction of the Engineer
or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain
solely responsible for any such materials issued to him and for any loss or
damage thereof for any reason other than “Excepted Risks”, the Contractor
shall compensate the Trustees’ in the manner decided by the Engineer and
shall at no stage remove or cause to be removed any such material from the
site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in accordance
with the rate of progress of work but except for grant of suitable extension of
completion time of work as decided by the Engineer. The Contractor shall not
be entitled to any other compensation, monetary or otherwise, for any delay
in the supply of Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer from time to
time.

GC-16

(d) Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contractor shall be recovered from the
contractor’s bills and/or any of his other dues, progressively according to
the consumption thereof on the work and/or in the manner decided by
the Engineer or his representative and at the rate/s stipulated in the
contract. These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
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5.10

5.11

escalation/variation, if in future the contractor is required to procure and
provide any such material on the written order of the Engineer
consequent on the Trustees’ failure to effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any of the
Trustees’ materials issued to the contractor has been — (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by the
contractor in excess of normal wastage, then the value thereof shall be
recovered from the contractor’s bills or from any of his other dues, after
adding 19 4% extra over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time — (I) for removal from
the site of any material which in his opinion is not in accordance with the
contract or the instruction of the engineer or his representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the removal and
proper re-execution of any work which in respect of material and
workmanship is not in accordance with the contract or the instructions of the
Engineer. The Contractor shall comply with such order at his own expense
and within the time specified in the order. If the contractor fails to comply,
the Engineer shall be at liberty to dispose any such materials and re-do any
work in the manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving him a
written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without
approval of the Engineer or his Representative and whenever required by
him, the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his
representative from time to time and shall reinstate or make good those part
of works thus affected to the satisfaction of the Engineer, all at the cost of the
contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if the
initial covering up was with prior written order of the Engineer or his
Representative.

GC-17

On a written order of the Engineer or his Representative, the contractor shall
delay or suspend the progress of the work till such time the written order to
resume the execution is received by him. During such suspension the
contractor shall protect and secure the work to the satisfaction of the Engineer
or his Representative. All extra expenses in giving effect to such order shall
be considered by the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or
(b) necessary by reason of some default on the part of the contractor, or
(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the works
or any part thereof.

The Engineer shall settle and determine such extra payment and/or Extension
of completion time to be allowed to the contractor, as shall, in the opinion of
the Engineer be fair and reasonable, and the same shall be final and binding
on the Contractor.
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5.12
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6.1

If at any time before or after commencement of the work the Trustees do not
require the whole of the work tendered for the Engineer shall notify the same
to the contractor in writing and the contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature stoppage of work or
on account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the
contractor shall, within 21 days of submission of his application to the
Engineer, be entitled to receive from him a certificate for completion of work
in Form G.C.1, annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be taken over and/or used by
the Trustees, the Contractor shall on application be entitled to partial
completion certificate in the Form G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance period of
the contract, if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is concerned.

GC-18
TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor in respect of
the work till final and satisfactory completion thereof and until a certificate of
final completion in Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the certificate in Form
G.C.2, shall all be treated as mere advance, which shall stand recoverable in
full or in part, if the Engineer so decides in the context of Contractor’s
unfulfilled contract condition, if any.
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6.3

6.4

6.5

6.6

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’ measurement
books and at accepted tendered or at agreed rates, as the case may be, except
as otherwise provided in the contract and when the Engineer decides any
other rate for change in the scope of work or omission, if any, on the part of
the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made sat the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him. Provided
always that subject to execution of work of substantial value in the context of
the contract price, the interval of such on account payments shall be decided
by the Engineer or his Representative, which shall ordinarily not be less than
1 month in between two payments for on account bill and/or advance.
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Measurement for works done shall be progressively taken by the Engineer’s Recording of
Representative and entered in the Trustees’ Measurement Book, at intervals measurements
deemed suitable and proper by him and/or the Engineer. The Contractor or his
duly accredited Representative or Agent shall remain present at the time of
such measurement and assist the engineer’s Representative in every manner
required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement
Book at the wend of such Measurements over the Contractor’s Rubber Stamp
as a token of acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to participate even after
3 days written notice from the Engineer’s Representative, the measurement
shall be taken ex-parte by the Engineer’s Representative and those shall be
accepted by the Contractor.
GC-19

Based on the quantum of work and the value thereof computed in the Contractor to
Measurement Book, the Contractor shall type out his bill in the proforma prepare and submit
approved by the his bills
Engineer and submit the same to the Engineer’s Representative in
quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his absolute
discretion, allow advance payment against such bill to the extent of an
amount not exceeding 75% of the “net payable” sum of the said bill,
subject to adjustment thereof against the bill at the time of checking and
auditing the bill at the Trustees’ end. The measurement Book will not be
handed over to the Contractor; but he will obtain the abstracts of
quantities, amounts and recoveries to type out the bill.
At the discretion of the Engineer or his Representative and only in
respect of accepted offers/where estimated amount put to tender would
be Rs.2,00,000/- or more, advance payment may be made to the extent of
75% of the value of any material purchased and brought to the site by the
Contractor. Provided always that —
6 the materials shall, in the opinion of the Engineer or his

Representative be of imperishable nature, Advance payment

against Non-

(i1) the value of such materials shall be assessed by the engineer or perishable

his Representative at their own discretion, materials

(1i1) a formal agreement has been drawn up with the contractor,
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6.8

7.0

7.1

(iv)

™)

(vi)

(vii)

under which the Trustees secure a lien on the contractor’s materials,

the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution
of the work or otherwise,

in the event of storage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an
Indemnity Bond in the proforma and manner acceptable to
Trustees’ whereby the contractor shall indemnify the Trustees
against all financial loss/damage, on account of loss/damage to such
materials for whatever reasons,
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in the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for the same
sum as is being advance, in the proforma and manner acceptable to
the Trustees. The Guarantee shall be of a Calcutta/Haldia Branch of
any Nationalised Bank or a Schedule Commercial Bank, as the case
may be, acceptable to the Trustees and shall remain valid till the
anticipated period of consumption of such materials in the work. The
Bank Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the Engineer on
behalf of the Trustees, the Bank has extended the validity of the
Guarantee.

The amount of advance shall be recoverable from the contractor's
bills or any other dues, progressively with the consumption of the
materials on the basis of quantity consumed. Consequent on full
recovery of the advance the Indemnity Bond/Bank Guarantee, vide
Sub-clause (v) & (vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment from
the Contractor, in case the Engineer or his representative should overcertify
for payment or the Trustees should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor at any
stage and in respect of any money or balance or Bank Guarantee, which
may be due to the Contractor from the Trustees, owing to dispute or
otherwise or for any delay on the part of the Trustees in making interim or
final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be treated
as estimated quantities of the work and shall never be deemed as actual or
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7.2

7.2

7.3

7.4

7.5

correct quantities of the works to be executed by the contractor in
fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to
make any variation of the quantity, quality or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows :

GC-21
(a) Increase or decrease the quantity of any work included in the contract.
(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included in the
contract.

(d) Change the levels, lines, position and dimensions of any part of the work,
and

(e) Execute extra and additional work of any kind necessary for completion of
the works

No such variation shall in any way vitiate or invalidate the contract or be

treated ass revocation of the contract, but the value (if any) of all such

variations evaluated in accordance with the Engineer’s sole decision shall be

taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work upto 15% where such increase
or decrease is not the result of any variation order given under this clause but is
the result of the quantities exceeding or being less than those stated in the bill of
quantities. Provided also that verbal order of variation from the Engineer shall
be complied with by the Contractor and the Engineer” subsequent written
confirmation of such verbal order shall be deemed to be an order in writing
within the meaning of this clause.
(a) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added to or
deducted from the sum named in the tender in respect of any extra work
done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted by order of
the Engineer shall be valued on the basis of the rates ad prices set out in the
contract, if in the opinion of the Engineer, the same shall be applicable. If
the contract does not contain any rates or prices directly applicable to the
extra, additional or substituted work, then the Engineer may decide the
suitable rates on the basis of Schedule of Rates (including surcharge in
force at the time of acceptance of tender), if any, adopted by the Trustees
with due regard to the accepted contractual percentage, if any thereon. In
all other cases the Engineer shall solely determine suitable rates in the
manner deemed by him as fair and reasonable, and his decision shall be
final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to the nature or
amount of the whole of the contract work or to any part thereof shall be
such that, in the opinion of the Engineer, the rate of prices contained in the
contract for any item of the works or the rate as evaluated under sub-clauses
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8.1

8.2

8.3

(b) and (c) of this clause, is by reason of such omission or addition rendered
unreasonable or in-applicable, the Engineer shall fix such other rate or price
as he deems proper and the Engineer’s decision shall be final, binding and
conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE
/ TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or strikes,
lock-outs, civil commotion or other special circumstances of any kind beyond
the control of the Contractor, cause delay in completing the work, the contractor
shall apply to the Engineer in writing for suitable extension of completion time
within 7 days from the date of occurrence of the reason and the Engineer shall
thereupon consider the stated reasons in the manner deemed necessary and shall
either reject the application or determine and allow in writing the extension
period as he would deem proper for completion of the work with or without the
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the Contractor
and his decision shall be final and binding on the Contractor. If an extension of
completion time is granted by the Engineer without imposition of liquidated
damage, from the Clause No.8.3 of the Liquidated damage shall apply from its
date of expiry, if the work be not completed within the extended time, unless
stated otherwise in the decision communicated by the Engineer, as aforesaid.

(a) If the Contractor fails to complete the work within the stipulated dates or
such extension thereof as communicated by the Engineer in writing, the
Contractor shall pay as compensation (Liquidated Damage) to the Trustees
and not as a penalty, 2% (half percent) of the total value of work (contract
piece) as mentioned in the letter of acceptance of the tender/offer, for every
week or part thereof the work remains unfinished. Provided always that the
amount of such compensation shall not exceed 10% of the said value of
work. The amount of Liquidated damages shall be determined by the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation/damage in Sub-clause (a)
of this clause, from any money due or likely to become due to the
Contractor. The payment or deduction of such compensation/damage shall
not relieve the Contractor from his obligation to complete the work or from
any of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer, the work
may be ordered to be completed by some other agency at the risk and
expense of the Contractor, after a minimum three days notice in writing has
been given to the Contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor, the Trustees may,
in their absolute discretion, terminate the contract and enter upon the site and
works and expel the Contractor there from after giving him a minimum 3 days’
notice in writing, due to occurrence of any of the following reasons and decision
of the Trustees in this respect, as communicated by the Engineer shall be final
and conclusive :
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)] The Contractor has abandoned the contract.

(i1) In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the agreed
period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the works or has without any
lawful excuse under these conditions has kept the work suspended for at
least 15 days despite receiving the Engineer” or his Representative"”
written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site or to dismantle
or demolish and replace work for 7 days after receiving from the Engineer
or his representative the written notice stating that the said materials or
work were condemned and rejected by him under these conditions.

) The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered
by or on behalf of the contractor t any officer, servant or representative of
the Trustees or to any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

(vii) The Contractor is adjusted insolvent or enters into composition with his
creditors or being a company goes into liquidation either compulsory or
voluntary.
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8.3.1  Upon receipt of the letter of termination of work, which may be issued by the
Engineer on behalf of the Trustees, the Contractor shall hand over all the
Trustees’ tools, plant and materials issued to him at the place to be ascertained
from the Engineer, within 7 days of receipt of such letter.

8.3.2  In all such cases of Termination of work, the Trustees shall have the power to
complete the work through any other agency at the Contractor’s risk and
expense and the Contractor shall be debited any sum or sums that may be
expended in completing the work beyond the amount that would have been due
to the Contractor, had he duly completed the work of the work in accordance
with the contract.

8.3.3  Upon termination of contract, the Contractor shall be entitled to receipt payment
of only 90% of the value of work actually done or materials actually supplied by
him and subject to recoveries as per contract, provided the work done and
materials conform to specifications at the time of taking over by the Trustees.
The payment for work shall be based on measurements of actual work done and
priced at approved contract rates or other rates, as decided by the Engineer. The
payment for materials supplied shall be at the rates as decided by the Engineer,
which shall T in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case shall be
final, binding and conclusive.

8.3.4  The Trustees shall have the power to retain all moneys due to the Contractor
until the work is completed by other agency and the Contractor’s liabilities to
the Trustees are known in all respect.

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1 On completion of execution of the work the Contractor shall maintain the same Contractor’s
for a period, as may be specified in the form of a Special Condition of the obligation for
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Contract, from the date mentioned in the Initial Completion Certificate in Form maintenance of
G.C.1. Any defect/fault, which may appear in the work during aforesaid work.
maintenance period, arising, in the sole opinion of the Engineer or his
representative, from materials or workmanship not in accordance with the
contract or the instruction of the Engineer or his representative, shall, upon the

written notice of the Engineer or his representative, be amended and made good

by the Contractor at his own cost within seven days of the date of such notice, to

the satisfaction of the Engineer or his representative, failing which the Engineer

or his representative shall have the defects amended and made good through

other agency at the Contractor’s risk and cost and all expenses, consequent
thereon or incidental thereto, shall be recoverable from the Contractor in any
manner deemed suitable by the Engineer.
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9.2 The Contractor shall not be considered completed and the work shall not be treated Certificate of
as finally accepted by the Trustees, until a Final Completion Certificate in Form final
G.C.2 annexed hereto shall have been signed and issued by the Engineer to the completion
contractor after all obligations under the Contract including that in the maintenance
period, if any, have been fulfilled by the Contractor. Previous entry on the works or
taking possession, working o using thereof by the Trustees shall not relieve the
Contractor of his obligations under the contract for full and final completion of the
work.

9.3 On completion of the contract in the manner aforesaid, the Contractor may apply for Refund of

the refund of his Security Deposit by submitting o the Engineer (I) The Treasury Security
Receipts granted for the amount of Security held by the Trustees, and (ii) his “No Deposit
further claim” Certificate in Form G.C.3 annexed hereto (in original), where upon the

Engineer shall issue Certificate in Form G.C.2 and within two months of the

Engineer’s recommendation, the Trustees shall refund the balance due against the

Security Deposit to the Contractor, after making deduction therefrom in respect of

any sum due to the Trustees from the Contractor.

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

10.1 In all disputes, matters, claims, demands or questions arising out of or connected Engineer’s
with the interpretation of the Contract including the meaning of Specifications, decision
drawings, designs and instructions or as to the quality of workmanship or as to the
materials used in the work or the execution of the work whether during the progress
of the works or after the completion and whether before or after the determination,
abandonment or breach of the contract the decision of the Engineer shall be final and
binding on all parties to the contract and shall forthwith be given effect to by the
Contractor.

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he shall Chairman’s
within 15 days after receiving notice of such decision require that the matter shall be award.
referred to Chairman, who shall thereupon consider and give a decision.

10.3 If, however, the Contractor be still dissatisfied with the decision of the Chairman, he Arbitration.
shall within 15 days after receiving notice of such decision require that within 60
days from his written notice, the Chairman shall refer the matter to an Arbitrator of
the panel of Arbitrators to be maintained by the Trustees for the purpose and any
such reference shall be deemed to be a submission to arbitration within the meaning
of Indian Arbitration Act, 1940 or any statutory modification thereof.

10.3.1.  If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever, another person from panel shall



10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

10.4

10.5

be appointed as Sole Arbitrator and he shall proceed from the stage at which his
predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the date he issues
notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be
4 months as provided in Indian Arbitration Act, 1940 or any amendment thereof.
The Arbitrator may, if found necessary, enlarge the time for making and publishing
the award, with the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be fixed by the
Arbitrator in his sole discretion. Upon every or any such reference the cost of any
incidental to the reference and award respectively shall be in the discretion of the
Arbitrator who may determine, the amount thereof or by whom and to whom and in
what manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject to the
provisions of the Indian Arbitration Act 1940 or any amendment thereof. The
Arbitrator shall give a separate award in respect of each item of disputes and
respective claim referred to him by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract — within
only the parameters of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act,
1940 and rules made thereunder, for the time being in force, shall apply to the
arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the work with
due diligence in accordance with Engineer’s decision. The Engineer also shall not
withhold any payment, which, according to him, is due or payable to the Contractor,
on the ground that certain disputes have cropped up and are likely to be referred to
arbitration.

Provided always as follows:

[a]  Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would
apply in the cases of contracts, where tendered amount appearing in the letter
of acceptance of the tender / offer is less than Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer within 30
days from the date of occurrence of the cause of dispute and before the
preparation of the final bill, giving detailed justifications, in the context of
contract conditions.
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[c] Contractor’s dispute if any arising only during the maintenance period,
if any, stipulated in the contract, must be submitted to the Engineer,
with detailed justification in the context of contract conditions, before
the issuance of final completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the Contractor can
raise pertaining to the Contract after submission of certificate in form
G.C.3 by him.

[d] Contractor’s claim / dispute raised beyond the time limits prescribed in
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sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall not be entertained by
the Engineer and / or by any Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, by
adding the names of new Arbitrators and / or by deleting the names of
existing Arbitrators, without making any reference to the Contractor.
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TO BE SUBMITTED WITH COVER- 1 OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICEID)

To
The Superintending Engineer (Kolkata),
Kolkata Dock System

I/'We

having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in
the annexed Bill of Quantities within months / weeks from the date of order to commence the
work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a
Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be
necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract
Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I/ We require days / months preliminary time to arrange and procure the materials required by
the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees” Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

1/ We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Dated : (Signature of Bidder with Seal)
WITNESS :
Name of the Bidder :
Signature :
Name : (In Block Address :
Letters)
Address :

Occupation :
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KOLKATA PORT TRUST
FORM G.C.1
Contractor
Address

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

NaAME Of WOTK & oo
Estimate No. E.E.O......co.ooiii i Dtoee

CE.O. Dtooe
WOTK Order NO. ... e e
ATLOCALION. ..ttt
Contract NO. ..vvviiiiiiiiiiiiinee

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you are
required to maintain the work as per Clause 62 of the General Conditions of Contract and under provisions of
the Contract for a period of weeks / months / years

from the day of
2000 to day of 2000 .

Yours faithfully,

SIgNATUTE. ..t
(ENGINEER/ENGINEER’S REPRESENTATIVE)

Designation.........o.ovieiiiiiii e
OFFICE SEAL
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KOLKATA PORT TRUST
FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

Name 0f WOTK & ..o

Estimate No. EEE Q... At

WOrk Order NO......oe

Contract NO. ...ooviiiiiiiiiiiiians

Resolution & Meeting No. ............cooiiiininnnn.

Allocation : ......coevvviiiiiiiiniiiiin,

which was carried out by Shri/MeSSIS........ccvuivriiiiiit i, is now complete in every

respect in accordance with the terms of the Contract and that all obligations under the Contract have been
fulfilled by the Contractor.

SIGNATUIC. ..\ttt e
(ENGINEER/ENGINEER’S REPRESENTATIVE)

OFFICE SEAL
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KOLKATA PORT TRUST

FORM G.C.3

(‘NO CLAIM ° CERTIFICATE FROM CONTRACTOR)
The Sr.Executive Engineer

Calcutta Port Trust

Dear Sir,

I/ We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the
execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO......ooeviiiiiiiiiiiiiiiiiie e Dte
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature of  the
Contractor)

Name of Contractor...........c.vvvueiiiniiiii i iiiaeeeanns.

(OFFICIAL SEAL OF THE CONTRACTOR)
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KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta , a statutory body
constituted under Major Port Trust Act ,1963 under the rules there under and statutory modification thereto
having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which
expression unless excluded by or repugnant to the context be deemed to include his successor/s in office) on the
one part and (hereinafter called the “CONTRACTOR”
which expression shall unless excluded by or repugnant to the context he deemed to include his heirs, executors,
administrators, representative, successor in officer and permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be  executed
viz and have accepted a Tender/Offer by the contractor
for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively assigned to them in
General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement ,
Viz :-
1. The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii. The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in any way by
mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned
the contractor hereby covenant with the Trustees to execute ,complete and maintain the work in
conformity in all respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution ,completion
and maintenance of the works the Contract Prices at the times and in the manner prescribed by the
contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as fixed (or

have set their respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-
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Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to
be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank of India on Non-
Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “
EMPLOYER” which expression shall unless repugnant to the context or meaning thereof include its successors
administrators and assigns) having awarded to ,
with registered office at (hereinafter referred to as the
“CONTRACTOR “ which expression shall unless repugnant to the context or meaning thereof, include its
successors, administrators, executors and assigns) a CONTRACT by issue of EMPLOYER’S work order dated
the same having been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’
bearing Letter Of Award No dated Valued at Rs
for « ” and the contractor having agreed to prove
a Contract performance Guarantee for the faithful performance of the entire Contract equivalent to Rs.
( rupees only) to the EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its Head Office at
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to pay
the Employer on demand any and all monies payable by the Contractor to the extent of Rs. ~( only)
as aforesaid at any time upto without any demur, reservation, contest, recourse or protest an/or
without any reference to the CONTRACTOR, Any such demand made by Employer on the Bank shall be
conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke
this guarantee during its currency without previous consent of employer and further agrees that the guarantee
herein contained shall continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR.
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the
exercise of any powers vested in them or any right which they might have against Contractor, and to exercise the
same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained or
implied, in the CONTRACT between EMPLOYER and CONTRACTOR or any other course of remedy or
security available to EMPLOYER . The Bank shall not be released of its obligations under these presents by any
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or any
other acts of omission or commission on the part of employer or any other indulgence shown by EMPLOYER or
by any other matter or thing whatsoever which under Law would, but for this provision, have the effect of
reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the Bank
as principal debtor, in the first instance without proceeding against CONTRACTOR and notwithstanding any
security or other guarantee that EMPLOYER may have in relation to the CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs

(rupees only) and it shall remain in force up to and
including and shall be extended from time to time for such period , on whose behalf this
guarantee has been given.
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Dated, this ...........ceviiiiiiiiiin.. day of ..o 2010 oo, at
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.

And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for .........................
The Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor
the tender process and the execution of the contract for compliance with the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into
with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the
desired said stores/ equipment at a competitive price in conformity with the defined specifications/ scope of
work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ disposal
and Enabling BIDDERs/ CONTRACTORS to abstain from bribing or indulging in any corrupt practice in order
to secure the contract by providing assurance to them that their competitors will also abstain from bribing and
other corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by
its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe



2).
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the following principles:

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will, in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential/ additional information through which the Bidder(s) could
obtain an advantage in relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

If the Principal obtains information on the conduct of any of its employees which is a criminal offence
under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1)

Q).

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process and
during the contract execution.

The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to
any of the Principal’s employees involved in the tender process or the execution of the contract or to any
third person any material or other benefit which he/she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the tender process or during the execution of the
contract.

The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contract, submission or non-submission of bids or any other actions to restrict competitiveness or
to introduce cartelization in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall
furnish the name and address of the foreign principles, if any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s).
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have to
be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and
marked as Annex-A.

The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts
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If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered
appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate
the contract according to Section 3, the Principal shall be entitled to demand and recover from the
Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank
Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the
Integrity pact with any other Company in any country conforming to the anti corruption approach or with
any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that
could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or
action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity
with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors
and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its
provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor (IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the
parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their
functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTORC(s) accepts that the Monitor has the right to access without restriction to all
contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The
BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid interest,
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unrestricted and unconditional access to his contract documentation, if any. The same is applicable to sub-
contractors. The Monitor shall be under contractual obligation to treat the information and documents of the
Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the
parties related to the contract provided such meetings could have an impact on the contractual relations between
the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance
Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the
Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting
problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed
for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the
Management of the Principal and request the Management to discontinue or to take corrective action, or to take
other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the
Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate
action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA,
and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence
or reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.

() The word ‘Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary
information and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete
execution of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful
this Integrity Pact shall expire after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse
of this pact as specified above, unless it is discharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of
the Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).
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(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & Address) ......cocvevveniniiinineiiiiiiininan,

Witness 2:

(Name & AdAress) ...o.veevveiiniiiiieiieieie e

ANNEXURE-A
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent
who is not registered with KoPT shall apply for registration in the prescribed Application-Form.
1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original

certificate of the principal confirming the agency agreement and giving the status being enjoyed by the
agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent
before the placement of order by KoPT.

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign
parties have stated that they are not paying any commission to the Indian agents, and the Indian
representative is working on the basis of salary or as retainer, a written declaration to this effect should
be submitted by the party (i.e. Principal) before finalizing the order.

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer:

2.1.1  The name and address of the agents/representatives in India, if any and the extent of authorization and
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to

be conformed whether it is real substantial Company and details of the same shall be furnished.

2.1.2  The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

2.1.3  Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by KoPT in Indian Rupees only.

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers:

2.2.1  The name and address of the foreign principals indicating their nationality as well as their status, i.e.
whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal
specifically authorizing the agent to make an offer in India in response to tender either directly or
through the agents /representatives.
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The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any,
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian
Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of
the commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on
expiry of 90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the
concerned tender liable for rejection or in the event of a contract materializing, the same liable to
termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or
damage or payment of a named sum.



