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Kolkata Port Trust 

Civil Engineering Department 
 

1.0  NOTICE INVITING TENDER 

  
TENDER NO. :  RS/T/O-D/140/18-19/185   Dt. 15/01/2019 
                                       
E-Tender is invited from amongst the Enlisted Contractors of KoPT with required experience as per 

Prequalification criteria stipulated in Tender Document for “Miscellaneous repairs/maintenance of 

damaged portion of Brace Bridge (B.R.Ambedkhar Setu) at under structure & super structure and mastic 

work on the mid span of the bridge as and when required for a period of one year from the date of 

placement of work order.” as per Bill Of Quantities The Bid Document may be seen from the Central Public 

Procurement Portal (CPPP). Corrigenda or clarifications, if any, shall be hosted on the above mentioned 

website only. 

The tender is also published on KoPT website (www.kolkataporttrust.gov.in). 
 

SCHEDULE OF TENDER (SOT) 
 

a. TENDER No.    
 

RS/T/O-D/140/18-19/185   Dt. 15/01/2019 

b.  MODE OF TENDER    

 

e-Procurement System  
(Online single part Techno-Commercial Bid and Price Bid through 
CPP Portal https://eprocure.gov.in/eprocure/app)  
The intending bidders are required to submit their offers 
electronically through e-tendering portal. No physical tender is 
acceptable by KOLKATA PORT TRUST. 

c) 
i) Estimated Cost Of Work  
 
 
 
ii) Earnest Money Deposit @2% 
 
 
 
 
 
 
 
 
iii) Tender Document fee (non-refundable) 
 
 
 
 
 

 

 

Rs. 4,81,415.05 
 ( Rupees Four lakh eighty one thousand four hundred 
fifteen  and paisa five  only) 
 

The intending firms would require to submit an EMD of 
Rs. 9,700.00 (rupees nine thousand seven hundred 
only) through DD/Banker Cheque in favour of Kolkata 
Port Trust on any scheduled/Nationalised Bank payable 
at Kolkata, otherwise their offer will be summarily 
rejected. Copy of the DD/Banker’s Cheque should be 
uploaded. As per cl. 2,page no.14 
 
The intending bidders should submit the tender cost of 
Rs.590/-(Rupees Five hundred ninety only including GST 
@ 18%) to KoPT through DD/Banker’s  Cheque in favour 
of Kolkata Port Trust on any scheduled/Nationalised 
Bank payable at Kolkata otherwise their offer will be 
summarily rejected. As per cl. 2,page no.14. 
 

 

d. Date of NIT available to parties to download   20.01.2019 to 18.02.2019 (up to 14:00 hrs.) 

f. Pre – Bid Meeting date & Time  No Pre-bid meeting 
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g. Last date of submission of EMD & Tender Document fee. 18.02.2019 (up to 15:00 hrs.) 

h. Date of Starting of e-Tender for submission of online 

Techno-Commercial Bid and price Bid at CPP Portal  
20.01.2019 (From 15:00 hours onwards)  

i. Date of closing of online e-tender for submission of 
Techno-Commercial Bid & Price Bid.  

18.02.2019 (Up to 3:00 P.M.)  

j. Date & time of opening of Techno-Commercial Bid and 
Price Bid. 

19.02.2019 (After 3:00 P.M.) 

Both the Techno Commercial and Price Bid will be 

opened on the same Day 
 

  

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened / held on the next 
working day without any further notice. 

 

 

List of Annexure 
 
Important Instructions for E- procurement                 :- Annexure - A 
Commercial Terms & Conditions                                   :- Annexure - B 
Techno Commercial Bid (Cover-I)                                   :- Annexure - C 
List of Scanned Documents required to be uploaded:- Annexure – D 
Price Bid/Financial Part                                                   - Annexure – E 
(Annexure A to Annexure E is to be treated as Techno Commercial Part) 
 
Price Bid i.e. Financial Part (Both the Techno Commercial Part and 
 Financial Part to be uploaded separately and will be available in the 
KoPT and website and CPP Portal)  
General Conditions of Contract                                   : - Annexure – F 
 

 

 

                                                                                                                                                                Sd/- 

                                                                                                                                                             B.S.Kanwar 
        Superintending Engineer (Rabindra Setu) 

                                                                                                       Civil Engineering Department 
                                                                                                                  Kolkata Port Trust 

                                                                                                                    Tender Inviting Authority 
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Annexure-A 
 

2.0  Important Instructions for e-Tender   
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, and Java 8 Update 151 

or 161. 

Further, bidders are requested to go through the following information and instructions available on the CPP Portal 

https://eprocure.gov.in/eprocure/app before responding to this e-tender : 

➢ Bidders Manual Kit 

➢ Help for Contractors 

➢ FAQ 

 

Contact Persons (Kolkata Port Trust):  

                                                               1.  B.S.Kanwar, Superintending Engineer (Rabindra Setu)  
                                                2. D K Verma Ex. Engineer (Rabindra Setu)                                                    

                                                                  
          Phone no.                             9674720073, 9766610985 
            E-mail :-                               bs.kanwar@kolkataporttrust.gov.in  
                                                   dkverma@kolkataporttrust.gov.in 
 

Contact persons (CPP Portal):  

 1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 

     See CPP Portal for contact details. 

 

 
1 

All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 l.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the 
case may be without assigning any reason thereof.  
 

 
4 

Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

 
6 

The bidders must upload all the documents required as per terms of tender.  Any other document 
uploaded which is not required as per the terms of the tender shall not be considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any 
downloaded from under the instant e-tender and no other source, and will comply to the said  document, GCC, 
Corrigendum  and Addenda” . 
A declaration in this regard is to be made by the bidder. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. Bidder’s can witness 
electronic opening of Bid. 
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP Portal  

 

 

 

 

 

mailto:webhelpdesk@gmail.com
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                                Annexure –B 

 

KOLKATA PORT TRUST 
Office of the Superintending Engineer, Rabindra Setu 

205, Strand Bank Road, Kolkata 700007, Tele- 033 2259-0264 
                                                       Fax – (033) 2259 5930     E-mail id:  bs.kanwar@kolkataporttrust.gov.in  
                                                                  

               
                               3.0   Commercial Terms & Conditions     

 
 

   SL. NO. TERMS 
 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered 
qualified and their bids will be entertained. Such qualification will be reviewed at the time of techno- 
commercial evaluation of bids also. 

 
2 Copy of valid NSIC Certificate or MSE Certificate under MSME has to be submitted along with the 

bid. 

 

3 EARNEST MONEY : As Per NIT 
 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of 
4 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or 

MSME for items for which the tender is invited. 

 

5 SCOPE OF WORK : 

As per E-Tender Document 

 
6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of 

Contract, Specifications, Bill of Quantities and other documents forming part of this Contract 
wherever the Contract so requires. 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one another 
and in case of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the 
Terms and Conditions over the General Conditions of Contract of Ko.P.T. In case of any dispute, 
question or difference either during the execution of the Contract or any other time as to any matter or 
thing connected with or arising out of this Contract, the decision of the Chief Engineer , KOLKATA 
PORT TRUST, thereon shall be final and binding upon all parties. 

 

8 The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the 
Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’ 
General Conditions of contract is the integral part of the tender / contract. The above mentioned 
General Conditions of Contract may be inspected at the office of the undersigned on any working day 
before quoting for the Tender. 

 

9 The Trustees are not bound to accept the lowest or any tender and reserve the right to accept a tender in 
full or in part and / or reject a tender in full or in part without assigning any reason thereof. 
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10 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the 
High Court at Calcutta. 

 
11 Intending bidders must take into account any cost or expense incurred by them in connection with the 

preparation and submission of their bids or for any other expenses incurred in connection with such 
bidding. 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself 
thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc. 
before submission of the e-tender. He may contact the Chief Engineer/Superintending 

Engineer (Rabindra Setu) or his authorized representative at his office at 205, Strand Bank Road, 
Kolkata 700007 in this regard. Non compliance of the same will in no way relieve the successful 
bidder of any of his obligations in performing the work in accordance with this Bid Document within 
the quoted price. 

 

13 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of opening 

of techno-commercial bid. 

 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 

unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be 

liable to forfeiture at the option of the Trustees / sanctioning Authority. 
 

14 NON- RESPONSIVE BIDDER :- 

 

The offer/tender shall be treated as non-responsive, if it: 
(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate 

/MSME Registration Certificate. 

(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration 

Certificate. 

(iii) validity of the offer is less than tender stipulation, 

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the 

tender terms & conditions. 

In addition to above, a bidder may be disqualified if – 

 
a) The bidder provides misleading or false information in the statements and documents submitted. 

 
b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc. 

The decision of Kolkata Port Trust in this regard shall be final and binding on the 

Bidder. Offer / tender is submitted with any deviation from the tender terms & 

conditions. 
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15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document 

 
16 Performance Guarantee : Not Applicable 

 

17 In the event of the successful bidder failing to execute the order within the stipulated delivery period 
without sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the 
order be cancelled at the option of the Trustees’ apart from other actions. 
PRICES: As per BOQ given in the tender document. 

 
18 The bidder shall quote his price as per the Bill of Quantities in the Price bid 

19 Orders may be placed in full/part to the lowest bidder. 
 

20 Price(s) to be quoted should remain firm over the contract period. 

 
21 The prices quoted shall be including all statutory levies excluding GST, which shall be 

paid extra. 

22 EVALUATION CRITERIA: As per relevant clause of Tender document. 

 
23 PAYMENT: As per Tender document. 
24 Location: As per Tender document. 
25 Time of Completion: As per Tender document 
26 Work is to be carried out as per terms & condition of the contract document. 
27 JURISDICTION OF COURT : 

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction 

of Kolkata. 
 

 
28 PERSONAL PROTECTIVE EQUIPMENT (PPE): 

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the 

time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to. 

 
29 Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as 

per tender condition. 

30 Price adjustment clause: As per Tender document. 

31 Technical capacity: As stipulated in Tender document. 
32 Financial capacity: As stipulated in Tender document. 

33 DOCK PERMITS: As per tender document. 

 
34 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ 

Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit 
beyond Rupees 10 (Ten) lakhs. 

 
Besides the above conditions all other conditions as stated in the NIT, 

BOQ, Special Conditions of Contract, Instruction to the tenderers, G.C.C. 

shall have to be agreed by the Bidders. 
 
 

 

 

 

 



                                                                                 NIT NO. : RS/T/O-D/140/18-19/185 dated 15.01.2019 

 

9 

 

 

 

 

                                                                                                                                                    Annexure –C 
 

       KOLKATA PORT TRUST 
Office of the Superintending Engineer, Rabindra Setu 

205, Strand Bank Road, Kolkata 700007, Tele- 033 2259-0264 
                                                       Fax – (033) 2259 5930     E-mail id:  bs.kanwar@kolkataporttrust.gov.in & 

 
NIT No.: KOPT RS/T/O-D/140/18-19/185   Dt. 15/01/2019 

 
 

            NOTE: Last Date of  Download of tender documents : 18.02.2019 (up to 14.00 hours) 
 

                           Tender is due for submission by 3:00 P.M. On  11.02.2019 
                                Tender is to be opened on    19.02.2019 (After 15.00 Hours) 
                             

                                                       Techno Commercial Bid  
 

 

           

 “Miscellaneous repairs/maintenance of damaged portion of Brace Bridge 
(B.R.Ambedkhar Setu) at under structure & super structure and mastic work on the 
mid span of the bridge as and when required for a period of one year from the date 
of placement of work order” 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

 

 

 

 

 CPP Ref No. 2019+KoPT_432582_1 
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SHORT TENDER NOTICE  

 
E-Tender is invited from amongst the Enlisted contractors of KoPT with required experience as per Prequalification criteria 
stipulated in Tender Document for the following work at Kolkata Port Trust. 
 

Name of work : Miscellaneous repairs/maintenance of damaged portion of Brace Bridge 
(B.R.Ambedkhar Setu) at under structure & super structure and mastic work on 
the mid span of the bridge as and when required for a period of one year from 
the date of placement of work order. 

   
NIT  No : RS/T/O-D/140/18-19/185   Dt. 15/01/2019 

 

   
Estimated Cost : Rs. 4,81,415.05 

 ( Rupees Four lakh eighty one thousand four hundred fifteen  and 
paisa five  only) 
 

 
 

   
Period Of Execution : Twelve months 

   
Earnest Money : Rs. 9,700.00 (rupees nine thousand seven hundred only) 

Bid Document Fee(Non 
refundable) 

 Rs.590/-(Rupees Five hundred ninety only including GST @ 
18%) 

   
Period of Download of  

E-Tender  

(Both Days Inclusive) 

: 20.01.2019 to 18/02/2019 (UPTO 14:00 HRS.)  
 
(Bid document will be available on Central Public Procurement Portal (CPPP). 

 

   
Date and Time for pre-bid 

meeting & site visit 

: No pre bid meeting 
 
 

   
Last date of submission of e-
tender  

: 18.02.2019 
Up to 15:00 hrs. 

  

   
Last date of opening of  the 
tender 

: 19.02.2019 (After 15.00 hours) 

Both the Techno Commercial and Price Bid will be opened on 
the same Day 

 

   
➢ Contact Person. : B.S.Kanwar,    Superintending Engineer(R/S) 

D K Verma,      Ex. Engineer(R/S) 
 

9674720073/9766610985 
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4.0:  INSTRUCTIONS TO BIDDER 

                                                                           
E-TENDER FOR “Miscellaneous repairs/maintenance of damaged portion of Brace Bridge (B.R.Ambedkhar Setu) at under structure 
& super structure and mastic work on the mid span of the bridge as and when required for a period of one year from the date of 
placement of work order.” 

 
TENDER NO:   RS/T/O-D/140/18-19/185   Dt. 15/01/2019 
 
 
1.0     GENERAL 

            The work as described in the tender shall be executed in Kolkata and in accordance with the attached General Conditions of 

Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan 

of the place of work might be inspected at the office of the Superintending Engineer (R/S) on any working day before quoting 

for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer at 15, Strand Road, 
Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. On any 
scheduled/nationalised Bank, in favour of Kolkata Port Trust, payable at Kolkata, within 3 working days after opening of 
tender.   

 
2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space provided in the 

e-tender as indicated hereunder: 
               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                       : 

e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the space provided in the e-

tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                        : 

e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 
 
3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out in the bid 
documents and no deviation will be accepted.  

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 

i)   GST registration certificate.                                                                                                                                                                                                                          

ii)   Valid Trade Licence (Valid for current period & also for type of work).                                                                                                                                          

iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is  not applicable, the bidder must submit a 

declaration in this regard. 

    iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account & EPF Registration Certificate. 

    v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     Registration Certificate.  
 

 vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
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 vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful   Completion Certificates 
from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification criteria.  

 viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 2017–18, 2016-17) and 
2015-16 the same should be audited as per relevant norms wherever required.  

                      
    ix)     PAN Card 
    x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate. 

   xi)   A list of technically qualified and skilled persons would be engaged to supervise and execute   the work   (to be 
mentioned in the letter head of the Firm).  

xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  by  any Govt / Quasi Govt. / 
Public Sector undertaking in India(to be mentioned in the letter head of the Firm). 
 

  xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 
proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any other 
firm bidding for the same work(to be mentioned in the letter head of the Firm). 

   xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed proforma  titled ‘Concurrent 
Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender document.                                                                                                                     

   xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of submission of signed 
copies of the full Tender document, G.C.C, addenda & corrigendum in the letter head of the Firm. 

              xvi)    Last page of “Bill of Quantities” & the “Form Of Tender” duly filled up (without price quoted) shall be duly signed and 
stamped by the Bidder.  

 
N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy the Authorities 
for clarification of his documents or credibility.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have made misleading 
or false representations in the forms, statements and attachments submitted in proof of the qualification requirements and their 
EMD will be forfeited for such action. 
 

         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as  afore-said.      
   

4.0       SECURITY DEPOSIT:- 
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the remaining security 
deposit will be recovered from the contractors each and every On-Account Bill [including the final bill, if necessary] at the percentage 
of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.   
                                                                                                                                                                                                                                    4.2 
Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                  

       
           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  
           Termination of Contract.            

  
6.0     REFUND OF EARNEST MONEY:- 
 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without any interest after 
opening of Price bid (Part – II) of the e-Tender document.  
 
7.0     VALIDITY OF OFFER:- 
 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before expiry of this validity 
period, the Bidder amends his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-tender, 
the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF E-TENDERERS: 
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8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or additional document(s) for the 
purpose of evaluation of his / their bids.   
 
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-responsive in case it :- 

(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 

(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions 

completely/offer or tender if submitted with any deviation from the tender terms & conditions.  

 
      In addition to above, a bidder may be disqualified if – 
 
9.2 a) The bidder provides misleading or false information in the statements and documents submitted.  
 
      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of contract for 

which the reasons are attributable to the non-performance of the contractor or inordinate delays in completion or financial 
bankruptcy etc.  

      The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    
 
10. Statutory deductions will be made as applicable at the time of payment. 

      
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   
 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME are exempted from 
depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, for the items they are 
not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of Earnest Money as per NIT. 
Otherwise their offer will not be considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 
 
12.0 EVALUATION CRITERIA:- 

12.1 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender stipulations & 
specifications, the overall lowest offer received shall be considered for acceptance by the Trustees.  

 

13.0    ACCEPTANCE OF TENDER:- 
 

   13.1    Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason thereof and also reserve 
the right to accept the tender in part or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any Tenderer who 
resorts to this will render his tender liable to rejection. 

 
13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then becomes the 

“Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of issue of Letter Of 
acceptance and fulfil all his obligations as required by the Contract.  

 
14.0     MISCELLANEOUS: 

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. Any deviation 
from the tender documents and / or any incomplete tender shall not be considered.  

 
ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms and conditions, 

such E-Tenderers are liable to rejection at the option of the Trustees without further reference to the bidder.  
iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality conforming to 

relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools and plants as stipulated in 
the Special Conditions of Contract, required for efficient execution of the work. 
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iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language used 
throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall be required to 
be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest Money up to the prescribed 
limit. They are to upload the scan copy of the original T.R. issued to them by KoPT during registration to KoPT relating to 
Permanent Security Deposit. 

 
vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is not the intention 

to debar the Contractors from working if their relatives are working in Ko.P.T, but such a declaration is necessary in the 
interest of Trustees against any possible lapses. 

 

 
 
 
 
 
 
 
 CPP Ref No. 2019_KoPT_432582_1 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Miscellaneous repairs/maintenance of damaged portion of Brace Bridge (B.R.Ambedkhar Setu) at under structure 
& super structure and mastic work on the mid span of the bridge as and when required for a period of one year from the date of 
placement of work order.” 
 
1.    GENERAL: 
These provisions though given in a separate section are part of the tender documents which must be read as a whole, the various 
sections being complementary to one another and are to be taken as mutually explanatory. These provisions shall be read in 
conjunction with the other parts of the tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and 
Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In 
case of any discrepancy or ambiguity in the documents, the order of precedence of the documents as stated below will apply. In 
particular, these provisions will over ride those in the General Conditions provided there is discrepancy between them.  
 
2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will override others (but only to the 
extent these are at variance) in the order of precedence as given in the list below, i.e. any particular item in the list will take 
precedence over all those placed lower down in the list.  

(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract.  
(f) General Conditions of Contract.  
 

In case of any dispute, question or difference  either during the execution of the work or any other time as to any matter or thing 
connected with or arising out of this Contract, the decision of the Chief Engineer, Kolkata Port Trust, thereon shall be final and 
binding upon all parties.  
The execution of work shall conform minutely to the approved & assigned drawings & specification & any other details drawings 
which shall be provided /duly approved by the Engineer during the progress of the work as to such other drawings those have 
formed part of the contract documents. 

 
 
3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i) The intending bidder must have successfully completed  Construction and maintenance of different bridges/ buildings / 

offices/residential colonies and establishments and other similar works including during the last 7(seven) years ending last day of 
month previous to one in which applications are invited and the experience should be either of the following: 

 
  Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender.             
 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
 Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
 
ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2018, should be at least 

30% of the estimated amount put to tender. 
iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 

 
 
4. SCOPE OF WORK:   

 
The work comprised of the followings:- 
 

1. Dismantling of all types of plain cement concrete, masonry, plaster, R.C. floor, beam, roof etc. 
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2. Reinforcement bars for reinforcement concrete in all sorts of structures including secondary bars. 
3. Wooden and Steel Shuttering works, use of Polymer concrete, epoxy based reactive joint, use of ordinary 

cement concrete, plastering, decorative cement etc. 
4. Picking up and removing old bituminous layer, cleaning, use of back cost with catatonic bitumen emulsion, 

proving and laying of mastic asphalt wearing course, etc. 
 
This also includes all appurtenant works as described and set forth in BOQ and other conditions of the tender. 
 
The work also includes disposal of surplus rubbish etc. To areas shown by the Trustees representative and as directed 
including all allied and ancillary works as per the BOQ and Specifications as per direction and up to the satisfaction of 
the Trustees Engineers. 
 
The work also includes all appurtenant works as described and set forth in Drawings, Bill of Quantities, Special 
Conditions of the Contract, Specification for Materials & Workmanship and other documents forming part of the 
Contract with all additional or varied works which may be required in accordance with Clause 7 of General Conditions of 
Contract and as per direction and upto the satisfaction of the Engineer-in-Charge. 
 
Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the 
following: 
 

(a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work, vibrators, other tools and 
plants, transportation, water supply, temporary drainage, dewatering of surface, necessary approaches, 
temporary fencing and temporary lighting as required for safety and work purposes etc. 

(b) The Contractor shall at all time carry out work in a manner creating least interference to the flow of Traffic 
(where necessary) while consistent with the satisfactory execution of the same. 

(c) The Contractor shall provide and maintain barricades, signs, lights and flagmen, as necessary, at either end of 
the work-zones and at such intermediate points as directed by the Engineer-in-Charge for the proper 
notification of the construction area.  No extra payment shall be made for such work. 

(d) The Contractor shall carry out the work in phased manner, as per availability of the site so that normal day to 
day activities are not affected for which no such extra payment will be entertained. 

 

 

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited tom then following:-  

(i) Provide all materials, supervision, services and tools and plants, transportation, temporary drainage, necessary approaches, 

temporary fencing and temporary lighting as required for safely and work purposes etc. 

b)  The Contractor shall at all time carry out work in a manner creating least interference to existing occupants / services while 

consistent with the satisfactory execution of the same.   

 

 
 
5.  LOCATION: 

 

The site is located at Hide Road 
. 
6. ACCESS TO THE SITE: 
 
(a) By Road:                   From Hide Road 
       
(b) By Circular Rail:       Majherhat Station  
 
 

7.  Work Site: 
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The work site is located at Hide Road. 
Tenderer must visit the work site and its surrounding before submission of the tender, so that due consideration is given to the local 
conditions at site. The intending tenderer should contact Superintending Engineer (R/S), to make the site inspection along with his 
representative. 
    
8.   INSPECTION OF SITE: 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, and access to the 
site and location before submission of the tender. He should contact the Superintending Engineer (R/S) at his office at 205, Strand 
Bank Road Kolkata 700007 for collecting information about the site before submission of the tender. No excuse will be entertained 
afterwards on the above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no 
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, 
however, be granted to the successful Bidder on that ground if applied for.   
 
9. SITE CONDITIONS & METHOD OF WORK:   
 
The work shall have to be executed at Brace Bridge, located at Hide Road detailed in the Scope of Work & B.O.Q.The contractor shall 
take adequate measures so as to execute the work with due regard to the above. The cost of which shall have to be included in the 
quoted rates.   
 
Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to shift / suspend some 
construction activity for some duration, this shall be done in compliance with the instructions of the Engineer and as per relevant 
clause of the G.C.C. The bidder shall consider all the above points while quoting as no separate claim for idle charges towards labour, 
material will be considered for payment.  
 
Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, computer, etc) all such 
installations against any damage at the Contractor’s risk and expense. Any damage / defect to existing structures arising due to the 
faulty execution of the work shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging 
extra.  
 
10. TIME OF COMPLETION  
 
The work is Miscellaneous/ Maintenance  in nature and must be commenced immediately on receipt of the work order of the 
damaged portion and on time to time as directed by Engineer-In- for a period of  Twelve months including preliminary time from the 
date of placement of work order. 
 

11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the tenderer for 

the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own responsibility and 

KoPT does not guarantee sufficiency or adequacy of the data / information so supplied to him or collected or understood 

by the Tenderer. 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his 

tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his obligations 

under the contract and all matters and things necessary for the proper construction, completion, commissioning and 

maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates will prevail over 

the rate misprinted in B.O.Q.   

 

   12. Accessibility for Checking and Supervision. 

 
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and personnel for 

supervision and checking of the subject work at his own cost.   

 

     

 

13. Programme and Progress: 
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The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order / L.O.I. showing the 

commencement, duration and completion time of all major items of work including procurement of all materials etc,. The sequence 

of work shown in the programme must be practicable and compatible with technical specifications and conditions prevailing at site. 

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of programme the 

engineer may require the contractor to augment the input of plant, equipment, labour of any item as he may deem fit. The 

contractor shall comply with the engineer’s directive in this regard, without any extra charge whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays must individually be 

informed to the Engineer forthwith in writing and his acceptance in writing obtained. 

 

14. Responsibility of the Contractor for methodology of works:  

 

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the works, 

keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may require from time 

to time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual methods that 

would be adopted by the Contractor for the execution of each item of the work supported by necessary details.  

ii)  Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that would be used, their 

locations, arrangements for conveying and handling materials etc.,  should be obtained from the Engineer well in advance for 

starting each item of work. The Engineer reserves the right to suggest modifications or make concrete changes in the 

methods proposed by the Contractor whether accepted previously or not at any stage of the work, to obtain the desired 

accuracy, quality and progress of the work, which will be final and binding on the Contractor.  

 

15.   MATERIALS: 
 

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and permanent works 
required in accordance with the Bill of Quantities or for any extra/additional work required as per the directions of the Engineer. The 
contractor shall procure cement, reinforcement steel and other materials from manufacturers approved by the Engineer.  
The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s verification of 
contractor’s records of entry and consumption of materials in the works. 

 

 16. Quality Control:  

Quality control is an essential part in the construction of and must be based on proper objective and qualitative 

measurement. The Contractor will have the full responsibility for quality control and delivering the acceptable quality in 

the field. Regular appraisal of the quality control to the Engineer should be made for effecting improvements in the 

construction techniques to ensure satisfactory quality of work. The quality control function shall include but not be 

limited to the following items. 

 
17.  Sampling and Testing of Construction Materials:  

 

Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise by the Engineer. 

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as directed by the 

Engineer or his representative at his own cost. The samples shall be taken for test jointly by the representatives of the Engineer 

and the contractor at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided 

by the Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing equipments or by any 

approved agency in presence of the representatives of the Engineer and the contractor at the worksite. All the testing charges 

and all incidental charges like packaging and transporting the test samples, equipments etc. shall be borne by the Contractor.  

 

18.   Specifications/ Codes and Standards:  
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      All works under this contract will be executed according to the Trustees’ Specification for works.  Whenever the details are not 

specifically covered in the specifications, relevant provisions in the latest revision and/ or replacements of the Indian Standard 

Specifications (IS) or any other International Code of Practice/ CPWD specifications will be followed. The Contractor shall have 

to procure copies of such codes/ standards for ready reference of his own personnel as well as the Engineer or his 

representative at site at his own cost and without any additional reimbursement. 

 
 19. Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and removal of all temporary 
works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe lines etc. required for 
constructional purpose as well as for drinking water purpose of contractor’s men, water supply, vats, platform, etc. as 
may be necessary for the successful execution, completion and maintenance of works without any extra cost to the 
Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the contractor for 
construction/erection of such temporary sheds and structures. 
 

20.  Plant & Constructional Equipment:  
The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A list of plant as 
intended to be employed by the tenderers in this construction must be furnished with full details along with the tender. 

 
21.   Contract Price: 

The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto, deductions 
there from or reductions due to supply of any materials by the Trustees’ as provided for in the Contract. 
 

22. Setting out of work and initial measurements: 
 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the contractor’s 
responsibility to set out the work accurately and get them checked by the Engineer. The Contractor shall provide at his 
own expense all necessary instruments, staff and labour for the checking of the survey.  
The Contractor shall be responsible for the true setting out of the work and for the correctness of all dimensions, levels, 
lines, positions and alignment. Any error in any part of the works shall be rectified by the Contractor at his own cost. The 
Contractor would set up inspection facilities at Site at his own cost. 
 

23. Forwarding of Materials: 
The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may be found during the 
process of execution of the work to the Trustees’ Sales yard or any other site/ godown including labourers, transportation, 
loading, unloading all complete as per the direction of the Engineer or his representative at site. No separate payment will be 
made to the contractor on this account unless specifically mentioned in the B.O.Q. 
 

24.  PARTICULARS OF EXISTING WORKS: 
 

Such information as maybe given in the specification as to the existing features and works other than those now under 
construction as part of “Kolkata Port Trust” given without warranty of accuracy and neither the Trustees nor the Engineer will 
be liable for any discrepancies therein.  
 

25.   SAFETY MEASURES: 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and follow all 
safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor shall comply with relevant 
provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 
1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction issued by the Engineer, 
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, working 
of tools, plants, machineries, equipments, means of access or any other aspect.  
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in proper condition.  
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers and shall also 
provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye shield, goggles, hand gloves for welding / 
gas cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and 
handling materials etc , as directed by the Engineer.  
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the relevant safety 
codes.  
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Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments shall comply to 
the relevant safety codes.  
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be kept open and 
ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first before allowing entry to the 
worker. Suitable hand gloves and other safety gear will be provided to the worker during handling / removing of slushes / sludge etc. 
without any extra cost. The contractor shall adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for execution of the project proper. 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect adversely the 

quality or appearance thereof or cause injury or death to animal and plant life.  
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  throughout the period of their 

use and different effluents of the labour hutment shall have to be disposed off suitably.  
 
26.    HOLIDAY OR SUNDAY WORK: 

 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays and Sundays 
whenever so desired by the Engineer to expedite progress and complete the works in time.  
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The Contractor should 
be prepared to resort to round-the-clock working by following shift timings for labour.  
 
27.   POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply point of the site of 
work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the distribution at site will have 
to be made by the Contractor at his own cost as approved by the Trustees’ Engineer or his representative.  
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of KoPT as prevalent 
amended from time to time including installation and hire charges for meters. The Trustees do not guarantee uninterrupted power 
supply from the above sources and Contractor shall not be compensated for any delay in providing / irregularity of power supply. The 
Contractor shall have to arrange for the supply of power at his own cost during such periods. 
 
28.  WATER:  
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written request from 
the Contractor, water for drinking purposes may be made available free of cost from the exiting water line of the Trustees at a point 
near the site of work. The contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his 
representative, for storing and distributing the same to the work point at his own cost.  
i)Under no circumstances, the contractor would be allowed to use such   drinking water for constructional works. 

ii) In any case Dock water will not be allowed to be used for any work including curing. 

 
29.   KEEPING THE SITE AND WORKING AREA CLEAR:  
                                                        

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive matter all of 
which shall be disposed off in a manner to be approved by the Engineer’s Representative. 
 

30. Protection of existing services:  
The contractor must pay full attention to the fact that the existing service facilities for users are not distributed at any 
time due to storing of materials and rubbish and take every precaution to keep the entrance passage clear if the same are 
being used by the labourers. 
The contractor shall be held liable for all damage and interference to the existing service, caused by him in execution of 
works. Should any damage be done to the existing services, in general, the contractor shall make good the same and any 
further work considered necessary by the Engineer’s representative without any delay otherwise the cost of such 
repairing shall be recovered for his running bill for which Engineer’s decision shall be final and binding. 

 

 
 
31. Cleaning during execution and after completion:  

On completion of the works the contractor shall reinstate and make good at his own expense any property or land which 
might have been disturbed and/or damaged by his works. He should also clean the site as required during execution and fully 
clear the site after completion of all the works. 
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The contractor shall forward any usable materials found during the course of construction at the work site or its vicinity to 
KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own transport and labour and 
clean out all part of the work and leave everything clean and tidy to the entire satisfaction of the Engineer, failing which 
suitable deduction will be made from final bill as per discretion of the Engineer/Engineer's representative. 
 

32. METHOD OF MEASUREMENT:   
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured according to the current 
P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and analysed rate. For details of measurement not 
covered by the above S.P.-27 1987 of B.I.S. shall be referred to.   

 
33.  ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer on the basis of 
measurements of completed works at the quoted rates in the Bill of Quantities. The terms of payment shall be in accordance with 
Clause-6 of the General Conditions of Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the 
respective Superintending Engineer (Rabindra Setu) with necessary documents in original. Subject to the availability and feasibility 
of system, KoPT may make payment directly to the contractor’s designated bank account. For this purpose, the contractor will have 
to indicate (i) name of bank   (ii) branch name (iii) branch code and (iv) designated account number in the “Abstract Form Of Tender”. 
In case payment is made directly through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT. 
 

34. LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work. 
 

35. ESCALATION / VARIATION ON PRICES:  No escalation/variation of prices will be entertained during the 
entire execution period of the work. 
 

36. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938, Industrial Disputes 
Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary amendments and the modifications thereof, 
any other laws relating thereto and the rules made there under from time to time. Payment to the labourers to be made as per 
the minimum wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and 
revision from time to time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws and Procedures 
as are lawfully necessary in the execution of the works. The contractor will be fully responsible for any delay/damage etc. and keep 
the Engineer indemnified against all penalties and liabilities of any kind for noncompliance or infringement of such Acts, 
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay 
Bonus once a year to his workmen accordingly, for which no extra payment shall be made to the Contractor. 

 
The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws aforesaid without 
prejudice to his right to claim indemnity from his subcontractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a Breach of 

Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from the Competent Authority for 
deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by Amendment Act 

No.65 of 1976’  
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules made 
there under from time to time. The contractor shall take into account all the above said financial liabilities in his quoted rates and 
nothing extra, whatsoever, shall be payable to him on this account. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in the appropriate 
place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as per sec12(1) of the Contract 
Labour Act. 
 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to the Assistant Labour 
Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such commencement or completion. 
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The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. Labour Commissioner 
(Central) & Labour Enforcement Officer (Central)  at his worksite(s). The contractor shall inform the Principal Employer the date, time 
& venue of disbursement to be made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue of disbursement 
to be made by him to his workers and he or his authorized representative shall have to be present during period of disbursement. 

   
37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State Insurance Act 1948 
(along with amendments, if any), issued from time to time as applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce the original 
for verification to the representative of the principal employer, i.e. Superintending Engineer (R/S). 
The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act implied for this job. Without the 
payment certificate or proof of the same bills will not be recommended for payment.  
 

38. INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, claims, demands 
and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, rules or regulations having the force 
of law, including but not limited to – 
 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act, 1965. 

 

39. TAXES & DUTIES: - 
 
   The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.  
                Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and payment of taxes 
is also made. 

• The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, regulations, 

procedures, circulars & instructions there under applicable in India from time to time and to ensure that such compliance is done 

within the time prescribed under such laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST 

laws, are timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service 

Provider and details available with Kolkata Port Trust, then payments to Supplier/Service Provider to the extent of GST relating to the 

invoices/s under mismatch  may be retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount 

is finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms of GST laws and that the credit 

of GST so taken by Kolkata Port Trust is not required to be reversed at a later date along with applicable interest. 

• Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it due to any non-

compliance of tax laws by the supplier/service provider. Any loss of input tax credit to Kolkata Port Trust for the fault of supplier shall 

be recovered by Kolkata Port Trust by way of adjustment in the consideration payable. 
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• Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to claim tax benefit on the 

same shall be issued by bidder for a particular year before September of the succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer as per GSTN rating 
system and further no payment shall be entertained. 
 

40. SETTLEMENT OF DISPUTES:  
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out of the contract 
or the execution of the works, the same shall be dealt as per relevant provisions of the General Conditions of Contract.  

 

41. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement to be prepared 

in the form annexed to the General Conditions of Contract together with such modifications as may be necessary within one 
month from the date of placement of the order. The contractor shall have to submit copies in sextuplets of all documents; 
correspondence, connected papers etc. as detailed in the above from of Contract Agreement together with the instrument of 
Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five more copies made on 
plain paper all at his own cost. The successful tenderer shall have to submit three sets of such Contract Agreement duly 
executed, sealed, signed and witnessed for execution by the Trustees. The other three sets shall be completed in all respects 
but not signed. If the successful tenderer or tenderers are a partnership concern, they will have to get Agreement signed by 
all the partners or by the partner who is authorized to sign for and on behalf of the other partners.  

 
      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the contract.  The blank 

proforma of tender documents shall be supplied in sextuplets to the successful tenderer free of charge for preparing the 
documents of the aforesaid Contract Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly and correctly. 
The necessary amendments, corrections etc. (if any) have to be done at his own cost. The successful contractor shall be 
required to keep close co-ordination and liaison with the Marine Department while executing the works. The Superintending 
Engineer in charge of the construction will direct the representatives of the contractor to maintain liaison with different 
sections of the other departments and the contractor must keep the concerned Superintending Engineer of the Civil 
Engineering Department informed and/or posted with the programme contemplated with other departments. The 
Superintending Engineer of the Civil Engineering Department shall be nodal authority in all these co-ordination and / or 
liaison and all programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may establish 
direct liaison/co-ordination but in all such case the Superintending Engineer should be informed promptly. 
 

  42. Employment of Local Resources:   
The contractor shall pay special attention to engage the maximum possible number of local Engineer, other technical 
personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, details of such recruitment 
etc. shall be submitted to the Engineer periodically or as and when called for. 
 

43. Calcutta Port Trust: 
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be construed to read as 
“KOLKATA PORT TRUST”. 

 

 

 

44. Clarification of Bids: 
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for 

clarification of his Tender, including breakup/analysis of unit rates. The request for clarification and the response shall be 

in writing, but no change in the price or substance of the Tender shall be sought, offered, or permitted except as required 

to conform the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender opening to the 

time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the Employer, he 

should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract award 
decisions, may result in the rejection of his Tender. 
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45. Workmen and Wages: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form as 
instructed by the Engineer or his representative. The contractor shall have to engage sufficient number of technically 
qualified and skilled persons to supervise and execute the work (to be mentioned in the letter head of the Firm). 
 

46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on contingent 

situation at site, if required for successful completion of the work, extra items have to be carried out by the Contractor. If 

those items are already available in Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule 

of rate; including surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with due 

regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are not available in the KoPT 

Schedule of Rates, then the Special Rates will be prepared as follows:-   

(i)  The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in the work 

plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus transport, loading 

& unloading (if any) plus 11 % towards profit and cess.   

 

47. Disparity in quoted rate/amount.  
 
If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in percentage 

shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by adding/subtracting (as the 

case may be) this percentage with/from the Estimated Value put to tender. Similarly in case of disparity between the rate 

quoted in figures and in words, the rate quoted in words shall prevail.  

 

48.  Dock Permit:  
 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments etc. are to be procured by 

the successful tenderer at free of cost  as per recommendation of the executing departments/divisions indicating the 
specific number of  free permits to be issued.  But for creation of individual IDs in permit system a charge as applicable, 
will be levied per person (one time) even for companies/ Individuals who have been granted permission to obtain free 
permits by KoPT. In case the work has to be carried out in an operational zone, the tenderer should keep in mind that the 
work is to be executed without hampering the operational activities and should complete the work within the stipulated 
time specified in the tender.     

 

49.   Working Period: 
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However, the 
tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal working hours 
and at night in addition to the normal working hours to expedite the progress of the work if permitted by Competent 
Authority. The tenderer should include in his rates the cost, if any, involved on those accounts. 

 

50.  Bank Guarantee in lieu of Cash Security Deposit: 
 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General Conditions of Contract. 
However, Bank Guarantee may be considered in lieu of Cash Security Deposit.  In that case, the Contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable guarantee from any Nationalized Bank at 
Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to. 

  

51.   Measures against pollution: - 
         The contractor shall have to take proper measures against environmental pollution during execution of work as directed by 

the Engineer.  
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The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued from time to 
time without any extra cost to the KoPT. 

 

52. Port Area Obligations: 
The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of the Port and Custom 
authorities and those that may be imposed from time to time in respect of the transit of all of contractor’s plants, vehicles, 
materials, and staff in the area. Whenever regulations so require, permits shall have to be obtained for such transit of 
contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and workmen to comply with all 
requirements in this “Restricted Area”.  The contractor shall suitably fence the area that may be allotted to him inside the 
“Bonded Area” of the port for stores and other requirements to the full satisfaction of the Port and Security Agencies. 
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued from time to 
time without any extra cost to the KoPT. 
 

53.   Defect Liability Period: 
The defect liability period for the work is 1 (One) year from the date of completion. During this period, if any 
defect arises the contractor is bound to repair the same or take any other action as directed by the Engineer 
including replacement of the defective portion and redoing the same at his own cost within 7 days in case of 
repairing and 21 days in case of replacement and re-doing from receipt of such instruction failing which the 
work may be done by the Trustees’ by some other agencies and the cost of which including 19 1/4 % 
departmental charges plus GST will be recovered from the security deposit or any other dues of the contractor. 
 

54. Errors in the B.O.Q: In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates will 

prevail over the rate misprinted in BOQ.         
     

+++++++++++++++++++++++++++++++++++ 
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                                                      SCHEDULE T                             Annexure-C (Contd) 
KOLKATA PORT TRUST 

 
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of 

Submission Of Tender Offer) 
 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in     Rs.) 

Completion time as 
stated in tender. 

Name and address to whom reference 
can be made. 

1 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 

 

(iii) 
 

3 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
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(To be submitted with Part-I of Offer)    Annexure-C (Contd) 
SCHEDULE ‘O’ SHEET – 1  

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 
be stated.        

       

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   

B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                             

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any special 
particulars of the Bidder if desired to be stated.                        

            

:  

   
2) Name of the father of the Bidder. 

 
:  

   
3) Whether the Bidder carries on business in his own 

name or any other name.      
             

:  

   
4) When business was started and by whom. 
 

:  

   
5) Whether any other person is interested in the 

business directly or indirectly, if so, name and 
address etc. of such persons and the nature of 
such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over Rs.10, 

000/- per year.                                 
:  

   

   
   
   

 

Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 

[To be issued on issuing authority’s letterhead duly signed with office seal] 
 

1. Name of the Certifying Authority: 
 
 
 

 

2.  Name of the  work : 
 
 
 

 

3. Name of the Contractor   : 
 
 
 

 

4. Schedule date of commencement and 
completion of the work as per Work Order : 
 

 

5. Date of actual commencement of work & date of 
actual completion : 
 

 

6. i) If there is time overrun, whether delay is due 
to the contractor (Yes/No.): 
 
ii) If yes, what  is the  extent  of delay 
attributable  to the contractor : 

 
 

 

7. Sanctioned Tender value & Actual value  
executed : 
 
 

 

8.       Quality of work 
(Excellent/satisfactory/poor) : 

 
 

 

9.  Remarks (If any)  : 
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            ANNEXURE – D 

Scanned copy of the following documents to be uploaded:- 

 i)  GST registration certificate.                                                                                                                                                                

ii)  Valid Trade Licence(Valid for current period &  also for type of work).                                                                                                   

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not  applicable, the 

bidder must submit a declaration in this regard.                                                                                                           

iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate. 

                             v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration Certificate  
                                                                                                                                                                                                                                        

vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

                   vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification 
criteria. 

                      viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) financial years (i.e. 
2017–18 2015-2016 and 2016-2017). The same should be audited as per relevant norms wherever required.   

                      ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate 

x)     PAN Card  
                                                                                                                                                                                                                  
xi)   A list of technically qualified and skilled persons would be engaged to supervise   and   execute the work 
(to be mentioned in the letter head of the Firm).  
                                                                                                                                                                                                             
xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-    listed by any Govt / 
Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the Firm).   
                                                                                                                                                                                                                      
xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case 
of proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with 
any other firm bidding for the same work (to be mentioned in the letter head of the Firm). 

 xiv)   A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender document.   

 xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of 
submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in the letter 
head of the Firm. 

                             xvi)  Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) shall be 
duly signed and stamped by the Bidder.                   

 
    N. B.-1 The bidder will have to produce the original documents or any additional documents, if 

asked for, to satisfy the Authorities.   
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N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof 
of the qualification requirements and their EMD will be forfeited for such action. 

ANNEXURE –D-1 

                                  
                       NIT NO.  RS/T/O-D/140/18-19/185   Dt. 15/01/2019 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND UPLOADED] 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                       Dated:  

 

The Superintending Engineer 
Rabindra Setu  
Civil Engineering Department, 
Kolkata Port Trust, 
205, Strand Bank Road,  
Kolkata – 700 007 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood the entire Tender Document, 

GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender and no other source, and will comply to the 

said document, GCC, Corrigendum and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender documents GCC, Corrigendum 

and Addenda. 

 

 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

 

 

 

Seal of the tenderer……………………………. 
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Annexure-E 

          
KOLKATA PORT TRUST 

Office of the Superintending Engineer, Rabindra Setu 
205, Strand Bank Road, Kolkata 700007, Tele- 033 2259-0264 

Fax – (033) 2259 5930     E-mail id:  bs.kanwar@kolkataporttrust.gov.in 

 
NIT No.: RS/T/O-D/140/18-19/185   Dt. 15/01/2019 

 
 

NOTE: Last Date of  Download of tender  documents : 11.02.2019 (up to 14.00 hours) 
 

Tender is due for submission by 3:00 P.M. On  11.02.2019 
 

Tender will be opened on     12.02.2019 (After 15.00 Hours) 
 

 
 

PRICE BID  (FINANCIAL PART) 
 
******************************************************************************************************** 

                      Miscellaneous repairs/maintenance of damaged portion of Brace Bridge 
(B.R.Ambedkhar Setu) at under structure & super structure and mastic work on 
the mid span of the bridge as and when required for a period of one year from the 
date of placement of work order.                      

************************************************************************************ 
 

 
 

   
                                                                                 
 CPP Ref No. 2019_KoPT_432582_1 
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            Annexure-E (Contd.) 

 
E-TENDER FOR “Miscellaneous repairs/maintenance of damaged portion of Brace Bridge 

(B.R.Ambedkhar Setu) at under structure & super structure and mastic work on the 
mid span of the bridge as and when required for a period of one year from the date 
of placement of work order." 

 
NIT NO:  RS/T/O-D/140/18-19/185   Dt. 15/01/2019 
 
                                                            

PART –II/PRICE BID 
 

TENDER PARTICULARS  

 

ESTIMATED COST : Rs. 4,81,415.05 
 ( Rupees Four lakh eighty one thousand four hundred fifteen  
and paisa five  only) 
 EARNEST MONEY : Rs. 9,700.00 (rupees nine thousand seven hundred only) 

TIME OF COMPLETION : 12(Twelve) Months 

COST OF TENDER DOCUMENTS  Rs.590/-( Rupees Five hundred ninety only) 

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

: 20.01.2019 to 18.02.2019 (UPTO 14:00 HRS.)  

 

DATE AND TIME FOR PRE-BID MEETING & SITE VISIT :  No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-TENDER AND OPENING OF 

COVER-I OF THE TENDER 

: Submission on 18.02.2019 at 15:00 hrs. 
Opening on 19.02.2019 After 15:00 hrs.  

Both the Techno Commercial and Price Bid will be 

opened on the same Day 
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कोलकाता  पत्तन  न्यास  

                                                                                  Kolkata Port Trust 

                                                          ससविल इंजीननयर गं विभाग  
CIVIL ENGINEERING DEPARTMENT 

PREAMBLE TO THE BILL OF QUANTITIES 
 

E-TENDER FOR “Miscellaneous repairs/maintenance of damaged portion of Brace Bridge (B.R.Ambedkhar 
Setu) at under structure & super structure and mastic work on the mid span of the bridge as and when 
required for a period of one year from the date of placement of work order.” 
 

TENDER NO:  RS/T/O-D/140/18-19/185   Dt. 15/01/2019 
 
 

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the 
Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly 
familiarise himself with the total scope of work and its mode of execution. 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering. 
Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order Letter. 
The measurements of each item of work shall be measured jointly by the Engineer or his Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily 

repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished 

work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all risks, 
liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of 
Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in the 
prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the 
Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, equipment machineries 
and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other 
requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water and 

electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are enforce and applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or 

issued to him by the Trustees. 
2.5     This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par with the estimated 

amount put to tender on line based on his own analysis. 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderer. 

2.6    The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , other 
excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. 

2.7    On completion of the works the contractor shall reinstate and make good at his own expense any property or land 
which might have been disturbed and/or damaged by his works. He should also clean the site as required during 
execution and fully clear the site after completion of all the works. 

           The contractor shall forward any usable materials found during the course of construction at the work site or its vicinity 
to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own transport and 
labour and clean out all part of the work and leave everything clean and tidy to the entire satisfaction of the Engineer, 
failing which suitable deduction will be made from final bill as per discretion of the Engineer/Engineer's 
representative. 
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               XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 

                कोलकाता  पत्तन  न्यास 

      Kolkata Port Trust 

       ससविल इंजीननयर गं विभाग 
CIVIL ENGINEERING DEPARTMENT 

BILL OF QUANTITIES 
 

E-TENDER FOR   “Miscellaneous repairs/maintenance of damaged portion of Brace Bridge                            
(B.R.Ambedkhar Setu) at under structure & super structure and mastic work on the mid                            
span of the bridge” 
 
 

TENDER NO:  RS/T/O-D/140/18-19/185   Dt. 15/01/2019 
 
 

  

Sl. 
No. 

                  Description of Works Quanti
ty 

Unit Rate Amount 

Rs.       P. Rs.        P.            

1. Dismantling R.C. floor, roof, beams etc. including 
cutting rods and removing rubbish as directed 
within a lead of 75 m. including Stacking of steel 
bars. Extra rate for each addl. floor over the rate of 
ground floor. 
[Bldg. Sch. 2017, W.E.F.01-11-2017, /B/3(a), Page-
10] 

2.00 Cu.m 1,956.00      3,912.00 

2. Dismantling all types of plain cement concrete 
works, stacking serviceable materials at site and 
removing rubbish as directed within a lead of 75m. 
In ground floor including roof. Extra rate for each 
addl. floor. Upto 150 mm. thick. [Bldg. Sch. 2017, 
W.E.F.01-11-2017,1/B/2(a),Page-10] 

2.00 Cu.m 939.00      1,878.00 

3. Dismantling all types of masonry excepting cement 
concrete plain or reinforced, stacking serviceable 
materials at site and removing rubbish as directed. 
Within a lead of 75 m. 
a) In ground floor including roof. 
[Sch. 2017, W.E.F.01-11-2017,/1/B/10, Page-10] 

3.00 cum 447.00      1,341.00 

4. Stripping off worn out plaster and raking out joints 
of walls, ceilings, etc. up to any height and in any 
floor including removing rubbish within a lead of 
75m, as directed. [Bldg. Sch. 2017, W.E.F.01-11-
2017,/1/B/10, Page-11 

10.00 Sq.m 19.00        190.00 
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5. 
  

Reinforcement for reinforced concrete work in all 
sorts of structures including distribution bars, 
stirrups, binders, etc initial straightening and 
removal of loose rust (if necessary), cutting to 
requisite length, hooking and bending to correct 
shape, placing in proper position and binding with 
16 gauge black annealed wire at every intersection, 
complete as per drawing and direction. For works 
in foundation, basement and up to roof of ground 
floor/ up to 4m.Torsteel/Mild steel. 
SAIL/TATA/RINL [Bldg. Sch.-2017 W.E.F.-01-11-
2017)/It No-40/P-44.] 

0.60 M.T. 58,249.00   34,949.40 

6. 
  

(a)Hire and labour charges for shuttering with 
cantering and necessary staging up to 4 m using 
approved stout props and thick hard wood planks 
of approved thickness with required bracing for 
concrete slabs, beams and columns, lintels curved 
or straight including fitting fixing and striking out 
after completion of works (up to roof of ground 
floor). 25 mm to 30 mm thick wooden shuttering 
as per decision & direction of Engineer-in-Charge. 
Considering 10% extra for additional per metre 
height above 4m. 
Ref:-Spl. Rate.RS/07/ 01/Spl.  Dtd. 19 -11-2018  

25.00 Sq.m 405.35    10,133.75 

7. 
  

Steel shuttering or 9 to 12 mm thick approved 
quality ply Board shuttering in any concrete work.  
[Bldg. Sch.2017,W.E.F.01-11-2017,/1/C/It No-
36(c)/P-42] 

8.00 Sq.m 369.00      2,952.00 

8. 
  

Applying epoxy based reactive joining agent for 
joining the old concrete with fresh concrete to be 
applied within manufacturer's Specified time as per 
manufacturer’s specification. (0.4 Kg / m² of 
concrete surface). 
[Bldg. Sch. 2017, W.E.F.01-11-2017,/1/C/7/P-45. 

20.00 
  

Sq.m 309.00      6,180.00 

9. 
  
  

Polymer concrete made with water resistant 
bonding agent of synthetic rubber emulsion as per 
manufacturer's specification excluding the cost of 
cement concrete (2.75 Kg / bag of cement) 
Note: Payment on volume of (1:1½: 3) Concrete. 
 [Bldg. Sch. 2017, W.E.F.01-11-2017/1/C/It-
10/Page-46 

5.00 Cu.m 4,414.00    22,070.00 

10. 
  

Ordinary Cement concrete (mix 1:1.5:3) with 
graded stone chips (20 mm down size) excluding 
shuttering and reinforcement if any, in ground floor 
as per relevant IS codes.   (i) Pakur Variety. 
Ref:-69 C.Cell/It No-2,Dtd.16-12-2016 

10.00 Cu.m 6,895.09    68,950.90 
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11. 
  
  

Plaster (to wall, floor, ceiling, etc.) with sand and 
cement mortar including rounding off or 
chamfering corners as directed and raking out 
joints including throating nosing and drip course, 
scaffolding/staging where necessary (Ground 
floor). [Excluding cost of chipping over concrete 
surface].  
(a) 10 mm thick plaster.(1:4) 
[Bldg. Sch. 2017,Vol-III, W.E.F.01-11-2017,/1/I/It-
1(ii)/c,Page-189 

 
 
 
 
 
 
 
 
20.00 

 
 
 
 
 
 
 
 
Sq.m 

 
 
 
 
 
 
 
 
129.00 

       
 
 
 
 
 
 
 

2,580.00 

12. 
  

Applying decorative cement based paint of 
approved quality after preparing the surface 
including scraping the same thoroughly (plastered 
or concrete surface) as per manufacturer's 
specification. 
 [Bldg. Sch. 2017, W.E.F.01-11-2017,/J/P-15(iii)/P-
197 

 
 
 
 
 
100.00 

 
 
 
 
 
Sq.m 

 
 
 
 
 
49.00 

         
 
 
 
 

4,900.00 

 13. 
  
  
  
  

Picking up and removing old bituminous layer or 
sand sealing coat from old black topped surface 
and cleaning the exposed surface by scraping and 
stacking the material, as directed by manual 
means. Where thickness of layer is 
  (a) 25 mm to 50 mm thick. 
[Road Sch. 2015,Vol-III, Circulated Vide C.E.’s 
letter No-Civ/701/1137, Dated  
23-09-2016, adopted W.E.F.01-11-2016,  
Item no. 18.02(a), Page-321]. 

 
 
 
 
 
 
600.00 

 
 
 
 
 
 
Sq.m 

 
 
 
 
 
 
22.60 

      
 
 
 
 
 

13,560.00 

 14. 
  
  
  
  

Providing and applying tack coat with Cationic 
Bitumen Emulsion of approved grade conforming to 
IS: 8887-1978 on the prepared surface cleaned 
with Hydraulic broom, moistening the surface 
including cost and carriage of emulsion, hire 
charges of machinery and labour, cost of fuel and 
lubricants all complete as per Clause 503 of 
Specifications for Road& Bridge Works of MoRT&H 
(5th Revision). 
(a) On Bituminous Surface  
(Using Bitumen Emulsion (Packed) at the rate of 
0.20 to 0.30 kg per Sqm.) 
[Ref:-77C.CELL,Dtd.24-02-2017 &  
Corrigendum No-1, Dtd. 09-03-2017]. 

  
 
 
 
 
 
 
 
 
 
600.00 
  
  
  

  
 
 
 
 
 
 
 
 
 
Per Sqm 
  
   

  
 
 
 
 
 
 
 
 
 
11.17 
  
  
  

  
        
 
 
 
 
 
 
 
 

6,702.00 
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 15. 
  
  
  

 Providing and laying Mastic asphalt wearing course 
with paving grade bitumen meeting the 
requirements given in table 500-29 using approved 
coarse aggregate, fine aggregate, filler material 
and bitumen, prepared by using Mastic cooker 
including cost and carriage of all ingredients, cost 
of heating aggregates and binder, mixing in specific 
proportions conforming to approved Job Mix 
Formula and laid to required level and slope after 
cleaning the surface, compacting, sealing the 
construction joints and surface finishing conforming 
to specifications, (Without Anti-Skid) including 
the hire charges and quality control all complete as 
per Clause 516 of Specifications for Road & Bridge 
Works of MoRT&H (5th Revision)s, pay of 
operators, cost of fuel and lubricants and all other 
incidental charges and quality control complete: 
(location around Rabindra Setu). Grade of Bitumen 
10/20(Packed) & VG-30(Packed) 60/70.  
Mastic Asphalt 
b)    25 mm. (Average) thick for filling 
depressions/ holes on road surface.  
Ref:-[20 C.Cell,Dtd.19-05-2017] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
600.00 
  
  
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Sq.m 
  
  
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
501.86 
  
  
  

    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3,01,116.00 
  
  
  

                                                                                                                                  Total= 4,81,415.05 

 

 
[Rupees Four lakh eighty one thousand four hundred fifteen and paisa five only] 
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Total B.O.Q Amount = 4, 81,415.05 [Rupees Four lakh eighty one thousand four hundred fifteen and paisa five 

only] 

 
Tenderer to fill up the following [score out which is not applicable] 

                                            

                                                                                              price not to be quoted here 
(a)……………………………..%                                         
               (In figures)                                                           Below par (-) Rs. 
                                                                                              
…………………………………………………Percent 
              (In words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
             
 
(c)……………………………..%                                      
               (In figures)                                                         Above par (+) Rs. 
                                                                                              
………………………………………………… Percent 
              (In words) 

                                                                                                                                                                              

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. Numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted / stated 
above are to be carried over to Form of Tender attached] 

                                                                                                          
Witness: -                                                                                             

(Name in block letters) 
Address: 
Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER 

To 
The Chief Engineer, 
Kolkata Port Trust. 
 

 I/We__________________________________________________________________________________having examined the site of 
work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and Conditions of the Tender, hereby 
tender and undertake to execute and complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set 
out in the annexed Bill of Quantities within Twelve months  from the date of order to commence the work and in the event of our 
tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with such 
alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such 
Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract 
Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 
thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) ______________ Not to mention here _____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials required by the work from the date 
of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Financial Advisor & Chief Account officer, vide Receipt No. ___________________________ of 
_____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.                                                                                                                                                                             

Dated:                                                                                                          (Signature of Bidder with Seal) 
WITNESS :      
Signature :  Name of the Bidder :  

 
Name :  
(In Block Letters) 

  Address :  
 
 

Address : 
 
 

   

Occupation :  
 

 
                                                                                                                               

  

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 



                                                                                 NIT NO. : RS/T/O-D/140/18-19/185 dated 15.01.2019 

 

41 

 

                   ANNEXURE - E 

General Conditions of Contract 

Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting 

held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held on July, 

2014 
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KOLKATA  PORT  TRUST 

 

 KOLKATA  DOCK  SYSTEM                         

 JULY , 2014  

     
GENERAL CONDITIONS OF CONTRACT 

  

 CLAUSE 

 

 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS OF CONTRACT … GC 1  

2. DEFINITION 
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3. DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE 
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CONTRACTOR 
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WORK 
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GC - 1 

AMENDMENT 

TO 

 

GENERAL CONDITIONS OF CONTRACT 

 
❖ Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 

 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 

Estimated 
Value of 
Work 

Amount of Earnest Money Estimated 
Value of 
Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

 For Works 
Contract 

For Contract of Supplying 
Materials or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the 
estimated 
value of work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated value 
of work 

1% of the estimated value of 
work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject to 
a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first Rs. 
10 Crore + 1% 
on the balance 

½% of the estimated value 
of work subject to a 
maximum of Rs. 10,000/- 
and minimum of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE TRUSTEES’ MEETING HELD 
ON 26.02.2013 ] 
 
Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 

Class  of 
Registration  

Amount Of 
Fixed Security  

Financial  Limit Of Each 
Tender 

Class  of 
Registration  

Amount Of 
Fixed Security  

Financial  Limit Of Each 
Tender 

A Rs 10,000/- Any tender priced up to 
Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up to Rs 
10,00,000/- 

B Rs 5,000/- Any tender priced up to 
Rs 1,00,000/- 

B Rs 25,000/- Any tender priced up to Rs 
5,00,000/- 

C Rs 2,500/- Any tender priced up to 
Rs 50,000/- 

C Rs 15,000/- Any tender priced up to Rs 
3,00,000/- 

 
[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE TRUSTEES’ MEETING HELD ON 
12.10.2012] 
 
 
 

GC - 2 

 

1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and expressions shall have the 

meaning herein assigned to them, except where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for the Port of Calcutta, 

a body corporate under Section 3 of the Major Port Trusts Act, 1963, including their successors, 

representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person appointed to act in his 

place under Sections 14 and 14A of the Major Port Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose tender/offer has been 

accepted by the Trustees and includes the Contractor’s representatives, heirs, successor and 

assigns, if any, permitted by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its behalf and includes the 

Manager (Infrastructure & Civic Facilities) or other official as may be appointed from time to 

time by the Employer, with written notification to the Contractor, to act as Engineer for the 

Engineer 
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purpose of the Contract, in place of the “Engineer” so designated. 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the Engineer or any other 

official appointed from time to time by the Engineer to perform the duties set forth in Clauses 

2.4 to 2.6 hereof. 

Engineer’s 

Representative 

1.6 “Work” means the work to be executed in accordance with the Contract and includes 

authorised “Extra Works” and ‘Excess Works” and “Temporary Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind required in or about the 

execution, completion or maintenance of the works and includes (without thereby limiting the 

foregoing definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site 

offices, cement and other godowns, platforms and bins for stacking building materials, gantries, 

temporary tracks and roads, temporary culverts and mixing platforms. 

 

Temporary works 

1.8 “Extra Works” means those works required by the Engineer for completion of the Contract 

which were not specifically and separately included in the schedule of items of the works i.e. 

(Bill of Quantities) of the tender. “Excess Works” means the required quantities of work in 

excess of the provision made against any item of the bill of Quantities. 

Extra works and 

Excess works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian Standard’s specifications 

/ International Standard’s Specifications (latest revisions) for materials and workmanship 

unless stated otherwise in the Tender. 

 

Specification 

 

 

 

 

 

GC - 3 

 

 

 

1.10 

“Drawings” means the drawings referred to in the Tender and specification and any modification 

of such drawings approved in writing by the Engineer and such other drawings as may from time 

to time be furnished or approved in writing by the Engineer. 

 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of Contract, Specifications, 

Drawings, priced Bill of Quantities, the Tender / Offer, the letter of acceptance of the 

Tender/Offer, the Contract Agreement, if separately entered into and the Schedule of Rates and 

Price, if any, adopted by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature required or about 

the execution, completion or maintenance of the works or temporary works and includes 

(without thereby limiting the foregoing definition) all machinery and tools but does not include 

materials or other things intended to form or forming part of the permanent works. 

 

Constructional 

Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or through which the works are 

to be executed by the Trustees for the purpose of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the Tender/Offer of the 

Contractor, subject to such additions thereto and deductions therefrom as may be made by the 

Engineer under the provisions here in after contained. 

 

Contract Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, 

hostilities) whether war be declared or not), Civil War, rebellion, revolution, insurrection or 

military or usurped power or use or occupation by the Trustees of any portion of the works in 

respect of which a certificate of completion has been issued (all of which are herein collectively 

referred to as the excepted risks). 

 

Excepted Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-versa where the context so 

requires. 

 

Singular/ 

Plural 

1.18 The heading and marginal notes in these General Conditions of Contract shall not be deemed to 

be part thereof or be taken into consideration in the interpretation or construction thereof or of 

the contract. 

 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include overhead costs of the 

Contractor, whether on or off the site.  

 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE. 

 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of the contract to the 

entire satisfaction of the Engineer and 

Engineer’s 

Authority 
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Shall comply with the Engineer’s direction on any matter whatsoever. 

 

GC - 4 

  

2.2 The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 

hereof, from the Engineer’s Representative. 

Authority of 

Engineer’s 

Representative 

2.3 The Engineer shall have full power and authority: 

 

(a) to supply to the contractor from time to time during the progress of the works such 

further drawings and instructions as shall be necessary for the purpose of proper and 

adequate execution and maintenance of the works and the contractor shall carry out and 

be bound by the same.  

(b) to alter or modify the specification of any material and workmanship and to inspect the 

work at any time.  

 

(c) to order for any variation, alteration and modification of the work and for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as the first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall: 

 

(i) Watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship employed in connection 

with the work. 

 

(iii) have power to disapprove any material and workmanship not in accordance with the 

contract and the contractor shall comply with his direction in this regard.  

 

(iv) take measurements of work done by the contractor for the purpose of payment or 

otherwise.  

 

(v) order demolition of defectively done work for its reconstruction all by the Contractor 

at his own expense. 

 

(vi) have powers to issue alteration order not implying modification of design and 

extension of completion time of the work and 

 

(vii) have such other powers and authorities vested in the Engineer, which have been 

delegated to him in writing by the Engineer under intimation to the Contractor.  

 

Power of 

Engineer’s 

Representative. 

 

 

 

 

 

 

 

GC - 5 

   

2.5 Provided always that the Engineer’s Representative shall have no power: 

 

(a) to order any work involving delay or any extra payment by the Trustees, 

(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations under the Contract.  

 

Limitation of 

Engineer’s 

Representative’s 

Power 

 

2.6 Provided also as follows:  

 

(a) Failure of Engineer’s Representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or materials and 

to order the pulling down, removal, breaking-up thereof and re-constructing at the 

contractor’s cost and the contractor shall have no claim to compensation for the loss if any 

sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer’s 

Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon 

confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by the Engineer’s Representative to the 

Engineer’s 

Overriding Power 
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contractor, within the terms of delegation of power and authority vested in the Engineer to 

his Representative in writing, shall bind the contractor and the Trustees as though it had 

been given by the Engineer, who may from time to time make such delegation.  

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, be deemed to have 

inspected and examined the site, fully considered all factors, risks and contingencies, which will 

have direct and indirect impact on his expenses and profit from the work and shall be 

specifically deemed to have taken the following aspects into consideration: 

The tender must 

encompass all 

relevant aspects/ 

issues.  

 (a) The form and nature of the site and its surroundings including their sub-surface, 

hydrological, tidal and climatic conditions, the means of access to the site and all other 

local conditions, including the likely charges and costs for temporary way-leave, if any, 

required for the work.  

 

Site & Local 

condition. 

 

 (b) The drawings, specifications, the nature and extent of work to be executed and the 

quality, quantity and availability of the required materials and labour for the work and 

the need to execute the work to the entire satisfaction of the Engineer, and also by 

complying with the General and Special Conditions of Contract.  

 

Drawing/ 

Specification/ 

Nature &  

extent of 

work to be 

done. 

 

   

 

 
 

GC - 6 

 

 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment and Construction 

materials. 

 

Accommodation for 

Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for drinking, washing and execution 

of work, and source and availability of electrical power, all at Contractor’s cost.  

 

Water for drinking etc. 

/Electrical power. 

 

 (e) Payment of taxes and duties and compliance of all applicable statutes, ordinances and 

law together with the rules made there under, the rules, regulations and bye-laws of 

public bodies or any local or other authority by the Contractor, keeping the Trustees 

indemnified against penalties and liabilities of every kind arising from the 

Contractor’s failure in such compliance. 

 

Payment of 

Taxes/duties 

and observance of all 

statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or for any legal 

instrument including Bank Guarantees and Indemnity Bonds.  

Payment of Stamp 

Duty 

by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by the Trustees, unless 

stipulated otherwise in the Notice Inviting the Tender and shall be faultless in figures and free 

from erasing. Corrections, if any, shall only be made by scoring out and initialling of the 

revised figure.  

 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, 

shall disclose the names of their owners/partners/share holders at the required points of time. 

The failure in this regard shall be treated as a breach and a contract, if entered into, shall be 

liable to be cancelled.  

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every tender must be 

submitted with Earnest Money of the amount calculated as per the following scale. 

Earnest  

Money and 

Security Deposit. 

 Estimated Value of Work Amount of Earnest Money  

 

For Works Contract 

For Contract of Supplying 

Materials or Equipment only 

Up to Rs. 1,00,000=00 5% of the estimated value of 

work 

1% of the estimated value of 

work 

Over 

Rs. 1,00,000=00 

2% of the estimated value of 

work subject to a maximum of 

Rs. 20,000/- and minimum of 

Rs. 5,000/-. 

½% of the estimated value of 

work subject to a maximum 

of Rs. 10,000/- and minimum 

of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by Banker’s Cheque of 

any Calcutta Branch of a Nationalised Bank of India drawn in favour of Calcutta Port Trust or 

in the form of any “Account Payee” Draft of any Nationalised Bank of India drawn in favour of 

“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, and the receipt 

granted therefor be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 

Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest through A/c. Payee 

Cheque drawn on a Nationalised Bank of Calcutta / Haldia. 

 

Refund of E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited fixed Security with the 

Trustees’ FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt 

from depositing the Earnest Money, as per the following scale : 

Exemption from 

E.M. to Regd. 

Firms 

 Class of Registration Amount of Fixed Security Financial Limit of Each 

Tender 

 

 

A 

 

Rs. 25,000/- 

Any tender priced up to 

Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up to 

Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up to 

Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be liable to rejection.  

 

  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer amends his quoted rates or 

tender/offer making them unacceptable to the Trustees and/or withdraws his tender/offer, the 

Earnest Money deposited shall be liable to forfeiture at the option of the Trustees. 

Tender with- 

out EM liable to 

rejection. 

 

Forfeiture of 

E.M. before  

Acceptance of 

offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the Trustees as part of the 

Security Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after 

cancellation of the previous Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 

 

 (g)  Balance security for works contract shall be recovered by deduction from all progressive Bill 

(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the 

total recovery may not exceed the quantum computed as per the under noted percentages of the 

total value of work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 
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 Value of Work % of Security Deposit for 

works contract. 

% of Security Deposit For 

contract of supply- 

ing materials & equipment 

only. 

 

Scale of S.D. 

recovery.  

 

For works up to Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 

For works costing more than 

Rs.10,00,000/- and up to 

Rs.20,00,000/- 

 

10% on first Rs.10,00,000/- 

+7½% on the balance.  

1% on first Rs.10,00,000/- 

+ ½% on the balance. 
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For works costing more than 

Rs.20,00,000/- 

10% on first Rs.10,00,000/- + 

7 ½% on the next 

Rs.10,00,000/- + 5%  on the 

balance.  

 

1% on first Rs.10,00,000/- 

+ ½% on the next 

Rs.10,00,000/- + ¼% on 

the balance. 

 

 (h)  Balance Security for Contract of supplying materials and equipment computed in terms of the 

percentages given above, shall have to be deposited with the Trustees’ Treasurer in advance 

and within 30 days from the date of placement of supply order, either in cash or by A/c. 

Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta Port Trust and 

payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 

contracts to be 

deposited in 

advance. 

 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the amount of Earnest 

Money/Security Deposit held by the Trustees, at any stage. 

No interest payable 

on E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 9.3 hereinafter and 

subject to deduction, if any, under the provision of Sub-clause 3.5 (ii) herein below. Id, 

however, the Contract provides for any maintenance period. 50% of the Security Deposit 

may be refunded against any of the treasury Receipt for that amount on expiry of half of the 

maintenance period and the balance deposit on the expiry of the said maintenance period and 

after the Engineer has certified the final completion of work in Form G.C.2 and the 

Contractor has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of refund of 

S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if 

the Contractor fails to carry out the work or to perform/observe any of the conditions of the 

Contract. The Trustees shall also be at liberty to deduct any of their dues from the Security 

Deposit, fixed Security, Earnest Money or from any sum due or to become due to the Contractor 

under any other contract. 

Forfeiture of S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable guarantee from Calcutta/Haldia Branch, as the case may be, of 

any Nationalised Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the 

letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the Contract 

shall be liable to be terminated and the earnest money shall be liable to forfeiture; all at the discretion of the 

Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever 

required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for timely 

revalidation of such Bank Guarantee, failing which and for non-fulfilment of any contractual obligation by the 

Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or 

enforce the same unilaterally. 

 

Bank 

Guarantee in 

lieu of Cash 

S.D. in certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 Crore, along with their tender 

comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a document 
called Integrity Pact Agreement duly signed by their authorized representative. The Proforma of the Integrity Pact 

Agreement shall as specified in the GCC. In case  of  tender value  more than Rs 5 Crore, the  Integrity Pact 

Agreement is an essential part and parcel of bid document to be submitted by each tenderer, without which the tender 
shall not be considered.” 

 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language to be 

used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only within the jurisdiction of the 

High Court at Calcutta, India, including the following Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration Agreement only). 

Applicability of 

laws on the 

contract 
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4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his representative, the 

contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 

form annexed hereto. Until such Contract Agreement is executed, the other documents referred to in the 

definition of the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor to 

Execute 

Contract 

Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one another. Should there 

by any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the 

power to correct the same and his decision shall be final and binding on the parties to the Contract. 

 

Interpretation 

of contract 

documents –

Engineers’ 

Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of Contract and in the 

Bill of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the 

work, but these shall remain the property of the Trustees and hence, the Contractor shall return them 

to the Engineer or his Representative on completion of the work, if not torn or mutilated on being 

regularly used at site. 

 

All Drawings are 

Trustees’ property. 

 

4.5 The Contractor shall prove and make at his own expense any working or progress drawings required 

by him or necessary for the proper execution of the works and shall, when required, furnish copies of 

the same free of cost to the Engineer for his information and/or approval, without meaning thereby the 

shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 

 

Contractor to 

prepare working / 

progress drawings 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part 

thereof without the written permission of the Engineer. Even if such permission be granted, the 

Contractor shall remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his 

agents, servants or workmen as fully as if these were the acts, defaults or neglects of the Contractor 

himself or his agents, servants or workmen and (b) for his full and entire responsibility of the contract 

and for active superintendence of the works by him despite being sublet, provided always that the 

provision of labourers on a “piece rate” basis shall not be deemed to be sub-letting under this clause. 

 

Contractor cannot 

sub-let the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in his Tender/Offer all his 

cost for supplying and providing all constructional plant, temporary work. Materials both for 

temporary and permanent works, labour including supervision thereof, transporting to and from the 

site and in and about the work, including loading, unloading, fencing, watching, lighting, payment of 

fees, taxes and duties to the appropriate authorities and other things of every kind required for the 

construction, erection, completion and maintenance of the work. 

Contractors’ price is 

inclusive of all costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations 

and methods of construction, even if any prior approval thereto has been taken from the Engineer or 

his Representative. The Contractor shall not be responsible for the correctness of the design or 

specification of the Temporary and Permanent works formulated by the Engineer; but the Contractor 

shall be fully responsible for the correct implementation thereof, as also for any design and 

specification prepared/proposed/used by the Contractor. 

 

Contractor is 

responsible for all 

construction 

process, except for 

correctness of design 

and specification 

formulated by the 

Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall submit to him the 

details of his (a) programme for execution of the work, (b) proposed procedure and methods of work, 

(c) proposed deployment of plant, equipment, labour, materials and temporary works. The submission 

to and/or any approval by the Engineer or his Representative to any such programme or particulars 

shall not relieve the Contractor of any of his obligations under the contract.  

 

Contractor to 

submit his 

programme of work 
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 If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his 

revised programme for completion of work within the stipulated time whenever asked to do so. 

 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor during execution of the 

works and as long thereafter as the Engineer or his representative shall consider necessary during the 

maintenance period. The Contractor or his competent and authorised agent or representative shall be 

constantly at site and instructions given to him by the Engineer or his representative in writing shall 

Contractor to 

supervise the 

works 
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be binding upon the Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall 

inform the Engineer or his representative in writing about such representative/agent of him at site. 

 

4.11 The Contractor shall employ in execution of the Contract only qualified careful and experienced 

persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of is 

staff, workmen or official at site and the Contractor shall within 48 hours comply with such 

instruction without any demur whenever the Engineer shall feel that the deployment of the person 

concerned will not be conducive to the proper and timely completion of the work. 

 

Contractor to 

deploy qualified 

men and 

Engineer’s power 

to remove 

Contractor’s men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of the works in relation to 

reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of 

any alignment or level by the Engineer or his Representative shall not in any way relieve the 

contractor of his responsibility for the correctness thereof and he shall fully provide protect and 

preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile marks and other 

things used in setting out the works. 

 

Contractor is 

responsible for 

line, level, setting 

out etc. 

4.13 From the commencement of the works till issue of the completion certificate in Form G.C.1, vide 

Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the 

excepted risks, any damage, loss or injury to the work or any part thereof shall be made good by the 

Contractor at his own cost as per instruction and to the satisfaction of the engineer, failing which the 

Engineer or his Representative may cause the same to be made good by any other agency and the 

expenses incurred and certified by the Engineer shall deem proper. This Clause will not apply to that 

part of the work, which might have been taken over by the Trustees on partial completion of the work 

and in such case the Contractor’s obligation will be limited to repairs and replacement for 

manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the 

directions of the Engineer as also for defects/damages if any caused to the work by the Contractor 

during such repairs and replacement in the maintenance period.  

 

Contractor is 

responsible to 

protect the work 
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4.14 The Contractor shall at his own cost protect support and take all precautions in regard to the 

personnel or structure or services or properties belonging to the Trustees or not which may be 

interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified 

the Trustees against claim for injury, loss or damage caused by the Contractor in connection with 

the execution and maintenance of the work to the aforesaid properties, structures and services 

and/or to any person including the Contractor’s workmen. Cost of Insurance Cover, if any, taken 

by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the 

Contract. 

 

Contractor is 

responsible for all 

damages to other 

structures / persons 

caused by him in 

executing the work. 

 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if any fossil, coins, articles 

of value or antiquity and structures and other remains or things of geological or archaeological 

importance be discovered at site which shall remain the property of the Trustees and protect them 

from being damaged by his workmen and arrange for disposal of them at the Trustees’ expense as 

per the instruction of the Engineer’s Representative. 

 

Fossils, Treasure 

travois, etc. are 

Trustees’ property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the Trustees against all 

claims, demands, actions and proceedings and all costs arising therefrom on account of : 

 

(g) Infringement of any patent right, design, trademark or name or other protected right in 

connection with the works or temporary work. 

 

(h) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, 

for getting all materials and equipment required for the work. 

(i) Unauthorised obstruction or nuisance caused by the contractor in respect of Public or Private 

or Private road, railway tracks, footpaths, crane tracks, waterways, quays and other 

properties belonging to the Trustees or any other person. 

(j) Damage/injury caused to any highway and bridge on account of the movement of Contractor’s 

plants and materials in connection with the work. 

(k) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to 

waterway, in transporting contractor’s plants and materials. 

(l) The Contractor’s default in affording all reasonable facilities and accommodation as per the 

direction of the Engineer or his Representative to the workmen of the Trustees and other 

agencies employed by or with the permission and/or knowledge of the Trustees on or near the 

Contractor to 

Indemnify the 

Trustees against all 

claims for loss, 

damage, etc. 
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site of work. 

 

4.17 Debris and materials, if obtained by demolishing any property, building or structure in terms of the 

Contract shall remain the property of the Trustees. 

Dismantled 

materials Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been inclusive of the following : 

 

(a) Keeping the site free of unnecessary obstruction and removal from site of 

constructional plant wreckage, rubbish, surplus earth or temporary works no 

longer required. 

 

(b) Cleaning and removal from site all the surplus materials of every kind to leave 

the site clean and tidy after completion of the work, without which payment 

against final bill may be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of Docks, the River 

Hooghly and other waterways against pollution of whatever nature during 

execution and maintenance of the works and to prevent rubbish, refuse and other 

materials from being thrown into the water by the Contractor’s men or those of 

his agency. 

 

(d) Making arrangements  for deployment of all labourer and workers, local or 

otherwise including payment for their wages, transport, accommodation, medical 

and all other statutory benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the requirements of local 

authority or the Engineer or his Representative for preventing (i) spread of any 

infectious disease like smallpox, cholera, plague or malaria by taking effective 

actions for destruction of rats, mice, vermin, mosquitoes, etc. and by maintaining 

healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 

disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv) 

deployment  of workmen of age less than 16 years. 

 

Contractor’s quoted 

rates/price must be all 

inclusive 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the Contractor, if the same is 

posted or sent by hand to the address given in the tender or to the Contractor’s Site 

Office or to the Registered Office of the Contractor. The time mentioned in these 

conditions for doing any act after direction or notice shall be reckoned from the time 

of such posting or despatch. 

 

Notice to Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and men and any firm 

supplying plant, materials and equipment shall not publish or caused to be published 

any photographs or description of the works without the prior authority of the 

Engineer in writing. 

 

Contractor not to publish 

photograph or particulars 

of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer render all 

reasonable facilities and Co-operation as per direction of the Engineer or his representative 

to any other Contractor engaged by the Trustees and their workmen to the Trustees’ own 

staff and to the men of other Public Body on or near the site of work and in default the 

Contractor shall be liable to the Trustees for any delay or expense incurred by reason of 

such default. 

Contractor to 

provide facilities to 

outsiders 

 

4.22 The work has to be carried out by the Contractor causing the minimum of hindrance for 

any maritime traffic or surface traffic. 

Work to cause 

minimum possible 

hindrance to traffic 

movement 

4.23 All constructional plants, temporary works and materials when brought to the site by the 

Contractor shall be deemed to be the property of the Trustees who will have lien on the 

same until the satisfactory completion of the work and shall only be removed from the site 

Trustees’ lien on 

Contractor’s Plant & 

Equipment. 
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in part or in full with the written permission of the Engineer or his Representative. 

 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  

5.1 The Contractor shall commence the work within 7 days of the receipt of Engineer’s letter 

informing acceptance of the Contractor’s tender/offer by the Trustees or within such 

preliminary time as mentioned by the Contractor in the Form of Tender or the time 

accepted by the Trustees. The Contractor shall then proceed with the work with due 

expedition and without delay, except as may be expressly sanctioned or ordered by the 

Engineer or his Representatives, time being deemed the essence of the contract on the part 

of the contractor. 

Preliminary time to 

commence work an 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or near the site to which the 

Engineer’s Representative may send communications and instructions for use of the 

Contractor. 

Contractor’s site 

office 

 

5.3 Unless specified otherwise in the contract or prior permission of the Engineer has been 

taken, the contractor shall not execute the work beyond the working hours observed by the 

Engineer’s Representative and on Sundays and Holidays observed in the Trustees’ system, 

except in so far as it becomes essential on account of tidal work or for safety of the work. If 

the progress of the work lags behind schedule or the work has been endangered by any act 

or neglect on the part of the contractor, then the Engineer or his Representative shall order 

and the contractor at his own expense shall work by day and by night and on Sundays and 

Public Holidays. Any failure of the Engineer or his Representative to pass such an order 

shall not relieve the contractor from any of his obligations. The Engineer’s decision in this 

regard shall be final binding and conclusive. 

 

Contractor to 

observe Trustees’ 

working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the work shall be 

procured and supplied by the contractor with the approval of the Engineer or his 

Representative and subject to subsequent testing as may be required by the Engineer or his 

Representative. The Engineer shall exercise his sole discretion to accept any such materials. 

Contractor to supply 

all materials as per 

requirement of the 

Engineer or his 

representative 

 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and method of 

measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of 

Indian Standards and the written instructions of the Engineer or his Representative. Where no 

specific reference is available in the contract, the material and workmanship shall be of the 

best of their respective kinds to the satisfaction of the Engineer. 

 

Materials & Works 

 

5.6 Samples shall be prepared and submitted for approval of the Engineer or his representative, 

whenever required to do so, all at the Contractor’s cost. 

 

Contractor to submit 

samples for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 

representative in respect of materials and workmanship deployed on the work, shall be borne 

by the Contractor. 

 

Contractor to arrange 

all testing at his own 

cost. 

 

5.8 Regarding the supply of any materials by the Trustees to the contractor in accordance with the 

contract, the following conditions shall apply : 

 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the materials from the 

Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of 

statement of consumption thereof in the manner required by the Engineer or his 

representative, return of surplus and empty container to the Trustees’ Stores as per the 

direction of the Engineer or his Representative. 

 

The Contractor shall 

account for and look 

after the Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor shall remain solely 

responsible for any such materials issued to him and for any loss or damage thereof for 

any reason other than “Excepted Risks”, the Contractor shall compensate the Trustees’ 

in the manner decided by the Engineer and shall at no stage remove or cause to be 

removed any such material from the site without his permission in writing. 

 

Contractor to 

compensate for loss 

and damage to 

Trustees’ materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and in accordance with the rate 

of progress of work but except for grant of suitable extension of completion time of work as 

decided by the Engineer. The Contractor shall not be entitled to any other compensation, 

monetary or otherwise, for any delay in the supply of Trustees’ materials to him. The 

Contractor shall, however, communicate his requirement of such materials to the Engineer 

from time to time. 

Delay in supply of 

Trustees’ materials 

will only entitle the 

Contractor for 

extension of 

completion time of 

work 
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 (d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued 

to the contractor shall be recovered from the contractor’s bills and/or any of his other 

dues, progressively according to the consumption thereof on the work and/or in the 

manner decided by the Engineer or his representative and at the rate/s stipulated in 

the contract. These rates shall only be considered by the contractor in the 

preparation of his tender/offer and these will form the basis of escalation/variation, if 

in future the contractor is required to procure and provide any such material on the 

written order of the Engineer consequent on the Trustees’ failure to effect timely 

supply thereof. 

 

Recovery from 

Contractor for 

Trustees’ materials 

under normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any of the Trustees’ 

materials issued to the contractor has been – (i) lost or damaged, (ii) consumed in 

excess of requirement and (iii) wasted by the contractor in excess of normal  wastage, 

then the value thereof shall be recovered from the contractor’s bills or from any of 

his other dues, after adding 19 ¼% extra over the higher one of the followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would be determined by the 

Engineer. 

 

Recovery from 

Contractor for 

Trustees’ materials 

under other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any material and work 

at any time and to order at any time – (I) for removal from the site of any material which 

in his opinion is not in accordance with the contract or the instruction of the engineer or 

his representative, (ii) for the substitution of the proper and suitable materials, or (iii) the 

removal and proper re-execution of any work which in respect of material and 

workmanship is not in accordance with the contract or the instructions of the Engineer. 

The Contractor shall comply with such order at his own expense and within the time 

specified in the order. If the contractor fails to comply, the Engineer shall be at liberty to 

dispose any such materials and re-do any work in the manner convenient to the Trustees 

by engaging any outside agency at the risk and expense of the contractor and after giving 

him a written prior notice of 7 days. 

Contractor to replace 

materials/work not 

acceptable to the 

Engineer or his 

Representative 

5.10 No work shall be covered up and put out of view by the contractor without approval of the 

Engineer or his Representative and whenever required by him, the contractor shall 

uncover any part or parts of the work or make openings in or through the same as may be 

directed by the Engineer or his representative from time to time and shall reinstate or 

make good those part of works thus affected to the satisfaction of the Engineer, all at the 

cost of the contractor.  

 

The Trustees shall reimburse such cost as determined by the Engineer, if the initial 

covering up was with prior written order of the Engineer or his Representative. 

 

Contractor to seek 

approval of Engineer 

or his Representative 

before covering up 

any portion of work 
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5.11 On a written order of the Engineer or his Representative, the contractor shall delay or 

suspend the progress of the work till such time the written order to resume the execution is 

received by him. During such suspension the contractor shall protect and secure the work 

to the satisfaction of the Engineer or his Representative. All extra expenses in giving effect 

to such order shall be considered by the Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the contractor, or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety of the works or any part 

thereof. 

 

The Engineer shall settle and determine such extra payment and/or Extension of 

completion time to be allowed to the contractor, as shall, in the opinion of the Engineer be 

fair and reasonable, and the same shall be final and binding on the Contractor. 

 

Contractor to 

suspend work on 

Order from Engineer 

or his Representative 
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5.11.1 If at any time before or after commencement of the work the Trustees do not require the 

whole of the work tendered for the Engineer shall notify the same to the contractor in 

writing and the contractor shall stop further works in compliance of the same. The 

Contractor shall not be entitled to any claim for compensation for underived profit or for 

such premature stoppage of work or on account of curtailment of the originally intended 

work by reason of alteration made by the Engineer in the original specifications, drawings, 

designs and instructions. 

 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the satisfaction of the Engineer and has 

passed any final test prescribed in the contract, the contractor shall, within 21 days of 

submission of his application to the Engineer, be entitled to receive from him a certificate 

for completion of work in Form G.C.1, annexed hereto. If any part of the total work having 

been completed to the satisfaction of the Engineer, be taken over and/or used by the 

Trustees, the Contractor shall on application be entitled to partial completion certificate in 

the Form G.C.1 indicating the portion of the work covered by it, so that the Contractor’s 

liability during maintenance period of the contract, if any, shall commence from the date 

mentioned in such certificate so far as the completed portion of the work is concerned. 

 

Completion 

Certificate G.C.1. 
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6.0 TERMS OF PAYMENT : 

 

 

6.1 

 

 

No sum shall be considered as earned by or due to the Contractor in respect of the work till 

final and satisfactory completion thereof and until a certificate of final completion in Form 

G.C.2 has been given by the Engineer. 

 

On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all 

be treated as mere advance, which shall stand recoverable in full or in part, if the Engineer 

so decides in the context of Contractor’s unfulfilled contract condition, if any. 

 

All interim payments 

are advances till issue 

of Certificate in Form 

G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of measurements of actual 

work done, as recorded in the Trustees’ measurement books and at accepted tendered or at 

agreed rates, as the case may be, except as otherwise provided in the contract and when the 

Engineer decides any other rate for change in the scope of work or omission, if any, on the 

part of the Contractor. 

 

Payment on the basis 

of measurements at 

agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having an initially stipulated 

completion period of 4 months or more, on account payments may be made sat the 

discretion of the Engineer or his Representative at intervals deemed suitable and justified 

by him. Provided always that subject to execution of work of substantial value in the 

context of the contract price, the interval of such on account payments shall be decided by 

the Engineer or his Representative, which shall ordinarily not be less than 1 month in 

between two payments for on account bill and/or advance. 

 

Limitation for on 

account payment  

6.4 Measurement for works done shall be progressively taken by the Engineer’s Representative 

and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper 

by him and/or the Engineer. The Contractor or his duly accredited Representative or Agent 

shall remain present at the time of such measurement and assist the engineer’s 

Representative in every manner required by him. After the measurements taken have been 

entered in the Measurement Book, the Contractor or his Agent shall sign the Measurement 

Book at the wend of such Measurements over the Contractor’s Rubber Stamp as a token of 

acceptance of all such measurements, recorded above and prior to such signature. If the 

Contractor or his Agent fails to participate even after 3 days written notice from the 

Engineer’s Representative, the measurement shall be taken ex-parte by the Engineer’s 

Representative and those shall be accepted by the Contractor. 

Recording of 

measurements 



                                                                                 NIT NO. : RS/T/O-D/140/18-19/185 dated 15.01.2019 

 

55 

 

 

 

 

 

 

 

 

 

GC – 19 

 

6.5 Based on the quantum of work and the value thereof computed in the Measurement 

Book, the Contractor shall type out his bill in the proforma approved by the  

Engineer and submit the same to the Engineer’s Representative in quadruplicate, duly 

signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his 

Representative may in his absolute discretion, allow advance payment against such 

bill to the extent of an amount not exceeding 75% of the “net payable” sum of the said 

bill, subject to adjustment thereof against the bill at the time of checking and auditing 

the bill at the Trustees’ end. The measurement Book will not be handed over to the 

Contractor; but he will obtain the abstracts of quantities, amounts and recoveries to 

type out the bill. 

 

Contractor to prepare 

and submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in respect of accepted 

offers/where estimated amount put to tender would be Rs.2,00,000/- or more, advance 

payment may be made to the extent of 75% of the value of any material purchased 

and brought to the site by the Contractor. Provided always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his Representative be of 

imperishable nature, 

 

(ii) the value of such materials shall be assessed by the engineer or his 

Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the contractor, under which the 

Trustees secure a lien on the contractor’s materials, 

 

(iv) the materials are safe-guarded by the contractor against losses, shortage and 

misuse due to the contractor postponing the execution of the work or otherwise, 

 

 

 

 

 

 

 

 

Advance payment 

against Non-perishable 

materials 

 (v) in the event of storage of such materials within the Trustees’ protected areas in 

the Docks, the contractor shall submit an Indemnity Bond in the proforma and 

manner acceptable to Trustees’ whereby the contractor shall indemnify the 

Trustees against all financial loss/damage, on account of loss/damage to such 

materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ protected areas the 

Contractor shall submit to the Engineer an irrevocable Bank Guarantee favouring 

the Trustees and for the same sum as is being advance, in the proforma and 

manner acceptable to the Trustees. The Guarantee shall be of a Calcutta/Haldia 

Branch of any Nationalised Bank or a Schedule Commercial Bank, as the case 

may be, acceptable to the Trustees and shall remain valid till the anticipated 

period of consumption of such materials in the work. The Bank Guarantee must 

bear an undertaking by the issuing Bank guaranteeing automatic payment of the 

guaranteed sum to the Trustees by the Bank on the date of expiry of the validity of 

the Guarantee, unless with the prior written approval of the Engineer on behalf of 

the Trustees, the Bank has extended the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the contractor's bills or any 

other dues, progressively with the consumption of the materials on the basis of 

quantity consumed. Consequent on full recovery of the advance the Indemnity 
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Bond/Bank Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to the 

Contractor duly discharged by the Engineer on behalf of the Trustees. 

 

 

 

 

 

 

6.7 No certificate of the Engineer or his representative shall protect the Contractor against 

or prevent the Trustees from obtaining repayment from the Contractor, in case the 

Engineer or his representative should overcertify for payment or the Trustees should 

over-pay the Contractor on any account. 

 

Recovery for wrong 

and over payment 

6.8 No claim for interest shall be admissible or payable to the Contractor at any stage and in 

respect of any money or balance or Bank Guarantee, which may be due to the 

Contractor from the Trustees, owing to dispute or otherwise or for any delay on the part 

of the Trustees in making interim or final payment or otherwise. 

 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated 

quantities of the work and shall never be deemed as actual or correct quantities of the 

works to be executed by the contractor in fulfilment of his obligation under the contract. 

 

Quantities in Bill of 

Quantities of Tender 

7.2 The Engineer shall have the power to order the Contractor in writing to make any 

variation of the quantity, quality or form of the works or any part thereof that may, in 

his opinion, be necessary and the Contractor upon receipt of such an order shall act as 

follows : 

 

Engineer’s power to 

vary the works 
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7.2 

 

(a) Increase or decrease the quantity of any work included in the contract. 

 

(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included in the contract. 

 

(d) Change the levels, lines, position and dimensions of any part of the work, and 

 

(e) Execute extra and additional work of any kind necessary for completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be treated ass 

revocation of the contract, but the value (if any) of all such variations evaluated in accordance 

with the Engineer’s sole decision shall be taken into account and the contract price shall be 

varied accordingly. 

 

Variation by 

engineer do not 

vitiate the contract 

7.4 Provided always that written order of the Engineer shall not be required for increase or 

decrease in the quantity of any work upto 15% where such increase or decrease is not the 

result of any variation order given under this clause but is the result of the quantities 

exceeding or being less than those stated in the bill of quantities. Provided also that verbal 

order of variation from the Engineer shall be complied with by the Contractor and the 

Engineer'’ subsequent written confirmation of such verbal order shall be deemed to be an 

order in writing within the meaning of this clause. 

Where written 

order for variation 

is not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional work unless they 

have been carried out under the written orders of the Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be added to or deducted from 

the sum named in the tender in respect of any extra work done or work omitted by his 

order. 

Payment for extra 

or additional, or 

omitted work or 

substituted work, 

Engineer’s powers 

 (c)  All extra, additional or substituted work done or work omitted by order of the Engineer 

shall be valued on the basis of the rates ad prices set out in the contract, if in the opinion 

of the Engineer, the same shall be applicable. If the contract does not contain any rates 

or prices directly applicable to the extra, additional or substituted work, then the 

Engineer may decide the suitable rates on the basis of Schedule of Rates (including 

surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees 

with due regard to the accepted contractual percentage, if any thereon. In all other cases 

the Engineer shall solely determine suitable rates in the manner deemed by him as fair 

and reasonable, and his decision shall be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the nature or amount of 

the whole of the contract work or to any part thereof shall be such that, in the opinion of 

the Engineer, the rate of prices contained in the contract for any item of the works or the 

rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason of such 

omission or addition rendered unreasonable or in-applicable, the Engineer shall fix such 

other rate or price as he deems proper and the Engineer’s decision shall be final, binding 

and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 

TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or delayed availability of the 

Trustees’ materials to be supplied as per contract or exceptionally adverse climatic conditions 

and natural phenomenon or strikes, lock-outs, civil commotion or other special circumstances 

of any kind beyond the control of the Contractor, cause delay in completing the work, the 

contractor shall apply to the Engineer in writing for suitable extension of completion time 

within 7 days from the date of occurrence of the reason and the Engineer shall thereupon 

consider the stated reasons in the manner deemed necessary and shall either reject the 

application or determine and allow in writing the extension period as he would deem proper 

for completion of the work with or without the imposition of “Liquidated Damage” Clause 

(No.8.3 hereof) on the Contractor and his decision shall be final and binding on the 

Contractor. If an extension of completion time is granted by the Engineer without imposition 

of liquidated damage, from the Clause No.8.3 of the Liquidated damage shall apply from its 

date of expiry, if the work be not completed within the extended time, unless stated otherwise 

in the decision communicated by the Engineer, as aforesaid. 

 

Extension of 

completion time 

8.2 a) If the Contractor fails to complete the work within the stipulated dates or such extension 

thereof as communicated by the Engineer in writing, the Contractor shall pay as 

compensation (Liquidated Damage) to the Trustees and not as a penalty, ½% (half 

percent) of the total value of work (contract piece) as mentioned in the letter of 

acceptance of the tender/offer, for every week or part thereof the work remains 

unfinished. Provided always that the amount of such compensation shall not exceed 10% 

of the said value of work. The amount of Liquidated damages shall be determined by the 

Engineer, which shall be final and binding. 

 

‘Liquidated Damage’ 

and other 

compensation due to 

Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have the power to recover 

the said amount of compensation/damage in Sub-clause (a) of this clause, from any money 

due or likely to become due to the Contractor. The payment or deduction of such 

compensation/damage shall not relieve the Contractor from his obligation to complete the 

work or from any of his other obligations/liabilities under the contract and in case of the 

Contractor’s failure and at the absolute discretion of the Engineer, the work may be 

ordered to be completed by some other agency at the risk and expense of the Contractor, 

after a minimum three days notice in writing has been given to the Contractor by the 

Engineer or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees may, in their 

absolute discretion, terminate the contract and enter upon the site and works and expel the 

Contractor there from after giving him a minimum 3 days’ notice in writing, due to 

occurrence of any of the following reasons and decision of the Trustees in this respect, as 

communicated by the Engineer shall be final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of the 

Contractors 

remedies & 

powers/Terminatio

n of Contract. 
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 (ii) In the opinion of the Engineer, either the progress of work is not satisfactory or the 

work is not likely to be completed within the agreed period on account of Contractor’s 

lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any lawful excuse 

under these conditions has kept the work suspended for at least 15 days despite 

receiving the Engineer'’ or his Representative'’ written notice to proceed with the 

work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to dismantle or demolish 

and replace work for 7 days after receiving from the Engineer or his representative the 

written notice stating that the said materials or work were condemned and rejected by 

him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the contract or is 

persistently or flagrantly neglecting to carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf 

of the contractor t any officer, servant or representative of the Trustees or to any 

person on his or their behalf in relation to the obtaining or to the execution of the 

contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with his creditors or 

being a company goes into liquidation either compulsory or voluntary. 

 

 

 

GC – 24 

 

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on 

behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and 

materials issued to him at the place to be ascertained from the Engineer, within 7 days of 

receipt of such letter. 

 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the 

work through any other agency at the Contractor’s risk and expense and the Contractor shall 

be debited any sum or sums that may be expended in completing the work beyond the amount 

that would have been due to the Contractor, had he duly completed the work of the work in 

accordance with the contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt payment of only 90% 

of the value of work actually done or materials actually supplied by him and subject to 

recoveries as per contract, provided the work done and materials conform to specifications at 

the time of taking over by the Trustees. The payment for work shall be based on 

measurements of actual work done and priced at approved contract rates or other rates, as 

decided by the Engineer. The payment for materials supplied shall be at the rates as decided 

by the Engineer, which shall I in no case be more than market rates prevailing at the time of 

taking over by the Trustees. The Engineer’s decision in all such case shall be final, binding and 

conclusive. 

 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is 

completed by other agency and the Contractor’s liabilities to the Trustees are known in all 

respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall maintain the same for a period, as 

may be specified in the form of a Special Condition of the Contract, from the date mentioned 

in the Initial Completion Certificate in Form G.C.1. Any defect/fault, which may appear in the 

work during aforesaid maintenance period, arising, in the sole opinion of the Engineer or his 

representative, from materials or workmanship not in accordance with the contract or the 

instruction of the Engineer or his representative, shall, upon the written notice of the Engineer 

or his representative, be amended and made good by the Contractor at his own cost within 

seven days of the date of such notice, to the satisfaction of the Engineer or his representative, 

failing which the Engineer or his representative shall have the defects amended and made good 

through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or 

incidental thereto,   shall be recoverable from the Contractor in any manner deemed suitable 

by the Engineer. 

 

Contractor’s 

obligation for 

maintenance of 

work. 
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9.2 The Contractor shall not be considered completed and the work shall not be treated as finally 

accepted by the Trustees, until a Final Completion Certificate in Form G.C.2 annexed hereto shall 

have been signed and issued by the Engineer to the contractor after all obligations under the 

Contract including that in the maintenance period, if any, have been fulfilled by the Contractor. 

Previous entry on the works or taking possession, working o using thereof by the Trustees shall not 

relieve the Contractor of his obligations under the contract for full and final completion of the work. 

 

Certificate of 

final completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of 

his Security Deposit by submitting o the Engineer (I) The Treasury Receipts granted for the amount 

of Security held by the Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 

hereto (in original), where upon the Engineer shall issue Certificate in Form G.C.2 and within two 

months of the Engineer’s recommendation, the Trustees shall refund the balance due against the 

Security Deposit to  the Contractor, after making deduction therefrom in respect of any sum due to 

the Trustees from the Contractor. 

 

Refund of 

Security Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND ARBITRATION 

 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or connected with the 

interpretation of the Contract including the meaning of Specifications, drawings, designs and 

instructions or as to the quality of workmanship or as to the materials used in the work or the 

execution of the work whether during the progress of the works or after the completion and whether 

before or after the determination, abandonment or breach of the contract the decision of the 

Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect 

to by the Contractor.  

 

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 

receiving notice of such decision require that the matter shall be referred to Chairman, who shall 

thereupon consider and give a decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the Chairman, he shall within 15 

days after receiving notice of such decision require that within 60 days from his written notice, the 

Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 

Trustees for the purpose and any such reference shall be deemed to be a submission to arbitration 

within the meaning of Indian Arbitration Act, 1940 or any statutory modification thereof.  

 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever, another person from panel shall be appointed as Sole 

Arbitrator and he shall proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the 

parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as 

provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found 

necessary, enlarge the time for making and publishing the award, with the consent of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed by the Arbitrator in 

his sole discretion. Upon every or any such reference the cost of any incidental to the reference and 

award respectively shall be in the discretion of the Arbitrator who may determine, the amount 

thereof or by whom and to whom and in what manner the same shall be borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the 

Indian Arbitration Act 1940 or any amendment thereof. The Arbitrator shall give a separate award 

in respect of each item of disputes and respective claim referred to him by each party and give 

reason for the award. 

 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – within only the 

parameters of scope and conditions of the contract in question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules 

made thereunder, for the time being in force, shall apply to the arbitration proceedings under this 
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Clause.  

 

10.4 The Contractor shall not suspend or delay the work and proceed with the work with due diligence 

in accordance with Engineer’s decision. The Engineer also shall not withhold any payment, which, 

according to him, is due or payable to the Contractor, on the ground that certain disputes have 

cropped up and are likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the cases 

of contracts, where tendered amount appearing in the letter of acceptance of the tender / 

offer is less than Rs.40,00,000/-. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any kind whatsoever in 

relation to the execution of the work to the Engineer within 30 days from the date of 

occurrence of the cause of dispute and before the preparation of the final bill, giving 

detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance period, if any, 

stipulated in the contract, must be submitted to the Engineer, with detailed 

justification in the context of contract conditions, before the issuance of final 

completion certificate in Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the Contractor can raise 

pertaining to the Contract after submission of certificate in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 

10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the Engineer and / or by 

any Arbitrator subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide 

Clause 10.3 hereinabove, on their sole discretion, by adding the names of new 

Arbitrators and / or by deleting the names of existing Arbitrators, without making 

any reference to the Contractor.  

 

 

 

 

 

 

 

 

 

 

 

 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
 
 
 
 
 
 
 
 
 

To 
      __________________ 
      __________________ 
      __________________ 

 
I/We__________________________________________________________________   
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having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and 
Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be performed in accordance 
with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees 
and at the rates & prices set out in the annexed Bill of Quantities within ___________ months / weeks from the date of order to 
commence the work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract 
Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract 
and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by the work from the date 
of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. ___________________________ of  
_____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months. 

                                                                                
              ___________________________                                                                                                                         
Dated :                                                                                                     (Signature of Bidder with Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In Block 
Letters) 

  Address :  

Address : 
 

   

Occupation :  
 

   

 
 

 

 

 

 

 

 

 
 

KOLKATA PORT TRUST 

 

FORM G.C.1 
 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 
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Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the __________________ day of ___________ 

2000    in accordance with terms of the Contract and you are required to maintain the work as per Clause 62  of the General Conditions of 

Contract and under provisions of the Contract for a period of _______________________ weeks / months / years 

 

 from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 

 

 

                                                                                     Yours faithfully, 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 

 

 

 

                                                                                                 

                                                                                   

 

 

KOLKATA PORT TRUST 

 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in accordance with the terms of 

the Contract and that all obligations under the Contract have been fulfilled by  the Contractor.  

 

 

 

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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KOLKATA PORT TRUST 

 

FORM G.C.3 

 

 

(‘NO CLAIM ‘CERTIFICATE FROM CONTRACTOR) 

 

The Chief Engineer 

Kolkata Port Trust 
 

 (Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the execution of the following work 

viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 

 

 

 

 

 

 

 

 

 
KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a statutory body constituted under 
Major Port Trust Act ,1963 under the rules there under and statutory modification thereto having Registered Office at 15, Strand 
Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be 
deemed to include his successor/s in office) on the one part and ___________________________ ______________ (hereinafter 
called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the context he deemed to include his 
heirs, executors, administrators, representative, successor in officer and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the contractor for the 
execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
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1. In this agreement words expressions shall have the same meanings as are respectively assigned to them in General 
Conditions Of Contract, hereinafter referred to. 

  
2.  The following documents shall be deemed to form and be read and construed as part of this Agreement  , viz :- 
 

i. The said Tender/Offer & the acceptance of Tender/ Offer. 

ii. The Drawings. 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii. The Bill Of Quantities. 

viii. All correspondences by which the contract is added, amended, varied or modified in any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned the contractor 
hereby covenant with the Trustees to execute ,complete  and maintain the work in conformity in all respects with the 
provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution ,completion and maintenance 

of the works the Contract Prices at the times and in the manner prescribed by the contractor . 
 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as fixed (or have set their 
respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia 

Branch, as the case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal 

Adviser of the Trustees.  

 

 

 

Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
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To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 
Kolkata – 700 001 

 

Dear Sirs, 
 

In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ EMPLOYER “which expression shall unless 

repugnant to the context or meaning thereof include its successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    (hereinafter referred to as the 

“CONTRACTOR “ which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and 

assigns) a CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the 
Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated ____________________ Valued at Rs                             

_______________________________ for “                                        ” and the contractor having agreed to prove a Contract performance Guarantee for 

the faithful performance of the entire Contract equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  
 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             (hereinafter referred to as the “Bank”, 

which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns) do hereby 
guarantee and undertake to pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   only)  as 

aforesaid at any time   up to without any demur, reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such 

demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR 
or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its 

currency without previous consent of employer and further agrees that the guarantee herein contained shall continue to be enforceable till the Employer 

discharges his guarantee. 
 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee from time to time to extend the 
time for performance of the CONTRACT by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone 

from time to time the exercise of any powers vested in them or any right which they might have against Contractor, and to exercise the same at any time 

in any manner, and other to enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  and 
CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall not be released of its obligations under these 

presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or any other acts of omission 

or commission on the part of employer or any other indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the Bank as principal debtor, in the first instance 

without proceeding against CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs         
 (rupees                                      only) and it shall remain in force up to and including                                       and shall be extended from time 

to time for such period , on whose behalf this guarantee has been given. 

 
 

Dated, this ……………………………. day of ……………………………..2010  ……………………….. at ………………………………………. 

 
 

WITNESSES 
 

 

----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 

 

 
 

-----------------------------------------------             ----------------------------------------------------------- 

                    (Name)        (Name) 

 

 

 
--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 
                     

 

                                                                                                          Dated ………………………. 
 

 

 

Integrity Pact 

Between 
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Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 
Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The Principal values full compliances 
with all relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or 

Contractor(s). 

 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender process and the execution of 

the contract for compliance with the principles mentioned above. 

 
NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during and 
subsequent to the currency of the contract to be entered into with a view to:- 

 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ equipment at  a 
competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and the distortionary impact of corruption on 

such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also abstain from bribing and other    corrupt practices and the 
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent procedures.  

 

Section 1 – Commitments of the Principal/ Employer. 

 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  
a. No employee of the Principal, personally or through family members, will in connection with the tender for, or 

the execution of a contract, demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will, in 

particular, before and during the tender process, provide to all Bidder(s) the same information and will not 

provide to any Bidder(s) confidential/  additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal Code 

(IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 

Officer and in addition can initiate disciplinary actions. 
 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the following 

principles during his participation  in the tender process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the Principal’s employees 

involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary contract, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use 

improperly, for purposes of competition or personal gain, or pass on to others, any information or document provided by the Principal as part of 

the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if any. Similarly the 

Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 

the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the 

Guidelines, all the payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 

Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or intends to make to 

agents, brokers or any other intermediaries in connection with the award of the contract. 
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(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences. 

 
Section-3-Disqualification from tender process and exclusion from future contracts 

 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2 above, or in any other 

form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or 

take action as considered appropriate.  

 
Section 4-Compensation for damages 

 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the Principal is entitled to 

demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract according to Section 3, 

the Principal shall be entitled to demand and recover from the Contractor liquidated damages of the contract value or the amount equivalent to 

Performance Bank Guarantee. 

 Section 5-Previous transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact with any other Company 
in any country conforming to the anti corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 

Departments of India that could justify his exclusion from the tender process. 
 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as considered 

appropriate. 
 

 

 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity Pact, and to submit it to 

the Principal before contract signing. 

 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 
 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with provisions of the extant 

law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor (IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations under 

this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated by the Principal and the 

Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract documentation of the 

PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable to sub-

contractors. The Monitor shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with 

confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to the contract provided 

such meetings could have an impact on the contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the option to 

participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of Kolkata Port Trust within 8 

to 10 weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit 
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proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the 

purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the Principal and request 

the Management to discontinue or to take corrective action, or to take other relevant action. The Monitor can in this regard submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate 

action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the Principal/ Employer has not, 

within reasonable time, taken visible action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit 

this information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or its agencies shall be 

entitled to examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall 

provide necessary information and documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 

 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the contract including warranty 

period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the 

contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as specified above, unless 

it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In this case, the parties 

will strive to come to an agreement to their original intentions.  

                                                                                                                                         _________________________________              
___________________________________ 

 

(For & on behalf of the Principal)       (For & on behalf of Bidder/Contractor). 
 

 

              (Office Seal)      (Office Seal) 
 

 

Place : 
 

Date  : 

 
 

Witness 1: 
 

(Name & Address) ………………………………….. 

 
                              …………………………………… 

 

                              …………………………………… 
 

 

Witness 2: 
 

(Name & Address) ………………………………………… 

 
                              …………………………………………. 

                             …………………………………………. 
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ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not registered with KoPT shall 

apply for registration in the prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the principal confirming 
the agency agreement and giving the status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by 

the principal to the agent before the placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated that they are not 

paying any commission to the Indian agents, and the Indian representative is working on the basis of salary or as retainer, a written 

declaration to this effect should be submitted by the party (i.e. Principal) before finalizing the order.  
 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to commit the 
Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is real substantial Company and details of 

the same shall be furnished.  

 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is to be paid by KoPT 
in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether manufacturer or agents of 

manufacturer holding the Letter of Authority of the Principal specifically authorizing the agent to make an offer in India in response to 
tender either directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the Tenderer in the quoted 

price(s), is to be paid by KoPT in India in equivalent Indian Rupees.  
 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the commission/remuneration, if any 

payable to the agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  
 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender liable for rejection 

or in the event of a contract materializing, the same liable to termination by KoPT. Besides this there would be a penalty of banning business 
dealings with KoPT or damage or payment of a named sum.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


