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for
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e Site inspection followed by pre bid meeting
e Start date of submission of e-tender
¢ Closing date for e- Tender

¢ Date of opening of Techno commercial bid

Tender Fee: 590/- (including GST)(Non-Refundable)
EMD : Rs.29,483/-

:12.12.2019 at 11.00 hrs.
:19.12.2019 from 11.00 hrs
:01.01.2020 up to 14.30 hrs.
:02.01.2020 at 14.30 hrs.

Chief Mechanical Engineer



TENDER DOCUMENT

KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM

e-TENDER FOR “Electrical Installation work for illumination of proposed new road to
Indenture Memorial, KPD”.

NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-1/ADV/549 dated 02.12.2019

TENDER NOTICE:
Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single
stage two part system (Part |I: Techno-Commercial Bid and Part Il: Price Bid) for “Electrical
Installation work for illumination of proposed new road to Indenture Memorial, KPD”.

Bid Document may be downloaded from KoPT website www.kolkataporttrust.gov.in and CPP
Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites only.

SCHEDULE OF TENDER (SOT)

TENDER NO. KoPT/KDS/Mech/SE-1/ADV/549 dated 02.12.2019

MODE OF TENDER e-Procurement System

(Online-Part | - Techno-Commercial Bid and

Part Il - Price Bid through CPP portal)
https://eprocure.gov.in/eprocure/app

The intending bidders are required to submit
their offer electronically through NIC’s CPP
Portal for e-Procurement (GePNIC). No physical
tender is acceptable by Kolkata Dock System.

Estimated Value of Tender Rs. 14,74,174/- (Rupees Fourteen Lakh Seventy four
Thousand One Hundred Seventy four only)
i) Earnest Money Deposit The intending bidders should submit Earnest Money

of Rs. 29,483/- (Rupees Twenty nine Thousand Four
Hundred Eighty three only ) to KoPT in the form of
Demand Draft/Banker’s Cheque/ Pay Order from
any of the Nationalized/ Scheduled Banks in India
having branch in Kolkata drawn in favour of
“Kolkata Port Trust.

if) Cost of Tender document “Cost of Tender document” containing Banker’s
cheque or Pay Order or Demand Draft from any of
the Nationalized/Scheduled Banks in India having
branch in Kolkata drawn in favour of “Kolkata Port
Trust” of Rs. 590/- (Rupees Five Hundred Ninety
only) as the cost towards purchase of tender
document (applicable for downloaded NIT only) or
Treasury Receipt of the deposit issued by the
Treasurer, Kolkata Port Trust, as the case may be.




All Banker’s cheques/Pay Orders/Demand Drafts
should be drawn in favour of “Kolkata Port Trust”
on any nationalized/Scheduled bank having
branch in Kolkata.

Date of NIT available to parties to download

09.12.2019 at 17-00 hrs.

Date and time of site inspection & Pre-Bid
meeting

12.12.2019 at 11-00 hrs.

Date of starting of online submission of Bid
(Techno-Commercial Bid and price Bid)
through CPP Portal

19.12.2019 from 11-00 hrs.

Date of closing of online submission of Bid

01.01.2020 at 14-30 hrs.

Date and time of opening of Techno-
Commercial Bid

02.01.2020 at 14-30 hrs.

Date and time of opening of Price Bid

To be informed separately by letter or e-mail or
telephone.

e No physical tender is acceptable by Kolkata Dock System, Kolkata Port Trust.

e Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hosted
on the www.kolkataporttrust.gov.in and https://eprocure.gov.in/eprocure/app.
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Annexure-A
Instructions to Tenderers

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is
NIC’s CPP Portal for e-Procurement (GePNIC).

You are requested to read the terms & conditions of this tender before submitting your online
tender. Tenderers who do not comply with the conditions with documentary proof (wherever
required) will not qualify in the Tender for opening of price bid.

1. | Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by
Kolkata Port Trust from GST registered domestic Contractors for executing the work.

The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from
19.12.2019 (11:00 hrs) to 01.01.2020 (14:30 hrs) and can be downloaded from the official website of
KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC).

The complete tender document can be downloaded from Kolkata Port Trust website:
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are
required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or
before the due date and time of submission. The-tenderer shall upload the scanned copy of the DD
instruments towards the cost of EMD and bid decuments set as proof of payment towards EMD
and cost of Bid documents while submitting.the tender electronically in the NIC’s CPP Portal for e-
Procurement (GePNIC).

The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document.

2. | The Techno-commercial Bid and the Price Bid shall have to be submitted online at
https://eprocure.gov.in/eprocure/app

(A). Part — I (Techno-Commercial bid): Would be opened electronically on specified date and time
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically.

(B) Part — 1l (Price bid): Would be opened electronically of only those bidder(s) whose Part — |
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of
opening of Part Il (Price bid) through valid e-mail confirmed by them.

The tenderers are advised to offer their best possible rates. There would generally be no
negotiations. Bidders are requested to submit their most competitive prices while submitting the
price bid.

3. | All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.




In case of any clarification, please contact KoPT (before the scheduled time of the e- tender).
Contact person (KoPT):

1. Mr. Santanu Kr. Das 2. Mr. Amit Sanyal

Superintending Engineer (Elect)-1 Executive Engineer-11

Mobile No. 9674720037 Mobile No. 9674720093
santanudas@kolkataporttrust.gov.in asanyal@kolkataporttrust.gov.in

3. Mr. Nirmal Chandra Behera
Executive Engineer-1V
Mobile No. 94382 73774
n.behera@kolkataporttrust.gov.in

All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during
the process till finalization of tender by KoPT. Hence, the bidders are required to ensure that their
corporate email 1.D. provided is valid and updated at the stage of registration of vendor with
NIC’s CPP portal (i.e. Service Provider). Bidders are also requested to ensure validity of their DSC
(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

(a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from
depositing Tender Fee and Earnest Money, But all the NSIC/DIC registered firms are not
exempted from depositing Tender Fee and Earnest Money. Only those firms, having documents of
such exemption for the entire tendered work (as per the Bill of Quantity) would be exempted.
Documentary evidence must be uploaded for claim of such exemption, failing which their tender
would be summarily be rejected.

(b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
Techno- Commercial Bid as well as Price Bid.

(c). The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

(d). All electronic bids submitted during the e-tender process shall be legally binding on the
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the
Tender Document.

(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the system.

(f). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part as the case may be without assigning any reason thereof.

(9). No deviation of the terms and conditions of the tender document is acceptable. Submission of
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the
tender.




(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee
Currency as per UOM indicated in the e-tender floor/tender document.

The e-tender shall be governed by the terms and conditions mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

10.

KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reason thereof.

11. | The bidders must upload all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead
to disqualification. Any other document uploaded which is not required as per the terms of the
NIT shall not be considered.

12. | The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

13. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be
forfeited. Punitive action including suspension and banning of business can also be taken against
defaulting bidders.

14 | Price bid must be filled-up in EXCEL Sheet in CPP PORTAL (which is uploaded by KoPT)

15 | EMD & Tender Fee should reach this office physically before opening of Tender document, failing
which techno-commercial bid will not be opened.

16 | EMD, Tender Fee, Statements of Turnover as mentioned and work credential details are to be

treated as essential documents and should_ be uploaded with the other essential documents and
would not be sought afterwards.




Annexure-B

Terms and Conditions of Tender

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-1/ADV/549 dated 02.12.2019

Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents:

i) Average annual financial turnover of the firms during the last three years ending 31.03.2019
should be at least Rs. 4,42,252/- (30% of estimated value). Audited Balance Sheets as well as Profit &
Loss Accounts for the last three financial years ending 31.03.2019 should have to be submitted. In the
event of non submission of Audited Balance Sheets for the financial year ending 31.03.2019, the turn
over for that financial year has to be submitted in lieu, duly certified by Chartered Accountant
mentioning UDIN.

ii) The firms must have either of the following as experience of having successfully completed
similar works during last seven years, ending on 30.11.2019 :

a) Three similar completed works each costing not less than Rs.5,89,670/- (40% of estimated value).
Or

b) Two similar completed works each costing not less than Rs.7,37,087/- (50% of estimated value).
Or

c) One similar completed work costing not less than Rs.11,79,339/- (80% of estimated value).

Here “similar works” means “Supply, Installation, testing and commissioning of street light
poles with light fittings”.

Work experience as a subcontractor or supply contractor shall not be considered as requisite
gualification. The Tenderer shall have to upload documents (certified copy), viz. order letter and
proof of execution to establish his credentials.

OTHER INSTRUCTION:

1. Tender Fee and Earnest Money or NSIC /DIC Certificate, if applicable, are to be uploaded and
must be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical
Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043, failing
which techno-commercial bid will not be opened. Details of which are as under -

(2) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in
original, for Rs. 590/- (Rupees Five Hundred & Ninety only) as cost of Tender Document.

(b) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in
original, for Rs. 29,483/- (Rupees Twenty nine Thousand Four Hundred Eighty three only) as
Earnest Money Deposit.

(c) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC
(under single point Registration Scheme)/DIC having valid certificate.



2.

Vi.

Vii.

viii.

Xi.

Xii.

Xiii.

In addition to above as mentioned in SI.No.1, following documents are to be UPLOADED :--

Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2016-17, 2017-18 and 2018-19), and the same should be audited as per relevant
norms wherever required. Certificate issued by concerned Chartered Accountant on or after
01.02.2019 must incorporate UDIN (Unigue Document ldentification Number). In the event
of non-availability of Audited Balance Sheets for the financial year ending 31.03.2019, the
turn over for that financial year has to be submitted in lieu, duly certified by Chartered
Accountant mentioning UDIN.

Self attested documentary evidence of successful completion of similar work as proof of
fulfilling the Pre-qualification Criteria of the tender.

Copies of self attested valid GST Registration Certificate.

Copy of self attested ESI registration certificate, OR an affidavit before a first class judicial
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under
ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall, additionally,
indemnify KoPT against all damages and accidents to his labourer in a non-judicial stamp
paper as per the format given in Annexure-H. The contractors should declare and state in the
averment in the Affidavit and in the indemnity bond that in case such declaration will be
found wrong and false, they will be held responsible for all consequences in respect of
compliance of The Employees State Insurance Act 1948.

Certified copy of valid Trade License and.Electrical Contractor’s License.
Copy of self attested PAN Card of the firm./ company issued from Income Tax Department.

Statement to confirm the status of the-Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if
applicable) / else document in support of exemption.

Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration
Certificate.

A separate statement of the tenderer containing full name and office address of the
Tenderer, names and designation of the officials of the Tenderer connected with the instant
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed
Proforma (Form-D).

Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking
and also that they or their associates have not been banned or delisted by any Govt. or Quasi-
Govt. agencies or PSUs in India as per enclosed Proforma.

Details of the firm as per ‘Schedule-O’ of the tender document.

A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure -K).



N. B.-1: The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2: Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and their EMD will be forfeited
for such action.

3. All the documents as mentioned here-in-before shall have to be UPLOADED failing which
the related offer may be liable to be cancelled. The tenderer should clearly understand that no
information/indication as to price should be entered in the page of “Bill of Quantities” or elsewhere
in the Techno-commercial Bid. Indication of price anywhere in any manner in the Techno-
commercial part of the tender would lead to rejection of the offer.

4. Please note that there is no provision to take-out the list of parties downloading the tender
document from the website mentioned in NIT. As such bidders are requested to see the website once
again before the due date of tender opening to ensure that they have not missed any
CORRIGENDUM uploaded against the said tender after downloading the tender document. The
responsibility of downloading the related CORRIGENDUM, if any, will be that of downloading
parties.

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be
made by the Tenderer in the tender and the tender must be in accordance with the specification.
Non conformation to this instruction shall be treated as non responsive & hence may disqualify the
tender.

5. Techno-commercial bids will be opened on the schedule date of opening of techno-
commercial bid. Price Bids of only techno commercially qualified bidders shall be opened on a
suitable date, to be intimated beforehand.

6. The Trustees reserve the right to accept or reject the tender without assigning any reason
whatsoever.
7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in

connection with preparation or submission of the tenders.

8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection,
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as
per the schedule) on the next working day will be considered as scheduled time for the purpose of
Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as
the case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-30
hrs.

9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender
document or if any further information is required, the same shall be clarified/amended by KoPT in
the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a
later date after the Pre-bid meeting. In the event of making any important clarification or
amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall
be immediately hosted in KoPT’s website for information of all concerned and the same shall form a
part of the Tender Document. Any offer having deviation from KoPT’s terms and conditions shall

10



render such offer unacceptable to KoPT. No alteration shall be made by the Tenderer in the tender
document and the offer must be in accordance with the terms and conditions of the tender. The
prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid meeting in
order to make themselves fully aware of the work, site and scope of work as mentioned in the Bill of
Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the tenderers
should accompany proper authorizations letters from their respective organizations.

10. The rate quoted in the tender shall hold good and shall be binding on the tenderer not
withstanding any increase in the prices of the materials and labour or in the freights or levy or other
charges whatsoever and the tenderers shall not be entitled to claim any increase over the rates
guoted by them during the pendency of the contract.

11. Validity of offer: The quoted rates would be kept valid for 120 days from the date of
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall to be forfeited.

12. The tenderers shall distinctly understand that they will be strictly required to conform to all
the terms of the tender and the plea of custom prevailing will not in any case be accepted as an
excuse on their part for infringing of any of the conditions and they shall refrain from sending
revised or amended quotations, after the closing date and time of the tender.

13. Evaluation criteria:

(i) During evaluation of Price Bid, provided that.the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by
the Trustees.

(if) The price offer should be exclusive of GST: GST will be paid extra at applicable rates at the time
of supply of goods and services.

14. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/market
rate with justification of rates as the case may be.

15. The contract document shall be drawn in English language only.

16. The contract shall be governed by all relevant Indian Acts as applicable only within the
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian Contract
Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The
Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration &
Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as may be
applicable. Payment to the labourers to be made as per the minimum wage rate fixed by Chief
Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision
from time to time along with EPF /ESI and other statutory benefits, if applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules,
Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay / damages etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind of noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations, Bye-laws and procedures.
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The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in
the work and submit the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923
as amended by Amendment Act No. 65 of 1976 In addition to the above, the Personal Injuries
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under from
time to time. The contractor shall take into account all the above said financial liabilities in his
guoted rates and nothing extra, whatsoever, shall be payable to him on this account.
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Annexure - C
Special Conditions of Contract

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-1/ADV/549 dated 02.12.2019

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the
site on his own, obtain all information, which may be necessary for the purpose of the tender/offer.
The Tenderer is advised to acquaint himself with the job involved at the site, laws and bye-laws
enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and
local information will be accepted. All costs/charges/expenses that may be incurred by the
Tenderer in connection with the preparation of his tender shall be borne by the Tenderer and KoPT
accepts no liability in this regard.

2. Disclosure/Zindication of price in Techno-commercial part of the tender shall be liable to be
disqualified.

3. Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by the Trustees, will not be considered.

4. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance
with the specification. Non conformation to this instruction shall be treated as non responsive &
hence may disqualify the tender.

5. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency. No foreign exchange is payable on
this contract.

6. The Contractor shall take adequate insurance cover for persons to be deployed for execution of
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or
reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any property or
rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising
out of or in any way in connection with the execution or purported execution of the contract and
further the contractor shall indemnify KoPT against all claims enforceable against KoPT (or
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT
is a private person, in respect of any such injury (including injury resulting to death), loss or damage
to any person whomsoever or property including all claims which may arise under the Workmen’s
Compensation Act or otherwise.

7. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money &
security deposit and clause no.8 regarding delay/extension of time /LD / Termination of contract
including GCC.

8. The tender shall remain valid for acceptance for a period of 120 days from the date of opening the
Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of
tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer
of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process
could not be finalized within 90 days, the EMD’s to be revalidated accordingly.

9. Successful Tenderer shall be in all cases responsible for the execution of the work in accordance

with the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities
which the tenderer shall be deemed to have examined.

13



10. KoPT reserves the right to disqualify any offer, in case they are satisfied that any
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of
the Tenderers to any officer, employee or representative of KoPT or any other person on his or their
behalf in relation to the acceptance of this tender.

11. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner
stipulated in this tender document. Any change in the composition of the same during subsequent
stage of tender finalization as well as during the period of execution of the contract shall be
immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the
aforesaid requirement, the tender/ contract, if entered into, may be terminated.

12. At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend
and modify the Tender Document. Such amendment shall be hoisted in CPP Portal as well as in
KoPT’s Portal and KoPT would in no way be responsible for any likely ignorance of any prospective
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall be
binding upon all the Tenderers. KoPT may, at its discretion, alter any of the major dates like pre-bid
meeting, last date of submission and date of opening of the Tender etc. to enable the Tenderer(s) to
have reasonable time to submit their offer after taking into consideration such amendment /
modification.

13. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as
an excuse on their part for infringing any of the conditions of the tender.

14. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-laws/Statutory
Requirements as may be in vogue as well as any amendment thereof, if any, in executing the tender
and during the pendency of the contract. It will be the sole responsibility of the Contractor to
comply with the same.

15. While submitting tender, the conditions of tender, the general conditions of contract and
specifications, drawings etc. shall be read in conjunction with the bill of quantities.

16. Completion time: 45(Forty five) days from the date of placement of order letter.

17. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The
guantities shown on the bill of quantities are approximate only and the actual quantities will be
intimated when formal order will be placed. If when preparing the tender documents, the tenderer
feels that any essential item has been omitted from the bill of quantities the prices of which cannot
be conveniently included under any other item, the tenderer shall request the Engineer to insert a
suitable item at the time of Pre-bid meeting. Should the tenderer omit to mention the price of any
item in the bill of quantities, the tender may be treated as cancelled.

18. The tenderer/s shall distinctly understand:-
a. that they will be strictly required to conform to the General Conditions of Contract and
Specification as contained in each of its clause;
b. Non-acceptance/or non-compliance of any of the above terms and conditions may render
the tenders liable to rejection.

19. Warranty/Defect Liability Period: The contractor shall make good at his own expenses of all
defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning /7 handing over of the
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work. Should any difference of opinion arise on any of the provisions of this clause, the
decision of the Engineer shall be final and binding. In default, the Trustees will be at liberty
to get the repairs done and reimbursed themselves so far as costs therefore are concerned out
of the amount lying with them as security deposit so far as that is practicable. If the costs of such
repairs exceeding the amount of security deposit, the Contractor shall pay the balance to the
Trustees forthwith on demand. Where the Contractor has submitted bank guarantee in lieu of cash
security money, the cost of such repairs will be payable to the Trustees forthwith on demand.

20. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site.
The Contractor shall ensure that his employees observe the statutory safety rules and regulations

21. Entry Permit: The Contractor shall be governed by the following provisions for interfacing
safety custody and proper use of Dock Permits :

A. All representatives and workers of the contractor shall possess the Dock Permit issued
by Dock Permit Office at the recommendation of concerned officer/Engineer on
monthly or daily basis, free of cost. A token charge per person per occasion will be
levied for creation of new IDs in the permit system. A separate receipt indicating the
details of the ID along with the amount charged will be issued which may be kept for
future reference.

B. The Contractor shall ensure that any Dock Permit issued to their workmen or
representative by the Permit Office are not misused by un-authorized persons for entry
into the protected dock area.

C. It shall amount to breach of rules and regulations regarding entry into the prohibited
area by the Contractor in case the Dock Permit issued at their request are found to be
misused by any authority/person.

D. On closure of the contract, all these permits shall have to be returned before
finalization of the pending bills/dues:

E. Contractor and their workmen including driver & helper must use PPE i.e. safety
helmet, safety shoe etc. at the time‘of work inside the dock premises.

F. The Contractor and their defaulting employees shall be liable for legal action against
them for breach of rules regarding entry into the protected area.

22. Permission from statutory bodies: The Contractor shall make arrangement from his own cost
for obtaining permission and relevant clearance from the statutory bodies such as Municipal
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by the bidder.

23. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As
made” drawings including cable route diagram to the Engineer without any cost.

24. Specifications/ Codes and Standards: All works under this contract will be executed
according to the Trustees’ Specification for works. Whenever the details are not specifically
covered in the specifications, relevant provisions in the latest revision and/ or replacements of the
Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD
specifications will be followed. The Contractor shall have to procure copies of such codes/
standards for ready reference of his own personnel as well as the Engineer or his representative at
site at his own cost and without any additional reimbursement.

25. Testing and commissioning: Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test
and this record shall be signed by the Contractor’s representative conducting the test. Copies of
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate
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shall be furnished by the Contractor countersigned by his certified Supervisor under whose direct
supervision the installation has been carried out. The Testing & Commissioning and its related
charges are to be borne by the Contractor at his own cost.

26. ldentification mark: For identification of various equipment letter/figure writing of sizes
varying from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be
carried out at the expenses of the contractor as per directive of Engineer.

27. The tenderer must produce evidence with his tender that he and his proposed sub-contractors
have had experience and fully capable of carrying out work of this class and magnitude and by
way of proof shall submit along with his tender under Schedule ‘O’ a list of important works of a
similar nature successfully carried out by him giving the dates of commencement and completion
of such works and full particulars of his business organization.

28. Cleaning during execution and after completion :-

Any damage done to the structures during execution of work should be made good by the
contractor at his own cost. On completion of works, the contractor shall reinstate and make good
at his own expense any property or land which might have been disturbed and/or damaged by
his works. He should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable material found during the course of construction at
the work site or its vicinity to KoPT store/yard, dispose off the debris beyond the port area all at
his own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction.of the.Engineer.

29. Protection of existing service :

The contractor must pay full attention to the fact.that the existing service facilities for KoPT are not
disturbed at any time due to storing of materials and rubbish and take every precaution to keep
the entrance passage clear is the same are being used by the labourer. The contractor shall be held
liable for all damage and inference to the existing service/structures caused by him in execution of
works. Should any damage be done to the existing service/structures in general, the contractor
shall make good the same and any further work considered necessary by the Engineer’s
representative without any delay otherwise the cost of such repairing shall be recovered from his
running account bill for which Engineer’s decision shall be final & binding.

30. Safety Measures: The contractor shall adhere to safe construction practice, guard against
hazardous and unsafe working conditions and follow all safety precautions for prevention of
injury or accidents and safeguarding life and property. The contractor shall comply with relevant
provisions of Dock Workers (Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety,
Health and Welfare) Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors shall
be afforded all facilities for inspection of the works, tools, plant, machineries, equipment etc.
wherever so required. The contractor shall further comply with any instruction issued by the
Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to
temporary, enabling or permanent works, working of tools, plants, machineries, equipment,
means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to
be available in proper condition. The contractor shall provide PPE’s (Personal Protective
Equipment) such as, helmet, safety shoe etc. to all workers and shall also provide job specific
PPE’s e.g. safety belts for working at heights; protective face and eye shield, goggles, hand gloves
for welding / gas cutting works; protective foot wear and gloves for hot works; facemasks, gloves
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and overalls for painting works, mixing and handling materials etc., as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations
as stipulated in the relevant safety codes. Use of hoisting machines and tackles including their
attachments, construction tools, machineries and equipment shall comply with the relevant safety
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the
manhole covers shall have to be kept open and ventilated at least one hour in advance and
necessary safety torches / lamps should be inserted first before allowing entry to the worker.
Suitable hand gloves and other safety gear will be provided to the worker during handling /
removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above
safety measures at his own cost.

The successful bidder shall also ensure that:

i. No damage is caused to plants and vegetation unless the same is required for execution of
the project proper.

ii. The work shall not pollute any source of water / land / air surrounding the work site so as
to affect adversely the quality or appearance thereof or cause injury or death to animal and
plant life.

iii. His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have
to be disposed of suitably.

31. Forwarding of Materials

All dismantled unserviceable materials are to be disposed off beyond the office compound
and in conformity with the Municipal/corporation :Rule at the contractor’s own cost. The
contractor shall have to arrange transport for forwarding the saleable/ unusable/ defective/
usable materials that may be found during the-process of execution of the work to the Trustees
sales yard or any other site/ Godown including_labour, transportations, loading, unloading all
complete as per the direction of the Engineer:

32.  The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port
Trust.

33. The contractor shall start the work on “As-is-where-is” basis of the electrical installations.

34. The Contractor shall arrange the services, if any, required from indigenous/ foreign
companies at no extra cost to Kolkata Port Trust.

35.  Kolkata Port Trust will provide general security of the entire working area. Kolkata Port
Trust is covered by ISPS (International Ship and Port Faculties Security) code and the
Contractor shall have to arrange security of their stock etc., if considered necessary and
related coverage at his cost.

36.  The stores/equipment/plant/machineries shall strictly conform to the tender specifications
and shall be capable of satisfactorily performing the duties intended for in the specification.

37.  Electricity will be provided free of cost from nearest available source for carrying out the
works, if necessary. Water and Toilet facility, as available within the premises, shall be
extended to the Contractor’s men free of cost.

38.  The contractor or his employees shall not use the premises allotted to him for any purpose
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39.

40.

41.

42.

43.

44,

45,

46.

47.

48.

49.

other than for carrying out the work allotted as per the contract and shall not act in any
manner as to cause any nuisance or annoyance to KoPT or the participants Zvisitors at the
port.

The contractor shall have to arrange at his own cost for all necessary insurance coverage for
men and materials to be used this contract.

Kolkata Port Trust and the contractor will nominate a number of officers with their contact
nos. indicating the chain of command at the field level who will operate within the terms of
the contract to ensure minimum interruption, smooth functioning and optimum utilization
of the electrical installations and the related distribution system.

The contractor shall conform to all the formalities as laid down in the Contract Labour
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent
amendments, if any, while executing the contractual works.

The Contractor shall supply, bound into suitable folder two sets of operating and
maintenance & fault finding manual for use by the Engineer with three sets of complete
general lay out, assembly drawings and illustrated spare parts catalogue for the stores/
plant/ equipment/ item.

Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of
the tender document.

Dock Safety Regulations shall be applicable for:the work. All Dock Safety Regulations in
vogue and as amended from time to time shall have to be satisfied.

Contractor shall have to arrange further:security for their equipment/office/stores etc. at
their own cost and responsibility.

All equipment covered under this tender must be available from indigenous sources and the
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years
from the date of commissioning. No foreign exchange will be made available.

The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items
envisaged in the equipment.

An agreement shall have to be executed at the expense of the contractor within 15 days from
the date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of
at least Rs. 60/- as per format enclosed with the General Conditions of Contract. All
correspondence between the contractor and KoPT and all documents to be submitted from
the date of opening of tender till the submission of the Security Deposit should form part of
the contract agreement.

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all
connected work including grouting bolts, Base frame and Bed plate etc. shall be provided by
tenderer. During erection all tools and tackles are to be provided by Tenderer. Tenderer
should guard all equipments, etc. at site by his own men at his own cost. However, only
space for keeping the materials for execution of the work may be provided by Kolkata Port
Trust on free of cost basis.
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50.

ol.

52.

53.

o4.

95.

56.

of.

58.

59.

60.

61.

62.

The contract shall be drawn up in English language only.

The firm /contractor shall at all times, during the continuance of agreement, obey and
observe all direction and instruction given by the Engineer or his authorized officials.

The contract may be terminated at one month’s notice by KoPT if any one of the stipulated
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT.
Further, the contract shall stand terminated automatically after completion of the work.

The responsibility in respect of the antecedents / Credentials of the persons engaged by the
contractor rest with the contractor.

The staff provided by the contractor to KoPT are in case found to be indulging in any
undesirable or unfair activities in the premises of KoPT, the contractor will solely be
responsible for all the consequences apart from the liberty of KoPT office to lodge
complaints before appropriate authorities.

All GSTN goods for which supply rate has to be quoted, the contractor shall buy such items
from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such
items a/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will
be made on production of proper documents. Contractor, however, will be paid for supply
items at his quoted rate and not on the basis of actual invoice value of the manufacturer or
first stage dealer or second stage dealer. Any purchase for supply items from other sources,
not specified, will not be allowed for payment purpose.

The tenderer/s shall afford all facilities ‘to the Engineer at their own arrangement for
inspection and demonstration of the equipment, quoted for.

The tenderer shall along with the tender-submit the detailed description of the equipment
guoted for and enumerate the aspect of operation and maintenance facilities and shall
enclose necessary literature.

The equipment shall be supplied and delivered at the specified site at your own cost.

All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will
be paid through ECS. For this purpose, following details are to be furnished by the
tenderer:-

i). Name of the bank -

ii). Name of the Branch with Code No. :-

iii). Bank account no. -

iv). Type of account : - Saving/Current/Cash Credit

v) MICR No -

vi) IFSC Code -

The account shall have to be with a bank within the ECS zone prescribed by the RBI.

The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to
supply materials and execute the work as per Technical Data offered by them.

All materials are to be supplied progressively as required at site subject to prior approval of
Engineer or his representative.

During course of examination of techno-commercial Bid, the bidders if asked for shall
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63.

64.

65.

66.

67.

68.

furnish any or additional documents for the purpose of evaluation of his / their bids. The
price bids i.e. part-11 of those bidders who meet the qualifying criteria of the NIT shall be
opened.

Priority of Contract Documents

The several documents forming the Contract are to be taken as mutually explanatory to one
another, but in case of ambiguity or discrepancies, the same shall be explained and
adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to the
Contractor instructions thereon which will be final and binding on the Contractor. Unless
otherwise provided in the Contract, if the stipulations in the various documents forming a
part of the Contract are found to be in variation in any respect then, unless a different
intention appears, the provision(s) of one will override others (but only to the extent these
are at variance) in order of precedence as given in the list below i.e. a particular item in the
list will take precedence over all those placed lower down the list:

The following documents of the Contract Agreement will be in the following

sequence :-

a. Letter of Intent (Lol) / Work Order

b. Special Conditions of Contract

c. Scope of work and Terms of Payment

d. Bill of Quantities

e. Instructions to the Tenderer

f. General Conditions of Contract

g. Any other document(s) forming part of the Contract.

Custodian Certificate: After delivery at site, the supplied materials are to be verified by
KoPT Officials and the custodian certificate'is to be issued by the Contractor in this regard,
for consumption of such materials<in the instant work.

Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of
KoPT’s General Conditions of Contract.

Special / Additional Security may be arranged by the contractor at the site at no extra cost
to KoPT over and above the General Security provided within KoPT premises by Port
Security Authority.

In case of any dispute, question or difference either during the execution of the work or any
other time as to any matter or thing connected with or arising out of this Contract, the
decision of the Engineer, Kolkata Port Trust, thereon shall be final and binding upon all
parties. If during the progress of the work it is found that contractor has executed any
unsound or imperfect work or has supplied anything inferior in quality to that specified, the
deficiencies shall be made good by the Contractor at his own expenses, within 7 days of his
receiving the notice or otherwise within such time as may be reasonably necessary for
making it good, proceed to alter or supply fresh materials upto the standard of the
specifications

All other terms and conditions excepting those mentioned separately shall be governed by
KoPT’s General Condition of Contract.
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69. Conduct:

If a bidder has had previous history of “defined misconduct”(such as banning from/ by any
government sector, premature termination of a contract solely on bidder’s fault, criminal case
pending against the company or its owner/ current director filed by a government entity etc.), his
offer is liable to be ignored.

70. Whenever instances of submission of fraudulent/misleading document(s) are detected by
the Port Authorities, appropriate penal action will be unleashed. It must be realized that submission
of fraudulent/forged document(s) to a Government department is not only a Civil/contractual
offence, but might attract Criminal Culpability under Indian Penal Code. Competent Authority will
take Range of punitive actions as per guidelines in case of detection of such
fraud/forgery/deliberate misrepresentation of documents during the bidding process or
afterwards.

71. TERMS OF PAYMENT
(i) Supply items :-

a. 60% payment against supply and delivery of materials / equipment / machineries / items
on production of proper purchase documents/challans at site together with required Test
Certificates etc. from appropriate authorities including inspection certificate of KoPT’s
representative, as applicable and on submission of Custodian Certificate.

b. 30% payment against installation and commissioning.

c. 10% payment against testing and handing over of the entire work after completion of work
as per NIT.

(i) Installation and Commissioning:-

a. 90% payment against installation and:commissioning.
b. 10% payment against testing and handing over of the entire work after completion work as
per NIT.

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/market
rate, as the case may be

Any defect and / or deficiency in the equipment supplied shall have to be made good by the
contractor before any bill is passed for payment. Payment will be made subject to security deposit
clause 3.4, 3.5 & 9 of GCC. Payment will be made on the basis of actual measurement.

72. Taxes & Duties: The rate quoted by the tenderer shall be inclusive of all charges excluding GST.
GST will be paid extra at applicable rates at the time of supply of goods and services.

Relevant GST Clause:
Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its

returns and payment of taxes is also made.
The supplier/service Provider agrees to comply with all applicable GST Laws, including GST
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from
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V.

73.

(i)
i)

time to time and to ensure that such compliance is done within the time prescribed under such
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in
GSTN by supplier/service provider and details available with Kolkata Port Trust, then payment
to supplier/service provider to the extent of GST relating to the invoice/s under mismatch may
be retained from due payment till such time Kolkata Port Trust is not sure that accurate tax
amount is finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata
Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not
required to be reversed at a later date along with applicable interest.

Kolkata Port Trust has the right to recover mandatory loss including interest and penalty
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss
of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata
Port Trust by way of adjustment in consideration payable.

Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to
claim tax benefit on the same shall be issued by you for a particular year before September of the
succeeding financial year.

The purchase order/work order shall be void, if at any point of time you are found to be a
blacklisted dealer as per GSTN rating system and further no payment shall be entertained.

DETAILED SCRUTINY OF E-TENDERERS:
Documents are to be uploaded:

GST Registration certificate.
Valid Trade Licence .

iii) Valid Professional Tax Clearance Certificate / Upto date tax payment challan(if applicable) /

else document in support of exemption.

iv) Proof of possession of valid Employees’ Provident Fund (EPF) Account.

v)

Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit and
Indemnity Bond.

vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document.
vii) Credentials in the form of copies of Letters of Award of Works along with corresponding

Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)

IX)

X)

Xi)

financial years (i.e. 2016 — 17, 2017 — 18, 2018-19) and the same should be audited as per
relevant norms wherever required.
Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly
signed by the Bidder under office seal.
EMD & Cost of Tender documents or NSIC/DIC Registration certificate.
Certified copies of PAN Card.

xii) Valid Electrical Contractor License.

xiii) Proforma (Form -D).

xiv) Covering Letter.

xVv) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary
documents in support of their statement in this regard.
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xvi) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure —I).

During techno-commercial evaluation, i.e. evaluation of Part-1 of tender, an offer shall be
considered non-responsive in case of non-submission of the following ‘Essential’ documents or
non-fulfillment of following criteria:

i. Itis notaccompanied by requisite earnest money,

ii. Itis notaccompanied by requisite tender paper cost,

iii. Itis not accompanied by NSIC certificate as an exemption from depositing earnest money
& tender paper cost,

iv. The validity of the offer is less than tender stipulation,

v. It does not meet the qualification criteria as stipulated in the NIT,

vi. The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely / offer or tender if submitted with any deviation from the
tender terms & conditions,

vii. If the tender is conditional.

In addition to the above, a bidder may be disqualified if :-

a. All the documents required as per NIT are not uploaded or not submitted, even after asked

for.
b. The bidder provides misleading or false information in the statements and documents

submitted.

c. Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-performance
of the contractor or inordinate delays in completion or financial bankruptcy, etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

23



Annexure — D

SCOPE OF WORK

Name of the work: “Electrical Installation work for illumination of proposed new road to
Indenture Memorial, KPD”.

The Scope of Work under this Tender Specification covers the following:

1. Supply, laying and termination of 1.1 kV grade 4 core 50 sq. mm. & 25 sq. mm. XLPE
insulated armoured Aluminium cable as per BOQ & Technical Specification.

2. Supply, delivery and installation of LED Street Light Luminaires along with its accessories as
per Technical Specification & BOQ, complete in all respect for Street Light Poles.

3. Supply, delivery and installation of Feeder Pillar Boxes as per specification including
construction of R.C.C. foundation for the same as per Technical Specification & BOQ.

4. Supply, delivery and installation of Distribution Board as per Technical Specification & BOQ.
5. Supply, delivery and installation of Gl Street light Pole as per Technical Specification & BOQ.

6. Supply, delivery and installation of outdoor type loop in-loop out cable Box as per Technical
Specification & BOQ.

7. Necessary Earthing for all electrical installation as mentioned above.
8. Preparing and submitting “As Executed” drawing.

Any work, considered required by the contractor and not mentioned hereunder, for successful
completion of the project, is to be included in the item of bill of Quantity suitably which should be
finalized in the pre bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 with
latest amendments and latest revised IS Code of Practice.

Including all appurtenant works as described and set forth in, Bill of Quantities, Special Conditions
of contract, Technical Specification of works, and Specification of materials & Workmanship with all
additional or varied works which may thereafter be required in Accordance with Clause 7 of
General conditions of contract and as per direction of the Engineer-in—-Charge.

The intending tenderer shall inspect the site of work in consultation with the Superintending
Engineer (Electrical), Kolkata Port Trust and acquaint himself with the nature of Work before
preparing his tender. His attention is drawn to the Conditions of Contract in this regard. No excuse
on ignorance as to the site General Conditions will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required for
work purposes etc.
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b) Prepare and submit for review and assessment to the Engineer working drawings showing how
the work is actually going to be done as may be required by him.

c) The contractor shall carry out the work in phased manner as per availability of the site so that
normal day to day activities are not affected for which no such extra payment will be entertained.

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of
Practice and relevant portion of National Building Code particularly with respect to fire safety and
also code of practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and
code of practice for earthing 1S 3043:1987 and Dock safety rule & regulation.

Danger Notice Plate (designed as per IS: 255) at the installation shall have to be affixed by
the contractor permanently in a conspicuous position in accordance with Indian Electricity Rules,
1956 with latest amendments.

The Electrical Cable Layout Drawings, Single Line Diagram, Details drawing of Feeder Pillar
Box etc. should be prepared by the Successful Tenderer and the same should be submitted to the
Engineer for necessary approval, in triplicate, before installation. As built, cable layout drawings
includes cable routes so laid with reference to permanent installation en-route, clearly marking
position of the cable there at showing distance from such references at a suitable interval, where so
available are to be provided.

The Contractor should arrange, at their..own. cost, all necessary tools, tackles, lifting
machineries, transport etc., required for the execution of total work. They should also provide all
materials, supervision, services, scaffolding and«temporary lighting as required for work purpose
etc.

Inspection and Testing:

KoPT shall have full liberty from time to time and at all times to inspect examine and test the
materials at site or at manufacturers’ premises and also the work and workmanship and shall at any
and every such time, reject any or all of the materials of workmanship, which may seem to them
defective or unfit or improper for the purpose to which they are applied or intended to be applied to
or not in accordance with the description mentioned in or intended by the specification of the
Contractor.

Inspection of the items to be supplied by the contractor will be carried out by the Engineer
or his representative prior to dispatch. The Engineer reserves the right to waive inspection at
Manufacturer’s premises (withessing tests) or to inspect (physically) the materials at site, against
Manufacturer’s Internal Test Certificate & Guarantee Certificate as applicable.

Inspection and testing will be carried out by KoPT Engineer. Inspection will be carried out as
applicable as per relevant Standard/ Technical Specification/ Approved Drawing etc.
Manufacturer’s Test and guarantee certificate as applicable will have to be submitted for
verification. High voltage, Insulation Resistance, Earth Continuity and Earth Resistance tests etc. as
applicable prior to commissioning are to be carried out for electrical installation including LT cable
(if any). All pre commissioning tests shall be carried out by the authorized representative of the firm
having valid Supervisor’s Certificate of Competency.
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TECHNICAL SPECIFICATIONS

1. Cables:
4C, 50 sg. mm., 1.1 KV grade, XLPE insulated armoured Aluminum cable:
4C, 25sg. mm.,, 1.1 KV grade, XLPE insulated armoured Aluminum cable:

e The cables should be generally compliance with IS 7098 (Part-1) / 1988 or
latest amendment if any with following specifications :

e Conductor : Stranded Aluminum comply to IS : 8130-1984 or latest

amendment if any,

Colour coded,

Voltage Grade : 1.1KV,

Insulation : XLPE ,

Inner Sheathed : Extruded PVC,

Armour : Galvanized Steel Strips,

Outer Sheathed : Extruded PVC,

+ 5% variation will be allowed as per practice.

The cables should be supplied with returnable drums. Continuous length of cable in each drum
should be such that no straight through joints will be allowed. It shall also be ensured that before
dispatch, both ends of the cables are properly sealed to prevent ingress of moisture in the insulation.
Direction of arrow must be marked on the cable drum.

Laying of Cables

Before laying of Power Cables, Cable Routes should be checked properly to avoid interference with
any existing cables, structures, drains, pipings, etc. as far as possible and minor adjustments to be
done to suit the field conditions, wherever deemed necessary, without any extra cost.

Cable Routes should be carefully measured and the contractor shall ascertain the exact requirement
of cable, avoiding interference with any existing cables, structure, foundation, pipelines, etc.
Sufficient lengths are to be kept for the final connections of the cables to the terminal of the
equipment/loop in loop out box. Various cable lengths cut off from the Cable Reels should be
carefully selected to prevent undue wastage of cables. Continuous length of cables in each drum
should be ascertained considering no straight through joints takes place.

Cables are to be laid in the new cable trench/ micro tunneling/ existing trench/cutting wall/ floor/
embedding in wall/floor/ on the wall/floor or in the following manner:

Directly buried cables should be laid in underground Cable Trenches to be excavated by the
Contractor. Cable shall be laid generally in accordance with 1S:-1255-1983. The average depth of
trench for laying LT cable shall be as below:-

i) Directly on ground - 0.75 m.

ii) At road crossing - 1.00 m.

The trenches shall be excavated in reasonably straight line, and where there is a change in direction
suitable curvature shall be provided, with 12D radius where D is the diameter of the cable. Where
gradients and changes in depth are unavoidable, this shall be gradual, except where otherwise
directed by the Engineer. The cable shall be laid on a cushion of sand, protected with bricks placed
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on both sides (along the length of the cable) and top (across the length of the cable) Or the cable shall
be laid through HDPE pipe along with all accessories like socket, bend, couplers etc. complete with
fittings and cutting, jointing etc. direct in ground. After laying of the cable the duct shall have to be
filled up by sand. Where cables run in parallel, separate ducts as stated shall have to be provided.
G.I. pipe shall have to be used where cable pass through walls, roads, drains, culverts, railway line
etc.

Gl pipe also shall be used if depth of cable trench is less than 750mm and further excavation is not
possible due to obstruction of existing material, which will be paid in actual. For one run of cable
one G/ HDPE pipe is to be considered. In other word two or more run of cable will not pass
through one pipe.

The cable trench shall be filled back with riddled soil obtained from excavation. This shall be done in
layer and compacted. Cable route marker shall have to be provided at a maximum distance of 50 m.
The cables should be neatly arranged in the Trench / Trays / Pipes in such a manner so that criss-
crossing is avoided and final take off to the equipment / switchgear/ loop in loop out box is
facilitated.

When cables pass through foundation walls, or other structures, if necessary, ducts or opening shall
have to be provided, by the contractor. However, shall it become necessary to cut holes in the
existing foundations or structures, the contractor should obtain approval from Engineer, before
cutting is done. Cutting, if necessary and mending good of any cut portion should be done by
contractor at his cost and risk.

Cables should be handled carefully during installation:-to prevent mechanical injury to the cables.
Ends of cables leaving trenches should be coiled and provided with a protective pipe or cover, until
such times, the final terminations to the equipment are completed.

After re-filling the trench with soil, rammed-and levelled, Insulation Test of the cable should be
carried out in presence of the Engineer. Any cable, which is found defective, should be replaced
before the next group of cables is laid.

All cables will be identified close to their termination points by Cable Number / Equipment
Number, which will be punched on Aluminium Straps (approx. 2 mm. thick) securely fastened to
the cable and wrapped around it. Type and size of the cable also to be punched on the Aluminium
Straps.

In unpaved areas, Cable Trenches should be identified by means of Cable Route Markers. These
markers should be placed at location of changes in the direction of cables and at intervals of not
more than 30 mtrs. on fixed structure. All temporary ends of cables must be protected against dirt
and moisture to prevent damage to the insulation. For this purpose, ends of the cables should be
covered with PVC insulating tape.

Before energizing, the insulation resistance of every cable shall have to be measured
TERMINATION OF POWER CABLES :

XLPE LT Cables 1.1 KV Grade shall be terminated at the equipment by means of compression type
Nickel plated Brass Cable Glands.
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All cable entries should be through bottom only (Top entry terminations may be done only after
getting approval of the Engineer). The cables should be entered through Glands inside the electrical
equipments.

Power Cables, wherever colour coding is not available, should be identified with Red, Yellow &
Blue PV C tapes for the purpose of identification.

Cable Leads should be terminated at the equipment terminals, by means of crimped type solderless
Aluminium connector. Crimping should be done by hand crimping /7 hydraulically operated tool
and conducting jelly should be applied on the conductor. Insulation of the leads should be removed
immediately before the crimping. Conductor surface should be cleaned and should not be left
opened.

This scope includes supply of all materials including Complete Termination Kits with Lugs and all
accessories.

2. Feeder Pillar Box

The Feeder Pillar Box of IP67 protection shall have the following arrangement:
a. 415V,63 A4P,M.C.C.B. of breaking capacity 25 KA & C characteristics having adjustable

thermal and adjustable magnetic setting as incomer - 1 no.
b. 2no. 415V 32A 10KA TP MCB as outgoing;

c. Supply & fixing of 2 nos. programmable timer switch with contactor and bypass switch.

d. Bus bar chamber consisting of 4 nos. copper tinned bars of size 25mm.x6mm.x suitable
length - 1 set.

e. Arrangement for providing earthing  and cable end box for accommodating incoming
cable.

f. Making inter-connection with suitable size of copper wire / strip complete in all respect.

Feeder Pillar Boxes will be made of MS sheet having IP-67 protection fabricated from 2.5 mm thick
sheet steel and of size approved by Engineer with opening on both sides and double door
arrangement on front opening side such that each compartment has separate door. The box shall be
painted with two coats of synthetic enamel paint / epoxy paint of approved colour over one coat of
red lead paint (in accordance with IS 13032, IS 8623). Gland plate should be punched for entry of
suitable size XLPE cable.

Installation of Feeder Pillar Box:

The Feeder Pillar boxes shall be installed on masonry platform of suitable height to be made by the
contractor and should be grouted on the platform by suitable nuts & bolts after grouting the bolts in
the masonry trench foundation. The Panels shall be checked for correct vertical position. All the
wiring connections should also be checked with drawings and tightened. All openings should be
sealed to avoid ingress of any foreign particles inside the panels. All the wiring, Bus Bars, other live
parts, Incoming & Outgoing Cables should be checked with Megger. Supply of all materials
including hardware materials, as required, is under the scope of the Contractor. The boxes shall be
double earthed through earthing system.
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3. Distribution Board

Indoor type LT distribution board having IP 42/43 protection ,to be fabricated with 2 mm thick sheet
steel duly painted with two coats of synthetic enamel paint over one coat of R.O primer and to be
fixed on angle iron frame on wall of Electrical room.

The distribution board will consist of:
i. 415V,63 A4P,M.C.C.B. of breaking capacity 25 KA & C characteristics having adjustable thermal

and adjustable magnetic setting as incomer - 1 no.

ii. 415V,32A,TP,M.C.B. of breaking capacity 10KA & C characteristics as out-going - 2 nos.

iii. Supply & fixing of 2 nos. programmable timer switch with contactor and bypass switch

iv. Bus bar chamber consisting of 4 nos. copper tinned bars of size 25mm.x6mm.x suitable length - 1
set.

v. Arrangement for providing earthing and cable end box for accommodating incoming cable.

vi. Making inter-connection with suitable size of copper wire / strip complete in all respect.

Installation:

The DBs are to be installed by suitable iron leg/flat iron frame/Zangle iron frame flushed on wall as
per site requirement and are to be double earthed adequately. The DBs are to be provided in
accordance to the specification mentioned in BOQ.

4. Street Light Pole:

a. Supply:

The Street light Gl poles shall be swaged ones made of seamless or welded tubes of suitable length,
swaged and joined together, having Loop-In-Loop-Out (LILO) box in Gl sheet steel lockable
enclosure (as per BOQ) fitted at suitable height=No circumferential joints shall be allowed in the
individual tube lengths. There shall be one longitudinal seam weld only. The pole will be of length
as per BOQ with fixed base plate and of type-as per BOQ having Gl cross-arm. The length of the arm
shall be suitable to fit two numbers integral type flood light luminaries as per BOQ. All the poles
shall be manufactured and supplied as per technical specification of IS 2713, Part 1l 1980 with its
latest amendment.

b. Installation:

The poles shall have to be properly installed in an absolute vertical manner at a suitable gap so that
the area gets adequately illuminated. The planting depth shall be 1.5 meters or as per standard. All
the poles shall be properly earthed with spike electrodes as per BOQ. Suitable foundation for
lighting poles is to be provided if planting depth of 1.5 meter could not be achieved. If slushy
materials are found at the location of installation of poles, the slushy material shall have to be
removed and is to be replaced by silver sand and compacted for strengthening and making the base
suitable for pole foundation.

5. LED Street lights:

a. LED:

i. LED Chip Efficacy shall not be less than 140 Lumen/watt and System Efficacy shall be
greater than 105 Lumens/Watt @ 350 mA drive current. In respect of LEDs of higher power
ratings, drive current greater than 350 mA can be accepted if the LED’s LM 80/1S: 16105 test
reports support the same.

ii. System Lumen Output: Min 10500 for 100 watt street light luminaries.
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Vi.

Vii.
viii.
Xi.

Xii.
Xiii.

XiV.

XV.
XVi.

b. LED

Vi.
Vii.
viii.

Xi.

Luminaire system wattage: As per BOQ. It may vary up to +/- 5% as per IS 16107 but shall
deliver rated lumen output as declared in the specification. Test Report for Ambient
Temperature of 55, 85, 105 Deg. C at rated and maximum current shall be submitted for SMD
Type LED.

LED used should be of SMD (Surface Mounted Device) type or COB (Chips On Board) only.
LM - 80/1S: 16105 Test Reports of specific LED at the soldering point temperature of 85 deg.
C for the driving current at which the LEDs shall be driven, shall be submitted along with the
material (for SMD type only).

Rated Minimum life span of LEDs (L70B50) used in the Luminary shall be greater than 50,000
Hrs. at the soldering point temperature of 85 deg. C & at the luminary driving current. TM-
21 life projection calculation along with LM80 for all three ambient temperatures of 55, 85,
105 Deg. C as per applicable standard shall be submitted to substantiate that the life of LED
Chip (L70B50) shall be more than 50000 burning hours.

The LEDs shall comply with Photo biological safety norms as per IEC 62471/ EN 62471/ 1S:
16108 and should fall in the exempt or low risk group of outdoor Luminaries.

Beam Angle: 60-90 degree.

Secondary Lens/Optics: Luminaire should have secondary optical lens of type

PMMA (Poly-Methyl Methacrylate Acrylic)/Borosilicate glass/Polycarbonate. Also the lens
shall have maximum temperature withstand capacity of 120 Deg. C.

Colour temperature of the proposed white colour LED shall be 5700K (i.e. 5665K +/- 355K, as
per ANSI standard C78.377A). Colour point should fall within the Step 7 McAdam as per
ANSI standard C78.377A.

Colour Rendering Index (CRI): Greater than or equal to 70 and should include all colour
range of R1 to R15, with R9>0.

The light source shall be a white LED (W-LED) type. Light output from the white LED Light
should be constant throughout its duty cyecle.

LED Module PCB: MCPCB is to be used«for SMD Technology for LED wattage in excess of
0.5 W. The minimum thickness should be.1.6mm for outdoor Luminaries. However the same
is not applicable for COB.

Junction temperature of LED Chip shall not exceed 100 Deg. C in case of SMD.

Make of SMD type Chip: Nichia, Osram, Lumileds (Erstwhile Philips Lumileds), Cree.
Make of COB: Citizen, Bridgelux.

Driver:

Input Voltage Rating: 140 to 300 V.
Driver should also be Constant Current or Constant Current Constant Voltage.

iii. Minimum Efficiency of Driver: 85%.
. Power factor of complete fitting >= 0.9.

Surge Protection: Minimum 4 KV is to be used in series with every driver with fail safe (i.e.
without leading to fire hazard) and extra Min 10 kV Surge Protection device, external to the
driver circuit, but within the same housing needs to be used.

Failed status of surge devices should be clearly visible through flag/indication.

Total Harmonic Distortion (THD): Less than 10% at full load.

Potted LED Driver: Driver should be half Silicone gel potted driver for better heat
dissipation and should be vibration proof for driver circuit component to increase longevity.
IP Protection: 65 or above.

Power Supply shall be connected to the LED PCBs through proper connectors.
Protection:

I. Short Circuit Protection.

I1. Open Circuit Protection.
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I11. Reverse Polarity Protection.
IV. Over Voltage Protection. Driver shall withstand min 340V for 2 hours and min 300V for
48 hours without failure.

xii. Driver shall comply with the safety requirements laid down in IEC: 61347-2-13/EN: 61347-2-
13/1S: 15885-2-13.

Xiii. Driver shall comply with the performance requirements as per IEC: 62384/1S:16104.

xiv. Driver PCB should be FR4 Grade (Heat Resistive) having min thickness of 1.6 mm.

xv. Junction/channel temperature of switching devices like MOSFET & Transistors are to be
provided.

xvi.Driver should have effective heat sink. Maximum driver case temperature must be declared
for the luminaries.

c. Luminary System:

i. Housing: Made of pressure die cast extruded Aluminium (LM6/ADC12/1LM24) having
sufficient area with fins/heat sink for heat dissipation. The temperature should not increase
more than 20 degree C above ambient temperature even after 48 hours of continuous
operation.

ii. Cover Type: Heat Resistant Toughened Clear Glass or UV Stabilized Polycarbonate Cover.

iii. Housing Protection: IP 65 or above and IK 07 or above.

iv. The luminary shall have LM-79/1S: 16106:2012 test report from a NABL accredited lab.

v. Make of luminaries must be embossed/engraved on the luminary fitting.

vi. Connecting wires used inside the luminaries shall be Low Smoke, Fire retardant (FRLS)
cable.

vii. Luminaries should be provided with mounting bracket (Gl or Stainless Steel).

viii. Ambient temperature to be considered: 40 degree centigrade.

iX. Humidity to be considered: 10% to 95% RH.

X. The LED luminaries shall have 60months warranty from the manufacturer from the date of
commissioning.

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for
installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of G.I.
Pipes, clamps and accessories shall be deemed to be included in the rates for installation of the items
for which these items are intended. Tenderers are advised to build up the installation prices
accordingly. Any claim in this regard on the plea that the item is not specifically mentioned shall not
be entertained.
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List of Preferred Makes

Item Make Additional make of
items, if any
LED Luminaries Philips/ Bajaj/ Crompton/Havells/ Wipro
CABLE GLOSTER/HAVELLS/POLYCAB/KEI or any
other reputed make.
MCB/ DB ABB/Schenider/ Havells/L&T/Siemens/
Legrand
Light Pole Utkarsh/Bansal/Jindal/TATA/Calcutta Pole
PVC Copper wire for Finolex/ KDK-Evershine/ Havells/ Gloster/
internal wiring Polycab
Note:

Items of any other make in addition to the make mentioned in the list of preferred makes
may be accepted subject to such- items: shall comply all the technical specification /
requirement mentioned in the tender document.

Request for consideration of such (additional make) of items shall be supported with
certificate from any Central Govt. organization, Public Sector Units, PWDs, State Govt.
organizations regarding satisfactory working / performance of those items during the last
three years (minimum) (prior to the starting date of submission of subject e-tender).

If any additional make for any item is proposed, the same shall be indicated in the column
mentioned above and it should be duly signed and uploaded.

If the supporting documents for the aforementioned clauses are not submitted by the bidders
in the techno-commercial bid then, it would be considered that the bidders will provide
preferred make items only.

If at any stage, it is found that the item offered with make other than preferred make

mentioned as above is not acceptable due to non fulfilment of the afore stated criteria or
otherwise, the bidder is bound to supply items of preferred make with no additional cost.
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ANNEXURE - E

PREAMBLE TO THE BILL OF QUANTITIES

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-1/ADV/549 dated 02.12.2019

1. The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed
to have examined the above documents and to have thoroughly familiarized himself with
the total scope of work and its mode of execution.

2. The quantities given in the Bill of Quantities are approximate only and are given to
provide a common basis for tendering. Payment will be made according to the quantities of
each item of work actually carried out at the accepted rates as per Order Letter. The
measurements of each item of work shall be measured jointly by the Engineer or his
Representative.

3. General direction and description of work or materials given elsewhere in the contract
documents are not necessarily repeated in the description of items in the Bill of Quantities.

4. The percentage rates entered by the Contractor in the Bill of Quantities shall be deemed to
cover the complete and finished work, inter-alia, all costs and expenses which may be
required for successful completion of the weorks together with all risks, liabilities,
contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the
Contractor.

5. Where separate items such as mobilization, demobilization, temporary works etc., have
not been provided in the Bill of Quantities for works required under the Contract, then the
cost of such works shall be deemed to have been included in the prices and rates of other
items.

6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill
of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings:

a. The provision, storage, transport, handling, use distribution and maintenance of all
materials, plans, equipment machineries and tools including all costs, charges dues
demurrages or other outlays involved in the transportation.

b. The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

C. Setting out including measurement and supervision.

d. The provision, storage, transport, use handling, distribution and maintenance of
consumable stores, fuel.

e. All First Aid, Welfare and safety requirements.

f. Damage caused to the works, plants, materials and consumables stores caused by
weather.

g. License, fees and other charges for compliance of Government Acts and Rules that

are in force and applicable.
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7. The Contractor should be held responsible for the safe custody of materials, machineries
etc. at site procured by him or issued to him by the Trustees.

8. This being a percentage rate tender, the Bidder shall quote his rates as percentage above
/below / at par with the estimated amount put to tender on line based on his own analysis.
The Tender Price thus established would be taken for comparative evaluation of e-
Tenderers.
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ANNEXURE - F

BILL OF QUANTITY (BOQ)

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-1/ADV/549 dated 02.12.2019

Name of the Work:- Electrical Installation work for illumination of proposed new road to Indenture
Memorial, KPD.

Item | Description Qty. | Unit Unit Rate | Amount
No. (Rs.) (Rs.)
Supply of 1.1 kV grade 4 core 50 sq. mm. | 175 meter 278.00 48,650.00
1 XLPE insulated armoured Aluminium
cable.
Laying of 1.1 kV grade 4 core 50 sgq. mm. | 75 meter 1,018.00 76,350.00

cable through microtunnelling, 1 m
under the ground including supplying
and laying of suitable size HDPE pipe,
2 ISI marked, along with all accessories
like socket, bend, couplers etc.

Laying of 1.1 kV grade 4 core 50 sg. mm. =90 meter 150.00 13,500.00
cable through HDPE pipe including
supplying and laying of suitable size
HDPE pipe, ISI marked, along with all
accessories like socket, bend, couplers
etc. Complete with fitting and cutting,
jointing etc. direct in ground (75 cm
below ground level) including
excavation and refilling the trench etc.
complete as required.

Laying of 1.1 kV grade 4 core 50 sg. mm. | 10 meter 43.00 430.00
cable through existing trench/cutting
wall/ floor and making holes and

4 mending good the damages to original
finish incl. removing the rubbish.

Supplying and fixing compression type 4 set 197.00 788.00
gland complete with brass gland, brass
S | ring & rubber ring for dust & moisture
proof entry of above mentioned cable.

35



Finishing the end of above mentioned
cable by crimping method incl.
supplying and fixing solderless socket
(Dowels make), tapes, anticorrosive
paste & jointing materials.

set

209.00

836.00

Supply of 1.1 kV grade 4 core 25 sg. mm.
XLPE insulated armoured Aluminium
cable.

800

meter

176.00

1,40,800.00

Laying of 1.1 kV grade 4 core 25 sq. mm.

cable through HDPE pipe including
supplying and laying of suitable size
HDPE pipe, ISI marked, along with all
accessories like socket, bend, couplers
etc. Complete with fitting and
cutting,jointing etc. direct in ground (75
cm below ground level) including
excavation and refilling the trench etc.
complete as required.

760

meter

122.00

92,720.00

Laying of 1.1 kV grade 4 core 25 sq. mm.

cable through existing trench/cutting
wall/ floor and making holes and
mending good the damages to original
finish incl. removing the rubbish.

40

meter

43.00

1,720.00

10

Supplying and fixing compression type
gland complete with brass gland; brass
ring & rubber ring for dust & moisture
proof entry of above mentioned cable.

70

set

162.00

11,340.00

11

Finishing the end of above mentioned
cable by crimping method incl.
supplying and fixing solderless socket
(Dowels make), tapes, anticorrosive
paste & jointing materials.

70

set

116.00

8,120.00

12

Supply of Feeder Pillar Box of 1P67
protection at site having the following
arrangement:

a. 1no. 415V 63A FP MCCB as incomer, 2
no. 415V 32A TP MCB as outgoing with
necessary copper bus bar arrangement
as required.

b. Supply & fixing of 2 nos.
programmable timer switch with
suitable rating contactor & bypass
switch.

nos.

14,745.00

14,745.00
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13

Installation of above pillar box incl.
supply of foundation accessories
consisting of cement, bricks, sand, stone
chips, labour etc. complete and mending
good damages.

nos.

2,212.00

2,212.00

14

Supply & fixing of Distribution Board of
IP-42/43 protection with following
arrangement:i) Incomer: 1No. 25KA,
415V AC, 63A FP MCCB on din rail of
existing DBs and necessary connection.ii)
Outgoing: 2 Nos. 10KA, 415V AC, 32A
TP, C-Charecteristics MCB on din rail of
existing DBs and necessary
connection.iii) Supply & fixing of 2 nos.
programmable timer switch with
contactor and bypass switch

no.

12,415.00

12,415.00

15

Supply & delivery of 11meter high Gl
Street light Pole of type 410 SP 49 fitted
with Gl cross arm brackets suitable for
installing two no. integral type LED
luminiarie. The Pole should have fitted
wih suitable loop in loop out box in Gl
lockable enclosure at suitable height and
with base plate and cap as per latest IS
Spec.

Nos.

19,463.00

1,55,704.00

16

Installation of above pole with/without
sole plate & Cap etc. in CC foundation
(Proportion and dimension indicated
below), having 600x600x150 mm thickCC
(4:2:1) base block below sole plate/ pole
with hard jhama metal including CC
(6:3:1) muffing 0.30 mts. dia and 0.30
mts. above ground level including 3 mm
thick neat cemented finish and Gl earth
bolt after making drilled holes etc. on
pole & carriage of pole from Store to
work-site including filling up the
excavated earth pit with shifted soil and
ramming properly and S & F of 2x2.5 sq.
mm. + 1x1.5 sg. mm. single core
stranded PVC insulated Cu wire for
connection from LILO(Loop-In-Loop-
Out) box to luminaries incld. finishing
etc. complete in all respect. All the poles
shall be properly earthed with spike
electrodes of 1.5 mtr length incld. S & F
of Gl Spike Electrode and S & F of 8
SWG GI Earth wire of suitable length.

Nos.

3,355.00

26,840.00
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17

Supply & delivery of 11meter high Gl
Street light Pole of type 410 SP 49 fitted
with Gl single arm bracket suitable for
installing one no. integral type LED
luminiarie. The Pole should have fitted
wih suitable loop in loop out box in Gl
lockable enclosure at suitable height and
with base plate and cap as per latest IS
Spec.

24

Nos.

18463.00

4,43,112.00

18

Installation of above pole with/without
sole plate & Cap etc. in CC foundation
(Proportion and dimension indicated
below), having 600x600x150 mm thickCC
(4:2:1) base block below sole plate/ pole
with hard jhama metal including CC
(6:3:1) muffing 0.30 mts. dia and 0.30
mts. above ground level including 3 mm
thick neat cemented finish and Gl earth
bolt after making drilled holes etc. on
pole & carriage of pole from Store to
work-site including filling up the
excavated earth pit with shifted soil and
ramming properly and S & F of 2x2.5 sq.
mm. + 1x1.5 sq. mm. single core
stranded PVC insulated Cu wire for
connection from LILO(Loop-In-Loop-
Out) box to luminaries incld. finishing
etc. complete in all respect. All the poles
shall be properly earthed with spike
electrodes of 1.5 mtr length incld. S & F
of Gl Spike Electrode and S & F of 8
SWG GI Earth wire of suitable length.

24

Nos.

3,355.00

80,520.00

19

Supply of LED street light of 100W with
IP66 protection made up of aluminium
casting with operating voltage range
140-270 Volt, PF>0.9, Minimum system
luminous efficacy of 105 Lumen/Watt,
Colour Temperature >5000K and CRI>75
incl. necessary fixing accessories as per
site requirement. The driver of the street
light is is to be BIS certified silicon gel
filled potted driver for ensuring better
heat dissipation and driver component
protection.

40

nos.

7,744.00

3,09,760.00

20

Fixing of above LED light fitting
complete with all accessories and with
suitable tie clamps & Gl plate for
mounting on pole.

40

No

543.00

21,720.00
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Earthing with 50 mm dia ISI Medium GI | 2 nos. 3,030.00 6,060.00
pipe 3.64 mm thick x 3.04 Mts. long and
1 x4 SWG GI (Hot Dip) wire (4 Mts.
long), 13 mm dia x 80 mm long Gl bolts,
double nuts, double washers incl. S & F
15 mm dia Gl pipe protection (1 Mts.
long) to be filled with bitumen partly
under the ground level and partly above
ground level driven to an average depth
of 3.65 Mts. below the ground level and
also providing masonery enclosure on
the top of the earth electrode of overall
size 86.36 cm x 86.36 cm x 46 cm deep
(below Ground level) complete with
cemented brick work(1:6) of 25 cm width
duly plastered with cement morter
(inside) CI hinged inspection cover of
size 36.56 cm x 35.56 cm with locking
arrangement, Gl reducer including
drilling of 46 nos. 12 mm dia holes on the
Gl pipe and treating of soil by using salt
and charcoal as required.

21

Supplying & fixing earth busbar of 2 meter 156.00 312.00
galvanized (Hot Dip) MS flat 25 mm x 6
mm on wall having clearance of 6 mm
22 from wall including providing drilled
holes on the busbar complete with Gl
bolts, nuts, washers, spacing insulators
etc. as required.

Supplying & fixing earth continuity bar | 40 meter 138.00 5,520.00
from earth busbar to earth electrode by
galvanized (Hot Dip) MS flat 25 mm x 6
mm on wall having clearance of 6 mm
o3 | from wall including providing drilled
holes on the bar complete with Gl bolts,
nuts, washers, spacing insulators etc. as
required.

Total 14,74,174.00

Completion time = 45 ddays.
Note:
1. The quantity above may increase or decrease as per requirement for which payment will be
made as per actual.
2. The rate quoted should be exclusive of GST and should be considered to complete the work
in all respect.
3. GST will be paid extra at applicable rates at the time of supply of goods and services.

PRICE SHOULD BE EXCLUSIVE OF GST
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Tenderer to fill up the following [score out which is not applicable]

PRICE NOT TO BE QUOTED HERE

) P %
(in figures) Below par (-) Rs.
......................................................... Percent
(in words)
() PP %
(in figures) At par NIL
......................................................... Percent
(in words)
(o) P %
(in figures) Above par (+) Rs.
......................................................... Percent
(in words)

Total Tendered Amount: Rs.

Total tendered amount (in words )

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]

Permanent INCOME TaX AZ C. N ... oot e e e e e e

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /stated above are to be
carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:
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ANNEXURE -G

Profile of Tenderer / FORM -D

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/ KDS/
Mech/SE-I/ADV/549 dated 02.12.2019, those mentioned in the “General Conditions of Contract”
enclosed with this Tender Document as well as decisions taken in the pre-bid techno-commercial
conference, if any.

Our relevant particulars are furnished hereunder:
Particulars To be filled in by the Tenderer or to be mentioned
as “none”

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer
including Police Station

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the
Tenderer

Mobile/land line Telephone No. of the
contact person of the Tenderer.

Name of the partners/directors/
members, as applicable, in this particular
contract

Name of their authorized
representative(s) who would handle the
contract on their behalf.
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]
Covering Letter

Ref. No............ Date

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

1. MV, (Name of Tenderer) having examined
the Tender Document and understood its contents, hereby submit our Tender for
............................................................ ( NIT No. KoPT/KDS/Mech/SE-I/ADV/ ..... dated.
....... and confirm that we unconditionally accept all the terms and conditions of the same including

the Addendum (if issued).

2. All information and proofs proevided in the Tender including Addendum and in the
Appendices are true and correct and all documents accompanying such tender are true copies of

their respective originals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any

additional information it may find necessary or require to supplement or authenticate the Tender.

4. W, e (Name of Tenderer) hereby undertake that we
will abide by the decisions of KoPT in the matter of examination, evaluation and selection of
Successful Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in
this regard. We further acknowledge the right of KoPT to reject our tender without assigning any

reason or otherwise and hereby waive our right to challenge the same on any account whatsoever.

5. We also certify the following
@ We have not been debarred by the Central/State Govt. or any entity controlled by them or

any other legal authority from participating in any Tender/Contract/Agreement of whatever kind.
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(b)  We have also not been expelled from any project or contract nor have had any contract
terminated for breach in the last 3 years ending on the date of opening of the techno commercial part

of the tender.
6. We declare that:
@ We have examined and have no reservations to the Tender Document, including the
Addendum, if any, issued by KoPT thereon.
(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation
process of the tender.
7. We understand that KoPT reserves the right to accept or reject any tender and to annul the
tendering process and reject all tenders at any time without any liability or any obligation for such
acceptance, rejection or annulment without assigning any reason thereof.

Yours faithfully,

Signature of Tenderer..........cooovviiiiii i e e

NAME: ot e

Designation: ........c.coeviiiie
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KOLKATA PORT TRUST
SCHEDULE -*O~”

Tenderers must fill in the undernoted column :

SI. Full particulars | Value of | Contract Actual Name and Name and

No of similar | work for completion | Addresses of | Addresses

works carried completion | time Authorities to whom

out by time for whom reference
Tenderer work was can be
carried out made
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SCHEDULE - “O”
Sheet -2

The Tenderers are also requested to furnish the following particulars :

A. In case of a Limited Company:

1.

Name of the Company

Address of its present registered office
Date of its incorporation

Full ;name and address of each

of its Directors — any special particulars
as to Directors if desired to be stated
Name, address and other necessary
particulars of Managing Agents, if any,
appointed by the Company

Copies of Memorandum and Avrticles of
Association(with the latest amendments,

if any)

Copies of audited Balance Sheets of the
Company for the last three years.
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SCHEDULE -*O~”

SHEET -3

B. In case of a Firm :
1. Name and address of the firm
2. When business started
3. If registered, a certified copy of Certificate

of Registration
4. A certified copy of the Deed Of Partnership
5. Full name and address of each of the

Partners and the interest of each partner
in the Partnership. Any special
particulars as to Partners if desired tobe
stated

6. Whether the firm pays income tax over
Rs.10, 000/- per year
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SCHEDULE -*O~”

SHEET -4

C. In case of an Individual :

Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

Name of the father of the Tenderer
Whether the Tenderer carried on
business in his own name or any

other name

When business was started any by whom
Whether any other person is interested

in the business directly or indirectly,

if so, name, address, etc. of such persons

and the nature of such interest.

Whether the Tenderer pays income tax
over Rs.10,000/- per year

DATED, the........cccovvviviinns Signature of Tenderer
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Annexure - H

FORMAT OF AFFIDAVIT
On the Rupees Ten Non - Judicial Stamp Paper

BEFOR THE 1sT CLASS JUDICIAL MAGISTRATE AT-------------

AFFIDAVIT

e 0] 0 aged about ----------------
----Years , by faith ----------------- , by occupation ------------- , residing at-------=---=--=-=-mnmomoommmoo-

do hereby solemnly affirm and declare as follows:-

1. That | am the proprietor/Partner of ----------------------o-m-m-—-- having office at ---------
and carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should
be mentioned in affidavit.)

2. THAT my aforesaid Firm is exempted from E.S.l. Act and the said Firm has no valid E.S.I
Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no ---
------------------ of Tender no --------—-issued by Kolkata Port Trust in respect of
the work (the name of the work is to be mentioned)

That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, I will be held responsible
for all the consequences in respect of compliance of The Employees State Insurance Act, 1948

DEPONENT

Identified by me
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Annexure — |

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non - Judicial Stamp Paper

INDEMNITY BOND

By THIS BOND |, Shri/ Smit-----mm oo oo e , son of Shri/Smt--
Residing at --------------- by occupation ------------ the Partner/Proprietor/Director
----- --having office at ---------- am a tenderer under Mechanical Engineering

Department, Kolkata Port Trust(A statutory body under MPT Act, 1963)

WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under
E.S.I Act or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering
Department, Kolkata Port Trust against all damages and accident to the Labourer
Tenderer/contractor.

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named
herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND
ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the
Kolkata Port Trust and which shall be legal and Zor claimed by the Kolkata Port Trust during
the execution of the work stated in the NIT'No = Of -

AND the contractor hereunder agree to.indemnity and at all times keep indemnified the
Kolkata Port Trust and its administrator.and representative.

And also all such possible claim or demand for damages and accidents. In the event the
declaration is found to be wrong and false, the tenderer will be held responsible for all the
consequences in respect of compliance of The Employees State Insurance Act, 1948.

In WITNESS WHEREOF | , the Partner/Proprietor/Director----------------- Hereto
set and seal this the Day Of---------mmmmmm o
In the year-------------- at-------mmmm -

Sureties Signature of the Indemnifier

1 Signature
Name:-
Address

2 Signature
Name:-
Address

3 Witness
Signature
Name:-
Address
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Annexure - J

Checklist for Documents to be Uploaded

[Bidder to submit this document completely filled up for evaluation of its offer]
Name of the Firm:

Sl. | Documents to be uploaded as per Details of Documents as Uploaded
No. | instructions of NIT
Earnest Money

1 (details of DD no./Banker’s Cheque No. with
date or NSIC No. with validity period, if
applicable, to be mentioned here)

Tender Fee

9 (details of DD no./Banker’s Cheque No. with
date or NSIC No. with validity period, if
applicable, to be mentioned here)

3 PAN No.

4 | Trade License Details

5 Electrical Contractor License Details (No. &
Validity period)

6 | ESI Regn. No. (If registered)
Affidavit/Indemnity Bond Uploaded

7 | (Yes/No) (If ESI Registration is not applicable
for the firm)

8 | PF Regn. No.

9 | GST Regn. certificate No.

10 | Professional Tax No.

1 Undertaking (Annexure-K) Uploaded
(Yes/No)

12 | Form -D, Covering letter Uploaded (Yes/No)

13 | Schedule ‘O’ Submitted (Yes/No)

14 Status of Tenderer (i.e. Pvt.
Ltd./Partnership/Proprietorship etc.)
"Financial Turnover | -y 2016-17
(Average of Last 3

15 | year turnover shall FY:2017-18
be 30% of the Tender '
value)" FY: 2018-19

Note: No field is to be left blank.

Signature of Tenderer
NI ot
DESIGNALION: ...ttt et
1D [
Seal of the tenderer




ANNEXURE K

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender
document

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

VB, (Name of Tenderer) have fully read and
understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the instant

e-tender and no other source, and will comply to the said Tender document, GCC and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender
document.
Yours faithfully,
Signature of TENerer........ocov i

NAME: ot e

Designation: .......c.coeviiiie
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ANNEXURE--L

KOLKATA PORT TRUST

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043.

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
'?IZE 6™ MEETING HELD ON 27™H MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1.
1.0.

1.1

1.2.

1.3.

1.4,

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

1.15.
1.16.

1.17.
1.18.

1.19.

DEFINITIONS
In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in
assigned to them, except where the context otherwise required.
"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns.
"Chairman' means the Chairman of the Board and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.
"Contractor' means the person or persons; Firm or Company whose tender /offer has been accepted by the
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board /
Chairman.
"Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief Engineer,
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief
Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure &
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the employer,
with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of the
"Engineer' so designated.
"Engineer's Representative' means any subordinate Engineer or Assistant to the Engineer or any other official
appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
"Work™ means the Work to be executed in accordance with the Contract and includes authorized "Extra Works"
and "Excess Works" and Temporary Works.
"Temporary Works" means all temporary works of every kind required in or about the execution, completion or
maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary erections,
scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins for
stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms.
"Extra Works' means those works required by the Engineer for completion of the Contract which were not
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender.
"Excess Works™ means the required quantities of work in excess of the provision made against any item of the Bill
of Quantities.
""Specifications' means the relevant and appropriate Bureau of Indian Standard's Specifications (latest revisions)
for materials and workmanship unless stated otherwise inthe Tender.
"Drawings™ means the drawings referred to in:the Tender and specification and any modification of such
drawings approved in writing by the Engineer.and.such other drawings as may from time to time be furnished or
approved in writing by the Engineer.
"Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced
Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if
separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.
""Constructional Plant™ means all appliances or things of whatsoever nature required in or about the execution,
completion or maintenance of the works or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other things intended to form or forming part
of the permanent work.
"Site" means the land and other places, on, under, in or through which the works are to be executed or carried out
and any other lands or places provided by the Trustees for the purpose of the Contract.
"Contract Price' means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, subject
to such additions thereto and deduction there from as may be made by the Engineer under the provisions here-in-
after contained.
""Month" means English Calendar Month.
"Excepted risks' are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether
war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the excepted risks)
Word importing the singular only, also includes the plural and vice-versa where the context so required.
The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof
or be taken into consideration in the interpretation or construction thereof or of the contract.
Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether
on or off the site.

53



2.

2.0.

2.1.

2.2.

(a)

(b)
(©)
(d)
(€)
(f)

2.3.

(a)
(b)
©

(d)
(€)
(f)

(¢))

2.4.

(a)
(b)
(©)

2.5.

(@)

(b)
(©)

3.

DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of
the Engineer and shall comply with the Engineer's direction on any matter whatsoever.
The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the
Engineer's Representative
The Engineer shall have full power and authority
to supply to the contractor from time to time during the progress of the works such  further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the
works and the contractor shall carry out  and be bound by the same.
to alter or modify the specification of any material and workmanship and to inspect  the work at any time.

to order for any variation, alternation and modification of the work and for extra  works.

to issue certificates as per contract

to settle the claims & disputes of the Contractor and Trustees, as the first referee.

to grant extension of completion time.

The Engineer's representative shall:
watch and supervise the works,
test and examine any material to be used or workmanship employed in connection with the work.
have power to disapprove and material and workmanship not in accordance with the contract and the
contractor shall comply with his direction in this regard.
take measurements of work done by the contractor for the purpose of payment or otherwise.
order demolition of defectively done work for its reconstruction all by the Contactor at his own expense,
have powers to issue alteration order not implying modification design and extension of completion time of
the work and
have such other powers and authorities vested in the Engineer, which have been delegated to him in  writing by
the Engineer under intimation to the Contractor.
Provided always that the Engineer's Representative shall have no power:
to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works and
to relieve the Contractor of any of his duties or obligations under the Contract.

Provided also as follows:

Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the
Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, braking-up
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for the
loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision.

Any written instructions or written approval given by the Engineer's Representative  to the contractor, within
the terms of delegation of power and authority vested in ~ Engineer to his Representative in writing shall bind
the contractor and the Trustees  as though it had been given by the Engineer, who may from time to time make
such  delegation. Contractor and the Trustees as though it had been given by the Engineer, who may from
time to time, make such delegation.

THE TENDER / OFFER AND ITS PRE-REQUISITES

3.0. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected
and examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact
on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into
consideration:

(@) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and
climate conditions, the means of access to the site and all other local conditions including the likely
charges and costs for temporary way- leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and
availability of the required materials and labour for the work and the need to execute the work to the
entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of
Contract.

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage of
all plant, equipment and Construction materials.
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(d) The sources and means of procurement of water for drinking, washing and execution of work, and source

and availability of electrical power, all of Contractor's cost.

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with

(f)

the rules made there under, the rules, regulations and bye-laws of public bodies or any local or other
authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind
arising from the Contractor's failure in such compliance.

Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

3.1 The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated
otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialing of the revised figure.

3.2. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose
the names of their owners/partners/Share Holders at the required points of time. The failure in this regard
shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled.

3.3

(@) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted
with Earnest Money of the amount calculated as per the following scale.
Estimated Amount of Earnest Money
Value
For works contract. For contract of supplying materials of equipment only
Up to 5% of the estimated value of work 1% of the estimated value of work.
Rs.1,00,000/-
Over 2% of the estimated value of work | 1/2% “of the estimated value of work subject to a

Rs. 1,00,000/- | subject to a maximum of Rs.20, | maximum of Ts. 10,000/- and minimum of Rs. 1,000/-

000/- and minimum of Rs. 5,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata
Branch of a Nationalized Bank of India drawn.in favour of Kolkata Port Trust or in the form of an "Kolkata
Port Trust" and payable at Kolkata'/ Haldia Holding as the case may be and the receipt granted there for be
kept attached to the Tender / offer in the'Sealed Cover.

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque
drawn on a Nationalized Bank of Kolkata / Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the
Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale:

Class of Registration Amount of Fixed Security Financial limit of each tender

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
) B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-

C Rs. 2.500/- Any tender priced up to Rs.50,000/-

(i) Tender submitted without requisite Earnest Money may be liable to rejection.

(if) If before expiry of he validity period of his Tender / offer, the tender amends his quoted rates or tender/ offer
making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money deposited
shall be liable to forfeiture of the option of the Trustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit,

for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt
of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed

the quantum computed as per the under noted percentages of the total value of work actually done up to the stage
of completion.
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3.4.
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to

4.1.

4.2.

Value of Work % of Security Deposit for works | % of Security Deposit for Contract of
contract supplying materials and equipments only

For works up to Rs. | 10% (Ten percent) 1% ( One percent )
10,00,000/-

For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on the balance
than Rs.10,00,000/- and | 1/2% on the balance
up to Rs.20,00,000/-

For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on next
than Rs.20,00,000/- 1/2% on next Rs.10,00,000/-+ 5% | Rs.10,00,000/-+ 1/4% on the balance

on the balance

(h)  Balance Security for Contract of supplying materials and equipment computed in terms of the percentages
given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the
date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India
drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be.

(i)  No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money /
Security Deposit held by the Trustees, at any stage.

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for
any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for
that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period
and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted
his "No Claim" Certificate in form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor fails

to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due
or to become due to the Contractor under any other contract.

3.5. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a

performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of
any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer.
The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to
be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank
guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the Engineer
and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.0.
@) The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable only within  the jurisdiction of
the High Court at Kolkata, India, including the following Act:
i. The Indian Contract Act, 1872.
ii. The Major Port Trust, Act, 1963.
iii. The Workmen's Compensation Act, 1923.
iv. The Minimum Wages Act, 1948.
v. The Contract Labour (Regulation & Abolition) Act, 1970.
vi. The Dock Workers' Act, 1948.
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).

After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition of the
term "Contract" here-in-before shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any
discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to the Contract.
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4.3.

4.4,

4.5.

4.6.

4.7.

4.8.

4.9.

4.10.

411

4.12.

Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall
remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative
on completion of the work. if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or progress drawings required by him or
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to
the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's
responsibility on the engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the
written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a)
for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the
acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided
always that the provision of labourers on a "piece rate™ basis shall not be deemed to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent
works, labour including supervision thereof transporting to and from the site and in and about the work, including
loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate authorities and
other things of every kind required for the construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of
construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The
Contractor shall not be responsible for the correctness of the design or specification of the Temporary and
Permanent works formulated by the Engineer; but the .contractor shall be fully responsible for the correct
implementation thereof as also for any design and specification prepared / proposed / used by the Contractor.

Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a)
programme for execution of the work, (b) proposed=procedure and methods of work, (c) proposed deployment of
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or
his Representative to any such programme“or. particulars, shall not relieve the Contractor of any of his obligations
under the contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his
revised programme for completion of work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long
thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be constantly at site and instructions given
to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to limitation in
clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about such
representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at site
and the Contractor shall within 48 hours comply with such instruction without any demur, whenever the Engineer
shall feel that the deployment of the person concerned will not be conducive to the proper and timely completion of
the work.

The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness
thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level
marks, profile marks and other things used in setting-out the works.

From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss
or injury to the work or any part there of shall be made good by the Contractor at his down cost as per instruction
and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause the same to be
made good by any other agency and the expenses incurred and certified by the Engineer, shall be recoverable from
the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the
work, which might have been taken over by the Trustees on partial completion of the work and in such case the
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Contractor's obligation will be limited to repairs and replacement for manufacturing or construction defects during
the Maintenance period (Guarantee Period) as per the directions of the Engineer as also for defects/ damages if any
caused to the work by the Contractor during such repairs and replacement in the maintenance period.

4.13.

414,

4.15.
(@)
(b)
(©)

(d)
(€)
(f)

4.16.

4.17.
(@)
(b)
(©)

(d)

(€)

4.18.

The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or
structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or
disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or
damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid
properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance
Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the
Contract.

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or
antiquity and structures and other remains or things of geological or archaeological importance be discovered at
site which shall remain the property of the Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and
proceedings and all costs arising there from on account of;

Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the
works or temporary work.

Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all
materials and equipment required for the work.

Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other
person.

Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants and
materials in connection with the work

Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in
transporting contractor's plants and materials.

The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the
Engineer or his Representative to the workmen of.the Trustees and other agencies employed by or with the
permission and / or knowledge of the Trustees on-or. near the site of work.

Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall
remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following :

Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, rubbish,
surplus earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after
completion of the work, without which payment against final bill may be liable to be withheld.

Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, refuse and
other materials from being thrown into  the water by the Contractor’s men or those of his agency.

Making arrangements for deployment of all labourers and workers, local or otherwise including payment for
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever
necessary.

Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or other
local authority or the Engineer or his Representative, for preventing (i) spread of any infectious disease like
smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes
etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics,
Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his
Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received
by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s
Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to
the Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction
or notice shall be reckoned from the time of such posting or dispatch.
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5.0.

5.1
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5.3.

5.4.

5.5.
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(@)

(b)

(©)

The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and
equipment shall not publish or caused to be published any photographs or description of the works without the
prior authority of the Engineer in writing.

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and Co-
operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees
and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work
and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such
default.

The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or
surface traffic.

All constructional plants, temporary works and materials when brought to the site by the contractor, shall be
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of
the work and shall only be removed from the site in part or in full with the written permission of the Engineer or
his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance
of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor
in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with
due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the part of the Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s
Representative may send communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall
not execute the work beyond the working hours observed-by the Engineer’s Representative and on Sundays and
Holidays observed in the trustees system, except in sa far.as it becomes essential on account of tidal work or for
safety of the work. If the progress of the work lags-behind schedule or the work has been endangered by any act
or neglect on the part of the contractor, then the Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night, and on Sundays and Public Holidays. Any failure of the
Engineer or his Representative to pass such an order shall not relieve the contractor from any of his obligations.
The Engineer’s decision in this regard shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by
the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as may
be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any
such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the
materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.
Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required
to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in
respect of materials and workmanship deployed on the work shall be borne by the contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the
following conditions shall apply:

The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores,
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the
manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’
Stores as per the direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such
materials issued to him and for any loss or damage thereof for  any reason other then “Excepted Risks”, the
contractor shall compensate the Trustees’ in  the manner decided by the Engineer and shall at no stage remove
or cause to be removed  any such material from the site without his permission.

The Trustees” materials will generally be supplied in stages and in accordance with the rate of progress of work,
but, except for grant of suitable extension of completion time of work as decided by the Engineer, the contractor
shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’
materials  to him. The Contractor shall, however communicate his requirement of such materials to the
Engineer from time to time.

59



(d)

Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall be
recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption
thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate /
stipulated in the contract. These rates shall only be considered by the contractor in the preparation of his tender /

offer and these will form the basis of escalation / variation, if in future the contractor is required to procure and
provide any such material on the written order of the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued to the
contractor has been — (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by the
contractor in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills or
from any of his other dues, after adding 19 %% extra over the higher one of the followings—

i.  The issue rate of the materials at the Trustees’ Stores, and

ii.  The market price of the material on the date of issue as would be determined by the Engineer.

5.8. The Engineer or his Representative shall have the power to inspect any material and work at any time and to

order at any time — (i) for removal from the site of any material which in his opinion is not in accordance with
the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and
suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of material and
workmanship is not in accordance with the contract or the instructions of the Engineer.

The contractor shall comply with such order at his own expense- and within the time specified in the order. If the

contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after
giving him a written prior notice of 7 days.

5.9. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his

Representative and whenever required by him the.contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed.by the Engineer or his Representative from time to time and
shall reinstate or make good those part of works-thus affected to the satisfaction of the Engineer, all at the cost
of the contractor. The Trustees shall reimburse:such cost as determined by the Engineer, if the initial covering
up was with prior written order of the Engineer or his Representative.

5.10. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of

the work till such time the written order to resume the execution is received by him. During such suspension
the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is
i. Otherwise provide for in the contract, or
ii. Necessary by reason of some default on the part of the Contractor, or
iii. Necessary by reason of climatic conditions on the site, or
iv. Necessary for proper execution of the works or for the safety of the works or any part thereof.
The Engineer shall settle and determine such extra payment and / or Extension of completion time
to be allowed to the contractor, as shall, in the opinion of the Engineer, be fair and reasonable.
If at any time before or after commencement of the work the Trustees do not require the whole of the work
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop further
works in compliance of the same. The Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on account of curtailment of the originally intended
work by reason of alteration made by the Engineer in the original specifications, drawings, designs and
instruction.

5.11. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test

prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer
be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part
of the total work having been completed to the satisfaction of the Engineer, be takeover and / or used by the
Trustees the Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1
indicating the portion of the work covered by it, so that the Contractor’s liability during maintenance period of
the contract, if any, shall commence from the date mentioned in such certificate so far as the completed portion
of the work is concerned.
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6.

TERMS OF PAYMENT:
6.0. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and

6.1.

6.2.

6.3.

6.4.

6.5.

Vi.

satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by the
Engineer. On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be
treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in the
context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in
the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as
otherwise provided in the contract and when the Engineer decided any other rate for change in the scope of
work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period
of 4 months or more, on account payments may be made at the discretion of the Engineer or his Representative
at intervals deemed suitable and justified by him. Provided always that, subject to execution of work of
substantial value in the context of the contract price, the interval of such on account payments shall be decided
by the Engineer or his Representative, which shall ordinarily not be less than 1 month in between two
payments for on account bill and / or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the
Trustees” Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The
Contractor or his duly accredited Representative or Agent shall remain present at the time of such
measurement and assist the Engineer’s Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the
Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the measurement
shall be taken ex-part by the Engineer’s representative and those shall be accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall
type out his bill in the proforma approved by the. Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him:or his accredited Agent over his Rubber Stamp. The
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to the
extent of an amount not exceeding 75% of the “net -payable’ sum of the said bill, subject to adjustment thereof
against the bill at the time of checking and auditing the bill at the Trustees end., The measurement Book will
not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and recoveries to
type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of
the value of any material purchased and brought to the site by the Contractor. Provided always that—
The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.
The value of such materials shall be assessed by the Engineer or his Representative, at their  own
discretions,
A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on
the contractor’s materials.
The materials are safe-guarded by the contractor against losses, shortage and misuse due to the
contractor postponing the execution of the work or otherwise,
In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor
shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the
contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to
such materials for whatever reasons.
In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit
to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being
advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata /
Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable
to the Trustees and shall remain valid till the anticipated period of consumption of such materials in the
work. The Bank Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the Engineer on behalf of the Trustees, the Bank has
extended the validity of the Guarantee.

vii. ~ The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively

with the consumption of the materials on the basis of quantity consumed. Consequent on full recovery of
the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to
the Contractor duly discharged by the Engineer on behalf of the Trustees.
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6.6. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify
for payment or the Trustees should over-pay the Contractor on any account.

6.7. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance
or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or
for any delay on the part of the Trustees in making interim or final payment or otherwise.

7. VARIATION AND ITS VALUATION:

7.0. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work
and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in
fulfillment of his obligation under the contract.

7.1. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity,
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.

b)  Omit any work included in the contract.

c) Change the Character or quality or kind of any work included in the contract.

d)  Change the levels, lines, position and dimensions of any part of the work, and

e) Execute extra and additional work of any kind necessary for completion of the works.

7.2. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract,
but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be
taken into account and the contract price shall be varied accordingly.

7.3. Provided always that written order of the Engineer shall.not be required for increase or decrease in the quantity
of any work up to 15% where such increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those stated in the bill of quantities.
Provided also that verbal order of variation from-the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of.such verbal order shall be deemed to be an order in writing
within the meaning of this clause.

7.4. a)  The Contractor shall not be entitled to-any claim of extra or additional work unless they have been carried
out under the written orders of the Engineer.

b)  The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum
named in the tender in respect of any extra work done or work omitted by his order.
c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued
on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly applicable to the extra additional or
substituted work, then the Engineer may decided the suitable rates on the basis of Schedule of Rates
(including surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with due
regard to the accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be final,
binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the
contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained
in the contract for any item of the works or the rate as  evaluated under sub-clauses (b) and (c) of this clause, is
by reason of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix such other
rate or price as he deems proper and the Engineer’s decision shall be final, binding and conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF
CONTRACT.

8.0. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to be
supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lock-
outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor cause
delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of
completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon
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8.1

consider the stated reasons in the manner deemed necessary and shall either reject the application or determine
and allow in writing the extension period as he would deem proper for completion of the work, with or without
the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be
binding on the contractor. If an extension of completion time is granted by the Engineer, the clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended time,
unless stated otherwise in the decision communication by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such extension  thereof as
communicated by the Engineer in writing, the contractor shall pay as compensation  (Liquidated Damage)to the
Trustees and not as a penalty, ¥ % (half percent) of the total value  of work (contract price) as mentioned in the
latter of acceptance of the tender/offer, for every  week or part thereof the work remains unfinished. Provided
always that the amount of such ~ compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the  said amount of

8.2.

(i)
(i)
(iii)

(iv)
v)
(vi)

(vii)

8.3.1

8.3.2

8.3.3

8.34

9.0.

compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to become due to the
contractor. The payment or deduction of such compensation / damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other obligations / liabilities under the contract and in case of
the Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to be completed
by some other agency at the risk and expense of the Contractor, after a minimum three days notice in writing has
been given to the contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion ,
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this
respect, as communicated by the Engineer shall be final and conclusive :

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not
getting completed within the agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has
kept the work suspended despite receiving the Engineer’s-or his Representative’s written notice to proceed with
the work.

The Contractor has failed to remove materials from-site after receiving from the Engineer or his Representative
the written notice stating that the said materials or work are rejected by him .

The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly neglecting
to carry out his obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any
officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the obtaining
or to the execution of the contract.

The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in to
liquidation either compulsorily or voluntarily.

Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees,
the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.
In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that may
be expended in completing the work beyond the amount that would have been due to the contractor, had he duly
completed the whole of the work in accordance with the contract.
Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of the
work actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the
work done and materials conform to specifications at the time of taking over by the Trustees. The payment for
work shall be based on measurements of actual work done and priced at approved contract rates or other rates, as
decided by the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer,
which shall in no case be more than market rates prevailing at the time of talking over by the Trustees. The
Engineer’s decision in all such case shall be final, binding and conclusive.
The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other
agency and the Contractor’s Liabilities to the Trustees and known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT :

On completion of execution of the work the contractor shall maintain t6he same for a period, as may be specified
in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate
in the Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period,
arising, in the sole opinion of the Engineer or his Representative, from materials or workmanship not in
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accordance with the contract or the instruction of the Engineer or his Representative, shall, upon the written
notice of the Engineer or his Representative, be amended and made good by the Contractor at his own cost
within seven days of the date of such notice, to the satisfaction of the Engineer or his Representative, failing
which the Engineer or his Representative shall have the defects amended and made good through other agency at
the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall be recoverable
from the Contractor in manner deemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be treated as finally accepted by the
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by
the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if
any, have been fulfilled by the Contractor. Previous entry on the works or taking possession, working or using
thereof by the trustees shall not relive the Contractor of his obligations under the contract for full and final
completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the
Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction there
from in respect of any sum due to the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION

In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the
Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or as to
the materials used in the work or the execution of the work whether during the progress of the work or after the
completion and whether before or after the determination , abandonment or breach of the contract the decision
of the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by
the Contractor .

If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and
give a decision.

If , however , the contractor be still dissatisfied with“the decision of the Chairman , he shall, within 15 days after
receiving notice of such decision required that within 60 days from his written notice , the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitraters to be maintained by the Trustees for the purpose and any
such reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act ,
1940 or any statutory modification thereof:.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever, another person from’panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing
the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge the
time for making and publishing the award, with the consent of the parties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion. Upon
every or any such reference to cost of any incidental to the reference and award respectively shall be in discretion
of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same
shall be borne and paid .

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian
Avrbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each
item of disputes and respective claim referred to him by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and
conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there
under, for the time being in force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance
with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to him, is due or
payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to
arbitration.
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10.4.  Provided always as follows:
@ Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts ,
where tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-.
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the
execution of the work to the Engineer within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in the context of contract conditions.
(© Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must
be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final
completion of the work.

No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the contractor
after the completion of the work.

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and 8.5(c)
hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently.

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion, by
adding the names of new Arbitrators and / or by deleting the names of existing Arbitrators, without
any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

To,

1/We of

having examined the site of works, inspected the Drawings and read the Specifications, General and Special Conditions
of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to be
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the'rates and prices set out in the annexed Bill of Quantities with
.......................... month/week from the date of the order to commence the work and in the event of our Tender being
accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed with such
alterations or additions thereto which may be necessary to give effect the acceptance of the Tender and incorporating such
Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and I/We hereby agree that until
such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender,

together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER RS ...oiiiiiiii e e e

(R L LR Yo s )

*1/We require .................... days/months preliminary time to arrange and procure the materials required by the work

from date of acceptance of the Tender before 1/We could commence the Work.
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(* This should be scored out in the case of labour contracts)
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia Dock

Complex vide Receipt NO ........cocovviiiiiiiiine s of ....c.oeeviiiieiiiiiieutn. ... @S Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months.

Signature of the Tenderer

Witness: (Seal of the Tenderer)
Signature ......oooovivii i, Name of the Tenderer ...........cocoveviiiiinennn
Name ..o (In Block Letters)

(In Block Letters)

AdAress ...oveeiee Dated ...

OCCUPALION Lot itiie i i e et i e
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this ........ccooveviiiiiiiininn day of...........oeeeenn 2000, between the Board of
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors in
office) of theone part and ..........coiiii i e e e o (NETRINATREY Called
“ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs,

executors, administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz.
.................................................................................................................................. and have
accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT

WITNESSETH as follows :

1. In this Agreement words and expressions shall have the.same meanings as are respectively assigned to them in
General Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to:from and be read and construed as part of this Agreement, viz.
@ The said Tender / Offer & the acceptance of the Tender / Offer
(b) The General Conditions of Contract
(© The Special Conditions of Contract
(d) The Conditions of Tender
(e) The Technical Specifications
U] The Schedule of Rates
(9) The Terms of Payment
(h) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual

consent.
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the
Contractor hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with

the provisions of the contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of

the Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed
(or have hereunto set their respective hands and seals) the day and year first above written.

B TR T=T |0 )

Was hereunto affixed in the presence of:
N =T

o [0 | =T

Or

SIGNED, SEALED AND DELIVERED

DY the SAIA ... .ee e e e e T s S e e e e e e e e
In the presence of:

[N 21 L SO
N [0 | =3

The Common Seal of the Trustees was hereunto affixed in the presence of:

NV 1=

AN [0 | =3
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KOLKATA PORT TURST

FORM G.C.1

[0 1 =X
o [0 | =T

Date 0f COMPIELION ....uui it e e e e e e

Dear Sir/s,

This is to certify that the following works viz.
NAME OF the VWOTK. .. ..e e e e e e e e e e e e et e e e e r e e e aen e
Estimate Number E.EE.O ...ooivivv i 0

CEO (o U
RVAT 0 QO o T 4] T
N o074 T o
(O] i U0t B 1N 0 0 ] o

Which was carried out by you is in the opinion “of the undersigned completing in every respect on the
cDay of 20, in accordance with clause 62 of the
General Conditions of Contract and under the= provisions of the Contract for a period of

veeree.... Days /weeks / months / years.

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

Office Seal

c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION

This is to certify that the following works viz.
LI E= T LT 7AYo
Estimate NO. E.E.O. NO. ....oviiiiiiiie e O

CEO.NO .o O

RTA o Q@ (o =T N[ T dt e
(O] 11 Lod N [

ReSOIN. NO & MEETING INO ...t e e e e et et e e et e e e

FAN 1[0 lor= 4 To o N U e

Which was carried out DY Shri / MESSIS. ... e e is now complete in
every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled
by the Contractor.

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

N B e

DESIGNALION ... cetee et e e

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer

Kolkata Port Trust

Kolkata / Haldia

(Address, the Trustees’ Official, mentioned in

the work Order and under whom the Contract

was executed)

Dear Sir,

I/We do hereby declare that 1/We have received full and final payment from Kolkata Port Trust for the execution of the

following work, viz.

I L LT 0) A TAT 0]

WOrK Order NO ....oue e e e e 0 |
COoNFACE NO ..ttt e e e e e e Do e e Atee
Agreement NO ..o e e o | and I/We have no

further claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-
or as decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE NO......ccoiiiiiii e DATE....c. it
Name of iSSUING BanK..........oooiuiiiiiie e

NaAME Of BranCh......c.oiiiii e e e e e e e

N0 [0 [ £

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major port
Trust Act, 1963 ( Act 38 of  1963), having agreed to exempt Shri [/  Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered OffiCe at ..........cccs covvieviiiiiiis cove e v

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees and

the CoNtractor TOr ..o e s e e (write the name of the work as per Work
Order) in terms of  the Work order NO
dated.......coveiiiiiiii (hereinafter referred to as “the said contract”), for the due fulfillment by the contractor
of all the terms and conditions contained in the said contract, on’submission of a bank Guarantee for Rs ......... .........
......... ... (Rupees .......coceeven .. e )
We,..... Branch Kolkata ....................................... / Haldla do on the advise of
the contractor, hereby undertake to mdemnlfy and keep-indemnified the Trustees to the extent of the said sum of Rs
(RUDEES .ttt ettt sieie sttt e eaiiine b s es e eseees tes tebe Sheaseseaseseasetas beseseesente e et ee et eb et et eneen et enes )
W Branch,Kolkatam oz, . ..o v /Haldia, further agree that if a
written demand is made by the Trustees through any of-its officials for honoring the Bank Guarantee constituted by these
Presents, We, ......oveii i Branch, Kolkata ......... ..o, /Haldia shall have no

right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the
Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata
Port Trust”, without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no

ground for us,........ccccoeve v, ...(Name of Bank), ......... cocoev coviiiiiininnes
Branch, Kolkata.............cc.ocoociiiien /Haldra to declrne to honour the Bank Guarantee in the manner aforesaid. The
very fact that We, ... s i e Branch,Kolkata .. TP .. [Haldia,

decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute suffrcrent reason for the
Trustees to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor.

2 NV, e e Branch,Kolkata...............
.../Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid,
is suff|C|ent for US, trivinereiiiis et eieaeeeas Branch, Kolkata ...........ccccovvvviiiinnnnn. / Haldia, to pay the

amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without
reference to the contractor and no protest by the contractor, made either directly or indirectly or through Court , can
be valid ground for us, ........... vieveeenen.. ...Branch,Kolkata

/Haldla to decllne or fall or neglect to make payment to the Trustees in, the manner
and wrthrn the time aforesald
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3. We, ..... .. Branch, Kolkata ...................cc.. .. /Haldia, further
agree that the Bank Guaranteed hereln contalned shaII remain in full force and effect, during the period that is taken
for the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the
dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and
its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said
contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have
discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of

Ldayof 19...... and subject all so that the provision that the

Trustees shaII have no rlght to demand payment against this guarantee after the expiry of 6(six) calendar months
from the expiry of the aforesaid validity period Upto ........cocoviviiiini i Or any extension thereof made by us,
...Branch, Kolkata ................cccoeviiinnnn, /Haldia, in further extending the said validity period of

thls Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees,
only on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee.

4, MV, o e s e Branch,Kolkata
.................................. /Haldia, further agree that wrthout our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any time or from time to time any of the
powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and We, ... Branch,  Kolkata
. .../Haldia, shall not be relieved from our liability by reason of any such variation or
extension belng granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or
any indulgence by the Trustees to the contractor or by.-any such matter or thing of whatsoever nature, which under
the law relating to sureties would, but ‘for this provision, have effect of so relieving
US, e viiieeecreereeieieeienennennen.n.Branch, Kolkatai. oo /Haldia.
5. W e i Branch, Kolkata .............cccoeevnenes /Haldia, lastly undertake not
to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing.

SIGNATURE. ...t e e
DESIGNATION. .. oottt e e
(Duly constituted attorney for and on behalf of)
BRANCH. ... e
Kolkata...........cocvvniennnn. /Haldia.

(OFFICIAL SEAL OF THE BANK)
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ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. N0.210 by the Board of Trustees for the Port of
Kolkata in the 13" Meeting held on 26.02.2013.

i Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service /
O&M contract only and not for procurement contract for which existing system as mentioned in the GCC should
be followed.

ii.  There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto
Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by which it
exceeds Rs.10 crore.

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD beyond
Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian Nationalized / Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of bid or on
finalization / acceptance of tender, whichever is earlier.
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