
 
 

 
                                                                KOLKATA PORT TRUST 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 
 

TENDER DOCUMENT 
 

for 
 

Work : “Maintenance contract of electrical installations and power distribution system of 
Kolkata Port Trust Guest House, Maidan Tent, Man of War Jetty, Boat Registration office, New 
Howrah Bridge Qtr. & Saheb Bazer Qtr. for a period of one year” 
 

 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE/ADV/553 dated 15.06.2020 
 
 
 
 

 
 

 Site inspection followed by pre bid meeting   : 22.06.2020  at 11.00 hrs. 

 Start date of submission of e-tender                   : 29.06.2020 from 11.00 Hrs 

 Closing date for e- Tender                                   : 13.07.2020   up to 14.30 hrs. 

 Date of opening of Techno commercial bid  : 14.07.2020   up to 14.30 hrs. 

 

 
 

 
 
 
 

 
Tender Fee: 590/- (Non-Refundable) 
EMD : Rs.41,940/- 

  Chief Mechanical Engineer 
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TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

 
e-TENDER FOR “Maintenance contract of electrical installations and power distribution system 
of Kolkata Port Trust Guest House, Maidan Tent, Man of War Jetty, Boat Registration office, New 
Howrah Bridge Qtr. & Saheb Bazer Qtr. for a period of one year.” 

 
Notice Inviting Tender No.: KoPT/KDS/Mech/SE/ADV/553 dated 15.06.2020 

 
 

TENDER NOTICE: 
Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under 
single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for 
“Maintenance of  electrical installations and power distribution system of Kolkata Port Trust 
Guest House,Maidan Tent, Man of War Jetty Boat Registration office, New Howrah Bridge Qtr. & 
Saheb Bazer Qtr. for a period of one year.” 
 
Bid Document may be downloaded from KoPT website www.kolkataporttrust.gov.in and 
CPP Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites 
only. 

SCHEDULE OF TENDER (SOT) 
TENDER NO. KoPT/KDS/Mech/SE/ADV/553 dated 15.06.2020 

 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through CPP Portal.) 
The intending bidders are required to submit their offer 
electronically through NIC’s CPP Portal for e-Procurement 
(GePNIC). No physical tender is acceptable by Kolkata 
Dock System.  

Estimated value of Tender Rs. 20,97,002/-      (Rupees Twenty Lakhs Ninety Seven 
Thousand Two only) 

i) Earnest Money Deposit 
 
 
 
ii)Tender Cost  
 
 
 
 

The intending bidders should submit Earnest Money of Rs. 
41,940/- (Rupees Forty One Thousand Nine Hundred Forty 
only )  
 
The  intending  bidders  should submit Tender cost of 
Rs.590/-  including GST.  
“Tender Cost” & “EMD” containing Banker’s cheque or Pay 
Order or Demand Draft from any of the Nationalized/ 
Scheduled Banks in India having branch in “Kolkata” drawn 
in favour of “Kolkata Port Trust” .  

 Tender Fee and Earnest Money or NSIC /DIC  Certificate, if 
applicable, are to be uploaded and must be physically 
submitted to the Chief Mechanical Engineer, Mechanical and 
Electrical Engineering Department, Kolkata Port Trust,   8, 
Garden Reach Road, Kolkata -700 043, before opening of 
tender document, failing which techno-commercial bid will 
not be opened.   
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Date of NIT available to parties to download 15.06.2020 at 16-00 hrs. 
 

Date and time of site inspection & Pre-Bid meeting    22.06. 2020 at 11-00 hrs. 
 

Date of starting of online submission of bid through  CPP 
Portal  
 

29.06. 2020 from 11-00 hrs. 
 

Date of closing of online submission of Bid. 13.07. 2020 at 14-30 hrs. 
 

Date and time of opening of Techno-Commercial Bid 14.07. 2020 at 14-30 hrs. 
 
 

Date and time of opening of Price Bid   
  

To be fixed after evaluation of Techno-
commercial offers. 
 

 
 Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC). Mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work.   
 

 The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
16.06.2020 to 14.07.2020 and can be downloaded from the official website of KoPT and through 
NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in [Tender     Mechanical & Elect. Eng. Dept.]  and NIC’s CPP 

Portal for e-Procurement (GePNIC) and bidders are required to submit tender offer through 
NIC’s CPP Portal for e-Procurement (GePNIC) on or before the due date and time of 
submission. The tenderer shall upload the scanned copy of the DD instruments towards the cost 
of EMD and bid documents set as proof of payment towards EMD and cost of Bid documents 
while submitting the tender electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for 
e-procurement (GePNIC) mode as explained in the tender document. 

 
  No physical tender is acceptable by Kolkata Dock System. 

 
 Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be 

hoisted on the www.kolkataporttrust.gov.in. and 
https://eprocure.gov.in/eprocure/app. 

 
----------------------- 
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Annexure-A 
Instructions to Tenderers  

 
 

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is 
NIC’s CPP Portal for e-Procurement (GePNIC). 
 
You are requested to read the terms & conditions of this tender before submitting your online 
tender. Tenderers who do not comply with the conditions with documentary proof (wherever 
required) will not qualify in the Tender for opening of price bid. 
 

1. Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 
Kolkata Port Trust from GST registered domestic Contractors for executing the work. 
 
The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
15.06.2020 (16:00 hrs)  to 14.07.2020 (14:30 hrs)  and can be downloaded from the official 
website of KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and 
bidders are required to submit tender offer through NIC’s CPP Portal for e-Procurement 
(GePNIC) on or before the due date and time of submission. The tenderer shall upload the 
scanned copy of the DD instruments towards the cost of EMD and bid documents set as 
proof of payment towards EMD and cost of Bid documents while submitting the tender 
electronically in the NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal 
for e-procurement (GePNIC) mode as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at   
https://eprocure.gov.in/eprocure/app 
 
(A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date 
and time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid 
electronically. 
 
(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part–I 
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date 
of opening of Part II (Price bid) through valid e-mail confirmed by them. 
 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while 
submitting the price bid. 
 

3. All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity.  
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4. In case of any clarification, please contact KoPT (before the scheduled time of the e- 
tender).  
Contact person (KoPT):  

1. Mr. Nirmal Behera                                     2. Sanjib Sarkar                                                                 
        Execitove Engineer (Elect)                                  Superintending Engineer                                     
        Mobile No.9438273774                                         Mobile No.96747 20094                                                
        nirmal@kolkataporttrust.gov.in                          sanjib@kolkataporttrust.gov.in                                   
 

  
5. 

All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only 
during the process till finalization of tender by KoPT. Hence, the bidders are required to 
ensure that their corporate email I.D. provided is valid and updated at the stage of 
registration of vendor with NIC’s CPP portal (i.e. Service Provider).  Bidders are also 
requested to ensure validity of their DSC (Digital Signature Certificate). 
 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
 

7. (e). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted 
from depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are 
not exempted from depositing Tender Fee and Earnest Money. Only those firms, having 
documents of such exemption for the entire tendered work (as per the Bill of Quantity) 
would be exempted. Documentary evidence must be uploaded for claim of such exemption, 
failing which their tender would be summarily be rejected. 
 

 (f). The process involves Electronic Bidding for submission of Tender Document Fee and 
EMD, Techno- Commercial Bid as well as Price Bid. 

 
(g). The e-tender floor shall remain open from the pre-announced date & time and for as 
much duration as mentioned above. 
 
(h). All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of 
the Tender Document. 
 
(i). It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system. 
 
(j). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  
 
(k). No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms and 
conditions for the tender. 
 
(l). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian 
Rupee Currency as per UOM indicated in the e-tender floor/tender document.   
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  8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation to the technical and commercial terms & conditions are allowed. 
10. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 
11. The bidders must upload all the documents required as per Pre-qualification criteria and 

the documents enlisted under techno-commercial bid and Price-bid, failing which the 
tender shall lead to disqualification.  Any other document uploaded which is not required 
as per the terms of the NIT shall not be considered. 
 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) 
will be forfeited.  Punitive action including suspension and banning of business can also be 
taken against defaulting bidders. 

 
 
 
 
 

=========== 
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Annexure-B 
 

Terms and Conditions of Tender 
 
 

 
 Pre-qualification Criteria of the Bidders 

 
The intending Tenderers shall satisfy the following conditions with supporting documents: 
  
i) Average annual financial turnover during the last three financial years ending 31.03.2020 
should be at least Rs. 6,29,100.57. Audited Balance Sheets as well as ‘Profit & Loss Accounts’ for 
the last three financial years ending 31.03.2020 have to be submitted. In the event of non 
availability of Audited Balance Sheets for the financial year ending 31.03.2020, the turn over for 
that financial year has to be submitted in lieu, duly certified by Chartered Accountant 
mentioning UDIN. 
 
ii) The firms must have either of the following as experience of having successfully completed 
similar works during last seven years, ending on 31.05.2020.  
 

a) Three similar completed works each costing not less than 40% of the estimated cost i.e 
Rs. 8,38,800.76. 
         Or 
b) Two similar completed works each costing not less than 50% of the estimated cost i.e Rs. 
10,48,500.95. 
        Or 
c) One similar completed work costing not less than 80% of the estimated cost i.e Rs. 
16,77,601.51. 

 
Here “similar works” means “operation, maintenance and servicing of Electrical 

Distribution system of offices/ buildings including fixing & commissioning of flood lights/ street 
lights, execution of house wiring, laying of LT cables, earthing etc.” 
 
Work experience as a sub--contractor or supply contractor shall not be considered as requisite 
qualification. The tenderer shall have to upload documents (certified copies), viz., order letter 
and certificate from the organization where the bidder worked in respect of satisfactory 
completion with executed value to establish his credentials. 
 
OTHER INSTRUCTION: 
Following documents/papers are to be uploaded for techno-commercial part of the tender or 
any subsequent stage:- 
 
1. a) Demand Draft/Banker’s Cheque/Pay Order in original for Rs.590/- (Rupees Five Hundred 
Ninety only) as cost of Tender Document which also needs to be physically submitted to the 
Chief Mechanical Engineer, Mechanical and Electrical Engineering Department, Kolkata Port 
Trust,   8, Garden Reach Road, Kolkata -700 043 before opening date of techno-commercial offer. 

 
      b)  Demand Draft/Banker’s Cheque/Pay Order in original for  Rs. 41,940/- (Rupees Forty One 
Thousand Nine Hundred Forty only ) as Earnest Money Deposit which also needs to be 
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering 
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Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043 before opening date of 
techno-commercial offer. 
 
 c) The Tenderer shall have to upload documents (certified copy), viz. order letter and 
proof of completion to establish his credentials and related documents. 
2.  In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED: 
 
(i)  Last three years balance sheet and profit & loss account in support of Annual Financial 
turnover (i.e.2017-18, 2018-19 & 2019-2020), and the same should be audited as per relevant 
norms wherever required. 
 
(ii)  Self attested documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 
 
(iii)  Copies of self attested valid GST registration certificate. Copy of self-attested ESI registration 
certificate, OR an affidavit before a first class judicial magistrate as per the format given in 
Annexure-G (in case the Tenderer is not covered under ESI Act or exempted from it). The 
tenderers, if not covered under ESI Act, shall, additionally, indemnify KoPT against all damages 
and accidents to his labourer in a non-judicial stamp paper as per the format given in Annexure-
H. The contractors should declare and state in the averment in the Affidavit and in the indemnity 
bond that in case such declaration will be found wrong and false, they will be held responsible 
for all consequences in respect of compliance of The Employees State Insurance Act 1948.  
 
(iv)  Certified copy of valid Trade License and Electrical Contractor’s License. 
 
(v)  Copy of self attested PAN Card of the firm / company issued from Income Tax Department. 
 
(vi)  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 
 

(vii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if 
applicable) else document in support of exemption. 
 

(viii) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration 
Certificate. 
 
(ix) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 
(under single point Registration Scheme)/DIC having valid certificate. 
 
(x) A separate statement of the tenderer containing full name and office address of the Tenderer, 
names and designation of the officials of the Tenderer connected with the instant Tender, their 
land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma (Form-D). 
 
(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 
and also that they or their associates have not been banned or delisted by any Govt. or Quasi 
Govt. agencies or PSUs in India as per enclosed Proforma. 
 
(xii) Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
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3.  All the document as mentioned here-in-before shall have to be UPLOADED failing which the 
related offer will be liable to be cancelled. The tenderer should clearly understand that no 
information/indication as to price should be entered in the page of “Bill of Quantities” or 
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the 
Techno commercial part of the tender would lead to rejection of the offer. 
 
4. Please note that there is no provision to take-out the list of parties downloading the tender 
document from the website mentioned in NIT. As such bidders are requested to see the website 
once again before the due date of tender opening to ensure that they have not missed any 
CORRIGENDUM uploaded against the said tender after downloading the tender document. 
The responsibility of downloading the related CORRIGENDUM, if any, will be that of 
downloading parties. 
 
 Tenderers may note that non-uploading of any of the aforesaid documents/non-fulfillment 
of any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be 
made by the Tenderer in the tender and the tender must be in accordance with the specification. 
Non conformation to this instruction shall be treated as non responsive & hence may disqualify 
the tender. 
 
5. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial 
bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date. 
 
6. The Trustees reserve the right to accept or reject the tender without assigning any reason 
whatsoever. 
 
7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 
connection with preparation or submission of the tenders. 
 
8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time 
(as per the schedule) on the next working day will be considered as scheduled time for the 
purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial 
or Price Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in 
between 9:30 hrs. to 17:30 hrs. 
 
9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender 
document or if any further information is required, the same shall be clarified/amended by KoPT 
in the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be 
accepted at a later date after the Pre-bid meeting. In the event of making any important 
clarification or amendment of terms of the tender, pursuant to the discussion in the Pre-bid 
meeting, the same shall be immediately hosted in KoPT’s website for information of all 
concerned and the same shall form a part of the Tender Document. Any offer having deviation 
from KoPT’s terms and conditions shall render such offer unacceptable to KoPT. No alteration 
shall be made by the Tenderer in the tender document and the offer must be in accordance with 
the terms and conditions of the tender. The prospective tenderers may inspect the site prior to the 
date of Site Inspection and Pre-bid meeting in order to make themselves fully aware of the work, 
site and scope of work as mentioned in the Bill of Quantity as per tender. For attending the Pre-
bid Meeting, the representatives of the tenderers should accompany proper authorization letters 
from their respective organizations. 
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10. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and 
shall be binding on the Tenderer not withstanding any increase in the prices of the materials and 
labour or in the freights or levy or other charges whatsoever and the Tenderer shall not be 
entitled to claim any increase over the rates quoted by them during the pendency of the contract. 
 
11. Validity of offer: The quoted rates would be kept valid for at least 120 days from the date of 
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends 
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall be forfeited. 
 
12. The tenderers shall distinctly understand that they will be strictly required to conform to all 
the terms of the tender and the plea of custom prevailing will not in any case be accepted as an 
excuse on their part for infringing of any of the conditions and they shall refrain from sending 
revised or amended quotations, after the closing date and time of the tender. 
 
13. Evaluation criteria: 
During evaluation of Price Part, provided that the bidder submits his offer following e-tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance 
by the Trustees. 
 
14. The contract document shall be drawn in English language only. 
 
15. The contract shall be governed by all relevant Indian Acts as applicable only within the 
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian 
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum 
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The 
Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate 
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is 
higher and revision from time to time along with EPF /ESI and other statutory benefits, if 
applicable. 
 
 It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 
Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the works. 
The contractor will be fully responsible for any delay / damages etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind of noncompliance or infringement of 
such Acts, Ordinances, Rules, Regulations, Bye-laws and procedures. 
 
 The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to 
obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of 
labours in the work and submit the Engineer-In-Charge prior to commencement of the work. 
 
 The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 
as amended by Amendment Act No. 65 of 1976. In addition to the above, the Personal Injuries 
(Compensation Insurance) Act, 1963 and any modifications thereof and rules made there under 
from time to time. The contractor shall take into account all the above said financial liabilities in 
his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.  
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Annexure - C  
 

Special  Conditions of Contract 
 
 

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect 
the site on his own, obtain all information, which may be necessary for the purpose of the 
tender/offer. The Tenderer is advised to acquaint himself with the job involved at the site, laws 
and bye-laws enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site 
condition and local information will be accepted. All costs/charges/expenses that may be 
incurred by the Tenderer in connection with the preparation of his tender shall be borne by the 
Tenderer and KoPT accepts no liability in this regard. 
 
2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 
disqualified. 
 
3. Should there be any doubt or ambiguity as to meaning of any portion of the Tender Document 
or if any further information is required, the same shall be clarified/addressed by KoPT in the 
Pre-bid meeting to be held at the office of the Chief Mechanical Engineer, at 8, Garden Reach 
Road, Kolkata – 700 043 as per time schedule as mentioned above. Prospective Tenderers are 
advised to attend the Site inspection followed by Pre-bid meeting since no excuse of ignorance of 
clarifications/amendments given by KoPT in the Pre-bid meeting shall be accepted. Any offer 
having deviation from KoPT’s terms and conditions after those are frozen in the Pre-bid meeting, 
may render the offer unacceptable to KoPT. 
 
4.   The rate quoted in the tender shall hold good and shall be binding on the Tenderer. No 
escalation on the rates will be entertained during the contractual period except part-I of the 
tender. 
 
5. No alteration shall be made by the Tenderer in the tender and the tender must be in 
accordance with the specification. Non conformation to this instruction shall be treated as non 
responsive & hence may disqualify the tender. 
 
6. The contract shall be governed by the Indian Contract Act and all payments due to the 
Contractor under the Contract shall be made in India in Rupee Currency. No foreign exchange is 
payable on this contract. 
 
7.  The Contractor shall take adequate insurance cover for persons to be deployed for execution 
of this contract. The Contractor shall at his own expenses pay compensation for any injury, loss 
or reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any 
property or rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any 
third party arising out of or in any way in connection with the execution or purported execution 
of the contract and further the contractor shall indemnify KoPT against all claims enforceable 
against KoPT (or agents/servants/employees of KoPT) or which would be so enforceable against 
KoPT where KoPT is a private person, in respect of any such injury (including injury resulting to 
death), loss or damage to any person whomsoever or property including all claims which may 
arise under the Workmen’s Compensation Act or otherwise. 
 
8. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 and 9 of GCC regarding earnest 
money & security deposit and clause no.8 regarding delay/extension of time /LD / Termination 
of contract including GCC. 
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9. The tender shall remain valid for acceptance for a period of 120 days from the date of opening 
the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry 
of tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the 
offer of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender 
process could not be finalized within 90 days, the EMD’s to be revalidated/re-submitted 
accordingly. 
 
10. Successful Tenderer shall be in all cases responsible for the execution of the work in 
accordance with the General Conditions of Contract. Specifications, Drawings if any, and the Bill 
of Quantities which the tenderer shall be deemed to have examined. 
 
11. KoPT reserves the right to disqualify any offer, in case they are satisfied that any 
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any 
of the Tenderers to any officer, employee or representative of KoPT or any other person on his or 
their behalf in relation to the acceptance of this tender. 
 
12. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner 
stipulated in this tender document. Any change in the composition of the same during 
subsequent stage of tender finalization as well as during the period of execution of the contract 
shall be immediately notified in writing to KoPT. In the event of any Tenderer failing to comply 
with the aforesaid requirement, the tender/ contract, if entered into, may be terminated. 
 
13. At any time, prior to the last date of submission of Tenders, KoPT reserves the right to 
amend and modify the Tender Document. Such amendment shall be hoisted in KoPT’s aforesaid 
website and KoPT would in no way be responsible for any likely ignorance of any prospective 
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall 
be binding upon all the Tenderers. KoPT may, at its discretion, alter any of the major dates like 
pre-bid meeting, last date of submission and date of opening of the Tender etc. to enable the                           
Tenderer(s) to have reasonable time to submit their offer after taking into consideration such 
amendment / modification. 
 
14. The Tenderer should note that the plea of custom prevailing will not in any case be admitted 
as an excuse on their part for infringing any of the conditions of the tender. 
 
15. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-
laws/Statutory Requirements including Dock Safety Regulations as may be in vogue as well as 
any amendment thereof, if any, in executing the tender and during the pendency of the contract. 
It will be the sole responsibility of the Contractor to comply with the same. 
 
16. While submitting tender, the conditions of tender, the general conditions of contract and 
specifications, drawings etc. shall be read in conjunction with the bill of quantities. 
 
17. AMC Period : One year from the date of placement of order letter. 
 
18. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The 
quantities shown on the bill of quantities are approximate only and the actual quantities will be 
intimated when formal order will be placed. If when preparing the tender documents, the 
tenderer feels that any essential item has been omitted from the bill of quantities, the prices of 
which cannot be conveniently included under any other item, the tenderer shall request the 
Engineer to insert a suitable item at the time of Pre-bid meeting. Should the tenderer omit to 
mention the price of any item in the bill of quantities, the tender may be treated as cancelled. 
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19. The tenderer/s shall distinctly understand:- 
 
a. that they will be strictly required to conform to the General Conditions of Contract and 
Specification as contained in each of its clause; 
 
b. Non-acceptance/or non-compliance of any of the above terms and conditions may render the 
tenders liable to rejection. Tenderer/s shall also sign every page of the tender documents in 
token acceptance thereof or Undertaking to be submitted in lieu of uploaded/submitting signed 
copy of full tender document (Annexure-I). 
 
20. Guarantee (For Part-II & Part-III only): The contractor shall make good at his own expenses 
of all defects, due to faulty design, materials and workmanship, which may develop under 
proper use during a period of 12 months from the date of installation and successful 
commissioning of the work executed under Part-III . Should any difference of opinion arise on 
any of the provisions of this clause, the decision of the Engineer shall be final and binding. In 
default, the Trustees will be at liberty to get the repairs done and reimbursed themselves so far as 
costs therefore are concerned out of the amount lying with them as security deposit so far as that 
is practicable. If the costs of such repairs exceeding the amount of security deposit, the 
Contractor shall pay the balance to the Trustees forthwith on demand. Where the Contractor has 
submitted bank guarantee in lieu of cash security money, the cost of such repairs will be payable 
to the Trustees forthwith on demand. 
 
21. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at 
site. The Contractor shall ensure that his employees observe the statutory safety rules and 
regulations. 
 
22. Entry Permit: The Contractor shall be governed by the following provisions for interfacing 
safety custody and proper use of Permits: 
 
a. All representatives and workers of the contractor shall possess the Dock Permit issued by 
Permit Office at the recommendation of concerned officer/Engineer on monthly or daily basis, 
free of cost. A token charge per person per occasion will be levied for creation of new IDs in the 
permit system. A separate receipt indicating the details of the ID along with the amount charged 
will be issued which may be kept for future reference. 
 
b. The Contractor shall ensure that any Permit issued to their workmen or representative by the 
Permit Office are not misused by unauthorized persons for entry into the protected dock area. 
 
c. It shall amount to breach of rules and regulations regarding entry into the prohibited area by 
the Contractor in case the Dock Permit issued at their request are found to be misused by any 
authority/person. 
 
d. The Contractor and their defaulting employees shall be liable for legal action against them for 
breach of rules regarding entry into the protected area. 
 
23. Permission from statutory bodies: The Contractor shall make arrangement for obtaining 
permission and relevant clearance from the statutory bodies such as Municipal Corporation, 
Electricity Authorities etc. on payment of necessary charges/fees etc. 
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24. Testing and commissioning: Before each test, the Contractor shall obtain permission from the 
Engineer and all tests shall be conducted in presence of duly authorized representative and the 
Electrical Inspector (wherever it is necessary). Record of each test shall be prepared after the test 
and this record shall be signed by the Contractor’s representative conducting the test copies of 
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate 
shall be furnished by the Contractor countersigned by his certified Supervisor under whose 
direct supervision the installation has been carried out. 
 
25. Shock treatment chart, statutory warning signals, insulated mats, fire extinguisher, fire 
fighting buckets filled with sand etc. are to be provided, if required, inside the installation as per 
statutory requirement without any cost. 
 
26. The tenderer must produce evidence with his tender that he and his proposed sub-contractors 
have had experience and fully capable of carrying out work of this class and magnitude and by 
way of proof shall submit along with his tender under Schedule ‘O’ a list of important works of 
a similar nature successfully carried out by him giving the dates of commencement and 
completion of such works and full particulars of his business organization. 
 
27. Cleaning during execution and after completion: Any damage done to the structures during 
execution of work should be made good by the contractor at his own cost. On completion of 
works, the contractor shall reinstate and make good at his own expense any property or land 
which might have been disturbed and/or damaged by his works. He should also clean the site as 
required during execution and fully clear the site after completion of all the works. 
 
 The contractor shall forward any usable material found during the course of maintenance at 
the worksite or its vicinity to KoPT store/yard, by obtaining prior permission of KoPT official 
present at site & shall dispose off the debris beyond the dock/lock area all at his own expenses 
by his own transport and labour and clean out all part of the work and leave everything clean 
and tidy to the entire satisfaction of the Engineer 
 
28. If it is found that two or more persons who are connected with one another financially or as 
principal – agent or master-servant and have tendered separately under different names for the 
same tender without disclosing their connection or it is found that the same person has 
submitted more than one tender under different names, the tenders may be rejected or any 
contract if entered into under such conditions shall also be liable to be cancelled at any time 
during its performance. 
 
29. Protection of existing service: The contractor must pay full attention to the fact that the 
existing service facilities for KoPT are not disturbed at any time due to storing of materials and 
rubbish and take every precaution to keep the entrance passage clear is the same are being used 
by the labourer. The contractor shall be held liable for all damage and inference to the existing 
service/structures caused by him in execution of works. Should any damage be done to the 
existing service/structures in general, the contractor shall make good the same and any further 
work consider necessary by the Engineer’s representative without any delay otherwise the cost of 
such repairing shall be recovered from his running account bill for which Engineer’s decision 
shall be final & binding. 
 
30. Forwarding of Materials: All dismantled unserviceable materials are to be disposed off 
beyond the office compound and in conformity with the Municipal/corporation Rule at the 
contractor’s own cost. The contractor shall have to arrange transport for forwarding the saleable/ 
unusable/ defective/ usable materials that may be found during the process of execution of the 
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work to the Trustees sales yard or any other site/ Godown including labour, transportations, 
loading, unloading all complete as per the direction of the Engineer. 
 
31. The contractor shall have to maintain an office at site and ensure availability of 
spares/materials and deployment of necessary manpower. The contractor shall bear all the costs 
for deployment of the necessary manpower and shall be responsible for all liabilities regarding 
payment, termination, leave, statutory contribution etc. for his personnel without any obligation 
/involvement/liability on the part of Kolkata Port Trust.  
 
32. The contractor may be allowed to sub-contract any part of the work, which is specialized in 
nature, if considered necessary, with permission from Kolkata Port Trust. The cost arising out of 
such sub contract shall have to be borne by the contractor in full. The contractor shall be liable for 
any act, omission and default of the sub-contractor employed for the tendered work. The 
contractor shall be responsible for all liabilities regarding payment, termination, leave, and 
statutory contribution etc. for the personnel of the sub-contractor without any obligation 
/involvement /liability on the part of Kolkata Port Trust. 
 
33. Any non performance on the part of the contractor or on the part of his sub-contractor due to 
any industrial relations problem, non supply of spares, etc. shall debar the contractor from 
getting payment. Kolkata Port Trust reserves the right to get the work done through any other 
agency or departmentally and the difference of cost shall be borne by the contractor under “Risk 
purchase”. 
 
34. Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the 
personnel of the contractor or his sub-contractor who will be involved in the tendered work. On 
closure of the contract, all these permits shall have to be returned before finalization of the 
pending bills/dues. 
 
35. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port Trust. 
 
36. The contractor shall start the work on “As-is-where-is” basis of the electrical installations. 
Mobilization period of seven working days (if possible) from date of commencement of AMC 
letter shall be allowed to the successful Contractor to set right the defects as per advice of KoPT 
Official. Penalty will not be applicable for the mobilization period. 
 
37. The Contractor shall arrange the services, if any, required from indigenous/ foreign 
companies at no extra cost to Kolkata Port Trust. 
 
38. Kolkata Port Trust will provide general security of the entire dock and lock area. Kolkata Port 
Trust is covered by ISPS (International Ship and Port Facility Security) code and the contractor 
shall have to arrange for further security of their stock etc., if considered necessary and related 
coverage at his cost in terms of ISPS code. 
 
39. Kolkata Port Trust will provide, as may be available, space for office , stores and working area 
to the contractor on chargeable basis as per prevailing applicable rate of KoPT which may 
undergo change at the time of contract. 
 
40. The contractor shall have to specify the requirement of spaces after inspecting the areas of 
work. Water and toilet facilities, as available within the KoPT Guest House area, will be extended 
to the contractor’s personnel free of cost. Electricity, if available will be provided free of cost for 
carrying out the contractual works. 
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41. The contractor or his employees shall not use the premises allotted to him for any purpose 
other than for carrying out the work allotted as per the contract and shall not act in any manner 
as to cause any nuisance or annoyance to KoPT or the participants /visitors at the port. 
 
42. The contractor shall have to arrange at his own cost for all necessary insurance coverage for 
men and materials to be used this contract. 
 
43. Kolkata Port Trust and the contractor will nominate a number of officers with their contact 
nos. indicating the chain of command at the field level who will operate within the terms of the 
contract to ensure minimum interruption, smooth functioning and optimum utilization of the 
electrical installations and the related distribution system. 
 
44. The contractor shall conform to all the formalities as laid down in the Contract Labour 
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent 
amendments, if any, while executing the contractual works. 
 
45. Immediately after completion of the contractual period, the contractor shall vacate the office 
and working space at KPD allocated to them and hand over to Kolkata Port Trust. The contractor 
may, however, take away the materials/spares not owned by Kolkata Port Trust. 
 
46. Security Deposit will be guided by clause no. 3.4, 3.5, 3.6 & 9 of the GCC, Forms & Agreement 
of the tender document. 
 
47. Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in 
vogue and as amended from time to time shall have to be satisfied. 
 
48. Contractor shall have to arrange further security for their equipment/office/stores etc. at 
their own cost and responsibility. 
 
49. All equipment covered under this tender must be available from indigenous sources and the 
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from 
the date of commissioning. No foreign exchange will be made available. 
 
50. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items 
envisaged in the equipment. 
51. An agreement shall have to be executed at the expense of the contractor within 30 days from 
the date of issuance of ‘Order Letter’ by successful tenderer on a non-judicial stamp paper of at 
least Rs 60/- as per format enclosed with the General Conditions of Contract. All correspondence 
between the contractor and KoPT and all documents to be submitted from the date of opening of 
tender till the submission of the Security Deposit should form part of the contract agreement. 
 
52. Payments to the contract labour are to be paid by the contractor as per minimum rates of 
wages fixed by Central Government which are revised from time-to-time. Further, the 
contractor has to submit documentary evidence in support of the payments made to the labour 
engaged in the work along with subsequent running account bill. 
 
53. In respect of P.F. contribution recovered from the labour and remitted to the P.F. 
Commissioner, documentary evidence in support of the same is to be submitted along with 
individual PF Nos. by the contractor during subsequent running account bill, failing which the 
bill will not be processed. 
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54. The contractor shall comply with the provisions of all the Acts, Laws, any Regulation or Bye- 
Laws of any Local or other Statutory Authority applicable in relation to the execution of the 
subject works, such as but not limited to 
 
a. Minimum Wages Act, 1948 (Amended). 
 
b. Employees Liabilities Act, 1938. 
c. Industrial Dispute Act, 1938 and 1940. 
 
d. The Contractor Labour (Regulation & Abolition) Act, 1970 or statutory amendments and 
modification thereof, any other laws relating thereto and Rules made there under from time to 
time. It will be the duty of the contractor to abide by the provisions of the Act. 
 
e. Workmen Compensation Act, 1923 as amended by Amendment Act No.65 of 1976. 
 
f. The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and 
rules made there under from time to time. The contractor shall take into account all the above 
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him 
on this account. 
 
g. MP & EPF Act 1952 and as amended from time to time. 
 
The aforesaid Regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of contract. 
 
55. The contract shall be drawn up in English language only. 
 
56. The rates shall not be subject to any variation in price during the period of contract, expect in 
case of statutory taxes. 
 
57. The firm /contractor shall at all times, during the continuance of agreement, obey and 
observe all direction and instruction given by the Engineer or his authorized officials. 
 
58. The contract may be terminated at one month’s notice by KoPT if any one of the stipulated 
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT. Further, the 
contract shall stand terminated automatically on expiry AMC period of two years. 
 
59. The responsibility in respect of the antecedents / Credentials of the persons engaged by the 
contractor rest with the contractor. 
 
60. Operation and maintenance of all electrical installation in accordance with Manufacture’s 
specification, instruction Manuals, IE Rules and other relevant rules. 
 
61. The staff provided by the contractor to KoPT are in case found to be indulging in any 
undesirable or unfair activities in the premises of KoPT, the contractor will solely be responsible 
for all the consequences apart from the liberty of KoPT office to lodge complaints before 
appropriate authorities. 
 
62. Kolkata Port Trust is not in a position to extend telephone facility to the contractor. The 
contractor personnel have to maintain a mobile phone at site. The cost of instruments and 
Monthly rental/call charges are to be borne by the Contractor. 
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63. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD / CPWD schedule of rates/ rate of reputed 
manufacturer/market rate, as the case may be. 
 
64. All excisable goods for which supply rate has to be quoted, the contractor shall buy such 
items from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of 
such items A/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will 
be made on production of proper documents. Contractor, however, will be paid for supply items 
at his quoted rate and not on the basis of actual invoice value of the manufacturer or first stage 
dealer or second stage dealer. Any purchase for supply items from other sources, not specified 
will not be allowed for payment purpose. 
 
65. Any new electrical installation work like wiring, cabling, power DBs, Cable jointing, Light 
fixing etc. if required are to be done on emergency basis during the tenure of the AMC using 
separate men power. The payment of such items (if any) will be made as per rate quoted by the 
firm under head Part – III of BOQ on submission of bills after joint measurement. 
 
66. The tenderer has to fill in the Technical Data. The successful tenderer shall have to supply 
materials and execute the work as per Technical Data offered by them. 
 
67. All materials are to be supplied progressively as required at site subject to prior approval of 
Engineer or his representative. 
 
68. During course of examination of Part-I of the Bid, the bidders if asked for, shall furnish any or 
additional documents for the purpose of evaluation of his / their bids. The price bids i.e. part-II 
of those bidders who meet the qualifying criteria of the NIT shall be opened. 
 
69. Priority of Contract Documents: The several documents forming the Contract are to be taken 
as mutually explanatory to one another, but in case of ambiguity or discrepancies, the same shall 
be explained and adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue 
to the Contractor instructions thereon which will be final and binding on the Contractor. Unless 
otherwise provided in the Contract, if the stipulations in the various documents forming a part of 
the Contract are found to be in variation in any respect then, unless a different intention appears, 
the provision(s) of one will override others (but only to the extent these are at variance) in order 
of precedence as given in the list below i.e. a particular item in the list will take precedence over 
all those placed lower down the list: 
 
The following documents of the Contract Agreement will be in the following sequence:- 
 
a. Letter of Intent (LoI) / Work Order 
b. Special Conditions of Contract 
c. Scope of work and Terms of Payment 
d. Bill of Quantities 
e. Instructions to the Tenderer 
f. General Conditions of Contract 
g. Any other document(s) forming part of the Contract. 
 
70. Custodian Certificate: After delivery at site the supplied materials are to be verified by KoPT 
Officials and the custodian certificate is to be issued by the Contractor in this regard, for 
consumption of such materials in the instant work. 
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71. Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of 
KoPT’s General Conditions of Contract. 
 
72. In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision of 
the Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties. 
 
73. All other terms and conditions excepting those mentioned separately shall be governed by 
KoPT’s General Condition of Contract. 
 
74. Special / Additional Security may be arranged by the contractor at the site at no extra cost to 
KoPT over and above the General Security provided within KoPT premises by Port Security 
Authority. 
 
75. All other terms and conditions excepting those mentioned separately shall be governed by 
KoPT’s General Condition of Contract. 
 
76. Good Conduct: If a bidder has had previous history of “defined misconduct”(such as 
banning from/ by any government sector, premature termination of a contract solely on bidder’s 
fault, criminal case pending against the company or its owner/ current director filed by a 
government entity etc.), his offer is liable to be ignored. 
 
77. Errors in the B.O.Q : 
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of 
rates will prevail over the rate misprinted in BOQ.         
 
 
78.TERMS OF PAYMENT 
i. Payment shall be made on monthly basis. Bill is to be complete in all respects having proper 
certification of the work carried out during the billing period. 
 
ii. Monthly bills raised for the concerned month shall have the detail break-up of service charges 
for Part-I jobs, spare cost of items under Part-II & Part-III jobs. 
 
iii. Work under Part-II & Part-III is to be carried out as per instructions of KoPT officials. 
Payment for the same work will be made on actual basis. 
 
iv. Regarding repair/replacement of any item, old unserviceable materials generated for the 
concerned month must be returned to the concerned KoPT official/ personnel under prior 
arrangement failing which the bill for the concerned month will not be processed. 
 
v. All payments like refund of earnest money, security deposit and all bills of contractors will be 
paid through ECS (Electronic Clearing System). For this purpose the following details are to be 
furnished by the contractors:- 
 
a) Name of the Bank with Code No. 
b) Name of the Centre. 
c) Name of the branch with Code No. 
d) Bank Account No. 
e) Type of Account: Savings / Current / Cash Credit. 
[strikeout whichever is applicable] 
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vi. The account shall have to be with a bank within the ECS Zone prescribed by the RBI. The 
monthly bills of the contractor will be processed for payment after deduction of all statutory 
taxes and duties and also the security deposit as per clause no. 3.4, 3.5 & 3.6 of the ‘General 
Conditions of Contract’ Forms and Agreement. GST as applicable will be paid as per 
prevailing rates. 

 
vii. Payments to the labourers involved in the works are to be paid by the contractor as per  

“Minimum rates of wages” fixed by Central Government which are revised from time-to-time 
including related EPF & ESI and other statutory benefits, as applicable. 

 
79. Taxes & Duties: The rate quoted by the Tenderer should be considered to complete the work 

in all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the 
time of supply of goods and services. 

 
80. SAFETY MEASURES: 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and 
Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety 
Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, 
plant, machineries, equipments etc. wherever so required. The contractor shall further comply with any 
instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which 
may relate to temporary, enabling or permanent works, working of tools, plants, machineries, equipments, 
means of access or any other aspect.  
 
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 
available in proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to 
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face 
and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for 
hot works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as 
directed by the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps 
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will 
be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The 
contractor shall adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and plant 
life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  
throughout the period of their use and different effluents of the labour hutment shall have to 
be disposed off suitably.  
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81. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum Wages Acts, 1948, Employees 
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and 
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws 
relating thereto and the rules made there under from time to time. 
 
(a)  Payment to the labourers to be made as per the minimum wage rate fixed by Chief Labour 

Commissioner (Central)  and revision from time to time along with EPF / ESI and other 
statutory benefits, as applicable. 

 
(b)  It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 

Regulations, By-laws and Procedures as are lawfully necessary in the execution of the works. 
The contractor will be fully responsible for any delay /damage etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind for non-compliance or 
infringement of such Acts, Ordinances, Rules, Regulations, Bye-laws and Procedures. 

 
(c)  The contractor shall indemnify the KoPT against payment to be made under or for the 

observance of the laws aforesaid without prejudice to his right to claim indemnity from his 
sub-contractor. The aforesaid regulations shall be deemed to be a part of this contract and 
any breach thereof shall be deemed to be a Breach of Contract. It will be obligatory on the 
part of Contractor to obtain necessary Labour Licence from the Competent Authority for 
deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior 
to commencement of the work. 

 
(d)  The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 

1923 as amended by Amendment Act No. 65 of 1976’. In addition to the above, the personal 
Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules made 
there under from time to time. The contractor shall take into account all the above said 
financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him 
on this account. 

 
(e)  The contractor shall indicate maximum number of workmen to be engaged on any day for 

execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he 
shall have to obtain a regular / permanent license as per sec 12(1) of the Contract Labour 
Act. Further, whenever a contract work has commenced or completed, the contractor has to 
intimate the same to the Assistant Labour Commissioner (Central) /Labour Enforcement 
Officer (Central) in Form IV-A, within 15 days of such commencement or completion. 

 
(f)   The contractor has to arrange for displaying the name of the Regional Labour Commissioner 
       (Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at 

his worksite (s). The contractor shall inform the Principal Employer the date, time & venue 
of disbursement to be made by him to his workers. 

 
(g)  The successful bidder shall also be required to put up a notice at the site of work mentioning 

the date, time & venue of disbursement to be made by him to his workers and he or his 
authorized representative shall have to be present during period of disbursement. 

 
(h) Escalation /de-escalation clause: KoPT will reimburse the proportionate escalated / de-

escalated minimum rates of wages to the contractor including ESI / EPF and Administration 
Charges on differential amount due to change in minimum wage rate keeping aside other 
components like his profit, overhead charges, etc. Such escalation is only applicable for Part-I 
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of BOQ of the tender for the nos. of labourers certified to be present during any period 
within the pendency of the contract in the following formula: 

 
(i)  Escalation Amount for any period = (Rate at which the particular category of labourers has 

been paid during the period – the prevailing rate for the particular category of labourers as 
on the date of opening of Techno-commercial Bid) x nos. of labourers of that particular 
category certified to be present during the period. Similarly, if the rate at which the 
particular category of labourers has been paid during the period is lesser due to reduced 
minimum wages than the prevailing rate for the particular category of labourers as on the 
date of placement of order letter, the resulting amount as calculated in the above formula 
shall be deducted from the contractor’s bill. 

 
(j) Bonus payment : The Contractor shall comply to the Employees’ Bonus Rules & to pay Bonus 
once a year to his workmen accordingly, for which no extra payment shall be made to the 
Contractor. 
 
81. Relevant GST Clause: 
i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 
returns and payment of taxes is also made. 
 
ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from 
time to time and to ensure that such compliance is done within the time prescribed under such 
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST 
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in 
GSTN by supplier/service provider and details available with Kolkata Port Trust, then payment 
to supplier/service provider to the extent of GST relating to the invoice/s under mismatch may 
be retained from due payment till such time Kolkata Port Trust is not sure that accurate tax 
amount is finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata 
Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not 
required to be reversed at a later date along with applicable interest. 
 
iii. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty 
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss of 
input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port 
Trust by way of adjustment in consideration payable. 
 
iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust 
to claim tax benefit on the same shall be issued by you for a particular year before September of 
the succeeding financial year. 
 
v. The purchase order/work order shall be void, if at any point of time you are found to be 
blacklisted dealers per GSTN rating system and further no payment shall be entertained. 
 
83. Detailed Scrutiny of E-Tenderers : Documents are to be uploaded :- 
i.  Valid GST Registration Certificate. 
ii.  Valid Trade Licence. 
iii.  Valid Professional Tax Clearance Certificate / Upto date tax payment challan, if applicable. 
iv.  Proof of possession of valid Employees’ Provident Fund (EPF) Account. 
v.  Proof of being registered with Employees’ State Insurance Corporation (ESIC)/ Affidavit and 
        Indemnity Bond. 
vi.  Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
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vii. Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years (i.e. 2016–2017, 2017-18, 2018-2019) and the same should be audited as per 
relevant norms wherever required. 

ix. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 
signed by the Bidder under office seal. 

x.  EMD & Cost of Tender documents / NSIC Registration certificate. 
xi.  Certified copies of PAN Card. 
xii.  Valid Electrical Contractor Licence. 
xiii. Proforma (Form –D). 
xiv. Covering Letter. 
xv.  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 

xvi. A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure –I). 

xvii. Checklist for Documents to be Uploaded (Annexure – J *). 
 
The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities. 
 
83. During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer may be 
considered non-responsive in case it: 
 
i.   is not accompanied by requisite earnest money, 
ii.  is not accompanied by requisite tender cost, 
iii. validity of the offer is less than tender stipulation, 
 
iv. does not meet the qualification criteria as stipulated in the NIT. 
v. The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely / offer or tender if submitted with any deviation from the 
tender terms & conditions. 

vi. if the tender is conditional, 
 
 
In addition to the above, a bidder may be disqualified if:- 
 
i. The bidder provides misleading or false information in the statements and documents 

submitted. 
 
ii. Record of unsatisfactory performance during the last seven years, such as abandoning of work 

or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy, etc. 

 
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 
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Annexure - D 
SCOPE OF  WORK 

 
 

1  The scope of work includes maintenance, operation, repair & servicing of of all electrical  
installation/points  including electrical distribution system of Kolkata Port Trust Guest House, 
Maidan Tent, Man of War Jetty & Boat Registration office New Howrah Bridge Qtr. & Saheb 
Bazer Qtr.  to ensure minimum interruption, smooth functioning of offices, jetty lying under 
the jurisdiction of Executive Engineer(Electrical), Kolkata Jetty . It includes continuous 
attending against verbal/written  complaint  made by the Executive 
Engineer(Electrical),Kolkata Jetty or his representative with the works related to maintenance 
of fan, light fittings, lamps, LT panels, motor starters , DB’s, Sub DBs, underground/ surface 
laid armoured /unarmoured feeding cables at switch room/pillar boxes , etc. 
 

2  The work also include visual preventive check-up and routine maintenance of  lights situated 
outside various buildings, gate lights, pole lights angle fitting lights, power line, fuses,  point 
wiring, switch boards, switches/sockets, call bells, regulators, geysers, earth continuity 
conductor,  starter switch for AC, switches for yard light at building, gates etc  for 
maintenance of the above illumination, cleaning these installation, checking for any 
abnormality and rectification . 
 

3  The work also comprises  day to day switching on & off street, pole, gate lights,  repairing, 
rectifying, re-fixing and commissioning of outside  luminiaries  comprising 250W HPSV 
lamps, duly replacing the required spares, such as lamps, ignitors, condensers, ballasts etc. 
including cleaning the reflector, acrylic cover, replacement of gasket etc., as required and 
fixing, connection and commissioning of ICDP/ ICTP/Sheet Steel switches/  MCB’s/ MCCB’s 
of various capacities as and when required & actual fault identification & complete 
rectification and re-commissioning of the same..  

 
Following list of Persons along with their qualification & experience will be required 

 
Sr. 
No.  
 

Designation Qualification Experience No. of Person per day. 

i. High Skilled 
Electrician 

ITI/License holder Minimum three year 
working experience in the 
relevant field.  

2 (one each for eight 
     hour shift)  

ii. Semi skilled 
labour 

Stout body & 
good physics 
 

Minimum two year 
working experience in the 
relevant field.  

2 (one each for eight 
    hour shift)  
 

                              Total  4  Nos. 
Required numbers of relievers are to be made available to compensate for any absence due 
to leave/sick etc., at no stage, short fall of staff will be accepted. 
 
The arrangement of reliever for weekly off / all holidays / absence etc. shall be made by the 
contractor separately. Which shall be in addition to above mentioned 04 Nos. of persons on daily 
basis failing which penalty will be applicable as per category of staff (person) as mentioned in 
above table. 
         

Name of the shift   Duration 
First 07.00 hrs. to 15.00 hrs. 
Second 15.00 hrs. to 23.00 hrs. 
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Required number of relievers is to be made available to compensate for any absence due to 
leave/sick etc., At no stage, short fall of staff will be accepted. 
 

In case of staying of VIP in Guest House, the contractor has to make arrangement of one 
Highly skilled electrician and 1semi skilled helper for the night shift.  
 

The deployment of night duty personnel is to done based on written communication by 
Executive Engineer (Electrical),Kolkata Jetty or his representative and payment for those personnel 
will be made on pro-rata monthly basis depending on the deployment per month. The charges for 
deployment of night duty personnel need not be considered by the contractor while quoting the labour 
charges in the price bid as it cannot be confirmed at any stage the no of days of stay of VIP at KoPT 
Guest House.     
 
      The contractor must intimate to the KoPT officials in writing the timings of shifts or amendments 
thereof followed by his workmen. The deployed man power should be capable to cater to any 
requirement on all days of the week irrespective of holidays etc. The deployment of man power shall 
have to be increased depending upon the prevailing emergency situation with out claiming any 
extra cost.  
 
      The deployment of man power shall have to be increased depending upon the prevailing 
emergency situation without claiming any extra cost.  
 
Records: The Contractor shall keep and maintain the records of day-to-day maintenance activities, i.e. 
material consumption, work carried, attendance of workman and submission of the same to, Exe. 
Engineer (Elect.), Kolkata Jetty. The Contractor shall also keep and maintain the Daily report of 
Electrical installations specially the no. of lamps glowing in street/pole/ tower/ Yards/ Gates as per 
area wise and  shall have to be submitted by the contractor to Exe. Engineer (Elect.), Kolkata Jetty in a 
specified format by 11.00 A.M   next day. 
 
The contractor shall have to follow the schedules of maintenance as will be framed   jointly by 
Engineers of the KoPT and contractor. 
 
The contractor shall have to maintain a site store with necessary stock/materials of  at least 1/4th of the 
fast moving consumables  with a view to timely attending the fault in any electrical installations so 
that down time of the concerned portion of the electrical distribution system can be kept to the 
minimum.  
 
In case of breakdown leading to interruption of power supply within the jurisdiction of work, 
immediate action shall be taken from contractor’s end and stop gap or temporary arrangements for 
resumption of power and functioning of the system is to be made as early as practicable. A qualified 
supervisor shall be present at the work spot. This arrangement will however be allowed only for a 
week within which period, the original installation/system has to be restored & re-commissioned.  
 
During the course of execution of the maintenance contract, in the event of necessity of any addition 
/alteration or additional work beyond the scope of work, the same shall have to be carried out by the 
contractor as per agreed terms & conditions.  
  
All Dock  Safety Regulations in vogue and as amended  from time to time shall be applicable to the 
contractual work.  
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Penalties :   
(a) Non availability of minimum strength of man power shall attract a penalty as per the table 

furnished below :- 
Sl No Level of workmen Penalty /man/shift 
1 Highly skilled Electrician 1.25 times the prevailing 

minimum wages rate of 
Central Govt./State Govt. 
whichever is higher. 

2 Semi skilled labour 

 
(b)   For  non functioning of the   light/fan/ plug /call bell points  beyond one day from the 

date of lodging complaint by KoPT official,  shall  attract a penalty of Rs.50/- per point 
per day.  

The tenderer has to maintain a log book for daily work in each shift and an attendance register and 
have to get it countersigned by the KoPT officials present at KPD. 

 
TOOLS, TACKLES and CONSUMABLES: 

A) Required tools and tackles proposed to be used for execution of work mentioned in the tender 
including safety accessories are to be provided by the firm at his cost. 

B) The Contractor shall make available the various tools and tackles that are   required for 
operation and maintenance of the system/equipment.   

C) The following are the minimum tools and tackles that are required to be made available at site 
all the time.     

TOOLS: 
i. Aluminium / Wooden Ladder, Self-Supporting     

ii. Tool Kit consisting of Screw Driver Set, Nose Plier, Cutting Plier Test lamp, Tester, Screw Driver, 
Adjustable Spanner, Hacksaw and Frames.                  

iii. Hammer, Chisel, Pipe Wrench                
iv. Digital clamp-on multi-meter      
v. Megger                               
vi. Crimping tools                                          

vii. Portable Welding  M/c      
viii. Tarpaulin Tent Set                 

ix. Electrical Portable Drilling Machine (including Bits)   
x. Set of Spanners (Ring and Open)                            

xi. Crow bar and Axe                  
xii. Double end spanner, Box spanner    

xiii. High Voltage testing arrangements.  
xiv. Emergency Light.  

 
D) Consumables: Consumables like empire tapes, wire brushes, test lamps, jute etc., as per 

the requirement is under the contractor’s scope. 
 

4.    Provision of Safety gears: 
The Contractor shall at his own cost, provide safety gears, i.e., Helmet, insulating  Gloves 
for Electrical Works, cotton gloves, safety shoes, rainy wears, to his staff. The Contractor 
shall provide first aid box for his staff as per the direction of Engineer-in-charge 
 

5.  The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority  
(Measures relating to safety & electricity supply) Regulation ,2010 with latest revised IS code 
of Practice and relevant portion of National Building Code particularly with respect to fire 
safety and also  code of practice for fire safety of buildings (general): Electrical Installations, 
IS:1646: 1997 and code of practice for earthing IS 3043:1987 
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TECHNICAL SPECIFICATIONS 
 
Cables 
Item Details: -    Following sizes of XLPE insulated, armoured, overall PVC sheathed PVC 
sheathed armoured Al. conductor cable of 1100 volts grade conforming to IS: 7098(Part – I) / 
1988 with latest amendment, are included under the scope of this tender. 
a)  3.5 C X 50 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
b)  3.5 C x 35mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
c)  4 C x 25 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
d)  4 C x 16 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
e)  4 C x 10 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
f)  4 C x 6 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
 
     Laying   

Laying Underground:- 
     Cable shall be laid generally in accordance with I S:1255-1983.  The average depth of     trench 

for laying cable shall be as below:- 
i) Directly on ground - 0.75 m. 
ii) At road crossing    - 1.00 m. 

      The trenches shall be excavated in reasonably straight line, and where there is a change in 
direction suitable curvature shall be provided. with 12D radius where D is the diameter of the 
cable. Where gradients and changes in depth are unavoidable, this shall be gradual, except where 
otherwise directed by the Engineer.   The cable shall be laid on a cushion of sand, protected with 
bricks placed on both sides (along the length of the cable) and top (across the length of the cable). 
After laying of the cable the duct shall have to be filled up by sand. Where cables run in parallel, 
separate ducts as stated shall have to be provided. G.I. pipe shall have to be used where cable pass 
through walls, roads, drains, culverts, railway line etc.  

 
      GI pipe also shall be used if depth of cable trench is less than 750mm and further excavation is 
not possible due to obstruction of existing material, which will be paid in actual. For one run of 
cable one GI pipe is to be considered. In other word two or more   run of cable will not pass 
through one pipe.  
 

The cable trench shall be filled back with riddled soil obtained from excavation. This shall be 
done in layer and compacted. Cable route marker shall have to be provided at a maximum 
distance of 50m. 
 
      Laying on wall or structure:- 

Where cable shall be laid on wall or structure, the cable shall be laid by using MS Clamp of 
adequate strength and size. The maximum distance between clamps shall not be more than 
400mm. The cable shall run as straight as possible. There shall be GI pipe protection of 1 meter 
from each floor level during vertical run. When the cable shall   pass through wall/floor etc pipe 
protection shall have to be given. Wherever cable shall be required to be laid inside the building, 
the cable shall be laid on perforated GI Tray of adequate size and mechanical strength. The tray 
shall be rigidly fixed on wall in a   proper manner at suitable height using MS angle. The cable 
shall be fixed on tray using MS clamp of proper size and thickness at a distance should not be 
more than 300mm.In case cable pass from one building to another building; GI protection pipe of 
adequate size is to be provided with proper fixing. Neatness must be maintained. 
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Laying as catenary: - The cable will be laid in catenary using 4 SWG GI stay wire and suitable 
insulator. Care must be taken to avoid unnecessary sag. Termination of cable shall have to be 
made by using suitable compression cable gland and sockets by crimping to the size of the cable 

 
      MCB  

MCBs  of 6-32A, 240V, SP,C- type, 6-32A, 240V, DP,C- type and  63A, 415 V, TPN ,C-type  
with a short circuit breaking capacity of 10 kA  conforming to IS 8828 of approved make is to 
be provided on demand . It should have precise hammer action with auxiliary switch and shunt 
trip accessories. The switching mechanism must be independent, manual and trip free. It must 
have at least 15 plate arc chute for effective arc quenching. It should be of low power 
consumption, cost effective and energy saving.        

 
      MCCBS 

MCCBs  of 63A &  100 A,  415 V, TPN with a short circuit breaking capacity  of 25 kA  with 
fixed thermal and magnetic setting  conforming  to IS: 13947-II of approved make is to be 
provided. The following features will be built in. 
- True RMS sensing-accurate and close protection. 
- High repeat-accuracy reliable protection. 
- Time delay on overload and short-circuit faults – suitable for discrimination. 
- Built-in adjustable overload/short circuit sensing. 
- User-friendly multiple flexibility and versatility. 
-  

      Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item 
required for maintenance  but specifically not mentioned either in the BOQ or in T.S. shall be 
deemed to be included in the BOQ items  . Tenderers are advised to build up the schedule of 
rates accordingly. Any claim in this regard on the plea that the item is not specifically 
mentioned shall not be entertained.  
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List of Specified makes: 
 

Sl. 
No.  

Item  Make  

1 HPSV Lamps, Metal halide Lamps, 
Halogen lamp fittings and 
accessories  

Philips/Havells/Crompton/any other reputed make 

2 Switchgears Havells/ Crompton/ Siemens/L&T/any other 
reputed make 

3 MCCBs / MCBs L&T/ Havells/ Legrand/ Siemens/C&S 
4 Cables Havells/Crystal/ Gloster/ Nicco/Universal/ Polycab 

5 Contactor L&T/ C&S /other reputed make 
6 Timer L&T/other reputed make. 
7 Copper wire KDK/Finolex/Havells/National/Polycab 
8 Main switch  Havells/ Crompton/any other reputed make 
9 Stainless steel wire rope Bharat/Usha Martin/any other reputed make 
10 LED Lamps / LED Fittings Philips/Crompton/Havells/Wipro 
11 Switches / Holders Anchor/Pritam/Crabtree 
12 Piano type switches/Socket/ Ceiling 

Rose 
Anchor/Ellora/Precision/Rider 

13 Starter for A.C. machine North West / Anchor 
14 GLS Lamps, Florosent Lamps, 

CFLs, Fittings & Accessories. 
Philips/ Bajaj/ Havells/Crompton /Asian/any other 
reputed make 

 
N.B: Any other reputed make of any particular item will only be considered if none of the 
specified  make for that particular item is available in the market for some reason or the other 
supported by confirmation from the respective manufacturer which is to be acceptable to 
competent authority.  
 
 
Inspection: KoPT shall have full liberty from time to time and at all times to inspect examine and 
test the   materials, work and workmanship and shall at any and every such time, reject any or all 
of the materials of workmanship, which may seem to them defective or unfit or improper for the 
purpose to which they are applied or intended to be applied to or not in accordance with the 
description mentioned in or intended by the specification of the Contractor. 

 
 

--------------- 
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Annexure – E 
       

PREAMBLE TO THE BILL OF QUANTITIES 
 

1. The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to 
have  examined the above documents and to have thoroughly familiarise himself with the total 
scope of work and its mode of execution. 

 
2. The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item of 
work actually carried out at the accepted rates as per Order Letter. The measurements of each 
item of work shall be measured jointly by the Engineer or his Representative. 
 
3. General direction and description of work or materials given elsewhere in the contract 
documents are not necessarily repeated in the description of items in the Bill of Quantities. 
 
4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to 
cover the complete and finished work, inter-alia, all costs and expenses which may be required 
for successful completion of the works together with all risks, liabilities, contingencies, insurance, 
octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

 
5. Where separate items such mobilisation, demobilisation, temporary works etc., have not 
been provided in the Bill of Quantities for works required under the Contract, then the cost of 
such works shall be deemed to have been included in the prices and rates of other items. 

 
6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising 
out the followings:- 

a. The provision, storage, transport, handling, use distribution and maintenance of all 
materials, plans, equipment machineries and tools including all costs, charges dues 
demurrages or other outlays involved in the transportation. 

b. The provision and maintenance of all his staff and labours and their payments, 
accommodation, transport, taxes and other requirements. 

c. Setting out including the location and preservation of survey markers, measurement and 
supervision. 

d. The provision, storage, transport, use handling, distribution and maintenance of 
consumable stores, fuel. 

e. All First Aid, Welfare and safety requirements. 
f. Damage caused to the works, plants, materials and consumables stores caused by 

weather. 
g. Licence, fees and other charges for compliance of Government Acts and Rules that are in 

force and applicable. 
 

7. The Contractor should be held responsible for the safe custody of materials, machineries etc. 
at site procured by him or issued to him by the Trustees. 
 
8. This being a percentage rate tender, the Bidder shall quote his rates as percentage excess(+) / 
less(-) with the estimated amount put to tender on line based on his own analysis . 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers 
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Bill of Quantity (BOQ) 
 

Work: “Maintenance of Electrical installations of KoPT Officers and staff quarters at Portland park, 
Remount road, Dumanye  Avenue, Chetla, Sister Nivedita Abasan, 96 C.G.R Road, CISF Kantapukur 
Barrack & Guest House, Kolkata Port & Dock Workers’ Training Institute etc. for a period of one year.” 
 

Part  I - Labour Charge for maintenance: 
 
Sl 
No 

 
Description of item 

No of 
months 

Rate 
/month 
(in Rs) 

Total Value 
(in Rs) 

1 Maintenance, operation, repair & servicing of all electrical 
installation/points including electrical distribution system of 
Kolkata Port Trust Guest House, Maidan Tent, Man of War 
Jetty, Boat Registration office,New Howrah Bridge Qtr. & 
Saheb Bazer Qtr. to  ensure minimum interruption, smooth 
functioning  of offices, jetty lying under the jurisdiction of 
Executive Engineer(Electrical) Kolkata Jetty . It includes 
continuous attending against verbal/written  complaint  made 
by the Executive Engineer(Electrical)Kolkata Jetty or his 
representative with the works related to maintenance of fan, 
light fittings, lamps, LT panels, motor starters , DB’s, 
SubDBs, underground/ surface laid armoured /unarmoured 
feeding cables at switch room/pillar boxes , etc.  & also 
visual preventive check-up and routine maintenance of  lights 
situated outside various buildings, gate lights, pole lights 
angle fitting lights, power line, fuses,  point wiring, switch 
boards, switches/sockets, call bells, regulators, geysers, earth 
continuity conductor,  starter switch for AC, switches for 
yard light at building, gates etc  for maintenance of the above 
illumination, cleaning these installation, checking for any 
abnormality and rectification & day to day switching on & 
off street, pole, gate lights,  repairing, rectifying, re-fixing 
and commissioning of outside  luminiaries. Connection and 
commissioning of ICDP/ ICTP switches/  MCB’s/ MCCB’s 
of various capacities as and when required & actual fault 
identification & complete rectification and re-commissioning 
of the same. 
(Man power deployment  should comprise,   one  highly 
skilled electrician and one semiskilled for morning and 
evening shift. 

    
12 

 
1,18,069.14 
 
 

 
14,16,829.68 
 

 
Sl 
No 

Description of item No of month 
 

Rate / 
month  
 (in Rs) 

Total / month  
(in Rs) 

2 Additional deployment of  one highly skilled 
Electrician for emergency duty.   
 

1   
[15 days] 

  

 
29,109.74 

 
29,109.74 

3 Additional deployment of  one semi skilled 
labour for emergency duty. 
 

1  
[15  days]  

 NET  TOTAL         Rs.    29,109.74 
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Part  II - Cost of Spares and Materials 
 

Sl. 
No. 

Description Req. Unit 
Unit Rate  

(Rs) 
Amount  (Rs.) 

1 3 W LED Lamp 75 Nos 92.86 6964.29 

2 5 W LED Lamp 38 Nos 107.14 4071.43 

3 9 W LED Lamp 38 Nos 125.00 4750.00 

4 20 W LED Tubelight (Retrofit Type) (Warm) 8 Nos 457.14 3657.14 

5 20 W LED Tubelight (Retrofit Type) (White) 53 Nos 457.14 24228.57 

6 27W/30W LED Lamp  10 Nos 564.29 5642.86 

7 70W  LED FLOOD LIGHT FITTING 6 Nos 6350.00 38100.00 

8 100W  LED FLOOD LIGHT FITTING 5 Nos 8839.29 44196.43 

9 15 W, LED Panel Light ,Warm/White  10 Nos 964.29 9642.86 

10 10W, LED Panel Light ,Warm/White  10 Nos 778.57 7785.71 

11 6W, LED Panel Light ,Warm/White  7 Nos 553.57 3875.00 

12 7 / 9 W, LED Spot  Light  Warm White  20 Nos 1060.71 21214.29 

13 18 W  LED T5  Lamp 50 Nos 653.57 32678.57 

14 Driver for 18 W LED Lamp 25 Nos 35.71 892.86 

15 Driver for 10 W to  15 W LED Lamp 3 Nos 35.71 107.14 

16 Driver for 6 W LED Lamp 3 Nos 25.00 75.00 

17 18 W 4 Pin PL Lamp 5 Nos 113.84 569.20 

18 36 W 4 Pin PL Lamp 5 Nos 136.61 683.04 

19 7 / 9 W  2 Pin PL Lamp 3 Nos 68.30 204.91 

20 2 Way Gang Box (PVC) 5 Nos 11.38 56.92 

21 4 Way Gang Box (PVC) 8 Nos 10.63 85.00 

22 6 Way Gang Box (PVC) 8 Nos 10.63 85.00 

23 P.V.C. BATTEN Holder 35 Nos 24.41 854.24 

24 5A - 15A  5 Pin socket outlet 15 Nos 62.54 938.14 

25 3.15 mfd condenser 28 Nos 20.96 586.86 

26 Electronic Step Fan Regulator 25 Nos 412.63 10315.68 

27 Ceiling fan of 1400 mm sweep 8 Nos 1861.02 14888.14 

28 Pedestal Fan of 400mm 6 Nos 1738.98 10433.90 

29 6 - 16 A  Plug Socket Switch Combile (5 in 1) 15 Nos 135.76 2036.44 

30 20A AC starter with switch socket 
combination 

15 Nos 823.73 12355.93 

31 Supply & delivery of  4C , 6 sq mm  XLPE Al 
cable 

50 Nos 86.19 4309.32 

32 Supply & delivery of  4C , 10 sq mm  XLPE Al 
cable 

25 Mtr 107.54 2688.56 

33 Supply & delivery of  4C , 16 sq mm  XLPE Al 
cable 

50 Mtr 122.80 6139.83 
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Sl. 
No. 

Description Req. Unit Unit Rate  
(Rs) 

Amount  (Rs.) 

34 Supply & delivery of  4C , 25 sq mm  XLPE 
Al cable 

25 Mtr 167.80 4194.92 

35 Supply & delivery of  3.5C , 35 sq mm  XLPE 
AL cable 

25 Mtr 205.17 5129.24 

36 Supply & delivery of  3.5C , 50 sq mm  XLPE 
AL cable 

25 Mtr 239.49 5987.29 

37 40W,E27,1/2 inch screw cap lamp 13 Nos 225.00 2925.00 

38 40W,E27,1 inch screw cap lamp 13 Nos 225.00 2925.00 

39 Holdere for 7 / 9 W, LED Spot  Light  Warm 
White  

25 Nos 24.41 610.17 

40 12V, 75 AH Tubular Battery 1 Nos 4957.63 4957.63 

41 12V, 42 AH Tubular Battery 2 Nos 3050.85 6101.69 

42 12V, 21 AH Tubular Battery 2 Nos 2288.14 4576.27 

43 12V, 150 AH Tubular Battery 1 Nos 10830.51 10830.51 

44 6-32A SP MCB 20 Nos 158.47 3169.49 

45 6-32A DP MCB 11 Nos 475.42 5229.66 

46 32A 4 Pole MCB 10 Nos 1040.89 10408.90 

47 40A,4 pole MCB 5 Nos 1433.47 7167.37 

48 63A ,TP,MCB 5 Nos 1134.53 5672.67 

49 100A , 25KA, TP MCCB 4 Nos 2611.23 10444.92 

50 63A ICTPN Main switch fuse unit 1 Nos 3446.82 3446.82 

51 100A ICTPN Main switch fuse unit 1 Nos 
6526.27 

6526.27 

52 16 A DPIC MAIN Switch Fuse unit 13 Nos. 396.19 
5150.42 

53 Brass Pendent Holder 15 Nos 25.00 375.00 

54 Holder for Tube LIGHT 33 Nos 10.00 330.00 

55 5 pin 5 A socket outlet 35 Nos 55.00 1925.00 

56 2.5 mfd condenser 23 Nos 28.00 644.00 

57 6A, 3 / 5 pin plug Top 20 Nos 28.00 560.00 

58 16A, 3 / 5 pin plug Top 13 Nos 45.00 585.00 

59 6A Piano type switch 75 Nos 9.00 675.00 

60 Wall/Bracket Fan(16inch)400mm 4 Nos 2550.00 10200.00 

61 Exhaust Fan 300 mm sweep 4 Nos 2220.00 8880.00 

62 20W, LED Tube Light (4 Ft) White  75 Nos 515.00 38625.00 

                                                                                                                                4,43,366.47 
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Part III - Installation & other charges 
 
Sl 
No 

Description of item Annl 
Req.mt  

Units Unit rate    
(in Rs) 

Total Value 
(in Rs) 

1)  Supplying and drawing 1.1KV  single core 
stranded ‘FR’ PVC insulated & unsheathed 
single core  stranded copper wire  (approved 
make) of the sizes 2 X 22/0.3 (1.5 sq mm) +  
1x22/0.3(1.5 sq.mm.) for ECC  in the pre-
laid polythene pipe and by pre-laid GI Fish 
wire and making necy connection as required  

100 MTR 48.00 4,800.00 

2)  Supplying and drawing 1.1KV  single core 
stranded ‘FR’ PVC insulated & unsheathed 
single core  stranded copper wire  (approved 
make) of the sizes required 2 X 36/0.3 (2.5 sq 
mm) in the pre-laid polythene pipe and by 
pre-laid GI Fish wire and making necy 
connection as require. 

100 MTR 51.00 5,100.00 

3) Supplying and drawing 1.1KV  single core 
stranded ‘FR’ PVC insulated & unsheathed 
single core  stranded copper wire  (approved 
make) of the sizes 2 X 36/0.3 (2.5 sq mm) +  
1x22/0.3(1.5 sq.mm.) for ECC in the pre-laid 
polythene pipe and by pre-laid GI Fish wire 
and making necy connection as required.  

225 MTR 65.00 14,625.00 

4) Supplying and drawing 1.1KV  single core 
stranded ‘FR’ PVC insulated & unsheathed 
single core  stranded copper wire  (approved 
make) of the sizes 2 X 4 sqmm +1 X 2.5 
sqmm(as ECC)  in the pre-laid polythene 
pipe and by pre-laid GI Fish wire and making 
necy connection as required.  

150 MTR 95.00 14,250.00 

5 Laying of 4C, 6 sq.mm XLPE cable on 
wall/surface with saddles/ clamps/tray 
including S&F MS saddles (if required) with 
earthing attachment in 10 SWG GI wire, 
making holes, etc. as necessary, mending 
good damages and painting. 

50 MTR 60.00 3,000.00 

6 Laying of 4C, 10 sq.mm XLPE cable on 
wall/surface with saddles/ clamps/tray 
including S&F MS saddles (if required) with 
earthing attachment in 10 SWG GI wire, 
making holes, etc. as necessary, mending 
good damages and painting. 

25 MTR 60.00 1,500.00 

7 Laying of 4C, 16 sq.mm XLPE cable on 
wall/surface with saddles/ clamps/tray 
including S&F MS saddles (if required) with 
earthing attachment in 10 SWG GI wire, 
making holes, etc. as necessary, mending 
good damages and painting 

50 MTR 60.00 3,000.00 

8. Laying of 4C, 25 sq.mm XLPE cable on 
wall/surface with saddles/ clamps/tray 
including S&F MS saddles (if required) with 
earthing attachment in 10 SWG GI wire, 
making holes, etc. as necessary, mending 
good damages and painting. 

25 MTR 60.00 1,500.00 
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9. Laying of 3.5C, 35 sq.mm XLPE cable on 

wall/surface with saddles/ clamps/tray 
including S&F MS saddles (if required) with 
earthing attachment in 10 SWG GI wire, 
making holes, etc. as necessary, mending 
good damages and painting 

25 MTR 71.00 1,775.00 

10. Laying of 3.5C, 50 sq.mm XLPE cable on 
wall/surface with saddles/ clamps/tray 
including S&F MS saddles (if required) with 
earthing attachment in 10 SWG GI wire, 
making holes, etc. as necessary, mending 
good damages and painting 

25 MTR 83.00 2,075.00 

11. Distribution wiring in 1.1 KV grade 
2x22/0.3 (1.5 sq.mm) single core 
stranded 'FR' PVC insulated & 
unsheathed copper wire  in suitable size 
PVC casing-capping with 1x22/0.3 (1.5 
sqmm) single core stranded 'FR' PVC 
insulated & unsheathed copper wire for 
ECC, incl. necy. fittings etc. to 
light/fan/call bell point with  Modular 
type switch (approved  make) fixed on 
Modular GI switch board with top cover 
plate on wall incl. mending good 
damages to original finish. [PVC 
casingcapping and Switch board both 
on surface,  Average run 6 mtr].  

150 points 733.00 1,09,950.00 

12. Distribution Wiring in 1.1 KV grade 
2x22/0.3 (1.5 sqmm) single core stranded 
'FR' PVC insulated & unsheathed copper 
wire  in suitable size PVC casing-capping 
with 1x22/0.3 (1.5 sqmm) single core 
stranded 'FR' PVC insulated & 
unsheathed copper wire for ECC, incl. 
necy. fittings etc. with S & F 6A 5pin 
Modular type plug socket and switch 
fixed on  Module GI switch board with  
Module top cover plate flushed in wall 
incl. necy. connection making earthing 
attachment, painting and mending good 
damages to building works [PVC casing-
capping on surface and Switch board 
concealed- avg run of 6mt] 

50 points 837.00 41,850.00 

13. Fixing of new 100 A, MCCB 3 Nos. 215.00 645.00 
14. Fixing of new 63A,  Iron clad Triple Pole 

Main Switch 
1 Nos. 215.00 215.00 
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15. Fixing of outdoor / street light type 

fluorescent  light fitting  complete with 
all accessories to be fixed /projected from 
wall  incl. making holes/providing 
clamping arrangement & necy. GI 
reducer as required. S&F minimum 40 
mm GI pipe (ISI-Medium) quality 1.5 
mts.  average length having suitable bend 
S&F necy. length of Three core 1.5 
sqmm PVC  insulated stranded copper 
wire and making  connections as required 
and mending good damages with paint 
etc.. 

3 Nos. 807.00 2,421.00 

16 Decorative post light fitting 5 Nos. 86.00 430.00 
17 Bulk head fittings 10 Nos.  56.00 560.00 
 TOTAL:-    2,07,696.00 
 
 
 
 
 
                Summary of  BOQ 
 

Item 
No. 

Item Amount  
(Rs. P.) 

  
1 Total Part-I - Labour Charge for maintenance  14,45,939.42 

2 Total Part  II - Cost of Spares and Materials    4,43,366.47 

3 Total Part  III - Installation & other charges     2,07,696.00 

 Grand Total (Part-I + Part-II + Part-III) =    20,97,001.89 

Say Rs.20,97,002/- 
Note:- 
(i) The spare under Part–II  & Part-III is to be provided as per requirement and instructions of  KoPT  
officials. The quantity above may increase or decrease as per requirement, for which payment will be made 
as per actual. 
 
(ii) The rate quoted by the tenderer/firm should be considered to complete the work in all respect and 
should be exclusive of GST or any statutory levies and or other charges levied by any central/state/local 
authorities. 
 
(iii) GST and any other extra charges/statutory levies will be paid extra at applicable rates at the time of 
supply of goods and services. 

 

PRICE IS EXCLUSIVE OF GST 
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Tenderer to fill up the following [score out which is not applicable] 
 

PRICE NOT TO BE QUOTED HERE 
 
 

                                                                                                 
(a)……………………………..%                                         
               (in figures)                                                                Below par (-) Rs. 
                                                                                              
    …………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)……………………………..%                                         
               (in figures)                                                                At par   NIL 
                                                                                              
     …………………………………………………Percent 
              (in words)                                                                
     
             
 
(c)……………………………..%                                      
               (in figures)                                                             Above par (+) Rs. 
                                                                                              
    ………………………………………………… Percent 
              (in words) 

                                                                                                                             

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

Permanent Income Tax A/C. No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted / 
stated above are to be carried over to Form of Tender attached] 

                                                                                                          
Witness: -                                                                                             

(Name in block letters) 
Address: 
Occupation: 

 
 
 



 39

ANNEXURE - F 
Profile of Tenderer / FORM –D 

 
This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/ 
KDS/Mech/SE/ADV/553 dated 15.06.2020, those mentioned in the “General Conditions of 
Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any.  
 

Our relevant particulars are furnished hereunder: 
Particulars To be filled in by the Tenderer or to be mentioned 

as “none ” 
Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer 
 

 

Full postal address of the Tenderer 
including Police Station 
 

 

Telephone No. of the Tenderer 
 

 

Fax No. of the Tenderer 
 

 

E-mail ID of the Tenderer 
 

 

Name of the contact person of the 
Tenderer 
 

 

Mobile/land line Telephone No. of the 
contact person of the Tenderer. 
 

 

Name of the partners/directors/ 
members, as applicable, in this particular 
contract 
 

 

Name of their authorized 
representative(s) who would handle the 
contract on their behalf. 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
Covering Letter 

 

Ref. No…………                                          Date : 

 

The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined 

the Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   ( NIT No. KoPT/KDS/Mech/SE/ADV/…..  

dated. ……. and confirm that we unconditionally accept all the terms and conditions of the same 

including the Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the 

Appendices are true and correct and all documents accompanying such tender are true copies of 

their respective originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any 

additional information it may find necessary or require to supplement or authenticate the 

Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we 

will abide by the decisions of KoPT in the matter of examination, evaluation and selection of  

Successful Tenderer and shall refrain from challenging or questioning any decision taken by 

KoPT in this regard. We further acknowledge the right of KoPT to reject our tender without 

assigning any reason or otherwise and hereby waive our right to challenge the same on any 

account whatsoever. 
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5.  We also certify the following  

 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or 

any  other legal authority from participating in any Tender/Contract/Agreement of whatever 

kind. 

 (b) We have also not been expelled from any project or contract nor have had any contract 

terminated for breach in the last 3 years ending on the date of opening of the techno commercial 

part of the tender. 

 

6.  We declare that: 

(a) We have examined and have no reservations to the Tender Document, including the 

Addendum, if any, issued by KoPT thereon.  

 

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation 

process of the tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the 

tendering process and reject all tenders at any time without any liability or any obligation for 

such acceptance, rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer……………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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KOLKATA PORT TRUST 
SCHEDULE – “O” 

 
Tenderers must fill in the undernoted column : 
 
Sl. 
No 

Full particulars 
of similar 
works carried 
out by 
Tenderer 

Value of 
work 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses 
to whom 
reference 

can be 
made 
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SCHEDULE – “O” 

 
Sheet – 2 

 
The Tenderers are also requested to furnish the following particulars : 
 
A. In case of a Limited Company: 
 

1. Name of the Company      : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation      : 
 

4. Full ;name and address of each     : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary    : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of   : 

Association(with the latest amendments, 
   if any) 
 

7. Copies of audited Balance Sheets of the  : 
        Company for the last three years. 
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SCHEDULE – “O” 
 

SHEET – 3 
 
B. In case of a Firm : 
 
1. Name and address of the firm     : 

 
 

2. When business started       : 
 
 

3. If registered, a certified copy of Certificate  : 
of Registration 

 
 

4. A certified copy of the Deed Of Partnership  : 
 
 

5. Full name and address of each of the    : 
Partners and the interest of each partner 
in the Partnership.  Any special  
particulars as to Partners if desired to be  
stated 

 
 

6. Whether the firm pays income tax over    : 
 Rs.10, 000/- per year 
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SCHEDULE – “O” 
 

SHEET – 4 
 

C. In case of an Individual  : 
 

1. Full name and address of the      : 
 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 

2. Name of the father of the Tenderer   : 
 

3. Whether the Tenderer carried on     : 
 business in his own name or any 
  other name 
 

4. When business was started any by whom  : 
 

5. Whether any other person is interested   : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 

6. Whether the Tenderer pays income tax   : 
 over Rs.10,000/- per year 
 
 
 
 
DATED, the………………………                          Signature of Tenderer 
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Annexure – G 
 

 
 
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST  CLASS JUDICIAL MAGISTRATE AT------------- 
 

AFFIDAVIT 
 
 
 
I  ------------------------------------------ son of ------------------------------------- aged about ------------
--------Years , by faith ----------------- , by occupation -------------, residing at-----------------------
-------------------------------------------------------------------- 
do   hereby solemnly affirm and declare as follows:- 
 

1.         That  I am the proprietor/Partner of ------------------------------- having office at --------- 
 and carrying on business on the said name and style. 
 
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same 
should be mentioned in affidavit.) 
 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has  no  valid 
E.S.I Registration. 

 
3. THAT the present affidavit is to be files before the Kolkata Port Trust as  per the  clause 

no ---------------------  of Tender no-------------------------------issued by Kolkata Port  Trust in 
respect of the work (the name of the work is to be mentioned) 
That the statements made above are all true to be the best of my knowledge and   belief. 
 
That in the event the declaration is found to be wrong and false, I  will be held 
responsible for all the consequences in respect of compliance of The Employees State 
Insurance Act, 1948 

                                                                           
 
                                                                                                      DEPONENT 
 
Identified by me  
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Annexure – H 
 

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non – Judicial Stamp Paper 

 
I N D E M N I T Y    B O N D 

 
 
By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of  
Shri/Smt----------------------------------------------------------------------------------------- 
Residing at --------------- by occupation ------------the  Partner/Proprietor/Director 
------------------------------having office at ---------- am a tenderer under Mechanical 
Engineering Department, Kolkata Port Trust(A statutory body under MPT Act, 1963) 
 

2 WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under 
E.S.I Act or exempted to furnish an Indemnity Bond in favour of  Mechanical Engineering 
Department, Kolkata Port Trust against all damages and accident to the Labourer 
Tenderer/contractor. 
 

3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor 
named herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES 
AND ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as 
demanded by the Kolkata Port Trust and which shall be legal and /or claimed by the 
Kolkata Port Trust during the execution of the work stated in the NIT No-------------------------
--- of ----------------------- 
 

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative. 

 
 5. And also all such possible claim or demand for damages and accidents. In the event the 

declaration is found to be wrong and false, the tenderer  will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948.  

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- 
Hereto set and seal this the----------------------- Day of-------------------------- 
In the year-------------- at---------------- 

  
             Sureties                                               Signature of the Indemnifier 

 
1 Signature 
        Name:- 
           Address 
 
2 Signature 
       Name:- 

                       Address 
 

3 Witness 
       Signature 

        Name:-               
  Address 
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ANNEXURE –I 
 
 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S 
LETTERHEAD, SIGNED, SCANNED AND UPLOADED] 

 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 
 

Ref. No…………                                         Date …………….. 
 
The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 
 
Dear Sir, 
 
 We, ………………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the 

instant e-tender and no other source, and will comply to the said Tender document, GCC and 

Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 

 
   Yours faithfully, 

 
Signature of Tenderer…………………………………………… 
 
Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure - J 
                                                                                        

Checklist for Documents to be Uploaded 
[Bidder to submit this document completely filled up for evaluation of its offer] 

Name of the Firm:_________________________________________________ 
 

Sl. 
No. 

Documents to be uploaded as per 
instructions of NIT 

Details of Documents as Uploaded 

1 

Earnest Money 
(details of DD no./Banker’s Cheque No. with 
date or NSIC No. with validity period, if 
applicable, to be mentioned here) 

 

2 

Tender Fee  
(details of DD no./Banker’s Cheque No. with 
date or NSIC No. with validity period, if 
applicable, to be mentioned here) 

 

3 PAN No.  

4 GST Regn. certificate No.  

5 ESI Regn. No. (If registered)  

6 PF Regn. No.  

7 Trade License Details  

8 Electrical Contractor License Details (No. & 
Validity period) 

  

9 
Affidavit/Indemnity Bond Uploaded 
(Yes/No) (If ESI Registration is not applicable 
for the firm) 

  

10 Professional Tax No.  

11 Undertaking (Annexure-I) Uploaded 
(Yes/No) 

 

12 Form -D, Covering letter Uploaded (Yes/No)  

13 Schedule ‘O’ Submitted (Yes/No)  

14 Status of Tenderer (i.e. Pvt. 
Ltd./Partnership/Proprietorship etc.) 

 

15 Financial Turnover 
for the year …… 

FY: 2017-18  

FY: 2018-19  

FY: 2019 - 20  

Note: No field is to be left blank.  
 
Date: ……………………………….…………………….…….. 
 
Seal of the tenderer…………………………………………….. 
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                 ANNEXURE -- K   

  
 
 
 
 

KOLKATA PORT TRUST 
 

 
 

 
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043. 
 
 
 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 
held on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                        
   
     

GENERAL CONDITIONS OF CONTRACT 
  
 CLAUSE 

 
Page  

1. AMENDMENT TO GENERAL CONDITIONS OF 
CONTRACT 

--- GC 1  

2. DEFINITION 
 

---- GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 
ENGINEER’S REPRESENTATIVE 
 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-
REQUISITES 
 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS 
OF CONTRACTOR 
 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 
COMPLETION OF WORK 
 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 
 

… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 
 

… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 
TIME/LIQUIDATED DAMAGE/TERMINATION 
OF CONTRACT 
 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF 
SECURITY DEPOSIT 
 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 
DOCUMENTS, DISPUTES & ARBITRATION 
 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3 
 

Page-81-83  

13 FORM OF AGGREMENT 
 

Page-84-85  

14 PROFORMA FOR B.G. FOR CONTRACT 
PERFORMANCE 

Page-86-87  

15 INTEGRITY PACT DOCUMENT: PROFORMA Page-88-92  
16 ADDENDUM Page-94  
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GC - 1 

AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimate
d Value 
of Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For 
Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000/- 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000/- 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- 
and 
minimum 
of Rs. 
5,000/-. 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum of 
Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 
Crore + 1% 
on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced upto 
Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced upto 
Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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GC - 2 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 
 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Kolkata, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 
 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 
 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 
 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 
 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 
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GC - 3 
 

1.10 “Drawings” means the drawings referred to in the Tender and specification and 
any modification of such drawings approved in writing by the Engineer and 
such other drawings as may from time to time be furnished or approved in 
writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement, if 
separately entered into and the Schedule of Rates and Price, if any, adopted by 
the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works or 
temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Constructional 
Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or through 
which the works are to be executed by the Trustees for the purpose of the 
Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which a 
certificate of completion has been issued (all of which are herein collectively 
referred to as the excepted risks). 
 

Excepted Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract shall 
not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of the 
contract to the entire satisfaction of the Engineer and Shall comply with the 
Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representative’s 
Power 
 

2.6 Provided also as follows :  
 

(a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender must 
encompass all 
relevant aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  

 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Kolkata Branch of a Nationalised Bank of India 
drawn in favour of Kolkata Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Kolkata Port Trust” and payable at Kolkata/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Kolkata / 
Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

 

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security Deposit 
For contract of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + ½% 
on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + ½% 
on the next 
Rs.10,00,000/- + ¼% 
on the balance. 
 

  
(h)  Balance Security for Contract of supplying materials and equipment 

computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days from 
the date of placement of supply order, either in cash or by A/c. Payee Draft 
of a Nationalised Bank of India drawn in favour of Kolkata Port Trust and 
payable at Kolkata/Haldia, as the case may be.  

 

 
S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the 
amount of Earnest Money/Security Deposit held by the Trustees, at any 
stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 
9.3 hereinafter and subject to deduction, if any, under the provision of Sub-
clause 3.5 (ii) herein below. Id, however, the Contract provides for any 
maintenance period. 50% of the Security Deposit may be refunded against 
any of the treasury Receipt for that amount on expiry of half of the 
maintenance period and the balance deposit on the expiry of the said 
maintenance period and after the Engineer has certified the final 
completion of work in Form G.C.2 and the Contractor has submitted his 
“No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall also 
be at liberty to deduct any of their dues from the Security Deposit, fixed 
Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit to 
the Engineer a performance Bond in the form of an irrevocable guarantee from 
Kolkata/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which 
the Contract shall be liable to be terminated and the earnest money shall be liable to 
forfeiture; all at the discretion of the Engineer. The cost of obtaining this or any other 
Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by the 
Contractor and it shall be his sole responsibility to arrange for timely revalidation of such 
Bank Guarantee, failing which and for non-fulfilment of any contractual obligation by the 
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the 
Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee in 
lieu of Cash 
S.D. in 
certain cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the Integrity 
Pact Agreement shall as specified in the GCC. In case  of  tender value  more than Rs 5 
Crore, the  Integrity Pact Agreement is an essential part and parcel of bid document to be 
submitted by each tenderer, without which the tender shall not be considered.” 
 

 

   
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only within 
the jurisdiction of the High Court at Kolkata, India, including the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 
 

Applicability 
of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his 
representative, the contractor shall, at his own expense, enter into and execute a Contract 
Agreement to be prepared by him in the form annexed hereto. Until such Contract 
Agreement is executed, the other documents referred to in the definition of the term 
‘Contract’ here-in-before, shall collectively be the Contract. 

 

Contractor to 
Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretation 
of contract 
documents –
Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 
 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer. 

 
4.9 Whenever required by the Engineer or his representative, the Contractor shall 

submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy qualified 
men and 
Engineer’s 
power to remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible for 
line, level, 
setting out etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen to the Trustees’ own staff and to the men of 
other Public Body on or near the site of work and in default the 
Contractor shall be liable to the Trustees for any delay or expense 
incurred by reason of such default. 

 

Contractor to provide 
facilities to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause  
minimum possible  
hindrance to traffic  
movement 

 
4.23 All constructional plants, temporary works and materials when brought 

to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien  
on Contractor’s Plant  
& Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  
5.1 The Contractor shall commence the work within 7 days of the receipt of 

Engineer’s letter informing acceptance of the Contractor’s tender/offer 
by the Trustees or within such preliminary time as mentioned by the 
Contractor in the Form of Tender or the time accepted by the Trustees. 
The Contractor shall then proceed with the work with due expedition 
and without delay, except as may be expressly sanctioned or ordered by 
the Engineer or his Representatives, time being deemed the essence of 
the contract on the part of the contractor. 

 

Preliminary time to 
commence work an 
maintenance of steady rate 
of progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near the 
site to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

 

Contractor’s site office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety of 
the work. If the progress of the work lags behind schedule or the work 
has been endangered by any act or neglect on the part of the contractor, 
then the Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays and 
Public Holidays. Any failure of the Engineer or his Representative to 
pass such an order shall not relieve the contractor from any of his 
obligations. The Engineer’s decision in this regard shall be final binding 
and conclusive. 
 

Contractor to observe 
Trustees’ working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the work 
shall be procured and supplied by the contractor with the approval of the 
Engineer or his Representative and subject to subsequent testing as may be 
required by the Engineer or his Representative. The Engineer shall exercise 
his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall be 
of the best of their respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or his 
representative, whenever required to do so, all at the Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required by the 
Engineer or his representative in respect of materials and workmanship 
deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping them 
in his safe custody, furnishing of statement of consumption thereof in the 
manner required by the Engineer or his representative, return of surplus 
and empty container to the Trustees’ Stores as per the direction of the 
Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall remain 
solely responsible for any such materials issued to him and for any loss or 
damage thereof for any reason other than “Excepted Risks”, the 
Contractor shall compensate the Trustees’ in the manner decided by the 
Engineer and shall at no stage remove or cause to be removed any such 
material from the site without his permission in writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the Engineer. 
The Contractor shall not be entitled to any other compensation, monetary 
or otherwise, for any delay in the supply of Trustees’ materials to him. The 
Contractor shall, however, communicate his requirement of such materials 
to the Engineer from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the Trustees’ 

materials issued to the contractor shall be recovered from the 
contractor’s bills and/or any of his other dues, progressively 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his representative and at the 
rate/s stipulated in the contract. These rates shall only be considered 
by the contractor in the preparation of his tender/offer and these will 
form the basis of escalation/variation, if in future the contractor is 
required to procure and provide any such material on the written 
order of the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any of 
the Trustees’ materials issued to the contractor has been – (i) lost or 
damaged, (ii) consumed in excess of requirement and (iii) wasted by 
the contractor in excess of normal  wastage, then the value thereof 
shall be recovered from the contractor’s bills or from any of his 
other dues, after adding 19 ¼% extra over the higher one of the 
followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for removal 
from the site of any material which in his opinion is not in accordance 
with the contract or the instruction of the engineer or his representative, 
(ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work which in respect of 
material and workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with such 
order at his own expense and within the time specified in the order. If 
the contractor fails to comply, the Engineer shall be at liberty to dispose 
any such materials and re-do any work in the manner convenient to the 
Trustees by engaging any outside agency at the risk and expense of the 
contractor and after giving him a written prior notice of 7 days. 

 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by the 
Engineer or his representative from time to time and shall reinstate or 
make good those part of works thus affected to the satisfaction of the 
Engineer, all at the cost of the contractor.  
 
The Trustees shall reimburse such cost as determined by the Engineer, if 
the initial covering up was with prior written order of the Engineer or his 
Representative. 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, 

or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.1 If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
stop further works in compliance of the same. The Contractor shall not 
be entitled to any claim for compensation for underived profit or for 
such premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if any, 
shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till issue 
of Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when 
the Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
token of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in the 

Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the Engineer and submit the same to the 
Engineer’s Representative in quadruplicate, duly signed by him or his 
accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may in his absolute discretion, allow advance 
payment against such bill to the extent of an amount not exceeding 
75% of the “net payable” sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the bill at 
the Trustees’ end. The measurement Book will not be handed over to 
the Contractor; but he will obtain the abstracts of quantities, amounts 
and recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and brought 
to the site by the Contractor. Provided always that –  
 
(i)  the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the engineer or 

his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, under 

which the Trustees secure a lien on the contractor’s materials, 
 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing the 
execution of the work or otherwise, 

 

 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to 
Trustees’ whereby the contractor shall indemnify the Trustees 
against all financial loss/damage, on account of loss/damage to 
such materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Kolkata/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
 

 
 
 
 
 
 



 72

GC – 21 
 
7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 
 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject the 
application or determine and allow in writing the extension period as he 
would deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have the 

power to recover the said amount of compensation/damage in Sub-clause 
(a) of this clause, from any money due or likely to become due to the 
Contractor. The payment or deduction of such compensation/damage shall 
not relieve the Contractor from his obligation to complete the work or from 
any of his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, the work 
may be ordered to be completed by some other agency at the risk and 
expense of the Contractor, after a minimum three days notice in writing has 
been given to the Contractor by the Engineer or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees may, 
in their absolute discretion, terminate the contract and enter upon the site and 
works and expel the Contractor there from after giving him a minimum 3 days’ 
notice in writing, due to occurrence of any of the following reasons and 
decision of the Trustees in this respect, as communicated by the Engineer shall 
be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the agreed 
period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any 
lawful excuse under these conditions has kept the work suspended for at 
least 15 days despite receiving the Engineer'’ or his Representative'’ 
written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to dismantle or 
demolish and replace work for 7 days after receiving from the Engineer 
or his representative the written notice stating that the said materials or 
work were condemned and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the contract 
or is persistently or flagrantly neglecting to carry out his obligations 
under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or offered by 
or on behalf of the contractor t any officer, servant or representative of 
the Trustees or to any person on his or their behalf in relation to the 
obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with his 
creditors or being a company goes into liquidation either compulsory or 
voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 
of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto,   shall be recoverable from the 
Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Kolkata or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 



 79

 
THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF TENDER  

 
To 
.................................................................. 
 
................................................................... 
 
.................................................................. 
 
 
I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 

all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 

Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 

prices set out in the annexed Bill of Quantities within ___________ months / weeks from the date of order 

to commence the work and in the event of our tender being accepted in full or in part. I / We also undertake 

to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto 

which may be necessary to give effect to the acceptance of the Tender and incorporating such 

Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby 

agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions 

of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees 

shall be the Contract. 

 

       THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED  

 

 (Repeat in words) ..................................................................................................... 

................................................................................................................................... 
 
I / We require _____________days / months preliminary time to arrange and procure the materials required by 

the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 
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I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 

months. 
        
 

___________________________                                                                                                  
(Signature of Bidder with Seal) 

 
 
Dated :                                                                      
 
 
                                                                         
 

WITNESS :   

Signature : 
Name of the Bidder : 

(In Block letters ) 

Name :  
(In Block letters ) 

Address : 

Address : 

Occupation :  
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion :...................................................................................................... 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 

required to maintain the work as per Clause 62  of the General Conditions of Contract and under provisions 

of the Contract for a period of _______________________ weeks / months / years 

 

 from the ______________ day of _____________ 20..........      

 to _________________   _ day of _____________ 20..........   . 

 
 
                                                                                     Yours faithfully, 
 
Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every 
respect in accordance with the terms of the Contract and that all obligations under the Contract have been 
fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Engineer  
Kolkata Port Trust 

Kolkata. 

 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Kolkata Port Trust for 
the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Kolkata Port Trust in respect of the above-mentioned job.  
 

 
                                                                                                                  Yours faithfully, 
 

 

 
                                                                                                       (Signature of the Contractor) 
                                                                       
   Dated ___________ 
 
 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF AGREEMENT 

 

 

 

THIS AGREEMENT made this ………………………..day of………………….200………….between the 

Board of Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 

1963 (thereinafter called “Trustees” which expression shall unless excluded by or repugnant to the context 

be deemed to include their successors in office) of the one part and 

…………………………………………………………………………………(hereinafter called “ the 

Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include 

its heirs, executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...

and have accepted a Tender / Offer by the Contractor for the execution and maintenance of such work 

NOW THIS AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

  assigned to them in General Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to from and be read and construed as part of this 

  Agreement, viz. 

 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, varied or modified in  any 
way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 

mentioned, the Contractor hereby covenant with the Trustees to execute and maintain  the work 

in conformity in all respects with the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution 

 and maintenance of the Work, the Contract Prices at the times and in the manner prescribed  by 

the Contract. 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be 

hereunto affixed (or have hereunto set their respective hands and seals) the day and year first above 

written. 

 

 

The Seal of……………………………………………………………………………………… 
………………………………………………………………………………………………….. 

 
 
Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

 
Or 
SIGNED, SEALED AND DELIVERED 
 
by the said ……………………………………………………………………………………………….. 

In the presence of: 

Name …………………………………………………………………………………………………….. 

Address: …………………………………………………………………………………………………. 

…………………………………………………………………………………………………………… 

The Common Seal of the Trustees was hereunto affixed in the presence of: 

 

Name…………………………………………………………………………………… 

Address: ………………………………………………………………………………... 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth 
Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 
To 
The Board of Trustees 
for the Port of Kolkata. 
 

BANK GUARANTEE NO……………………………………DATE…………………………… 
Name of issuing Bank………………………………………………………… 
Name of Branch………………………………………………………………. 
Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major 

port Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 

through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees 

and the Contractor for ………………… …………………… …… … ……………… (write the name of the work as 

per Work Order) in terms of the Work order No ….… …………………………………………. 

dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the 

contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs 

……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 

…………………… ……… ) we,………………………………………….Branch, 

Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, hereby undertake to indemnify 

and keep indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. 

...................... ........................... ... .... .................... .............................................) 

We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a 

written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by 

these presents, We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall 

have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so 

demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in 

favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and the 

Trustees, this would be no ground for us,…………… …………………………………………………….(Name of 

Bank), ……… …… ……………. Branch, Kolkata…………………………../Haldia to decline to honour the Bank 

Guarantee in the manner aforesaid. The very fact that We,  ………… ………… …………… ……… 

………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed 

in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee 

unconditionally without any reference, whatsoever, to the contractor. 

 
 
2.       We,………..………………………………………………………………………..Branch,Kolkata……...………

………………Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is 

sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount 

covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to 

the contractor and no protest by the contractor, made either directly or indirectly or through Court , can be valid 

ground for us, ………… ………………………………… ……………… ………… …Branch,Kolkata 

………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner 

and within the time aforesaid. 
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3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further 

agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken 

for the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the 

dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and 

its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said 

contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have 

discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision that the 

Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar months from 

the expiry of the aforesaid validity period up to …………………………. Or any extension thereof made by us, 

…………………..Branch, Kolkata …………………………../Haldia, in further extending the said validity period of 

this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, only 

on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 

 
4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any manner our 

obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and 

conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all 

obligations under the said contract by the contractor or to postpone for any time or from time to time any of the 

powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions 

relating to the said contract and We, ……………………………….. Branch, Kolkata 

…………………………../Haldia, shall not be relieved from our liability by reason of any such variation or extension 

being granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or any 

indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under the law 

relating to sureties would, but for this provision, have effect of so relieving 

us,……………………………………Branch, Kolkata………………………………./Haldia. 

 
5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not 

to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 
(OFFICIAL SEAL OF THE BANK) 
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INTEGRITY PACT 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or 
Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope 
of work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their competitors will also 
abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to 
prevent corruption, in any form, by its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/  additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 
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Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 
(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation  in the tender process and 
during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the contract 
or to any third person any material or other benefit which he/she is not legally entitled to, in order to 
obtain in exchange any advantage of any kind whatsoever during the tender process or during the 
execution of the contract. 

 
b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

 
c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative 
have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 
annexed and marked as Annex-A. 

 
e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, 

is committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the contract. 

 
(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate.  

 
Section 4-Compensation for damages 
 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 
(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
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from the Contractor liquidated damages of the contract value or the amount equivalent to Performance 
Bank Guarantee. 

 Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing 

the Integrity pact with any other Company in any country conforming to the anti corruption approach 
or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of 
India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken as considered appropriate. 
 
 
 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 
 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow 
in accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this pact.  

 

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 

 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 
contract.  

 

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  
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(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to 
all contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. 
The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable 
to sub-contractors. The Monitor shall be under contractual obligation to treat the information and 
documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among 
the parties related to the contract provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such 
meetings.  

 

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to 
him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 
Monitor (s) appointed for the purposes of this Pact.  

 

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 
the Management of the Principal and request the Management to discontinue or to take corrective action, or 
to take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action.  

 

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

 
Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 
necessary information and documents in English and shall extend all possible help for the purpose of such 
examination.  
 
 
Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
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Section 11 – Other Provisions: 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office 
of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 
(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 
Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the status 
being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by 
the principal to the agent before the placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 

foreign parties have stated that they are not paying any commission to the Indian agents, and the 
Indian representative is working on the basis of salary or as retainer, a written declaration to this 
effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization 

and authority given to commit the Principals. In case the agent/representative be a foreign 
Company, it is to be conformed whether it is real substantial Company and details of the same 
shall be furnished.  

 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India.  
 
2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by KoPT in Indian Rupees only.  
 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 

i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the 
Principal specifically authorizing the agent to make an offer in India in response to tender either 
directly or through the agents /representatives. 

 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 

himself.  
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 

reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees.  

 
2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment 

of the commission/remuneration, if any payable to the agents/representatives in India in Indian 
Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render 

the concerned tender liable for rejection or in the event of a contract materializing, the same liable 
to termination by KoPT. Besides this there would be a penalty of banning business dealings with 
KoPT or damage or payment of a named sum.  
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ADDENDUM  

 
Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of Trustees for the Port of 
Kolkata in the 13th Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service / 
O&M contract only and not for procurement contract for which existing system as mentioned in the GCC 
should be followed. 

 
 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto 
Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by 
which it exceeds Rs.10 crore.  

 
 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD 
beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian Nationalized / 
Scheduled Bank.  

 
 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  opening of bid or on 
finalization / acceptance of tender, whichever is earlier. 

 

--------------- 
 
 
 

 


