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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 
KOLKATA DOCK SYSTEM 

MECHANICAL AND ELECTRICAL ENGINEERING DEPARTMENT 
8, GARDEN REACH ROAD, KOLKATA-700043 

 
 
 
 

TENDER DOCUMENT 
 
 
 

Servicing, maintenance & round the clock operation of 1 No. 250KVA Diesel 
Generator Set of  SMP, Kolkata Centenary Hospital (Majerhat) for a period 

of two years 
 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 
 

 
 
 
 

Pre-bid Meeting: 08.09.2020 at 11:00 hrs. 
 

Starting date of submission of Tender: 12.09.2020 from 14.00 hrs.  
 

Closing date of submission of Tender: 28.09.2020 by 14:00 hrs. 
 

Date of opening of Techno-commercial cum price bid: 29.09.2020 at 15:00 hrs. 
 
 
 
 
 
 
 

 
 
Tender Fee: Rs. 590/- (Non-refundable)         
  
 

  Chief Mechanical Engineer 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

KOLKATA DOCK SYSTEM 
 
e-Tender for Servicing, maintenance & round the clock operation of 1 No. 250KVA Diesel 
Generator Set of  SMP, Kolkata Centenary Hospital (Majerhat) for a period of two years 

 
Notice Inviting Tender No. KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 

 
NOTICE INVITING TENDER 

 
Mechanical and Electrical Engineering Department of Syama Prasad Mookerjee Port, Kolkata 
invites e-tender for ‘Servicing, maintenance & round the clock operation of 1 No. 250KVA 
Diesel Generator Set of  SMP, Kolkata Centenary Hospital (Majerhat) for a period of two years’ 
as per the details specified herein the Tender Document. 
 
Tender Document may be downloaded from SMP, Kolkata website www.kolkataporttrust.gov.in 
and CPP Portal. Corrigendum or clarifications, if any, shall be hoisted on the above mentioned 
website / portal only. 
 

SCHEDULE OF TENDER  
 

Work Title Servicing, maintenance & round the clock operation 
of 1 No. 250KVA Diesel Generator Set of  SMP, 
Kolkata Centenary Hospital (Majerhat) for a period of 
two years 

NIT No. KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 
Tender Inviting Authority Chief Mechanical Engineer. 
Mode of Tender e-Procurement System 

(Single Part  - Techno-Commercial cum Price Bid 
through CPP portal) 
https://eprocure.gov.in/eprocure/app  
The intending bidders are required to submit their 
offer electronically through NIC’s CPP Portal for     
e-Procurement (GePNIC). No physical tender is 
acceptable by Kolkata Dock System. 

Date of NIT available to parties to download  From 18.00 hrs. on 02.09.2020. 
Estimated Value of Tender Rs. 6,96,000/-(Rupees Six Lakh Ninety Six Thousand 

only) excluding applicable GST which would be paid 
extra at actual. 

Earnest Money Deposit 
 

The intending bidders should submit Earnest Money 
of Rs. 13,920/- (Rupees Thirteen thousand Nine 
Hundred Twenty only) to SMP, Kolkata in the form 
of Demand Draft/Banker’s Cheque/Pay Order from 
any Scheduled Bank in India having branch in 
Kolkata, drawn in favour of “Syama Prasad 
Mookerjee Port, Kolkata”. Copy of the DD/Banker’s 
Cheque/Pay Order should be uploaded as per Clause 
No. 22 of Annexure-B. 

 Cost of Tender Document     
 
 

The intending bidders should submit Cost of tender 
document of Rs.590/- in (Rupees Five Hundred 
Ninety only including GST @18%) as the cost 
towards   purchase of   tender document (applicable 
for downloaded NIT only) to SMP, Kolkata in the 
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form of Demand Draft /Banker’s Cheque/Pay Order 
from any scheduled Bank in India having branch in 
Kolkata drawn in favour of Syama Prasad Mookerjee 
Port, Kolkata or in cash at the Cash Counter against a 
TR (Treasury Receipt). Copy of the DD/Banker’s 
Cheque/Pay Order/TR should be uploaded as per 
Clause No. 21 of Annexure-B. 

Last date of submission of Tender Document 
Fee and Earnest Money  

28.09.2020  at 14:00 hrs. 

Date and time of Pre-Bid Meeting  08.09.2020  at 11 AM at  
Mechanical & Electrical Engineering Department, 
8, Garden Reach Road, Kolkata -700043 

Date of Starting of e-Tender for submission of 
on line (Techno-Commercial Bid cum price 
Bid)  at  CPP portal  
 https://eprocure.gov.in/eprocure/app 

12.09.2020 from 14.00 hrs.  
 

Date of closing of online e-tender for 
submission of (Techno-Commercial Bid and 
Price Bid). 

28.09.2020  at 14:00 hrs. 

Date and time of opening of techno-
commercial cum Price bid. 

29.09.2020 at 15:00 hrs. 
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ANNEXURE-A 
 
 

INSTRUCTION TO TENDERERS 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 
 
This is an e-procurement event of Kolkata Dock System of Syama Prasad Mookerjee Port, 
Kolkata. The e-procurement service provider is NIC’s CPP Portal for e-Procurement 
(GePNIC). 
 
You are requested to go through the terms and conditions of this tender before submitting your 
tender online. Tenderers who do not comply with the terms and conditions with documentary  
evidence (wherever required) shall be disqualified. 

 
1. Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 

Syama Prasad Mookerjee Port, Kolkata from GST registered domestic Contractors for executing 
the work. 
 
The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
18.00 hrs. on 02.09.2020 to 14.00 hrs. on 28.09.2020  and can be downloaded from the official 
website of SMP, Kolkata and through NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata 
website: www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and 
bidders are required to submit tender offer through NIC’s CPP Portal for e-Procurement 
(GePNIC) on or before the due date and time of submission. The tenderer shall upload the 
scanned copy of the DD instruments towards the cost of EMD and bid documents set as proof of 
payment towards EMD and cost of Bid documents while submitting the tender electronically in 
the NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for 
e-procurement (GePNIC) mode as explained in the tender document. 

Minutes of meeting/Corrigendum/addendum/clarifications, if any, shall be hoisted on the 
www.kolkataporttrust.gov.in. and https://eprocure.gov.in/eprocure/app 

2. The Techno-commercial Bid including the Price Bid shall have to be submitted online at 
https://eprocure.gov.in/eprocure/app 
 
Techno-Commercial bid and Price bid: Would be opened electronically on specified date and 
time as given in the NIT. Bidder(s) can witness the opening of Techno-Commercial bid and 
Price bid electronically. 
 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting the 
bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity.  

4. In case of any clarification, please contact SMP, Kolkata (before the scheduled time of the 
e- tender).  
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Contact person (SMP, Kolkata):  
 
1.Mr. D. Das 
    Dy. Chief Mechanical Engineer -III 
    Mobile No. 9674720043 
     Email: ddas@kolkataporttrust.gov.in 
 
 
2. Mr. C. Biswas                                   

Executive Engineer(L&D)                                                                                                                        
Mobile No. 9073805523 

    Email: chandanbiswas@kolkataporttrust.gov.in              
 

  5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during 
the process till finalization of tender by SMP, Kolkata. Hence, the bidders are required to ensure 
that their corporate email I.D. provided is valid and updated at the stage of registration of 
vendor with NIC’s CPP portal (i.e. Service Provider).  Bidders are also requested to ensure 
validity of their DSC (Digital Signature Certificate). 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
7. (a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from 

depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not 
exempted from depositing Tender Fee and Earnest Money. Only those firms, having documents 
of such exemption for the entire tendered work (as per the Bill of Quantity) would be exempted. 
Documentary evidence must be uploaded for claim of such exemption, failing which their tender 
would be summarily rejected. 
 

 (b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 
Techno- Commercial Bid as well as Price Bid. 

 
(c). The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. 
 
(d). All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as valid bid if it fulfils all the terms and conditions of the 
Tender Document. 
 
(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system. 
 
(f). No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the 
tender. 
 
(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian 
Rupee Currency as per UOM indicated in the e-tender floor/tender document.   

  8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation to the technical and commercial terms & conditions are allowed. 

10. SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof. 
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11. The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall 
lead to disqualification.  Any other document uploaded which is not required as per the terms of 
the NIT shall not be considered. 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be 
forfeited.  Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

14. Price bid must be filled-up in EXCEL SHEET IN CPP PORTAL (which is uploaded by SMP, 
Kolkata) 

15 Documentary proof such as copy of Notarized or self attested work order/agreement and 
completion certificate for the technical experience shall be required to be submitted by the 
tenderer. However, the successful bidder should produce original documents for verification by 
the Chief Mechanical Engineer or his representative at the stage of Evaluation or as and when 
required before finalizing the tender and also audited balance sheets, Profit & Loss account 
statements for annual turnover certified by Chartered Accountant for meeting eligibility criteria 
as uploaded under tender document - technical bid link through e-procurement mode. The price 
bids of those firms who do not meet the eligibility criteria will not be opened. 

16 KoPT do not bind themselves to accept the lowest or any tender and can reject any tender 
without assigning any reason there for. 

17 The bidders’ queries will be clarified through e-procurement portal after completion of the 
scheduled offline pre-bid meeting as mentioned in the Tender Document. 

18 The due date of online submission of offers will be 28.09.2020 (by 14:00 hrs), unless otherwise 
notified. In the event of changes in the schedules, the Chief Mechanical Engineer, Syama Prasad 
Mookerjee Port, Kolkata notifies the same only through www.kolkataporttrust.gov.in and NIC’s 
CPP Portal for e-Procurement (GePNIC). 

19 If the offers are not received according to the instructions detailed here above, they shall be 
liable for rejection. 
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Annexure  –  B 
 

TERMS AND CONDITIONS OF TENDER  
 

Notice Inviting e-Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 
 

Concurrence and remarks for all terms and conditions will be taken on-line. No hardcopy 
for the same needs to be submitted 

 
 

1. Pre-qualification (experience and financial) Criteria of  the Tenderer for 
consideration of technical evaluation:  

I. The Tenderers shall satisfy the following:-    

 Must have the experience of having successfully completed similar works during last seven 
years ending on 31.07.2020 as per the following guidelines:-                   

 
a) Three similar completed works each costing not less than 40% of the estimated cost, 

i.e. each work costing not less than Rs.2,78,400/-. 

Or 
b) Two similar completed works each costing not less than 50% of the estimated cost, i.e. 

each work costing each work costing not less than Rs.3,48,000/- 

Or 
c) One similar completed work costing not less than 80% of the estimated cost, i.e. the 

work costing not less than Rs.5,56,800/-. 
 

II. Average Annual financial turnover during the last three years ending 31st March of 2020, 
should be at least Rs. 2,08,800/- (which is 30% of the estimated cost). Copy of the last 
three years balance sheet and profit & loss a/c. are to be furnished and the same should be 
audited, if applicable as per relevant Act. In the event of non-submission of Audited 
Balance Sheet for financial year ending 31.03.2020, the Turnover for that financial year 
has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN.  

III. Similar work means “Manufacturing and / or Operation and / or Maintenance of Diesel 
Generator Set having capacity at least 50 kVA in any Government / PSU / Private 
Organisation” would be considered. 

IV. Sub-contract Clause: Work experience as a sub-contractor shall not be considered as the 
requisite qualification. 

2.  The Techno-commercial Bid must contain the following:  
 

[A]   To be submitted physically in an envelope marking “Tender Fees” and “EMD” 
superscribing the e-tender number on it, within the date and time as mentioned in 
Schedule Of Tender (SOT), at the office of the Chief Mechanical Engineer, 
Mechanical & Electrical Engineering Department, Syama Prasad Mookerjee Port, 
Kolkata, 8 Garden Reach Road, Kolkata- 700043.  However, a scanned copy must 
be uploaded under the part-I i.e. techno commercial part of the tender. 

a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.590/- (Rupees Five 
Hundred Ninety only) as cost of Tender Document as per Clause No.21 of Terms 
and Conditions of Tender (Annexure-B). 
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b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 13,920/- (Rupees 
Thirteen thousand Nine Hundred Twenty only)  as Earnest Money Deposit as per 
Clause No.22 of Terms and Conditions of Tender (Annexure-B) 

c) NSIC Certificate/DIC Certificate, if applicable, as per clause No.23 of Terms and 
Conditions of Tender (Annexure-B). 

[B]  To be uploaded as mentioned above in “Instructions to Tenderers”:-   
 

a) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure 
–J) in lieu of submission of signed copies of the full Tender document. 

 
b) Copies of self attested Balance Sheet and Profit and Loss Account for the last 

three financial years ending 31st March 2020, audited where applicable. In the 
event of non-submission of Audited Balance Sheet for financial year ending 
31.03.2020, the Turnover for that financial year has to be submitted in lieu, duly 
certified by Chartered Accountant mentioning UDIN.     

c) Self attested documentary evidence of successful completion of similar work as 
proof of fulfilling the Pre-qualification Criteria of the tender. 

d) Copies of self attested valid GST Registration Certificate. 
e) Copy of self attested valid Trade License. 

f) Copy of self attested PAN Card issued from Income Tax Department. 
g) Statement to confirm the status of the Tenderer – whether a Partnership Firm, 

Company or Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer 
would be bound to furnish necessary documents in support of their statement in 
this regard. Declaration about the proprietor/partner(s)/authorized signatory of the 
Bidding Firm (in the case of Proprietorship Firm/Partnership Firm/Limited 
Company, as the case may be) that the tenderer  is/are not associated with any 
other Firm bidding for the same work. 

h) Details of registration under EPF Act: All intending tenderers shall have to furnish 
the details of EPF registration, failing which their tender/offer would be liable to 
be cancelled. An affidavit executed by a First Class Judicial Magistrate that ‘the no. 
of employees of the tenderer’s firm is less than 20’ is required to be submitted in 
case of exemption from Employees’ Provident Fund (EPF). 

i) A separate statement of the tenderer containing full name and office address of the 
Tenderer, names and designation of the officials of the Tenderer connected with 
the instant Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. 
as per enclosed Pro-forma (Annexure –H). 

j) Declaration of the tenderer in the form of a COVERING LETTER with certain 
undertaking and also that they or their associates have not been banned or delisted 
by any Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed Pro-forma 
(Annexure –I). 

k) Details of registration under ESI Act : All intending tenderer at the time of tender 
shall disclose all necessary documents as to whether they are covered under ESI 
Act or not. In case they are covered under ESI Act, they have to furnish the details 
of registration, failing which their tender would be liable to be cancelled.  

l) In case they are not covered under ESI Act or exempted, they would furnish 
necessary documents offline along with an affidavit affirmed before a First Class 
Judicial Magistrate on Non-Judicial Stamp Paper worth Rs.10/- to the effect as per 
enclosed Pro-forma (Annexure – F). They must additionally indemnify SMP, 
Kolkata against all damages and accident occurring to his labour in a Non-Judicial 
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Stamp Paper worth Rs.50. The same should be submitted offline as per enclosed 
Pro-forma (Annexure-G). 

m) Professional Tax Clearance Certificate/Updated Challan of submission of 
Professional Tax.  

n) Bid responsive check list as per Pro-forma (Annexure – L ) to be downloaded, 
filled in under bidder’s letterhead, signed, scanned and uploaded 

 
3 All the documents as mentioned here-in-before shall have to be UPLOADED or submitted 

offline as the case may be. The tenderer should clearly understand that no 
information/indication as to price should be entered in the page of “Bill of Quantities” or 
elsewhere in the tender. Indication of price anywhere in any manner in the tender except 
Price bid which must be filled-up in EXCEL SHEET IN CPP PORTAL (which is uploaded 
by SMP, Kolkata) would lead to rejection of the offer. 

 
4 The Price Bid as per the format of Bill of Quantities must be uploaded. No condition or 

conditional rebate should at all be indicated /mentioned in the Price Bid.  
 

5 Tenderers may note that non-submission of any of the aforesaid documents/non-fulfilment 
of any of the aforesaid criteria shall lead to disqualification of their offers.  

 
6 The tender would be opened on the aforesaid schedule date of opening tender.  
 
7 The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 

connection with preparation or submission of the tenders. 
 
8 Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in 

its returns and payment of taxes is also made. 
 
9 The supplier/service Provider agrees to comply with all applicable GST Laws, including 

GST acts, rules, regulations, procedures, circulars and interaction there under applicable in 
India from time to time and to ensure that such compliance is done within the time 
prescribed under such laws. Supplier/Service Provider should ensure accurate transaction 
details, as required by GST Laws are timely uploaded in GSTN. In case there is any 
mismatch between the uploaded in GSTN by supplier/service provider and details available 
with Syama Prasad Mookerjee Port, Kolkata, then payment to supplier/service provider to 
the extent of GST relating to the invoice/s under mismatch may be retained from due 
payment till such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax 
amount is finally reflected in the GSTN to SMP, Kolkata’s account and is finally available 
to the Syama Prasad Mookerjee Port, Kolkata in terms of GST Laws and that the credit of 
GST taken by Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at a 
later date along with applicable interest. 

 
10 Syama Prasad Mookerjee Port, Kolkata has the right to recover mandatory loss including 

interest and penalty suffered by it due to any non-compliance of tax law by the 
supplier/service provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, 
Kolkata for the fault of supplier shall be recovered by Syama Prasad Mookerjee Port, 
Kolkata by way of adjustment in consideration payable. 

11 Supplementary invoices/debit note/credit note for price revision to enable Syama Prasad 
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by you for a 
particular year before September of the succeeding financial year. 
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12 The purchase order/work order shall be void, if at any point of time you are found to be a 

blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 

13 In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same 
time (as per the schedule) on the next working day will be considered as scheduled time for 
the purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-
commercial or Price Bid, as the case may be. Here, Trustees’ working day means Monday 
to Friday in between 9-30 hrs. to 17-30 hrs. 

 
14 Should there be any doubt or ambiguity as to the meaning of any portion of the tender 

document or if any further information is required, the same shall be clarified/amended by 
SMP, Kolkata during the Site Inspection and Pre-bid Meeting. No excuse of ignorance in 
this regard shall be accepted at a later date after the Pre-bid meeting. In the event of making 
any important clarification or amendment of terms of the tender, pursuant to the discussion 
in the Pre-bid meeting, the same shall be immediately hoisted in SMP, Kolkata’s website 
and CPP Portal for information of all concerned and the same shall form a part of the 
Tender Document. Separate newspaper advertisement may not be issued. The tenderers are 
requested to keep themselves informed of the development by visiting the said websites 
regularly. Such amendment(s) shall be binding upon them. Any offer having deviation from 
SMP, Kolkata’s terms and conditions shall render such offer unacceptable to SMP, Kolkata. 
No alteration shall be made by the Tenderer in the tender document and the offer must be in 
accordance with the terms and conditions of the tender. The prospective tenderers may 
inspect the site prior to the date of Site Inspection and Pre-bid Meeting in order to make 
themselves fully aware of the work, site and scope of work as mentioned in the Bill of 
Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the 
tenderers should accompany proper authorizations letters from their respective 
organizations. 

 
15 Any new statutory levies, taxes, duties, cess etc. imposed by the Central/State/Local 

Authorities by way of fresh notification subsequent to the issue of work order/purchase 
order, but within the stipulated delivery period, shall be paid extra.  

 
16 Any additional cost or benefit impacting the contract price resulting from introduction of 

any new law, towards leviable taxes including eligible credits, in respect of goods and 
services to be supplied under the contract, then the parties agree to an adjustment to the 
contract price to reflect the financial impact of such change in law. 

17 The quoted rates would be kept valid for at least 120 days from the date of opening of the 
tender. 

 
18 The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any 

bribe, commission, gift or advantage has been given, promised or offered by or on behalf of 
any of the tenderers to any officer, employee or representative of the Trustees or to any 
person on his or on their behalf in relation to acceptance of the tender. 

 
19 The tenderers shall distinctly understand that they will be strictly required to conform to all 

the terms of the tender and the plea of custom prevailing will not in any case be accepted as 
an excuse on their part for infringing of any of the conditions and they shall refrain from 
sending revised or amended quotations, after the closing date and time of the tender. 

 
20 The contract document shall be drawn in English language only. The contract shall be 

governed by all relevant Indian Acts as applicable only within the jurisdiction of High 
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Court of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The 
Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The 
Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian 
Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 
rule as may be applicable.   

 
21 Cost of the Tender:- Tender Fee of Rs. 590/- (Rupees Five Hundred Ninety only) as 

indicated in Clause no. 1 of “Instruction to tenderers” by CTS Banker’s Cheque/ Demand 
Draft/Pay Order of a Scheduled Bank of India, drawn in favour of ‘Syama Prasad 
Mookerjee Port, Kolkata’ and payable at Kolkata is to be deposited at  Mechanical & 
Electrical Engineering Department, 8, Garden Reach Road, Kolkata -700043 within the 
date and time as mentioned in Schedule Of Tender (SOT).  However, a scanned copy must 
be uploaded with the tender. 

 
22 Earnest Money:- EMD of Rs. 13,920/- (Rupees Thirteen thousand Nine Hundred Twenty 

only)   as indicated in Clause no. 1. of “Instruction to tenderers”  by CTS Banker’s Cheque/ 
Demand Draft/Pay Order of a Scheduled Bank of India, drawn in favour of ‘Syama Prasad 
Mookerjee Port, Kolkata’ and payable at Kolkata is to be deposited at  Mechanical & 
Electrical Engineering Department, 8, Garden Reach Road, Kolkata -700043 within the 
date and time as mentioned in Schedule Of Tender (SOT).  However, a scanned copy must 
be uploaded with the tender. 

 
      Tender without Earnest Money or depositing Earnest Money in a manner other than that 

stipulated above or for an amount less than the specified amount would be considered as 
invalid tender. 

 
  23. Exemption: Micro & Small Enterprise (MSEs) registered with NSIC (under Single Point 

Registration scheme)/DIC (District Industries Centre) shall be exempted from payment of 
cost of Tender Document and depositing Earnest Money for which copies of valid MSE’s 
Certificate along with NSIC Certificate/DIC Certificate with list of items registered must be 
submitted in techno-commercial part of their offer for claim of such exemption otherwise 
their offer will be rejected. But all MSEs registered with NSIC /DIC are not exempted 
from depositing cost of tender document and earnest money.  Only those firms, having 
documents of such exemption for the whole tender work (as per scope of work) will be 
exempted. Documentary evidence must be submitted in techno-commercial part of Tender 
for claim of such exemption, failing which their tender would be summarily rejected.  

 
24. Refund of Earnest Money:- In case of the unsuccessful Tenderers, the EMD will be 

refunded without interest after finalization the tender. In case of the successful Tenderer, 
the EMD will be refunded without interest after receiving of BG against the Security 
Deposit.  

 
25. Detailed Scrutiny of E-Tenderers :- During the course of examination of the Techno- 

commercial bid, the bidders, if asked for, shall furnish any or additional document(s) for the 
purpose of evaluation of his/their bids.  

 
26. During evaluation of the tender, an offer shall be considered non-responsive in case it:- 

(i) is not accompanied by requisite earnest money,  
(ii) is not accompanied by requisite tender fees, 
(iii) validity of the offer is less than tender stipulation, 
(iv) it does not meet the Pre Qualification Criteria as stipulated in the NIT. 
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(v) The bidder submits conditional offer/impose own terms and  conditions/does not accept 
tender terms & conditions, 

(vi) if the tender is conditional, 
(vii) if all the documents required as per NIT are not uploaded. 
In addition to above, a bidder may be disqualified if – 
a) The bidder provides misleading or false information in the statements and documents 

submitted. 

b) Record of unsatisfactory performance during the last seven years, such as abandoning of 
work or rescinding of contract for which the reasons are attributable to the non-performance 
of the contractor or inordinate delays in completion or financial bankruptcy etc.     

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding 
on the Bidder. 

  27. Disparity in quoted rate / Amount: Any disparity between the rate quoted in figures and in 
words, the rate quoted in words shall prevail.  

28. Syama Prasad Mookerjee Port, Kolkata will not be responsible for any cost or expense 
incurred by the tenderers in connection with preparation or submission of the tenders. 

29. Damage and loss to private property and injury to workmen:  
         The Contractor shall  at their own expenses, reinstate and make good upto the satisfaction 

of Syama Prasad Mookerjee Port, Kolkata and pay compensation for any injury or loss or 
damage accrued to any property or rights whatsoever, including property  and rights of 
Syama Prasad Mookerjee Port, Kolkata or Agents or servants or employees of Syama 
Prasad Mookerjee Port, Kolkata, the injury, loss or damage arising out of or in any way in 
connection with the  execution or  purported execution of the contract(s). Further, the 
Contractor will indemnify Syama Prasad Mookerjee Port, Kolkata against all claims 
enforceable against Syama Prasad Mookerjee Port, Kolkata or any Agents, servants or 
employees of Syama Prasad Mookerjee Port, Kolkata or which would be so enforceable 
against Syama Prasad Mookerjee Port, Kolkata where Syama Prasad Mookerjee Port, 
Kolkata is a separate entity, in respect of any such injury including injury resulting to death, 
loss or damage to any person whomsoever or property including all claims which may arise 
under the Workmen’s Compensation Act or otherwise. The successful bidder shall 
indemnify KDS, KoPT from the possible future demand of  workers / employees engaged 
by them under this contract, for absorption in KDS, KoPT. It will be the responsibility of 
the successful bidder to find a solution for such demand if it arises and  KoPT will not 
accept any responsibility, whatsoever, as far as the workmen engaged by the Contractor are 
concerned.) 

30. TERMINATION OF CONTRACT: The contract may be terminated anytime within the 
period of the contract by KoPT, at its sole discretion, for any of the following reasons 
and for such cancellation, KoPT will under no circumstances, be liable for incurring 
any financial expenditure to the contractor: 

a) Breach of any terms and conditions of the contract. 
b) Any unlawful act on the part of the contractor or its employees or any third party 

on behalf of the contractor, entailing any damage/loss to the life/property/material 
of KoPT or engaging in any unlawful activities or causing any inconvenience to 
KoPT. 

c) Any other reasons considered by KoPT to be sufficient in this regard. 
The decision of the Chairman, KoPT to this effect, shall be final and binding on the 
contractor. 
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31.  Risk Purchase: In the event of termination of the contract prior to expiry of the contract, for 
any of the reasons indicated above, KoPT shall be entitled to execute the balance work as per 
the scope of work at the risk and expenses of the successful bidder for the balance / 
remaining period of the contract and to recover the same from the terminated successful 
bidder in addition to any other amount, compensation or damages that KDS, KoPT is entitled 
to in terms of the other relevant clauses in the contract. 

32. CONTRACT AGREEMENT: A Contract Agreement shall have to be executed by the 
successful tenderer within 15 days from the date of submission of Security Deposit, as per 
the General Conditions of Contract Forms and Agreements on Non-Judicial Stamp Paper worth 
Rs.100/-(Annexure – K).  

33. (i) Amicable settlement : If any dispute or difference or claims of any kind arises between 
the Contractor and KoPT in connection with interpretation or application of any terms and 
conditions or any matter or thing in any way connected with or in connection with or arising 
out of the contract, or the rights, duties or liabilities of the parties under the contract, then the 
parties shall meet together promptly at the requests of any party in an effort to resolve such 
dispute, difference or claim by discussions between them. 

  (ii)Arbitration: In addition to what has been stated in this tender document on this issue, the 
following may be noted by the tenderers:  

 
(a)  Arbitrators: Failing amicable settlement, the dispute or differences or claims as 
the case may be, shall be finally settled by binding arbitration under the Arbitration and 
Conciliation Act, 1996 as amended by the Arbitration and Conciliation(Amendment) Act, 
2015. The arbitration shall be by a panel of three Arbitrators, one to be appointed by each 
party and the third to be appointed by the two arbitrators appointed by the parties. A party 
requiring arbitration shall appoint an Arbitrator in writing, inform the other party about 
such appointment and call upon the other party to appoint its Arbitrator and inform the 
party initiating such arbitration within 60 days. If the other party fails to appoint its 
Arbitrator, the party (initiating such arbitration) appointing Arbitrator shall take step in 
accordance with Arbitration and Conciliation Act, 1996, as amended by the Arbitration 
and Conciliation(Amendment) Act, 2015. 

 
(b)  Place of Arbitration: The place/jurisdiction of arbitration shall be in Kolkata, 
West Bengal, India. 

34. PRIORITY OF CONTRACT DOCUMENTS : The several documents forming the 
Contract are to be taken as mutually explanatory to one another, but in case of ambiguity or 
discrepancies, the same shall be explained and adjudicated by the Engineer of the Contract 
(EoC), who shall thereupon issue to the Contractor instructions thereon which will be final 
and binding to the Contractor. Unless otherwise provided in the Contract, if the stipulations in 
the various documents forming a part of the Contract are found to be in variation in any 
respect then, unless a different intention appears, the provision(s) of one will override others 
(but only to the extent these are at variance) in order of precedence as given in the list below 
i.e. a particular item in the list will take precedence over all those placed lower down the list. 

The following documents shall form the Contract Agreement in the following sequence: 
a. The said Tender/Offer and the acceptance of the Tender/Offer 
b. Instruction to Tenderers 
c. Terms and Conditions of Tender  
d. Special Conditions of Contract 
e. Scope of Work &Specifications 
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f. Bill of Quantities/Rate Schedule 
g. General Conditions of Contract, Forms and Agreement 
h. Letter of Intent and Order Letter 
i. All correspondence by which, the contract is added, amended, varied or modified in any 

way by mutual consent.  
35. Opening of Tender: The tender will be opened online. Tenderers can see the Techno-

commercial Comparative Statement and the Comparative Statement of Price in their login 
once it is opened. All responses to requests for clarification shall be in writing and no 
change in the price shall be permitted. 

36. Bidder liability to understand in full: The bidder shall be deemed to have carefully 
examined and fully understood the General Instructions to Bidders, the Special 
Conditions of the Contract, General Conditions of Contract, Scope of Work, Eligibility 
Criteria, Terms of Payment, Evaluation Criteria, etc. 

37. A bidder would be disqualified for providing misleading or false information in the 
statements and documents submitted as well as with tampering of tender document. 

38. Withdrawal of Tender: Withdrawal of tender/offer within the validity period of the 
tender shall result in forfeiture of the Earnest Money. 

39.The rate quoted in the tender shall hold good and shall be binding on the tenderer. No 
escalation on the rates will be entertained during the contractual period. 

40.The successful tenderer shall be in all cases responsible for the execution of the work in 
accordance with the Terms and Conditions of Tender, Special Conditions of Contract, 
Scope of Work & Specifications, Rate Schedule, General Conditions of Contract, Forms 
and Agreement. 

41. PRE-BID MEETING: 
(a) A Pre-Bid meeting (off-line) shall be held on as per time schedule mentioned 
above. In case of offline meeting, it will be held at the Office of the Chief Mechanical 
Engineer, Syama Prasad Mookerjee Port, Kolkata, 8, Garden Reach Road, Kolkata – 
700043. The Bidders may participate in the same, if they so desire. 
(b) The intending bidders are advised to formulate their queries relating to any aspect 
mentioned in the tender document or any clarification required well in advance and 
forward the same in writing or by e-mail to chandanbiswas@kolkataporttrust.gov.in  and 
ddas@kolkataporttrust.gov.in in advance of the pre-bid meeting to the CME, Syama 
Prasad Mookerjee Port, Kolkata, 8, Garden Reach Road, Kolkata – 700043 so that the 
same may be discussed /clarified in the Pre-Bid meeting. During the Pre-Bid meeting, 
the queries received in advance would be clarified first followed by those raised during 
the meeting. 
(c)  Modifications / amendments, if any, to the terms and conditions of the original 
tender, scope of the project etc. as decided in the pre-bid meeting which the intending 
bidder is to note for submitting their tender. The amendments / modifications / 
clarifications shall be hosted in the MSTC portal/ CPP Portal and also on KoPT website 
and the Central Public Procurement Portal in the form of an "Addendum" which shall 
become an integral part of the tender document for all purposes and shall be binding on 
the bidder.  
(d) Attending the Pre-Bid meeting will be helpful for the intending bidder but is not 
mandatory. 
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ANNEXURE-C 
 
 

Scope of Work & Specification 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 
 

A. The following points to be focused during Maintenance of 1 Nos. 250 kVA each Silent 
Diesel Generator Set with Auto Mains Failure (AMF) panel at Centenary Hospital: 

  
1. The Contractor shall render service for the periodic and preventive maintenance (in the 

form of checking and servicing of the DG set at least twice per month), and shall attend 
break –down repairs of the DG set during Two year of the contract. All necessary spares, 
materials, components, parts, will be supplied by the Contractor during the above 
maintenance period for which payment will be made by KoPT at actual. Fuel oil and 
lubricant will be supplied by KoPT. 

2. The Contractor shall also render service for the 24 hour round the clock operation of the 
DG set with their personnel during Two year of the contract. 
 

B. During maintenance of Generator Set, the contractor shall have to examine the different 
parameters of the Generator Set e.g. Ammeter, Voltmeter, Water temperature, Lube oil 
pressure, r.p.m, load current, battery charging etc. at least twice in a month in presence of 
KoPT’s representative. The said report of examination of different parameters of Generator 
Sets in the prescribed format (to be provided by KoPT after commencement of contract work), 
duly signed jointly by representatives of Contractor and KoPT is to be submitted along with 
the monthly bill, for processing payments. 

 
Specification: 

 
a) 250 kVA of each Capacity Silent Diesel Generator set comprising of one Diesel Engine, 

water cooled with different safety devices, Auto Mains Failure (AMF) control panel and 
automatic shut down facility for high water temperature & over speed of the engine. 

b)  Each Alternator rated with 250 kVA/200 kW at 0.8 P.F. 
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ANNEXURE-D 
                                                        

Special  Conditions  of  Contract 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 
 

1. The prices quoted above shall be exclusive of any statutory levies and/or other charges levied 
by any Central/State/ Local Authorities which shall be paid extra at applicable rates at the 
time of supply of goods/service. 

2. It would be the tenderer’s responsibility to obtain all information clarification which may be 
necessary for the purpose of tender/offer and visit the site where the Generator Sets are 
installed as per location mentioned in tender document. No excuse of ignorance as to the site 
conditions will be accepted in the event of not visiting the site.  
 

3. All costs, charges, expenses that may be incurred by the tenderer in connection with 
preparation of tender, shall be borne by the tenderer and the Trustees’ accept no liability 
what-so-ever in this regard. 

 
4. Replacement of any components/spares parts if required, not specifically mentioned 

hereinabove, shall be paid extra at actual on production of supporting document certified by 
SMP, Kolkata. 

 
5. Price: The Tenderer shall quote all-inclusive Total Price as per the BOQ excluding GST, 

GST will be paid extra as applicable. For the purpose of billing, payment, Guarantee, Security 
Deposit, LD. Clause, Completion time, 250kVA DG Set unit including Electrical Panel shall 
be treated as one unit. 

 
6. Contract Period: The contract shall be for a period of 2(two) years and during that period no 

escalation of price shall be given to the successful tenderer. 
 
7. Placement of formal order and commencement of work:  Formal order will be placed on 

the successful tenderer after submission of Security Deposit and execution of contract 
agreement (as per format given in the tender document) with KoPT as laid down in the tender 
document.  Commencement of work shall however, to be immediate after placement of LOI. 
However, payment against the work will be made only after placement of formal order letter 

 
8. Payment Terms: Payment on monthly basis will be made within 30 days of submission of 

bills, complete in all respects as stipulated in Scope of Work above. No payment whatsoever 
will be made without the certified copy of maintenance of the items/ equipment as stipulated 
in the contract. 

 
9. Mode of Payment: All payment will be made through Electronic Clearance System (ECS). 

To facilitate payment through ECS, the tenderers will have to furnish the following 
information. The account shall have to be with a bank within the ECS zone prescribed by the 
RBI. 

i)   Name of the bank with Code No.  : 
ii)  Name of the Centre  : 
iii) Name of the Branch with Code No.  : 
iv) Bank Account No.  : 
v)  Type of Account  : Saving/Current/Cash Credit (Strike  
     out whichever is not applicable) 
vi)  MICR Number/IFSC Code 
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10. The contractor has to complete the maintenance/servicing of the DG Set strictly within the 
time allowed by SMP, Kolkata for which you will arrange adequate personnel and tools & 
tackles. 

11. The contractor will clearly understand that all the works of scheduled maintenance and 
breakdown maintenance of the DG Set have to be carried out in such a manner that power 
supply at the Centenary Hospital is not hampered in any way. Prior intimation should be 
given before commencement of the regular servicing. 

12. Security Deposit: Security Deposit: (A) 10% of the per year value of the total contract price 
will be deposited with the Trustees towards the Security Deposit within 30 days of receipt of 
letter of intent (LOI) intimating KoPT’s acceptance of tenderers offer. For this purpose, the 
successful tenderer may keep the encashed EMD (for which a Treasury Receipt will be 
issued) towards security deposit and submit the balance amount of security deposit in the 
form of an irrevocable Bank Guarantee to be issued by any Nationalized/ Scheduled Bank of 
India having branch in Kolkata as per format given in the General Conditions of Contract 
Forms and Agreements as enclosed (Annexure – K).   

Alternately,  
i) the successful tenderer may submit the total amount of security deposit in the form of 

an irrevocable Bank Guarantee to be issued by any Nationalized/ Scheduled Bank of 
India having branch in Kolkata as per format given in the tender and may request for 
refund of the EMD after submitting the security deposit in the form of an irrevocable 
Bank Guarantee.  

Or, 
ii) The requisite amount of Security Deposit will be adjusted against the billed amount 

of the party from consecutives bills and T.R will be issued against the same, if the 
party could not arrange and submit the required Bank Guarantee against Security 
Deposit. 

 The Security Deposit will be retained by KoPT till expiry of the contractual period.  In the 
event of the contractor failing to execute the contract without sufficient reason acceptable to 
KoPT, the Security Deposit will be forfeited along with cancellation of the contract. 
(B) Refund of Security Deposit:   

On due and satisfactory performance of the contract and on completion of all obligations 
by the contractor under the contract, the Security Deposit will be refunded to them subject 
to the following conditions: 
a. After deducting the amount from the Security Deposit, which may fall due towards any 
claim for loss or for whatsoever reasons felt necessary by KoPT. 
b. The contractor shall have to apply for the refund of security money along with the 
original money receipt issued against Security Deposit. 
c. Before releasing the Security Deposit, the contractor shall have to submit a certificate to 
the effect that they have no claim(s) against KoPT under this contract.  If any bill(s) for 
the job done under this contract is / are left pending at the time of releasing the Security 
Deposit, the contractor may furnish the certificate in the following format: 

           “I/We hereby certify that there is no claim against KoPT under contract no. …. 
……………...for the job “Servicing, maintenance & round the clock operation of 1 
No. 250KVA Diesel Generator Set of  SMP, Kolkata Centenary Hospital (Majerhat) 
for a period of two years” except to the extent of the claims preferred by me / us as per 
the undernoted bills already submitted to you.” 

 
13. Any breakdown job is to be attended immediately on getting intimation over phone/SMS, 

failing which it will attracts Risk Purchase clauses of the tender. 



Page 19 of 53 
 

14. Validity: The Price offer should be valid for 120 days from the date of opening of the techno-
commercial cum price bid. 

15. KoPT may allot space for setting up of office, store, workshop etc. free of cost to the extent as 
required by the Contractor subject to availability. Water and Toilet facility, as available 
within the premises, shall be extended to the Contractor’s men free of cost. Electricity, if 
required will be provided free of cost. 

16. Security & Safety: SMP, Kolkata would provide general security to the entire dock premises 
by Central Industrial Security Force (CISF) as is in existence now. SMP, Kolkata is covered 
by ISPS code. The contractor shall have to arrange for further security for their stock etc,if 
considered necessary, at their own cost in terms of ISPS code. Any insurance coverage on this 
account shall also have to be arranged by them at their own cost and liability. The contractor 
shall at his own cost protect, support and take all precaution with regard to the personnel, 
structure, services or properties belonging to the Trustees which may be interfered with or 
affected or disturbed or endangered and shall indemnify and keep indemnified the Trustees 
against claim for injury, loss or damage caused by the contractor in connection with execution 
of the contract. 

17. Damage & loss to private property & injury to workmen: The contractor shall at his own 
expenses reinstate and make good to the satisfaction of SMP, Kolkata and pay compensation 
for any injury, loss or damage accrued to any person, property or rights whatever including 
property and rights of SMP, Kolkata (or Agents/servants or employees of SMP, Kolkata), the 
injury, loss or damage arising out of or in any way in connection with the execution or 
purported execution of the contract and further the contractor shall indemnify SMP, Kolkata 
against all claims enforceable against SMP, Kolkata (or any Agent, servant or employees of 
SMP, Kolkata) or which would be so enforceable against SMP, Kolkata where SMP, Kolkata 
is a private person, in respect of any such injury (including injury resulting to death), loss or 
damage to any person whomsoever or property including all claims which may arise.  

18. Transportation:  All charges to be borne by the Contractor. 
19. Any insurance coverage shall have to be arranged by the contractor at their own cost & 

liability. 
20. Evaluation criteria: The bids will be evaluated on the basis of the total price inclusive of all 

charges except GST, as per Bill of Quantities. GST will be paid extra as applicable. 
21. All replaced spares and scrap materials arising out of the repairs would be required to be 

delivered at the concerned section. 
22. Personal Protective Equipment: Personnel to be deployed by the contractor should have 

Personal Protective Equipment as would be necessary for the given working condition. 
23. All other terms & conditions excepting those mentioned separately shall be governed by 

SMP, Kolkata’s General Condition of Contract.   
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ANNEXURE-E 
Bill of Quantities 

 
Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 

   
Bill of Quantities 

Servicing, maintenance & round the clock operation of 1 No. 250KVA Diesel 
Generator Set of  SMP, Kolkata Centenary Hospital (Majerhat) for a period of two 

years 
 

Sl. 
No. 

 
Description of work 

 
Offered price per Month (in 
Rs.) 

(A) 

Total Price for 2 years 
(in Rs.) (excluding 
applicable GST) 

(A × 24) 

1. Round the clock operation of 1 
No. 250KVA Diesel Generator 
Set at KoPT Centenary Hospital 
(Majerhat) as per scope of work. 
 
 

 
 
 

Rs.......................... 
 

Rs.......................... 

2. Servicing & maintenance (in the 
form of checking and servicing 
of the DG set at least twice per 
month)of 1 No. 250KVA Diesel 
Generator Set at KoPT Centenary 
Hospital (Majerhat) 

 
 

Rs.......................  
Rs.......................... 

 Total offered price of items at Sl. No. 1 &2 for 2 years (excluding 
applicable GST) (in Rs.) Rs.......................... 

Total Offered price of items at Sl. No. 1 &2 for 2 years, excluding applicable GST (in words): 
Rupees.............................................................................................................. 

 
 
Note: 

a. Evaluation will be done on the basis of the all inclusive offered price for all the entire work as per Bill of Quantities. 
b. Quoted price shall be lump- sum. 
c. The quoted price shall be inclusive of all charges except GST, GST will be paid extra as applicable.  
d. Price should be quoted in Indian Rupee Currency. 
e. In case of any discrepancy in unit price and total price in the Bill of Quantities as per formats given above, the amount indicated 

in the Column for Unit Price in the Bill of Quantities shall hold good and total price shall be accordingly altered.  
 

 
Signature with date of the Tenderer: ……………………………………..….…………. 
 
 
Name and Designation with Seal of the Tenderer:………………………….……………. 

 
 

Address : …………………………………………………………………………………. 
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ANNEXURE –F 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 
 (On Non-judicial Stamp Paper worth Rs.10/-) 

 
To be filled up and submitted offline before the due date 

 
BEFORE THE 1st CLASS JUDICIAL MAGISTRATE AT 

 
AFFIDAVIT 

 
I…………………………………………………………son of ………………aged about ……….. years, 

by faith……………………by occupation…………………,residing at……………………………, do 

hereby solemnly affirm and declare as follows :   

 

1. THAT I am the proprietor/partner of ……………………………………. Having office 

at……………………………………………… and carrying on business on the said name and style. (In 

case the above Deponent is an enlisted Contractor at Syama Prasad Mookerjee Port, Kolkata, the same 

should be mentioned in the affidavit).  

 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I. 

Registration.  

 

3. THAT the present affidavit is to be filed before the Syama Prasad Mookerjee Port, Kolkata as per 

the Clause No. ……………………………. of the Tender No. ………………………………… issued by 

the Syama Prasad Mookerjee Port, Kolkata in respect of the work …….(the work is to be 

mentioned)………………...   

 
THAT the statements made above are all true to the best of my knowledge and belief.   

 

        DEPONENT 

 

Identified by me.   
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ANNEXURE –G 

INDEMNITY BOND 
(On Non-Judicial Stamp Paper worth Rs.50/-) 

 
Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 

 
To be filled up and submitted offline before the due date 

 
  BY THIS BOND I, Shri/Smt. ……………….…………., son of 

Shri/Smt………………………….. residing…………………………………..at………………………. by 

occupation …………………. The Partner /Proprietor /Director…………………………….. having office 

at ……………………………………, am a tenderer under Mechanical Engineering Department, Syama 

Prasad Mookerjee Port, Kolkata (A Statutory Body under MPT Act, 1963).  

 

2. WHEREAS, the said Syama Prasad Mookerjee Port, Kolkata had asked the every tenderer, who is 

not covered under E.S.I. Act or exempted to furnish an Indemnity Bond in favour of Mechanical 

Engineering Department, Syama Prasad Mookerjee Port, Kolkata against all damages and accidents to the 

Labourer/Tenderer/Contractor.  

 

3.  NOW THIS BOND OF INDEMNITY WITNESSETH THAT the Tenderer/Contractor named herein 

above shall indemnify the Syama Prasad Mookerjee Port, Kolkata against all damages and accidents 

occurring to the Labourers of the Tenderer/Contractor as demanded by the Syama Prasad Mookerjee Port, 

Kolkata and which shall be legal an/or claimed by the Syama Prasad Mookerjee Port, Kolkata during the 

execution of the work stated in the NIT No. …………………………………. of 

…………………………… 

4. AND the Contractor hereunder agrees to indemnify and at all times keep indemnified the Syama 

Prasad Mookerjee Port, Kolkata and its administrator and representative and also all such possible claim 

or demand for damages and accidents. 

 

IN WITNESS WHEREOF  I, ……………………………………, the Partner/Proprietor/Director 

……………………………………………………......hereto set and seal this ……... day of……….   

…………… in the year …………at …………………….  

                                                                                                                        
(Signature of the Indemnifier) 

 
Sureties :  
 

1. Name :……………………………….. 
Address : ……………………………. 
 

2. Name :………………………………. 
Address : ……………………………. 
 

(Witnesses) 
Name :………………………….. 
 
Address :……………………….. 
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ANNEXURE – H 

 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
 

 
Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 

 
Profile of the Tenderer 

 

1. (a) Name:  ……………………………………………………….. 

    (b)  Country of incorporation:  ……………………………………………………………….. 

    (c) Address of the corporate headquarters and its branch office(s), if any in India:……………….. 

    (d) Date of incorporation and commencement of business:  …………………………………….. 

 

2. Brief description of the Company including details of its main lines of business and proposed role 

and responsibilities in connection with implementation of the tender. 

 

3. Details of individual(s) of the Tenderer who will serve as the point of contact/communication with 

SMP, Kolkata. 

(a) Name: 
(b)  Designation: 
(c) Company: 
(d)  Address: 
(e)  Telephone Number (land & Mobile): 
 (f)  E-Mail Address: 
(g)  Fax Number: 
 

4.  Details of the Authorised Signatory of the Tenderer: 

(a) Name: 
(b)  Designation: 
(c) Company: 
(d)  Address: 
(e)  Telephone Number (land & Mobile): 
(f)  E-Mail Address: 
(g)  Fax Number: 
 
 

Signature of Tenderer…………………………………………………………… 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : …………………………………………… 

Seal: …………………………………………….. 
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ANNEXURE –I 

 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
 

Covering Letter 
 

Ref. No…………                Date …………….. 

 

The Chief Mechanical Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined 

the Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   (NIT No. SMP, Kolkata/KDS/Mech/DC-III/ADV/…..  

dated. …… and confirm that we unconditionally accept all the terms and conditions of the same including 

the Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the Appendices are 

true and correct and all documents accompanying such tender are true copies of their respective originals.  

 

3. We shall make available to Syama Prasad Mookerjee Port, Kolkata (hereinafter referred to as 

SMP, Kolkata) any additional information it may find necessary or require to supplement or authenticate 

the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we 

will abide by the decisions of SMP, Kolkata in the matter of examination, evaluation and selection of  

Successful Tenderer and shall refrain from challenging or questioning any decision taken by SMP, 

Kolkata in this regard. We further acknowledge the right of SMP, Kolkata to reject our tender without 

assigning any reason or otherwise and hereby waive our right to challenge the same on any account 

whatsoever. 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any 

other legal authority from participating in any Tender/Contract/Agreement of whatever kind  
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(b) We have also not been expelled from any project or contract nor have had any contract terminated 

for breach in the last 3 years ending on the date of opening of the techno commercial part of the tender. 

6.  We declare that: 

 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if 

any, issued by SMP, Kolkata thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 

will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the 

tender.  

 

7. We understand that SMP, Kolkata reserves the right to accept or reject any tender and to annul the 

tendering process and reject all tenders at any time without any liability or any obligation for such 

acceptance, rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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ANNEXURE –J 

 

Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 
 
 

 [DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S 
LETTERHEAD, SIGNED, SCANNED AND UPLOADED] 

 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                Date …………….. 

 

The Chief Mechanical Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read 

and understood the entire Tender Document, GCC, and Addenda, if any downloaded from under 

the instant e-tender and no other source, and will comply to the said document, GCC and 

Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender 

document. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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ANNEXURE-K 
 

GENERAL CONDITIONS OF CONTRACT 
FORMS AND AGREEMENTS 

 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 

of 
THE 6TH MEETING HELD ON 27TH MAY, 1993. 

 
(Copy of Booklet Published on May, 1993) 

 
 
 

1. DEFINITIONS 
 
1.0. In the contract, as her-in-after defined, the following words and expressions shall have the  meaning here-in 

assigned to them, except where the context otherwise required. 
 
1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for      the Port of Kolkata, a body 

c9orporate under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and 
assigns. 

 
1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 
 
1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

 
1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief 

Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the 
Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager 
(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & 
Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be appointed from 
time to time by the employer, with written notification to the Contractor, to act as Engineer for the purpose of 
the contract, in place of the "Engineer' so designated. 

 
1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other 

official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 
hereof. 

 
1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra 

Works" and "Excess Works" and Temporary Works. 
 
1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, 

completion or maintenance of the works and includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, 
platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts 
and mixing platforms. 

 
1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 

specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 
"Excess Works" means the required quantities of work in excess of the provision made against any item of the 
Bill of Quantities. 

 
1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the Tender. 
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1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 

 
1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, 

priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at 
their discretion. 

 
1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 

execution, completion or maintenance of the works or temporary works and includes (without thereby 
limiting the foregoing definition) all machinery and tools but does not include materials or other things 
intended to form or forming part of the permanent work. 

 
1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried 

out and any other lands or places provided by the Trustees for the purpose of the Contract. 
 
1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 

subject to such additions thereto and deduction there from as may be made by the Engineer under the 
provisions here-in-after contained. 

 
1.15. "Month" means English Calendar Month. 
 
1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in respect of which a certificate of completion 
has been issued (all of which are herein collectively referred to as the excepted risks). 

 
1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 
 
1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
 
1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, 

whether on or off the site. 
 
2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 
2.1 The Contractor shall execute, complete and maintain the works in terms of the contract to the entire 

satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 
 
2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, 

from the Engineer's Representative. 
 
2.3. The Engineer shall have full power and authority 
 
(a) to supply to the contractor from time to time during the progress of the works such further drawings 

and instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the same. 

 
(b)  to alter or modify the specification of any material and workmanship and to inspect the work at any 

time. 
 
(c) to order for any variation, alternation and modification of the work and for extra  works. 
 
(d) to issue certificates as per contract 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
 
(f) to grant extension of completion time. 
2.4. The Engineer's representative shall : 
 
(a) watch and supervise the works, 
 
(b) test and examine any material to be used or workmanship employed in connection    with the work. 
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(c) have power to disapprove and material and workmanship not in accordance with the  contract and the 
contractor shall comply with his direction in this regard. 

 
(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 
 
(e) order demolition of defectively done work for its reconstruction all by the Contactor  at his own 

expense, 
 
(f) have powers to issue alteration order not implying modification design and extension of completion 

time of the work and 
 
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in 

writing by the Engineer under intimation to the Contractor. 
 
2.5. Provided always that the Engineer's Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the Trustees, 
 
(b) to make variation of or in the works and 
 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 
2.6. Provided also as follows : 
 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power 

of the Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, 
braking-up thereof and re-construction at the contractor's cost and the contractor shall have no claim to 
compensation for the loss sustained by him. 

 
(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he 

shall be entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such 
decision. 

 
(c) Any written instructions or written approval given by the Engineer's Representative  to the contractor, 

within the terms of delegation of power and authority vested in Engineer to his Representative in writing shall 
bind the contractor and the Trustees as though it had been given by the Engineer, who may from time to time 
make such delegation. Contractor and the Trustees as though it had been given by the Engineer, who may 
from time to time, make such delegation. 

 
3.  THE TENDER / OFFER AND ITS PRE-REQUISITES 
 
3.1. The Contractor shall, before making out and submitting his tender/offer be deemed to have inspected and 

examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct 
impact on his expenses and profit from the work and shall be specifically deemed to have taken the following 
aspects into consideration: 

 
(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal 

and climate conditions, the means of access to the site and all other local conditions including the likely 
charges and costs for temporary way- leave, if any, required for the work. 

 
(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity 

and availability of the required materials and labour for the work and the need to execute the work to the 
entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of Contract. 

 
(c) The accommodation required for the workmen and site office, mobilization/ demobilization and 

storage of all plant, equipment and Construction materials. 
 
(d) The sources and means of procurement of water for drinking, washing and execution of work, and 

source and availability of electrical power, all of Contractor's cost. 
 
(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and  law together 

with the rules made there under, the rules, regulations and bye-laws of public bodies or any local or other 
authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor's failure in such compliance. 
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(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal  instrument including 
Bank Guarantees and Indemnity Bonds. 

 
3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated 

otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 

 
3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose 

the names of their owners/partners/Share Holders at the required points of time. The failure in this regard shall 
be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

 
3.4. (a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted 

with Earnest Money of the amount calculated as per the following scale. 
 

Estimated Value Amount of Earnest Money 
 For works contract For contract of supplying materials and 

equipment only 
Up to Rs.1,00,000/- 5% of the estimated value of 

work 
1% of the estimated value of work 

Over  
Rs. 1,00,000/- 

2% of the estimated value of 
work subject to a 
maximum of Rs. 20,000/- 
and minimum of Rs. 
5,000/- 

1/2% of the estimated value of work subject to 
a maximum of    Rs. 10,000/- and 
minimum of Rs. 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any 

Kolkata Branch of a Nationalized Bank of India drawn in favour of Syama Prasad Mookerjee Port, Kolkata or 
in the form of an "Syama Prasad Mookerjee Port, Kolkata" and payable at Kolkata / Haldia Holding as the 
case may be and the receipt granted there for be kept attached to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque 

drawn on a Nationalized Bank of Kolkata / Haldia. 
 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the 

Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 

 
Class of registration Amount of fixed security Financial Limit of each Tenderer 

A Rs. 10,000/- Any tender priced upto Rs. 2,00,000/- 
B Rs.   5,000/- Any tender priced upto Rs.  1,00,000/ 
C Rs.   2,500/- Any tender priced upto Rs.     50,000/ 

 
(e) (i)   Tender submitted without requisite Earnest Money may be liable to rejection. 
 
(ii)  If before expiry of he validity period of his Tender/offer, the tender amends his   quoted rates or tender/ 

offer making them unacceptable to the Trustees  and/or  withdraws his tender/offer, the Earnest Money 
deposited shall be liable to forfeiture of the option of the Trustees. 

(iii) The Earnest Money of accepted Tender/offer shall be retained by the Trustees as part of the Security Deposit, 
for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money. 

 
(iv) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 

Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the under noted percentages of the total value of work actually done up 
to the stage of completion. 

 
Value of Work % of Security Deposit for 

works contract 
% of Security Deposit for Contract of 

supplying materials and 
equipment only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more than 
Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first                     Rs. 
10,00,000/- + 7 1/2% 
on the balance 

1% on first Rs.10,0,000/-+1/2% on 
the balance 

For works costing more than 10% on first Rs. 10,00,000/- 1% on first Rs.10,0,000/-+1/2% on 
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Rs.20,00,000/- + 7 1/2% on next 
Rs.10,00,000/-+ 5% 
on the balance 

next Rs.10,00,000/-+ 1/4% on 
the  balance 

 
(v) Balance Security for Contract of supplying materials and equipment computed in terms of the 

percentages given above, shall have to be deposited with the trustees' Treasurer in advance and 
within 30 days from the date of placement of supply order, either in cash or by A/c. Payee Draft of 
a Nationalized Bank of India drawn in favour of Syama Prasad Mookerjee Port, Kolkata and 
payable at Kolkata / Haldia, as the case may be. 
 

(vi) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest 
Money / Security Deposit held by the Trustees, at any stage. 
 

3.5. (i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and 
subject to deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the 
contract provides for any maintenance period, 50% of the Security Deposit may be refunded against 
any of the Treasury Receipt for that amount on expiry of half of the maintenance period and the balance 
deposit on the said maintenance period and after the Engineer has certified the final completion of work 
in form G.C.2 and the Contractor has submitted his "No Claim" Certificate in form G.C.3. 
 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the 
Contractor fails to carry out the work or to perform/observe any of the conditions of the contract. The 
Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, fixed Security, 
Earnest Money or from any sum due or to become due to the Contractor under any other contract. 
 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may 
be, of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as 
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, 
failing which the contract shall be liable to be terminated and the Earnest Money are liable to forfeiture; all 
at discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 
revalidation thereof, wherever required, has to be borne by the Contractor and it shall be his sole 
responsibility to arrange for timely revalidation of such bank guarantee, failing which and for non-
fulfillment of any contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 
 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
 

4.1. (a)   The contract documents shall be drawn-up in English language. 
 

(b) The contract shall be governed by all relevant Indian Acts as applicable only  within 
the jurisdiction of the High Court at Kolkata, India, including the following Act : 
 
1. The Indian Contract Act, 1872 
2. The Major Port Trust, Act, 1963 
3. The Workmen's Compensation Act, 1923 
4. The Minimum Wages Act, 1948 
5. The Contract Labour (Regulation & Abolition) Act, 1970 
6. The Dock Workers' Act, 1948 
7. The Indian Arbitration Act (1940) (in the case of a definite Arbitration Agreement   only). 

 
4.2 After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, 
the Contractor shall, at his own expense, enter into and execute a  Contract Agreement to be prepared by him in 
the form annexed hereto. Until such  Contract Agreement is executed the other documents referred to in the 
definition of the term "Contract" here-in-before shall collectively be the Contract. 
 
4.3 Several documents forming the contract are to be taken as mutually explanatory of one another. Should 
there be any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall 
have the power to correct the same and his decision shall be final and binding on the parties to the Contract. 

 
4.4 Two copies of the Drawing referred to in the General and Special Conditions of Contract  and in the Bill of 
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work. if not torn or mutilated on being regularly used at site. 
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4.5 The Contractor shall prove and make at his own expense any working or progress drawings required by him 
or necessary for the proper execution of the works and shall, when required, furnish copies of the same free of 
cost to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 

 
4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof 
without the written permission of the engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully 
as if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and 
(b) for his full and entire responsibility of the contract and for active superintendence of the works by him 
despite being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed 
to be subletting under this clause. 

 
4.7 Unless otherwise specified, the Contractor shall be deemed to have included in his Tender/Offer all his cost 
for supplying and providing all constructional plant, temporary work, materials both for temporary and 
permanent works, labour including supervision thereof transporting to and from the site and in and about the 
work, including loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the 
appropriate authorities and other things of every kind required for the construction, erection, completion and 
maintenance of the work. 

 
4.8 The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 
methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works  formulated by the Engineer; but the contractor shall be fully responsible 
for the correct implementation thereof as also for any design and specification prepared/proposed/used by the 
Contractor. 

 
4.9 Whenever required by the Engineer or his Representative, the Contractor shall submit to  him the details of 
his (a) programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment labour, materials and temporary works. The submission to and/ or any approval 
by the Engineer or his Representative to any such programme or particulars, shall not relieve the Contractor of 
any of his obligations under the contract. If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work within the stipulated time whenever 
asked to do so. 

 
4.10 Necessary and adequate supervision shall be provided by the Contractor during execution of the works and 
as long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. 
The Contractor or his competent and authorised agent or representative shall be constantly at site and 
instructions given to him by the Engineer or his Representative in writing shall be binding upon the Contractor 
subject to limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in 
writing about such representative/agent of him at site. 

 
4.11 The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons 
and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such instruction without any demur, 
whenever the Engineer shall feel  that the deployment of the person concerned will not be conducive to 
the proper and timely completion of the work. 
4.12 The Contractor shall be responsible for the true and proper setting-out of the works in  relation to 
reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any 
alignment or level by the Engineer or his Representative shall not  in any way relieve the contractor of his 
responsibility for the correctness thereof and he shall fully provide, protect and preserve all stakes, templates, 
bench marks, sight rails, pegs, level marks, profile marks and other things used in setting-out the works. 

 
4.13 From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 
5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any 
damage, loss or injury to the work or any part there of shall be made good by the Contractor at his down cost as 
per instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may 
cause the same to be made good by any other agency and the expenses incurred and certified by the Engineer, 
shall be recoverable from the Contractor in whatever manner  the Engineer shall deem proper. This Clause 
will not apply to that part of the work, which might have been taken over by the Trustees on partial completion 
of the work and in such case the Contractor's obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the directions of 
the Engineer as also for defects/ damages if any caused to the work by the Contractor during such repairs and 
replacement in the maintenance period. 
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4.14 The Contractor shall at his own cost protect, support and take all precautions in regard to  the personnel or 
structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or 
damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid 
properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance 
Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the 
Contract. 

 
4.15 The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value 
or antiquity and structures and other remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from being damaged by his workmen 
and arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative. 

 
4.16 The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 
proceedings and all costs arising there from on account of : 
 

i. Infringement of any patent right, design, trade-mark, or name or other protected right, in  connection 
with the works or temporary work. 
 

ii. Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for 
getting all materials and equipment required for the work. 

 
iii. Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, 

railway tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

iv. Damage/injury caused to any highway and bridge on account of the movement of Contractor's plants and 
materials in connection with the work. 

 
v. Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, 

in transporting contractor's plants and materials. 
 

vi. The Contractor's default in affording all reasonable facilities and accommodation as per the direction of 
the Engineer or his Representative to the workmen of the Trustees and other agencies employed by or 
with the permission and / or knowledge of the Trustees on or near the site of work. 
 

4.17 Debris and materials, if obtained by demolishing any properly, building or structure in terms of the 
Contract shall remain the property of the Trustees. 
 

4.18 The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer required. 
 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy 
after completion of the work, without which payment against final bill may be liable to be withheld. 
 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways 
against pollution of whatever nature during execution and maintenance     of the works, and to prevent 
rubbish, refuse and other materials from being thrown into the water by the Contractor’s men or those of 
his agency. 

 
(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment 

for their wages, transport, accommodation, medical and all other statutory benefits and entry permits, 
wherever necessary. 

 
(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal     Corporation 

or other local authority or the Engineer or his Representative, for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, 
vermin, mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and 
distribution of Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 
disorderly conduct of  the Contractor’s or his Sub-Contractor’s workmen,      (iv) deployment of 
workmen of age less than 16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall be deemed to have been  duly served on or 

received by the Contractor, if the same is posted or sent by hand to  the address given in the tender or to 
the Contractor’s Site Office or in case of Trustee’s  enlisted Contractor to the address as appearing in the 
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trustee’s Register or to the Registered Office of the Contractor. The time mentioned in these conditions for 
doing any act after direction or notice shall be reckoned from the time of such posting or  dispatch. 
 

4.20 The Contractor and his sub-contractor or their agents and men and any firm  supplying plant, materials, 
and equipment shall not publish or caused to be  published any photographs or description of the works 
without the prior authority of the Engineer in writing. 
 

4.21 The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities 
and Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by 
the Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default, the contractor shall be liable to the trustees for any delay or expense incurred 
by reason of such default. 
 

4.22 The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime 
traffic or surface traffic. 
 

4.23 All constructional plants, temporary works and materials when brought to the site by  the contractor, 
shall be deemed to be the property of the Trustees who will have a lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part or in full with the written permission 
of the Engineer or his Representative. 

 
 

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 
acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned 
by the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then 
proceed with the work with due expedition and without delay, except as may be expressly sanctioned or 
ordered by the Engineer or his Representatives, time being deemed the essence of the contract on the part 
of the Contractor. 
 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 
 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the 
contractor shall not execute the work beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on 
account of tidal work or for safety of the work. If the progress of the work lags behind schedule or the work 
has been endangered by any act or neglect on the part of the contractor, then the Engineer or his 
Representative shall order and the contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass such an order shall 
not relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall be final, 
binding and conclusive. 

 
5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and 

supplied by the contractor with the approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his Representative. The engineer shall exercise 
his sole discretion to accept any such materials. 
 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, 
the materials and workmanship shall be of the best of their respective kinds to the satisfaction of the 
Engineer. 
 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever 
required to do so, all at the contractor’s cost. 
 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 
representative in respect of materials and workmanship deployed on the work shall be borne by the 
contractor. 
 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 
following conditions shall apply : 
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(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ 
Stores, watching, storing and keeping them in his safe custody, furnishing of statement of 
consumption thereof in the manner required by the Engineer or his representative, return of surplus 
and empty container to the Trustees’ Stores as per the direction of the Engineer or his Representative. 
 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any 
such materials issued to him and for any loss or damage thereof for any reason other then “Excepted 
Risks”, the contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall 
at no stage remove or cause to be removed any such material from the site without his permission. 
 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with the  rate of 
progress of work, but, except for grant of suitable extension of completion time of  work as decided 
by the Engineer, the contractor shall not be entitled to any other compensation, monetary or 
otherwise, for any delay in the supply of Trustees’ materials to him. The Contractor shall, however 
communicate his requirement of such materials to the Engineer from time to time. 

 
(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the 

contactor shall be recovered from the Contractor’s bills and / any of his other dues. Progressively 
according to the consumption thereof on the work and / or in the manner decided by the Engineer or 
his Representative and at the rate / stipulated in the contract. These rates shall only be considered by 
the contractor in the preparation of his tender/offer and these will form the basis of escalation / 
variation, if in future the contractor is required to procure and provide any such material on the 
written order of the Engineer consequent on the Trustees’ failure to effect timely supply thereof. 
 

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued 
to the contractor has been – (i) last or damaged, (ii) consumed in excess of requirement, and (iii) 
wasted by the contractor in excess of normal wastage, then the value thereof shall be recovered from 
the contractor’s bills or from any of his other dues, after adding 19 ¼% extra over the higher one of 
the followings — 
 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be determined by the   Engineer. 

 
5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and 

to order at any time – (i) for removal from the site of any material   which in his opinion is not in 
accordance with the contract or the instruction of the Engineer or his Representative, (ii) for the 
substitution of the proper and suitable materials, or (iii) the removal and proper re-execution of any work, 
which in respect of material and workmanship is not in accordance with the contract or the instructions of 
the Engineer. The contractor shall comply with such order at his own expense- and within the time 
specified in the order. If the contractor falls to comply, the Engineer shall be at liberty to dispose and such 
materials and re-do any work in the manner convenient to the Trustees by engaging any outside agency at 
the risk and expense of the contractor and after giving him a written prior notice of 7 days. 
 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 
Representative and whenever required by him the contractor shall uncover any part or parts of the work or 
make openings in or through the same as may be directed by the Engineer or his Representative from time 
to time and shall reinstate or make good those part of works thus affected to the satisfaction of the 
Engineer, all at the cost of the contractor.  The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the Engineer or his Representative. 
 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress 
of the work till such time the written order to resume the execution is received by him.  During such 
suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or his 
Representative. All extra expenses in giving effect to such order shall be considered by the Trustees, unless 
such suspension is --- 

 
1. Otherwise provide for in the contract, or 
2. Necessary by reason of some default on the part of the Contractor, or 
3. Necessary by reason of climatic conditions on the site, or 
4. Necessary for proper execution of the works or for the safety of the works or any   part thereof.   

 
The Engineer shall settle and determine such extra payment and / or Extension of completion time to 
be allowed to the contractor, as shall, in the opinion of the Engineer, be fair and reasonable. 
 

5.12 If at any time before or after commencement of the work the Trustees do not require the whole of the work 
tendered for, the Engineer shall notify the same to the  contractor in writing and the contractor shall 
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stop further works in compliance of the same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature stoppage of work or on account of curtailment of 
the originally intended work by reason of alteration made by the  Engineer in the original 
specifications, drawings, designs and instruction. 

5.13  When the whole of the work has been completed to the satisfaction of the Engineer and has passed any 
final test prescribed in the contract, the contractor shall, within 21 days of submission of his application to 
the Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed 
hereto. If any part of the total work having been completed to the satisfaction of the Engineer, be takeover 
and / or used by the Trustees the Contractor shall on application be entitled to partial completion certificate 
in the Form of G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability 
during maintenance period of the contract, if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is concerned. 

 
 

6.  TERMS OF PAYMENT : 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 
satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by 
the Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all 
be treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in 
the context of Contractor’s unfulfilled contract condition, if any. 
 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded 
in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except 
as otherwise provided in the contract and when the Engineer decided any other rate for change in the scope 
of work or omission, if any, on the part of the Contractor. 
 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion 
period of 4 months or more, on account payments may be made at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided always that, subject to execution 
of work of substantial value in the context of the contract price, the interval of such on account payments 
shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1 month in 
between two payments for on account bill and / or advance. 
 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in 
the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. 
The Contractor or his duly accredited Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign 
the Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of 
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his 
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 
measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the 
Contractor. 
 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor 
shall type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The 
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to 
the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the bill at the Trustees end., The measurement 
Book will not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and 
recoveries to type out the bill. 
 

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where 
estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the 
extent of 75% of the value of any material purchased and brought to the site by the Contractor. Provided 
always that— 

i.   The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature. 

ii.   The value of such materials shall be assessed by the Engineer or his Representative,  at their own 
discretions, 
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iii.    A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien 
on the contractor’s materials. 

iv.   The materials are safe-guarded by the contractor against losses, shortage and misuse due to the 
contractor postponing the execution of the work or otherwise, 

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the 
contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ 
whereby the contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of 
loss/ damage to such materials for whatever reasons. 

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall 
submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum 
as is being advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be 
of a Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case 
may be, acceptable to the Trustees and shall remain valid till the anticipated period of consumption of 
such materials in the work. The Bank Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank on the date of 
expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity of the Guarantee. 

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, 
progressively with the consumption of the materials on the basis of quantity consumed. Consequent 
on full recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by the Engineer on behalf of the Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the 
Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative should 
over certify for payment or the Trustees should over-pay the Contractor on any account. 
 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or 
balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or 
otherwise or for any delay on the part of the Trustees in making interim or final payment or otherwise.  

 
 

7. VARIATION AND ITS VALUATION: 
 
7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the 

work and shall never be deemed as actual or correct quantities of the works to be executed by the 
contractor in fulfillment of his obligation under the contract. 
 

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor 
upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the  works. 
 
7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the 

contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be varied accordingly. 
 

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the 
quantity of any work up to 15% where such increase or decrease is not the result of any variation order 
given under this clause but is the result of the quantities exceeding or being less than those stated in the bill 
of quantities. Provided also that verbal order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be deemed to be 
an order in writing within the meaning of this clause. 
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7.5. a)  The Contractor shall not be entitled to any claim of extra or additional work unless they have been 
carried out under the written orders of the Engineer. 

b)   The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named 
in the tender in respect of any extra work done or work omitted by his order. 

c)   All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued 
on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same 
shall be applicable. If the contract does not contain any rates or prices directly applicable to the extra 
additional or substituted work, then the Engineer may decided the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of acceptance of tender), if any, adopted by 
the Trustees with due regard to the accepted contractual percentage, if any thereon. In all other cases 
the Engineer shall solely determine suitable rates in the manner deemed by him as fair and reasonable, 
and his decision shall be final, binding and conclusive. 

d)   If the nature or amount of any omission or addition relative to the nature or amount of the whole of the 
contract work or to any part thereof shall be such that, in the opinion of the  Engineer, the rate of prices 
contained in the contract for any item of the works or the rate as  evaluated under sub-clauses (b) and 
(c) of this clause, is by reason of such omission or addition rendered unreasonable or in-applicable the 
Engineer shall fix such other rate or price as he deems proper and the Engineer’s decision shall be final, 
binding and conclusive. 

 
 
 

8. DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED DAMAGE/TERMINATION 
OF  CONTRACT 

 
8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ 

materials to be supplied as per contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind beyond the 
control of the Contractor cause delay in completing the work, the contractor shall apply to the Engineer in 
writing for suitable extension of completion time within 7 days from the date of occurrence of the reason 
and the Engineer shall thereupon consider the stated reasons in the manner deemed necessary and shall 
either reject the application or determine and allow in writing the extension period as he would deem 
proper for completion of the work, with or without the imposition of “Liquidated Damaged” Clause 
(No.8.3 hereof) on the Contractor and his decision shall be binding on the contractor.  If an extension of 
completion time is granted by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from 
its date of expiry, if the work be not completed within the extended time, unless stated otherwise in the 
decision communication by the Engineer, as aforesaid.\ 
 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as 
communicated by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to 
the Trustees and not as a penalty, ½ % (half percent) of the total value of work (contract price) as 
mentioned in the latter of acceptance of the tender/offer, for every  week or part thereof  the work remains 
unfinished. Provided always that the amount of such compensation shall not exceed 10% the said value of 
work. 
 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said 
amount of compensation / damage in Sub-Clause (a) of this clause, from any money due or likely to become 
due to the contractor.  The payment or deduction of such compensation/damage shall not relieve the 
Contractor from his obligation to complete the work or from any of      his other obligations / liabilities 
under the contract and in case of the Contractor’s failure and at the absolute discreti9on of the Engineer, the 
work may be ordered to be completed by some other agency at the risk and expense of the Contractor, after 
a minimum three days notice in writing has been given to the contractor by the Engineer or his 
Representative. 
 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute 
discretion , terminate the contract due to occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be final and conclusive : 
 

(i)   The Contractor has abandoned the contract. 
 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is 

not getting completed within the agreed period on account of Contractor’s lapses. 
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(iii) The Contractor has failed to commence the work or has without any lawful excuse under these 
conditions , has kept the work suspended despite receiving  the Engineer’s or his Representative’s 
written notice to  proceed with the work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 

Representative the written notice stating that the said materials or work are rejected by him . 
 
(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 

neglecting to carry out his obligations under the contract. 
 
(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor 

to any officer, servant or representative of the Trustees or to any person on his or their behalf in relation 
to the obtaining or to the execution of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company 

goes in to liquidation either compulsorily or voluntarily. 
 

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf 
of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to 
him at the place to be ascertained from the Engineer, within 7 days of receipt of such letter. 
 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work 
through any other agency of the Contractor’s risk and expense and the Contractor shall be debited 
any sum or sums that may be expended in completing the work beyond the amount that would have 
been due to the contractor, had he duly completed the whole of the work in accordance with the 
contract. 

 
8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of 

the value of the work actually done or materials actually supplied by him and subject to recoveries 
as per contracts, provided the work done and materials conform to specifications at the time of 
taking over by the Trustees.  The payment for work shall be based on measurements of actual work 
done and priced at approved contract rates or other rates, as decided by the Engineer.  The payment 
for materials supplied shall be at the rates as decided by the Engineer, which shall in no case be 
more than market rates prevailing at the time of talking over by the Trustees.  The Engineer’s 
decision in all such case shall be final, binding and conclusive. 

 
8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is 

completed by other agency and the Contractor’s Liabilities to the Trustees and known in all 
respect. 

 
 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

9.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be 
specified in the form of a Special Condition of the Contract, from the date mentioned in the initial 
Completion Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during 
aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from 
materials or workmanship not in accordance with the contract or the instruction of the Engineer or his 
Representative, shall, upon the written notice of the Engineer or his Representative, be amended and made 
good  by the Contractor at his own cost within seven days of the date of such notice, to the satisfaction of 
the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects 
amended and made good through other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto, shall be recoverable from the Contractor in manner deemed 
suitable by the Engineer. 
 

9.2. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the Contract including that in the 
maintenance period, if any, have been fulfilled by the Contractor.  Previous entry on the works or taking 
possession, working or using thereof by the trustees shall not relive the Contractor of his obligations under 
the contract for full and final completion of the work. 
 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his 
Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  
Security held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in from G.C.2 and within two months of the 
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Engineer’s recommendation, the Trustees shall refund the balance due against the Security Deposit to the 
Contractor, after making deduction there from in respect of any sum due to the Trustees from the 
Contractor. 

 
 
 
10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 
 

10.1. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation 
of the Contract including the meaning of Specifications and Instructions or as to the quality of  
workmanship or as to the materials used in the work or the execution of the work whether during the 
progress of the work or after the completion and whether before or after the determination , abandonment 
or breach of  the contract the decision of the Engineer shall be final and binding on all parties to the 
contract and shall forthwith be given effect to by the Contractor. 
 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 
receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon 
consider and give a decision. 

10.3.  If, however, the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days 
after receiving notice of such decision required that within 60 days from his written notice , the Chairman 
shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the 
purpose and any such reference shall be deemed to be a submission to arbitration within the meaning of  
Indian Arbitration Act, l940 or any statutory modification thereof. 
 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which it was left by his predecessor. 

 
10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties 

fixing the date of first hearing. 
 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 
Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties. 

 
10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  

Upon every or any such reference to cost of any incidental to the reference and award respectively shall be 
in discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 

 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of 
each item of disputes and respective claim referred to him by each party and give reason for the award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope 
and conditions of the contract in question. 

 
10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there 

under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 
 

10.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 
accordance with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, 
according to him, is due or payable to the Contractor, on the ground that certain disputes have cropped up 
and are likely to be referred to arbitration. 
 

10.5. Provided always as follows : 
 
(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the case of 
contracts, where tendered amount appearing in the letter of acceptance of the tender/offer is less than 
Rs.40,00,000/-. 
 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in  relation to the 
execution of the work to the Engineer within 30 days from the date of occurrence of the cause of dispute 
and before the preparation of the final bill, giving detailed justifications, in the context of contract 
conditions. 
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(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must 
be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the 
final completion of the work. 
  
No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the 
contractor after the completion of the work. 
 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 10.5(b) and 
10.5(c) hereinabove, shall not be entertained by the Engineer and / or by  any Arbitrator, subsequently. 
 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion, 
by adding the names of new Arbitrators and / or by deleting the  names of existing Arbitrators, without any 
reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works 

required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 

Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill 

of Quantities with …………………….. month/week from the date of the order to commence the work and in the 

event of our Tender being accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the 

Form hereto annexed with such alterations or additions thereto which may be necessary to give effect the acceptance 

of the Tender and incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions 

of Contract and I/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of 

the Trustees shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the 

work from date of acceptance of the Tender before I/We could commence the Work. 

 

 

(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia 

Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 
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 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF AGREEMENT 
 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter 

called “Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their 

successors in office) of the one part and 

…………………………………………………………………………………………………………………(hereinaft

er called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to 

include its heirs, executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are  respectively  assigned to 

them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of  this  Agreement, 

viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in  any 

way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter  mentioned , 

the Contractor hereby covenant with the Trustees to execute  and maintain  the  work in conformity in all respects 

with the provisions of the contract. 
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4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance 

of the Work, the Contract Prices at the times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto 

affixed (or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

……………………………………………………………………………………………………………. 

  

Or 
 

 
SIGNED, SEALED AND DELIVERED 

 
 
 
by the said ……………………………………………………………………………………………….. 
 
In the presence of: 
 
Name …………………………………………………………………………………………………….. 
 
Address: …………………………………………………………………………………………………. 
 
………………………………………………………………………………………………………… 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 

 

 
 
 
 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of  

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 
 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

 
Name…………………...………………………………… 

 
Designation………………………………………………. 

 
Office Seal 

c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 

 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 

 
This is to certify that the following works viz. 

 
 
Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No …………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 
 
Which was carried out by Shri / Messrs………………………………………………………………is now  complete 
in every respect in accordance with the terms of the Contract and that all the obligations under Contract have been 
fulfilled by the Contractor. 
 
 
 
 
 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

 
 

Name………………………………………………………… 
 

Designation………………………………………………. 
 

Office Seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM G.C.2 
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                             SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 

                                                                   
 

 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Syama Prasad Mookerjee Port, Kolkata 
Kolkata / Haldia 
 

(Attn …………………………………………………………..) 
 

(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

was executed) 
 
 
 
 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Syama Prasad Mookerjee Port, Kolkata 
for the execution of the following work, viz. 
 
Name of Work …………………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ……………………………… 
 
Contract No ……………………………………………...……………dt……………………………….. 
 
Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Syama Prasad Mookerjee Port, Kolkata in respect of the above mentioned job. 

Yours faithfully, 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ………..……………………………………… 
 

Address ……….…………………………………………………… 
 

……………………………………………………………. 
 
 

(Official Seal of the Contractor) 
 

 
 
 
 
 
 
 
 
 
 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 
Kolkata/Haldia Branch, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper 
worth Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 
_______________________________________________________________________________________ 
 
To 

The Board of Trustees 

for the Port of Kolkata. 

 
 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 
 In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly  constituted under 
the Major port Trust Act, 1963 ( Act  38  of 1963),  having agreed to  exempt Shri / Messrs 
.……………………………………………………………………………. a  proprietary / Partnership / Limited / 
Registered Company, having its Registered Office at  ............... ................... ...... .. .................. 
 (hereinafter referred to as “The Contractor”) from cash payment of Security Deposit /  Payment of 
Security Deposit through deduction from the Contractors’ bills under the terms  and conditions of a contract made 
between the Trustees and the Contractor for  ………………… …………………… …… … ……………… (write 
the name of the work as per  Work Order) in terms of the Work order No ….… 
………………………………………….  dated……………………………..(hereinafter referred to as “the said 
contract”), for the due fulfillment by the contractor of all the terms and conditions contained in the said contract,  on 
submission of a bank Guarantee for Rs ……… ……… ……… … (Rupees ………………  ……………… 
……………… ………………… …………………… ……… ) 
 we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on 
the advise of  the contractor, hereby undertake to indemnify and keep indemnified  the Trustees to the extent 
of the said sum of Rs …………………  (Rupees ..................  ...................... ........................... ... .... .................... 
.............................................)  We………………………….........……Branch,Kolkata 
………………………………/Haldia, further  agree that if a written demand is made by the Trustees through 
any of its officials for  honoring the Bank Guarantee constituted by these presents, 
 We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall 
 have no right to decline to cash the same for any reason whatsoever and shall cash the  same and pay the 
sum so demanded to the Trustees within a week from the date of such  demand by an A/c. Payee Banker’s Cheque 
drawn in favour of “Syama Prasad Mookerjee Port, Kolkata”,  without any demur. Even if there be any dispute 
between the contractor and the Trustees,  this would be no ground for us,…………… 
 …………………………………………………….(Name of Bank), ……… …… ……………. Branch, 
 Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the  manner aforesaid. 
The very fact that We,  ………… ………… …………… ………  ………Branch,Kolkata 
……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner 
aforesaid shall constitute sufficient reason for the  Trustees to enforce the Bank Guarantee unconditionally 
without any reference,  whatsoever, to the contractor. 
 
3. We,………..………………………………………………………………………..Branch,Kolkata……...………

………………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner 
aforesaid, is sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to 
pay the amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid 
without reference to the contractor and no protest by the contractor, made either directly or indirectly or through 
Court , can be valid ground for us, ………… ………………………………… ……………… ………… 
…Branch,Kolkata ………………………………. /Haldia, to decline or fail or neglect to make payment to the 
Trustees in, the manner and within the time aforesaid. 

4. We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further 
agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is 
taken for the due performance of the said contract by the contractor and that is shall continue to be enforceable 
till all the dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been 
fully paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and 
conditions of the said contract have been fully and properly observed/fulfilled by the contractor and accordingly, 
the Trustees have discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to 
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and inclusive of ……………………………………….day of …………………..19……and subject all so that 
the provision that the Trustees shall have no right to demand payment against this guarantee after the expiry of 
6(six) calendar months from the expiry of the aforesaid validity period up to …………………………. Or any 
extension thereof made by us, …………………..Branch, Kolkata …………………………../Haldia, in further 
extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as 
required / determined by the Trustees, only on a written request by the Trustees to the contractor for such 
extension of validity of this Bank Guarantee. 
 

5. We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 
……………………………. /Haldia, further agree that, without our consent and without affecting in any manner 
our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms 
and conditions of the said contract or to extend the time for full performance of the said contract including 
fulfilling all obligations under the said contract by the contractor or to postpone for any time or from time to 
time any of the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms 
and conditions relating to the said contract and We, ……………………………….. Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of any such variation or 
extension being granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees 
or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which 
under the law relating to sureties would, but for this provision, have effect of so relieving 
us,……………………………………Branch, Kolkata………………………………./Haldia. 
 

6.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not 
to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 
 
 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/HALDIA. 

 
 
 

(OFFICIAL SEAL OF THE BANK) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 51 of 53 
 

 
ADDENDUM  

 
Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of 
Trustees for the Port of Kolkata in the 13th Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable 
for works / service / O&M contract only and not for procurement contract for which 
existing system as mentioned in the GCC should be followed. 

 
 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated 
cost of projects upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be 
Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore.  

 
 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / 
Pay order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee 
issued by an Indian Nationalized / Scheduled Bank.  

 
 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  
opening of bid or on finalization / acceptance of tender, whichever is earlier. 

 

--------------- 
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ANNEXURE – L 

 
BID RESPONSIVE CHECKLIST 

 
Notice Inviting Tender No.: KoPT/KDS/Mech/DC-III/ADV/558 dated 01.09.2020 

 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
 

Sl. 
No. 

Particulars Cover No. Submitted/ Not submitted 
[Put √ if submitted and 
put X if not submitted] 

1. EARNEST MONEY DEPOSIT (EMD) to be 
submitted in the form of CTS Banker’s Cheque/ 
Demand Draft/Pay Order of any of a Scheduled 
Bank of India. Or, NSIC/DIC Registration 
certificate as applicable. 

Cover-I  
 

2. TENDER FEE to be submitted in the form of 
CTS Banker’s Cheque/ Demand Draft/Pay Order 
of any of a Scheduled Bank of India. Or, 
NSIC/DIC Registration certificate as applicable. 

Cover-I  
 

3. Profile of Tenderer (as per Annexure – H), duly 
filled in completely, signed & stamped. 

Cover-I  

4. Declaration from the tenderer in the form of a 
Covering Letter with certain undertakings and 
also that they or their associates have not been 
banned or delisted by any government or quasi –
government agencies or PSUs in India as per 
enclosed Proforma in Annexure-I. 

Cover-I  
 

5. Credentials in the form of copies of Letters of 
Award of Works along with corresponding 
successful Completion Certificates from owners 
to justify that the intending bidder satisfies the 
earlier mentioned pre-qualification criteria. 

Cover-I  

6. Copies of audited Annual Accounts including the 
Balance Sheet and Profit & Loss Statement for 
the last 3 financial years ended on 31.03.2020 
[duly signed and stamped by the Tenderer].   

Cover-I  
 

7. Undertaking of the tenderer to be submitted as per 
enclosed Pro-forma (Annexure –J) in lieu of 
submission of signed copies of the full Tender 
document. 

Cover-I  
 

8. Self Attested Proof of possession of valid 
Employees’ Provident Fund (EPF) Account. 

Cover-I  

9. Proof of being registered with Employees’ State 
Insurance Corporation (ESIC) or else Affidavit               
(Annexure-F) and Indemnity Bond (Annexure-G) 
to be submitted in lieu of ESI Registration. 

Cover-I  
 

10. Form of Tender, duly filled up and signed except 
price part. 

Cover-I  
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Sl. 
No. 

Particulars Cover No. Submitted/ Not submitted 
[Put √ if submitted and 
put X if not submitted] 

11. Self Attested Valid Professional Tax Clearance 
Certificate / Up to date tax payment challan. 
 

Cover-I  

12. Self Attested Valid Trade Licence. Cover-I  

13. Self Attested GST Registration Certificate. Cover-I  

14. Copy of self attested PAN Card issued from 
Income Tax Department. 
  

Cover-I  

15. Statement to confirm the status of the Tenderer – 
whether a Partnership Firm, Company or 
Proprietorship Firm. If demanded by SMP, 
Kolkata, the tenderer would be bound to furnish 
necessary documents in support of their 
statement in this regard. 

Cover-I  
 

 
 
 
 
 
 

 Signature and Seal of the Tenderer 

 

 

 

 

 


