No.: I&CF/SDM/RZ/21-22/ET/07/90 Date:07.06.2021

SHORT TENDER NOTICE

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock
Complex.

» Name of work . | E-Tender For "Repairing & renovation of sheds and
other structures of Central Garage etc., HDC, Haldia.”

> E-Tender No : | I&CF/SDM/RZ/21-22/ET/07

» Estimated Cost : | Rs. 35,87,308.43 [Indian Rupees: Thirty Five Lakh
Eighty Seven Thousand Three Hundred Eight and Paisa
Four Three only].

» Last date of : 1 01.07.2021
submission of e-tender Submission Up to 15:00 hrs.

Details of the Tender & Tender Documents are available in SMP, KOLKATA website
(www.kolkataporttrust.gov.in) and have to participate in bidding process through their website
https://SMP, KOLKATA. enivida.in of RailTel Portal. only. Interested bidders may contact at:
bsengupta.hdc@kolkataporttrust.gov.in

Sd/-

Sr. Dy. Manager (RZ & Spl RT)

I & CF Division

Haldia Dock Complex

Syama Prasad Mookerjee Port, Kolkata
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1. SCHEDULE OF TENDER (SOT)

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from
reliable, bonafide & experienced agency with required experience as per Prequalification criteria
stipulated in Tender Document for “Repairing & renovation of sheds and other structures of
Central Garage etc., HDC, Haldia.” as per Bill Of Quantities to Haldia Dock Complex. Bid
Document may be seen from SMP, KOLKATA website (www.kolkataporttrust.gov.in). Corrigenda or
clarifications, if any, shall be hosted on the above mentioned website only. Bidders will have to
participate in bidding process through website https://SMP,KOLKATA.enivida.in of RailTel Portal

only.

a. TENDER NO.

I&CF/SDM/RZ/21-22/ET/07

b. MODE OF TENDER

e-tendering System

d. Date of NIT available to parties to
download

10.06.2021 to 01.07.2021

e. i) Estimated Cost Of Work

Rs. 35,87,308.43 [Indian Rupees: Thirty Five Lakh
Eighty Seven Thousand Three Hundred Eight and
Paisa Four Three only].

ii) Bid Document fee

The intending bidders should submit Bid Document Fee of
INR Rs. 1770.00 (Rupees One Thousand Seven
Hundred Seventy only) including 18% GST.

iii) Earnest Money Deposit

No earnest money required but the bidders should submit a
“Bid Security Declaration” accepting that if they withdraw
or modify their bids during period of validity of the offer,
they will be suspended for three years.

iv) Transaction Fee/ processing fee for
bidding in RailTel Portal

Rs. 4,233.00 (Rupees Four Thousand Two Hundred
and Thirty Three Only) (Including GST) (non-
refundable) by net-banking / Debit / Credit card at RailTel
Portal only.

g. Last date of submission of Bid Document
fee.

01.07.2021 upto 15.00 Hrs.

h. Date of starting of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

10.06.2021

i. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

01.07.2021 (Up to 3:00 P.M.)

J. Date & time of opening of the subject
tender

01.07.2021 (After 3:30 P.M.)




2. SHORT TENDER NOTICE

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock
Complex.

» Name of work : | Repairing & renovation of sheds and other structures of
Central Garage etc., HDC, Haldia.

» E-Tender No . | I&CF/SDM/RZ/21-22/ET/07

» Estimated Cost : | Rs. 35,87,308.43 [Indian Rupees: Thirty Five Lakh
Eighty Seven Thousand Three Hundred Eight and Paisa
Four Three only]

» Last date of : 1 01.07.2021
submission of e-tender Submission Up to 15:00 hrs.

Details of the Tender & Tender Documents are available in SMP, KOLKATA website
(www.kolkataporttrust.gov.in) and have to participate in bidding process through their website
https://SMP, KOLKATA. enivida.in of RailTel Portal. only. Interested bidders may contact at:
bsengupta.hdc@kolkataporttrust.gov.in




3. NOTICE INVITING TENDER

WORK TITLE: - Repairing & renovation of sheds and other structures of Central Garage etc.,
HDC, Haldia.

3.1 E-TENDER NO : 1&CF/SDM/RZ/21-22/ET/07

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from
resourceful, experienced and bonafide agencies with sound technical and financial capabilities on
fulfilling the following Pre-qualification Criteria;

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) Average Annual Financial Turnover during the last three years, ending on 31-03-2020, should be at
least 30% of the estimated cost.

i) Experience of having successfully completed similar works during last 7 years ending last day of
month previous to the one in which applications are invited should be either of the following: -

a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost.
Or
b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost.
Or
c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost.
iii) Similar works means: -

Any Civil Engineering Construction/ Maintenance or any combination thereof.

iv) Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite
qualification.

TENDER AUTHORITY:-|

Sr. Dy. Manager (RZ & Spl RT) (I & CF Divn.), Haldia Dock Complex; Syama Prasad Mookerjee

Port, Kolkata.

Address:

Township Civil Maintenance Office, Cluster- 5; P.O.: Haldia Township; Dist.: Purba Medinipur ; PIN:

—721607, West Bengal, India. Telephone no. : 03224-263389

Due | 01.07.2021 | Time UPTO Date of | 01.07.2021 | Time | 15:30 hrs. onwards.
Date 15:00 hrs. | Opening
of Tender

Bid document will be available on SMP, KOLKATA website (www.kolkataporttrust.gov.in)
Bidders will have to participate in bidding process through website https://SMP,
KOLKATA.enivida.in of RailTel Portal only.

Cost of Tender | Rs. 1770.00 (Rupees One Thousand Seven Hundred Seventy only) including

document 18% GST.
(Non-refundable)

Earnes_t Money | No earnest money required but the bidders should submit a “Bid Security
Deposit Declaration” accepting that if they withdraw or modify their bids during
period of validity of the offer, they will be suspended for three years.

Time Of Completion | 06 (Six) Months.

Estimated Cost Of | Rs. 35,87,308.43 [Indian Rupees: Thirty Five Lakh Eighty Seven Thousand
Work Three Hundred Eight and Paisa Four Three only]




3.4 OTHER INSTRUCTIONS:-

3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the
above mentioned work at Haldia Dock Complex.

3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender
documents are available in web site from SMP, KOLKATA website (www.kolkataporttrust.gov.in) and
have to participate in bidding process through their website https://SMP, KOLKATA.enivida.in of
RailTel Portal only.

3.4.3 E-Tender Document shall neither be issued by post nor sold.

3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document
down loaded from the website. If any deviation / discrepancy is found after submission of tender, the
submitted offer will be summarily rejected.

3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-
tender document. Trustees reserve the right to verify the submitted copies of documents / credentials
with the original documents.

3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS)
Act, 1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules
framed there under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall
be progressively recovered from all the bills of the contractor for onward transmission of the same to
the appropriate authority.

3.4.7 E-Tenderers will be received through https://SMP, KOLKATA.enivida.in of RailTel Portal up
to 15:00 hrs. on the last date of submission and opening of tender specified above.

3.4.8 Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated
date.

3.4.9 Price Part of only technically & commercially qualified bidders will be opened at a later date
under due intimation to all concerned.

3.4.10 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be
opened on the next working day.

3.4.11 It is stated here that the subject tender may not be extended further.

3.4.12 SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in
part without assigning any reason whatsoever thereof.

Sr. Dy. Manager (RZ & Spl RT)

I & CF Division

Haldia Dock Complex

Syama Prasad Mookerjee Port, Kolkata



Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer

4. Important instructions for E-procurement

version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions
available on the https://SMP, KOLKATA .enivida.in of RailTel Portal before responding to this e-

tender:

> Bidders Manual Kit
> Help for Contractors
> FAQ

Contact Persons (Syama Prasad Mookerjee Port, Haldia Dock Complex):

1. ShriB. Sengupta, Sr. Dy. Manager (1&CF), Mob: 9434063574, email:
bsengupta.hdc@kolkataporttrust.gov.in

Process of E-tender :

1 THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED
ON-LINE AT https://SMP, KOLKATA.enivida.in of RailTel Portal 1).Vendors are
required to register themselves online with https://SMP, KOLKATA.enivida.in of
RailTel Portal
Contact person (Haldia Dock Complex):

1. Shri B. Sengupta
Designation: Sr. Deputy Manager ( I&CF
Division)
Mobile No.: + 91 9434063574; Landline:  + 91-
03224-263389
E-mail : bsengupta.hdc@kolkataporttrust.gov.in
Contact persons (RailTel Portal):
Shri Siddharth Ghosh
Mobile No.: + 91 9355030604
E-mail : ewizardsiddharth@gmail.com
Shri Deepak Jha
Mobile No.: +91 8448288981
E-mail : ewizarddipak@gmail.com
The Techno-commercial Bid and the Price Bid shall have to be submitted online at

2 https://SMP, KOLKATA.enivida.in of RailTel Portal Tenders will be opened electronically
on specified date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats

3 without any ambiguity.

4 Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their
corporate email I.D. provided is valid and updated at the time of registration of vendor
with https://SMP, KOLKATA.enivida.in of RailTel Portal Vendors are also requested to
ensure validity of their DSC (Digital Signature Certificate).

5 E-tender cannot be accessed after the due date and time mentioned in NIT.

6 Bidding in e-tender :

a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid
online in the e-tender. Tender fees are non refundable. No interest will be paid on
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EMD. EMD of the unsuccessful vendor(s) will be refunded by the tender inviting
authority.

b) The process involves Electronic Bidding for submission of Technical and
Commercial Bid.

c) In all cases, vendor should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

d) During the entire e-tender process, the wvendors will remain completely
anonymous to one another and also to everybody else.

e) The e-tender floor shall remain open from the pre-announced date & time and for
as much duration as mentioned above.

f) All electronic bids submitted during the e-tender process shall be legally binding
on the vendor. Any bid will be considered as the valid bid offered by that vendor
and acceptance of the same by the Buyer will form a binding contract between
Buyer and the Vendor for execution of supply.

g) It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

i) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of
terms & conditions for the tender.

7 Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

8 No deviation to the technical and commercial terms & conditions are allowed.

9 The tender inviting authority has the right to cancel this e-tender or extend the due date
of receipt of bid(s) without assigning any reason thereof.

10 Vendors are requested to read the vendor guide and see the video in the page

https://SMP, KOLKATA.enivida.in of RailTel Portal to familiarize them with the system
before bidding.

11

No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms &
conditions for the tender.

12

The bidders must upload all the documents required as per terms of NIT. Any other
document uploaded which is not required as per the terms of the NIT shall not be
considered.

13

The bid will be evaluated based on the filled-in technical & commercial formats.

14

The documents uploaded by bidder(s) will be scrutinized. In case any of the information
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s)
will be forfeited. Punitive action including suspension and banning of business can also
be taken against defaulting bidders.

15

Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-
tendering portal of CPP.

16

Due date of submission of tender will not be extended under any situation.




5. INSTRUCTIONS TO BIDDER

E-tender for “Repairing & renovation of sheds and other structures of Central Garage etc., HDC,
Haldia”.

5.0

5.1

5.

PREFACE :
The work as described in the tender shall be executed in Haldia and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular
Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work
might be inspected at the office of the Sr. Dy. Manager (Dock), I&CF on any working day before
quoting for the tender.

COST OF TENDER DOCUMENT:

Cost of tender document to be physically deposited at the office of Tendering Authority Sr. Dy.
Manager [RZ & Spl. RT], 1&CF Division, Township Civil Maintenance Office, Cluster- 5; P.O.:
Haldia Township; Dist.: Purba Medinipur ; PIN: —721607, West Bengal, India. Telephone no. :
03224-263389, in a single sealed envelope, mentioning Tender no. with proper marking.
Demand Draft /Banker’s Cheque /Pay Order etc. against Earnest money and cost of tender
document, should be submitted/deposited on any scheduled/ nationalized Bank, by the bidder in
favour of SMP, Kolkata, payable at Haldia before opening of the tender, as specified in the Tender
Document.
5.1.1 Details of cost of e-tender paper remitted should be entered by the participating bidder in
the space provided in the e-tender as indicated hereunder:
a)  Name of remitting bidder
b)  Tender No.
c)  Amount remitted
d)  Date of remittance
e) DD/BC No.
Tender submitted without requisite tender document fee will be liable for rejection.

2 MODE OF SUBMISSION OF BID :

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

5.2.2 Techno commercial part shall contain the following which are to be uploaded: -

|I. Essential Document :-

a) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

b) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the
last 3 (three) financial years (i.e. 2017-2018, 2018-2019, 2019-2020).
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11. Non-Essential Document :-

a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public
Sector undertaking in India.

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship
firm /partnership firm /limited company, as the case may be) is/are not associated with any
other firm bidding for the same work.

c) The un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price quoted) shall
not only be signed and stamped by the Bidder, but must also be duly witnessed and scan copy
to be uploaded.

d) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-11" in Volume-I of
the tender document.

e) A Declaration as per ‘Annexure — IA’ that no conditions / deviations have been added in the
price part of the Bid.

f) Scan copy of the following documents to be uploaded:-

i) GSTIN / Provisional GST registration certificate.

if) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.

V) Proof of being registered with Employees’ State Insurance Corporation (ESIC).

g) Details of the firm as per “BIDDER’S PROFILE” of the tender document.

h) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed
by the Bidder under office seal.

The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

5.2.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid
as aforesaid.

5.3 OPENING OF BIDS:
Techno Commercial Part and Price Part as stated above will be opened on the date and time as
fixed in the e-tender document on line.

54 SECURITY DEPOSIT:

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from the Earnest Money
deposit in accordance with clause 3.4 (f) and (g) of the General Conditions of Contract.

5.4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

5.4.3 Reduction of performance guarantee up to 3% would be allowed against application made by
the contractor.

5.6 VALIDITY OF OFFER:

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of
opening the same. If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited
shall be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.
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5.7 DETAILED SCRUTINY OF E-TENDERERS:

5.7.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for,
shall furnish any or additional document(s) for the purpose of evaluation of his / their bids. The price
bids of those bidders who meet the qualifying criteria of NIT shall be opened.

5.7.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in
case :-
(i) is not accompanied by requisite tender paper cost,
(i) validity of the offer is less than tender stipulation,
(i) It does not meet the Qualification Criteria as stipulated in the NIT.
(iv)  The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely.
In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or
inordinate delays in completion or financial bankruptcy etc.

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.
5.8  For Micro & Small Enterprises (MSEs) :-

5.8.1 Micro & Small Enterprises (MSEs) shall submit the following documents for availing
themselves waiver of cost of tender documents :-

5.8.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India
gazette Notification dated 26.03.2012 shall be exempted from payment of Cost of Tender
Document for which copies of valid MSE’s Certificate along with NSIC / DIC / any other
certificate of the authority as mentioned in the Govt. gazette with list of items registered must be
submitted with tender.

5.9 EVALUATION CRITERIA:

During evaluation of Price Part, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance
by the Trustees.

5.10 ACCEPTANCE OF TENDER :

5.10.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason
thereof and also reserve the right to accept the tender in part or as a whole.

5.10.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

5.10.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his
obligations as required by the Contract.
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511 GOOD CONDUCT:

If a bidder has had previous history of “defined misconduct” (such as banning from by any
government sector, premature termination of a contract solely on bidder’s fault, criminal case
pending against the company or its owner / current director filed by a government entity etc.) his
offer is liable to be ignored.

5.12 MISCELLANEOUS:

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

(if) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
Currency. The language used throughout shall be in English.

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form
of Tender shall be required to be complete, duly filled in and signed and uploaded.

(vi) The Bidder shall give a declaration about the names of their relations employed in SMP,
Kolkata. It is not the intention to debar the Contractors from working if their relatives are working

in SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any
possible lapses.

*hkkkkhkkkkhkkkhkkikkkikik
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6. SPECIAL CONDITIONS OF CONTRACT

E-tender for “Repairing & renovation of sheds and other structures of Central Garage etc., HDC,
Haldia”.

6.0 PREFACE:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender
documents viz. General Conditions of Contract, Notice Inviting E-Tenderers, Instructions to Bidder,
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the
Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the
documents as stated below will apply. In particular, these provisions will over ride those in the General
Conditions provided there is discrepancy between them.

6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the
list below, i.e. any particular item in the list will take precedence over all those placed lower down in
the list.

e Order letter.
Bill of Quantities.
Drawings.
Particular Specifications of work.
Special Conditions of Contract.
General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time
as to any matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy.
Manager (I&CF), Haldia Dock Complex, thereon shall be final and binding upon all parties.

6.2 SCOPE OF WORK:
The major scope of work shall be:-

() Earth work in filling in foundation trenches.

(i)  Taking out carefully G.C.I or C.I or Asbestos sheets.

(iii)  Provide and building of brick work in cement and sand mortar 1:4.

(iv)  Provide and build 125 mm brick work.

(v) MS / TOR reinforcement.

(vi)  Hire and labour charges for shuttering.

(vii)  Providing and laying of ordinary cement concrete Mis.

(viii)  Providing and applying approved Epoxy bonding.

(ix)  Provide and lay ready mix non-shrink cementious micro concrete.

(x) Providing and laying of cement plaster to exterior surface 15 mm to 20 mm.

(xi)  Supply M.S flat, sqg. bar, angle, tee etc. for M.S. grill, gate, chain link fencing etc.
(xii)  M.S structural works in roof trusses.

(xiii)  Providing and applying of one cat of cement based water roof paint on new surface.
(xiv)  Providing and applying of one cat of asian/berger/bero lac/ ICI paint make primer.
(xv)  Provide and applying damp proof coating on the surface.
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(xvi) Supplying and fixing colour coated trapezoidal profile sheet conforming to 1S:15965 of
TATA/Bhushan/JSW.

All the items of works as detailed above shall have to be carried out as per specification and as detailed

in the “Bill of Quantities”.

The scope of work also includes all other ancillary and appurtenant works as set forth in the attached
Bill of Quantities in accordance with specifications for materials and workmanship as per this tender,
relevant BIS codes, specifications as detailed in M.O.R.T.H Specifications and PWD, West Bengal’s
Schedule of Rates for Road & Bridge Works and Building Works (Latest editions).

6.3 LOCATION:
The construction and repairing works are located of Haldia Township, Haldia Dock Complex.
6.4 ACCESS TO THE SITE:

(a) By Road:
All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of
work.
(b) By Rail:
S. E. Railway Branch Line connects Haldia with the Panskura/Mecheda Railway Station.

6.5 INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work,
site conditions, and access to the site and location before submission of the tender. He should contact
the Sr. Dy. Manager, RZ (1&CF), Cluster -V, P.O.: - Haldia Township, Dist.: Purba Medinipur, Pin:
721607 for collecting information about the site before submission of the tender.

No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be
handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor
any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to
the successful Bidder on that ground if applied for.

6.6 SITE CONDITIONS & METHOD OF WORK:

The sequence of delivery of the materials shall have to be programmed by the successful bidder as per
direction of the Engineer.

Any damage caused to the existing pavement / structures/facilities/service lines or defect arising during
construction shall have to be made good / rectified forthwith as directed to the satisfaction of the
Engineer.

They shall have to plan the work in such a way so that all the activities of the job can be continued after
taking care of the above hindrances effectively round the clock even on Sundays and holidays in order
to complete the job within scheduled time frame as mentioned below. The tenderers shall consider the
above points while quoting their rates.

The Contractor shall take all possible care so that other construction and / or operational works around
the area, if any, are not unduly hampered for this work. Any defect arising during construction work
shall have to be rectified forthwith as directed, to the satisfaction of the Engineer, without charging
extra. During execution of the work, proper care should be taken to provide adequate protection to the
existing structures, cables (electrical / telephone / computer etc), fresh water and fire pipelines etc. and
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other installations against any damage at the contractor’s risk and expense. Careful manual excavation
will have to be carried out in places where service lines have been laid (information to be obtained from
Engineer by the contractor beforehand) to avoid any damage.

The tenderers shall have to assess the impact of hindrance to the different activities of the work which
may likely to occur during execution of the job due to various factors including those of shipping and
other operational activities in the areas and also as stated above. They shall have to plan the work in
such a way so that all the activities of the job can be continued after taking care of the above hindrances
effectively round the clock even on Sundays and holidays in order to complete the job within scheduled
time frame as mentioned below. The tenderers shall consider the above points while quoting their rates.

6.9 SETTING OUT WORKS AND INITIAL MEASUREMENTS:

The Engineer shall provide the initial references and a benchmark for the setting out of the work. It will
be the Contractor’s responsibility to set out the works accurately and get them checked by the Engineer.

The Contractor shall provide at his own expense all necessary instruments, staff and labourers for the
checking of the survey.

The Contractor shall be responsible for the true setting out of the Works, and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any of the dimensions, levels, lines,
positions and alignment found in any part of the Works shall be rectified by the Contractor at his own
cost. Checking by the Engineer at any stage shall not absolve the Contractor from any responsibility for
proper setting out and construction of the Works to correct levels, lines, positions and alignment.

Before commencement of the work, the Contractor shall take initial measurements and spot levels at
intervals as ordered by the Engineer and after verification by the Engineer, these records shall be signed
by the Contractor and serve as the initial record for earthwork measurements. The Contractor shall give
the Engineer or his representative at least 24 hours prior notice in writing of the time when any part of
the setting out of the works will be ready for checking.

6.10 TIME OF COMPLETION:

The work is urgent in nature and must be commenced immediately on receipt of the work order and to
be completed in all respects within 06 (Six) Months including preliminary time from the date of
placement of work order.

6.11 MAINTENANCE PERIOD:

The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of
Contract for a period of 01 (One) Year from the date of completion except item nos. 51 & 52 for which
the maintenance period will be 05 (Five) Years as certified by the Engineer or his representative in
Form GC-1.

6.12 TEMPORARY OR ENABLING WORK:

The Contractor shall submit to the Engineer for his approval not less than 28 days before
commencement or erection of any part of Temporary Works, drawings and detailed proposals for the
method of construction of temporary works such as office, store, and temporary platforms, pre-casting
yard, workshop etc. which he intends to construct for the execution of the contract and no such work
shall be constructed before obtaining the written approval of the Engineer. These provisions will apply
to all enabling works also. The contractor shall obtain permission for any Temporary Works and would
ensure that during execution of works the statutory requirements of the concerned authorities such as
SMP, Kolkata, Police, Customs, etc. would be complied with.
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The Contractor shall also submit his calculations relating to the design of temporary works, strength
etc., if required by the Engineer and shall carry out the modifications that the Engineer may require of
such temporary works at Contractor’s own cost. As with the permanent works, the Contractor shall take
all precautions while carrying out the temporary works and shall abide by regulations of all statutory
authorities.

Notwithstanding approval by the Engineer, the Contractor shall be solely responsible for the safety and
proper execution of the temporary work and all related permanent work. The Contractor at his own cost
shall repair any damage occurring to part or whole of the permanent work due to any failure of the
temporary works.

6.13 CONTRACTOR’S SITE OFFICE, STORE SHEDS ETC:

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for
the construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s
bill at prevailing rates of HDC plus applicable tax or any amendments thereof.

The Contractor shall hand over vacant possession of the land free from all encumbrances within two
months from actual date of completion of work (as stated in G.C.-1).

In case the contractor does not remove the site offices, store etc. within two months from the actual date
of completion, the contractor will have to pay compensation equivalent to three times the applicable
licence fee for the plot of land allotted to him temporarily for site offices, store etc. as per Schedule of
Rent of SMP, Kolkata’s land and buildings at Haldia and to be recovered from his final bill / Security
Deposit. The Contractor shall build office, sheds etc. on the land allotted to him as approved by the
Engineer or his representative and shall maintain a clean hygienic condition throughout the period of
their use.

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued
to him from time to time by the Engineer or his representative will be recorded in the Site Order Book.
The Contractor shall promptly sign each entry as a token of having received such orders.

6.14 KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative. As the works will be carried out mainly inside of operational buildings of HDC, the
Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end
of day’s work at his own cost & risk.

6.15 SUPPLY OF MATERIALS BY THE CONTRACTOR:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel, paver blocks (if procured), only from manufacturers approved by the
Engineer.

Segond hand rail, if required, will be supplied free of cost from the departmental store.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

6.16 TESTING OF MATERIALS & EQUIPMENT:

The contractor shall provide at his own cost all necessary equipment and all necessary facilities for such
testing which by the nature of work will have to be done at site or at the approved test laboratory.

During inspection of materials, the defective and non conforming (to the specifications mentioned on
BOQ) materials will be rejected and returned.
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Material test certificates including challans to be submitted for the materials to the Engineer in charge.

These are only indicative and it may be noted that equipment are to be provided and testing carried out
as per direction of Engineer without any reservation and at the cost and expense of the contractor.

Any other testing of materials or workmanship desired by the Engineer shall be carried out by the
contractor at his cost from National Test House or any other Government registered laboratory or
Institutional Laboratory as approved by the Engineer.

The testing charges and all other incidental charges like packaging and transporting the test samples etc.
shall have to be borne by the contractor and must be included in the rates.

6.18 SAFETY:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life
and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health
and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation - 1990 and
Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the
works, tools, plant, machineries, equipments etc. wherever so required.

The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety
Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent
works, working of tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe, mask
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights;
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot
wear and gloves for hot works ; facemasks, gloves and overalls for painting works, mixing and handling
materials etc , as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches /
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety
gear will be provided to the worker during handling / removing of slushes / sludge etc. without any
extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

()  No damage is caused to plants and vegetation’s unless the same is required for execution of the

project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to

affect adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(iii)  His office & labour hutment etc. shall be maintained in a clean and hygienic condition

throughout the period of their use and different effluents of the labour hutment shall have to
be disposed off suitably.

6.19 POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that effect.
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All necessary arrangements for the distribution at site will have to be made by the Contractor at his own
cost as approved by the Trustees’ Plant and Equipment Division.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates
of WBSEB as prevalent amended from time to time along with departmental overhead of 19.25%
including installation and hire charges for meters. The Trustees do not guarantee uninterrupted power
supply from the above sources and Contractor shall not be compensated for any delay in providing /
irregularity of power supply. The Contractor shall have to arrange for the supply of power at his own
cost during such periods.

6.20 WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking and for construction purposes may
be made available from the exiting water line of the Trustees at a point near the site of work. The
contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his
representative, for storing and distributing the same to the work point at his own cost. For supply of
water by Trustees to the Contractor, an amount equivalent to 1% (one percent) of the gross bill value for
cementitious items only shall be progressively recovered from the running bill including final bill as
applicable.

6.21 METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, Road, and Sanitary) Schedule of Rates, Govt. of
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.1.S. shall be referred to.

6.22 ON ACCOUNT PAYMENT:

Payment will be made to the Contractor on the basis of measurements at the quoted rates in the Bill of
Quantities after completion of the work.

On Account payments may be made at the discretion of the Engineer or his representative at intervals
deemed suitable and justified to him provided always that, subject to execution of work of substantial
value in the context of contract price, the interval of such On Account payment shall be decided by the
Engineer or his representative, which shall ordinarily be not less than one month in between two
payments for on Account bills and/ or advance.

Any On Account payment made prior to issue of the certificate in Form GC-2 shall all be treated as
mere advances, which shall stand recoverable in full or in part if the Engineer so decides in the context
of Contractor’s unfulfilled contract condition, if any.

The terms of payment shall be in accordance with General Conditions of Contract. The Bills should be
submitted by the contractor in quadruplicate to the Sr. Dy. Manager (I1&CF)’s Office with necessary
documents in original.

Subject to the availability and feasibility of system, HDC may make payment directly to the
contractor’s designated bank account.

For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code
and (iv) designated account number in the “Abstract Form Of Tender”.

In case payment is made directly through bank, the contractor may be required to submit a pre-receipt
as per instruction of HDC.

6.23 WATCHING OF MATERIALS:
The successful Bidder will have to arrange for proper security of all materials and tools brought by him.
The Contractor shall be fully responsible for any theft or damage of the materials. He may be allowed to

post his Watchmen round —the-clock at the work-site with valid prior permission. No extra amount will,
however, be paid separately for watching. The Contractor should quote his rates keeping this in view.
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6.24. A. CONTRACT LABOUR LAWS:

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970
and Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under
with all modifications/amendments being enforced from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a
regular/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form
IV-A , within 15 days of such commencement or completion.

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers
(Regulation Of Employment & Conditions Of Service) Act-1996 and Central Rule 1998 and his rate
shall include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other
Construction Workers Welfare Cess Act -1996 & Welfare Cess Rules 1998.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central),
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s).

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made
by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized representative
shall have to be present during period of disbursement.

6.24 B. COMPLIANCE WITH EPF & M P ACT:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with
amendments, if any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e. Sr.
Dy. Manager (I&CF).

6.24 C. COMPLIANCE WITH ESI ACT:-

If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance
Act —1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration
and shall deduct employees’ contribution as applicable percentage of the wages of each of the
employees’ and shall deposit the same together with employer’s contribution as applicable percentage
of such total wages payable to the employees or at such rates as fixed by the competent authority from
time to time.

In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him
regularly) and meet an accident during and arising out of his employment, the contractor being the
immediate employer, shall be liable to pay him suitable compensation.

The contractor will be required to submit Photo copies of all payment challans and produce the original
for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (1&CF).
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6.24 D. INDEMNIFICATIONS:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

i) The Payment of Bonus Act, 1965.

J) The Payment of Gratuity Act, 1972.

k) The Equal Remuneration Act, 1976.

I) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act
,1989

m) Child Labour (Prohibition and Regulation) Act, 1986.

n) The Maternity Benefits Act 1961

0) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.

p) Motor Vehicle Act, latest revision.

6.26 FORCE MAJEURE:

In the event of either party rendered unable by Force Majeure to perform any obligation required to be
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure
shall upon notification to the other party be suspended for the period which Force Majeure events lasts.
The cost and loss sustained by the either party shall be borne by the respective parties.

The term “Force Majeure” as employed shall mean the events as below :

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors /
suppliers or occurring outside India) so far as it is uninsurable;

(i) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign
enemies, directed to India;

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India;
(iv) Fire, flood , cyclone , hurricane and acts of God.

Time of performance shall be extended by the period of delay, which is directly caused by the Force
Majeure. Upon the occurrence of such cause and upon its termination, the party alleging that it has been
rendered unable as aforesaid shall notify the other party in writing immediately but not later than forty
eight hours of the alleged beginning and ending thereof, giving full particulars and satisfactory evidence
in support of his claim.

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by
the period for which such event lasts and affects the relative obligation directly. Such extension of time
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shall be without prejudice to the provision that time is essence of the Contract and any other terms and
conditions related to time of completion as may provided elsewhere in the Contract

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the
Contract shall settle the issue mutually.

6.27 SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant
provisions of the General Conditions of Contract and THE ARBITRATION AND CONCILITATION
(AMENDMENT) ACT,2015 and any statutory amendment thereof.

6.28 TAX:

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra
against proper invoice submitted by the successful contractor.

The contractor will be required to submit GST compliant invoice with all required details and also to be
required to file timely and proper return so as to enable SMP, KOLKATA to get due input credit against
GST paid off.

In case of any failure on the above account, GST amount even if paid by SMP, KOLKATA shall be
recoverable from the contractor, along with applicable interest if any.

*hkkkkhkkkkhkkkhkkikhkkikikikk
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7. TECHNICAL SPECIFICATIONS

E-tender for “Repairing & renovation of sheds and other structures of Central Garage etc., HDC,
Haldia”.

7.1

>

GENERAL: -

All materials to be used in the permanent works shall be of the best quality of the kind and to the
approval of the Engineer. They shall comply with the Specifications laid out in the BIS codes
(referred to as IS) as revised or modified up to the date one month prior to the Tender Date
unless otherwise specifically mentioned in the Tender Documents.

Samples of materials to be supplied and used by the Contractor in the works shall be subject to
the prior approval of the Engineer. For this purpose, the contractor shall furnish in advance,
representative samples in quantities and in the manner as directed by the Engineer for his
approval.

Materials brought to the site, which in the opinion of the Engineer do not conform to the
approved sample, shall, and if so directed by him, be removed by the contractor within 24 hours
at his own cost from the site and replaced by materials of approved quality at no extra cost.

The contractor shall produce manufacturer’s test certificates for the materials procured by him.
The Engineer may carry out or order any test on any of the materials as he may decide. The
contractor shall, at his cost and expense, supply requisite materials for this purpose and render
such assistance to the Engineer as he may require. The cost of testing will be borne by the
Contractor. Further, if and as required by the Engineer, the contractor shall get the materials
tested from approved laboratories at his expense and produce the test certificates for the
inspection of the Engineer.

If the Engineer is of the opinion that the materials are not suitable for use on the works; he may
reject the consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision
regarding the suitability of materials brought to site for use in the works shall be final and
binding on the contractor, who shall remove the rejected materials from site and replace them
with materials of required quality.

All materials bought to the site shall be properly stored and preserved to ensure their quality and
fitness during the course of their use in work. If the storage arrangements are not to the
Engineer’s satisfaction, he may direct the contractor for arranging proper storage to which the
contractor shall have to comply. The materials shall be stored in adequate quantities well in
advance to meet the construction schedule and shall be guarded in the manner directed by the
Engineer and to his satisfaction.

All materials used in the works shall be of the best kind and to the approval of the Engineer's
Representative. The materials supplied and the workmanship shall satisfy the relevant clauses as

given below and in the Bill of Quantities of the tender. The specifications of the materials and
workmanship which do not cover the above shall be referred to BIS specifications/workmanship.

*hkkkkhkhkkkikhkkkhkhkkkhkhkkkihhkkiiikkik
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8. PREAMBLE TO THE BILL OF QUANTITIES

E-tender for “Repairing & renovation of sheds and other structures of Central Garage etc., HDC,
Haldia”.

8.1  The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have
examined the above documents and to have thoroughly familiarise himself with the total scope of work
and its mode of execution.

8.2  The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work
shall be measured jointly by the Engineer or his Representative.

8.3  This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below
/ at par with the estimated amount put to tender on line based on his own analysis.

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers .

*hkkkkhkkkkhkkkikkikhkkikikikk
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8. BILL OF QUANTITIES

E-tender for “Repairing & renovation of sheds and other structures of Central Garage etc., HDC,
Haldia”.

It.
No.

Description of item.

Quantity

Rate (Rs.
P.)

Unit

Amount
(Rs. P.)

1

Earth work in excavation in foundation
in any soil including disposal of surplus
excavated earth within a lead of 100m
include for bailing out subsoil or rain
water, if required, all complete and as
directed.

5.00

X 120.46

Cu.M.

2602.31

Cleaning compound premises of shurb,
plants, jungles etc. by cutting and
removing as directed (Specified
permission of Engineer - in - charge prior
to execution will be necessary).[
Payment to be made on area cleaned]

200

311.11

Sq.M

X2,222.00

Earth work in filling in foundation
trenches or plinth with good earth, in
layers not exceeding 150 mm.including
watering and ramming etc. layer by laye
rcomplete. (Payment to be made on the
basis of measurement of finished
quantity of work) (a) With earth obtained
from excavation of foundation

X3 78.32

Cu.M.

X 78.32

Cutting chase upto 125 X 150 mm and
subsequent mending of damagaes in
brick wall.

60.00

X 88.88

Mtr

X5,332.80

Taking out carefully G.C.l. or C.l. or
asbestos sheets (including ridges etc.)
from roof or wall after unscrewing bolts,
nuts, screws etc. and stacking the
materials atsite as directed.

1050.00

34141

Sg.M.

X 43,480.50

Taking out rain water dowm pipe

81.00

X9.04

Mtr

X3 732.20

Labour for dismantling 15mm/20mm G.I
pipe with fittings.

110.00

X 6.06

Mtr

% 666.60

Taking out of damaged/bulged out
cement plaster or skirting of any
thickness including raking out of joints
and cleans the surface for plastering and
dispose off rubbish within a lead of 75
m. Also include for making scaffolding
from G.L. to 2nd floor level etc., all
complete and as directed.

1945.00

X19.19

Sg.M.

X 37,324.55

24




BOQ-1

It.

No.

Description of item.

Quantity

Rate
P.)

(Rs.

Unit

Amount
(Rs. P.)

Dismantling cement brick work by
carefully chiseling out as directed.
Include for cleaning the serviceable
bricks including stacking for reusing and
disposal of wunserviceable materials
within a lead of 75 m. etc., all complete
and as directed.

36.00

X 509.04

Cu.M.

X 18,325.44

10

Dismantling the cement concrete (of any
thickness) by carefully chiseling out.
Include for removing the debris within a
lead of 75 m. etc., all complete and as
directed.

10.00

3948.39

Cu.M.

X9,483.90

11

Dismantling all types of reinforced
cement concrete works (of any thickness)
by carefully chiseling out. Include for
removing the debris within a lead of 75
m. etc., all complete and as directed.

28.00

X 1,975.56

Cu.M.

X 55,315.68

12

Chisel out existing damaged cement
concrete I.P.S. / Mosaic / Terrazo / Tiles
floor surfaces (of any thickness), square
up the edges, clean the surfaces
thoroughly for laying new concrete.
Include for removing the debris within a
lead of 100 metres, all complete and as
directed.

240.00

X 50.50

X12,120.00

13

Providing and building of brick work in
foundation and plinth etc. in cement and
sand mortar 1:6 (1 cement : 6 coarse
sand) with 1st class bricks, include for
chiseling out/cutting teeth etc. in existing
walls and floors for proper bonding etc.,
all complete and as directed.

8.00

X5,249.98

Cu.M.

X41,999.84

14

Providing and building of brick work in
cement and sand mortar 1:4 (| cement : 4
coarse sand) with 1st clalss bricks
include for chiseling out/cutting teeth etc.
in existing walls and floors for proper
bonding etc. all complete and as directed.

30.00

X 5,745.89

Cu.M

X172,376.70

(super structure up to 4th. Floor)

25




It.

No.

Description of item.

BOQ-2

Quantity

Rate (Rs.

P)

Unit

Amount
(Rs. P.)

15

Provide and build 125 mm brick work
with 1st class bricks in cement mortar
4:1 (4 sand:1 cement) include for
chiselling out/cutting teeth etc. in
existing walls and floors for proper
bonding, all complete and as directed.

90.00

X719.12

X 64,720.80

16

Providing and laying of ordinary cement
concrete Mix (1:2:4) with graded stone
chips  excluding  shuttering  and
reinforcement  for slope correction for
roof treatment as per direction of E/I

9.00

X5,371.18

Cu. M.

X 48,340.62

17

Cleaning of exposed reinforcement
preferably upto full diameter by wire
brush, applying two coats of polymer
based rust removing compound left for
24 hours, removing the coating and then
applying two coats of polymer modified
anti  corrosive  protective  coating
formulated to inhibit the corrosion of
reinforcement as per manufacturers
specification.

10.00

X792.85

Sg.M.

X7,928.50

18

M.S/ Tor reinforcement
(TATA/SAIL/RVNL or equivalant)
including supply of rods, initial
straightening and removal of loose rust,
cutting to requisite length, bending,
shaping and place in correct position,
including welding if necessary.

2000.00

X56.07

Kg

X 112,130.20

19

Hire and labour charges for shuttering
for building works for floor, beam,
lintels, chajjas etc.all complete and as
directed.

70

X327.24

X 22,906.80

20

Hire and labour charges for water tight
shuttering with laminated ply board for
ready mix non shrink cementious micro
concrete at column, beam, ceiling lintel,
chajja etc.

220.00

X 487.97

X107,353.21
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It.

No.

Description of item.

BOQ-3
Quantity

Rate (Rs.
P.)

Unit

Amount
(Rs. P.)

21

Providing and laying of ordinary cement
concrete Mix (1:1.5:3) with graded stone
chips  excluding  shuttering  and
reinforcement, if any, upto 3rd floor level
as per relevant IS code with Pakur
variety stone chips including application
of epoxy based reactive joining agent for
joining the old concrete with fresh
concrete  to be applied within
manufacturer's specified time as per
manufacturers specification (0.4 kg / sqm
of concrete surface) etc., all complete
and as directed.

15.00

X5,930.72

Cu. M.

X 88,960.80

22

Providing and applying approved Epoxy
bonding agent of new concrete to old
concrete as per manufacturer's
specification including cost of materials,
hire charges of machineries and labour
etc. all complete as per direction of
E.I.C

220.00

X248.03

X 54,566.09

23

Provide and lay ready mix non-shrink
cementious mocro concrete, like Sika
Rap Micro concrete 4 ( High strength
polymer modified concrete)
manufactured by Sika India Pvt. Ltd or
equivalent product manufacture by
Fosroc chemical India Ltd. / Pedilite
Industries Ltd. / Choksey Chemicals Pvt.
Ltd or any other approved by Engineer to
the affected RCC, Column,
beams,ceiling, lintel, chajja etc where
spelling of concrete taken place as per
manufacturers instruction or all as
specified & directed.

10.00

X 32,600.28

Cu. M.

X 326,002.81

24

Providing and laying of cement plaster
(1:4) with medium coarse sand to interior
surfaces of walls and columns etc.
Include for necessary curing etc. all
complete and as directed. avg. 20 mm.
thick cement plaster(1:4) (to match with
existing plastered surface) upto 2nd floor
level etc., all complete and as directed.

670.00

X180.79

Sg.M.

X121,129.30
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No.

Description of item.

BOQ-4

Quantity

Rate (Rs.

P.)

Unit

Amount
(Rs. P.)

25

Providing and laying of 10 mm. thick
cement plaster (1:4) with medium coarse
sand at the ceiling surface Include for
necessary scaffolding & curing upto 2nd
floor level etc., all complete as directed.

35.00

X126.25

Sg.M.

X 4,418.75

26

Providing and laying of cement plaster
to exterior surfaces 15 mm to 20 mm
thick with (1:4) cement plaster with
approved water proofing compound.
Include for making scaffolding for
working up to 2nd floor level and
necessary curing etc., all complete and as
directed.

1450.00

X 168.67

% 244,571.50

27

Providing and laying of neat cement
punning over the plastered surfaces of
dado, skirting and floor surfaces upto
2nd floor level etc., all complete and as
directed.

300.00

X34.34

Sg.M.

X 10,302.00

28

Provide and lay 25 mm. to 35 mm. thick
cement concrete flooring 1:2:4 (1 cement
: 2 coarse sand : 4 graded stone chips of
12.5 mm nominal size) finished smooth
with a floating coat of neat cement
including cement slurry, rounding off
edges etc. in any floor etc., all complete
and as directed.

240

% 297.45

Sg.M.

X 71,386.80

29

Supply M.S.flat, sg.bar, angle, tee etc.
for M.S. grill, gate, chain link fencing
etc.(Measurement will be given after
fixing of supplied material).

1700.00

X 74.08

Kg

X125,941.95
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BOQ-5
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Rate
(Rs. P.)

Unit

Amount
(Rs. P.)

30

M.S. structural works in roof trusses with
tubular sections conforming to IS: 806-
1968 & IS: 1161- 1998 cnnected to one
another with bracket, gusset cleats as per
design, direction of Engineer-in-charge
complete including cutting to requisite
size, fabrication with necessary metal arc
welding conforming to IS: 816-1969 &
IS: 9595 using electrodes of approved
make and brand conforming to 1S:814-
2004, haulage, hoisting and erection all
complete. The rate includes the cost of
rolled steel section, consumables such as
electrodes, gas and hire charge of all
tools and plants and labour reqgired for
the work including all incidental chages
such as electricity charges, labour
insurance charges etc.Payment to be
made on the basis of calculated weight of
structural tubular _elevan as specified in
_elevant IS code in finished work.
Payment for gusset, bracket, cleat may be
made by adding the actual weight of such
items with weight of finished structural
members. The rates are considered for a
height of erection 8 m. / 2" floor level
from the ground. Add 1.5 % extra over
the rate for each  additional
floor or 4m. beyond the initial 8 m. or
part thereof.
i) For trusses spanning up to 12.00 m

4.00

X 60,062.68

M. T

X 240,250.72

31

Provide and fixing M.S or W..
Ornamental grill of approved design
joints continuously welded with M.S,
W.I. Flats and bars of windows, railing
etc. fitted and fixed with necessary
screws and lugs.

160.00

X 74.08

Kg.

X 11,853.36

32

Labour for taking out steel door and
window frame for repairs and re-fixing
the same (or replacement by new one)
including mending good damages
excluding the cost of repair of damages)
and applying a protective coat of paint.

X71.16

Each

X 284.66

29




BOQ-6

33

Labour for taking out door and window
frame including shutter for repair or
replacement of different parts of the
frame & refixing the same including
mending good all damaes complete.
(Concrete and brick work for mending
damage will be paid separately)

8.00

X120.19

Sg.M.

2961.52

Upto area 2.5 Sq.m

34

Cutting requisite length or shape
departmental R.S. Joists, channels,
angles, tees, plates etc., all complete and
as directed.

1550.00

X 8.08

Sq.Cm.

X 12,524.00

35

Welding in M.S. structural work gas or
electric etc., all complete and as directed.
(Continuous weld).

3300.00

X9.09

Cm Run

X29,997.00

36

Provide & supply Local sal wood frames
in door and window frame fitted and
fixed in position complete including a
protective coat of painting at the contact
surface of the frame exluding cost of
concrete, Iron Butt Hinges and M.S
clamps. (The quantum should be correted
upto three decimals).

0.20

X 73,683.54

Cu.M.

X 14,736.71

37

Renewing with Champ wood panel,
rails, styles etc for doors, windows or
cupboard shutter (payment will be made
on new work only), all complete and as
directed.

19 mm thick panel (finished)

3.50

X1,129.18

X3,952.13

b)

Styles & rails 35 mm thick (Approx
match with existing work)

4.00

X2,199.78

Sq.M

X8,799.12

38

Shutters( 25mm th. shutter with 12mm
th. panel) of 2/3rd panel and 1/3rd
glazed of doors and windows as per
design (each panel consisting of a single
plank without joint and with ordinary
glass of 7.4kg. Per sgq.m./3mm thick)
fitted with putty bed and teak wood
beads and nails including fitting and
fixing shutters in position but excluding
the cost of glass, putty, teak bead, nails,
hinges etc. and other fittings, in ground
floor.

4.50

X 2,479.55

Sq.M

X 11,157.98
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No.

Description of item.

BOQ-7
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Rate (Rs.

P)

Unit

Amount
(Rs. P.)

39

Provide & fix MS clamp made of 40
mm X 6 mm ms flat & up to 125 mm
long or as required at site to the door,
window, cupboard frame, all complete
and as directed.

34.00

X 38.38

Each

X1,304.92

40

Provide & fix approved quality oxidised
butt hinges (Mowjee make) as per
requirement, all complete and as
directed.

100 mm X 75 mm x 3.5 mm

12

X 66.66

Each

X799.92

b)

75 mm x 47 mm x 1.70 mm

12

X 31.31

Each

X 375.72

41

Supplying, fitting and fixing of anodised
aluminium tower bolt of approved
quality manufacture from extruded
section confirming to IS 204/74 fitted
and fixed with cadmium plated screw
etc., all complete and as directed.

a) 75 mm. long x 10 mm. dia. bolt.

X48.48

Each

X193.92

b) 150 mm long x 10 mm dia bolt .

10

X 63.63

Each

2636.30

42

Supply, fit and fix of approved quality
oxidised iron hasp bolt of complete
(oxidised ) 250 mm long 16 mm dia rod
with centre bolt and round fitting, all
complete and as directed.

X160.59

Each

T 481.77

43

Supply, fit and fix anodised aluminium
D - type handle of size 125 mm. X 12
mm. dia rod with continuous plate base (
Hexagonal / Round rod ) of approved
quality manufactured from extruded
section conforming to I.S. specification (
IS 230/72 ) etc.,, all complete & as
directed.

X104.03

Each

X 312.09

44

Supply, fit and fix in position iron door
ring 50 mm. Dia with nut & washer., all
complete & as directed.

X17.17

Each

X 154.53

45

Supplying, fitting and fixing hinge cleat(
with local Sal wood) with 75mm iron
Butt-hinge in position excluding the cost
hinge and other fiffitngs.

X 35.35

Each

X 318.15
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46

Supplying, fitting and fixing 125mm
long wooden buffer block position
excluding the cost hinge and other
fiffitngs.

35151

Each

X412.08

47

Supplying , fitting and fixing 150mm
long anodised aluminium catch hook
with eye fitted and fixed to shutter and
chowkat complete of best quality.

X 37.37

Each

X298.96

48

Removing old scales, blisters etc. of
interior surface of walls,ceiling by
scraping etc. and preparing smooth and
even surface with rendering or cement
mortar (1:2) (as necessary), to make the
surface suitable for receiving distemper.
(Payment against this item will be made
only when this has been done on the
pecific direction of the Engineer-in-
charge)

300.00

210.21

Sg.M.

X 3,063.33

49

Providing and applying of 2 (two) coats
of white wash until white and bright on
all interior surfaces (New and Old
surfaces) by scrapping,sand papering
including necessary repairs to scratches
upto 4 th. floor level etc., all complete
and as directed.

1200.00

X18.32

Sg.M.

X21,985.68

50

Providing and applying of 1 (one) coat
of cement based water proof paint on
new surface, of approved brand of
required shades to give an even shade on
all exterior surfaces of buildings and
repairing the uneven surfaces by
snowcem putty etc. and making
scaffolding upto 4 th. floor level. Include
for scrapping of marks, green moss,
loose particles and preparing the base by
sand papering before application of the
cement based paint etc. all complete and
as directed

1330.00

X34.34

% 45,672.20

32




It.

No.
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BOQ-9
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P.)
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(Rs. P.)

51

Providing and applying of 1 (one) coat
of Asian / Berger /Nero lac / ICI paint
make primer suitable for exterior
acrylic emulsion paint on old / new
concrete / plastered surfaces to receive
Asian / Berger / Nero lac / ICI paint
exterior acrylic emulsion paint including
scaffolding,scraping,wire brushing and
preparing the surfaces thoroughly as per
manufacturers specification upto 4 th.
floor level etc., all complete and as
directed.

1680.00

X 31.71

X 53,279.52

52

Providing and applying of protective
Decorative exterior premium 100%
acrylic emulsion paint two coats of
Asian / Berger / Nero lac / ICI paint
make on old / new concrete / plastered
surfaces including scaffolding, scraping,
wire bruising and preparing the surfaces
thoroughly all complete as per
manufactures specification.

1680.00

X 84.84

Sg.M.

X 142,531.20

53

Provide and apply damp proof coating
(Two Coats) on the surface of the walls
before plastering with approved chemical
(Sika Top -77 or equivalent) and as per
direction and satisfaction of EIC.

750.00

X 71.69

Sg.M.

X 53,765.44

54

Providing and applying of one coat of
ready mixed pink or grey primer of
approved brand and manufacture to the
doors and windows after necessary
preparation of surfaces etc., all complete
and as directed.

30.00

X38.38

X 1,151.40

55

Providing and applying of one coat of
ready mixed zinc chromate vyellow
primer of approved brand and
manufacture to the grills and gates etc.
include for scrapping, brushing, sand
papering and cleaning the surfaces
smooth before application of primer etc.,
all complete and as directed.

600.00

X29.29

Sg.M.

X 17,574.00
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56

Providing and applying of paint on
old/new wood works with two coats of
approved synthetic enamel paint (first
quality) of any shed other than white.
Include for scrapping and preparation of
surface with brushing and cleaning
before painting upto 3rd floor level etc.,
all complete and as directed.

30.00

X81.81

Sg.M.

X 2,454.30

57

Providing and applying of paint on old
steel work with two coats of approved
synthetic enamel paint of first quality of
any shed other than white including
scrapping, brushing and cleaning the
surfaces if necessary upto 3rd floor level
etc., all complete and as directed.

600.00

X 79.79

Sg.M.

X 47,874.00

58

Supplying and fixing colour coated
trapezoidal profile sheet conforming to
1S:15965 of TATA / Bhushan / JSW
make or approved equivalent make of
1015mm effective width & 1072mm
supply width nominal 28mm deep ribs
with subtle square fluting in the five pan
at nominal 203mm C/C. The end rib shall
be designed for anticapillary action to
avoid any seepage of water through the
lateral overlap, the feed material is
manufactured out of nominal 0.45mm
base metal thickness, and 0.50mm total
coated thickness, Hi-strength steel with
min. 550mpa yield strength, metallic hot
dip coated with Al- Zinc alloy (55%All.,
43.5% Zn and 1.5% Silicon) as per
As1397/IS 15961 etc with necessary
hook bolts, washers, putty, nuts all
complete.

1050

X3 752.34

X 789,960.05

59

Supplying and fixing Custom Flashings
(ridge) manufactured out of nominal
0.45mm base metal thickness , 0.5mm
total coating th., Hi- strength steel with
min. 550mpa yield strength, metallic hot
dip coated with Alluminium - Zinc alloy
( 55% Al., 43.5% Zn,1.5% Silicon) as
per As1397/IS 15961 etc with necessary
hook bolts, washers, putty, nuts all
complete.

40.00

X 570.03

Running
Mtr

X 22,801.32
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60

Galvanised or painted wind-tie made of
M.S. flats, fitted and fixed complete
including cost of necessary fittings. ade
with 50 mm. X 10 mm. flats

155.00

X 228.26

Mtr.

X 35,380.30

61

Galvanised iron sheet, 300mm wide
eaves gutter fitted and fixed with
necessary 50 mm X 6 mm M.S flat bar
clamps bent to design, bolts, nuts,
washers etc. omplete. Eaves gutter made
of 0.63 mm. heets.(300mm End

lapping).

80.00

X406.02

Mtr.

X 32,481.60

62

Supply,fit,fix PVC pipes of approved
make (Oriplast / Supreme or equvalent)
conforming to ASTM D- 1785 of
medium duty (Schedule 80) including
all necessary accessories specials i.e
socket, band,tee, elbow , union, cross,
nipple, long screw, reducing socket,
reducing tee, short piece etc. fitted with
holder bats clamp, including cutting
pipes, making threads, fitting, fixing,
taking out damaged pipe and refurned to
HDC Store etc. complete in all respect in
any position above ground and upto 10th.
floor level. (Payment will be made on the
centre line measurement of total pipe line
including all specials, no separate
payment will be made for accesories,
specials as required to complete the
work).

a) For exposed work

i) 15 mm. dia medium quality.

7.00

X102.01

Mtr

X 714.07

ii) 20 mm. dia medium quality .

5.00

X130.29

Mtr

% 651.45

63

Supplying, fitting and fixing 20mm dia
gunmetal wheel valve of approved brand
and make tested to 21 kg per sg. cm. (for
water lines only).

5.00

X 610.04

Each

X 3,050.20

64

Providing and fixing of alloy iron with
brass spindle, 15 mm. dia. bib cock /
stop cock approved quality in position
including taking out damaged stop cock
and bib cock and return to store etc., all
complete and as directed.

6.00

X170.69

Each

X31,024.14
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65

Supplying P.V.C water storage tank of
2000 litre capacity of approved quality
with closed top with lid ( Black)-
Multilayer

X 10,538.34

Each

X 21,076.68

66

Supply,fit and fix single socked 110
mm. dia. of 3.00 M long UPVC pipe
granules as specified in IS 13592-1992 as
down pipe and fitted with all necessary
clamps nails including making holes in
walls.

a)Supply, fit & fix 110mm dia. UPVC
Pipe

100.00

253,51

Mtr

X 25,351.00

b) Supply, fit & fix UPVC bend( 87.5
degree), 110 mm dia. etc., all complete
& as directed.

44.00

X161.60

Each

X7,110.40

c) Supply, fit & fix UPVC shoe 110 mm
dia. etc., all complete & as directed.

22.00

3112.11

Each

X 2,466.42

67

Taking out old damaged tarfelt or any
other waterproofing membrane from the
roof, parapet etc. preparing the roof
surfaces by removing all spoils, blisters,
moss etc. from the working site and
disposal of the same beyond the
compound and cleaning the site in all
respect as per direction of Engineer-in-
Charge.

250.00

312,12

Sg.M.

X 3,030.00

68

Supplying and laying standard four
course  bituminous water proofing
treatment as per specification laid down
in 1.S. 1346 - 1991 to be finished with
pea size gravel including necessary
preparatory works such as shaping mouth
of outlets, cutting as and where necessary
and refilling with sand and Cement
mortar (4:1) or Cement Concrete (1:2:4)
with graded stone chips before
undertaking the treatment including
cutting grooves in parapet and inserting
edge of felt and mending good damage
complete in all respect as per direction of
Engineer - in - Charge including cost of

250.00

X 312.09

Sg.M.

X 78,022.50
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all materials and labours and incidental
charges but excluding the cost of Cement
Mortar or concrete required for levelling
and grading. (In sloped roof Course sand
of approved varieties is to be used in
place of Pea size gravels as fourth and
final course.) i) 1st and 3rd Course with
bonding materials of hot applied
industrial blown type bitumen of grade
85/25 or 90/15 conforming to 1.5.702 -
1988 @ 12Kg/10Sgm on each layer. ii)
2nd course with Hessian base self
finished bitumen type- 3

Gr.-l conforming to I.S. 1322-1993
(weighing  23kg/10Sgm  gross  with
bitumen content 12.10kg/10Sgm ) tested
under the provision of I.S. 13826 - 1993
part VII iii) 4th course with washed and
clean pea sized gravel or grit @ 0.006
cum/Sgm. ( Over slope roof).

69

Remove debris / building rubbish /
concrete lumps / earth etc. from scattered
area of Haldia Township, Residential
Zone, within a lead of 2 K.M. with
proper site cleaning, loading, unloading,
and levelling at the disposal site etc., all
complete and as directed. (Payment will
be made after deduction of 16% of
volume as voids.)

145.00

X 167.66

Cu.M.

X 24,310.70

Total = Rs.

X 35,87,308.43

[Indian Rupees: Thirty Five Lakh Eighty Seven Thousand Three Hundred Eight and Paisa Four
Three only ]
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ANNEXURE - 1A

DECLARATION BY THE BIDDER

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and
signed)

Sr. Dy. Manager (1&CF),
Haldia Dock Complex.
SMP, Kolkata

SUB:- E-tender for “Repairing & renovation of sheds and other structures of Central Garage etc.,
HDC, Haldia”.

Dear Sir,

We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the

Tender Document without any deviation / condition.

We further confirm that Part-11 of the bid does not contain any condition / deviation.

Signature of the Bidder with Office Seal.

Date:

Place:
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ANNEXURE - IB

DECLARATION BY THE BIDDER

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and
signed)

Sr. Dy. Manager (1&CF),
Haldia Dock Complex.
SMP, Kolkata

SUB:- Repairing & renovation of sheds and other structures of Central Garage etc., HDC,
Haldiae.

Dear Sir,

a) The bidding firm has not been debarred / delisted by any Govt / Quasi Govt. / Public sector
undertaking in India.

b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not associated with other
firm bidding for the same work.

¢) The bidding firm accepting that if they withdraw or modify their bids during period of validity of the
offer , they will be suspended for three years.

Signature of the Bidder with Office Seal.

Date:

Place:
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CONCURRENT COMMITMENT(S) OF THE BIDDER

ANNEXURE - 11

Sl.

No.

Full particulars of works to be
executed concurrently by the bidder.
(i) Name of work.

(ii) Client.

(iii) W.0O. No. & Date.

Sanctioned

Tender Value.

(in

Rs.)

Completion time
as stated in
tender.

Name and address to
whom reference can
be made.

(i)

(i)

(iil)

(i)

(i)

(iil)

(i)

(i)

(iil)

(i)

(iil)
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BIDDER’S PROFILE

(To be submitted with Techno Commercial Bid)

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as to
Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if any

appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest amendments, if

any).

7) Copies of audited balance sheets of the
Company for the last two years.

B) Incase ofa firm -
1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate
of registration.

4) A certified copy of the Deed of
Partnership

5) Full name and address of each of the
partners and the interest of each partner in
the partnership — any special particulars as
to partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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C) In case of an Individual:
1) Full name and address of the Bidder any

special particulars of the Bidder if desired
to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in
his own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so,
name and address etc. of such persons and
the nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated:
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ANNEXURE - IV

ABSTRACT FORM OF TENDER (UNPRICED)

(To be submitted with Techno Commercial Bid)

I / We hereby tender for the under mentioned work for its execution within the specified time and in
accordance, in all respects with the specifications, design, drawing and instructions in writing and with
such materials as are provided for, by and in all other respects in accordance with such conditions so far

as practicable.

(a) Name of Work.

(c) Earnest Money

(e) Time allowed for completion of the
work
(f) Permanent I/T A/C No.

(9) Maximum number of workmen to be
engaged on any day.

(h) Bank Details
Name of Bank:
Branch Code:

IFS Code:-

Witness:

(Name in block letters)
Address:-
Occupation:-

Repairing & renovation of sheds and other structures of
Central Garage etc., HDC, Haldia.

No earnest money required but the bidders should
submit a “Bid Security Declaration” accepting that if
they withdraw or modify their bids during period of
validity of the offer, they will be suspended for three
years.

06 (Six) Months

Branch:

Account Number:

(Signature of the Bidder)
Address:
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ANNEXURE -V

FORM OF TENDER

(To be submitted with Techno Commercial Bid)

To
The Sr. Dy. Manager (I&CF),
Haldia Dock Complex

I/We

having examined the site of work, inspected the Drawings and read the specifications, General
& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within months /
weeks from the date of order to commence the work and in the event of our tender being accepted in
full or in part. | / We also undertake to enter into a Contract Agreement in the form hereto annexed with
such alterations or additions thereto which may be necessary to give effect to the acceptance of the
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General
Conditions of Contract and | / We hereby agree that until such Contract Agreement is executed the said
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than
four months.

Dated: (Signature of Bidder with
Seal)

WITNESS :
Name of the Bidder
Signature : :
Name : Address :
(In Block letters)
Address :
Occupation :
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CHECK LIST

ANNEXURE - VI

(TO BE FILLED- UP BY THE BIDDER)

1 | Declarations Declaration submitted Yes / No
a) The bidding firm has not been debarred / delisted
by any Govt / Quasi Govt. / Public sector
undertaking in India.
b) The proprietor / partner(s)/ authorised signatory of
the bidding firm is/are not associated with other firm
bidding for the same work.
2 | Application money towards cost of tender Deposited Yes / No
documents.
Earnest Money Deposited Yes / No
4 | Declaration as per Annex-I that no conditions / Submitted on company's Yes/ No
deviations have been added in VVolume-I11 in the letter head.
tender offer.
5 | GST registration certificate. Submitted Yes / No
Valid Trade License. Valid up to
6 Submitted Yes / No
Professional Tax Clearance Certificate. / Upto date Valid up to
7 | tax payment challan. Submitted Yes / No
Valid Employees' Provident Fund Account Submitted Yes / No
Photo copy of latest Yes/ No
8 payment challan of EPF
submitted
ESI registration Submitted Yes / No
Photo copy of latest Yes/ No
9 payment challan of ESI
submitted
10 | Details of firm as per Bidder’s Profile Format fill-up Yes / No
11 | Concurrent Commitments of the Bidder Format fill-up Yes / No
12 | Credential within seven years i) Amount
i) Amount
i) Amount
Credentials as per pre- Yes/ No
qualification criteria.
Letter of award works and Yes / No
completion certificate from
owners are enclosed.
13 | Certified copies of audited balance sheet i) Turnover amount and
year
i) Turnover amount and
year
iii) Turnover amount and
year
Certified by the CA / FA Yes / No

Signature of the bidder with seal
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General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6" Meeting held on 27"
May, 1993

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014

KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM &
HALDIA DOCK COMPLEX

JULY , 2014
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GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. | AMENDMENT TO GENERAL GC1
CONDITIONS OF CONTRACT

2. | DEFINITION GC2-GC3

3. | DUTIES & POWERS OF ENGINEER & GC3-GC5
ENGINEER’S REPRESENTATIVE

4. | THE TENDER/OFFER AND ITS PRE- GC5-GC9I
REQUISITES

5. | THE CONTRACT & GENERAL GC9-GC14
OBLIGATIONS OF CONTRACTOR

6. | COMMENCEMENT, EXECUTION AND GC14-GC 17
COMPLETION OF WORK

7. | TERMS OF PAYMENT GC18-GC 20

8. | VARIATION AND ITS VALUATION GC20-GC 22

9. | DELAY/EXTENSION OF COMPLETION GC22-GC24
TIME/LIQUIDATED
DAMAGE/TERMINATION OF
CONTRACT

10. | MAINTENANCE AND REFUND OF GC24-GC 25
SECURITY DEPOSIT

11. | INTERPRETATON OF CONTRACT GC 25-GC 27

DOCUMENTS, DISPUTES &
ARBITRATION

12

FORMS GC-1, GC-2, GC-3

13

FORM OF AGGREMENT

14

PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15

INTEGRITY PACT DOCUMENT:
PROFORMA

16

DRAFT Memorandum of Understanding
between Ko.P.T. & Transparency
International India
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Table under sub-clause (a)

GC-1

AMENDMENT

10

GENERAL CONDITIONS OF CONTRACT

+ CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

PREVIOUS AS AMENDED
For Works Contract For Contract of Supplying
Materials or Equipment only
For Works | For Contract | Estimate | Amount of | Estimated Amount of
Contract of Supplying | d Value | Earnest Value of Earnest
Materials  or | of Work | Money Work Money
Equipment
only
Up to Rs. 5% of the 1% of the Up to 2% of the | UptoRs. 1% of the
1,00,000.00 | estimated estimated Rs. 10 estimated 1,00,000.00 | estimated
value of value of work | Crore value of value of work
work work
Over Rs. 2% of the %% of the Over Rs. | 2% on first | Over Rs. %% of the
1,00,000.00 | estimated estimated 10 Crore | Rs. 10 Crore | 1,00,000.00 | estimated
value of value of work + 1% on the value of work
work subject to a balance subject to a
subjecttoa | maximum of maximum of
maximum Rs. 10,000/- Rs. 10,000/-
of Rs. and minimum and minimum
20,000/- and | of Rs. 1,000/-. of Rs. 1,000/-.
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO
210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial ~ Limit | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Of Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO
82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]
GC-2
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1.

1.0

11

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Calcutta, a body corporate under Section 3
of the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board and includes the
person appointed to act in his place under Sections 14 and 14A of
the Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender
on its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointed from time to time
by the Employer, with written notification to the Contractor, to act
as Engineer for the purpose of the Contract, in place of the
“Engineer” so designated.

“Engineer’s Representative” means any subordinate or Assistant to
the Engineer or any other official appointed from time to time by
the Engineer to perform the duties set forth in Clauses 2.4 to 2.6
hereof.

“Work” means the work to be executed in accordance with the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind
required in or about the execution, completion or maintenance of
the works and includes (without thereby limiting the foregoing
definitions) all temporary erections, scaffolding, ladders, timbering,
soaking vats, site offices, cement and other godowns, platforms and
bins for stacking building materials, gantries, temporary tracks and
roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and
separately included in the schedule of items of the works i.e. (Bill
of Quantities) of the tender. “Excess Works” means the required
quantities of work in excess of the provision made against any item
of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of
Indian  Standard’s specifications / International Standard’s
Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.
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1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

2.0

2.1

GC-3

“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in writing
by the Engineer and such other drawings as may from time to time be
furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender
| Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever
nature required or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

“Site” means the land, waterways and other places, on, under, in or
THOROUGH which the works are to be executed by the Trustees for
the purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions thereto and
deductions therefrom as may be made by the Engineer under the
provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act
of foreign enemies, hostilities) whether war be declared or not), Civil
War, rebellion, revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the works in respect
of which a certificate of completion has been issued (all of which are
herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-
versa where the context so requires.

The heading and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in
the interpretation or construction thereof or of the contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF
REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in terms
of the contract to the entire satisfaction of the Engineer and

Shall comply with the Engineer’s direction on any matter whatsoever.

ENGINEER & ENGINEER’S
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2.3

2.4

GC-4

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress of
the works such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of
the works and the contractor shall carry out and be bound by the
same.

(b) to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

(f) To grant extension of completion time.
The Engineer’s Representative shall :

() watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iii)  have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv)  take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi)  have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

(vii)  have such other powers and authorities vested in the Engineer,

which have been delegated to him in writing by the Engineer
under intimation to the Contractor.
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2.6

3.0

3.1

GC-5

Provided always that the Engineer’s Representative shall have no
power :

(a) to order any work involving delay or any extra payment by the
Trustees,

(b) to make variation of or in the works; and

(c) to relieve the Contractor of any of his duties or obligations
under the Contract.

Provided also as follows :

(a) Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer
thereafter to disapprove such work or materials and to order the
pulling down, removal, breaking-up thereof and re-constructing
at the contractor’s cost and the contractor shall have no claim to
compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision
of the Engineer’s Representative, he shall be entitled to refer the
matter to the Engineer who shall thereupon confirm, reverse or
vary such decision.

(c) Any written instructions or written approval given by the
Engineer’s Representative to the contractor, within the terms of
delegation of power and authority vested in the Engineer to his
Representative in writing, shall bind the contractor and the
Trustees as though it had been given by the Engineer, who may
from time to time make such delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his
tender/offer, be deemed to have inspected and examined the site,
fully considered all factors, risks and contingencies, which will
have direct and indirect impact on his expenses and profit from the
work and shall be specifically deemed to have taken the following
aspects into consideration :

(@) The form and nature of the site and its surroundings including
their sub-surface, hydrological, tidal and climatic conditions,
the means of access to the site and all other local conditions,
including the likely charges and costs for temporary way-
leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to
be executed and the quality, quantity and availability of the
required materials and labour for the work and the need to
execute the work to the entire satisfaction of the Engineer, and
also by complying with the General and Special Conditions of
Contract.
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(c) The accommodation required for the workmen and site
office, mobilisation/demobilisation and storage of all plant,
equipment and Construction materials.

(d) The sources and means of procurement of water for drinking,

washing and execution of work, and source and availability

of electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public
bodies or any local or other authority by the Contractor,
keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure
in such compliance.

() Payment of all kinds of stamp-duty for executing the
agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the Notice
Inviting the Tender and shall be faultless in figures and free from
erasing. Corrections, if any, shall only be made by scoring out and
initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in
their tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The
failure in this regard shall be treated as a breach and a contract, if
entered into, shall be liable to be cancelled.

(&) Unless otherwise stipulated in the Notice Inviting Tender /
Offer, every tender must be submitted with Earnest Money of
the amount calculated as per the following scale.

Estimated Value | Amount of Earnest Money

of Work For Contract of

Supplying Materials
or Equipment only

For Works Contract

Up to Rs.
1,00,000=00

5% of the estimated
value of work

1% of the estimated
value of work

Over
Rs. 1,00,000=00

2% of the estimated
value of work subject
to a maximum of Rs.

20,000/- and
minimum of Rs.
5,000/-.

% of the estimated
value of  work
subject to a

maximum of Rs.
10,000/- and
minimum of Rs.
1,000/-.
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash
or by Banker’s Cheque of any Calcutta Branch of a Nationalised
Bank of India drawn in favour of Calcutta Port Trust or in the form
of any “Account Payee” Draft of any Nationalised Bank of India
drawn in favour of “Calcutta Port Trust” and payable at
Calcutta/Haldia, as the case may be, and the receipt granted therefor
be kept attached to the Tender/Offer in the Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any

interest THOROUGH A/c. Payee Cheque drawn on a Nationalised

Bank of Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trustees’” FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt
from depositing the Earnest Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender

Any tender priced up
A Rs. 25,000/- to Rs.5,00,000/-

Any tender priced up
B Rs. 10,000/- to Rs.2,00,000/-

Any tender priced up
C Rs. 5,000/- to Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
liable to rejection.

Money may be

(ii) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer, the
Earnest Money deposited shall be liable to forfeiture at the option
of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate
Treasury Receipt shall be issued to the Contractor after cancellation
of the previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10%
of the gross value of work in each such bill, so that the total recovery
may not exceed the quantum computed as per the under noted
percentages of the total value of work actually done up to the stage
of completion.
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Value of Work % of Security | % of Security
Deposit for works | Deposit For
contract. contract of supply-

ing materials &
equipment only.

For works up to| 10% (Ten percent) | 1% (One percent)
Rs.10,00,000/-.

For works costing more | 10% on first | 1% on first

than Rs.10,00,000/- and | Rs.10,00,000/- Rs.10,00,000/- +
up to Rs.20,00,000/- +7%% on  the | 2% on the
balance. balance.

For works costing more | 10% on first | 1% on first
than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- +
%% on the next|%% on the next
Rs.10,00,000/- + 5% | Rs.10,00,000/- +
on the balance. Y% on the
balance.

(n) Balance Security for Contract of supplying materials and
equipment computed in terms of the percentages given above,
shall have to be deposited with the Trustees” Treasurer in advance
and within 30 days from the date of placement of supply order,
either in cash or by Alc. Payee Draft of a Nationalised Bank of
India drawn in favour of Calcutta Port Trust and payable at
Calcutta/Haldia, as the case may be.

() No interest shall be paid by the Trustees to the
Tenderer/Contractor on the amount of Earnest Money/Security
Deposit held by the Trustees, at any stage.

(i) The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the
Contract provides for any maintenance period. 50% of the
Security Deposit may be refunded against any of the treasury
Receipt for that amount on expiry of half of the maintenance
period and the balance deposit on the expiry of the said
maintenance period and after the Engineer has certified the final
completion of work in Form G.C.2 and the Contractor has
submitted his “No Claim” Certificate in Form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at
the option of the Trustees, if the Contractor fails to carry out the work
or to perform/observe any of the conditions of the Contract. The
Trustees shall also be at liberty to deduct any of their dues from the
Security Deposit, fixed Security, Earnest Money or from any sum due
or to become due to the Contractor under any other contract.
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If stipulated in the contract as a Special Condition, the contractor shall have to
submit to the Engineer a performance Bond in the form of an irrevocable
guarantee from Calcutta/Haldia Branch, as the case may be, of any
Nationalised Bank of India in the proforma annexed hereto and for the sum and
period as mentioned in the letter of acceptance of the Tender/Offer, within 15
days from the date of such letter, failing which the Contract shall be liable to
be terminated and the earnest money shall be liable to forfeiture; all at the
discretion of the Engineer. The cost of obtaining this or any other Bank
Guarantee and/or the revalidation thereof, wherever required, has to be borne
by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of
any contractual obligation by the Contractor, the Engineer and/or the Trustees
shall be at liberty to raise claim against the Guarantee and/or enforce the same
unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than
Rs 5 Crore, along with their tender comprising Special Conditions of Contract,
General Conditions of Contract, BOQ, Earnest Money, etc. a document called
Integrity Pact Agreement duly signed by their authorized representative. The
Proforma of the Integrity Pact Agreement shall as specified in the GCC. In
case of tender value more than Rs 5 Crore, the Integrity Pact Agreement is
an essential part and parcel of bid document to be submitted by each tenderer,
without which the tender shall not be considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable
only within the jurisdiction of the High Court at Calcutta, India, including
the following Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers” Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite
Arbitration Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the
engineer or his representative, the contractor shall, at his own expense, enter
into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed, the other
documents referred to in the definition of the term ‘Contract’ here-in-before,
shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually
explanatory of one another. Should there by any discrepancy, ambiguity,
omission or error in the various contract documents, the Engineer shall have
the power to correct the same and his decision shall be final and binding on the
parties to the Contract.

NogakrowdE

56

Bank
Guarantee
in lieu of
Cash S.D.
in certain
cases

English
language
to be used
Applicabili
ty of laws
on the
contract

Contractor
to Execute
Contract

Agreement

Interpretati
on of
contract
documents
Engineers’
Power



B

o

o »

~N A

o

© &

GC-10

Two copies of the Drawings referred to in the general and special
Conditions of Contract and in the Bill of Quantities, shall be furnished
by the Engineer to the Contractors free of cost for his use on the work,
but these shall remain the property of the Trustees and hence, the
Contractor shall return them to the Engineer or his Representative on
completion of the work, if not torn or mutilated on being regularly used
at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution
of the works and shall, when required, furnish copies of the same free of
cost to the Engineer for his information and/or approval, without
meaning thereby the shifting of Contractor’s responsibility on the
Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet
the Contract or any part thereof without the written permission of the
Engineer. Even if such permission be granted, the Contractor shall
remain responsible (a) for the acts, defaults and neglect of any sub-
contractor, his agents, servants or workmen as fully as if these were the
acts, defaults or neglects of the Contractor himself or his agents, servants
or workmen and (b) for his full and entire responsibility of the contract
and for active superintendence of the works by him despite being sublet,
provided always that the provision of labourers on a “piece rate” basis
shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have
included in his Tender/Offer all his cost for supplying and providing all
constructional plant, temporary work. Materials both for temporary and
permanent works, labour including supervision thereof, transporting to
and from the site and in and about the work, including loading,
unloading, fencing, watching, lighting, payment of fees, taxes and duties
to the appropriate authorities and other things of every kind required for
the construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any
prior approval thereto has been taken from the Engineer or his
Representative. The Contractor shall not be responsible for the
correctness of the design or specification of the Temporary and
Permanent works formulated by the Engineer; but the Contractor shall be
fully responsible for the correct implementation thereof, as also for any
design and specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (c) proposed
deployment of plant, equipment, labour, materials and temporary works.
The submission to and/or any approval by the Engineer or his
Representative to any such programme or particulars shall not relieve the
Contractor of any of his obligations under the contract.
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If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of
work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or
his representative shall consider necessary during the maintenance
period. The Contractor or his competent and authorised agent or
representative shall be constantly at site and instructions given to him
by the Engineer or his representative in writing shall be binding upon
the Contractor subject to limitation in Clause 2.5 hereof. The Contractor
shall inform the Engineer or his representative in writing about such
representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor shall within 48 hours comply with
such instruction without any demur whenever the Engineer shall feel
that the deployment of the person concerned will not be conducive to
the proper and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of
the works in relation to reference points/lines/levels given by the
Engineer in writing. The checking of any setting-out or of any
alignment or level by the Engineer or his Representative shall not in any
way relieve the contractor of his responsibility for the correctness
thereof and he shall fully provide protect and preserve all stakes,
templates, bench marks, sight rails, pegs, level marks, profile marks and
other things used in setting out the works.

From the commencement of the works till issue of the completion
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall
take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work or any part thereof shall be made
good by the Contractor at his own cost as per instruction and to the
satisfaction of the engineer, failing which the Engineer or his
Representative may cause the same to be made good by any other
agency and the expenses incurred and certified by the Engineer shall
deem proper. This Clause will not apply to that part of the work, which
might have been taken over by the Trustees on partial completion of the
work and in such case the Contractor’s obligation will be limited to
repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions
of the Engineer as also for defects/damages if any caused to the work by
the Contractor during such repairs and replacement in the maintenance
period.
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The Contractor shall at his own cost protect support and take all
precautions in regard to the personnel or structure or services or
properties belonging to the Trustees or not which may be interfered
with or affected or disturbed or endangered and shall indemnify and
keep indemnified the Trustees against claim for injury, loss or damage
caused by the Contractor in connection with the execution and
maintenance of the work to the aforesaid properties, structures and
services and/or to any person including the Contractor’s workmen.
Cost of Insurance Cover, if any, taken by the Contractor shall not be
reimbursed by the Trustees, unless otherwise stipulated in the
Contract.

The Contractor shall immediately inform the Engineer’s
Representatives if any fossil, coins, articles of value or antiquity and
structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the
Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees’ expense as per the
instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall
indemnify the Trustees against all claims, demands, actions and
proceedings and all costs arising therefrom on account of :

(@) Infringement of any patent right, design, trademark or name or
other protected right in connection with the works or temporary
work.

(b) Payment of all royalties, rent, toll charges, local taxes, other
payments or compensation, if any, for getting all materials and
equipment required for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and other properties
belonging to the Trustees or any other person.

(d) Damage/injury caused to any highway and bridge on account of
the movement of Contractor’s plants and materials in connection
with the work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall
or other structure related to waterway, in transporting contractor’s
plants and materials.

(f) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the
Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any property,

building or structure in terms of the Contract shall remain the property
of the Trustees.
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The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following :

(a)

(b)

(©)

(d)

(€)

Keeping the site free of unnecessary obstruction and
removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer
required.

Cleaning and removal from site all the surplus materials
of every kind to leave the site clean and tidy after
completion of the work, without which payment against
final bill may be liable to be withheld.

Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse
and other materials from being thrown into the water by
the Contractor’s men or those of his agency.

Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their
wages, transport, accommodation, medical and all other
statutory benefits and entry permits, wherever necessary.

Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by
taking effective actions for destruction of rats, mice,
vermin, mosquitoes, etc. and by maintaining healthy and
sanitary condition, (ii) illegal storage and distribution of
Drugs, Narcotics, Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotous or disorderly
conduct of the Contractor’s or his Sub-Contractor’s
workmen, (iv) deployment of workmen of age less than
16 years.

Every direction or notice to be given to the Contractor shall
be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the
address given in the tender or to the Contractor’s Site Office
or to the Registered Office of the Contractor. The time
mentioned in these conditions for doing any act after
direction or notice shall be reckoned from the time of such
posting or despatch.

The Contractor and his Sub-contractor or their agents and
men and any firm supplying plant, materials and equipment
shall not publish or caused to be published any photographs
or description of the works without the prior authority of the
Engineer in writing.
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The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen to the
Trustees’ own staff and to the men of other Public Body on or
near the site of work and in default the Contractor shall be liable
to the Trustees for any delay or expense incurred by reason of
such default.

The work has to be carried out by the Contractor causing the
minimum of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemed to be the
property of the Trustees who will have lien on the same until the
satisfactory completion of the work and shall only be removed
from the site in part or in full with the written permission of the
Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the
receipt of Engineer’s letter informing acceptance of the
Contractor’s tender/offer by the Trustees or within such
preliminary time as mentioned by the Contractor in the Form of
Tender or the time accepted by the Trustees. The Contractor
shall then proceed with the work with due expedition and
without delay, except as may be expressly sanctioned or ordered
by the Engineer or his Representatives, time being deemed the
essence of the contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or
near the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.
Unless specified otherwise in the contract or prior permission of
the Engineer has been taken, the contractor shall not execute the
work beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the
Trustees’ system, except in so far as it becomes essential on
account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has been endangered
by any act or neglect on the part of the contractor, then the
Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays
and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the
contractor from any of his obligations. The Engineer’s decision
in this regard shall be final binding and conclusive.
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Unless stipulated otherwise in the contract all materials required
for the work shall be procured and supplied by the contractor with
the approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to
accept any such materials.

Unless stipulated otherwise in the contract all materials,
workmanship and method of measurement shall be in accordance
with the relevant Codes (Latest Revision) of the Bureau of Indian
Standards and the written instructions of the Engineer or his
Representative. Where no specific reference is available in the
contract, the material and workmanship shall be of the best of their
respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the
Engineer or his representative, whenever required to do so, all at
the Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test
required by the Engineer or his representative in respect of
materials and workmanship deployed on the work, shall be borne
by the Contractor.

Regarding the supply of any materials by the Trustees to the
contractor in accordance with the contract, the following conditions
shall apply :

(@) The Contractor shall, at his own expense, arrange for
transporting the materials from the Trustees’” Stores, watching,
storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the
Engineer or his representative, return of surplus and empty
container to the Trustees’ Stores as per the direction of the
Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor
shall remain solely responsible for any such materials issued to
him and for any loss or damage thereof for any reason other
than “Excepted Risks”, the Contractor shall compensate the
Trustees’ in the manner decided by the Engineer and shall at no
stage remove or cause to be removed any such material from
the site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and
in accordance with the rate of progress of work but except for
grant of suitable extension of completion time of work as
decided by the Engineer. The Contractor shall not be entitled to
any other compensation, monetary or otherwise, for any delay in
the supply of Trustees’ materials to him. The Contractor shall,
however, communicate his requirement of such materials to the
Engineer from time to time.
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(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be
recovered from the contractor’s bills and/or any of his other
dues, progressively according to the consumption thereof on
the work and/or in the manner decided by the Engineer or
his representative and at the rate/s stipulated in the contract.
These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis
of escalation/variation, if in future the contractor is required
to procure and provide any such material on the written
order of the Engineer consequent on the Trustees’ failure to
effect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s
negligence, any of the Trustees’ materials issued to the
contractor has been — (i) lost or damaged, (ii) consumed in
excess of requirement and (iii) wasted by the contractor in
excess of normal wastage, then the value thereof shall be
recovered from the contractor’s bills or from any of his other
dues, after adding 19 %% extra over the higher one of the
followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as
would be determined by the Engineer.
The Engineer or his Representative shall have the power to
insect any material and work at any time and to order at any
time — (1) for removal from the site of any material which in his
opinion is not in accordance with the contract or the instruction
of the engineer or his representative, (ii) for the substitution of
the proper and suitable materials, or (iii) the removal and proper
re-execution of any work which in respect of material and
workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with
such order at his own expense and within the time specified in
the order. If the contractor fails to comply, the Engineer shall be
at liberty to dispose any such materials and re-do any work in
the manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.
No work shall be covered up and put out of view by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the contractor
shall uncover any part or parts of the work or make openings in
or THOROUGH the same as may be directed by the Engineer
or his representative from time to time and shall reinstate or
make good those part of works thus affected to the satisfaction
of the Engineer, all at the cost of the contractor.
The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order
of the Engineer or his Representative.

63

Recovery from
Contractor for
Trustees’
materials under
normal
circumstances

Recovery from
Contractor for
Trustees’
materials under
other
circumstances.

Contractor to
replace

materials/work
not acceptable
to the Engineer
or his
Representative

Contractor to
seek approval
of Engineer or
his
Representative
before
covering  up
any portion of
work



5.11

5.11.

5.12

GC-17

On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till
such time the written order to resume the execution is received
by him. During such suspension the contractor shall protect and
secure the work to the satisfaction of the Engineer or his
Representative. All extra expenses in giving effect to such order
shall be considered by the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety
of the works or any part thereof.

The Engineer shall settle and determine such extra payment
and/or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer be fair and
reasonable, and the same shall be final and binding on the
Contractor.

If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and
the contractor shall stop further works in compliance of the
same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature
stoppage of work or on account of curtailment of the originally
intended work by reason of alteration made by the Engineer in
the original specifications, drawings, designs and instructions.

When the whole of the work has been completed to the
satisfaction of the Engineer and has passed any final test
prescribed in the contract, the contractor shall, within 21 days of
submission of his application to the Engineer, be entitled to
receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be taken over
and/or used by the Trustees, the Contractor shall on application
be entitled to partial completion certificate in the Form G.C.1
indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract,
if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is
concerned.
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TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the
Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion in
Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the
certificate in Form G.C.2, shall all be treated as mere advance,
which shall stand recoverable in full or in part, if the Engineer so
decides in the context of Contractor’s unfulfilled contract
condition, if any.

All payments shall be made to the Contractor only on the basis
of measurements of actual work done, as recorded in the
Trustees’ measurement books and at accepted tendered or at
agreed rates, as the case may be, except as otherwise provided in
the contract and when the Engineer decides any other rate for
change in the scope of work or omission, if any, on the part of
the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the discretion of
the Engineer or his Representative at intervals deemed suitable
and justified by him. Provided always that subject to execution
of work of substantial value in the context of the contract price,
the interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be less
than 1 month in between two payments for on account bill
and/or advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’
Measurement Book, at intervals deemed suitable and proper by
him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of such
measurement and assist the engineer’s Representative in every
manner required by him. After the measurements taken have
been entered in the Measurement Book, the Contractor or his
Agent shall sign the Measurement Book at the wend of such
Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to
participate even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the
Contractor.
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Based on the quantum of work and the value thereof
computed in the Measurement Book, the Contractor shall
type out his bill in the proforma approved by the
Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his
accredited Agent over his Rubber Stamp. The Engineer or
his Representative may in his absolute discretion, allow
advance payment against such bill to the extent of an amount
not exceeding 75% of the “net payable” sum of the said bill,
subject to adjustment thereof against the bill at the time of
checking and auditing the bill at the Trustees’ end. The
measurement Book will not be handed over to the
Contractor; but he will obtain the abstracts of quantities,
amounts and recoveries to type out the bill.

At the discretion of the Engineer or his Representative and
only in respect of accepted offers/where estimated amount
put to tender would be Rs.2,00,000/- or more, advance
payment may be made to the extent of 75% of the value of
any material purchased and brought to the site by the
Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(i) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(i) a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lien on the
contractor’s materials,

(iv)  the materials are safe-guarded by the contractor
against losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

(v) in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor
shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees’ whereby the contractor
shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such
materials for whatever reasons,
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(vi) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to
the Engineer an irrevocable Bank Guarantee favouring the
Trustees and for the same sum as is being advance, in the
proforma and manner acceptable to the Trustees. The
Guarantee shall be of a Calcutta/Haldia Branch of any
Nationalised Bank or a Schedule Commercial Bank, as the
case may be, acceptable to the Trustees and shall remain
valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the
Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended
the validity of the Guarantee.

The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) &
(vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

(vii)

No certificate of the Engineer or his representative shall
protect the Contractor against or prevent the Trustees from
obtaining repayment from the Contractor, in case the Engineer
or his representative should overcertify for payment or the
Trustees should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the
Contractor at any stage and in respect of any money or balance
or Bank Guarantee, which may be due to the Contractor from
the Trustees, owing to dispute or otherwise or for any delay on
the part of the Trustees in making interim or final payment or
otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender
shall be treated as estimated quantities of the work and shall
never be deemed as actual or correct quantities of the works to
be executed by the contractor in fulfilment of his obligation
under the contract.

The Engineer shall have the power to order the Contractor in
writing to make any variation of the quantity, quality or form
of the works or any part thereof that may, in his opinion, be
necessary and the Contractor upon receipt of such an order
shall act as follows :
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(a) Increase or decrease the quantity of any work included in the
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included
in the contract.

(d) Change the levels, lines, position and dimensions of any part
of the work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the

contract or be treated as revocation of the contract, but the value

(if any) of all such variations evaluated in accordance with the

Engineer’s sole decision shall be taken into account and the

contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be
required for increase or decrease in the quantity of any work upto
15% where such increase or decrease is not the result of any
variation order given under this clause but is the result of the
quantities exceeding or being less than those stated in the bill of
quantities. Provided also that verbal order of variation from the
Engineer shall be complied with by the Contractor and the
Engineer” subsequent written confirmation of such verbal order
shall be deemed to be an order in writing within the meaning of
this clause.
(a) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the
written orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be
added to or deducted from the sum named in the tender in
respect of any extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted
by order of the Engineer shall be valued on the basis of the
rates ad prices set out in the contract, if in the opinion of the
Engineer, the same shall be applicable. If the contract does not
contain any rates or prices directly applicable to the extra,
additional or substituted work, then the Engineer may decide
the suitable rates on the basis of Schedule of Rates (including
surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the
Engineer shall solely determine suitable rates in the manner
deemed by him as fair and reasonable, and his decision shall
be final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to
the nature or amount of the whole of the contract work or to
any part thereof shall be such that, in the opinion of the
Engineer, the rate of prices contained in the contract for any
item of the works or the rate as evaluated under sub-clauses (b)
and (c) of this clause, is by reason of such omission or addition
rendered unreasonable or in-applicable, the Engineer shall fix
such other rate or price as he deems proper and the Engineer’s
decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME /
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or
delayed availability of the Trustees’ materials to be supplied as per
contract or exceptionally adverse climatic conditions and natural
phenomenon or strikes, lock-outs, civil commotion or other special
circumstances of any kind beyond the control of the Contractor,
cause delay in completing the work, the contractor shall apply to
the Engineer in writing for suitable extension of completion time
within 7 days from the date of occurrence of the reason and the
Engineer shall thereupon consider the stated reasons in the manner
deemed necessary and shall either reject the application or
determine and allow in writing the extension period as he would
deem proper for completion of the work with or without the
imposition of “Liquidated Damage” Clause (N0.8.3 hereof) on the
Contractor and his decision shall be final and binding on the
Contractor. If an extension of completion time is granted by the
Engineer without imposition of liquidated damage, from the
Clause No0.8.3 of the Liquidated damage shall apply from its date
of expiry, if the work be not completed within the extended time,
unless stated otherwise in the decision communicated by the
Engineer, as aforesaid.

(@) If the Contractor fails to complete the work within the
stipulated dates or such extension thereof as communicated by
the Engineer in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as
a penalty, %% (half percent) of the total value of work
(contract piece) as mentioned in the letter of acceptance of the
tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work.
The amount of Liquidated damages shall be determined by the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees
shall have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this clause, from
any money due or likely to become due to the Contractor. The
payment or deduction of such compensation/damage shall not
relieve the Contractor from his obligation to complete the work
or from any of his other obligations/liabilities under the
contract and in case of the Contractor’s failure and at the
absolute discretion of the Engineer, the work may be ordered to
be completed by some other agency at the risk and expense of
the Contractor, after a minimum three days notice in writing
has been given to the Contractor by the Engineer or his
Representative.

Without being liable for any compensation to the Contractor, the

Trustees may, in their absolute discretion, terminate the contract

and enter upon the site and works and expel the Contractor there

from after giving him a minimum 3 days’ notice in writing, due to
occurrence of any of the following reasons and decision of the

Trustees in this respect, as communicated by the Engineer shall be

final and conclusive :

() The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progress of work
is not satisfactory or the work is not likely to be completed
within the agreed period on account of Contractor’s lapses.

(iii)  The Contractor has failed to commence the works or has
without any lawful excuse under these conditions has kept the
work suspended for at least 15 days despite receiving the
Engineer” or his Representative” written notice to proceed
with the work.

(iv)  The Contractor has failed to remove materials from site or
to dismantle or demolish and replace work for 7 days after
receiving from the Engineer or his representative the written
notice stating that the said materials or work were condemned
and rejected by him under these conditions.

(v)  The Contractor is not executing the works in accordance
with the contract or is persistently or flagrantly neglecting to
carry out his obligations under the contract.

(vi)  Any bribe, commission, gift or advantage is given,
promised or offered by or on behalf of the contractor t any
officer, servant or representative of the Trustees or to any
person on his or their behalf in relation to the obtaining or to
the execution of the contract.

(vii) The Contractor is adjusted insolvent or enters into
composition with his creditors or being a company goes into
liquidation either compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be
issued by the Engineer on behalf of the Trustees, the Contractor
shall hand over all the Trustees’ tools, plant and materials issued to
him at the place to be ascertained from the Engineer, within 7 days
of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have
the power to complete the work THOROUGH any other agency at
the Contractor’s risk and expense and the Contractor shall be
debited any sum or sums that may be expended in completing the
work beyond the amount that would have been due to the
Contractor, had he duly completed the work of the work in
accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to
receipt payment of only 90% of the value of work actually done or
materials actually supplied by him and subject to recoveries as per
contract, provided the work done and materials conform to
specifications at the time of taking over by the Trustees. The
payment for work shall be based on measurements of actual work
done and priced at approved contract rates or other rates, as
decided by the Engineer. The payment for materials supplied shall
be at the rates as decided by the Engineer, which shall I in no case
be more than market rates prevailing at the time of taking over by
the Trustees. The Engineer’s decision in all such case shall be
final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the
Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall
maintain the same for a period, as may be specified in the form of
a Special Condition of the Contract, from the date mentioned in the
Initial Completion Certificate in Form G.C.1. Any defect/fault,
which may appear in the work during aforesaid maintenance
period, arising, in the sole opinion of the Engineer or his
representative, from materials or workmanship not in accordance
with the contract or the instruction of the Engineer or his
representative, shall, upon the written notice of the Engineer or his
representative, be amended and made good by the Contractor at his
own cost within seven days of the date of such notice, to the
satisfaction of the Engineer or his representative, failing which the
Engineer or his representative shall have the defects amended and
made good THOROUGH other agency at the Contractor’s risk and
cost and all expenses, consequent thereon or incidental thereto,
shall be recoverable from the Contractor in any manner deemed
suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall
not be treated as finally accepted by the Trustees, until a Final
Completion Certificate in Form G.C.2 annexed hereto shall have been
signed and issued by the Engineer to the contractor after all obligations
under the Contract including that in the maintenance period, if any,
have been fulfilled by the Contractor. Previous entry on the works or
taking possession, working o using thereof by the Trustees shall not
relieve the Contractor of his obligations under the contract for full and
final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor
may apply for the refund of his Security Deposit by submitting o the
Engineer (1) The Treasury Receipts granted for the amount of Security
held by the Trustees, and (ii) his “No further claim” Certificate in
Form G.C.3 annexed hereto (in original), where upon the Engineer
shall issue Certificate in Form G.C.2 and within two months of the
Engineer’s recommendation, the Trustees shall refund the balance due
against the Security Deposit to the Contractor, after making deduction
therefrom in respect of any sum due to the Trustees from the
Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES
AND ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the
meaning of Specifications, drawings, designs and instructions or as to
the quality of workmanship or as to the materials used in the work or
the execution of the work whether during the progress of the works or
after the completion and whether before or after the determination,
abandonment or breach of the contract the decision of the Engineer
shall be final and binding on all parties to the contract and shall
forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the
Engineer, he shall within 15 days after receiving notice of such
decision require that the matter shall be referred to Chairman, who
shall thereupon consider and give a decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such
decision require that within 60 days from his written notice, the
Chairman shall refer the matter to an Arbitrator of the panel of
Arbitrators to be maintained by the Trustees for the purpose and any
such reference shall be deemed to be a submission to arbitration within
the meaning of Indian Arbitration Act, 1940 or any statutory
modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns
his appointment or vacates his office due to any reason whatsoever,
another person from panel shall be appointed as Sole Arbitrator and he
shall proceed from the stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the
date he issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or
any amendment thereof. The Arbitrator may, if found necessary,
enlarge the time for making and publishing the award, with the
consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may
be fixed by the Arbitrator in his sole discretion. Upon every or any
such reference the cost of any incidental to the reference and award
respectively shall be in the discretion of the Arbitrator who may
determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a separate award in
respect of each item of disputes and respective claim referred to him
by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the
contract — within only the parameters of scope and conditions of the
contract in question.

Save as otherwise provided in the contract the provisions of the
Arbitration Act, 1940 and rules made thereunder, for the time being in
force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with
the work with due diligence in accordance with Engineer’s decision.
The Engineer also shall not withhold any payment, which, according
to him, is due or payable to the Contractor, on the ground that certain
disputes have cropped up and are likely to be referred to arbitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7
hereinabove would apply in the cases of contracts, where
tendered amount appearing in the letter of acceptance of the
tender / offer is less than Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any
kind whatsoever in relation to the execution of the work to the
Engineer within 30 days from the date of occurrence of the cause
of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.
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Contractor’s dispute if any arising only during the
maintenance period, if any, stipulated in the contract, must
be submitted to the Engineer, with detailed justification in
the context of contract conditions, before the issuance of
final completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after
submission of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove,
shall not be entertained by the Engineer and / or by any
Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the
panel of Arbitrators, vide Clause 10.3 hereinabove, on their
sole discretion, by adding the names of new Arbitrators and
/ or by deleting the names of existing Arbitrators, without
making any reference to the Contractor.
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(TO BE SUBMITTED WITH COVER- | OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

To

The Manager (I&CF),

Haldia Dock Complex.
I/We

having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within months /
weeks from the date of order to commence the work and in the event of our tender being accepted in
full or in part. | / We also undertake to enter into a Contract Agreement in the form hereto annexed with
such alterations or additions thereto which may be necessary to give effect to the acceptance of the
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General
Conditions of Contract and | / We hereby agree that until such Contract Agreement is executed the said
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER | OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

| / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before 1 We could commence the work.

| / We have deposited with the Trustees” Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

| / We agree that the period for which the tender shall remain open for acceptance shall not be less than
four months.

Dated : (Signature of Bidder with
Seal)

WITNESS :
Name of the Bidder :
Signature :

Name : (In Address :
Block Letters)

Address :

Occupatio
n:
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORMG.C1

Contractor

AAreSS  =mmmmmm s oo e e

Date of completion :
Dear sir(s),
This is to certify that the following work viz :-

N OF WOTK & oot e e e e e e e e e e,

WWOTK OFAEE NO . et e e e e e i,
P AN | (o7 L4 [0 1 AT
Contract NO. «.oove v,

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 2000 in accordance with terms of the Contract and you
are required to maintain the work as per Clause 62 of the General Conditions of Contract and under
provisions of the Contract for a period of weeks / months / years

from the day of
2000 to day of 2000 .

Yours faithfully,

SIGNATUIE. ... e e
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NAME. ..o e e
DeSIgNatioN. .......ovveiieie e e e
OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NAME OF WOTK & et e e et e e e e e e e e e e e e e e e e e e enes

Estimate NO. E.E.O.. vttt [0 | S

WOTK OFABI NO ... . e e e e e e e et e e e e e,

Contract NO. ....ovvevieieie e

Resolution & Meeting NO. ..........ccooviiiiinnnenn.

Allocation : ..o,

which was carried out DY SHhIi/IMESSIS. .. ... cuut it e is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract
have been fulfilled by the Contractor.

Signature... .

(ENGINEER/ENGINEER S REPRESENTATIVE)
NAME.. e e e e
DESIGNATION

OFFICE SEAL

77



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM “ CERTIFICATE FROM CONTRACTOR)

The Manager (I&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

(AN . e ean)

Dear Sir,

I / We do hereby declare that 1 / we have received full and final payment from the Calcutta Port Trust
for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO........oviiiiiiiii D
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature  of
the Contractor)

NE T CR 0] 001 111 - (o1 (o] U
PN [0 ] (2T

(OFFICIAL SEAL OF THE CONTRACTOR)
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Syama Prasad Mookerjee Port, Kolkata
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Syama Prasad Mookerjee
Port, Kolkata , a statutory body constituted under Major Port Trust Act ,1963 under the rules there
under and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be
deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by
or repugnant to the context he deemed to include his heirs, executors, administrators, representative,
successor in officer and permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer by the
contractor for the execution, completion and maintenance of such works.

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows:-

1. Inthis agreement words expressions shall have the same meanings as are respectively assigned to
them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement , viz :-
I.The said Tender/Offer & the acceptance of Tender/ Offer.
ii. The Drawings.
iii. The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii. The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in any way
by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned the contractor hereby covenant with the Trustees to execute, complete and maintain
the work in conformity in all respects with the provisions of Contract.

4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution,

completion and maintenance of the works the Contract Prices at the times and in the manner
prescribed by the contractor.
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IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as
fixed (or have set their respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-

80



Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security
Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank
of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser
of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Syama Prasad Mookerjee Port, Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Syama Prasad Mookerjee Port, Kolkata, - (hereinafter
referred to as the “ EMPLOYER”which expression shall unless repugnant to the context or meaning
thereof include its successors administrators and assigns) having awarded to
, with  registered office at
(hereinafter referred to as the “CONTRACTOR * which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having been

unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No
dated Valued at Rs
for " and the contractor having agreed

to prove a Contract performance Guarantee for the faithful performance of the entire Contract

equivalent to Rs. (rupees only) to the EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its Head Office

at (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context

or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee
and undertake to pay the Employer on demand any and all monies payable by the Contractor to the
extent of Rs. -( only) as aforesaid at any time upto without any demur,
reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such
demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference
between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal,
Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency
without previous consent of employer and further agrees that the guarantee herein contained shall
continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under
this guarantee from time to time to extend the time for performance of the CONTRACT by
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone
from time to time the exercise of any powers vested in them or any right which they might have against
Contractor, and to exercise the same at any time in any manner, and other to enforce or to forebear to
enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER and
CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall
not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty
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with reference to the matters aforesaid or any of them or by reason or any other acts of omission or
commission on the part of employer or any other indulgence shown by EMPLOYER or by any other
matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving
the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against
the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR and
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the
CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs

(rupees only) and it shall remain in force up
to and including and shall be extended from time to time for such period , on
whose behalf this guarantee has been given.

Dated, this day of e 2010
P - | A
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Dated .......coovveeeiieeann
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Integrity Pact

Between
Syama Prasad Mookerjee Port, Kolkata hereinafter referred to as “The Principal/ Employer”.

And
.. hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for

. The Principal values full compliances with all relevant laws of the land, rules,
regulatlons economic use of resources and of fairness/transparency in its relations with its Bidder(s)
and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will
monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be
entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose
the desired said stores/ equipment at a competitive price in conformity with the defined specifications/
scope of work by avoiding the high cost and the distortionary impact of corruption on such work
/procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging
in any corrupt practice in order to secure the contract by providing assurance to them that their
competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following
transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or THOROUGH family members,
will in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will, in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential/ additional information THOROUGH which the
Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a
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substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption.
He commits himself to observe the following principles during his participation in the tender
process and during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer,
promise or give to any of the Principal’s employees involved in the tender process or the execution
of the contract or to any third person any material or other benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender
process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further
the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain,
or pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression
THOROUGH a violation of Section 2 above, or in any other form such as to put his reliability or
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender
process or take action as considered appropriate.
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Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according
to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest
Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
from the Contractor liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of
signing the Integrity pact with any other Company in any country conforming to the anti corruption
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt.
Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may
follow in accordance with provisions of the extant law in force relating to any civil or criminal
proceedings.

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what
extent the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall
perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the
contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform
the authority designated by the Principal and the Chief Vigilance Officer of Syama Prasad Mookerjee
Port, Kolkata.
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(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the PRINCIPAL including that provided by the BIDDER/
CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to
treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings
among the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the
option to participate in such meetings.

(9) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to
him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External
Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform
the Management of the Principal and request the Management to discontinue or to take corrective
action, or to take other relevant action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

(1) The word *Monitor’ would include both singular and plural.
Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide
necessary information and documents in English and shall extend all possible help for the purpose of
such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the
complete execution of the contract including warranty period whichever is later. In case
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing
of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, SMP,
KOLKATA.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal in Kolkata.
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(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & AJAress) .....ovvuueriie i e

Witness 2:

(Name & AJAIeSS) ... et e vt
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ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

1.3

2.0

2.1

211

2.1.2

2.13

2.2

2.2.1

2.2.2

2.2.3

2.3

2.4

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An
agent who is not registered with SMP, KOLKATA shall apply for registration in the prescribed
Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary
Public)/Original certificate of the principal confirming the agency agreement and giving the
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being
paid by the principal to the agent before the placement of order by SMP, KOLKATA.

Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and the
Indian representative is working on the basis of salary or as retainer, a written declaration to this
effect should be submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF
ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of
authorization and authority given to commit the Principals. In case the agent/representative be a
foreign Company, it is to be conformed whether it is real substantial Company and details of the
same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by SMP, KOLKATA in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status,
i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the
Principal specifically authorizing the agent to make an offer in India in response to tender either
directly or THOROUGH the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if
any, reserved for the Tenderer in the quoted price(s), is to be paid by SMP, KOLKATA in India
in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for
payment of the commission/remuneration, if any payable to the agents/representatives in India in
Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will
render the concerned tender liable for rejection or in the event of a contract materializing, the
same liable to termination by SMP, KOLKATA. Besides this there would be a penalty of
banning business dealings with SMP, KOLKATA or damage or payment of a named sum.
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