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SYAMA PRASAD MOOKERJEE PORT, KOLKATA
(Erstwhile Kolkata Port Trust)

KOLKATA DOCK SYSTEM

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata - 700 043

TENDER DOCUMENT

for

Work : “Supply, Installation, Testing & Commissioning of 32 Nos. PVC Backlit Glow Sign Display Board
along with allied electrical works for NSD and KPD of SMP, Kolkata.”

Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/581 dated 14.06.2021

e Site inspection followed by pre bid meeting : 24.06.2021 at 12.00 hrs.
o Start date of submission of e-tender : 30.06.2021 from 12.00 hrs.
¢ Closing date for e- Tender : 21.07.2021 up to 14.30 hrs.
¢ Date of opening of Techno commercial bid :22.07.2021 at 14.30 hrs.

Tender Fee: Rs. 590/- (including GST) (Non-Refundable)

Chief Mechanical Engineer



TENDER DOCUMENT

SYAMA PRASAD MOOKER]JEE PORT, KOLKATA

e-TENDER FOR “Supply, Installation, Testing & Commissioning of 32 Nos. PVC Backlit Glow Sign

(Erstwhile Kolkata Port Trust)
KOLKATA DOCK SYSTEM

Display Board along with allied electrical works for NSD and KPD of SMP, Kolkata”.

NOTICE INVITING TENDER No.: SMP/KDS/Mech/SE-I/ADV/581 dated 14.06.2021

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single stage
Two part system (i.e. Techno-Commercial Bid and Price Bid) for “Supply, Installation, Testing &
Commissioning of 32 Nos. PVC Backlit Glow Sign Display Board along with allied electrical works for
NSD and KPD of SMP, Kolkata”.

Bid Document may be downloaded from SMP, Kolkata website https:/ /smportkolkata.shipping.gov.in/
and https:/ /kopt.enivida.in/ portal. Corrigenda or clarifications, if any, shall be hosted on the above

mentioned websites only.

TENDER NOTICE

SCHEDULE OF TENDER (SOT)

TENDER NO.

SMP/KDS/Mech/SE-I/ADV/581 dated 14.06.2021

MODE OF TENDER

e-Procurement System

(Online Part I - Techno-Commercial Bid and

Part II - Price Bid through eNIVIDA  Portal
https:/ /kopt.enivida.in/).

The intending bidders are required to submit their offer
electronically through e-Tendering Portal. No physical tender is
acceptable by Kolkata Dock System.

Estimated value of Tender

Rs 17, 73,887.57 /- (Rupees Seventeen Lakh Seventy Three Thousand
Eight Hundred and Eighty Seven and Fifty Seven Paisa Only).

i) Earnest Money Deposit @
2% of Estimated value of
Tender

ii)Tender Cost

No EMD is required to be remitted. Instead, a duly filled in Bid
Securing Declaration form is to be furnished along with the techno-
commercial offer.

The intending bidders should submit Tender cost of Rs. 590/-
including GST @ 18%.

“Tender Cost” containing Banker’s cheque or Pay Order or Demand
Draft from any of the Nationalized/ Scheduled Banks in India having
branch in “Kolkata” drawn in favour of “Syama Prasad Mookerjee
Port Kolkata”.

Tender Fee and Earnest Money or NSIC /DIC  Certificate, if
applicable, are to be uploaded and must be physically submitted to the
Chief Mechanical Engineer, Mechanical and Electrical Engineering
Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700
043, before opening of tender document, failing which techno-
commercial bid will not be opened.

Performance Security
Deposit

3 % of the Billed Value excluding GST.




RailTel Tender Processing | Mode of Payment:- E-payment Only through

Fee Debit/Credit Card or Net Banking.

( Nonrefundable) Tender Processing Fee(TPF)- 0.1% of estimate cost (Minimum 750/-
and Maximum 7500/-) plus GST

Registration Charges: Rs. 2000/- + Applicable GST Per Year

Date of NIT available to parties to download 15.06.2021 at 14-00 hrs.

Date and time of site inspection & Pre-Bid meeting 24.06.2021 at 12.00 hrs.

Date of starting of online submission of bid (Techno- | 30.06.2021 from 12.00 hrs.
Commercial Bid and price Bid) through eNIVIDA

Portal

Date of closing of online submission of Bid. 21.07.2021 up to 14.30 hrs.

Date and time of opening of Techno-Commercial Bid 22.07.2021 at 14.30 hrs.

Date and time of opening of Price Bid To be informed separately by letter or

email or telephone.

¢Online tenders through eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, Kolkata
(Erstwhile Kolkata Port Trust) from GST registered domestic Contractors for executing the work.

eThe tender document through eNIVIDA portal is open from 15.06.2021 to 21.07.2021 and can be
downloaded from the official website of SMP, Kolkata and through https:/ /kopt.enivida.in/.

eThe complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata
website: https://smportkolkata.shipping.gov.in/ [TenderpMechanical & Elect. Eng. Dept.] and

https:/ /kopt.enivida.in/ portal and bidders are required to submit tender offer through eNIVIDA
portal on or before the due date and time of submission. The tenderer shall upload the scanned copy of
the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD
and cost of Bid documents while submitting the tender electronically in the eNIVIDA portal.

¢ The tender offer shall have to be submitted by the Tenderer only through eNIVIDA portal as explained
in the tender document.

¢ No physical tender is acceptable by Kolkata Dock System.

eMinutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hosted on the
https:/ /smportkolkata.shipping.gcov.in/and https:/ /kopt.enivida.in/.

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be
opened / held on the next working day without any further notice.
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Annexure-A
INSTRUCTIONS TO TENDERERS

This is an e-procurement event of Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port Trust).
The e-procurement service provider is RailTel’s eNIVIDA Portal.

You are requested to read the terms & conditions of this tender before submitting your online
tender. Tenderers who do not comply with the conditions with documentary proof (wherever
required) will not qualify in the Tender for opening of price bid.

1. | Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port,
Kolkata from GST registered domestic Contractors for executing the work.

The tender document through RailTel’s eNIVIDA Portal is open from 15.06.2021 to 21.07.2021 and
can be downloaded from the official website of SMP, Kolkata and through RailTel’s eNIVIDA
Portal.

The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata
website: https:/ /smportkolkata.shipping.gov.in/and RailTel’s eNIVIDA
https:/ /kopt.enivida.in/ and bidders are required to submit tender offer through RailTel’s
eNIVIDA Portal on or before the due date and time of submission. The tenderer shall upload the
scanned copy of the DD instruments towards the cost of EMD and bid documents set as proof of

payment towards EMD and cost of Bid documents while submitting the tender electronically in the
RailTel’s eNIVIDA.

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version
8 or above, and Java 8 Update 151 or 161. Further, bidders are requested to go through the following
information and instructions available on the eNIVIDA Portal https://kopt.enivida.in/ before

responding to this e-tender :
e Bidders Manual Kit
e Help for Contractors
e FAQ

The tender offer shall have to be submitted by the Tenderer only through RailTel’s eNIVIDA
Portal as explained in the tender document.

2. | The Techno-commercial Bid and the Price Bid shall have to be submitted online at
https:/ /kopt.enivida.in/

(A). Part - I (Techno-Commercial bid): Would be opened electronically on specified date and time
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically.

(B) Part - II (Price bid): Would be opened electronically of only those bidder(s) whose Part - I
Techno-Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date
of opening of Part II (Price bid) through valid e-mail/telephone/letter. Bidder(s) can witness the




opening of Bids electronically.

The tenderers are advised to offer their best possible rates. There would generally be no
negotiations. Bidders are requested to submit their most competitive prices while submitting the
price bid.

All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.

In case of any clarification, please contact SMP, Kolkata (before the scheduled time of the e-
tender).
Contact person (SMP, Kolkata):

1. Mr. Rakesh Kumar. 2. Mr. Sourav Joarder.
Superintending Engineer (Elect.)-I Executive Engineer (Electrical)
Mobile No. 9836298625 Mobile No. 9851101059
Email: rkumar@kolkataporttrust.gov.in Email: sourav.j@kolkataporttrust.gov.in

Contact person (SMP, Kolkata) for Execution of works:
1. Mr. Sanjib Sarkar
Superintending Engineer (Elect.)-1I
Mobile No. 96747 20094
Email: sanjib@kolkataporttrust.gov.in

All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during
the process till finalization of tender by S MP, Kolkata. Hence, the bidders are required to ensure
that their corporate email I.D. provided is valid and updated at the stage of registration of vendor
with RailTel’s eNIVIDA portal (i.e. Service Provider). Bidders are also requested to ensure validity
of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

(a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from
depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not exempted
from depositing Tender Fee and Earnest Money. Only those firms, having documents of such
exemption for the entire tendered work (as per the Bill of Quantity) would be exempted.
Documentary evidence must be uploaded for claim of such exemption, failing which their tender
would be summarily be rejected.

(b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
Techno- Commercial Bid as well as Price Bid.

(c). The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

(d). All electronic bids submitted during the e-tender process shall be legally binding on the bidder.
Any bid will be considered as valid bid if it fulfils all the terms and conditions of the Tender
Document.

(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the system.

(f). SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without assigning any reason thereof.

(g). No deviation of the terms and conditions of the tender document is acceptable. Submission of
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the
tender.

(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee

Currency as per UOM indicated in the e-tender floor/tender document.
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8. | The e-tender shall be governed by the terms and conditions mentioned therein.
9. | No deviation to the technical and commercial terms & conditions are allowed.

10. | SMP, Kolkata has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reason thereof.

11. | The bidders must upload all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead
to disqualification. Any other document uploaded which is not required as per the terms of the NIT
shall not be considered.

12. | The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

13. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information furnished
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.
Punitive action including suspension and banning of business can also be taken against defaulting
bidders.

14 | Price bid must be filled-up in EXCEL Sheet through eNIVIDA PORTAL (which is uploaded by SMP,
Kolkata).

15 | EMD & Tender Fee should reach this office physically before opening of Tender document, failing
which techno-commercial bid will not be opened.

16 | EMD & Tender Fee details are to be treated as essential documents should upload with the other

essential documents.




Annexure-B
Terms and Conditions of Tender

Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/581 dated 14.06.2021

Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents:

i) The firms must have average annual financial turnover during the last three years ending
31.03.2020 should be at least Rs. 5,32,167/- (30% of estimated value). Audited Balance Sheets as well as
‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2020 have to be submitted. In the event
of non-availability of Audited Balance Sheets for the financial year ending 31.03.2020, the turn over for that
financial year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN (Unique
Document Identification Number).

ii) The firms must have either of the following as experience of having successfully completed
similar works during last seven years, ending on 31.01.2021:

a) Three similar completed works each costing not less than Rs. 7,09,556/- (40% of the
estimated value).

Or

b) Two similar completed works each costing not less than Rs. 8,86,944/- (50% of the estimated
value).

Or

) One similar completed works costing not less than Rs. 14,19,111/- (80% of the estimated
value).

Here “similar works” means “Supply, delivery & Installation of glow signage boards.” Work
experience as a subcontractor or supply contractor shall not be considered as requisite qualification. The
Tenderer shall have to upload documents (certified copy), viz. order letter, work completion certificate (from
credential issuing authority) or proof of execution etc. to establish his credentials.

OTHER INSTRUCTION:

1. Tender Fee or Valid NSIC/ DIC/ Udyog Adhar Memorandum Certificate and Bid Security
Declaration Form, if applicable, are to be uploaded and Tender Fee or NSIC/ DIC/ Udyog Adhar
Memorandum Certificate must be physically submitted to the Chief Mechanical Engineer,
Mechanical and Electrical Engineering Department, Kolkata Port Trust, 8, Garden Reach Road,
Kolkata -700 043, failing which techno-commercial bid will not be opened. Details of which are as
under:

(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original, for Rs.
590/- (Rupees Five Hundred and Ninety Only) as cost of Tender Document.

(b) Bid Securing Declaration Form in lieu of depositing Earnest Money Deposit.

(c) Valid NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under single
point Registration Scheme) or Valid DIC Certificate or valid Udyog Adhar Memorandum Certificate.
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2. In addition to above as mentioned in Sl. No.1, following documents are to be UPLOADED:

(@

(i)

(iii)
(iv)

)

(vi)

(vii)

(viii)

(ix)

()

Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2017-18, 2018-19, 2019-20), and the same should be audited as per relevant
norms wherever required. Certificate issued by concerned Chartered Accountant on or after
01.02.2019 must incorporate UDIN (Unique Document Identification Number). In the
event of non-availability of Audited Balance Sheets for the financial year ending
31.03.2020, the turn over for that financial year has to be submitted in lieu, duly certified
by Chartered Accountant mentioning UDIN.

Self attested documentary evidence of successful completion of similar work as proof of
fulfilling the Pre-qualification Criteria of the tender.

Copy of self-attested valid GST Registration Certificate.

Copy of self-attested ESI registration certificate, OR an affidavit before a first class
judicial magistrate as per the format given in Annexure-G (in case the Tenderer is not
covered under ESI Act or exempted from it). The tenderers, if not covered under ESI Act,
shall, additionally, indemnify SMP, Kolkata against all damages and accidents to his
labourer in a non-judicial stamp paper as per the format given in Annexure-H. The
contractors should declare and state in the averment in the Affidavit and in the indemnity
bond that in case such declaration will be found wrong and false, they will be held
responsible for all consequences in respect of compliance of The Employees State
Insurance Act 1948.

Certified copy of valid Trade License and Electrical Contractor’s License [The bidders
who do not posses electrical contractor license will be allowed to participate, subject to the
condition that the work is to be supervised and certified by an Electrical supervisor having
valid supervisor certificate of competency (SCC)] .

Copy of self-attested PAN Card of the firm / company issued from Income Tax
Department.

Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if
applicable) / else document in support of exemption.

Details of registration under EPF Act: Intending tenderers shall have to furnish the details
of EPF Registration, failing which tender/offer would be liable to be cancelled.
Documentary evidences in support of non-applicability of registration under EPF Act shall
have to be furnished.

A separate statement of the tenderer containing full name and office address of the
Tenderer, names and designation of the officials of the Tenderer connected with the instant
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed
Proforma(Form-D).



(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain
undertaking and also that they or their associates have not been banned or delisted by any
Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed Proforma.

(xii) Details of the firm as per ‘Schedule-O’ of the tender document.

(xiii) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure-I).

(xiv) A declaration has to be furnished by the tenderer instead of submitting EMD as per the
attached format in Annexure-J

N. B.-1: The bidder will have to produce the original documents or any additional documents, if asked for, to
satisfy the Authorities for clarification of his documents or credibility.

N.B.-2: Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they
have made misleading or false representations in the forms, statements and attachments submitted in proof of
the qualification requirements and necessary action will be taken as per Terms & Conditions of NIT.

1. All the document as mentioned here-in-before shall have to be UPLOADED or shall have to
SUBMIT, if asked for, failing which the related offer may be liable to be cancelled. The tenderer
should clearly understand that no information/indication as to price should be entered in the page of
“Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of price anywhere in any
manner in the Techno-commercial part of the tender would lead to rejection of the offer.

2. Please note that there is no provision to take-out the list of parties downloading the tender document
from the website mentioned in NIT. As such bidders are requested to see the website once again
before the due date of tender opening to ensure that they have not missed any CORRIGENDUM
uploaded against the said tender after downloading the tender document. The responsibility of
downloading the related CORRIGENDUM, if any, will be that of downloading parties.

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of any of the
aforesaid criteria shall lead to disqualification of their offers. No alteration shall be made by the Tenderer in
the tender and the tender must be in accordance with the specification. Non conformation to this instruction
shall be treated as non-responsive& hence may disqualify the tender.

3. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial bid.
Price Bids of only techno commercially qualified bidders shall be opened on a suitable date, to be
intimated beforehand. However, for a single part single envelope tender both the Techno-
commercial bids & Price Bids will be opened simultaneously for evaluation.

4. The Trustees reserve the right to accept or reject the tender without assigning any reason whatsoever.

5. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in connection
with preparation or submission of the tenders.

6. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid
Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the
schedule) on the next working day will be considered as scheduled time for the purpose of Site
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as the

case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-
30hrs.
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7.

10

11.

12,

13.

14.

Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if
any further information is required, the same shall be clarified/amended by SMP, Kolkata in the Site
Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a later
date after the Pre-bid meeting. In the event of making any important clarification or amendment of
terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall be immediately
hoisted in SMP, Kolkata’s website for information of all concerned and the same shall form a part of
the Tender Document. Any offer having deviation from SMP, Kolkata’s terms and conditions shall
render such offer unacceptable to SMP, Kolkata. No alteration shall be made by the Tenderer in the
tender document and the offer must be in accordance with the terms and conditions of the tender.
The prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid
meeting in order to make themselves fully aware of the work, site and scope of work as mentioned in
the Bill of Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the
tenderers should accompany proper authorizations letters from their respective organizations.

The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and shall
be binding on the tenderer not withstanding any increase in the prices of the materials and labour or
in the freights or levy or other charges whatsoever and the tenderers shall not be entitled to claim any
increase over the rates quoted by them during the pendency of the contract.

Validity of offer: The offer shall remain valid for acceptance for a period of 120 days from the date
of opening the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the
expiry of tender validity period of 120 days from the date of opening of the Techno-commercial Bid,
the offer of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender
process could not be finalized within 90 days, the EMD’s to be revalidated accordingly.

The tenderers shall distinctly understand that they will be strictly required to conform to all the terms
of the tender and the plea of custom prevailing will not in any case be accepted as an excuse on their
part for infringing of any of the conditions and they shall refrain from sending revised or amended
quotations, after the closing date and time of the tender.

Evaluation criteria:

() During evaluation of Price Part, provided that the bidder submits his offer following e- tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance
by the Trustees.

(i) The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the time
of supply of goods and services.

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid on par with the quoted offer and as per actual measurement. In case of extra
work, the same will be paid as per rate of PWD schedule/ rate of reputed manufacturer /market rate
with justification of rates as the case maybe.

The contract document shall be drawn in English language only.

The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction
of High Court of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The
Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The Contract
Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration
&Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as may be
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applicable. Payment to the labourers to be made as per the minimum wage rate fixed by Chief
Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision
from time to time along with EPF /ESI and other statutory benefits, if applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, Regulations, By-
laws and procedures as are lawfully necessary in the execution of the works. The contractor will be fully
responsible for any delay / damages etc. and keep the Engineer indemnified against all penalties and liabilities
of any kind of noncompliance or infringement of such Acts, Ordinances, Rules, Regulations, By-laws and
procedures.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed
to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour License
from the Competent Authority for deploying requisite nos. of labours in the work and submit the Engineer-In-
Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923as amended by
Amendment Act No. 65 of 1976’ In addition to the above, the Personal Injuries(Compensation Insurance)
Act, 1963 and any modifications thereof and rules made there under from time to time. The contractor shall take
into account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be
payable to him on this account.
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Annexure-C
Special Conditions of Contract

Notice Inviting Tender No.: SMP/KDS/Mech/SE-II/ADV/ 581 dated 14.06.2021

The Tenderer shall carefully examine the whole tender document and shall visit and inspect the site
on his own, obtain all information, which may be necessary for the purpose of the tender/offer. The
Tenderer is advised to acquaint himself with the job involved at the site, laws and by-laws enforced
by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local
information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer in
connection with the preparation of his tender shall be borne by the Tenderer and SMP, Kolkata
accepts no liability in this regard.

Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be
disqualified.

Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by the Trustees, will not be considered.

. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with

the specification. Non conformation to this instruction shall be treated as non-responsive & hence
may disqualify the tender.

The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency only. No foreign exchange is payable
on this contract.

The Contractor shall take adequate insurance cover for persons to be deployed for execution of this
contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate
and make good to the satisfaction of SMP, Kolkata for loss or damage accrued to any property or
rights of SMP, Kolkata whatever, including SMP, Kolkata’s agents/ servants/ employees, or any
third party arising out of or in any way in connection with the execution or purported execution of
the contract and further the contractor shall indemnify SMP, Kolkata against all claims enforceable
against SMP, Kolkata (or agents/servants/employees of SMP, Kolkata) or which would be so
enforceable against SMP, Kolkata where SMP, Kolkata is a private person, in respect of any such
injury (including injury resulting to death), loss or damage to any person whomsoever or property
including all claims which may arise under the Workmen’s Compensation Act or otherwise.

Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money &
security deposit and clause no.8 of GCC regarding delay/extension of time/LD/ Termination of
contract. However, amount of Security deposit will be 3% of the billed value instead of stipulated
values mentioned in the aforementioned clauses of GCC. And a Bid Security Declaration form is to
be submitted in the prescribed format instead of EMD.

Successful Tenderer shall be in all cases responsible for the execution of the work in accordance with
the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities which
the tenderer shall be deemed to have examined.

SMP, Kolkata reserves the right to disqualify any offer, in case they are satisfied that any
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of
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10.

11.

12.

13.

14.

15.

16.

17.

the Tenderers to any officer, employee or representative of SMP, Kolkata or any other person on his
or their behalf in relation to the acceptance of this tender.

The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner stipulated
in this tender document. Any change in the composition of the same during subsequent stage of
tender finalization as well as during the period of execution of the contract shall be immediately
notified in writing to SMP, Kolkata. In the event of any Tenderer failing to comply with the aforesaid
requirement, the tender/ contract, if entered into, may be terminated.

At any time, prior to the last date of submission of Tenders, SMP, Kolkata reserves the right to
amend and modify the Tender Document. Such amendment shall be hoisted in CPP Portal as well as
in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible for any likely ignorance
of any prospective Tenderer in this regard. Such amendment/ modification shall form part of the
Tender and shall be binding upon all the Tenderers. SMP, Kolkata may, at its discretion, alter any of
the major dates like pre-bid meeting, last date of submission and date of opening of the Tender etc. to
enable the Tenderer(s) to have reasonable time to submit their offer after taking into consideration
such amendment/modification.

The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an
excuse on their part for infringing any of the conditions of the tender.

The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By-laws/Statutory
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole
responsibility of the Contractor to comply with the same.

While submitting tender, the conditions of tender, the general conditions of contract and
specifications, drawings etc. shall be read in conjunction with the bill of quantities.

Completion time: Ninety (90) days from the date of placement of order letter.

The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The quantities
shown on the bill of quantities are approximate only and the actual quantities will be intimated when
formal order will be placed. If when preparing the tender documents, the tenderer feels that any
essential item has been omitted from the bill of quantities the prices of which cannot be conveniently
included under any other item, the tenderer shall request the Engineer to insert a suitable item at the
time of Pre-bid meeting. Should the tenderer omit to mention the price of any item in the bill of
quantities, the tender may be treated as cancelled.

The tenderer/s shall distinctly understand:

A. that they will be strictly required to conform to the General Conditions of Contract and
Specification as contained in each of its clause.

B. Non-acceptance/or non-compliance of any of the above terms and conditions may render the
tenders liable to rejection.

Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.

18.

Warranty/Defect Liability Period:The contractor shall make good at his own expenses of all
defects, due to faulty design, materials and workmanship, which may develop under proper use
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during a period of 12 months from the date of commissioning/handing over of the work. Should any
difference of opinion arise on any of the provisions of this clause, the decision of the Engineer shall
be final and binding. In default, the Trustees will be at liberty to get the repairs done and reimbursed
themselves so far as costs therefore are concerned out of the amount lying with them as security
deposit so far as that is practicable. If the costs of such repairs exceeding the amount of security
deposit, the Contractor shall pay the balance to the Trustees forthwith on demand. Where the
Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs will
be payable to the Trustees forthwith on demand.

19. Safety:The Contractor shall take adequate safety precautions for prevention of accidents at site. The
Contractor shall ensure that his employees observe the statutory safety rules and regulations.

20. Entry Permit:The Contractor shall be governed by the following provisions for interfacing safety
custody and proper use of Dock Permits:

A. All representatives and workers of the contractor shall possess the RFID Dock Permit issued by
Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or daily
basis, free of cost. A token charge as per applicable present rate per person per occasion will be
levied for creation of new IDs in the permit system. A separate receipt indicating the details of
the ID along with the amount charged will be issued which may be kept for future reference.

B. The Contractor shall ensure that any Dock Permit issued to their workmen or representative by
the Permit Office are not misused by un-authorized persons for entry into the protected dock
area.

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by the
Contractor in case the Dock Permit issued at their request are found to be misused by any
authority/person.

D. Contractor and their workmen including driver & helper must use PPE i.e. safety helmet, safety
shoe etc. at the time of work inside the dock premises.

E. The Contractor and their defaulting employees shall be liable for legal action against them for
breach of rules regarding entry into the protected area.

21. Permission from statutory bodies: The Contractor shall make arrangement from his own cost for
obtaining permission and relevant clearance from the statutory bodies such as Municipal
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by thebidder.

22. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As made”
drawings including cable route diagram to the Engineer without anycost.

23. Specifications/ Codes and Standards:All works under this contract will be executed according to
the Trustees’ Specification for works. Whenever the details are not specifically covered in the
specifications, relevant provisions in the latest revision and/ or replacements of the Indian Standard
Specifications (IS) or any other International Code of Practice/ CPWD specifications will be
followed. The Contractor shall have to procure copies of such codes/ standards for ready reference of
his own personnel as well as the Engineer or his representative at site at his own cost and without any
additionalreimbursement.

24. Testing and commissioning: Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test and
this record shall be signed by the Contractor’s representative conducting the test. Copies of those
records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate shall be
furnished by the Contract or countersigned by his certified Supervisor under whose direct
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25.

26.

27.

28.

29.

supervision the installation has been carried out. The Testing & Commissioning and its related
charges are to be borne by the Contractor at his own cost.

Identification mark: For identification of various equipment letter/figure writing of sizes varying
from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried out
at the expenses of the contractor as per directive of Engineer.

The tenderer must produce evidence with his tender that he had experience and fully capable of
carrying out work of this class and magnitude and by way of proof shall submit along with his tender
under ‘Schedule-O’ a list of important works of a similar nature successfully carried out by him
giving the dates of commencement and completion of such works and full particulars of his business
organization.

Cleaning during execution and after completion:
Any damage done to the structures during execution of work should be made good by the

contractor at his own cost. On completion of works, the contractor shall reinstate and make good at
his own expense any property or land which might have been disturbed and/or damaged by his
works. He should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable material found during the course of execution at the work
site or its vicinity to SMP, Kolkata store/yard, dispose of the debris beyond the port area all at his
own expenses by his own transport and labour and clean out all part of the work and leave everything
clean and tidy to the entire satisfaction of the Engineer.

Protection of existingservice:
The contractor must pay full attention to the fact that the existing service facilities for SMP, Kolkata

are not disturbed at any time due to storing of materials and rubbish and take every precaution to
keep the entrance passage clear is the same are being used by the labourer. The contractor shall be
held liable for all damage and inference to the existing service/structures caused by him in execution
of works. Should any damage be done to the existing service/structures in general, the contractor
shall make good the same and any further work considered necessary by the Engineer’s
representative without any delay otherwise the cost of such repairing shall be recovered from his
running account bill for which Engineer’s decision shall be final &binding.

SafetyMeasures:
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working

conditions and follow all safety precautions for prevention of injury or accidents and safeguarding
life and property. The contractor shall comply with relevant provisions of Dock Workers (Safety,
Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990
and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of
the works, tools, plant, machineries, equipment etc. wherever so required. The contractor shall further
comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in
regards to safety which may relate to temporary, enabling or permanent works, working of tools,
plants, machineries, equipment, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be
available in proper condition. The contractor shall provide PPE’s (Personal Protective Equipment)
such as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety
belts for working at heights; protective face and eye shield, goggles, hand gloves for welding / gas
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30.

31.

32.

33.

34.

35.

36.

cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for
painting works, mixing and handling materials etc., as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes. Use of hoisting machines and tackles including their
attachments, construction tools, machineries and equipment shall comply with the relevant safety
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and
other safety gear is to be provided by the successful contractor to the worker during handling /
removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above
safety measures at his own cost.

The successful bidder shall also ensure that:

(1) No damage is caused to plants and vegetation unless the same is required for execution of the
project proper.

(i1)) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant
life.

(i11) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to
be disposed ofsuitably.

Forwarding ofMaterials:
All dismantled unserviceable materials are to be disposed of beyond the office compound and in

conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall
have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials that may
be found during the process of execution of the work to the Trustees sales yard or any other site/
Godown including labour, transportations, loading, unloading all complete as per the direction of
the Engineer.

SMP, Kolkata will issue necessary permits/ photo permits free of costs for all the personnel of the
contractor or his sub-contractor who will be involved in the tendered work. On closure of the
contract, all these permits shall have to be returned before finalization of the pending bills/dues.

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment
etc. required for commissioning of the work & maintenance work thereafter at no extra cost to
Kolkata Port Trust.

The contractor shall start the work on “As-1s-where-is” basis of the electrical installations.

The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at no
extra cost to Kolkata Port Trust.

SMP, Kolkata will provide general security of the entire working area. SMP, Kolkata is covered by
ISPS (International Ship and Port Faculties Security) code. The contractor shall have to arrange
for security of their materials, stock etc., if considered necessary and related coverage at his cost.

The stores/equipment/plant/machineries shall strictly conform to the tender specifications and shall
be capable of satisfactorily performing the duties intended for in the specification.
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37.

38.

39.

40.

41.

42.

43.

44,

45.

46.

47.

48.

Electricity will be provided free of cost from nearest available source for carrying out the works, if
necessary. Water and Toilet facility, as available within the premises, shall be extended to the
Contractor’s men free of cost.

The contractor or his employees shall not use the premises allotted to him for any purpose other than
for carrying out the work allotted as per the contract and shall not act in any manner as to cause any
nuisance or annoyance to SMP, Kolkata or the participants /visitors at the port. The firm/contractor
shall not allow or permit employees to participate in any trade union activities, organization in
and around the premises of SMP, Kolkata.

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and
materials to be used this contract.

SMP, Kolkata and the contractor will nominate a number of officers with their contact nos.
indicating the chain of command at the field level that will operate within the terms of the contract to
ensure minimum interruption, smooth functioning and optimum utilization of the electrical
installations and the related distribution system.

The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation
and Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if any,
while executing the contractual works.

The Contractor shall supply, bound into suitable folder two sets of operating and maintenance &
fault finding manual for use by the Engineer with three sets of complete general lay out, assembly
drawings and illustrated spare parts catalogue for the stores/ plant/equipment/item.

Contractor shall have to arrange security for their equipment/office/stores etc. at their own cost and
responsibility.

All equipment covered under this tender must be available from indigenous sources and the
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from the
date of commissioning. No foreign exchange will be made available.

The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged in
the equipment.

An agreement shall have to be executed at the expense of the contractor within 30 days from the date
of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 60/- as
per format enclosed with the General Conditions of Contract. All correspondence between the
contractor and SMP, Kolkata and all documents to be submitted from the date of opening of tender
up to the issuance of work order should form part of the contract agreement.

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work
including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer. During
erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment,
etc. at site by his own men at his own cost. However, only space for keeping the materials for
execution of the work may be provided by SMP, Kolkata on free of cost basis.

The contract shall be drawn up in English language only.
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49.

50.

51

52.

53.

54.

55.

56.

57.

38.

59.

60.

The firm /contractor shall at all times, during the continuance of agreement, obey and observe all
direction and instruction given by the Engineer or his authorized officials.

The contract may be terminated at one month’s notice by SMP, Kolkata if any one of the stipulated
conditions agreed upon by the selected bidder is not met to the satisfaction of SMP, Kolkata. Further,
the contract shall stand terminated automatically after completion of the work.

The responsibility in respect of the antecedents/Credentials of the persons engaged by the contractor
rest with the contractor.

Operation and maintenance of all electrical installation in accordance with Manufacture’s
specification, instruction Manuals, IE Rules and other relevant rules are to be carried out.

The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any
undesirable or unfair activities in the premises of SMP, Kolkata, the contractor will solely be
responsible for all the consequences apart from the liberty of SMP, Kolkata office to lodge
complaints before appropriate authorities.

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and
demonstration of the equipment, quoted for.

The tenderer shall along with the tender submit the detailed description of the equipment quoted for
and enumerate the aspect of operation and maintenance facilities and shall enclose necessary
literature.

The equipment shall be supplied and delivered at the specified site by the contractor at his own cost.

All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid
through ECS. For this purpose, following details are to be furnished by the tenderer:

i Name of the bank :

i. Name of the Branch with Code No.

ii. Bank account no. :

iv. Type of account : Saving/Current/Cash Credit

v. MICR No :

vi. IFSC Code

The account shall have to be with a bank within the ECS zone prescribed by the RBI.

The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply
materials and execute the work as per Technical Data offered by them.

All materials are to be supplied progressively as required at site subject to prior approval of Engineer
or his representative.

During course of examination of Techno-commercial Bid, the bidders if asked for shall furnish any
or additional documents for the purpose of evaluation of his/their bids. The price part of bid of those
bidders who qualifies in the techno-commercial part as per qualifying criteria of the NIT shall be
considered for price evaluation as per terms of tender document.
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61.

62.

63.

64.

65.

66.

67.

68.

Priority of ContractDocuments:

The several documents forming the Contract are to be taken as mutually explanatory to one another,
but in case of ambiguity or discrepancies, the same shall be explained and adjudicated by the
Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon
which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the
stipulations in the various documents forming a part of the Contract are found to be in variation in
any respect then, unless a different intention appears, the provision(s) of one will override others (but
only to the extent these are at variance) in order of precedence as given in the list below i.e. a
particular item in the list will take precedence over all those placed lower down the list:

The following documents of the Contract Agreement will be in the following sequence:

a) Letter of Intent (Lol) / Work Order

b) Special Conditions of Contract

¢) Scope of work and Terms of Payment

d) Bill of Quantities

e) Instructions to the Tenderer

f) General Conditions of Contract

g) Any other document(s) forming part of the Contract.

Custodian Certificate: After delivery at site the supplied materials are to be verified by SMP,
Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for
consumption of such materials in the instant work.

Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of
SMP, Kolkata’s General Conditions of Contract.

Special / Additional Security may be arranged by the contractor at the site at no extra cost to SMP,
Kolkata over and above the General Security provided within SMP, Kolkata premises by Port
Security Authority.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the
Engineer, SMP, Kolkata, thereon shall be final and binding upon all parties.

Good Conduct:If a bidder has had previous history of “defined misconduct”(such as banning from/
by any government sector, premature termination of a contract solely on bidder’s fault, criminal case
pending against the company or its owner/ current director filed by a government entity etc.), his
offer is liable to be ignored.

Whenever instances of submission of fraudulent/misleading document(s) are detected by the Port
Authorities, appropriate penal action will be unleashed. It must be realised that submission of
fraudulent/forged document(s) to a Government department is not only a Civil/contractual offence,
but might attract Criminal Culpability under Indian Penal Code. Competent Authority will take
Range of punitive actions as per guidelines in case of detection of such fraud/forgery/deliberate
misrepresentation of documents during the bidding process or afterwards.

Preference to Make in India: The policy of the Govt. of India to encourage “Make in India” and promote
manufacturing and production of goods and services in India as per the “Public Procurement (Preference
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69.

70.

to Make in India), Order 2017- Revision regarding”, circulated by the Department of Promotion of
Industry and Internal Trade, Ministry of Commerce and Industry, Govt. of India vide Order No. P-
45021/2/2017-PP (BE-II) dated 04.06.2020; subsequently revised vide Order No. P-45021/2/2017-PP
(BE-II) dated 16.09.2020 will be applicable for this tender.

Bidder from a country sharing land border with India: Any bidder from a country which shares land
border with India will be eligible to bid as per the OM No. F6/18/2019-PPD dated 23.07.2020 circulated
by the Department of Expenditure (Public Procurement Division), Ministry of Finance, Govt. of India.

Import from Prior Reference countries: Attention is invited to the provision contained in Ministry of

Power, Govt. of India’s Order no. 25-11/06/2018-PG dated 02.07.2020 which reads that “Any import

of equipment/components/parts from “prior reference” countries as specified or by persons owned by

controlled by or subject to the jurisdiction or the directions of these prior reference countries will
require prior permission of the Govt. of India.” It is hereby clarified that for the purpose of aforesaid
stipulation, “prior reference” country means a country which shares a land border with India.

Attention is further invited to Ministry of Power, Govt. of India’s Order no. 25-4/1/2019-PG-Part (1)

dated 02.07.2020 wherein it is clarified that “Notwithstanding above, it is further clarified that the

restrictions related to “prior reference” countries will not apply in the following cases:

A. The bidders/imports from those countries (even if sharing a land border with India) to which the
Government of India has extended lines of credit or in which the Government of India is engaged
in development of projects. Updated lists of countries to which lines of credit have been extended
or in which development projects are undertaken are given in the website of Ministry of External
affairs.

B. Bona fide procurements made through GeM without knowing the country of bidder till the date
fixed by GeM for the purpose.

C. Bona fide small procurements, made without knowing the country of bidder and

D. In projects which receive international funding with the approval of the Department of Economic
Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the project shall
normally be followed.”

. TERMS OFPAYMENT:

Supplyitems:
60% payment against supply and delivery of materials / equipment / machineries / items on
production of proper purchase documents / challans at site together with required Test
Certificates (as applicable) etc. from appropriate authorities including inspection certificate of
SMP, Kolkata’s representative, as applicable and on submission of Custodian Certificate.
30% payment against installation and commissioning.
10% payment against testing and handing over of the entire work after completion of work as per
NIT.
Installation and Commissioning:
90% payment against installation and commissioning.
10% payment against testing and handing over of the entire work after completion work as per

NIT.
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Any defect and /or deficiency in the equipment supplied shall have to be made good by the contractor before
any bill is passed for payment. Payment will be made subject to security deposit clause no. 3.4, 3.5 & 9 of
GCC. Payment will be made on the basis of actual measurement.

72. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in all
respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of
supply of goods and services.

Relevant GST Clause:

L

IL

ML

Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its returns
and payment of taxes is alsomade.

The supplier/service Provider agrees to comply with all applicable GST Laws, including GST acts, rules,
regulations, procedures, circulars and interaction there under applicable in India from time to time and to
ensure that such compliance is done within the time prescribed under such laws. Supplier/Service
Provider should ensure accurate transaction details, as required by GST Laws are timely uploaded in
GSTN. In case there is any mismatch between the uploaded in GSTN by supplier/service provider and
details available with SMP, Kolkata, then payment to supplier/service provider to the extent of GST
relating to the invoice/s under mismatch may be retained from due payment till such time SMP, Kolkata
is not sure that accurate tax amount is finally reflected in the GSTN to SMP, Kolkata’s account and is
finally available to the SMP, Kolkata in terms of GST Laws and that the credit of GST taken by SMP,
Kolkata is not required to be reversed at a later date along with applicable interest.

SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered by it due to
any non-compliance of tax law by the suppliet/service provider. Any loss of input tax credit to SMP,
Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment
inconsideration payable.

Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to claim tax
benefit on the same shall be issued by you for a particular year before September of the succeeding

financial year.

The purchase order/work order shall be void, if at any point of time you are found to be a blacklisted
dealer as per GSTN rating system and further no payment shall be entertained.
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73. DETAILED SCRUTINY OF E-TENDERERS:
Documents are to be uploaded:

i.
ii.
iil.

iv.
vi.
vii.

viii.

ix.

xi.
Xii.

Xiii.
Xiv.
XV.

Xvi.

Xvii.

GST Registration certificate.

Valid Trade License.

Valid Professional Tax Clearance Certificate / Up to date tax payment challan (if
applicable) /else document in support of exemption.

Proof of possession of valid Employees’ Provident Fund (EPF) Account or Documentary
evidences in support of non-applicability of registration under EPF Act shall have to be
furnished.

Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit
and Indemnity Bond.

Details of the firm as per ‘Schedule-O’ (in Volume-I) of the tender document.

Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the
earlier mentioned pre-qualification criteria.

Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2017-18, 2018-19 & 2019-20) and the same should be audited as per
relevant norms wherever required. In the event of non-availability of Audited Balance
Sheets for the financial year ending 31.03.2020, the turn over for that financial year has to
be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN.

Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly
signed by the Bidder under office seal.

Cost of Tender documents / NSIC Registration certificate or DIC Certificate.

Certified copies of PAN Card.

Electrical Contractor License [The bidders who do not posses electrical contractor license
will be allowed to participate, subject to the condition that the work is to be supervised and
certified by an Electrical supervisor having valid supervisor certificate of competency
(SCO)].

Proforma (Form-D).

Covering Letter.

Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure—I).

Bid Security Declaration form (Annexure-J)

xviii.Checklist of Documents to be uploaded (Annexure—K)
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During techno-commercial evaluation of tender, an offer shall be considered non-responsive in
case of non-submission of the following ‘Essential’ documents or non-fulfillment of following
criteria:
i. It is not accompanied by requisite tender paper cost,
ii. It is not accompanied by NSIC certificate as an exemption from depositing earnest
money & tender paper cost,
iii. It does not meet the pre-qualification criteria as stipulated in the NIT.

In addition to the above, a bidder may be disqualified if:

1. The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely / offer or tender if submitted with any deviation
from the tender terms &conditions.

2. The validity of the offer is less than tender stipulation.

3. All the documents required as per NIT are not uploaded or not submitted, even after
asked for.

4. The bidder provides misleading or false information in the statements and documents
submitted.

5. Record of unsatisfactory performance during the last seven years, such as abandoning
of work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial
bankruptcy etc.

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.

71. All other terms and conditions excepting those mentioned separately shall be governed by
SMP, Kolkata’s General Condition of Contract.

24



Annexure - D
SCOPE OF WORK

Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/581 dated 14.06.2021

1. Supply, delivery, installation and commissioning of PVC Backlit Glow Sign Display Board at
different locations of NSD & KPD, as per direction of Engineer in Charge or his representative.

2. Design, Supply, delivery, installation & commissioning of Non-corrosive iron structure for

installation of PVC Backlit Glow Sign Display Board.

Content of the signage board is to be obtained from Office of Superintending Engineer (Elect.)-II.

4. Connection of PVC Backlit Glow Sign Display Board to the nearest power supply is to be carried
out as per direction of Engineer in Charge or his representative.

(8]

Any work, considered required by the contractor and not mentioned hereunder, for successful
completion of the project, is to be included in the item of Bill of Quantity suitably which should be
finalized in the pre bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 with
latest amendments and latest revised IS Code of Practice.

Including all appurtenant works as described and set forth in, Bill of Quantities, Special Conditions
of contract, Technical Specification of works, and Specification of materials & Workmanship with all
additional or varied works which may thereafter be required in Accordance with Clause 7 of General
conditions of contract and as per direction of the Engineer-in—Charge.

The intending tenderer shall inspect the site of work in consultation with the Superintending
Engineer (Electrical), SMP, Kolkata and acquaint himself with the nature of Work before preparing
his tender. His attention is drawn to the Conditions of Contract in this regard. No excuse on ignorance
as to the site General Conditions will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required for work
purposes etc.

b) Prepare and submit for review and assessment to the Engineer working drawings showing how the
work is actually going to be done as may be required by him.

¢) The contractor shall carry out the work in phased manner as per availability of the site so that
normal day to day activities are not affected for which no such extra payment will be entertained.

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of
Practice and relevant portion of National Building Code particularly with respect to fire safety and
also code of practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and
code of practice for earthing IS 3043:1987 and Dock safety rule & regulation.

The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting

machineries, transport etc., required for the execution of total work. They should also provide all
materials, supervision, services, scaffolding and temporary lighting as required for work purpose etc.
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Drawing / Document Submission & Approval:

The GA Drawings of the PVC Backlit Glow Sign Display Board should be prepared by the
Successful Tenderer and the same should be submitted to the Engineer for necessary approval before
delivery & installation. The GA drawing of PVC Backlit Glow Sign Display Board should have
indication of overall dimensions, individual lettering dimension, individual line dimension, dimension
of spacing in between letters & lines etc.

Inspection and Testing:

Inspection of the items to be supplied by the contractor will be carried out by the Engineer or
his representative (physically) at site.

Inspection and testing will be carried out by SMP, Kolkata Engineer. Inspection will be carried
out as applicable as per relevant Standard/ Technical Specification/ Approved Drawing etc. All pre
commissioning tests shall be carried out by the authorized representative of the firm having valid
Supervisor’s Certificate of Competency.
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TECHNICAL SPECIFICATIONS

i) The PVC Backlit Glow Sign Display Board should have dimension as mentioned in the BOQ.
LED Tube lights as per BOQ with complete internal wiring & finishing are to be fixed within
the cabinet box of display board.

ii) The PVC Backlit Glow Sign Display Board should be designed in such a way (for example
using gasket etc.) so that ingression of water, dust particle etc. can be eliminated.

iiiy ~ The display board to be hoisted on suitable size Non-corrosive MS iron structure and shall be
supplied with mounting arrangement for easy installation.

iv)  Non-corrosive MS iron structure shall be designed considering site condition & as per the
instruction of Engineer in Charge. Suitable foundation of the MS Iron Structure should be
constructed by the contractor, where necessary. The structure, where it has to be installed on
wall, should have necessary provision.

V) Suitable connector should be provided for distributing power supply to the LED Tube lights.

vi) LED Tube lights should be properly arranged within the cabinet so that it can be easily
removed when they become defective and a fresh Light can be fixed to make the system
functional again.

vii)  Cables/Wires provided for each of the display boards shall have sufficient cross-sectional area
to withstand power load of the display board.

Note:

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for
installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of MS
Pipes, clamps and accessories shall be deemed to be included in the rates for installation of the items
for which these items are intended. Tenderers are advised to build up the installation prices
accordingly. Any claim in this regard on the plea that the item is not specifically mentioned shall not
be entertained.

Cleaning of site:

On completion of works, the contractor shall reinstate and make good at his own expense any property
or land which might have been disturbed and/or damaged by his works. Contractor should also clean
the site as required during execution and fully clear the site after completion of all the works. Any
holes/drillings/openings/damages made on the wall/roof for drawing of cables/installation of
equipment shall be made good by the tenderer at his own cost.

List of Makes
Item Make
LED Tube Light Philips/Wipro/Bajaj/Crompton/ Havells
LED Chip Cree/Nichia/Osram/Lumiled/GE
GI sheet for back panel Tata, Jindal, Bansal
PVC Copper wire for internal wiring KDK-Evershine/ Finolex/ Havells/ Polycab.
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Annexure — E
PREAMBLE TO THE BILL OF QUANTITIES

Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/581 dated 14.06.2021

Name of the Work: Supply, Installation, Testing & Commissioning of 32 Nos. PVC Backlit Glow
Sign Display Board along with allied electrical works for NSD and KPD of
SMP, Kolkata.

l. The Bill of Quantities must be read with the General Conditions of Contract, the Special

Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have

examined the above documents and to have thoroughly familiarise himself with the total scope of

work and its mode of execution.

2. The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work
shall be measured jointly by the Engineer or his Representative.

3. General direction and description of work or materials given elsewhere in the contract
documents are not necessarily repeated in the description of items in the Bill of Quantities.

4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to
cover the complete and finished work, inter-alia, all costs and expenses which may be required for
successful completion of the works together with all risks, liabilities, contingencies, insurance, octroi,
royalties, taxes and obligations imposed or implied by the Contractor.

5. Where separate items such as mobilisation, demobilisation, temporary works etc., have not
been provided in the Bill of Quantities for works required under the Contract, then the cost of such
works shall be deemed to have been included in the prices and rates of other items.

6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out
the followings:-

a. The provision, storage, transport, handling, use distribution and maintenance of all materials,
plans, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

b. The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

c. Setting out including measurement and supervision.

d. The provision, storage, transport, use handling, distribution and maintenance of consumable
stores, fuel.

e. All First Aid, Welfare and safety requirements.

f. Damage caused to the works, plants, materials and consumables stores caused by weather.

g. Licence, fees and other charges for compliance of Government Acts and Rules that are in force
and applicable.

7. The Contractor should be held responsible for the safe custody of materials, machineries etc. at
site procured by him or issued to him by the Trustees.

8. This being a percentage rate tender, the Bidder shall quote his rates as percentage above /
below / at par with the estimated amount put to tender on line based on his own analysis.
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers.

28



PRICE BID / Bill of Quantity (BOQ)

Supply, installation & commissioning of 32 nos. PVC Backlit Glow Sign Display Board along with allied
Electrical Work for NSD and KPD.

SI. Description Qty. | Unit | Unit Rate (Rs.) Total amount (Rs.)
No.
1 Supply and delivery of | 32 | Nos. % 14,283.66 34,57,077.33

anticorrosive 1 mm. thick GI
cabinet box of dimensions (10 fit x
6 ft) which can accommodate the
contents of the PVC Backlit Glow
Sign Display Board.

2 Inscription of Safety Messages | 32 | Nos. % 13,283.66 34,25,077.12
with diagram on PVC display
Board. Messages should be made
from Acrylic/Vinyl letter of 1 feet
height (min.) written in three
languages fronts namely, English
font, Hindi font & Bengali font for
each display Board which should
be suitable for self -display.

3 Supply and delivery of the (10 fitx | 32 | Nos. X 11,385.66 33,64,341.12
6 ft) front PVC Backlit Glow Sign
Display Sheet of the Display Board
and fixing of the same on the GI
Cabinet box.

4 Supplying, delivery & fixing of 16 | 32 | Nos. %9,018.00 % 2,88,576.00
nos. 20 W LED Tubelight (reputed
make) for each Display Board with
complete power supply
arrangement. Colour Temperature
of the LED should be 6500 K.

5 Installation of Display Board with | 32 | Nos. %7,463.00 %2,38,816.00
necessary fittings on non-corrosive
iron structure as per Scope of work
& Technical Specification.

Grand Total= 17,73,887.57

(In Words: Rupees Seventeen Lakh Seventy Three Thousand Eight Hundred and Eighty
Seven and Fifty Seven Paisa Only)

Note:
1. The quantity above may increase or decrease as per requirement for which payment will be
made as per actual.
2. The rate quoted should be exclusive of GST and should be considered to complete the work in
all respect.
3. GST will be paid extra at applicable rates at the time of supply of goods and services.

PRICE SHOULD BE EXCLUSIVE OF GST
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Tenderer to fill up the following [score out which is not applicable]

PRICE NOT TO BE QUOTED HERE

(@) e %
(in figures) Below par (-) Rs.
......................................................... Percent
(in words)
(B) e %
(in figures) At par NIL
......................................................... Percent
(in words)
(©) e %
(in figures) Above par (+) Rs.
......................................................... Percent
(in words)

Total Tendered Amount: Rs.

Total tendered amount (in words )

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]

Permanent Income Tax A/C.INO... .oviiiriiiiii e,

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /stated above are to be
carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation:
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Annexure — F

Profile of Tenderer / FORM -D

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. SMP/
KDS/Mech/SE-I/ADV/581 dated 14.06.2021, those mentioned in the “General Conditions of Contract”
enclosed with this Tender Document as well as decisions taken in the pre-bid techno-commercial
conference, if any. Our relevant particulars are furnished hereunder:

Particulars To be filled in by the Tenderer or to be
mentioned as “none ”

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer including
Police Station

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the Tenderer

Mobile/land line Telephone No. of the contact
person of the Tenderer.

Name of the partners/directors/ members, as
applicable, in this particular contract

Name of their authorized representative(s) who
would handle the contract on their behalf.
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]|

Covering Letter
Ref. No............ Date:

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

Lo Ve, i (Name of Tenderer) having examined the
Tender  Document and  understood its  contents,  hereby  submit our  Tender
10 P (NIT No. SMP/KDS/Mech/SE-I/ADV/.......
Dated............. and confirm that we unconditionally accept all the terms and conditions of the same

including the Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the Appendices are true
and correct and all documents accompanying such tender are true copies of their respectiveoriginals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as SMP, Kolkata) any additional
information it may find necessary or require to supplement or authenticate the Tender.

L (Name of Tenderer) hereby undertake that we will
abide by the decisions of SMP, Kolkata in the matter of examination, evaluation and selection of
Successful Tenderer and shall refrain from challenging or questioning any decision taken by SMP, Kolkata
in this regard. We further acknowledge the right of SMP, Kolkata to reject our tender without assigning
any reason or otherwise and hereby waive our right to challenge the same on any account whatsoever.

5. We also certify the following:
(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other
legal authority from participating in any Tender/Contract/Agreement of whatever kind.

(b) We have also not been expelled from any project or contract nor have had any contract terminated for
breach in the last 3 years ending on the date of opening of the techno commercial part of the tender.
6. We declare that:

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any,
issued by SMP, Kolkata thereon.

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will
engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.
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7. We understand that SMP, Kolkata reserves the right to accept or reject any tender and to annul the
tendering process and reject all tenders at any time without any liability or any obligation for such

acceptance, rejection or annulment without assigning any reason thereof.

Yours faithfully,

Signature of Tenderer...........ccoooiiiiiiii i,

N A ittt
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA

SCHEDULE — “O”

Tenderers must fill in the undernoted column:

SI. Full particulars | Value of | Contract Actual Name and Name and
No of similar work completion | completion | Addresses of | Addresses
works carried time time Authorities to whom
out by for whom reference
Tenderer work was can be
carried out made
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SCHEDULE — “0Q”
Sheet — 2

The Tenderers are also requested to furnish the following particulars:
A. In case of a Limited Company:
1. Name of the Company
2. Address of its present registered office:
3. Date of its incorporation
4. Full ;name and address of each
of'its Directors — any special particulars
as to Directors if desired to be stated
5. Name, address and other necessary :
Particulars of Managing Agents, if any,
Appointed by the Company
6. Copies of Memorandum and Articles of
Association (with the latest amendments,

if any)

7. Copies of audited Balance Sheets of the
Company for the last three years.
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SCHEDULE — “0Q”
Sheet — 3

B. In case of aFirm:
1. Name and address of the firm

2. When business started

3. Ifregistered, a certified copy of Certificate
of Registration

4. A certified copy of the Deed Of Partnership

5. Full name and address of each of the
Partners and the interest of each partner
in the Partnership. Any special
particulars as to Partners if desired to be
stated

6. Whether the firm pays income tax over
Rs.10, 000/- per year
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SCHEDULE — “O”

C. In_case of anIndividual:

1. Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

2. Name of the father of the Tenderer

3. Whether the Tenderer carried on
business in his own name or any
other name

4. When business was started and by whom

5. Whether any other person isinterested
in the business directly or indirectly,
if so, name, address, etc. of such persons
and the nature of such interest.

6. Whether the Tenderer pays income tax
over Rs.10,000/- per year

DATED, the........c.cccoviiiinin.

Sheet — 4
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Annexure — G

FORMAT OF AFFIDAVIT
On the Rupees Ten Non — Judicial Stamp Paper

BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT-------------
AFFIDAVIT

do hereby solemnly affirm and declare as follows:

1. That I am the proprietor/Partner of having office at ------------ and carrying on

business on the said name and style.
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be mentioned
in affidavit.)

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no----------------
----- of Tender no issued by Kolkata Port Trust in respect of the work(the name

of the work is to be mentioned)
That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, I will be held responsible for all the
consequences in respect of compliance of The Employees State Insurance Act, 1948

DEPONENT

Identified by me
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Annexure — H

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non — Judicial Stamp Paper

INDEMNITYB D

By THIS BONDI, Shri/Smt e , son of Shri/Smt
____________________________________________________________________________________________________________ Residing at . by
occupation ------------ the Partner/Proprietor/Director having office at-----------

---- am a tenderer under Mechanical Engineering Department, Kolkata Port Trust (A statutory body
under MPT Act, 1963)

WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under E.S.I Act
or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering Department, Kolkata
Port Trust against all damages and accident to the Labourer Tenderer/contractor.

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named herein
above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND ACCIDENT
OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the Kolkata Port Trust
and which shall be legal and /or claimed by the Kolkata Port Trust during the execution of the work
stated in the NITNO of

AND the contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata Port
Trust and its administrator and representative.

And also all such possible claim or demand for damages and accidents. In the event the declaration is
found to be wrong and false, the tenderer will be held responsible for all the consequences in respect of
compliance of The Employees State Insurance Act,1948.

In WITNESS WHEREOF I ,the Partner/Proprietor/Director Hereto
set and seal this the Day of

Sureties Signature of the Indemnifier
1. Signature:

Name:

Address:

2. Signature:
Name:
Address:

3 Witness
Signature

Name:
Address
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Annexure —I

D MENT TOBED LOADED. FILLED 1 DER BIDDER’S LETTER HEAD
SIGNED, SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,
Y, et ettt e naeenns (Name of Tenderer) have fully read and

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the instant e-tender

and no other source, and will comply to the said Tender document, GCC and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender
document.
Yours faithfully,
Signature of Tenderer...............ccooeviiiiiiiiininnnnn.
NaME: .o e
DeSIgNatioN: «.uueiiiiee et e

DAt oo

Seal of the tenderer.......oooviiiiiiiiii i,
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Annexure-]

Bid Securing Declaration Form

NIT No.: SMP/KDS/Mech/SE-I/ADV/581 dated 14.06.2021
To, Date: ............
The Chief Mechanical Engineer,
Mechanical and Electrical Engineering Department,
Syama Prasad Mookerjee Port, Kolkata,
8, Garden Reach Road,
Kolkata — 700 043.

Sir,

I/We, The undersigned, declare that:

I/We understand that according to the terms and conditions of the Tender vide NIT No.
.................................. dated ..............., the bid must be supported by a Bid Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of three
years from the date of notification, if I am /We are in a breach of any obligation under the tender
conditions in any manner as follows:

(a) have withdrawn/modified/amended, impaired or derogated from the tender, my/our Bid
during the period of bid validity specified in the form of Bid; or

(b) notification of the acceptance of our Bid during the period of bid validity (i) have failed or
refused to execute the contract, if required, or (i1) failed or refused to furnish the Performance
Security, in accordance with the terms and conditions of the tender.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful
Bidder, upon award of order in favour of the successful bidder.

Signature with date: ..........................

Name: ....coovviiiiiii i,
Seal: ..o,

Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to the
Joint Venture that submits the bid.

41



Annexure-K

Checklist for Documents to be Uploaded

[Bidder to submit this document completely filled up for evaluation of its offer]
Name of the Firm:

SL Details of Documents as Uploaded
No Documents to be uploaded as per instructions of NIT
Earnest Money
1 (details of DD no./Banker’s Cheque No. with date or NSIC No.
with validity period, if applicable, to be mentioned here)
Tender Fee
2 (details of DD no./Banker’s Cheque No. with date or NSIC No.
with validity period, if applicable, to be mentioned here)
3 | PAN No.
4 Trade License Details
5 Electrical Contractor License Details (No. & Validity period)
6 ESI Regn. No. (If registered)
7 Affidavit/Indemnity Bond Uploaded (Yes/No) (If ESI Registration
is not applicable for the firm)
8 PF Regn. No.
9 | GST Regn. certificate No.
10 | Professional Tax No.
11 | Undertaking (Annexure-I) Uploaded (Yes/No)
12 | Form -D, Covering letter Uploaded (Yes/No)
13 | Schedule ‘O’ Uploaded (Yes/No)
14 | Status of Tenderer (i.e. Pvt. Ltd./Partnership/Proprietorship etc.)
15 | Bid Securing Declaration Form Uploaded (Annexure-])
"Financial Turnover FY: 2017-18
(Average of Last 3 year | py. 501819
turnover shall be 30% of i
the Tender value)" FY: 2019-20
Details as required for Name of Bank with Code
ECS Payment
15 | [Scanned copy of Branch Name
unissued cheque is to
be uploaded.] Typeof A/C
A/Cno.
MICR Code
IFSC No.

Note: No field is to be left blank.

Signature of Tenderer.............c..cooviiiiiiiiiiiiiii
NaAME: oo
Designation: .............cocoiiiiiiii
Date: oo
Seal of the tenderer............cocovviiiiiiiiiiiiiicceeeeea,




Annexure —L

KOLKATA PORT TRUST

8, Garden Reach Road, Kolkata — 700 043.

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
OF

THE 6™ MEETING HELD ON 27™ MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1.
1.0.

1.1

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.12.

1.13.

1.14.

1.15

1.16.

1.17.
1.18.

1.19.

DEFINITIONS

In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in

assigned to them, except where the context otherwise required.
"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns.
"Chairman'' means the Chairman of the Board and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.
"Contractor ' means the person or persons; Firm or Company whose tender /offer has been accepted by the
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board /
Chairman.
"Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief Engineer,
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief
Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure &
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the employer,
with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of the
"Engineer' so designated.
"Engineer's Representative''means any subordinate Engineer or Assistant to the Engineer or any other
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
"Work ' means the Work to be executed in accordance with the Contract and includes authorized "Extra Works"
and "Excess Works" and Temporary Works.
"Temporary Works' means all temporary works of every kind required in or about the execution, completion
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins
for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms.
"Extra Works'' means those works required by the Engineer for completion of the Contract which were not
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender.
"Excess Works" means the required quantities of work in excess of the provision made against any item of the Bill
of Quantities.
"Specifications''means the relevant and appropriate Bureau of Indian Standard's Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the Tender.
"Drawings''means the drawings referred to in the Tender and specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or
approved in writing by the Engineer.
"Contract''means and includes the General and Special Conditions of Contract, Specifications, Drawings,
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if
separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.
"Constructional Plant''means all appliances or things of whatsoever nature required in or about the
execution, completion or maintenance of the works or temporary works and includes (without thereby limiting the
foregoing definition) all machinery and tools but does not include materials or other things intended to form or
forming part of the permanent work.
"Site'" means the land and other places, on, under, in or through which the works are to be executed or carried out
and any other lands or places provided by the Trustees for the purpose of the Contract.
"Contract Price''means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor,
subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions
here-in-after contained.

"Month'' means English Calendar Month.
"Excepted risks'are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether
war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the excepted risks)

Word importing the singular only, also includes the plural and vice-versa where the context so required.

The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract.
Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether
on or off the site.
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE
2.0. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of
the Engineer and shall comply with the Engineer's direction on any matter whatsoever.

2.1. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the
Engineer's Representative

2.2. The Engineer shall have full power and authority
(a) to supply to the contractor from time to time during the progress of the works such further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the works
and the contractor shall carry out and be bound by the same.
(b) to alter or modify the specification of any material and workmanship and to inspect the work at any time.
(c) to order for any variation, alternation and modification of the work and for extra works.
(d) to issue certificates as per contract
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee.
(f) to grant extension of completion time.

2.3. The Engineer's representative shall:
(a) watch and supervise the works,
(b) test and examine any material to be used or workmanship employed in connection with the work.
(c) have power to disapprove and material and workmanship not in accordance with the contract and the contractor
shall comply with his direction in this regard.
(d) take measurements of work done by the contractor for the purpose of payment or otherwise.
(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own expense,
() have powers to issue alteration order not implying modification design and extension of completion time of the
work and
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in writing by
the Engineer under intimation to the Contractor.

2.4. Provided always that the Engineer's Representative shall have no power:
(a) to order any work involving delay or any extra payment by the Trustees,
(b) to make variation of or in the works and
(c) to relieve the Contractor of any of his duties or obligations under the Contract.

2.5. Provided also as follows:

(a) Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the
Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, braking-up
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for the
loss sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision.

(c) Any written instructions or written approval given by the Engineer's Representative to the contractor, within the
terms of delegation of power and authority vested in Engineer to his Representative in writing shall bind the
contractor and the Trustees as though it had been given by the Engineer, who may from time to time make such
delegation. Contractor and the Trustees as though it had been given by the Engineer, who may from time to time,
make such delegation.

3. THE TENDER / OFFER AND ITS PRE-REQUISITES
3.0. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and
examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact on
his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into
consideration:

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and climate
conditions, the means of access to the site and all other local conditions including the likely charges and costs for
temporary way- leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and
availability of the required materials and labour for the work and the need to execute the work to the entire
satisfaction of the Engineer, and also by complying with the General and Special Conditions of Contract.

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage ofall
plant, equipment and Construction materials.
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(d) The sources and means of procurement of water for drinking, washing and execution of work, and source and
availability of electrical power, all of Contractor's cost.

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with the rules
made there under, the rules, regulations and bye-laws of public bodies or any local or other authority by the
Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind arising from the
Contractor's failure in such compliance.

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

3.1. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise in
the Notice-Inviting the Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialing of the revised figure.

3.2. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the names
of their owners/partners/Share Holders at the required points of time. The failure in this regards hall be treated as a
breach and a contract, if entered into, shall be liable to be cancelled.

3.3.(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with Earnest
Money of the amount calculated as per the following scale.

Estimated Amount of Earnest Money
Value
For works contract. For contract of supplying materials of equipment only
Up to 5% of the estimated value of work 1% of the estimated value of work.
Rs.1,00,000/-
Over 2% of the estimated value of work | 1/2% of the estimated value of work subject to a maximum of
Rs. 1,00,000/- | subject to a maximum of Rs.20, | Ts. 10,000/- and minimum of Rs. 1,000/-
000/- and minimum of Rs. 5,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata Branch
of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port Trust" and
payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept attached to the
Tender / offer in the Sealed Cover.

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque drawn
on a Nationalized Bank of Kolkata / Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA &
CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the Earnest
Money, as per the following scale:

Class of Registration Amount of Fixed Security Financial limit of each tender

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-
C Rs. 2.500/- Any tender priced up to Rs.50,000/-

(e) (1) Tender submitted without requisite Earnest Money may be liable to rejection.
(i1) If before expiry of the validity period of his Tender / offer, the tender amends his quoted rates or tender/
offer making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money
deposited shall be liable to forfeiture of the option of the Trustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit,
for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt of
Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed the
quantum computed as per the under noted percentages of the total value of work actually done up to the stage of
completion.
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Value of Work % of Security Deposit for | % of Security Deposit for Contract of
works contract supplying materials and equipments only

For works up to Rs. | 10% (Ten percent ) 1% ( One percent )

10,00,000/-
For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on the balance
than Rs.10,00,000/- and | 1/2% on the balance

up to Rs.20,00,000/-
For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on next
than Rs.20,00,000/- 1/2% on next Rs.10,00,000/-+ 5% | Rs.10,00,000/-+ 1/4% on the balance

on the balance

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages given
above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the date of
placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour of
Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be.

(i)No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / Security
Deposit held by the Trustees, at any stage.

3.4. (i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to
deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for any
maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for that
amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period and
after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted his
"No Claim" Certificate in form G.C.3.

(i1) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor
fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or
to become due to the Contractor under any other contract.

3.5 If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer performance
Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of any Nationalized
Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the letter of acceptance of
the Tender/Offer, within 15 days from the date of such letter, failing which the contract shall be liable to be
terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. The cost of obtaining this
or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by the Contractor
and it shall be his sole responsibility to arrange for timely revalidation of such bank guarantee, failing which and for
non-fulfilment of any contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to
raise claim against the Guarantee and/or enforce the same unilaterally.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.0.(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction of the High

Court at Kolkata, India, including the following Act:
1. The Indian Contract Act, 1872.
ii. The Major Port Trust, Act, 1963.
iii. The Workmen's Compensation Act, 1923.
iv. The Minimum Wages Act, 1948.
v. The Contract Labour (Regulation & Abolition) Act, 1970.
vi. The Dock Workers' Act, 1948.
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).

4.1. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition of the term
"Contract" here-in-before shall collectively be the Contract.

4.2. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any
discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to the Contract.

4.3. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall
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remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative on
completion of the work. If not torn or mutilated on being regularly used at site.

4.4 The Contractor shall prove and make at his own expense any working or progress drawings required by him or
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to the
Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's responsibility on the
engineer in any way whatsoever.

4.5. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the
written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a)for
the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the acts,
defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under this clause.

4.6. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent works,
labour including supervision thereof transporting to and from the site and in and about the work, including loading,
unloading, fencing, watching, lighting, payment of fees, faxes and duties to the appropriate authorities and other things
of every kind required for the construction, erection, completion and maintenance of the work.

4.7. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of
construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the Temporary and Permanent works
formulated by the Engineer; but the contractor shall be fully responsible for the correct implementation thereof as also
for any design and specification prepared / proposed / used by the Contractor.

4.8. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his
(a)programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or his
Representative to any such programme or particulars, shall not relieve the Contractor of any of his obligations under the
contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his revised
programme for completion of work within the stipulated time whenever asked to do so.

4.9. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long
thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The Contractor
or his competent and authorised agent or representative shall be constantly at site and instructions given to him by the
Engineer or his Representative in writing shall be binding upon the Contractor subject to limitation in clause 2.5 hereof.
The Contractor shall inform the Engineer or his Representative in writing about such representative/agent of him at site.

4.10. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at site and
the Contractor shall within 48 hours comply with such instruction without any demur, whenever the Engineer shall feel
that the deployment of the person concerned will not be conducive to the proper and timely completion of the work.

4.11. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness thereof
and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile
marks and other things used in setting-out the works.

4.12. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss or
injury to the work or any part there of shall be made good by the Contractor at his down cost as per instruction and to the
satisfaction of the Engineer, failing which the Engineer or his Representative may cause the same to be made good by
any other agency and the expenses incurred and certified by the Engineer, shall be recoverable from the Contractor in
whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the work, which might have
been taken over by the Trustees on partial completion of the work and in such case the Contractor's obligation will be
limited to repairs and replacement for manufacturing or construction defects during the Maintenance period (Guarantee
Period) as per the directions of the Engineer as also for defects/ damages if any caused to the work by the Contractor
during such repairs and replacement in the maintenance period.
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4.13. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or structure
or services or properties belonging to the Trustees or not, which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or damage caused by
the Contractor in connection with the execution and maintenance of the work to the aforesaid properties, structures and
services and/ or to any person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the
Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

4.14. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or
antiquity and structures and other remains or things of geological or archaeological importance be discovered at site
which shall remain the property of the Trustees and protect them from being damaged by his workmen and arrange for
disposal of them at the Trustees expense as per the instruction of the Engineer's Representative.

4.15. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and
proceedings and all costs arising there from on account of:

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the
works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all
materials and equipment required for the work.

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants and
materials in connection with the work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in
transporting contractor's plants and materials.

(f) The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the
Engineer or his Representative to the workmen of the Trustees and other agencies employed by or with the
permission and / or knowledge of the Trustees on or near the site of work.

4.16. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall
remain the property of the Trustees.

4.17. The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after
completion of the work, without which payment against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, refuse and
other materials from being thrown into the water by the Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment for
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever
necessary.

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or other
local authority or the Engineer or his Representative, for preventing (i) spread of any infectious disease like
smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes
etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics,
Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his
Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years.

4.18. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received by
the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s Site Office
or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to the Registered
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Office of the Contractor. The time mentioned in these conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or dispatch.

4.19. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and
equipment shall not publish or caused to be published any photographs or description of the works without the prior
authority of the Engineer in writing.

4.20. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and Co-
operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees and their
workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work and in default, the
contractor shall be liable to the trustees for any delay or expense incurred by reason of such default.

4.21. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or
surface traffic.

4.22. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of the work
and shall only be removed from the site in part or in full with the written permission of the Engineer or his
Representative.

. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK
5.0. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance of
the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor in the Form
of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with due expedition and
without delay, except as may be expressly sanctioned or ordered by the Engineer or his Representatives, time being
deemed the essence of the contract on the part of the Contractor.

5.1. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s
Representative may send communications and instructions for use of the Contractor.

5.2. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall
not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for safety
of the work. If the progress of the work lags behind schedule or the work has been endangered by any actor neglect on
the part of the contractor, then the Engineer or his Representative shall order and the contractor at his own expense shall
work by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass
such an order shall not relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall be
final, binding and conclusive.

5.3. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by the
contractor with the approval of the Engineer or his Representative and subject to subsequent testing as maybe required
by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any such materials.

5.4. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written instructions of
the Engineer or his Representative. Where no specific reference is available in the contract, the materials and
workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.

5.5. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required to
do so, all at the contractor’s cost.

5.6. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in
respect of materials and workmanship deployed on the work shall be borne by the contractor.

5.7. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the
following conditions shall apply:

(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores,
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the
manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’ Stores
as per the direction of the Engineer or his Representative.

50



(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such
materials issued to him and for any loss or damage thereof for any reason other than “Excepted Risks”, the
contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall at no stage remove or
cause to be removed any such material from the site without his permission.

(c) The Trustees’ materials will generally be supplied in stages and in accordance with the rate of progress of work,
but, except for grant of suitable extension of completion time of work as decided by the Engineer, the contractor
shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’
materials to him. The Contractor shall, however communicate his requirement of such materials to the Engineer
from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall be
recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption
thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate / stipulated
in the contract. These rates shall only be considered by the contractor in the preparation of his tender / offer and
these will form the basis of escalation / variation, if in future the contractor is required to procure and provide any
such material on the written order of the Engineer consequent on the Trustees’ failure to effect timely supply
thereof.

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued to the
contractor has been — (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by the contractor
in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills or from any of his
other dues, after adding 19%% extra over the higher one of the followings:

i. The issue rate of the materials at the Trustees’ Stores, and
ii. The market price of the material on the date of issue as would be determined by the Engineer.

5.8. The Engineer or his Representative shall have the power to inspect any material and work at any time and to order
at any time — (i) for removal from the site of any material which in his opinion is not in accordance with the contract or
the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable materials, or (iii)
the removal and proper re-execution of any work, which in respect of material and workmanship is not in accordance
with the contract or the instructions of the Engineer.

The contractor shall comply with such order at his own expense- and within the time specified in the order. If the
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after
giving him a written prior notice of 7 days.

5.9. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his
Representative and whenever required by him the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his Representative from time to time and shall
reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of the
contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up was with
prior written order of the Engineer or his Representative.

5.10. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of the
work till such time the written order to resume the execution is received by him. During such suspension the contractor
shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra expenses in giving
effect to such order shall be considered by the Trustees, unless such suspension is:

i. Otherwise provide for in the contract, or

ii. Necessary by reason of some default on the part of the Contractor, or

iii. Necessary by reason of climatic conditions on the site, or

iv. Necessary for proper execution of the works or for the safety of the works or any part thereof.

The Engineer shall settle and determine such extra payment and / or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer, be fair and reasonable.

If at any time before or after commencement of the work the Trustees do not require the whole of the work tendered for,
the Engineer shall notify the same to the contractor in writing and the contractor shall stop further works in compliance
of the same. The Contractor shall not be entitled to any claim for compensation for underived profit or for such
premature stoppage of work or on account of curtailment of the originally intended work by reason of alteration made by
the Engineer in the original specifications, drawings, designs and instruction.

5.11. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test
prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be
entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the total
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work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees the Contractor
shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance period of the contract, if any, shall commence from
the date mentioned in such certificate so far as the completed portion of the work is concerned.

. TERMS OF PAYMENT:
6.0. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion in Form G.C.2 has been given by the Engineer. On account
payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere advances, which shall
stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s unfulfilled contract
condition, if any.

6.1. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in the
Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as otherwise
provided in the contract and when the Engineer decided any other rate for change in the scope of work or omission, if
any, on the part of the Contractor.

6.2. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period of 4
months or more, on account payments may be made at the discretion of the Engineer or his Representative at intervals
deemed suitable and justified by him. Provided always that, subject to execution of work of substantial value in the
context of the contract price, the interval of such on account payments shall be decided by the Engineer or his
Representative, which shall ordinarily not be less than 1 month in between two payments for on account bill and / or
advance.

6.3. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the
Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The Contractor or
his duly accredited Representative or Agent shall remain present at the time of such measurement and assist the
Engineer’s Representative in every manner required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of such Measurements over
the Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even other 3 days written notice from the Engineer’s
Representative the measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by
the Contractor.

6.4. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall type
out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s Representative in
quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his Representative
may, in his absolute discretion, allow advance payment against such bill to the extent of an amount not exceeding 75%
of the “net payable’ sum of the said bill, subject to adjustment there of against the bill at the time of checking and
auditing the bill at the Trustees end., The measurement Book will not be handed over to the Contractor; but he will
obtain the abstracts of quantities, amount and recoveries to type out the bill.

6.5. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of the value
of any material purchased and brought to the site by the Contractor. Provided always that

i. The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.

ii. The value of such materials shall be assessed by the Engineer or his Representative, at their own discretions,

iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the
contractor’s materials.

iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall
submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall
indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for
whatever reasons.

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the
proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any
Nationalized Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall
remain valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must bear
an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the
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Bank on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on
behalf of the Trustees, the Bank has extended the validity of the Guarantee.

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with the
consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the
Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

6.6. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for
payment or the Trustees should over-pay the Contractor on any account.

6.7. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or
Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any delay
on the part of the Trustees in making interim or final payment or otherwise.

7. VARIATION AND ITS VALUATION:
7.0. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work and
shall never be deemed as actual or correct quantities of the works to be executed by the contractor in fulfilment of his
obligation under the contract.

7.1. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, quantity
or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon receipt of such
an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any work included in the contract.

c¢) Change the Character or quality or kind of any work included in the contract.

d) Change the levels, lines, position and dimensions of any part of the work, and

e) Execute extra and additional work of any kind necessary for completion of the works.

7.2. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, but
the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be taken into
account and the contract price shall be varied accordingly.

7.3. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity of
any work up to 15% where such increase or decrease is not the result of any variation order given under this clause but is
the result of the quantities exceeding or being less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s subsequent written
confirmation of such verbal order shall be deemed to be an order in writing within the meaning of this clause.

7.4. a) The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried out
under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the
tender in respect of any extra work done or work omitted by his order.

¢) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the
basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If
the contract does not contain any rates or prices directly applicable to the extra additional or substituted work, then
the Engineer may decide the suitable rates on the basis of Schedule of Rates (including surcharge in force at the
time of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted contractual
percentage, if any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner deemed
by him as fair and reasonable, and his decision shall be final, binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the contract
work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained in the
contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix such other rate or price as
he deems proper and the Engineer’s decision shall be final, binding and conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION
OFCONTRACT.
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8.0. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to be
supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lockouts, civil
commotions or other special circumstances of any kind beyond the control of the Contractor cause delay in completing
the work, the contractor shall apply to the Engineer in writing for suitable extension of completion time within 7 days
from the date of occurrence of the reason and the Engineer shall there upon consider the stated reasons in the manner
deemed necessary and shall either reject the application or determine and allow in writing the extension period as he
would deem proper for completion of the work, with or without the imposition of “Liquidated Damaged” Clause
(No.8.3hereof) on the Contractor and his decision shall be binding on the contractor. If an extension of completion time
is granted by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be
not completed within the extended time, unless stated otherwise in the decision communication by the Engineer, as
aforesaid.

8.1. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as communicated
by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to the Trustees and not as a
penalty, %2 % (half percent) of the total value of work (contract price) as mentioned in the latter of acceptance of the
tender/offer, for every week or part thereof the work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% the said value of work.
b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said amount of
compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to become due to the
contractor. The payment or deduction of such compensation / damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other obligations / liabilities under the contract and in case of the
Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to be completed by
some other agency at the risk and expense of the Contractor, after a minimum three days’ notice in writing has been
given to the contractor by the Engineer or his Representative.

8.2. Without being liable for any compensation to the Contractor, the Trustees may, in their absolute discretion,
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this respect, as
communicated by the Engineer shall be final and conclusive :

(i) The Contractor has abandoned the contract.

(i1) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not
getting completed within the agreed period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions,
has kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to proceed
with the work.

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his
Representative the written notice stating that the said materials or work are rejected by him .

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to
any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes
in to liquidation either compulsorily or voluntarily.

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees,
the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to be ascertained
from the Engineer, within 7 days of receipt of such letter.

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that maybe
expended in completing the work beyond the amount that would have been due to the contractor, had he duly completed
the whole of the work in accordance with the contract.

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of
thework actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the
work done and materials conform to specifications at the time of taking over by the Trustees. The payment for work
shall be based on measurements of actual work done and priced at approved contract rates or other rates, as decided by
the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer, which shall in no case
be more than market rates prevailing at the time of talking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other
agency and the Contractor’s Liabilities to the Trustees and known in all respect.
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9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT:

9.0. On completion of execution of the work the contractor shall maintain téhe same for a period, as may be specified in
the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate in the
Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period, arising, in the sole
opinion of the Engineer or his Representative, from materials or workmanship not in accordance with the contract or the
instruction of the Engineer or his Representative, shall, upon the written notice of the Engineer or his Representative, be
amended and made good by the Contractor at his own cost within seven days of the date of such notice, to the
satisfaction of the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects
amended and made good through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the Contractor in manner deemed suitable by the Engineer.

9.1. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by the
Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if any, have
been fulfilled by the Contractor. Previous entry on the works or taking possession, working or using thereof by the
trustees shall not relive the Contractor of his obligations under the contract for full and final completion of the work.

9.2. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held by the Trustees,
and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the Engineer shall
issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the Trustees shall refund the
balance due against the Security Deposit to the Contractor, after making deduction there from in respect of any sum due
to the Trustees from the Contractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION
10.0. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the
Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or as to the
materials used in the work or the execution of the work whether during the progress of the work or after the completion
and whether before or after the determination , abandonment or breach of the contract the decision of the Engineer shall
be final and binding on all parties to the contract and shall forthwith be given effect to by the Contractor.

10.1. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

10.2. If, however, the contractor be still dissatisfied with the decision of the Chairman, he shall, within 15 days after
receiving notice of such decision required that within 60 days from his written notice, the Chairman shall refer the
matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any such
reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act, 1940 or any
statutory modification thereof .

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed from the
stage at which it was left by his predecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing
the date of first hearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge the time for
making and publishing the award, with the consent of the parties.

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion. Upon
every or any such reference to cost of any incidental to the reference and award respectively shall be in discretion of the
Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same shall be
borne and paid.

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason for the award.
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10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and
conditions of the contract in question.

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there under,
for the time being in force, shall apply to the arbitration proceedings under this Clause.

10.3.8. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance
with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to him, is due or
payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to arbitration.

10.4. Provided always as follows:
(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts, where
tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-.
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the execution of
the work to the Engineer within 30 days from the date of occurrence of the cause of dispute and before the
preparation of the final bill, giving detailed justifications, in the context of contract conditions.
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must be
submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final
completion of the work. No dispute or difference on any matter whatsoever, pertaining to the contract can be raised
by the contractor after the completion of the work.
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and 8.5(c)
hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently.
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion, by adding
the names of new Arbitrators and / or by deleting the names of existing Arbitrators, without any reference to the
Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

examined the site of works, inspected the Drawings and read the Specifications, General and Special
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the
works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out
in the annexed Bill of Quantities with.......................... month/week from the date of the order to commence
the work and in the event of our Tender being accepted in full or in part, /'We also undertake to enter into a
Contract Agreement in the Form hereto annexed with such alterations or additions thereto which may be
necessary to give effect the acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and [/We hereby agree that until such Contract
Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender,
together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER RS. ....ctiiiiiiiiiuiiiiiiiiiiiiniieieierciareneenees

(Repeat in
407 6 ) TR
*I/We require ...................... days/months preliminary time to arrange and procure the materials required by

the work from date of acceptance of the Tender before /'We could commence the Work.

(* This should be scored out in the case of labour contracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance),
Haldia Dock Complex vide Receipt No ..........ccooeiiiiiiiiiiinnn.. of (i as Earnest
Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four
months.
Signature of the Tenderer

Witness: (Seal of the Tenderer)

Signature ........ccooviiiiiiiiiiiie, Name of the Tenderer .................ccoevvvvninnnn.

NaAME oot (In Block Letters)

(In Block Letters)

AdAress .....ooveiiiiii Dated ...oveei
.................................................. AdAIess ....oveiniieii
L 1o w1130 15 o) R
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF AGREEMENT

THIS AGREEMENT made this ................coeinnnnn, day of ..o, 200............. between the Board of
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors in
office) of the one part and ...........coiiiii i (hereinafter called
“ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs,
executors, administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed,
272 V7/20 and  have
accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS
AGREEMENTWITNESSETH as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in General
Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz.
(a) The said Tender / Offer & the acceptance of the Tender / Offer
(b) The General Conditions of Contract
(c) The Special Conditions of Contract
(d) The Conditions of Tender
(e) The Technical Specifications
(f) The Schedule of Rates
(g) The Terms of Payment
(h) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual
consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor
hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with the provisions of the

contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of the
Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first

above written.
The Seal Of ... i

LA 55 T

SIGNED, SEALED AND DELIVERED
DY the SAIA .. .ot

In the presence of:
INAINIE L.
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KOLKATA PORT TURST

FORM G.C.1

Date 0f COmMPLEtION .....intit i et e e et e e
Dear Sir/s,

This is to certify that the following works viz.

Name 0F the WOrK. ... e e
Estimate Number EE.O ..., At o,
CE.O o At
WOrk Order NUMDET ... e e e e e e
ATLOCALION ... e e
(000} 315 = ot A\ 1 0L o1=)

Which was carried out by you is in the opinion of the undersigned completing in every respect on the

............................ Day of .......cceevvvviiiinn.20000iiineieens.. I accordance with clause 62 of the
General Conditions of Contract and under the provisions of the Contract for a  period
Of Days /weeks / months / years.

Fromthe ..., dayof ........ooiiiiiiiiin, 20 i

ofthe oo dayof ..., 20 i,
SINATULE (+nveneeineeiee e )

(Engineer / Engineer’s Representative)

Office Seal

c.c.to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

(070} 415 =Tt A\ [ JE P
Resoln. NO & Meeting INO .. ... e
ATLOCATION ...t e

Which was carried out by SHri / IMeSSIS. ... .iueiiit ittt et et e et e e aaeeanens is now complete in
every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled
by the Contractor.

N e LA (S (R )
(Engineer / Engineer’s Representative)

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer
Kolkata Port Trust
Kolkata / Haldia

(Address, the Trustees’ Official, mentioned in
the work Order and under whom the Contract
was executed)

Dear Sir,

I/We do hereby declare that [/We have received full and final payment from Kolkata Port Trust for the execution of the
following work, viz.

NamMeE OF WOTK ...

WOork Order NO ....ouiuiii e dt oo

Contract NO ....uiniiiit e b

Agreement  NO oot dtee and [/We have

nofurther claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-
or as decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE NO......ccotiiiiiiiiiieieeeeeaaes DATE.....coiiiiiiiiiiiieeee,
Name of issuing Bank............coooiiiiiiiiii e
Name of Branch...........oooiiiiiiii

AQAIESS. ..o

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major port
Trust  Act, 1963 (  Act 38 of  1963), having ~agreed to exempt Shri /  Messrs
......................................................................................... a proprietary / Partnership / Limited / Registered
Company, having its Registered Office at ........ccccce voervinieiiiies et e,

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees and

the Contractor fOr ... ....ooiiii i et ieee e e (write the name of the work as per Work
Order) in terms of the Work order NO
dated.........coooiiiii (hereinafter referred to as “the said contract”), for the due fulfillment by the contractor
of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs ......... .........
......... B (315 P
T, e et ettt e et e e Branch, Kolkata.............c..ooovviiiiinn. . / Haldia, do on the advise of
the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of Rs
..................... (RUPEES .eovieeiiiiiies eerieesiieeiiesies eeesteestteesseesseasees tee vee steesssessssssssesss tesseessseesssessseessesssseenssenssessseesss)
We Branch,Kolkata ..............c.ooooiii /Haldia, further agree that if a written
demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by these presents,
W, Branch, Kolkata ......... ....................... /Haldia shall have no right to

decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the Trustees
within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata Port Trust”,
without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no ground for

1S, vt e et e et e e e (Name of Bank), ......... ...... coooiiiiinns Branch,
Kolkata........covveeiiiinianiinnnann. /Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The very fact
that We, .o i e e Branch,Kolkata ............................e.el. /Haldia, decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees
to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor.

............ /Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient
forus, .ooovviiiis Branch, Kolkata ...............coooiiiiiinin. / Haldia, to pay the amount covered by this
Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to the contractor and
no protest by the contractor, made either directly or indirectly or through Court , can be valid ground for us, ............
........................................................................ Branch,Kolkata ..................................... /Haldia, to
decline or fail or neglect to make payment to the Trustees in, the manner and within the time aforesaid.
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3. IV, e Branch, Kolkata ........................... /Haldia, further agree
that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due
performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of the
Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim satisfied
and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract have been fully
and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank Guarantee,
subject however, that this guarantee shall remain valid up to and inclusive of ..., day of
....................... 19......and subject all so that the provision that the Trustees shall have no right to demand payment
against this guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid validity period up to
............................... Or any extension thereof made by wus, ......................Branch, Kolkata
................................ /Haldia, in further extending the said validity period of this Bank Guarantee on Non-Judicial
Stamp Paper of appropriate value, as required / determined by the Trustees, only on a written request by the Trustees to the
contractor for such extension of validity of this Bank Guarantee.

4. Y, s e Branch,Kolkata
.................................. /Haldia, further agree that, without our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and conditions
of the said contract or to extend the time for full performance of the said contract including fulfilling all obligations under
the said contract by the contractor or to postpone for any time or from time to time any of the powers exercisable by the
Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the said contract and We,
...................................... Branch, Kolkata ................................/Haldia, shall not be relieved from our liability
by reason of any such variation or extension being granted to the contractor or for any fore-bearance, act or commission on
the part of the Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever
nature, which under the law relating to sureties would, but for this provision, have effect of so relieving
TS, e ettt ettt e e Branch, Kolkata.................cooooiiiii. /Haldia.

5. W Branch, Kolkata ......................... /Haldia, lastly undertake not

to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of
Trusteesforthe Port of Kolkata in the 13th Meeting held on 26.02.2013.

i. Earnest Money: Earnest money deposit @ 2% of the estimated cost will be applicable for works /
service / O&M contract only and not for procurement contract for which existing system as mentioned
in the GCC should be followed.

ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of
projects up to Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of
estimated cost by which it exceeds Rs.10 crore.

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay
order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian
Nationalized / Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of openingof bid
or on finalization / acceptance of tender, whichever is earlier.

64



