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TENDER DOCUMENT 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

�यामा �साद मुखज� प�न कोलकाता 

�स�वल इंजी�नय�रगं�वभाग 

Civil Engineering Department 

अधी�ण अ�भयंता,रेल.का काया�लय 

Office of the Superintending Engineer, KPD 
51, C.G.R. Road, Kolkata – 700 043 

Phone: 2439 – 7079, 2409-3001, Extension: 353 

e-mail id: bs.Kanwar@kolkataporttrust.gov.in 

 
E-Tender is invited from resourceful, experienced SMPK enlisted contractors with requisite 

experience as per Prequalification Criteria stipulated in the Tender Document for “Name of 

Work-Reconstruction of servant toilet block at No.3 Dumayne Avenue in ground floor, 

K.P. Docks.(कायᭅ का नाम : ᮕाउंड ᭢लोर, के.पी. डॉक मᱶ नबंर 3 डुमायन ेएव᭠ेय ूमᱶ नौकर शौचालय 
᭣लॉक का पनुᳶनमाᭅण।)”The Bid Document may be seen from the https://kopt.enivida.in. 

Corrigenda or clarifications, if any, shall be hosted on the above mentioned website only. The 

tender is also published on KoPT website (www.kolkataporttrust.gov.in).  

SCHEDULE OF TENDER (SOT)` 

a   TENDER NO. SE/KP/21-22/051/D/10    Dated 23.08.2021 

b.   MODE OF TENDER e-Procurement System Online single part Techno-

Commercial Bid and Price Bid through E nivida 

Portal https://kopt.enivida.in/  

The intending bidders are required to submit their 

offers electronically through e-tendering portal. No 

physical tender is acceptable by SYAMA PRASAD 

MOOKERJEE PORT, KOLKATA. 

c.  Tender ID No.  

d. Date of NIT available to parties to 

download  

23.08.2021 to12.09.2021 (up to 12.00 hours ) 

e. Pre-Bid Meeting date & Time No pre-bid meeting 

f.  i)  Estimated Cost Of Work 

 

    ii) Earnest Money Deposit 

     iii) Bid Document fee 

Rs. 2,95,347.32 Rupees two lacs ninety-five thousand 

three hundred forty-seven & paisa thirty-two only) 

The intending bidders should submit Earnest Money 

of Rs.5910.00 (Rupees five thousand nine hundred 

and ten only) The intending bidders should submit the 

tender cost of Rs.590.00/- (Rupees Five hundred 

ninety only) (non-refundable) separately to KoPT as 

per NIT, otherwise their offer will be summarily 

rejected. /-(including GST @18% on the whole) 

Separately to KoPT as per NIT, otherwise their offer 
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                  Note: In the event of any unforeseen case such as technical fault/closure of work / holiday etc. 

on any of the above days, the same will be opened / held on the next working day without any 

further notice. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

will be summarily rejected. 

g).Railtel Tender Processing Fee( Non-

refundable) Mode of Payment:- E-

payment Only through Debit/Credit 

Card or Net Banking. 

TPF- 0.1% of estimate cost (Minimum 750/- 

Maximum 7500/-+GST Registration Charges 

Rs2000/- +Applicable GST Per Year 

h. Last date of submission of EMD & Bid 

Document fee at Kolkata Port Trust  (To 

be submitted through D.D in favour of 

Kolkata Port Trust) 

12.09.2021 Up to 3:00 P.M. 

i. Date of Starting of e-Tender for 

submission of on line Techno-Commercial 

Bid and price Bid at CPP Portal  

23.08.2021 (From 15:00 hours onwards) 

j. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid. 

12.09.2021 (3.00 P.M.) 

k.  Date & time of opening of Tender  13.09.2021 (After 3:00 P.M.) 
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List of Annexure. 

Important Instructions for E- Tender : -  Annexure - A 

Commercial Terms & Conditions :-  Annexure -  B 

Techno Commercial Bid :-  Annexure -  C 

List of Scanned Documents required to be uploaded  : -  Annexure -  D 

Undertaking towards acceptance of tender clauses  

etc. by bidder to be uploaded                                    :-  Annexure -   D1 

Price Bid :-  Annexure -  E 

General Conditions of Contract                                : - Annexure -   F 

Annexure-A 

2.0  Important Instructions for e-Tender   

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 

version 8 or above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions 

available on the Railtel Portal https://kopt.enivida.in/ before responding to this e-tender : 

 Bidders Manual Kit 

 Help for Contractors 

 FAQ 

Contact Persons (Kolkata Port Trust): 

• B.S.Kanwar, SE (KPD.) 

• P.Saha (EE-II) 

• M.R.Mukherjee (EE-III) 

                                                 

Phone : 2439 – 7079, Extension : 353| Email: bs.kanwarl@kolkataporttrust.gov.in 

Contact persons (CPP Portal):  

 1. Shri Prakash – Mob: 7278929468 email: webhelpdesk@gmail.com 

     See Railtel Portal for contact details and other relevant details. 

1 All entries in the tender should be entered in online Technical & Commercial Formats without 

any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 

part as the case may be without assigning any reason thereof.  

4 Any order resulting from this tender shall be governed by the terms and conditions mentioned 

therein.  
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5 No deviation to the technical and commercial terms & conditions are allowed. 

6 The bidders must upload all the documents required as per terms of tender.  Any other 

document uploaded which is not required as per the terms of the tender shall not be considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 

Addenda, if any, downloaded from under the instant e-tender and no other source, and will 

comply to the said document, GCC, Corrigendum and Addenda”. 

A declaration in this regard to be made by the bidder as per Annexure – D 1. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 

Bidder’s can witness electronic opening of Bid. 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP 

Portal  
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Annexure –B 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

�स�वल इंजी�नय�रगं�वभाग 

Civil Engineering Department 

अधी�ण अ�भयंता,रेलका काया�लय 

Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,ए�सट�शन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 

e-mail-bs.kanwar@kolkataporttrust.gov.in 

Commercial Terms & Conditions 
 

SL. NO.                                                        TERMS 

 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 

considered qualified and their bids will be entertained. Such qualification will be reviewed at the 

time of evaluation of bids also. 

2 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

are exempted from depositing Cost of Tender Document and Earnest Money having valid NSIC 

Certificate for MSEs along with DIC’s(DISTRICT INDUSTRIES CENTRE) Certificate. 

3 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the 

tender, for the items they are not registered with NSIC, then they will have to deposit 

cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their 

offer for those items will not be considered. 

4 Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) 

Certificate has to be submitted along with the bid.  

5 Due date of submission of tender will not be extended under any situation. 

6 Earnest Money and Cost of tender documents to be submitted physically within 7 days from the 

opening of the techno-commercial bid. 

7 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

are exempted from depositing Cost of Tender Document 

and Earnest Money. 

8 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in 

case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 

scheme) for the items for which the tender is invited. 

 

9 SCOPE OF WORK : 

As per E-Tender Document. 

10 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions 

of Contract, Specifications, Bill of Quantities and other documents forming part of this Contract 
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wherever the Contract so requires. 

11 The several documents forming the Contract shall be taken, as mutually explanatory to one 

another and in case of any discrepancies; the Bill of Quantities shall prevail over the 

Specifications and the Terms and Conditions over the General Conditions of Contract of Ko.P.T. 

In case of any dispute, question or difference either during the execution of the Contract or any 

other time as to any matter or thing connected with or arising out of this Contract, the decision 

of the Chief Engineer, KOLKATA PORT TRUST, thereon shall be final and binding upon all parties. 

12 The Contract will include the Client’s Bid Documents with the General Conditions of Contract and 

the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 

Trustees’ General Conditions of contract is the integral part of the tender / contract.  

13 The Trustees also reserve the right to obtain revised commercial bid to the extent and in areas 

required from the technically acceptable bidders before opening of the price bids. 

14 The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 

tender in full or in part and / or reject a tender in full or in part without assigning any reason 

thereof. 

15 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction 

of the High Court at Calcutta. 

16 Intending bidders must take into account any cost or expense incurred by them in connection 

with the preparation and submission of their bids or for any other expenses incurred in 

connection with such bidding. 
 

17 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 

materials etc. before submission of the e-tender. He may contact the Superintending Engineer 

(Rail.) or his authorized representative at his office at 51, C.G.R. Road, Kolkata 700 043 in this 
regard. Non compliance of the same will in no way relieve the successful bidder of any of his 

obligations in performing the work in accordance with this Bid Document within the quoted price. 
 

18 The bidder should sign the techno commercial part and Price Bid and upload the same to denote 
their mode of acceptance and to submit the same along with his offer. 

 

19 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of opening 

of techno-commercial bid. 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his tender, the 
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees / 
sanctioning Authority. 

20   

21 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

22 Performance Guarantee :  As per Tender document  

23 If the contract value aggregates to Rupees one lakh and above, the contractor/supplier may offer 

a Bank Guarantee in the Trustees’ specified Pro-forma from any Scheduled/ Nationalized Bank of 

India having Branch at Kolkata in lieu of Security Deposit. 
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24 In the event of the successful bidder failing to execute the order within the stipulated delivery 

period without sufficient reasons acceptable to the Trustees, the Security Deposit may be 

forfeited and the order be cancelled at the option of the Trustees’. 

25 PRICES:   As per BOQ given in the tender document.  

26 The bidder shall quote his price as per the Bill of Quantities in the Price bid 

27 Orders may be placed in full/part to the lowest bidder.   

28 Price(s) to be quoted should remain firm over the contract period.  

29 All taxes & duties are deemed to be included in the quoted rate except GST, which is to 

be paid extra as applicable. 

30 EVALUATION CRITERIA: As per relevant clause of Tender document.  

31 Order to be placed in full/part.  

32 PAYMENT: As per Tender document.  

33 Location: As per Tender document. 

34 Time of Completion: As per Tender document. 

35 Work is to carried out as per terms & condition of the contract document. 

36 JURISDICTION OF COURT :The contract shall be governed by all relevant Indian Acts applicable 

within the jurisdiction of Kolkata. 

37 PERSONAL PROTECTIVE EQUIPMENT (PPE):  

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at 

the time of work inside the dock premises 

38 Compensation (Liquidated Damages) against failure to complete the work within the stipulated 

time as per tender condition.  

39 Price adjustment clause: As per Tender document.  

40 Technical capacity: As stipulated in Tender document. 

41 Financial capacity:  As stipulated in Tender document. 

42 DOCK   PERMITS: As per tender document. 

43 The bidders may offer a Bank Guarantee in the Trustees’ specified proforma from any 

scheduled/nationalized bank of India having a Branch at Kolkata in lieu of Earnest 
money/Security deposit of 10 (Ten) lakhs. 

 
Note: Besides the above conditions all other conditions as stated in the NIT, BOQ, Special 

Conditions of Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the 

Bidders. 
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Annexure –C 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

�स�वल इंजी�नय�रगं�वभाग 

Civil Engineering Department 

अधी�ण अ�भयंता,रेल.का काया�लय 

Office of the Superintending Engineer, KPD 

51, C.G.R. Road, Kolkata – 700 043 
Phone: 2439 – 7079, 2409-3001, Extension: 353 

                               NIT No. - SE/KP/21-22/051/D/10 Dated: 23.08.2021 

NOTE: Last Date of  Download of tender 

documents : 12.09.2021 (up to 12.00 hours) 
Tender is due for submission by 3:00 P.M. 

On 12.09.2021 

 

Techno Commercial Bid 
 

Reconstruction of servant toilet block at No.3 Dumayne Avenue in ground floor, K.P. Docks. 

************************************************************** 

 
 
  

 

 

 

 

 

 

 

 

 

 



 

Page 9 of 89 

 

 

 

 
SHORT TENDER NOTICE  

 

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for the following work at Kolkata Port Trust. 

 

Name of work : Reconstruction of servant toilet block at No.3 Dumayne Avenue 

in ground floor, K.P. Docks. 

   
NIT No. : SE/KP/21-22/051/D/10    Dated 23.08.2021 

   
Estimated Cost : Rs. 2,95,347.32 Rupees two lacs ninety-five thousand three 

hundred forty-seven & paisa thirty-two only) 

   
Period Of Execution : 3 (Three) months. 

   
Earnest Money : The intending bidders should submit Earnest Money of 

Rs.5910.00 (Rupees five thousand nine hundred and ten only) 

to SMPK as per NIT . 

   
Period of Download of E-

Tender (Both Days Inclusive) 

: 23.08.2021 to 12.09.2021 (UPTO 12:00 HRS.)       [Bid 
document will be available on Central Public 
Procurement Portal (Railtel) ] 

   
Date and Time for pre-bid 
meeting & site visit 

: No pre bid meeting 

   
Last date of submission of e-

tender and opening of the 

tender 

: 12.09.2021 (Submission Up to 15:00 hrs.) 
13.09.2021 (Opening After 15:00 hrs.)  

   
Cost of Tender  Document 
(Non-refundable) 

: Rs.590.00 [Rupees Five hundred ninety only]. 

   
 Contact Person. : B.S.Kanwar ,Supdt. Engineer(KPD) 

P.Saha, Ex. Engineer – II (KPD) 

M.R.Mukherjee,  Ex. Engineer-III(KPD) 

 

Interested bidders may contact at bs.kanwar@kolkataporttrust.gov.in 
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NOTICE INVITING TENDER 
  

WORK TITLE:- Reconstruction of servant toilet block at No.3 Dumayne Avenue in ground 

floor, K.P. Docks. 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

The intending bidder must have successfully completed similar works like Civil Engineering 

Construction / Maintenance works, during the last 7(seven) years ending last day of month 

previous to one in which applications are invited and the experience should be either of the 

following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount 

put to tender.             

 Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put 

to tender. 
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to 

tender. 
 
2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending 

on 31-03-2020, should be at least 30% of the estimated amount put to tender. 
3.   Work experience as a sub contractor shall not be considered as the requisite qualification. 
 

 

TENDER AUTHORITY:- 

अधी�ण अ�भयंता,रेलका काया�लय 

Office of the Superintending Engineer, Railway 

51,सी. जी. आर.रोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,ए$सट&शन:355 

Due Date of 

submission 
 

 

 

12.09.2021 Time UPTO 

15:00 hrs. 

Opening Date 

of the Tender 

13.09.2021 Time 15:00 

hrs. 
onwards

. 

Period of Download of E-Tender  

(Both Days Inclusive) 

23.08.2021 to 12.09.2021 (UPTO 12:00HRS.) [ Bid document will 

be available on Central Public Procurement Portal (CPPP) ] 

Date and Time for pre-bid 

meeting & site visit 

No pre-bid meeting      

Cost of Tender document 

(Non-refundable) 
Rs.590.00 [Rupees Five hundred ninety only] 

Earnest Money Deposit The intending bidders should submit Earnest Money of Rs.5910.00 

(Rupees five thousand nine hundred and ten only)  to KoPT as per 

NIT. 

Time Of Completion  03 (Three) Months. 

Estimated Cost Of Work Rs. 2,95,347.32 Rupees two lacs ninety-five thousand three hundred 

forty-seven & paisa thirty-two only) 

 

In case of unscheduled event such as Technical fault/Holiday/Closure of Work etc. on the date 

of opening of E-Tender, the same will be opened on the next working day.  
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INSTRUCTIONS TO BIDDER 

E-TENDER FOR- Reconstruction of servant toilet block at No.3 Dumayne Avenue in ground 

floor, K.P. Docks. 

1.0 GENERAL 

         The work as described in the tender shall be executed in Kolkata and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular 

Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of 

work might be inspected at the office of the Superintending Engineer (KPD-.) on any working 

day before quoting for the tender. 

2.0 Earnest money and cost of tender paper are to be deposited by vendors/contractors 

throughBank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port 

Trust, payable at Kolkata, Original Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. 

to be enclosed with the original signed Techno Commercial and Price Bid. Techno& price bid 

will be uploaded& cost of tender to be physically deposited. 

  2.1 Details of cost of e-tender paper remitted should be entered by the participating 

vendor/contractor in the space    provided in the e-tender as indicated hereunder: 

            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/Pay order etc. No.              :   

 2.2   Details of Earnest money should be entered by the participating vendor/contractor in the 

space provided in the e-tender as indicated hereunder: 

            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/Pay order etc. No.               :   

Tender submitted without requisite Earnest Money and cost of tender paper will be liable 

for    rejection. 

3.0   MODE OF SUBMISSION OF BID : 
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3.1 All bidders must submit their offers through e- tendering in accordance with the terms 

and conditions set out in the bid documents and no deviation will be accepted.  

3.2 A Bid shall contain the following scanned copies of which are to be uploaded : - 

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / 
Public Sector undertaking in India. 

 b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 

proprietorship firm /partnership firm /limited company, as the case may be) is/are 
not associated with any other firm bidding for the same work. 

 c)  In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without 
price quoted) shall not only be signed and stamped by the Bidder, but must also be 

duly witnessed. * 

 d)  A list of works which are in hand at the time of submitting the offer as per the 

enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ 

in Volume-I of the tender document. 

     e)  Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have made misleading or false representations in the 

forms, statements and attachments submitted in proof of the qualification 

requirements and their EMD will be forfeited for such action. 

 f)   Scan copy of the following documents to be uploaded:- 

    i)  Copy of GST Registration no. / Certificate.  

    ii)  Valid Trade Licence. 

    iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

    iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

 v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

 vi)  Details of the firm as per Schedule-O (in Volume-I) of the tender document duly 

filled up. 

               vii) Credentials in the form of copies of Letters of Award of Works along with 

corresponding Completion Certificates from owners to justify that the intending 

bidder satisfies the earlier mentioned pre-qualification criteria including the 

Schedule-T.                         viii) Last three years balance sheet and profit & loss 

account in support of Annual Financial    turnover (i.e. 2017-2018,2018-2019, 

& 2019-2020 

               ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) 

duly signed by the Bidder under office seal. 

               x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC 

Registration Certificate. 

               xi)  Certified copies of PAN Card.   

               xii) Original T.R. relating to Permanent Earnest/Security Money Deposit.   xiii) Last 

Page of B.O.Q. and the Form of Tender duly filled up (without price quoted)  

duly    signed and stamped. 
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               xiii) Self-declaration of the bidder that the Bidding Firm is presently not debarred / 

de-listed       by any Govt / Quasi Govt. / Public Sector undertaking in India. 

xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the 

bidding firm (in the case of proprietorship firm /partnership firm /limited company, as 

the case may be) is/are not associated with any other firm bidding for the same 

work. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure 

–D-1)   in lieu of submission of signed copies of the full Tender documents, Addenda, 

Corrigendum and G.C.C. 

 g)  The bidder will have to produce the original documents or any additional 

documents, if asked for, to satisfy the Authorities.    

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, 

statements and attachments submitted in proof of the qualification requirements and 

their EMD will be forfeited for such action. 

    3.3 COVER-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded 
duly   signed, & filled up by the bidder. 

    3.4 All the bidders should submit the e-tender in accordance with the Mode of submission 

of Bid as aforesaid. 

4.0      SECURITY DEPOSIT: - 
 

     4.1  For the successful Bidder, the Earnest Money deposit will be converted to part of 

Security Deposit and the remaining security deposit will be recovered from the 

contractors each and every On-Account Bill [including the final bill, if necessary] at the 

percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General 

Conditions of Contract. 

     4.2   Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

5.0      Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.  

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ 

Termination of Contract.  

6.0 REFUND OF EARNEST MONEY: - 

The Earnest Money received, will be refunded or released as the case may be to the 

unsuccessful Bidders without any interest after opening of Price bid of the e-Tender document.  

7.0    VALIDITY OF OFFER: - 

The e-tender shall remain valid for a period of 04 (Four) months from the date of opening 

the same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 

making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money 

deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning 

Authority/Engineer. 

8.0      DETAILED SCRUTINY OF e-TENDERERS :8.1 During the course of examination the 

bid, the bidders, if asked for, shall furnish any or additional document(s) for the purpose of 
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evaluation of his/their bids. The price bids of those bidders who meet the qualifying criteria of 

NIT shall be opened.   

9.1 During techno-Commercial Evaluation of tender, an offer shall be considered non-

responsive in case :- 

(i) is not accompanied by requisite earnest money,   

(ii) is not accompanied by requisite tender paper cost,   

(iii) validity of the offer is less than tender stipulation,  

(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v) The bidder submits conditional offer / impose own terms and conditions / does not 
accept tender conditions completely. 

(vi) 4 months validity from date of opening of techno-commercial bid is not 
accepted/agreed to as per tender condition. 

(vii) Offer/tender is submitted with any deviation from the tender terms and condition.  
 

     In addition to above, a bidder may be disqualified if – 

a) The bidder provides misleading or false information in the statements and documents 

submitted.  

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-performance of 

the contractor or inordinate delays in completion or financial bankruptcy etc. If the bidder has 

not uploaded all the documents as per NIT. 

c) If the bidder has not uploaded all the documents as per NIT. 

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be 

progressively recovered from each running bill as well as from the final bill of the 

contractor for onward transmission of the same by the appropriate authority. Other 

statutory deductions will also be made as applicable at the time of payment. 

   11 For Micro & Small Enterprises (MSEs) registered with NSIC:- 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 

scheme) are exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the 

tender, for the items they are not registered with NSIC, then they will have to deposit 

cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their 

offer for those items will not be considered.  

11.3   Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted 

along with bid. For Scheduled cast (SC) & Scheduled Tribe (ST) entrepreneurs’ 

documentary evidences have also to be submitted to get benefit in this regard. 

12.0 EVALUATION CRITERIA:- 

2.1 During evaluation of Price Part, provided that the bidder submits his offer following e-

tender stipulations & specifications, the overall lowest offer received shall be considered 

for acceptance by the Trustees.    

13.0    ACCEPTANCE OF TENDER: - 



 

Page 15 of 89 

 

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning 

any reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 

prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The 

“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 

Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his 

obligations as required by the Contract.  

14.0     MISCELLANEOUS: 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with 
the tender documents. Any deviation from the tender documents and / or any incomplete 

tender shall not be considered.  
 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates 

based on his own terms and conditions, such E-Tenderers are liable to rejection at the 
option of the Trustees without further reference to the bidder.  

 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the 
best and approved quality conforming to relevant specifications. The successful Bidder 

shall also arrange for the supply of all labour, tools and plants as stipulated in the Special 

Conditions of Contract, required for efficient execution of the work. 
 

(iv) All measuring units are in Metric System and rates and sums in the tender are in 
Indian Currency. The language used throughout shall be in English.  

 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender 

and Form of Tender shall be required to be complete, duly filled in and signed and 

uploaded.  
 

(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition 
of Earnest Money upto the prescribed limit. They are to upload the scan copy of the 

original T.R. issued to them by KoPT during registration to KoPT relating to Permanent 
Security Deposit. 

 

(vii) Contractor has to furnish a valid mobile no. along with a WhatsApp facility. Any 
communication to the Contractor made by the concerned officials of KoPT through 

WhatsApp/SMS should be treated as official communication from this office. 

 

(viii) The Bidder shall give a declaration about the names of their relations employed in 
Kolkata Port Trust. It is not the intention to debar the Contractors from working if their 

relatives are working in Ko.P.T, but such a declaration is necessary in the interest of 
Trustees against any possible lapses. 
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SPECIAL CONDITIONS OF CONTRACT 

E-TENDER FOR Reconstruction of servant toilet block at No.3 Dumayne Avenue in ground 

floor, K.P. Docks. 

These provisions though given in a separate section are part of the tender documents 

which must be read as a whole, the various sections being complementary to one another 

and are to be taken as mutually explanatory. These provisions shall be read in conjunction 

with the other parts of the tender documents viz. General Conditions of Contract, Notice 

Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, Drawings, Bill of 

Quantities and other documents forming part of the Contract. In case of any discrepancy 

or ambiguity in the documents, the order of precedence of the documents as stated below 

will apply. In particular, these provisions will over ride those in the General Conditions 

provided there is discrepancy between them.  

 

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

If the stipulations in the various tender documents be found to be at variance in any respect, 

one will override others (but only to the extent these are at variance) in the order of 

precedence as given in the list below, i.e. any particular item in the list will take precedence 

over all those placed lower down in the list.  

• Order letter.  

• Bill of Quantities.  

• Drawings. 

• Particular Specifications of work. 

• Special Conditions of Contract.  

• General Conditions of Contract.  

In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision 

of the Chief Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.  

 

3.0 SCOPE OF WORK:  

The work mainly comprises of Reconstruction of servant toilet block at No.3 Dumayne Avenue 

in ground floor, K.P. Docks. And any other work and all other works as per specifications as set 

forth in the Bill of Quantities, including all appurtenant works together with additional or varied 

works, Trustees General Conditions of Contract and Special Conditions of Contract which may 

thereafter be required in accordance with Clause 7 of General Conditions of Contract and as per the 

direction and up to the satisfaction of the Engineer-in-Charge for successful completion of the 

work.   The intending tenderer shall inspect the site of work in consultation with the 

Superintending Engineer, (KPD) and acquaint himself with the nature of work before preparing 

his tender. His attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this 

regard. No excuse on ignorance as to the site conditions, availability of space for storing materials 
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and approaches to site etc., will be entertained. Unless otherwise specified, the work to be provided for 

by the contractor shall include but not be limited to the following:- 

 

a) Provide all materials, supervision, services and other tools and plants, transportation, water 

supply, temporary drainage, dewatering of surface, necessary approaches, temporary fencing and 

temporary lighting as required for safety and work purposes etc. 

 

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to 

be done. 

c) The Contractor shall at all time carry out work in a manner creating least interference to existing 

services while consistent with the satisfactory execution of the same. The Contractor shall execute 

the work in accordance with the direction of the Engineer-In-Charge and maintain during the 

execution of the work, a passage for traffic along a part of the existing carriage way. 

d)  
 

 

4.0 LOCATION: 

 Dumayune Avenue Officers Quarters No3 under K.P.Docks 

5.0 ACCESS TO THE SITE: 
 

(a) By Road:                  C.G.R Road 
 
 

(b) By Rail:                   Kidder pore Station 

 
6) Work Site: 

The work site is located Dumayune Avenue Officers Quarters No3 under K.P.Docks 

Tenderer must visit the work site and its surrounding before submission of the tender, so that 
due consideration is given to the local conditions at site. The intending tenderer should contact 

Superintending Engineer (KPD), Kolkata: 700043 to make the site inspection along with 

his representative. 
 

7.   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of 
work, site conditions, and access to the site and location before submission of the tender. He 
should contact the Superintending Engineer ((KPD) at his office at 51, C. G. R. Road, KPD, 

Kidder pore Dock Kolkata 700043 for collecting information about the site before submission of 

the tender. No excuse will be entertained afterwards on the above ground. In case any part of 
the site cannot be handed over to the successful Bidder in time, no compensation for loss of 

labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension 
of time shall, however, be granted to the successful Bidder on that ground if applied for.     

 

8. SITE CONDITIONS & METHOD OF WORK: 
 
The work site is MM Division and Lock entrance restroon/Godown at Leading jetty, K.P Docks of 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA, the contractor shall take adequate 

measures so as to execute the work with due regard to the above. The cost of which shall have 
to be included in the quoted rates.   

 
Further, if so required by the Engineer in the interests of normal working of the Port, it is found 

necessary to shift / suspend some construction activity for some duration, this shall be done in 

compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The 
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bidder shall consider all the above points while quoting as no separate claim for idle charges 

towards labour, material will be considered for payment.  
 

Proper care should be taken to provide adequate protection to the existing structures and 
cables (telephone, computer, etc) all such installations against any damage at the Contractor’s 

risk and expense. Any damage / defect to existing structures arising due to the faulty execution 

of the work shall have to be rectified forthwith as directed to the satisfaction of the Engineer, 
without charging extra.  

 
9. TIME OF COMPLETION  
 
The work is required to be completed within 3 (Three) months from the date of placement of 

work order/LOI.   

 

10. Sufficiency of Tender:  

i) The tender drawings and all data / information as furnished herein or inspected and / or 

collected by the tenderer for the purpose of the work should be properly assessed, interpolated 

or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or 

adequacy of the data / information so supplied to him or collected or understood by the 

tenderer. 

 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill 

of Quantities and the rates shall cover all his obligations under the contract and all matters and 

things necessary for the proper construction, completion, commissioning and maintenance of 

the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule 

of rates will prevail over the rate misprinted in B.O.Q. 

11. Accessibility for Checking and Supervision. 
 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT 

officer’s and personnel for supervision and checking of the subject work at his own cost.   

12. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the 

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 

particulars thereof as he may require from time to time. 

 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 

actual methods that would be adopted by the Contractor for the execution of each item of the 

work supported by necessary details.  

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and 

machinery that would be used, their locations, arrangements for conveying and handling 

materials etc.,  should be obtained from the Engineer well in advance for starting each item of 

work. The Engineer reserves the right to suggest modifications or make concrete changes in 

the methods proposed by the Contractor whether accepted previously or not at any stage of the 

work, to obtain the desired accuracy, quality and progress of the work, which will be final and 

binding on the Contractor. 

 

13) Quality Control: - 

Quality control is an essential part in the construction of and must be based on proper objective 

and qualitative measurement. The Contractor will have the full responsibility for quality control 

and delivering the acceptable quality in the field. Regular appraisal of the quality control to the 
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Engineer should be made for effecting improvements in the construction techniques to ensure 

satisfactory quality of work. 

The quality control function shall include but not be limited to the following items. 

14) Sampling and Testing of Construction Materials:  

Essentially to be carried out on the materials brought to site for construction work 

unless permitted otherwise by the Engineer. 

15) Sampling and Testing of work at various stages of construction: 

Essentially to be carried out at National Test House, Kolkata or from any Govt. approved 

organization, unless permitted otherwise by the Engineer at the cost of the Contractor. 

16. Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, 
tube well and pipe lines etc. required for constructional purpose as well as for drinking water 
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the 
successful execution, completion and maintenance of works without any extra cost to the 
Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the 
contractor for construction/erection of such temporary sheds and structures. 

17.  Plant & Constructional Equipment: 
 

The contractor shall supply his tools, plants and constructional equipment’s within his quoted 
rates. A list of plant as intended to be employed by the tenderers in this construction must be 
furnished with full details along with the tender. 

 

18. Contract Price: 
 

The “Contract Price” for this contract means the sum named in the tender subject to such 

additions thereto, deductions there from or reductions due to supply of any materials by the 

Trustees’ as provided for in the Contract.  

19. Setting out of work and initial measurements: 
 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It 
will be the contractor’s responsibility to set out the work accurately and get them checked by the 
Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and 
labour for the checking of the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness 

of all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall 

be rectified by the Contractor at his own cost. The Contractor would set up inspection facilities 

at Site at his own cost. 

20.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works 
other than those now under construction as part of “Kolkata Port Trust” given without warranty 

of accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies 
therein.  

21.  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 
working conditions and follow all safety precautions for prevention of injury or accidents and 

safeguarding life and property. The contractor shall comply with relevant provisions of Dock 
Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and 

Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be 
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afforded all facilities for inspection of the works, tools, plant, machineries, equipment’s etc. 

wherever so  
required. The contractor shall further comply with any instruction issued by the Engineer, 

Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary, 
enabling or permanent works, working of tools, plants, machineries, equipment’s, means of 

access or any other aspect.  
 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment 
to be available in proper condition.  
 

The contractor shall provide PPE’s (Personal Protective Equipment’s) such as, helmet, safety 

shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at 
heights; protective face and eye shield, goggles, hand gloves for welding / gas cutting works; 

protective foot wear and gloves for hot works; facemasks, gloves and overalls for painting 
works, mixing and handling materials etc , as directed by the Engineer.  
 

All safety rules shall be strictly followed while working on live electrical systems or installations 

as stipulated in the relevant safety codes.  
 

Use of hoisting machines and tackles including their attachments, construction tools, 
machineries and equipment’s shall comply to the relevant safety codes.  
 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 

covers shall have to be kept open and ventilated at least one hour in advance and necessary 

safety torches / lamps should be inserted first before allowing entry to the worker. Suitable 

hand gloves and other safety gear will be provided to the worker during handling / removing of 

slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety 

measures at his own cost.  

 

The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for 

execution of the project proper. 
(ii) The work shall not pollute any source of water / land / air surrounding the work 

site so as to affect adversely the quality or appearance thereof or cause injury or 
death to animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic 

condition throughout the period of their use and different effluents of the labour 
hutment shall have to be disposed off suitably.  

 
22.    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange 

for working on Holidays and Sundays whenever so desired by the Engineer to expedite 

progress and complete the works in time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays 

and Sundays.  

23.   POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees on 
chargeable basis from the nearest existing supply point of the site of work on receipt of request 

letter from the Contractor to that effect. All necessary arrangements for the distribution at site 
will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant and 

Equipment Division.  

 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at 

the rates of KoPT as prevalent & amended from time to time. The Trustees do not guarantee 
uninterrupted power supply from the above sources and Contractor shall not be compensated 
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for any delay in providing / irregularity of power supply. The Contractor shall have to arrange 

for the supply of power at his own cost during such periods. 
 
24.  WATER:   
 

The Contractor will arrange for supply of water both for drinking and for construction purposes. 

However, on written request from the Contractor, water for drinking and for construction 

purposes may be made available from the exiting water line of the Trustees at a point near the 

site of work. The contractor will have to arrange for laying pipelines, as necessary, as per 

approval of the Engineer or his representative, for storing and distributing the same to the 

work point at his own cost.  

i) Under no circumstances, the contractor would be allowed to use such   drinking water for 

constructional works. 

 

25. KEEPING THE SITE AND WORKING AREA CLEAR: 
The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by 

the Engineer’s Representative. As the works will be carried out mainly inside of operational 

buildings of KoPT the Contractor has to make necessary arrangement to clear the rubbishes 
etc. from the buildings, at the end of day’s work at his own cost & risk. 

 

26. Protection of existing services:  

The contractor must pay full attention to the fact that the existing service facilities for users are 
not distributed at any time due to storing of materials and rubbish and take every precaution to 
keep the entrance passage clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused 

by him in execution of works. Should any damage be done to the existing services, in general, 

the contractor shall make good the same and any further work considered necessary by the 

Engineer’s representative without any delay otherwise the cost of such repairing shall be 

recovered for his running bill for which Engineer’s decision shall be final and binding. 

27. Cleaning during execution and after completion:  

On completion of the works the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. He should also 

clean the site as required during execution and fully clear the site after completion of all the 

works. 

The contractor shall forward any usable materials found during the course of construction at the 

work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his 

own expenses by his own transport and labour and clean out all part of the work and leave 

everything clean and tidy to the entire satisfaction of the Engineer. 

 

28. Discrepancies in contract documents 
 
The several documents forming the contract shall be taken as mutually explanatory of one 

another and in case of discrepancies; the Specifications and Bill of Quantities shall prevail over 

signed drawings. Technical Specifications and other particulars shall prevail over Standard 

Specifications and Special Conditions of Contract shall prevail over the General Conditions. 

The Engineer’s decision on this matter however, shall be final and binding and the Tenderers 

attention is drawn to clause 4.3 of the General Conditions of Contract in this respect. The 

execution of work shall conform minutely to the approved and assigned drawings and 

specification and any other details drawings which shall be provided/duly approved by the 

Engineer during the progress of the work as to such other drawings those have formed part of 

the contract documents. 
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29.    METHOD OF MEASUREMENT:   

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall 

be measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates 

(2014), Govt. of West Bengal and analysed rate. For details of measurement not covered by the 

above S.P.-27 1987 of B.I.S. shall be referred to.   
 

30.    ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion 

of the Engineer on the basis of measurements of completed works at the quoted rates in the Bill 

of Quantities. The terms of payment shall be in accordance with Clause-6 of the General 

Conditions of Contract. The Bills should be submitted by the contractor in quadruplicate to the 

Office of the respective Superintending Engineer (KPD.) with necessary documents in original.  

Subject to the availability and feasibility of system, KoPT may make payment directly to the 

contractor’s designated bank account. For this purpose, the contractor will have to indicate (i) 

name of bank (ii) branch name (iii) branch code and (iv) designated account number in the 

“Abstract Form of Tender”. In case payment is made directly through bank, the contractor may 

be required to submit a pre-receipt as per instruction of KoPT. An amount of Cess calculated at 

the rate of 1% of the billed amount shall be progressively recovered from each running bill as 

well as from the final bill of the contractor for onward transmission of the same by the 

appropriate authority. Other statutory deductions will also be made as applicable at the time of 

payment. 

31.   MATERIALS: 

It will be the responsibility of the contractor to make timely procurement of all materials for 

both temporary and permanent works required in accordance with the Bill of Quantities or for 

any extra/additional work required as per the directions of the Engineer. The contractor shall 

procure cement, reinforcement steel and other materials from manufacturers approved by the 

Engineer.  

The contractor will be allowed to take away surplus materials on completion of the work, 

subject to Engineer’s verification of contractor’s records of entry and consumption of materials 

in the works. 

32. TESTING OF MATERIALS:   

The Contractor shall undertake all field tests and laboratory tests for all such materials and 

workmanships as directed by the Engineer or his representative at his own cost.  

The samples shall be taken for test jointly by the representatives of the Engineer and the 

contractor at the worksite and tested /sent to a Govt. registered laboratory or Institutional 

laboratory as may be decided by the Engineer for testing. In case of field test, the contractor 

shall undertake the test by his own testing equipment’s or by any approved agency in presence 

of the representatives of the Engineer and the contractor at the worksite. All the testing charges 

and all incidental charges like packaging and transporting the test samples, equipment’s etc. 

shall be borne by the Contractor. 

33.   LABOUR, TOOLS & PLANTS:  

The Contractor shall supply all necessary labour, tools and plants required for satisfactory 
execution of the work. 

34.   CONTRACT LABOUR LAWS: 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees 

Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and 
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Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws 

relating thereto and the rules made there under from time to time. Payment to the labourers to 

be made as per the acts fixed by Chief Labour Commissioner (Central) and revision from time 

to time. 

  It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 

Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. 

The contractor will be fully responsible for any delay/damage etc. and keep the Engineer 

indemnified against all penalties and liabilities of any kind for noncompliance or infringement of 

such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The contractor shall 

indemnify the KoPT against payment to be made under or for the observance of the laws 

aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to 

obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of 

labours in the work and submit to the Engineer-In-Charge prior to commencement of the work. 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 

as amended by Amendment Act No.65 of 1976’  

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any 

modifications thereof and rules made there under from time to time. The contractor shall take 

into account all the above said financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

Miscellaneous Provision and EPF Act 1952 and as amended from time to time. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for 

execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall 

have to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act. 

Further, whenever a contract work has commenced or completed, the contractor has to 

intimate the same to the Assistant Labour Commissioner (Central) /labour Enforcement Officer 
(Central) in Form IV-A , within 15 days of such commencement or completion. 

The contractor has to obtain a certificate of registration under “Building & Other Construction 

Workers (Regulation of Employment & Conditions of Service) Act-1996 and Central Rule 1998 

and his rate shall include a cess payable @ 1 % of the cost of construction as applicable under 

“Building & Other Construction Workers Welfare Cess Act -1996   & Welfare Cess Rules 1998. 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner 

(Central) , Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his 
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of 

disbursement to be made by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning 

the date, time & venue of disbursement to be made by him to his workers and he or his 
authorized representative shall have to be present during period of disbursement. 

35. COMPLIANCE WITH E.P.F, ESI & M. P. ACT: 

The successful contractor will have to comply with provision of EPF, ESI& MP Act –1952 (along 

with amendments, if any), issued from time to time.  

If asked for by the Employer, the contractor will be required to submit photocopy of all 

payment challans and produce the original for verification to the representative of the principal 

employer, i.e. Superintending Engineer (KPD.) 
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36. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from 

and against all actions, claims, demands and liabilities whatsoever under and in respect of the 
breach of any of the provisions of any law, rules or regulations having the force of law, 

including but not limited to – 
 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c)  The Building And Other Construction Workers (Regulation of Employment & Conditions of         

Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Payment of Bonus Act, 1965. 

j) The Payment of Gratuity Act, 1972. 

k) The Equal Remuneration Act, 1976. 

l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

,1989  

m) Child Labour (Prohibition and Regulation) Act, 1986. 

n) The Maternity Benefits Act 1961 

o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 

1979.  

p) Motor Vehicle Act, latest revision. 

 

37.  TAXES :- 
The prices quoted shall be exclusive of any statutory levies and/or other charges levied by any 

Central/ State/local authorities which   but excluding GST.GST  will be paid by Kolkata Port 

Trust as extra on submission documents by the party. 

Supplier/service provider must  confirm that the GST amount charged in invoice is declared in 

its returns and payment of taxes is also made. 

 

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST 

acts ,rules, regulations, procedures, circulars & instructions there under applicable in India 

from time to time and to ensure that such compliance is done within the time prescribed under 

such laws. Supplier/Service Provider should ensure accurate transaction details, as required by 

GST laws, are timely uploaded in GSTN. In case there is any mismatch between the details so 

uploaded in GSTN by Supplier/ Service Provider and details available with SYAMA PRASAD 

MOOKERJEE PORT, KOLKATA, then payments to Supplier/Service Provider to the extent of GST 

relating to the invoices/s under mismatch  may be retained from due payments till such time 

Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the GSTN to 

KoPT’s Account and is finally available to Kolkata Port Trust in terms of GST laws and that the 

credit of GST so taken by Kolkata Port Trust is not required to be reversed at a later date along 

with applicable interest. 

Kolkata Port Trust has the right to recover monetary loss including interest and penalty 

suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss 

of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata 

Port Trust by way of adjustment in the consideration payable. 

Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust 

to claim tax benefit on the same shall be issued by you for a particular year before September 

of the succeeding Financial Year. 
The purchase order/ work order shall be void, if at any point of time you are found be to a 

black listed dealer as per GSTN rating system and further no payment shall be entertained. 
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38. SETTLEMENT OF DISPUTES: [ 

 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with or arising out of the contract or the execution of the works, the same shall be 

dealt as per relevant provisions of the General Conditions of Contract. 

39. Contractor to execute Contract Agreement: 

The contractor after acceptance of his tender shall be required to enter into and execute a 

Contract Agreement (More than Six Lac) to be prepared in the form annexed to the General 

Conditions of Contract together with such modifications as may be necessary within one month 

from the date of placement of the order. The contractor shall have to submit copies in 

sextuplets of all documents; correspondence, connected papers etc. as detailed in the above 

from of Contract Agreement together with the instrument of Contract Agreement prepared on 

Non-Judicial stamped paper of requisite denomination having five more copies made on plain 

paper all at his own cost. The successful tenderer shall have to submit three sets of such 

Contract Agreement duly executed, sealed, signed and witnessed for execution by the 

Trustees. The other three sets shall be completed in all respects but not signed. If the 

successful tenderer or tenderers are a partnership concern, they will have to get Agreement 

signed by all the partners or by the partner who is authorized to sign for and on behalf of the 

other partners.  

The contractor shall also comply with the requirements of Security Deposit for the due 

fulfilment of the contract.  The blank proforma of tender documents shall be supplied in 

sextuplets to the successful tenderer free of charge for preparing the documents of the 

aforesaid Contract Agreement. 

The successful tenderer shall have to copy out and prepare the documents of the Contract 

Agreement neatly and correctly (More than Six Lac). The necessary amendments, 

corrections etc. (if any) have to be done at his own cost. The successful contractor shall be 

required to keep close co-ordination and liaison with the Traffic Manager’s Department and the 

Chief Mechanical Engineer’s Department while executing the works. The Superintending 

Engineer in charge of the construction will direct the representatives of the contractor to 

maintain liaison with different sections of the other departments and the contractor must keep 

the concerned Superintending Engineer of the Civil Engineering Department informed and/or 

posted with the programme contemplated with other departments. The Superintending 

Engineer of the Civil Engineering Department shall be nodal authority in all these co-ordination 

and / or liaison and all programmers must be vetted by him. In cases of exigencies, the 

contractor or his representatives may establish direct liaison/co-ordination but in all such case 

the Superintending Engineer should be informed promptly. 

40.  Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local 

Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) 

both at site and in office, details of such recruitment etc. shall be submitted to the Engineer 

periodically or as and when called for. 

41.  Calcutta Port Trust: 

      The expression “CALCUTTA PORT TRUST/ KOLKATA PORT TRUST’ appearing anywhere in 

the tender documents, shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, 
KOLKATA”. 

42. Clarification of Bids: 
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To assist in the examination and comparison of Tenders, the Employer may, at his discretion, 

ask any Tenderer for clarification of his Tender, including breakdown of unit rates. The request 

for clarification and the response shall be in writing, but no change in the price or substance of 

the Tender shall be sought, offered, or permitted except as required to conform the correction 

of arithmetic errors discovered by the Employer in the evaluation of the Tenders.  No Tenderer 

shall contact the Employer on any matter relating to his Tender from the time of the Tender 

opening to the time the contract is awarded. If the Tenderer wishes to bring additional 

information to the notice of the Employer, he should do so in writing. Any effort by the 

Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract award 

decisions, may result in the rejection of his Tender. 

43. Workmen and Wages: 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 

requisite form as instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled 

persons to supervise and execute the work and this should be mentioned in the 

“Schedule-T” of the Contract. 

44. Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 

depending on contingent situation at site, if required for successful completion of the work, 

extra items have to be carried out by the Contractor. If those items are already available in 

Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate 

plus  percentages offered/quoted above/below by the contractor, otherwise 

(i) The rate of payment of work involving labour & material shall be fixed on the following 

basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour 

actually engaged in the work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of 

material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.  

45. Materials and Testing: 

The contractor shall make his own arrangement for supplying all materials at site. Materials 

supplied by the contractor shall essentially conform to the relevant Indian Standard. Materials 

thus supplied shall be subject to testing by the Engineer at his discretion. Contractor shall 

make all arrangement for collection of samples, transportation of such samples and depositing 

them with the test laboratory as directed by the Engineer and also to deposit with the 

necessary laboratory charges for testing. Cost of such testing will be entirely borne by the 

contractor unless otherwise stated in the B.O.Q. In the event of material being found 

substandard, the contractor shall arrange for immediate removal of such materials from the 

work site at his cost. 
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46.  Disparity in quoted rate/amount.  

 If there is any disparity between the quoted rate in percentage and the Tender Amount, 

the rate quoted in percentage shall prevail as the rate quoted by the tenderer and the 

Tender Amount shall be derived by adding/subtracting (as the case may be) this 

percentage with/from the Estimated Value put to tender. Similarly, in case of disparity 

between the rate quoted in figures and in words, the rate quoted in words shall prevail.  

 47. Dock Permit:  

 For works inside the Docks, Dock permit required for men, materials, vehicles and equipment’s 

etc. are to be procured by the successful tenderer at free of cost as per recommendation of the 

executing departments/divisions indicating the specific number of  free permits to be issued. 

But for creation of individual IDs in permit system a charge of Rs.5.00 will be levied per person 

(one time) even for companies/ Individuals who have been granted permission to obtain free 

permits by KoPT. 

48. The work has to be carried out in an operational zone. The tenderer should keep in mind 

that the work is to be executed without hampering the operational activities and should 

complete the work within the stipulated time specified in the tender. 

      49. Unless otherwise mentioned, all the dismantled materials having sale value/which are re-

usable should be forwarded to the departmental store /sales yard/other sites by the successful 

tenderer at his own cost by engaging transports, labours, loading, unloading and stacking the 

materials all complete as per instructions /directions of Engineer-in-Charge and no extra cost 

will be entertained for this. 

50. Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days 

only. However, the tenderer should note that he might be required to carry out the job on 

Sundays, holidays and after normal working hours and at night in addition to the normal working 

hours to expedite the progress of the work if permitted by Competent Authority. The tenderer 

should include in his rates the cost, if any, involved on those accounts. 

 51.Bank Guarantee in lieu of Cash Security Deposit: 
 

Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 
Deposit.  In that case, the Contractor shall have to submit to the Engineer a performance Bond 
in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma 
as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.    
 

       52.   Dewatering: 
If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the 
contractor by suitable diversions, ,pumpings or bailing out and the excavated and prepared 
surfaces of each layer shall be kept dry as directed by the Engineer. No extra payment will be 
made for such dewatering 
 

   53.  Measures against pollution: -  

      The contractor shall have to take proper measures against environmental pollution during 

execution of work as directed by the Engineer.  

     54.  Port Area Obligations: 

    The Dock area is a custom bounded area and as such the contractor shall comply with all 

regulations of the Port and Custom authorities and those that may be imposed from time to 
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time in respect of the transit of all of contractors plants, vehicles, materials, and staff in the 

area. Whenever regulations so require, permits shall have to be obtained for such transit of 

contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 

workmen to comply with all requirements in this “Restricted Area”. The contractor shall suitably 

fence the area that may be allotted to him inside the “Bonded Area” of the port for stores and 

other requirements to the full satisfaction of the Port and Security Agencies. 

    The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that 

may be issued from time to time without any extra cost to the KoPT. 
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                                SCHEDULE T                                 Annexure-C (Contd) 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 
The Time Of Submission Of Tender Offer)(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 

(i) Name of work. 

(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 

 (inRs.) 

Completion time 
as stated in 

tender. 

Name and address to 
whom reference can 

be made. 

1 (i) 

 

   

(ii) 

 

(iii) 

 

2 (i) 

 
 

   

(ii) 

 

(iii) 

 

3 (i) 
 

 
 

 

   

(ii) 
 

(iii) 
 

4 (i) 
 

 

   

(ii) 
 

(iii) 
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  (To be submitted with Part-I of Offer)      Annexure-C(Contd) 
 

SCHEDULE ‘O’   SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   

A) In case of Limited Company    - 

   
1) Name of Company                                          :  

 
2) Address of its present registered office. 

 
:  

3) Date of its incorporation :  
 

4) Full name and address of each of its 
Directors – any special particulars as to 

Directors if desire to be stated.        
 

:  

5) Name, address and other necessary 

particulars of Managing Agents, if any 
appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 

Association (with the latest amendments, if 

any).    
 

:  

7) Copies of audited balance sheets of the 
Company for the last two years.    

 

:  

   
B) In case of a firm  -   

   
1)  Name and address of the firm.   

 
:  

2)  When business started 

 
:  

3) If registered a certified copy of certificate 
of registration.   

 

:  

4) A certified copy of the Deed of Partnership 

 
:  

5) Full name and address of each of the 
partners and the interest of each partner 

in the partnership – any special particulars 
as to partners if desired to be stated.                 

 

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  
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To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 

  

1) Full name and address of the Bidder 

any special particulars of the Bidder 

if desired to be stated.                       
 

:  

   
2) Name of the father of the Bidder. 

 
:  

   

3) Whether the Bidder carries on 
business in his own name or any 

other name.      
 

:  

   

4) When business was started and by 
whom. 

 

:  

   

5) Whether any other person is 
interested in the business directly or 

indirectly, if so, name and address 
etc. of such persons and the nature 

of such interest.           

 

:  

   

6) Whether the Bidder pays Income Tax 

over Rs.10, 000/- per year.                                
:  

   

   

   

Dated:                              -------------------------------------------------------- 

                                     (Full signature of Bidder) 
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ANNEXURE – D 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scan copy of the following documents to be uploaded: - 

           i)    Copy of GST Registration Certificate.  

           ii)    Valid Trade Licence. 

 iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

 iv)   Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

  v)   Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

   vi)  Details of the firm as per Schedule-O (in Volume-I) of the tender document duly      

filled up. 

                      vii) Credentials in the form of copies of Letters of Award of Works along with 

corresponding Completion Certificates from owners to justify that the intending 

bidder satisfies the earlier mentioned pre-qualification criteria including the 

Schedule-T.                      

                       viii) Last three years balance sheet and profit & loss account in support of Annual                  

Financial    turnover (i.e. 2017-2018, 2018-2019 & 2019-2020). 

                    ix)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if 

any)duly signed by the Bidder under office seal. 

                    x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC 

Registration Certificate. 

                    xi)   Certified copies of PAN Card. 

           xii)  Original T.R. relating to Permanent Earnest/Security Money Deposit.            

 xiii) Last Page of B.O.Q. and the Form of Tender duly filled up (without price quoted)        

duly signed and stamped. 

xiii)  Self-declaration of the bidder that the Bidding Firm is presently not debarred / de-

listed by   any Govt / Quasi Govt. / Public Sector undertaking in India. 

xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the bidding 

firm (in the case of proprietorship firm /partnership firm /limited company, as the 

case may be) is/are not associated with any other firm bidding for the same work. 

xii) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –

D-1)   in lieu of submission of signed copies of the full Tender documents, 

Addenda, Corrigendum and G.C.C. 

g)  The bidder will have to produce the original documents or any additional documents, 

if asked for,to satisfy the Authorities.    
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Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, 

statements and attachments submitted in proof of the qualification requirements and their 

EMD will be forfeited for such action. 

N. B.-1 The bidder will have to produce the original documents or any 

additional documents, if asked for, to satisfy the Authorities.   

 

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have made misleading or false representations in the 

forms, statements and attachments submitted in proof of the qualification 

requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 

Ref. No…………                       Date  

The Chief Engineer,  

Kolkata Port Trust, 

Civil Engineering Department, 

15, Strand Road,  

Kolkata – 700 001 

 

Dear Sir, 

1. We, ………………………………………………………... (Name of Tenderer) have 

fully read and understood the entire Tender Document, GCC, and Addenda, if any, downloaded 

from under the instant e-tender and no other source, and will comply to the said document, 

GCC, Corrigendum and Addenda. 

 We are submitting this undertaking in lieu of submission of signed copy of the full 

tender documents, GCC, Corrigendum and Addenda. 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

�स�वल इंजी�नय�रगं�वभाग 

Civil Engineering Department 

अधी�ण अ�भयंता,रेल.का काया�लय 

Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,ए�सट�शन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 
         NIT No.:  SE/KP/21-22/051/D/10Dated 23.08.2021 

     NOTE: Last Date of  Download of tender documents 

12.09.2021 (up to 12:00 hours) 

Tender is due for submission by 3:00 P.M. 
 On 13.09.2021 

PRICE BID 
**************************************************************************** *****  

Reconstruction of servant toilet block at No.3 Dumayne Avenue in ground floor, K.P. 

Docks. 

**************************************************************************** *****  

 

 

 

 

 

                                                                                          अधी�ण अ�भयंता,रेल.का काया�लय 

                                                                          Office of the Superintending Engineer, KPD. 
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Annexure-E (Contd.) 

E-TENDER FOR Reconstruction of servant toilet block at No.3 Dumayne Avenue in 

ground floor, K.P. Docks. 

PRICE BID 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs. 2,95,347.32 Rupees two lacs ninety-five thousand three 

hundred forty-seven & paisa thirty-two only) 

EARNEST MONEY : The intending bidders should submit Earnest Money of 

Rs.5910.00 (Rupees five thousand nine hundred and ten 

only)  to KoPT as per NIT.     

TIME OF COMPLETION : 03 (Three) Months 

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

23.08.2021 to 12.09.2021 

[Bid document will be available on Railtel 

Procurement Portal (Railtel) ] 

DATE AND TIME FOR PRE-BID MEETING & 
SITE VISIT 

: No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-TENDER 

AND OPENING OF COVER-I & COVER -II OF 

THE TENDER 

: 12.09.2021 (Submission Up to 15:00 hrs.) 

13.09.2021 (Opening After 15:30 hrs.)  

Note: In the event of any unforeseen case such as closure of work / holiday etc. on any of the above days, the 

same will be opened / held on the next working day without any further notice. 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

�स�वल इंजी�नय�रगं�वभाग 

Civil Engineering Department 

अधी�ण अ�भयंता,रेल.का काया�लय 

Office of the Superintending Engineer,KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

 

Phone: 2439 – 7079, 2409-3001, Extension: 353 

 
PREAMBLE TO THE BILL OF QUANTITIES 

 
E-TENDER FOR Reconstruction of servant toilet block at No.3 Dumayne Avenue in 

ground floor, K.P. Docks. 

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract 

and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and 

to have thoroughly familiarise himself with the total scope of work and its mode of execution. 

1.2   The quantities given in the Bill of Quantities are approximate only and are given to provide a 

common basis for tendering. Payment will be made according to the quantities of each item of 
work actually carried out at the accepted rates as per Order Letter. The measurements of each 

item of work shall be measured jointly by the Engineer or his Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents 

are not necessarily repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 

the complete and finished work, inter-alia, all costs and expenses which may be required for 
successful completion of the works together with all risks, liabilities, contingencies, insurance, GST 

and obligations imposed or implied by the Contractor. 
1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been 

provided in the Bill of Quantities for works required under the Contract, then the cost of such 
works shall be deemed to have been included in the prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill 
of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising 

out the followings: - 
1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, 

plans, equipment machineries and tools including all costs, charges dues demurrages or other 
outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, 

transport, taxes and other requirements. 
1.9     Setting out including the location and preservation of survey markers, measurement and 

supervision. 
 

2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable 
stores, fuel, water and electricity. 

2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 
applicable. 

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at 
site procured by him or issued to him by the Trustees. 

2.5      This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below   
/ at par 

with the estimated amount put to tender on line based on his own analysis. The Tender Price thus 
established would be taken for comparative evaluation of E-Tenderers. 
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�स�वल इंजी�नय�रगं�वभाग 

Civil Engineering Department 

अधी�ण अ�भयंता,रेल.का काया�लय 

Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,ए�सट�शन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 

 
BILL OF QUANTITIES 

 

Work Title- Reconstruction of servant toilet block at No.3 Dumayne Avenue in ground 

floor, K.P. Docks. 

 

                                                             ABSTRACT OF ESTIMATE 

It. 

No. 

Description of work Qnty. Unit 

 

Rate.        

Rs.    P 

Amount       

Rs.         P 

1. Dismantling all types of masonry excepting cement 

concrete plain or reinforced, stacking serviceable 

materials at site and removing rubbish as directed 

within a lead of 75 m. 

2.00 Cum 447.00 894.00 

2. Dismantling all types of plain cement concrete 

works, stacking serviceable materials at site and 

removing rubbish as directed within a lead of 75 m. 

In ground floor including roof. Up to 150 mm thick. 1.5 Cum 939.00 1408.50 

3. Taking out carefully G.C.I. or C.I. or asbestos 

sheets (including ridges etc.) from roof or wall after 

unscrewing bolts, nuts, screws etc. and stacking 

the material at site as directed (Payment to be 

made on measurement of portion of roof, wall 

removed). 10 Sqm 41.00 410.00 

4. Surface Dressing of the ground in any kind of soil 

including removing vegetation inequalities not 

exceeding 15 cm depth and disposal of the rubbish 

within a lead up to 75 m as directed. 20.00 Sqm 6.80 136.00 
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5 Earth work in excavation of foundation trenches or 

drains, in all sorts of soil (including mixed soil but 

excluding laterite or sandstone) including removing, 

spreading or stacking the spoils within a lead of 75 m. as 

directed. The item includes necessary trimming the sides 

of trenches, levelling, dressing and ramming the bottom, 

bailing out water as required complete. Depth of 

excavation not exceeding 1500mm. 

5.00 %Cum 11927.00 596.35 

6 Earth work in filling in foundation trenches or plinth 

with good earth obtained from excavation of 

foundation in layers not exceeding 150mm 

including watering and ramming etc. layer by layer 

complete. (Payment to be Made on the basis of the 

Measurement of finish quality of work). 

2.00 Cum 

7754.00 155.08 

7 Removal of rubbish, earth etc. from the working 

site and disposal of the same beyond the 

compound, in conformity with the Municipal / 

Corporation Rules for such disposal, loading into 

truck and cleaning the site in all respect as per 

direction of Engineer in charge 

10.00 cum 

166.00 1660.00 

8 Single Brick Flat Soling of picked jhama bricks 

including ramming and dressing bed to proper level 

and filling joints with  local sand. 

40.00 Sqm 

361.00 14440.00 

9 Ordinary Cement concrete (mix 1:2:4) with graded 

stone chips (20 mm nominal size) excluding 

shuttering and reinforcement, if any, in ground floor 

as per relevant IS codes. Pakur Variety. 

3.50 Cum 

5533.34 19366.69 

10 Hire and labour charges for shuttering with 

cantering and necessary staging up to 4 m using 

approved stout props and thick hard wood planks 

of approved thickness with required bracing for 

concrete slabs, beams and columns, lintels curved 

or straight including fitting, fixing and striking out 

after completion of works (up to roof of ground 

floor).25mm. To 30 mm. Thick wooden shuttering 

without staging in foundation. 

2.00 Sqm 

209.00 418.00 

11 Reinforcement for reinforced concrete work in all 

sorts of structures including distribution bars, 

stirrups, binders etc initial straightening and 

removal of loose rust (if necessary), cutting to 

requisite length, hooking and bending to correct 

shape, placing in proper position and binding with 

16 gauge black annealed wire at every 

intersection, complete as per drawing and 

direction. For works in foundation, basement and 

up to roof of ground floor/up to 4 m.Tor steel/Mild 

Steel- other than SAIL/TATA/RINL 

0.15 MT 

60580.00 
9087.00 

12 Brick work with 1st class bricks in cement mortar 

(1:6) 
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   (a) In foundation and plinth 3.00 Cum 5413.00 16239.00 

 (b) In superstructure, ground floor 6.00 Cum 5636.00 33816.00 

13 125 mm. thick brick work with 1st class bricks in 

cement mortar (1:4) in ground floor. 

5 Sqm 724.00 3629.00 

14 Artificial stone in floor, dado, staircase etc with 
cement concrete (1:2:4) with stone chips, laid in 
panels as directed with topping made with ordinary 
or white cement (as necessary) and marble dust in 
proportion (1:2) including smooth finishing and 
rounding off corners including raking out joints or 
roughening of concrete surface and application of 
cement slurry before flooring works using cement 
@ 1.75 kg/sq.m all complete including all materials 
and labour. In ground floor.3 mm. Thick topping 
(High polishing grinding on this item is not 
permitted with ordinary cement)Using gray cement. 
25 mm. thick. 

30 Sqm 269.00 8070.00 

15 Plaster (to wall, floor, ceiling etc.) with sand and 
cement mortar including rounding off or chamfering 
corners as directed and raking out joints including 
throating, nosing and drip course, 
scaffolding/staging  where necessary (Ground 
floor).[Excluding cost of chipping over concrete 
surface]  (a) 20 mm thick plaster (6;1) 

150.00 Sqm 175.00 26250.00 

16 Neat cement punning about 1.5 mm. thick in wall, 
dado, window, sills, floor, drain etc.[NOTE : 
Cement 0.152 cu.m. per 100 sq.m.] 

30.00 Sqm 34.00 1020.00 

17 Provide and apply two coats decorative cement 

based paint of approved quality after preparing the 

surface including scraping the same thoroughly 

(Plastered or concrete surface) as per 

manufacturer’s specification. 

In ground floor.-Two Coats 75.00 Sqm 49.00 3675.00 

18 Colour washing with any shade with stainers, as 
required including cleaning and smoothening 
surface thoroughly. Internal surface (All floors). ) 
Other than yellow, pink. (b) Two coats (on new 
works only) 

20.00 %Sqm 2046.00 409.20 

19 Priming one coat on timber or plastered  surface 

with synthetic oil bound primer of approved quality 

including smoothening surfaces by sand papering 

etc. 

15.00 Sqm 38.00 570.00 

20 Priming one coat  on steel or other metal surface 
with synthetic oil bound primer of approved quality 
including smoothening surfaces by sand papering 
etc. 

5.00 Sqm 29.00 145.00 

21 Painting with best quality synthetic enamel paint of 

approved make and brand including smoothening 

surface by sand papering etc. including using of 

approved putty etc. on the surface, if necessary. 

(a)On timber or plastered surface with other than 

hi-gloss of approved quality. (with any shade 

 

 

 

 

 

 

 

 75.00 1125.00 
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except white). (a)Two coats 15.00 Sqm 

21.

1 

(b) On steel or other metal surface : - With super 

gloss (hi-gloss) - 

(iv) Two coats (with any shade except white) 

 

 

5.00 

 

 

Sqm 79.00 395.00 

22 Wood work in door and window frame fitted and 

fixed in position complete including a protective 

coat of painting at the contact surface of the frame 

excluding cost of concrete, Iron Butt Hinges and 

M.S clamps. (The quantum should be corrected up 

to three decimals) Sal : Malayasian 

0.10 Cum 

83218.00 8321.80 

22.
1 

Panel (made of single plank) of door and window 

shutters to design as directed:  In Ground Floor 

including cost of material, labour & carriage all 

complete. (Payment to be made on area of 

exposed new work). (In case of non-supply of 

single plank penal rate of reduction to a maximum 

of 30% will be  

19mm thick panel of 30cm to 45 cm width made). 

Sishu, Gamer, Champ,Badam,Bhola, Mogra, 

Hallak. 25mm Sishu,  Gamar, 

Champ,Badam,Bhola, Mogra, Hallak. thick 

shutters. 6.00 Sqm 1164.00 6984.00 

23 Iron butt hinges of approved quality supply, fitted 

and fixed with steel screws, with ISI mark 

complete. (a) 75mm. X 40mm. X 1.12mm. 
15.00 

Each 

28.00 420.00 

24 Iron socket bolt of approved quality supply fitted 

and fixed complete. a)150mm long x 10mm dia 

bolt. 
8.00 

Each 63.00 504.00 

25 Iron hasp bolt of approved quality supply, fitted and 

fixed complete (oxidised) with 16mm dia rod with 

centre bolt and round fitting. 250 mm. long. 
1.00 Each 159.00 159.00 

26 Iron door ring of approved quality supply, fitted and 
fixed with nut and washer complete. 50mm dia 

10.00 Each 17.00 170.00 

27 Supplying, fitting and fixing M.S. clamps for door 

and window frame made of flat bent bar, end 

bifurcated with necessary screws etc. by cement 

concrete(1:2:4) as per direction. (Cost of concrete 

will be paid separately) 40mm X 6mm, 125mm 

Length. 
16.00 

Each 20.00 320.00 
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28 Supplying, fitting & fixing single skin colour coated 

trapezoidal profile  for wall cladding, Roof shall be 

made of 0.45 mm RMT (Base Metal Thickness) 

(0.5 mm CT (Total coated thickness excluding 

paint),G550       (min 550 yeild strength), of 

zinccalume metallic coating (ISI 5965) with  high 

solar reflectance Index (SRI) value for better calling 

as per thematic technology,1000-1015 mm 

effective cover width with five major corrugation,28 

mm high rib spaced at 203 mm c/c with subtle 

square fluting in the pan and the end rib shall have 

anti capillary groove and return leg. The steel sheet 

shall be fastened with 40 micron zinc coated or 25 

micron zinc tin alloy coated, hex head, self-drilling 

screw as per IS 3566-2002 Class 3 fastener,The 

base steel shall be coated with zinc alumimium 

alloy Zincalume (AZ150)(i.e 55% Al & 3.4% 

Zinc,1.6% Si) minimum of 150g/Sqm coating total 

on both sides,pre-painted with collarbone XRW 

(exterior roofing, walling)paint system of 35 micron 

super Durable Polyester paint (SDP) with stable 

inorganic pigment with no lead contents confirming 

ISI5965..tHE SHEET SHALL BE FREE FROM 

DEFECTS AND HAVE BRAND MARKING OF THE 

MANUR GIVING PRODUCT DETAILS ON YJE 

BACK OF THE SHEET OR REGULAR INTERVAL 

CONFIRMING GENUINITY OF THE 

MATERIALS.(i) In Roof:- 

a) With 0.5 mm thick sheet 35.00 Sqm 787.00 27545.00 

29 Supplying, fitting & fixing UPVC pipes A- Type and 
fittings conforming to IS:13592-1992 with all 
necessary clamps nails, including making holes in 
walls, floor etc. cutting trenches in any soil through 
masonry concrete structures etc. if necessary and 
mending good damages including joining with 
jointing materials (Spun Yarn, Valamoid / Bitumen / 

M-Seal etc) complete. UPVC Pipe. 110 mm. Dia. 
Pipe 

3.00 MT 251.00 753.00 

30 (b) Supplying, fitting & fixing UPVC pipes A- Type 
and fittings conforming to IS:13592-1992 with all 
necessary clamps nails, including making holes in 
walls, floor etc. cutting trenches in any soil through 
masonry concrete structures etc. if necessary and 
mending good damages including joining with 
jointing materials (Spun Yarn, 
Valamoid/Bitumen/M-Seal etc.) complete. UPVC 
Fittings. 110 mm. Dia. Bend 87.5 degree 

2.00 Each 140.00 280.00 

31 Uprooting and removing plants from the surface of 

walls parapet etc. and making good damages. 

Repairing of damages to be paid separately. (a) 

Small plant of girth of exposed stem up to 75 mm. 

lift up to 6 mtr. 

5.00 Each 50.00 250.00 

32 M.S.  structural works in columns, beams etc. with 

simple rolled structural members  (e.g. joists, 
0.15 MT 72603.00 10890.45 
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angle, channel sections conforming to IS 226, IS 

808 & SP (6)- 1964 connected to one another with 

bracket, gusset, cleats as per design & direction of 

Engineer-In-Charge complete including cutting to 

requisite shape and length, fabrication with 

necessary bolting, metal arc welding conforming to 

IS 816-1956 & IS  9595 using electrodes of 

approved make and brand conforming to IS 814-

1957  haulage, hoisting and erection all complete. 

The rate includes the cost of rolled steel section, 

consumables such as electrodes, gas and hire 

charges of all tools and plants and labour required 

for the work including all incidental charges such 

as electricity charges labour insurance charges etc. 

(Payment to be made on the basis of calculated 

weight of structural members only in finished work 

as per IS specified weight. Payment for Gusset, 

bracket, cleat, rivets, bolts and nuts may be made 

by adding the actual weight of such items with the 

weight of finished structural members or 7% of 

weight for finished structural members weighing 

not less than 22.5 kg/m. or 15% of weight for 

finished structural members weighing less than 

22.5 kg/m. may be increased to allow for brackets, 

cleats, rivets, bolts and nuts etc. and no separate 

payment being made for these items, as per 

direction of Engineer-In-Charge. The rates are 

considered for a height of erection 8m. / 2nd. Floor 

level from the ground. Add 1.5% extra over the rate 

for each additional floor or 4 m. beyond initial 8 m. 

or part thereof.) For structural members of 

specified sections weighing less than 22.5 kg./m. 

33 MS or WI Ornamental grill of approved design 

joints continuously welded with MS, WI Flats and 

bars of windows, railing etc supply, fitted and fixed 

with necessary screws and lugs in ground floor. 

(Add extra @ 1% for each addl. floor upto 4th floor 

and @ 1.25% for each addl. floor above 4th floor) - 

Grill weighing above 10 Kg/Sq. Mtr and upto 16 

Kg/Sq. Mtr. 

0.50 Qntl 9888.00 4944.00 

34 Galvanised plain sheet works (excluding 

supporting framework) fitted and fixed with 6 mm. 

dia J or L hook-bolts and nuts, sheet bolts, limpet 

and bitumen washers and putty with 150 mm. end 

lap & 50 mm minimum side lap complete. In roof: 

with 0.80 mm. sheets. 

3-00 Sqm 455.00 1365.00 

35 Supplying fitting and fixing in position approved 

P.V.C. door frame (Matt finish) made of extruded 

P.V.C. multichamber hollow section having 

dimensions 60mm x 50mm x 2mm (+/-0.2mm), 

horizontal section will be joined with vertical section 

by galvanised steel screws after inserting two 

5.00 Mtr. 279.00 1395.00 
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number steel brackets as reinforcement making 

suitable space for placing hinges, one steel tube 

40mm x 20mm x 1.20 mm will be inserted on one 

full vertical side of the frame (hinge side) as 

reinforcement, the frame will then be fixed in the 

opening with the help of P.V.C. expandable 

fastner/wooden gutties and galvanised steel 

screws including cost of all materials and labour, 

hire charges of tools and appliances, carriage of all 

materials, taxes and all other incidental charges 

complete. 

36 Supplying fitting and fixing 30 mm thick P.V.C. door 

shutter of approved quality & shade in position, the 

style & rail of the P.V.C. door shutter will be made 

of rigid P.V.C. multicavity hollow chamber of 59 

mm x30 mm section with 2.0 mm (+/-0.2 mm) wall 

thickness.Horizontal & vertical section shall be 

fixed to each other by self tapping screws and 1  

solid polymeric or M.S. galvanised tubular 'L' 

shaped bracket 100mm x 200mm in each corner of 

the shutter frame for placing hinges. Polymer 

based multicavity hollow section of 120 mm 

x30mm with 2.0 mm (+/- 0.2 mm) wall thickness 

will be fitted in the middle, reinforced by solid 

polymer bar of 200 mm long at both ends and 

screws from both sides as lock rail. The section 

frame will then be fitted in by PVC panels of size 

100 mmx25 mm with wall thickness of 1.2 mm (+/- 

0.2 mm)  and 2 nos. of 6 mm dia bright rod will be 

inserted horizontally with both side check and nut 

system and stretches where fixing of hinges / hasp 

bolt / tower bolt / door ring are required to be 

strong enough to with stand wear and tear. The 

rate is inclusive of cost of all materials, labour, and  

hire of tools and plants and appliances. Carriage of 

all materials taxes and all other incidental charges 

complete. The rate is exclusive of cost of hinges, 

hasp bolt, tower bolt, door ring etc. In ground floor. 

2.5 Sqm 2177 5317.50 

37 Cutting of branches of trees and shrubs from the 

road way or with in R.O.W including disposal of 

wood and leaves to suitable location as per 

technical specification Clause 1914 for Rural 

Roads of MORD. 

20.00 Tree 95.00 1900.00 

38 Supplying, fitting and fixing Shallow water closet 

Indian pattern (I.P.W.C.) of approved make in white 

vitreous chinaware in position (excluding cost of 

concrete for fixing). 510 mm long 

1.00 Each 900.00 900.00 

39 Supply of daily labour for various non measurable 

works like segregating and stacking of serviceable 

materials like paver blocks , stone sets , steel 

materials etc.[Cost of one unskilled labour                 

5.00 Each 715.95 3579.75 
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= Rs.645 .00 

Rate based on Circular no- F.No.1/20(3)/2021-LS.II 

Dated 23.04.2021 )Add 11% contractor profit and 

overhead  = Rs. 70.95                                                          

So rate for each unskilled labour            = Rs. 

705.95   ]for 8.30 Hrs. including 30 min. recess 

40 Supplying, fitting and fixing with cement jointing 

(3:1) salt glazed stoneware pipe including 

excavation of earth upto 1.50 metre depth in all 

sorts of soil both mixed or unmixed and refilling 

(but excluding concreting at bottom and sides). 

15 Mtr 334.00 5010.00 

41 Constructing Inspection pit of inside measurement 

600mm X 600mm X upto 600mm(depth) with 250 

mm thick 1st. class brick work in cement mortar 

(1:4) on all sides, bottom of the pit consisting of 

100 mm thick cement concrete (1:3:6) with stone 

chips over a layer of jhama brick flat soling, 15 mm 

thick (1:4) cement plaster to inside walls and out-

side walls upto G.L. and 20 mm.thick (1:4) plaster 

to bottom of the pit, providing necessary invert with 

cement concrete (1:3:6) with stone chips as per 

direction, neat cement finishing to entire internal 

surfaces, top of the pit covered with 100 mm thick 

R.C.C. slab (1:1.5:3) with stone chips and 

necessary reinforcements upto 1% and shuttering 

including 6 mm thick cement plaster (1:4) in all 

external surfaces of the slab and one 560 mm dia. 

R.C.C. manhole cover of approved make supplied, 

fitted and fixed in the slab with necessary fittings, 

necessary earthwork in excavation in all sorts of 

soil, filling sides of the pit with earth and removing 

spoils after work complete in all respect with all 

costs of labour and materials. i) With Pakur variety. 

(SAIL/TATA/RINL) 

2 Each 7303.00 14606.00 

42 Construction of septic tank of different capacities 

as per approved drawing with 1st class brick work 

in cement mortar (1:4) including two 560 mm dia. 

R.C.C. manhole cover(heavy type)of approved 

make supplied, fitted and fixed in the 100mm thick 

R.C.C (1:1.5:3) top slab with necessary fittings, 

20mm thick cement plaster (4 : 1) with neat cement 

finish to the internal surfaces and 15 mm thick 

cement plaster (4 : 1) to outside wall upto 200 mm 

below G.L floor finished with 25 mm thick grey 

artificial stone over 100 mm thick R.C.C(1:1.5:3) 

bottom slab including supplying, fitting and fixing all 

necessary specials, fittings, S.W. tees, C.I. foot 

rest etc. including excavation earth in all sorts of 

soil, shoring, bailing out and pumping out water as 

necessary, ramming, dressing the bed and refilling 

1.00 Each 47589.00 47589.00 
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the sides of the tanks with earth, removing spoils, 

filling up the chamber with clear water, removing 

foreign materials from the chamber and including 

constructing attached inspection pit as per 

approved drawing and connecting all necessary 

pipes, joints etc. with internal plaster work and 

artificial stone flooring is to be done with admixture 

of water proofing compound @ 0.5% by weight of 

cement with all costs of labour and materials. 

Note:- (i) Finished level of Septic Tank should be 

400 mm. from Ground Level. (ii) Height of 50 mm. 

Ventilation pipe &Mosquito proof mesh, should be 

followed as per IS:2470,Part I. Payment will be 

made separately on the basis of actual height 

based on relevant I.S. Code. 

(ii) For 20 users 

A) With Pakur variety. (SAIL/TATA/RINL) 

43 Supplying, fitting and fixing 10 litre P.V.C. low-

down cistern conforming to I.S. specification with 

P.V.C. fittings complete,C.I. brackets including two 

coats of painting to bracket etc. 

2.00 Each 1015.00 2030.00 

44 Supplying, fitting and fixing E.W.C. in white glazed 

vitreous chinaware of approved make complete in 

position with necessary bolts, nuts etc. 

(a) With 'P' trap 

1.00 Each 1421.00 1421.00 

45 Supplying, fitting and fixing G.I. pipes of TATA 

make with all necessary accessories, specials viz. 

socket, bend, tee, union, cross, elbow, nipple, long 

screw, reducing socket, reducing tee, short piece 

etc. fitted with holder bats clamps, including cutting 

pipes, making threads, fitting, fixing etc. complete 

in all respect including cost of all necessary fittings 

as required, jointing materials and two coats of 

painting with approved paint in any position above 

ground. (Payment will be made on the centre line 

measurements of total pipe line including all 

specials. No separate payment will be made for 

accessories, specials. Payment for painting will be 

made separately.) (ii) 20 mm dia. medium quality 

20.00 Mtr 226.00 4520.00 

46 Supplying, fitting and fixing bib cock or stop 

cock.Polythene Bib Cock / Stop Cock with plastic 

inlet (EMCO / ATLAS or equivalent)- 15 mm 

3.00 Each 89.00 267.00 

Total  2,95,347.32 
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                                                                                                                                       B.F Rs. 2,95,347.32 

                  (Rupees two lacks ninety five thousand three hundred forty seven & paisa thirty two only) 

                                                                                                                                                                                                                                         

            

               Rate offered by me/ us (Score out whichever is not applicable). 

1) ……………………………………………….   % above par (+) Rs. 

                  (in figures) 

   …………………………………………………………………………. 

                  (in words) 

2) At par 

  

3) …………………………………………………. % below par (–) Rs. 

                  (in figures) 

…………………………………………………………………………  

                  (in words)   

 Rs. 

Total tendered amount in words : Rupees ………………………………………………..... 

……………………………………………………………………………………........................ 

[The rate quoted shall include all taxes and duties as applicable excluding GST. GST will be paid 

by KoPT as extra on submission of suitable documents by the party] 

Maximum number of workmen likely to be engaged in a day’s work:    numbers 

T.R. No. & Date : 

Permanent Income Tax A/C. No. :   

GST Regn. no. : 

Date : 

 (Signature of Tenderer) 
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[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried over to Form 

of Tender attached] 

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 

 

 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

To 
…………………………….. 

……………………………. 

 I/We_________________________________________________________________________________ 

Of……………………………………………………………………………………………………………………………………………….. 

having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 

General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 
the rates & prices set out in the annexed Bill of Quantities within 03(Three) months  from the date of 

order to commence the work and in the event of our tender being accepted in full or in part. I / We also 
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or 

additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 

and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or 

on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here 

(Repeat in words) ______________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ CAO (KoPT),vide Receipt No. ___________________________ 

of _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 

four months. 

Dated:                                                                                                          (Signature of Bidder        
with 

Seal) 

 

           
WITNESS : 

   

Signature :  Name of the Bidder:  

 

Name : 

(In Block 

Letters) 

 Dated: 
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Address:  Address:  

Occupation:    

 

 

                                                                                                                                    

ANNEXURE - F 

General Conditions of Contract 

Forms and Agreements 

     
     
     
     
     
     
     
     
     
     

     
     

Sanctioned by the Trustees under Resolution No. 92 of the 

6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       

& HALDIA DOCK COMPLEX 

 

 JULY , 2014  

     
GENERAL CONDITIONS OF CONTRACT 

 
 CLAUSE 

 
 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS OF 
CONTRACT 

… GC 1  

2. DEFINITION 

 
… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 

ENGINEER’S REPRESENTATIVE 

 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-

REQUISITES 

 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS 

OF CONTRACTOR 

 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 

COMPLETION OF WORK 

 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 

 
… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 

 
… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 

TIME/LIQUIDATED DAMAGE/TERMINATION 

OF CONTRACT 

 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF SECURITY 

DEPOSIT 

 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 

DOCUMENTS, DISPUTES & ARBITRATION 

 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3 

 
  

13 FORM OF AGGREMENT 

 
  

14 PROFORMA FOR B.G. FOR CONTRACT 

PERFORMANCE 
  

15 INTEGRITY PACT DOCUMENT: PROFORMA   
16 DRAFT  Memorandum of Understanding between   
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Ko.P.T.  & Transparency International India 

 

 

 

 

 

 

GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 

 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 

Table under sub-clause (a) 

 

PREVIOUS AS AMENDED 

Estimated 
Value of 
Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 

Supplying Materials or 

Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 

estimated 

value of 

work 

1% of the estimated 

value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work subject 
to a 
maximum of 
Rs. 20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 

Rs. 10 Crore 

+ 1% on the 

balance 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and minimum 

of Rs. 1,000/-. 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE 

RESOLUTION NO 210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 

Table under sub-clause (d) 

 



 

Page 52 of 89 

 

PREVIOUS AS AMENDED 

Class of 

Registra-

tion 

Amount Of 

Fixed 

Security  

Financial  Limit Of 

Each Tender 

Class  of 

Registra-

tion 

Amount 

Of Fixed 

Security  

Financial  Limit Of 

Each Tender 

A Rs 10,000/- Any tender priced 

uptoRs 2,00,000/- 

A Rs 

50,000/- 

Any tender priced up 

to Rs10,00,000/- 

B Rs 5,000/- Any tender priced 

uptoRs 1,00,000/- 

B Rs 

25,000/- 

Any tender priced 

uptoRs 5,00,000/- 

C Rs 2,500/- Any tender priced 

uptoRs 50,000/- 

C Rs 

15,000/- 

Any tender priced 

uptoRs 3,00,000/- 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE 

RESOLUTION NO 82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012] 

 

 

 

GC - 2 

 

1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 

the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 

the Port of Calcutta, a body corporate under Section 3 of the Major Port 

Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 

appointed to act in his place under Sections 14 and 14A of the Major Port 

Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Trustees and includes the 

Contractor’s representatives, heirs, successor and assigns, if any, 

permitted by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 

behalf and includes the Manager (Infrastructure & Civic Facilities) or 

other official as may be appointed from time to time by the Employer, 

with written notification to the Contractor, to act as Engineer for the 

purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 

Engineer or any other official appointed from time to time by the 

Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 

Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 

and includes authorised “Extra Works” and ‘Excess Works” and 

“Temporary Works”. 

 

Works 
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1.7 

 

“Temporary Works” means all temporary works of every kind required in 

or about the execution, completion or maintenance of the works and 

includes (without thereby limiting the foregoing definitions) all temporary 

erections, scaffolding, ladders, timbering, soaking vats, site offices, 

cement and other godowns, platforms and bins for stacking building 

materials, gantries, temporary tracks and roads, temporary culverts and 

mixing platforms. 

 

Temporary 

works 

1.8 “Extra Works” means those works required by the Engineer for 

completion of the Contract which were not specifically and separately 

included in the schedule of items of the works i.e. (Bill of Quantities) of 

the tender. “Excess Works” means the required quantities of work in 

excess of the provision made against any item of the bill of Quantities. 

Extra works 

and Excess 

works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 

Standard’s specifications / International Standard’s Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the 

Tender. 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 

and any modification of such drawings approved in writing by the 

Engineer and such other drawings as may from time to time be furnished 

or approved in writing by the Engineer. 

 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 

Offer, the letter of acceptance of the Tender/Offer, the Contract 

Agreement, if separately entered into and the Schedule of Rates and Price, 

if any, adopted by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 

required or about the execution, completion or maintenance of the works 

or temporary works and includes (without thereby limiting the foregoing 

definition) all machinery and tools but does not include materials or other 

things intended to form or forming part of the permanent works. 

 

Construction

al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 

through which the works are to be executed by the Trustees for the purpose 

of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 

Tender/Offer of the Contractor, subject to such additions thereto and 

deductions therefrom as may be made by the Engineer under the provisions 

here in after contained. 

 

Contract 

Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 

foreign enemies, hostilities) whether war be declared or not), Civil War, 

rebellion, revolution, insurrection or military or usurped power or use or 

occupation by the Trustees of any portion of the works in respect of which 

a certificate of completion has been issued (all of which are herein 

collectively referred to as the excepted risks). 

 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-versa 

where the context so requires. 

 

Singular/ 

Plural 
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1.18 The heading and marginal notes in these General Conditions of Contract 

shall not be deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site.  

 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 

 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 

the contract to the entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 

Engineer’s 

Representative 

2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 

for the purpose of proper and adequate execution and maintenance of 

the works and the contractor shall carry out and be bound by the 

same.  

(b) to alter or modify the specification of any material and workmanship 

and to inspect the work at any time.  

 

(c) to order for any variation, alteration and modification of the work and 

for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as the 

first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall : 

 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 

 

(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 

his direction in this regard.  

 

(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  

 

(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 

 

(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 

Power of 

Engineer’s 

Representative. 
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(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 

under intimation to the Contractor.  
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 

(a) to order any work involving delay or any extra payment by the 

Trustees, 

(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  

 

Limitation of 

Engineer’s 

Representativ

e’s Power 

 

2.6 Provided also as follows : 

 

(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 

disapprove such work or materials and to order the pulling down, 

removal, breaking-up thereof and re-constructing at the contractor’s 

cost and the contractor shall have no claim to compensation for the 

loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 

Engineer’s Representative, he shall be entitled to refer the matter to 

the Engineer who shall thereupon confirm, reverse or vary such 

decision.  

(c) Any written instructions or written approval given by the Engineer’s 

Representative to the contractor, within the terms of delegation of 

power and authority vested in the Engineer to his Representative in 

writing, shall bind the contractor and the Trustees as though it had 

been given by the Engineer, who may from time to time make such 

delegation.  

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 

be deemed to have inspected and examined the site, fully considered all 

factors, risks and contingencies, which will have direct and indirect 

impact on his expenses and profit from the work and shall be specifically 

deemed to have taken the following aspects into consideration : 

The tender 

must 

encompass all 

relevant 

aspects/ 

issues.  

 (a) The form and nature of the site and its surroundings including their 

sub-surface, hydrological, tidal and climatic conditions, the means 

of access to the site and all other local conditions, including the 

likely charges and costs for temporary way-leave, if any, required 

for the work.  

 

Site & Local 

condition. 

 

 (b) The drawings, specifications, the nature and extent of work to be 

executed and the quality, quantity and availability of the required 

materials and labour for the work and the need to execute the work 

to the entire satisfaction of the Engineer, and also by complying 

with the General and Special Conditions of Contract.  

 

Drawing/ 

Specification/ 

Nature & 

extent of 

work to be 

done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment 

and Construction materials. 

 

Accommodation 

for Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for drinking, 

washing and execution of work, and source and availability of 

electrical power, all at Contractor’s cost.  

 

Water for 

drinking etc. 

/Electrical power. 

 

 (e) Payment of taxes and duties and compliance of all applicable 

statutes, ordinances and law together with the rules made 

thereunder, the rules, regulations and bye-laws of public bodies or 

any local or other authority by the Contractor, keeping the 

Trustees indemnified against penalties and liabilities of every kind 

arising from the Contractor’s failure in such compliance. 

 

Payment of 

Taxes/duties 

and observance of 

all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 

for any legal instrument including Bank Guarantees and Indemnity 

Bonds.  

Payment of 

Stamp Duty 

by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 

the Trustees, unless stipulated otherwise in the Notice Inviting the 

Tender and shall be faultless in figures and free from erasing. 

Corrections, if any, shall only be made by scoring out and initialling of 

the revised figure.  

 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 

tender or subsequently, shall disclose the names of their 

owners/partners/share holders at the required points of time. The failure 

in this regard shall be treated as a breach and a contract, if entered into, 

shall be liable to be cancelled.  

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 

every tender must be submitted with Earnest Money of the amount 

calculated as per the following scale. 

Earnest  

Money and 

Security Deposit. 

 Estimated Value of 

Work 

Amount of Earnest Money  

 

For Works Contract 

For Contract of 

Supplying Materials or 

Equipment only 

Up to Rs. 

1,00,000=00 

5% of the estimated 

value of work 

1% of the estimated 

value of work 

Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work subject 

to a maximum of Rs. 

20,000/- and minimum 

of Rs. 5,000/-. 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and minimum 

of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 

Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 

Method of 

Paying E.M. 
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drawn in favour of Calcutta Port Trust or in the form of any “Account 

Payee” Draft of any Nationalised Bank of India drawn in favour of 

“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 

and the receipt granted therefor be kept attached to the Tender/Offer in the 

Sealed Cover.  

 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 

through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 

Haldia. 

 

Refund of 

E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 

fixed Security with the Trustees’ FA & CAO / Manager (Finance) 

according to his Class of Registration, shall be exempt from depositing the 

Earnest Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 

 Class of Registration Amount of Fixed 

Security 

Financial Limit of 

Each Tender 

 

 

A 

 

Rs. 25,000/- 

Any tender priced up to 

Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up to 

Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up to 

Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  

 

  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 

Trustees and/or withdraws his tender/offer, the Earnest Money deposited 

shall be liable to forfeiture at the option of the Trustees. 

Tender with- 

out EM liable 

to rejection. 

 

Forfeiture of 

E.M. before  

Acceptance of 

offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 

Trustees as part of the Security Deposit, for which a separate Treasury 

Receipt shall be issued to the Contractor after cancellation of the previous 

Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 

 

 (g)  Balance security for works contract shall be recovered by deduction from 

all progressive Bill (including final Bill, if necessary) @ 10% of the gross 

value of work in each such bill, so that the total recovery may not exceed 

the quantum computed as per the under noted percentages of the total value 

of work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 
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 Value of Work % of Security Deposit 

for works contract. 

% of Security 

Deposit For contract 

of supply- 

ing materials & 

equipment only. 

 

Scale of S.D. 

recovery.  

 

For works up to 

Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 
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For works costing more 

than Rs.10,00,000/- and up 

to Rs.20,00,000/- 

 

10% on first 

Rs.10,00,000/- +7½% 

on the balance.  

1% on first 

Rs.10,00,000/- + 

½% on the balance. 

 

For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- + 7 

½% on the next 

Rs.10,00,000/- + 5%  

on the balance.  

 

1% on first 

Rs.10,00,000/- + 

½% on the next 

Rs.10,00,000/- + 

¼% on the balance. 

 

 (h)  Balance Security for Contract of supplying materials and equipment 

computed in terms of the percentages given above, shall have to be 

deposited with the Trustees’ Treasurer in advance and within 30 days 

from the date of placement of supply order, either in cash or by A/c. 

Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 

Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 

contracts to be 

deposited in 

advance. 

 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 

the amount of Earnest Money/Security Deposit held by the Trustees, at 

any stage. 

No interest 

payable on 

E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 

Clause 9.3 hereinafter and subject to deduction, if any, under the 

provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 

provides for any maintenance period. 50% of the Security Deposit may 

be refunded against any of the treasury Receipt for that amount on 

expiry of half of the maintenance period and the balance deposit on the 

expiry of the said maintenance period and after the Engineer has 

certified the final completion of work in Form G.C.2 and the Contractor 

has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 

refund of S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 

option of the Trustees, if the Contractor fails to carry out the work or to 

perform/observe any of the conditions of the Contract. The Trustees shall 

also be at liberty to deduct any of their dues from the Security Deposit, 

fixed Security, Earnest Money or from any sum due or to become due to the 

Contractor under any other contract. 

Forfeiture of 

S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 

to the Engineer a performance Bond in the form of an irrevocable guarantee from 

Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 

proforma annexed hereto and for the sum and period as mentioned in the letter of 

acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 

which the Contract shall be liable to be terminated and the earnest money shall be 

liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 

any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 

borne by the Contractor and it shall be his sole responsibility to arrange for timely 

revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 

contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 

liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 

Bank 

Guarantee 

in lieu of 

Cash S.D. 

in certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5  
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Crore, along with their tender comprising Special Conditions of Contract, General 

Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 

Agreement duly signed by their authorized representative. The Proforma of the 

Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 

than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 

document to be submitted by each tenderer, without which the tender shall not be 

considered.” 

 
   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language to 

be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 

within the jurisdiction of the High Court at Calcutta, India, including the following 

Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit

y of laws on 

the contract 

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 

his representative, the contractor shall, at his own expense, enter into and execute a 

Contract Agreement to be prepared by him in the form annexed hereto. Until such 

Contract Agreement is executed, the other documents referred to in the definition of 

the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 

to Execute 

Contract 

Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 

another. Should there by any discrepancy, ambiguity, omission or error in the various 

contract documents, the Engineer shall have the power to correct the same and his 

decision shall be final and binding on the parties to the Contract. 

 

Interpretatio

n of 

contract 

documents 

–Engineers’ 

Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 

Contractors free of cost for his use on the work, but these shall remain the 

property of the Trustees and hence, the Contractor shall return them to the 

Engineer or his Representative on completion of the work, if not torn or 

mutilated on being regularly used at site. 

 

All Drawings 

are Trustees’ 

property. 

 

4.5 The Contractor shall prove and make at his own expense any working or 

progress drawings required by him or necessary for the proper execution of the 

works and shall, when required, furnish copies of the same free of cost to the 

Engineer for his information and/or approval, without meaning thereby the 

shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 

 

Contractor to 

prepare 

working / 

progress 

drawings 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 

Contract or any part thereof without the written permission of the Engineer. 

Even if such permission be granted, the Contractor shall remain responsible (a) 

for the acts, defaults and neglect of any sub-contractor, his agents, servants or 

workmen as fully as if these were the acts, defaults or neglects of the Contractor 

Contractor 

cannot sub-let 

the work 
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himself or his agents, servants or workmen and (b) for his full and entire 

responsibility of the contract and for active superintendence of the works by 

him despite being sublet, provided always that the provision of labourers on a 

“piece rate” basis shall not be deemed to be sub-letting under this clause. 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 

his Tender/Offer all his cost for supplying and providing all constructional 

plant, temporary work. Materials both for temporary and permanent works, 

labour including supervision thereof, transporting to and from the site and in 

and about the work, including loading, unloading, fencing, watching, lighting, 

payment of fees, taxes and duties to the appropriate authorities and other things 

of every kind required for the construction, erection, completion and 

maintenance of the work. 

Contractors’ 

price is 

inclusive of all 

costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and safety 

of all site operations and methods of construction, even if any prior approval 

thereto has been taken from the Engineer or his Representative. The Contractor 

shall not be responsible for the correctness of the design or specification of the 

Temporary and Permanent works formulated by the Engineer; but the 

Contractor shall be fully responsible for the correct implementation thereof, as 

also for any design and specification prepared/proposed/used by the Contractor. 

 

Contractor is 

responsible for 

all construction 

process, except 

for correctness 

of design and 

specification 

formulated by 

the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 

submit to him the details of his (a) programme for execution of the work, (b) 

proposed procedure and methods of work, (c) proposed deployment of plant, 

equipment, labour, materials and temporary works. The submission to and/or 

any approval by the Engineer or his Representative to any such programme or 

particulars shall not relieve the Contractor of any of his obligations under the 

contract.  

 

Contractor to 

submit his 

programme of 

work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 

he shall submit his revised programme for completion of work within the 

stipulated time whenever asked to do so. 

 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 

during execution of the works and as long thereafter as the Engineer or his 

representative shall consider necessary during the maintenance period. The 

Contractor or his competent and authorised agent or representative shall be 

constantly at site and instructions given to him by the Engineer or his 

representative in writing shall be binding upon the Contractor subject to 

limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 

his representative in writing about such representative/agent of him at site. 

 

Contractor to 

supervise the 

works 

 

4.11 The Contractor shall employ in execution of the Contract only qualified 

careful and experienced persons and the Engineer shall be at liberty to direct 

the Contractor to stop deployment of any of is staff, workmen or official at site 

and the Contractor shall within 48 hours comply with such instruction without 

any demur whenever the Engineer shall feel that the deployment of the person 

concerned will not be conducive to the proper and timely completion of the 

work. 

 

Contractor to 

deploy 

qualified men 

and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of the Contractor is 
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works in relation to reference points/lines/levels given by the Engineer in 

writing. The checking of any setting-out or of any alignment or level by the 

Engineer or his Representative shall not in any way relieve the contractor of 

his responsibility for the correctness thereof and he shall fully provide protect 

and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 

profile marks and other things used in setting out the works. 

 

responsible 

for line, level, 

setting out 

etc. 

4.13 From the commencement of the works till issue of the completion certificate in 

Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 

responsibility for the care thereof. Save for the excepted risks, any damage, 

loss or injury to the work or any part thereof shall be made good by the 

Contractor at his own cost as per instruction and to the satisfaction of the 

engineer, failing which the Engineer or his Representative may cause the same 

to be made good by any other agency and the expenses incurred and certified 

by the Engineer shall deem proper. This Clause will not apply to that part of 

the work, which might have been taken over by the Trustees on partial 

completion of the work and in such case the Contractor’s obligation will be 

limited to repairs and replacement for manufacturing or construction defects 

during the Maintenance period (Guarantee Period) as per the directions of the 

Engineer as also for defects/damages if any caused to the work by the 

Contractor during such repairs and replacement in the maintenance period.  

 

Contractor is 

responsible to 

protect the 

work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 

the Trustees or not which may be interfered with or affected or disturbed or 

endangered and shall indemnify and keep indemnified the Trustees against 

claim for injury, loss or damage caused by the Contractor in connection with 

the execution and maintenance of the work to the aforesaid properties, 

structures and services and/or to any person including the Contractor’s 

workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 

be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

 

Contractor is 

responsible for 

all damages to 

other structures 

/ persons 

caused by him 

in executing 

the work. 

 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 

any fossil, coins, articles of value or antiquity and structures and other 

remains or things of geological or archaeological importance be discovered 

at site which shall remain the property of the Trustees and protect them from 

being damaged by his workmen and arrange for disposal of them at the 

Trustees’ expense as per the instruction of the Engineer’s Representative. 

 

Fossils, 

Treasure 

travois, etc. are 

Trustees’ 

property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 

Trustees against all claims, demands, actions and proceedings and all costs 

arising therefrom on account of : 

 

(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 

 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 

for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 

of Public or Private or Private road, railway tracks, footpaths, crane 

tracks, waterways, quays and other properties belonging to the Trustees 

Contractor to 

Indemnify the 

Trustees 

against all 

claims for loss, 

damage, etc. 
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or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 

movement of Contractor’s plants and materials in connection with the 

work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 

other structure related to waterway, in transporting contractor’s plants 

and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or his 

Representative to the workmen of the Trustees and other agencies 

employed by or with the permission and/or knowledge of the Trustees on 

or near the site of work. 

 

4.17 Debris and materials, if obtained by demolishing any property, building or 

structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 

materials 

Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following: 

 

(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 

earth or temporary works no longer required. 

 

(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 

the work, without which payment against final bill may be 

liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and 

maintenance of the works and to prevent rubbish, refuse and 

other materials from being thrown into the water by the 

Contractor’s men or those of his agency. 

 

(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 

transport, accommodation, medical and all other statutory 

benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking 

effective actions for destruction of rats, mice, vermin, 

mosquitoes, etc. and by maintaining healthy and sanitary 

condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the Contractor’s or 

his Sub-Contractor’s workmen, (iv) deployment  of workmen 

of age less than 16 years. 

 

Contractor’s quoted 

rates/price must be all 

inclusive 
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4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 

Contractor, if the same is posted or sent by hand to the address 

given in the tender or to the Contractor’s Site Office or to the 

Registered Office of the Contractor. The time mentioned in these 

conditions for doing any act after direction or notice shall be 

reckoned from the time of such posting or despatch. 

 

Notice to Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and men and 

any firm supplying plant, materials and equipment shall not 

publish or caused to be published any photographs or description 

of the works without the prior authority of the Engineer in writing. 

 

Contractor not to 

publish photograph or 

particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 

direction of the Engineer or his representative to any other Contractor 

engaged by the Trustees and their workmen to the Trustees’ own staff 

and to the men of other Public Body on or near the site of work and in 

default the Contractor shall be liable to the Trustees for any delay or 

expense incurred by reason of such default. 

Contractor to 

provide facilities 

to outsiders 

 

4.22 The work has to be carried out by the Contractor causing the minimum 

of hindrance for any maritime traffic or surface traffic. 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

4.23 All constructional plants, temporary works and materials when brought 

to the site by the Contractor shall be deemed to be the property of the 

Trustees who will have lien on the same until the satisfactory 

completion of the work and shall only be removed from the site in part 

or in full with the written permission of the Engineer or his 

Representative. 

 

Trustees’ lien on 

Contractor’s 

Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 

of Engineer’s letter informing acceptance of the Contractor’s 

tender/offer by the Trustees or within such preliminary time as 

mentioned by the Contractor in the Form of Tender or the time 

accepted by the Trustees. The Contractor shall then proceed with the 

work with due expedition and without delay, except as may be 

expressly sanctioned or ordered by the Engineer or his 

Representatives, time being deemed the essence of the contract on the 

part of the contractor. 

Preliminary time 

to commence 

work an 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or near 

the site to which the Engineer’s Representative may send 

communications and instructions for use of the Contractor. 

Contractor’s site 

office 

 

5.3 Unless specified otherwise in the contract or prior permission of the 

Engineer has been taken, the contractor shall not execute the work 

beyond the working hours observed by the Engineer’s Representative 

and on Sundays and Holidays observed in the Trustees’ system, except 

in so far as it becomes essential on account of tidal work or for safety 

of the work. If the progress of the work lags behind schedule or the 

work has been endangered by any act or neglect on the part of the 

contractor, then the Engineer or his Representative shall order and the 

Contractor to 

observe 

Trustees’ 

working hours 
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contractor at his own expense shall work by day and by night and on 

Sundays and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the contractor 

from any of his obligations. The Engineer’s decision in this regard 

shall be final binding and conclusive. 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval 

of the Engineer or his Representative and subject to subsequent testing as 

may be required by the Engineer or his Representative. The Engineer 

shall exercise his sole discretion to accept any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his representative 

 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 

and method of measurement shall be in accordance with the relevant 

Codes (Latest Revision) of the Bureau of Indian Standards and the 

written instructions of the Engineer or his Representative. Where no 

specific reference is available in the contract, the material and 

workmanship shall be of the best of their respective kinds to the 

satisfaction of the Engineer. 

 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 

his representative, whenever required to do so, all at the Contractor’s 

cost. 

 

Contractor to 

submit samples 

for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test required 

by the Engineer or his representative in respect of materials and 

workmanship deployed on the work, shall be borne by the Contractor. 

 

Contractor to 

arrange all 

testing at his own 

cost. 

 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 

accordance with the contract, the following conditions shall apply : 

 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 

materials from the Trustees’ Stores, watching, storing and keeping 

them in his safe custody, furnishing of statement of consumption 

thereof in the manner required by the Engineer or his representative, 

return of surplus and empty container to the Trustees’ Stores as per 

the direction of the Engineer or his Representative. 

 

The Contractor 

shall account for 

and look after the 

Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 

remain solely responsible for any such materials issued to him and 

for any loss or damage thereof for any reason other than “Excepted 

Risks”, the Contractor shall compensate the Trustees’ in the manner 

decided by the Engineer and shall at no stage remove or cause to be 

removed any such material from the site without his permission in 

writing. 

Contractor to 

compensate for 

loss and damage 

to Trustees’ 

materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and in 

accordance with the rate of progress of work but except for grant of 

suitable extension of completion time of work as decided by the 

Engineer. The Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in the supply of 

Trustees’ materials to him. The Contractor shall, however, 

communicate his requirement of such materials to the Engineer from 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion time 
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time to time. of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 

from the contractor’s bills and/or any of his other dues, 

progressively according to the consumption thereof on the work 

and/or in the manner decided by the Engineer or his representative 

and at the rate/s stipulated in the contract. These rates shall only 

be considered by the contractor in the preparation of his 

tender/offer and these will form the basis of escalation/variation, 

if in future the contractor is required to procure and provide any 

such material on the written order of the Engineer consequent on 

the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 

Contractor for 

Trustees’ 

materials under 

normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 

of the Trustees’ materials issued to the contractor has been – (i) 

lost or damaged, (ii) consumed in excess of requirement and (iii) 

wasted by the contractor in excess of normal  wastage, then the 

value thereof shall be recovered from the contractor’s bills or 

from any of his other dues, after adding 19 ¼% extra over the 

higher one of the followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 

 

Recovery from 

Contractor for 

Trustees’ 

materials under 

other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 

material and work at any time and to order at any time – (I) for 

removal from the site of any material which in his opinion is not in 

accordance with the contract or the instruction of the engineer or his 

representative, (ii) for the substitution of the proper and suitable 

materials, or (iii) the removal and proper re-execution of any work 

which in respect of material and workmanship is not in accordance 

with the contract or the instructions of the Engineer. The Contractor 

shall comply with such order at his own expense and within the time 

specified in the order. If the contractor fails to comply, the Engineer 

shall be at liberty to dispose any such materials and re-do any work in 

the manner convenient to the Trustees by engaging any outside 

agency at the risk and expense of the contractor and after giving him a 

written prior notice of 7 days. 

Contractor to 

replace 

materials/work 

not acceptable to 

the Engineer or 

his 

Representative 

5.10 No work shall be covered up and put out of view by the contractor 

without approval of the Engineer or his Representative and whenever 

required by him, the contractor shall uncover any part or parts of the 

work or make openings in or through the same as may be directed by 

the Engineer or his representative from time to time and shall 

reinstate or make good those part of works thus affected to the 

satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order of the 

Engineer or his Representative. 

 

Contractor to 

seek approval of 

Engineer or his 

Representative 

before covering 

up any portion 

of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 

time the written order to resume the execution is received by him. 

During such suspension the contractor shall protect and secure the 

work to the satisfaction of the Engineer or his Representative. All 

extra expenses in giving effect to such order shall be considered by the 

Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the contractor, 

or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 

 

The Engineer shall settle and determine such extra payment and/or 

Extension of completion time to be allowed to the contractor, as shall, 

in the opinion of the Engineer be fair and reasonable, and the same 

shall be final and binding on the Contractor. 

 

Contractor to 

suspend work on 

Order from 

Engineer or his 

Representative 

5.11.

1 

If at any time before or after commencement of the work the Trustees 

do not require the whole of the work tendered for the Engineer shall 

notify the same to the contractor in writing and the contractor shall 

stop further works in compliance of the same. The Contractor shall not 

be entitled to any claim for compensation for underived profit or for 

such premature stoppage of work or on account of curtailment of the 

originally intended work by reason of alteration made by the Engineer 

in the original specifications, drawings, designs and instructions. 

 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the satisfaction of 

the Engineer and has passed any final test prescribed in the contract, 

the contractor shall, within 21 days of submission of his application to 

the Engineer, be entitled to receive from him a certificate for 

completion of work in Form G.C.1, annexed hereto. If any part of the 

total work having been completed to the satisfaction of the Engineer, 

be taken over and/or used by the Trustees, the Contractor shall on 

application be entitled to partial completion certificate in the Form 

G.C.1 indicating the portion of the work covered by it, so that the 

Contractor’s liability during maintenance period of the contract, if any, 

shall commence from the date mentioned in such certificate so far as 

the completed portion of the work is concerned. 

 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT : 
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6.1 

 

 

No sum shall be considered as earned by or due to the Contractor in 

respect of the work till final and satisfactory completion thereof and 

until a certificate of final completion in Form G.C.2 has been given by 

the Engineer. 

 

On account payments, if any, made prior to issue of the certificate in 

Form G.C.2, shall all be treated as mere advance, which shall stand 

recoverable in full or in part, if the Engineer so decides in the context 

of Contractor’s unfulfilled contract condition, if any. 

 

All interim 

payments are 

advances till 

issue of 

Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 

measurements of actual work done, as recorded in the Trustees’ 

measurement books and at accepted tendered or at agreed rates, as the 

case may be, except as otherwise provided in the contract and when 

the Engineer decides any other rate for change in the scope of work or 

omission, if any, on the part of the Contractor. 

 

Payment on the 

basis of 

measurements at 

agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 

an initially stipulated completion period of 4 months or more, on 

account payments may be made sat the discretion of the Engineer or 

his Representative at intervals deemed suitable and justified by him. 

Provided always that subject to execution of work of substantial value 

in the context of the contract price, the interval of such on account 

payments shall be decided by the Engineer or his Representative, 

which shall ordinarily not be less than 1 month in between two 

payments for on account bill and/or advance. 

 

Limitation for on 

account payment  

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Trustees’ Measurement 

Book, at intervals deemed suitable and proper by him and/or the 

Engineer. The Contractor or his duly accredited Representative or 

Agent shall remain present at the time of such measurement and assist 

the engineer’s Representative in every manner required by him. After 

the measurements taken have been entered in the Measurement Book, 

the Contractor or his Agent shall sign the Measurement Book at the 

wend of such Measurements over the Contractor’s Rubber Stamp as a 

token of acceptance of all such measurements, recorded above and 

prior to such signature. If the Contractor or his Agent fails to 

participate even after 3 days written notice from the Engineer’s 

Representative, the measurement shall be taken ex-parte by the 

Engineer’s Representative and those shall be accepted by the 

Contractor. 

Recording of 

measurements 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 

proforma approved by the  

Engineer and submit the same to the Engineer’s Representative in 

quadruplicate, duly signed by him or his accredited Agent over his 

Rubber Stamp. The Engineer or his Representative may in his 

absolute discretion, allow advance payment against such bill to the 

extent of an amount not exceeding 75% of the “net payable” sum 

of the said bill, subject to adjustment thereof against the bill at the 

time of checking and auditing the bill at the Trustees’ end. The 

Contractor to 

prepare and 

submit his bills 
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measurement Book will not be handed over to the Contractor; but 

he will obtain the abstracts of quantities, amounts and recoveries 

to type out the bill. 

 

6.6 At the discretion of the Engineer or his Representative and only in 

respect of accepted offers/where estimated amount put to tender 

would be Rs.2,00,000/- or more, advance payment may be made to 

the extent of 75% of the value of any material purchased and 

brought to the site by the Contractor. Provided always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 

(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 

materials, 

 

(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 

the execution of the work or otherwise, 

 

 

 

 

 

 

 

 

Advance 

payment against 

Non-perishable 

materials 

 (v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor shall 

submit an Indemnity Bond in the proforma and manner 

acceptable to Trustees’ whereby the contractor shall 

indemnify the Trustees against all financial loss/damage, on 

account of loss/damage to such materials for whatever 

reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 

Engineer an irrevocable Bank Guarantee favouring the Trustees 

and for the same sum as is being advance, in the proforma and 

manner acceptable to the Trustees. The Guarantee shall be of a 

Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 

Commercial Bank, as the case may be, acceptable to the 

Trustees and shall remain valid till the anticipated period of 

consumption of such materials in the work. The Bank 

Guarantee must bear an undertaking by the issuing Bank 

guaranteeing automatic payment of the guaranteed sum to the 

Trustees by the Bank on the date of expiry of the validity of the 

Guarantee, unless with the prior written approval of the 

Engineer on behalf of the Trustees, the Bank has extended the 

validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the  
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contractor's bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity 

consumed. Consequent on full recovery of the advance the 

Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 

above, shall be returned to the Contractor duly discharged by 

the Engineer on behalf of the Trustees. 

 

 

 

 

 

 

 

 

6.7 No certificate of the Engineer or his representative shall protect the 

Contractor against or prevent the Trustees from obtaining repayment 

from the Contractor, in case the Engineer or his representative 

should overcertify for payment or the Trustees should over-pay the 

Contractor on any account. 

 

Recovery for 

wrong and over 

payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 

at any stage and in respect of any money or balance or Bank 

Guarantee, which may be due to the Contractor from the Trustees, 

owing to dispute or otherwise or for any delay on the part of the 

Trustees in making interim or final payment or otherwise. 

 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 

treated as estimated quantities of the work and shall never be 

deemed as actual or correct quantities of the works to be executed by 

the contractor in fulfilment of his obligation under the contract. 

 

Quantities in 

Bill of 

Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 

to make any variation of the quantity, quality or form of the works 

or any part thereof that may, in his opinion, be necessary and the 

Contractor upon receipt of such an order shall act as follows : 

 

Engineer’s 

power to vary 

the works 

 

 

GC – 21 

 

7.2 

 

(i) Increase or decrease the quantity of any work included in 

the contract. 

 

(ii) Omit any work included in the contract. 

 

(iii) Change the Character or quality or kind of any work 

included in the contract. 

 

(iv) Change the levels, lines, position and dimensions of any part 

of the work, and 

 

(v) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 

treated ass revocation of the contract, but the value (if any) of all such 

variations evaluated in accordance with the Engineer’s sole decision 

shall be taken into account and the contract price shall be varied 

accordingly. 

 

Variation by 

engineer do not 

vitiate the 

contract 

7.4 Provided always that written order of the Engineer shall not be required 

for increase or decrease in the quantity of any work upto 15% where 

such increase or decrease is not the result of any variation order given 

under this clause but is the result of the quantities exceeding or being 

Where written 

order for 

variation is not 

needed 
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less than those stated in the bill of quantities. Provided also that verbal 

order of variation from the Engineer shall be complied with by the 

Contractor and the Engineer'’ subsequent written confirmation of such 

verbal order shall be deemed to be an order in writing within the 

meaning of this clause. 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 

additional work unless they have been carried out under the written 

orders of the Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 

extra work done or work omitted by his order. 

Payment for 

extra or 

additional, or 

omitted work 

or substituted 

work, 

Engineer’s 

powers 

 (c)  All extra, additional or substituted work done or work omitted by 

order of the Engineer shall be valued on the basis of the rates ad 

prices set out in the contract, if in the opinion of the Engineer, the 

same shall be applicable. If the contract does not contain any rates or 

prices directly applicable to the extra, additional or substituted work, 

then the Engineer may decide the suitable rates on the basis of 

Schedule of Rates (including surcharge in force at the time of 

acceptance of tender), if any, adopted by the Trustees with due 

regard to the accepted contractual percentage, if any thereon. In all 

other cases the Engineer shall solely determine suitable rates in the 

manner deemed by him as fair and reasonable, and his decision shall 

be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 

thereof shall be such that, in the opinion of the Engineer, the rate of 

prices contained in the contract for any item of the works or the rate 

as evaluated under sub-clauses (b) and (c) of this clause, is by reason 

of such omission or addition rendered unreasonable or in-applicable, 

the Engineer shall fix such other rate or price as he deems proper and 

the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

DAMAGE / TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 

availability of the Trustees’ materials to be supplied as per contract or 

exceptionally adverse climatic conditions and natural phenomenon or 

strikes, lock-outs, civil commotion or other special circumstances of any 

kind beyond the control of the Contractor, cause delay in completing the 

work, the contractor shall apply to the Engineer in writing for suitable 

extension of completion time within 7 days from the date of occurrence 

of the reason and the Engineer shall thereupon consider the stated 

reasons in the manner deemed necessary and shall either reject the 

application or determine and allow in writing the extension period as he 

would deem proper for completion of the work with or without the 

imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be final and binding on the Contractor. 

If an extension of completion time is granted by the Engineer without 

imposition of liquidated damage, from the Clause No.8.3 of the 

Liquidated damage shall apply from its date of expiry, if the work be not 

completed within the extended time, unless stated otherwise in the 

Extension of 

completion time 
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decision communicated by the Engineer, as aforesaid. 

 

8.2 (a) If the Contractor fails to complete the work within the stipulated 

dates or such extension thereof as communicated by the Engineer in 

writing, the Contractor shall pay as compensation (Liquidated 

Damage) to the Trustees and not as a penalty, ½% (half percent) of 

the total value of work (contract piece) as mentioned in the letter of 

acceptance of the tender/offer, for every week or part thereof the 

work remains unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. The 

amount of Liquidated damages shall be determined by the Engineer, 

which shall be final and binding. 

 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 

Sub-clause (a) of this clause, from any money due or likely to 

become due to the Contractor. The payment or deduction of such 

compensation/damage shall not relieve the Contractor from his 

obligation to complete the work or from any of his other 

obligations/liabilities under the contract and in case of the 

Contractor’s failure and at the absolute discretion of the Engineer, 

the work may be ordered to be completed by some other agency at 

the risk and expense of the Contractor, after a minimum three days 

notice in writing has been given to the Contractor by the Engineer or 

his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 

Trustees may, in their absolute discretion, terminate the contract and 

enter upon the site and works and expel the Contractor there from after 

giving him a minimum 3 days’ notice in writing, due to occurrence of 

any of the following reasons and decision of the Trustees in this respect, 

as communicated by the Engineer shall be final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of the 

Contractors 

remedies & 

powers/Termi

nation of 

Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 

satisfactory or the work is not likely to be completed within the 

agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 

any lawful excuse under these conditions has kept the work 

suspended for at least 15 days despite receiving the Engineer'’ or 

his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after receiving 

from the Engineer or his representative the written notice stating 

that the said materials or work were condemned and rejected by 

him under these conditions. 
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 (v) The Contractor is not executing the works in accordance with the 

contract or is persistently or flagrantly neglecting to carry out his 

obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 

offered by or on behalf of the contractor t any officer, servant or 

representative of the Trustees or to any person on his or their 

behalf in relation to the obtaining or to the execution of the 

contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 

with his creditors or being a company goes into liquidation either 

compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 

all the Trustees’ tools, plant and materials issued to him at the place to be 

ascertained from the Engineer, within 7 days of receipt of such letter. 

 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 

power to complete the work through any other agency at the Contractor’s 

risk and expense and the Contractor shall be debited any sum or sums 

that may be expended in completing the work beyond the amount that 

would have been due to the Contractor, had he duly completed the work 

of the work in accordance with the contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 

payment of only 90% of the value of work actually done or materials 

actually supplied by him and subject to recoveries as per contract, 

provided the work done and materials conform to specifications at the 

time of taking over by the Trustees. The payment for work shall be based 

on measurements of actual work done and priced at approved contract 

rates or other rates, as decided by the Engineer. The payment for 

materials supplied shall be at the rates as decided by the Engineer, which 

shall I in no case be more than market rates prevailing at the time of 

taking over by the Trustees. The Engineer’s decision in all such case 

shall be final, binding and conclusive. 

 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Trustees are known in all respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall maintain the 

same for a period, as may be specified in the form of a Special Condition 

of the Contract, from the date mentioned in the Initial Completion 

Certificate in Form G.C.1. Any defect/fault, which may appear in the 

work during aforesaid maintenance period, arising, in the sole opinion of 

the Engineer or his representative, from materials or workmanship not in 

accordance with the contract or the instruction of the Engineer or his 

representative, shall, upon the written notice of the Engineer or his 

representative, be amended and made good by the Contractor at his own 

Contractor’s 

obligation for 

maintenance 

of work. 
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cost within seven days of the date of such notice, to the satisfaction of the 

Engineer or his representative, failing which the Engineer or his 

representative shall have the defects amended and made good through 

other agency at the Contractor’s risk and cost and all expenses, 

consequent thereon or incidental thereto,   shall be recoverable from the 

Contractor in any manner deemed suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion 

Certificate in Form G.C.2 annexed hereto shall have been signed and issued 

by the Engineer to the contractor after all obligations under the Contract 

including that in the maintenance period, if any, have been fulfilled by the 

Contractor. Previous entry on the works or taking possession, working o 

using thereof by the Trustees shall not relieve the Contractor of his 

obligations under the contract for full and final completion of the work. 

 

Certificate 

of final 

completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 

apply for the refund of his Security Deposit by submitting o the Engineer (I) 

The Treasury Receipts granted for the amount of Security held by the 

Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 

hereto (in original), where upon the Engineer shall issue Certificate in Form 

G.C.2 and within two months of the Engineer’s recommendation, the 

Trustees shall refund the balance due against the Security Deposit to  the 

Contractor, after making deduction therefrom in respect of any sum due to 

the Trustees from the Contractor. 

 

Refund of 

Security 

Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 

ARBITRATION 

 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the meaning of 

Specifications, drawings, designs and instructions or as to the quality of 

workmanship or as to the materials used in the work or the execution of the 

work whether during the progress of the works or after the completion and 

whether before or after the determination, abandonment or breach of the 

contract the decision of the Engineer shall be final and binding on all parties 

to the contract and shall forthwith be given effect to by the Contractor.  

 

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 

shall within 15 days after receiving notice of such decision require that the 

matter shall be referred to Chairman, who shall thereupon consider and give a 

decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 

Chairman, he shall within 15 days after receiving notice of such decision 

require that within 60 days from his written notice, the Chairman shall refer 

the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 

Trustees for the purpose and any such reference shall be deemed to be a 

submission to arbitration within the meaning of Indian Arbitration Act, 1940 

or any statutory modification thereof.  

 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another 

person from panel shall be appointed as Sole Arbitrator and he shall proceed 
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from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or any 

amendment thereof. The Arbitrator may, if found necessary, enlarge the time 

for making and publishing the award, with the consent of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 

fixed by the Arbitrator in his sole discretion. Upon every or any such 

reference the cost of any incidental to the reference and award respectively 

shall be in the discretion of the Arbitrator who may determine, the amount 

thereof or by whom and to whom and in what manner the same shall be 

borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 

to the provisions of the Indian Arbitration Act 1940 or any amendment 

thereof. The Arbitrator shall give a separate award in respect of each item of 

disputes and respective claim referred to him by each party and give reason 

for the award. 

 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 

within only the parameters of scope and conditions of the contract in 

question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 

Act, 1940 and rules made thereunder, for the time being in force, shall apply 

to the arbitration proceedings under this Clause.  

 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 

work with due diligence in accordance with Engineer’s decision. The 

Engineer also shall not withhold any payment, which, according to him, is 

due or payable to the Contractor, on the ground that certain disputes have 

cropped up and are likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 

appearing in the letter of acceptance of the tender / offer is less than 

Rs.40,00,000/-. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 

whatsoever in relation to the execution of the work to the Engineer 

within 30 days from the date of occurrence of the cause of dispute and 

before the preparation of the final bill, giving detailed justifications, in 

the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 

Engineer, with detailed justification in the context of contract 

conditions, before the issuance of final completion certificate in 
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Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the 

Contractor can raise pertaining to the Contract after submission 

of certificate in form G.C.3 by him.  

 

 [d] Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 

not be entertained by the Engineer and / or by any Arbitrator 

subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 

Arbitrators, vide Clause 10.3 hereinabove, on their sole 

discretion, by adding the names of new Arbitrators and / or by 

deleting the names of existing Arbitrators, without making any 

reference to the Contractor.  

 

 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General 
& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to 

execute and complete all the works required to be performed in accordance with the 
Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings 

prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of 

Quantities within ___________ months / weeks from the date of order to commence the work 
and in the event of our tender being accepted in full or in part. I / We also undertake to enter 

into a Contract Agreement in the form hereto annexed with such alterations or additions 
thereto which may be necessary to give effect to the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 

Contract and I / We hereby agree that until such Contract Agreement is executed the said 
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the 

acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER  

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 

I / We require _____________days / months preliminary time to arrange and procure the 
materials required by the work from the date of acceptance of tender before I We could 

commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not 
be less than four months. 

 

             
___________________________                                                                                                                        

Dated :                                                                                                     (Signature 
of Bidder with Seal) 
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WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

 Address :  

Address :    

Occupation  

 

:   

 

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on 

the __________________ day of ___________ 2000    in accordance with terms of the 

Contract and you are required to maintain the work as per Clause 62  of the General Conditions 

of Contract and under provisions of the Contract for a period of _______________________ 

weeks / months / years 

 

from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 
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                                                                                     Yours faithfully, 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 

 

 

 

 

 

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

 

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now 

complete in every respect in accordance with the terms of the Contract and that all obligations 

under the Contract have been fulfilled by  the Contractor.  

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 

 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 

 

The Manager (I&CF) 

Haldia Dock Complex 

Calcutta Port Trust 

Haldia. 

(Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port 

Trust for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-

mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             

(Signature of the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of 
Calcutta , a statutory body constituted under Major Port Trust Act ,1963 under the 
rules there under and statutory modification thereto having Registered Office at 15, 
Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression 
unless excluded by or repugnant to the context be deemed to include his successor/s 
in office) on the one part and ___________________________ ______________ 
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by or 
repugnant to the context he deemed to include his heirs, executors, administrators, 
representative, successor in officer and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a 
Tender/Offer by the contractor for the execution, completion and maintenance of 
such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are 

respectively assigned to them in General Conditions Of Contract, hereinafter 
referred to. 

 
2.  The following documents shall be deemed to form and be read and construed 

as part of this Agreement  ,viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or 

modified in any way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor 
as hereinafter mentioned the contractor hereby covenant with the Trustees to 
execute ,complete  and maintain the work in conformity in all respects with 
the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of 

such execution ,completion and maintenance of the works the Contract Prices 
at the times and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals 
to be hereunto as fixed (or have set their respective hands and seals) the day and 
year first above written. 
have executed these presents on the day and year first above written. 
 
 
The Seal of 
_________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- 
____________________________________________________________________ 
 
 
Address :-
___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED 
 
By the said 
________________________________________________________________ 
 
In the presence of : 
 
Name :- 
____________________________________________________________________ 
 
 
Address :-
___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of : 
 
Name :- 
____________________________________________________________________ 
 
 
Address :-
___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) 

in lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia 

Branch, as the case may be, of any nationalised Bank of India on Non-

Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ 

Legal Adviser of the Trustees.  

 

Ref. ___________________           Bank Guarantee No. 

________________________ 

                 Date 

________________________ 

To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 

Kolkata – 700 001 

 

Dear Sirs, 

 

In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as 

the “ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof 

include its successors administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to 

the context or meaning thereof, include its successors, administrators, executors and assigns) a 

CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having 

been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 

Award No __________________________ dated ____________________ Valued at Rs                             

_______________________________ for “                                        ” and the contractor 

having agreed to prove a Contract performance Guarantee for the faithful performance of the 

entire Contract equivalent to Rs.                           ( rupees                                                  only)  

to the EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 

Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant 

to the context or meaning thereof, include its successors, administrators, executors and assigns) 

do hereby guarantee and undertake to pay the Employer on demand any and all monies payable 

by the Contractor to the extent of Rs. -(                   only)  as aforesaid at any time   upto                       

without any demur, reservation, contest, recourse or protest an/or without any reference to the 

CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and 

binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 
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dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank 

undertakes not to revoke this guarantee during its currency without previous consent of 

employer and further agrees that the guarantee herein contained shall continue to be enforceable 

till the Employer discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee from time to time to extend the time for performance of the CONTRACT 

by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or any right which they 

might have against Contractor, and to exercise the same at any time in any manner, and other to 

enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 

between EMPLOYER  andCONTRACTOR or any other course of remedy or security available 

to EMPLOYER . The Bank shall not be released of its obligations under these presents by any 

exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or 

by reason or any other acts of omission or commission on the part of employer or any other 

indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under 

Law would, but for this provision, have the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 

against the Bank as principal debtor, in the first instance without proceeding against 

CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may 

have in relation to the CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted 

to Rs     (rupees                                      only) and it shall 

remain in force up to and including                                       and shall be extended from time to 

time for such period , on whose behalf this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  

……………….. at ………………………………………. 

WITNESSES 

 

----------------------------------------------                ---------------------------------------------------------

- 

               (Signature)        (Signature) 

 

-----------------------------------------------             ----------------------------------------------------------                    

(Name)        (Name) 
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--------------------------------------------           ---------------------------------------------------------------

- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

        

 

                                                                                                          Dated ………………………. 

Integrity Pact 

Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

And 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s for 

……………………. The Principal values full compliances with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relations with 

its Bidder(s) and/or Contractor(s). 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the 

principal, will monitor the tender process and the execution of the contract for compliance with 

the principles mentioned above. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from 

any influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to:- 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 

obtain/dispose the desired said stores/ equipment at  a competitive price in conformity with the 

defined specifications/ scope of work by avoiding the high cost and the distortionary impact of 

corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to 

abstain from bribing or indulging in any corrupt practice in order to secure the contract by 

providing assurance to them that their competitors will also abstain from bribing and other    

corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any 

form, by its officials by following transparent procedures.  

Section 1 – Commitments of the Principal/ Employer. 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to 

observe  
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the following principles:  

a. No employee of the Principal, personally or through family 

members, will in connection with the tender for, or the execution 

of a contract, demand, take a promise for or accept, for self or third 

person, any material or immaterial benefit which the person is not 

legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) 

with equity and reason. The Principal will, in particular, before and 

during the tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) confidential/  

additional information through which the Bidder(s) could obtain an 

advantage in relation to the tender process or the contract 

execution. 

c. The Principal will exclude from the process all known prejudiced 

persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, 

or if there be a substantive suspicion in this regard, the Principal will inform the Chief 

Vigilance Officer and in addition can initiate disciplinary actions. 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation  

in the tender process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, 

promise or give to any of the Principal’s employees involved in the tender process or the 

execution of the contract or to any third person any material or other benefit which he/she is 

not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

during the tender process or during the execution of the contract. 
 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contract, submission or non-submission of 

bids or any other actions to restrict competitiveness or to introduce cartelization in the 

bidding process. 
 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 

further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information or document provided by the Principal 

as part of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 
 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 

Nationality shall furnish the name and address of the foreign principles, if any. Further 

details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 

disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 

payments made to the Indian agent/representative have to be in Indian Rupees only. Copy 

of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked as 

Annex-A. 
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e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 
 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

Section-3-Disqualification from tender process and exclusion from future contracts 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 

through a violation of Section 2 above, or in any other form such as to put his reliability or 

credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from 

the tender process or take action as considered appropriate.  
 

Section 4-Compensation for damages 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Section 3, the Principal is entitled to demand and recover the damages 

equivalent to Earnest Money Deposit/Bid Security. 
 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is 

entitled to terminate the contract according to Section 3, the Principal shall be entitled to 

demand and recover from the Contractor liquidated damages of the contract value or the 

amount equivalent to Performance Bank Guarantee. 

Section 5-Previous transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the 

date of signing the Integrity pact with any other Company in any country conforming to the 

anti corruption approach or with any other Public Sector Undertaking / Enterprise in India, 

Major Ports/ Govt. Departments of India that could justify his exclusion from the tender 

process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or action can be taken as considered appropriate. 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 

in conformity with this Integrity Pact, and to submit it to the Principal before contract 

signing. 

(2) The Principal, will enter into agreements with identical conditions as this one with all 

Bidders, Contractors and Sub-contractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or 

violate its provisions. 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub 

Contractor(s) 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that 

may follow in accordance with provisions of the extant law in force relating to any civil or 

criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 
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(a) The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and 

shall perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating 

to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so 

inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata 

Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 

restriction to all contract documentation of the PRINCIPAL including that provided by the 

BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon 

his request and demonstration of a valid interest, unrestricted and unconditional access to his 

contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be 

under contractual obligation to treat the information and documents of the Bidder/Contractor/ 

Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all 

meetings among the parties related to the contract provided such meetings could have an impact 

on the contractual relations between the Principal and the Contractor. The parties offer to the 

Monitor, the option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ 

Employer/ Chief Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of 

reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the 

occasion arise, submit proposals for correcting problematic situation. BIDDER/ 

CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes 

of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 

so inform the Management of the Principal and request the Management to discontinue or to 

take corrective action, or to take other relevant action. The Monitor can in this regard submit 

non-binding recommendations. Beyond this, the Monitor has no right to demand from the 

parties that they act in a specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the 

relevant IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible 

action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor 

may also transmit this information directly to the Central Vigilance Commissioner, 

Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, 

the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER/CONTRACTORS and the 

BIDDER/CONTRACTOR shall provide necessary information and documents in English and 

shall extend all possible help for the purpose of such examination.  

Section 10 – Pact Duration: 
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The pact beings with when both parties have legally signed it and will extend upto 2 years or 

the complete execution of the contract including warranty period whichever is later. In case 

bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of 

signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged/determined by 

Chairman, KoPT. 

Section 11 – Other Provisions: 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in 

English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members. 
 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of 

this agreement remains valid. In this case, the parties will strive to come to an agreement 

to their original intentions.  

                                                                                                                                         

_________________________________              ___________________________________ 

 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 

              (Office Seal)      (Office Seal) 

Place : 

Date  : 

Witness 1: 

(Name & Address) ………………………………….. 

                              …………………………………… 

                              …………………………………… 

Witness 2: 

(Name & Address) …………………………………… 

               ……………………………………… 

               ………………………………………… 
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all 

Tenders. An agent who is not registered with KoPT shall apply for registration in the 

prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 

Public)/Original certificate of the principal confirming the agency agreement and 

giving the status being enjoyed by the agent and the commission/ 

remuneration/salary/retainer ship being paid by the principal to the agent before the 

placement of order by KoPT.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals 

and the foreign parties have stated that they are not paying any commission to the 

Indian agents, and the Indian representative is working on the basis of salary or as 

retainer, a written declaration to this effect should be submitted by the party (i.e. 

Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN 

INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of 

authorization and authority given to commit the Principals. In case the 

agent/representative be a foreign Company, it is to be conformed whether it is real 

substantial Company and details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such 

agents/ representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his 

agents/ representatives in India, is to be paid by KoPT in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
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2.2.1 The name and address of the foreign principals indicating their nationality as well as 

their status, i.e. whether manufacturer or agents of manufacturer holding the Letter of 

Authority of the Principal specifically authorizing the agent to make an offer in India in 

response to tender either directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the 

Tenderer for himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the 

commission/remunerations, if any, reserved for the Tenderer in the quoted price(s), is 

to be paid by KoPT in India in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide 

for payment of the commission/remuneration, if any payable to the 

agents/representatives in India in Indian Rupees on expiry of 90 days after the 

discharge of the obligations under the contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above 

will render the concerned tender liable for rejection or in the event of a contract 

materializing, the same liable to termination by KoPT. Besides this there would be a 

penalty of banning business dealings with KoPT or damage or payment of a named 

sum.  

 

 

 

 

 

 

 

 

 

 


