
ामा साद मुखज  प न, कोलकाता 

ह या गोदी प रसर 
 

ेग-ए 
 
सं.- आईएंडसीएफ/एसडीएम/डॉक/टी/1123/510              िदनांक- 27.09.2021                     

 
[एनआईटी-I] 

लघु िनिवदा सूचना 
 
 

ह या गोदी प रसर म िन िल खत काय हेतु िनिवदा म िदए गए यो ता मापदंड के अनुसार एक साथ एक भाग ि या के 
तहत (तकनीकी-वािण क िबड एवं लागत िबड) ई-िनिवदा आमंि त की जाती है । 
 

काय का नाम : ह या डॉक कॉ े , ह या की नदी के टग जे ी का YOKE 
और  ROLLER की आपूित और िफ ंग का काम ।   

  
ई-िनिवदा सं ा : आईएंडसीएफ/एसडीएम/डॉक/टी/1123 
 
अनुमािनत लागत  : Rs. 4,05,000.00 ( पए चार लाख पांच हजार मा  ।) 

 
ई-िनिवदा जमा करने की अंितम 
ितिथ  

: 21.10.2021   
अपरा  15:00 बजे तक जमा की जाएगी । 
 

 
िनिवदा और िनिवदा द ावेज की िव ृत जानकारी वेबसाईट (www.kolkataporttrust.gov.in) पर उपल  है 
एवं केवल उनके इस वेबसाईट https://kopt.enivida.in के मा म से बोली ि या म भाग ले सकते ह । इ ु क 
ठेकेदार abose.hdc@kolkataporttrust.gov.in  वेबसाईट पर स क कर सकते ह ।  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

 
No. I&CF/SDM/DOCK/T/1123/510                                                         Date : 27.09.2021                         

[NIT-1]   
 

SHORT TENDER NOTICE  
 

 
E-Tender under single stage single part system (Techno-Commercial Bid and Price Bid) are invited as per 
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 
 

 Name of work : PROVIDING AND FIXING OF YOKE AND ROLLER OF THE 
RIVERINE TUG JETTY, HALDIA DOCK COMPLEX, HALDIA 

   
 E-Tender  No : I&CF/SDM/DOCK/T/1123 
   
 Estimated Cost : Rs. 4,05,000.00 (Rupees Four Lakh Five Thousand only). 

 

   
 Last date of 

submission of e-tender  
: 21.10.2021    

Submission Up to 15:00 hrs. 
  

   
 
Details of the Tender & Tender Documents are available in website (www.kolkataporttrust.gov.in) and have to 
participate in bidding process through their website https://kopt.enivida.in only. Interested bidders may contact at 
abose.hdc@kolkataporttrust.gov.in  
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FLAG-A 



 

No. I&CF/SDM/DOCK/T/1123/510                                                         Date : 27.09.2021                         
 

3. NOTICE INVITING TENDER  
 

WORK TITLE: - PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE TUG JETTY, HALDIA 
DOCK COMPLEX, HALDIA. 

   
3.1   E -TENDER NO:  I&CF/SDM/DOCK/T/1123 
 

E-Tender under single stage single part system (Techno-Commercial Bid and Price Bid) are invited from 
resourceful, experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the 
following Pre-qualification Criteria; 
 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i) Average Annual Financial Turnover during the last three years, ending on 31-03-2020, should be at least   

30% of the estimated cost. 
 
ii) Experience of having successfully completed similar works during last 7 years ending last day of month 

previous to the one in which applications are invited should be either of the following: -  
   
          a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost.             

Or 
          b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 

      Or 
                c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost. 
 
iii)  Similar works means: - 
 

      Fabrication, Erection and Installation of any steel structure.  
 

 
TENDER AUTHORITY:- 
 
Sr. Dy. Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. 
Purba Medinipur – 721 604, Tele-Fax:- [03224]-252110. 
 

Due 
Date 

 
 

21.10.2021  Time UPTO 
15:00 hrs. 

Date of 
Opening of 
Tender 

21.10.2021  Time 15:30 hrs. 
onwards. 

Bid document will be available on website (www.kolkataporttrust.gov.in) Bidders will have to 
participate in bidding process through website https://kopt.enivida.in only. 

Cost of Tender 
document 
(Non-refundable) 

Rs. 590.00 (Rupees Five Hundred Ninety only). 

Time Of Completion  3 (Three) months. 
Estimated Cost Of 
Work 

Rs. 4,05,000.00 (Rupees Four Lakh Five Thousand only). 

Transaction Fee for 
bidding in RailTel 

Rs. 885.00 (Rupees Eight Hundred Eighty Five only). 

 
 
 
 
 
 

FLAG-B 



3.4 OTHER INSTRUCTIONS:- 
 
 

3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, 
experienced and bonafide bidders with sound technical and financial capabilities for the above mentioned work at 
Haldia Dock Complex. 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents 
are available in web site from website (www.kolkataporttrust.gov.in) and have to participate in bidding process 
through website https://kopt.enivida.in only. 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 
3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 
3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the original 
documents. 
3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An 
amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from 
all the bills of the contractor for onward transmission of the same to the appropriate authority. 
3.4.7 E-Tenderers will be received through https://kopt.enivida.in up to 15:00 hrs. on the last date of 
submission and opening of tender specified above.  
3.4.8 The E-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  
3.4.9 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the 
next working day.  
3.4.10 It is stated here that the subject tender may not be extended further. 
3.4.11 SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part without 
assigning any reason whatsoever thereof.  

 
 
 
 
 

 
Sr. Dy. Manager (Dock) 

I&CF Division 
Haldia Dock Complex 

 
 
 
 
 
 
 

Copy to:  P.S to Deputy Chairman for kind information of Deputy Chairman.  
Copy to: The General Manager (Finance)I/C, HDC, for information please. 
 

Copy to: The General Manager (Engg.) HDC, HDC, for information please. 
 

Copy to: The General Manager (MO)I/C HDC, HDC, for information please. 
 

Copy to:  Sr. Dy. Manager (RZ & Spl. RT) / Sr. Dy. Manager (P&E)-I / Sr. Dy. Manager (MM) / Medical Superintendent (PH)-I, 
HDC. It is requested to arrange for display of the NIT in the Office Notice Board. 
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 ामा साद मुखज  प न, कोलकाता  
Syama Prasad Mookerjee Port, Kolkata  

ह या गोदी प रसर 
HALDIA DOCK COMPLEX 

I&CF DIVISION 

 

 BIDDING DOCUMENTS 
( e-Tender) 

[Tender No.: I&CF/SDM/DOCK/T/1123] 
 

FOR 
 

PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE TUG 
JETTY, HALDIA DOCK COMPLEX, HALDIA 

 

   
  

 
 
 
 
 
 
 
 
 
 
 

 

  
 
 
 

 

     

 September - 2021  
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1. SCHEDULE OF TENDER (SOT)                                                      
E-Tender under single stage single part system (Techno-Commercial Bid and Price Bid) are invited from reliable, 
bonafide & experienced agency with required experience as per Prequalification criteria stipulated in Tender Document 
for “PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE TUG JETTY, HALDIA DOCK 
COMPLEX, HALDIA” as per Bill Of Quantities to Haldia Dock Complex. Bid Document may be seen from the RailTel 
Portal (https://kopt.enivida.in). Corrigenda or clarifications, if any, shall be hoisted on the above mentioned website 
only. The tender is also published on SMP, Kolkata website (www.kolkataporttrust.gov.in). 
 
a.   E-TENDER NO. 
      

I&CF/SDM/DOCK/T/1123 

b.   MODE OF TENDER e-Procurement System  
(Online through RailTel Portal (https://kopt.enivida.in). 
The intending bidders are required to submit their offers 
electronically through e-tendering portal. No physical tender is 
acceptable by Haldia Dock Complex, Haldia.   

c. Date of NIT available to parties to download  28.09.2021  to 21.10.2021   

d.  i)  Estimated Cost Of Work 
   
 

Rs. 4,05,000.00 (Rupees Four Lakh Five Thousand 
only). 
 

     ii) Bid Document fee 
 
    
    

The intending bidders should submit Bid Document Fee of INR 
Rs. 590.00 (Rupees Five Hundred Ninety only) 
including 18% GST  

e. Transaction Fee for bidding in RailTel Portal Rs. 885.00 (Rupees Eight Hundred Eighty Five only). 

f. Last date of submission of Bid Document fee. 21.10.2021  upto 15.00 Hrs. 
 

g. Date of starting of online e-tender for 
submission of Techno-Commercial Bid & Price Bid.  

28.09.2021  

h.   Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price Bid. 

21.10.2021  (Up to 3:00 P.M.) 

i.  Date & time of opening of the subject tender 21.10.2021  (After 3:30 P.M.) 
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2. SHORT TENDER NOTICE  
 

E-Tender under single stage single part system (Techno-Commercial Bid and Price Bid) are invited as per 
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 
 

 Name of work : PROVIDING AND FIXING OF YOKE AND ROLLER OF THE 
RIVERINE TUG JETTY, HALDIA DOCK COMPLEX, HALDIA. 

   
 E-Tender  No : I&CF/SDM/DOCK/T/1123 
   
 Estimated Cost : Rs. 4,05,000.00 (Rupees Four Lakh Five Thousand only). 

 

   
 Last date of 

submission of e-tender  
: 21.10.2021    

Submission Up to 15:00 hrs. 
  

   
 
Details of the Tender & Tender Documents are available in website (www.kolkataporttrust.gov.in) and have to 
participate in bidding process through their website https://kopt.enivida.in only. Interested bidders may contact at 
abose.hdc@kolkataporttrust.gov.in  
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3. NOTICE INVITING TENDER  
 
WORK TITLE: - PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE TUG JETTY, HALDIA 

DOCK COMPLEX, HALDIA. 
   
3.1   E -TENDER NO:  I&CF/SDM/DOCK/T/1123 
 

E-Tender under single stage single part system (Techno-Commercial Bid and Price Bid) are invited from resourceful, 
experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the following Pre-
qualification Criteria; 
 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i) Average Annual Financial Turnover during the last three years, ending on 31-03-2020, should be at least   30% 

of the estimated cost. 
 
ii) Experience of having successfully completed similar works during last 7 years ending last day of month previous 

to the one in which applications are invited should be either of the following: -  
   
           a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost.             

Or 
           b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 

      Or 
                 c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost. 
 
iii)  Similar works means: - 
 

      Fabrication, Erection, Installation of any steel structure.  
 

 
TENDER AUTHORITY:- 
 
Sr. Dy. Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba 
Medinipur – 721 604, Tele-Fax:- [03224]-252110. 
 

Due 
Date 

 
 

21.10.2021  Time UPTO 
15:00 hrs. 

Date of 
Opening of 
Tender 

21.10.2021  Time 15:30 hrs. 
onwards. 

Bid document will be available on website (www.kolkataporttrust.gov.in) Bidders will have to 
participate in bidding process through website https://kopt.enivida.in only. 

Cost of Tender 
document 
(Non-refundable) 

Rs. 590.00 (Rupees Five Hundred Ninety only). 

Time Of Completion  3 (Three) months. 
Estimated Cost Of 
Work 

Rs. 4,05,000.00 (Rupees Four Lakh Five Thousand only). 

Transaction Fee for 
bidding in RailTel 

Rs. 885.00 (Rupees Eight Hundred Eighty Five only). 
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3.4 OTHER INSTRUCTIONS:- 
 
 

3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, experienced 
and bonafide bidders with sound technical and financial capabilities for the above mentioned work at Haldia Dock 
Complex. 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents are 
available in web site from website (www.kolkataporttrust.gov.in) and have to participate in bidding process through 
website https://kopt.enivida.in only. 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 
3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 
3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender document. 
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents. 
3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West 
Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount of 
cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the bills of 
the contractor for onward transmission of the same to the appropriate authority. 
3.4.7 E-Tenderers will be received through https://kopt.enivida.in up to 15:00 hrs. on the last date of submission 
and opening of tender specified above.  
3.4.8 The E-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  
3.4.9 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the 
next working day.  
3.4.10 It is stated here that the subject tender may not be extended further. 
3.4.11 SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part without 
assigning any reason whatsoever thereof.  

 
 
 
 
 

 
Sr. Dy. Manager (Dock) 

I&CF Division 
Haldia Dock Complex 
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4.  Important instructions for E-procurement 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available 
on the RailTel Portal (https://kopt.enivida.in) before responding to this e-tender: 
 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (SMP, Kolkata, Haldia Dock Complex): 
 

A. K. Bose, Sr. Dy. Manager (I&CF), Mob: 9434744410, email : abose.hdc@kolkataporttrust.gov.in  
  

1 
Process of E-tender :  
 
THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 
https://kopt.enivida.in 
 
Vendors are required   to register themselves online with https://kopt.enivida.in  
 
Contact person (Haldia Dock Complex):  
1.  Sri. A. K. Bose 
     Sr. Dy. Manager (I&CF) 
     Haldia Dock Complex 
     Ph. No. 03224 252118 
     abose.hdc@kolkataporttrust.gov.in 
     Mb. No. 9434744410 
 

 

Contact persons (RailTel Portal): 
 
1. Sri Siddharth Ghosh – Mob: 9355030604 email: ewizardsiddharth@gmail.com 

See CPP Portal for Contact details. 
 

2 
The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://kopt.enivida.in Tenders will be opened electronically on specified date and time as 
given in the Tender.  

3 
All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity. 

4 Information about tenders /corrigendum uploaded shall be sent by email only during the process 
till finalization of tender. Hence the vendors are required to ensure that their corporate email I.D. 
provided is valid and updated at the time of registration of vendor with https://kopt.enivida.in. 
Vendors are also requested to ensure validity of their DSC (Digital Signature Certificate). 

5 E-tender cannot be accessed after the due date and time mentioned in NIT. 
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6 Bidding in e-tender : 
a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid online in 

the e-tender. Tender fees are non-refundable. No interest will be paid on EMD. EMD of 
the unsuccessful vendor(s) will be refunded by the tender inviting authority.  

b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 
c) In all cases, vendor should use their own ID and Password along with Digital Signature at 

the time of submission of their bid. 
d) During the entire e-tender process, the vendors will remain completely anonymous to one 

another and also to everybody else. 
e) The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above.  
f) All electronic bids submitted during the e-tender process shall be legally binding on the 

vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance 
of the same by the Buyer will form a binding contract between Buyer and the Vendor for 
execution of supply.  

g) It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system.  

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  

i) No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-tender floor by any vendor confirms his acceptance of terms & conditions 
for the tender. 

7 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  

8 No deviation to the technical and commercial terms & conditions are allowed. 
9 The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt 

of bid(s) without assigning any reason thereof. 
10 Vendors are requested to read the vendor guide and see the video in the page 

https://kopt.enivida.in to familiarize them with the system before bidding. 

11 No deviation of the terms and conditions of the tender document is acceptable. Submission of bid 
in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the tender. 

12 The bidders must upload all the documents required as per terms of NIT.  Any other document 
uploaded which is not required as per the terms of the NIT shall not be considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 

14 The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  
Punitive action including suspension and banning of business can also be taken against defaulting 
bidders. 

15 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering 
portal of CPP. 

16 Due date of submission of tender will not be extended under any situation. 
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KOPT e-Nivida Special Instruction to Bidders 
 

e-Procurement is the complete process of e-Tendering from publishing of tenders online, inviting online bids 
, evaluation and award of contract using the system. You may keep a watch of the tenders floated under 
https://kopt.enivida.in. The link of e-procurement portal is also given on our official portal i.e www. 
https://www.kolkataporttrust.gov.in/ under TENDER TAB.  
 
These will invite for online Bids. Bidder Enrolment can be done using "Online Bidder Enrolment”.  
The instructions given below are meant to assist the bidders in registering on the e-tender Portal, and 
submitting their bid online on the e-tendering portal as per uploaded bid.  
 
More information useful for submitting online bids on the eNivida Portal may be obtained at: 
https://kopt.enivida.in  
 
GUIDELINES FOR REGISTRATION:  
 
1. Bidders are required to enroll on the e-Procurement Portal 
(https://kopt.enivida.in/bidderRegistration/newRegistration) or click on the link “Bidder 
Enrolment ” available on the home page of e-tender Portal by paying the Registration fee of Rs.2000/-
+Applicable GST.  
 
2. As part of the enrolment process, the bidders will be required to choose a unique username and assign 
a password for their accounts.  
 
3. Bidders are advised to register their valid email address and mobile numbers as part of the registration 
process. These would be used for any communication with the bidders.  
 
4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Only 
Class III Certificates with signing + encryption key usage) issued by any Certifying Authority 
recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  
 
5. Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure 
that they do not lend their DSC’s to others which may lead to misuse.  
 
6. Bidder then logs in to the site through the secured log-in by entering their user ID /password and the 
password of the DSC / e-Token.  
 
7. The scanned copies of all original documents should be uploaded in pdf format on e-tender portal.  
 
8. After completion of registration payment, bidders need to send their acknowledgement copy on our help 
desk mail id enividahelpdesk@gmail.com/for activation of account.  
 
SEARCHING FOR TENDER DOCUMENTS 
 
1. There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders 
by several parameters.  
 
2. Once the bidders have selected the tenders they are interested in, you can pay the Tender fee and 
processing fee (NOT REFUNDABLE) by net-banking / Debit / Credit card then you may download the 
required documents / tender schedules, Bid documents etc. Once you pay both fee tenders will be moved 
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to the respective ‘requested’ Tab. This would enable the e- tender Portal to intimate the bidders through 
SMS / e-mail in case there is any corrigendum issued to the tender document.  
 
PREPARATION OF BIDS  
 
1. Bidder should take into account any corrigendum published on the tender document before submitting 
their bids.  
 
2. Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid.  
 
3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF formats. Bid Original documents may be scanned 
with 100 dpi with Colour option which helps in reducing size of the scanned document.  
 
4. To avoid the time and effort required in uploading the same set of standard documents which are required 
to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card 
copy, GST, Annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My 
Documents” available to them to upload such documents.  
 
5. These documents may be directly submitted from the “My Documents” area while submitting a bid, and 
need not be uploaded again and again. This will lead to a reduction in the time required for bid submission 
process. Already uploaded documents in this section will be displayed. Click “New” to upload new 
documents. 
 
SUBMISSION OF BIDS  
 
1. Bidder should log into the website well in advance for the submission of the bid so that it gets uploaded 
well in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other 
issues.  
 
2. The bidder has to digitally sign and upload the required bid documents one by one as indicated in the 
tender document as a token of acceptance of the terms and conditions laid down by SMP, Kolkata.  
 
3. Bidder has to select the payment option as “e-payment” to pay the tender fee as applicable and enter 
details of the instrument.  
 
4. In case of BG bidder should prepare the BG as per the instructions specified in the tender document. The 
BG in original should be posted/couriered/given in person to the concerned official before the Online 
Opening of Financial Bid. In case of non-receipt of BG amount in original by the said time, the uploaded bid 
will be summarily rejected.  
 
5. Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BOQ format with 
the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders are 
required to download the BOQ file, open it and complete the white Colored (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder). No other cells should be changed. 
Once the details have been completed, the bidder should save it and submit it online, without changing the 
filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.  
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6. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time 
for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders 
should follow this time during bid submission  
 
7. The uploaded tender documents become readable only after the tender opening by the authorized bid 
openers.  
 
8. Upon the successful and timely submission of bid click “Complete” (i.e. after Clicking “Submit” in the 
portal), the portal will give a successful Tender submission acknowledgement & a bid summary will be 
displayed with the unique id and date & time of submission of the bid with all other relevant details.  
 
9. The tender summary has to be printed and kept as an acknowledgement of the submission of the tender. 
This acknowledgement may be used as an entry pass for any bid opening meetings.  
 
For any clarification in using eNivida Portal:  
 
1. Any queries relating to the tender document and the terms and conditions contained therein should be 
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the 
tender.  
2. Any queries relating to the process of online bid submission or queries relating to e-tender Portal in 
general may be directed to the Helpdesk Support.  
 
Please feel free to contact eNivida Helpdesk (as given below) for any query related to e-tendering.  
Phone No. 011-49606060/7278929467/8448288981  
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com/  
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5. INSTRUCTIONS TO BIDDER 
 

E-TENDER FOR “PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE 
TUG JETTY, HALDIA DOCK COMPLEX, HALDIA”. 
 

5.0 PREFACE: 
 

         The work as described in the tender shall be executed in Haldia and in accordance with the attached General 
Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & detailed Bill 
Of Quantities. Location Plan of the place of work might be inspected at the office of the SR. DY. MANAGER 
(DOCK), I&CF on any working day before quoting for the tender. 

 

5.1    BID DOCUMENT FEE: 
 

Cost of tender document are to be physically deposited at the office of Tendering Authority Sr. Dy. Manager 
[Dock], I&CF Division, 2nd floor Operational Building, Chiranjibpur, Haldia Dock Complex, Haldia, PIN 721604, 
separately in a single sealed envelope, mentioning Tender no. with proper marking. 
 

Demand Draft /Banker’s Cheque /Pay Order etc. against cost of tender document, should be submitted/deposited 
on any scheduled/ nationalized Bank, by the bidder in favour of Syama Prasad Mookerjee Port, Kolkata payable 
at Haldia before opening of the tender, as specified in the Tender Document. 
 

5.1.1   Details of cost of e-tender paper remitted should be entered by the participating bidder in the space    
provided in the e-tender as indicated hereunder: 
 

a)      Name of remitting bidder                     : 
b)      Tender No.                                        : 
c)      Amount remitted                                :  
d)      Date of remittance                             : 
e)      DD/BC No.                                         :   
Tender submitted without requisite Bid Document Fee will be liable for rejection. 
 

5.2 MODE OF SUBMISSION OF BID : 
 

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set 
out in the bid documents and no deviation will be accepted.  

5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 

I.  Essential Document:-  

a) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion Certificates 
from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification criteria. 

b)  Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 3    (three) 
financial years (i.e. 2017-2018, 2018-2019, 2019-2020). 

II. Non-Essential Document:-  

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector undertaking 
in India. 

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 
/partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding 
for the same work. 
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c)  The un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price quoted) shall not only be signed 
and stamped by the Bidder, but must also be duly witnessed and scan copy to be uploaded. 

d)  A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of the tender document. 

e)  A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the price part of the 
Bid. 

f) A Declaration as per ‘Annexure – IC’ that if I/We withdraw or modify our bid during period of validity etc., 
I/We will be suspended for three years. 

g)   Scan copy of the following documents to be uploaded:- 
    i) GSTIN / Provisional GST registration certificate. 
    ii) Valid Trade Licence. 
   iii) Valid Professional Tax Clearance Certificate / Up to date tax payment. 
   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC). 
 

 h)    Details of the firm as per “BIDDER’S PROFILE” of the tender document. 

 i)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the Bidder 
under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy 
the Authorities.     

5.2.3    All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid. 
 
5.3 OPENING OF BIDS: 
 
 Techno Commercial Part and Price Part as stated above will be opened on the date and time as fixed in the e-

tender document on line. 
 

5.4     SECURITY DEPOSIT: 
 

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from party’s bill @ 3% of the value of the 
contract as per latest guide lines. 

     5.4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 

 

5.5    VALIDITY OF OFFER: 
 

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of opening the same. 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 
the Trustees and / or withdraws his e-tender, preventive action will be taken by the Trustees/ Sanctioning 
Authority/Engineer. 

 
5.6   DETAILED SCRUTINY OF E-TENDERERS: 
 

5.6.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, shall   furnish 
any or additional document(s) for the purpose of evaluation of his / their bids.  The price bids of those bidders who 
meet the qualifying criteria of NIT shall be opened.   
 
5.6.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case :- 
 

(i) is not accompanied by requisite Bid Document Fee.                                                      ,   
(ii) is not accompanied by requisite tender Bid Document Fee,   

(iii) validity of the offer is less than tender stipulation,  
(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 
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(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions 
completely.  

 

     In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents submitted.  
 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 
completion or financial bankruptcy etc.  
 

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.    
      
5.7   MICRO & SMALL ENTERPRISES (MSEs):-   
 

            For exemption of Bid Document Fee, the eligible bidder is to upload the scanned copy of certificate registered 
with MSME / Micro & Small Enterprises (MSEs) / National Small Industries Corporation (NSIC) under single point 
registration / DIC / SSI / Aadhar Udyog or any empowered Central / State Govt. authority in electronic format 
under techno-commercial bid. But all MSEs registered with NSIC /DIC are not exempted from depositing cost of 
tender document. Only those firms, having documents of such exemption for the whole tender work (as per 
Scope of Work) will be exempted. Documentary evidence must be submitted in techno commercial part of Tender 
for claim of such exemption, failing which their tender would be summarily rejected. 

 
5.8    EVALUATION CRITERIA: 
5.8.1 During evaluation of Price Part, provided that the bidder submits his offer following e-tender stipulations & 

specifications, the overall lowest offer received shall be considered for acceptance by the Trustees.  
 
5.9    ACCEPTANCE OF TENDER: 
 

5.9.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason thereof and also 
reserve the right to accept the tender in part or as a whole. 

5.9.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 
Tenderer who resorts to this will render his tender liable to rejection. 

 

5.9.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then becomes 
the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of issue 
of Letter Of acceptance and fulfill all his obligations as required by the Contract.  

 

5.9.4 Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite qualification. 
 
5.10     GOOD CONDUCT:  
 

If a bidder has had previous history of “defined misconduct” (such as banning from by any government sector, 
premature termination of a contract solely on bidder’s fault, criminal case pending against the company or its 
owner / current director filed by a government entity etc.) his offer is liable to be ignored. 

 
5.11   MISCELLANEOUS: 
 
 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. 
Any deviation from the tender documents and / or any incomplete tender shall not be considered.  

 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms 
and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference 
to the bidder.  

 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools 
and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work. 
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(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language 
used throughout shall be in English.  

 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall 
be required to be complete, duly filled in and signed and uploaded.  

 

(vi) The Bidder shall give a declaration about the names of their relations employed in SMP, Kolkata. It is not the 
intention to debar the Contractors from working if their relatives are working in SMP, Kolkata but such a 
declaration is necessary in the interest of Trustees against any possible lapses. 

 
 
 
 
 
 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “PROVIDING AND FIXING OF YOKE AND ROLLER OF THE 
RIVERINE TUG JETTY, HALDIA DOCK COMPLEX, HALDIA”. 
 
6.0 PREFACE: 
 
 

These provisions though given in a separate section are part of the tender documents which must be read as a whole, 
the various sections being complementary to one another and are to be taken as mutually explanatory. These 
provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions of Contract, 
Notice Inviting E-Tenderers, Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other 
documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order of 
precedence of the documents as stated below will apply. In particular, these provisions will over ride those in the 
General Conditions provided there is discrepancy between them.  
 
6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others 
(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular 
item in the list will take precedence over all those placed lower down in the list.  

 Order letter.  
 Bill of Quantities.  
 Drawings. 
 Particular Specifications of work. 
 Special Conditions of Contract.  
 General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other time as to any 
matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Manager (I&CF), Haldia 
Dock Complex, thereon shall be final and binding upon all parties.  

 

6.2 SCOPE OF WORK:  
 

 

The work relates to supplying, fitting and fixing of yoke and roller with necessary arrangements to the walkway over 
the pontoon of the Riverine Tug Jetty etc. 
 
The scope of work also includes all other works as described in the attached “Bill Of Quantities” and ancillary and 
appurtenant works as may be required hereafter for successful completion of the work in accordance with the Trustee’s 
General Conditions Of Contract, attached Special Conditions Of Contract, Particular Specifications, Bill Of Quantities 
and in accordance with PWD (West Bengal’s) Specifications for materials and workmanship. 
 
6.3    LOCATION: 
 

 

The site of work is located at Riverine Tug Jetty, inside Dock Zone, H.D.C., Haldia. 
 
  

6.4   ACCESS TO THE SITE: 
 
 

(a) By Road: 

     All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of work.  
 

(b) By Rail: 
 

     S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   
 
 
6.5     INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, 
and access to the site and location before submission of the tender. He should contact the Sr. Dy. Manager (I&CF), 
Haldia Dock Complex at his office at 2nd Floor, Operational Building, Chiranjibpur, for collecting information about the 
site before submission of the tender. No excuse will be entertained afterwards on the above ground. In case any part 



17 

of the site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any other 
cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the 
successful Bidder on that ground if applied for.     
 

6.6     SITE CONDITIONS & METHOD OF WORK :   
 

The sequence of work shall have to be programmed by the successful Bidder without hampering the day-to-day 
activities of the Master Control Area. No work shall be taken up for execution until the Contractor’s programme is duly 
approved by the Engineer.  
 
During execution of the work proper care should be taken to provide adequate protection to the existing structures, 
cables (high voltage, telephone, computer etc.), underground pipes and ducts, water lines and all such installations 
against any damage at the Contractor’s risk and expense. Any damage caused to the existing structures / facilities or 
defect arising during construction shall have to be rectified forthwith as directed to the satisfaction of the Engineer, 
without charging extra.  
 
While working the contractor shall adopt appropriate precautionary measures to ensure safety of his workmen as well 
as HDC personals working in adjacent areas. 
 
Any defect arising during construction shall have to be rectified forthwith as directed to the satisfaction of the Engineer, 
without charging extra. 
 
The working hours may have to be adjusted if the situation demands but no claim for idle labour on this account shall 
be entertained. The work may be carried out in Sunday(s) or Holiday(s) or beyond normal working hour(s), if the 
situation so demands without any extra cost.  
 
Further, in case the Engineer finds that it is necessary to shift / suspend some activity of the work for the convenience 
of the school, this shall be followed up in compliance with his instructions and as per relevant clause of the G.C.C. 
 
6.7     TIME OF COMPLETION  
 
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed 
in all respects within 3 (Three) months including preliminary time from the date of placement of work order. 
 
6.8.    MAINTENANCE PERIOD:  
The Contractor shall maintain the completed works as per Clause 9.0 of the General Conditions of Contract for a period 
of 1 (one) year from the date of completion as certified by the Engineer or his representative in Form G.C. 1.  
 

6.9.    PARTICULARS OF EXISTING WORKS: 
Such information as may be given in the specification as to the existing features and works other than those now 
under construction as part of the present Haldia Dock Complex given without warranty of accuracy and neither the 
Trustees nor the Engineer will be liable for any discrepancies therein.  
 

6.10    SAFETY MEASURES: 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and 
follow all safety precautions for prevention of injury or accidents and safeguarding life and property.  
The contractor shall provide all necessary first aid measures to be available in proper condition.  
The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the project 
proper. 

 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 
adversely the quality or appearance thereof or cause injury or death to animal and plant life.  

 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the 
period of their use and different effluents of the labour hutment shall have to be disposed off suitably. 
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(iv) Work will be executed at a maximum height of 25 m. Adequate measures shall be taken for the safety of 
the workmen engaged. Safety helmet, safety belt and other personal protective equipments should be 
arranged by the contractor.  

 
6.11    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays 
and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.  
 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The 
Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  
 
6.12   POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply point 
of the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the 
distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant and 
Equipment Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of WBSEB as 
prevalent amended from time to time along with departmental overhead of 19.25% including installation and hire 
charges for meters. The Trustees do not guarantee uninterrupted power supply from the above sources and Contractor 
shall not be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange 
for the supply of power at his own cost during such periods. 
 
6.13  WATER: 
 
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written 
request from the Contractor, water for drinking and for construction purposes may be made available from the exiting 
water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as 
necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work 
point at his own cost.  
 
For supply of water by Trustees to the Contractor, an amount equivalent of 1% (one percent) of the gross bill value 
for cementitious items only shall be progressively recovered from the running bill including final bill as applicable.  
 
6.14    KEEPING THE SITE AND WORKING AREA CLEAR:  
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive 
matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. As the works 
will be carried out mainly inside of operational buildings of HDC, the Contractor has to make necessary arrangement 
to clear the rubbishes etc. from the buildings, at the end of day’s work at his own cost & risk.  
 
6.15    CONSTRUCTION OF SITE OFFICE, STORE ETC.: 
 
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the construction 
of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s bill at prevailing rates of HDC 
plus applicable GST. The Contractor shall hand over vacant possession of the land free from all encumbrances within 
two months from actual date of completion of work (as stated in G.C.-I). In case the contractor does not remove the 
site offices, store etc. within two months from the actual date of completion, the contractor will have to pay 
compensation equivalent to three times the applicable licence fee for the plot of land allotted to him temporarily for 
site offices, store etc. as per Schedule of Rent of Ko.PT’s land and buildings at Haldia and to be recovered from his 
final bill / Security Deposit. The Contractor shall build office, sheds etc. on the land allotted to him as approved by the 
Engineer or his representative and shall maintain a clean hygienic condition throughout the period of their use.  
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him from 
time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor shall promptly 
sign each entry as a token of having received such orders.  
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6.16    METHOD OF MEASUREMENT: 
 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured according 
to the P.W.D.’s (Building Work, Sanitary & Plumbing Works) Schedule of 2015. For details of measurement not covered 
by the above the relevant parts of IS: 1200(latest revision) shall be referred to.   
 
6.17    ON ACCOUNT PAYMENT: 
 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Sr. Dy. Manager 
(Dock), I&CF on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms 
of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be submitted 
by the contractor in quadruplicate to the Sr. Dy. Manager (I&CF)’s Office with necessary documents in original.  
Subject to the availability and feasibility of system, HDC may make payment directly to the contractor’s designated 
bank account. For this purpose, the contractor will have to indicate  (i) name of bank   (ii) branch name (iii) branch 
code and (iv) designated account number in the “Abstract Form Of Tender “. In case payment is made directly through 
bank, the contractor may be required to submit a pre-receipt as per instruction of HDC. 
 
6.18.   MATERIALS: 
 

The Contractor shall make his own arrangements for procuring and supplying all materials of best and approved quality 
at site as mentioned in the attached BOQ. The properties of materials should conform as mentioned below.  
 

a. The materials of Yoke shaft will conform to IS : 1875 Gr. II. 
b. The materials of Roller will conform to IS : 210 / IS : 2062 Gr. B. 

6.19   TESTING OF MATERIALS:   
 
The Contractor shall undertake tests of materials at his own cost, as per direction of the Engineer or his representative. 
The samples shall be taken jointly by the representatives of the Engineer and the contractor at the site of work and 
may be sent to departmental laboratory of I&CF Division at Lock Site Office or to  National Test House or any other 
Govt. registered laboratory or Institutional laboratory as per decision of  the Engineer. The testing charges and all other 
incidental charges like packaging and transporting the test samples etc. shall be borne by the Contractor. 
 

In case of testing of materials at I&CF division’s laboratory, the testing charges will be deducted from the contractor’s 
bill at prevalent rates.  The testing procedures and the frequency of testing shall be as per latest revision of relevant 
IS Codes. 
 
6.20   LABOUR, TOOLS & PLANTS: 
  

The contractor shall supply all necessary labour, tools, plants and equipments required for satisfactory execution of 
the work, all at his own risk, cost and expense.  
 

6.21.    ESCALATION / VARIATION ON PRICES:   
 

No Escalation / Variation on the prices on any account will be considered for adjustment/payment.  
6.22A. CONTRACT LABOUR LAWS: 
 

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and Contract 
Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in 
the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as 
per sec12(1) of the Contract Labour Act. 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to the 
Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such 
commencement or completion. 
The contractor has to obtain a certificate of registration under “Building & Other Construction Workers (Regulation Of 
Employment & Conditions Of Service ) Act-1996 and Central Rule 1998 and his rate shall include a cess payable @ 1 
% of the cost of construction as applicable under “Building & Other Construction Workers Welfare Cess Act -1996   & 
Welfare Cess Rules 1998. 
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The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst. Labour 
Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his 
workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue 
of disbursement to be made by him to his workers and he or his authorized representative shall have to be present 
during period of disbursement. 
6.22 B. COMPLIANCE WITH E.P.F & M. P. ACT: 
 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with amendments, if any), 
issued from time to time.  
 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce 
the original for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF). 
 
 

6.22 C. INDEMNIFICATION: 
 
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, 
claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, rules 
or regulations having the force of law, including but not limited to – 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  
p) Motor Vehicle Act, latest revision. 
 

6.23.  FORCE MAJEURE 
 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be performed by 
them under the Contract, relevant obligation of the party affected by such Force Majeure shall upon notification to the 
other party be suspended for the period which Force Majeure events lasts. The cost and loss sustained by the either 
party shall be borne by the respective parties. 
 

The term “Force Majeure” as employed shall mean the events as below :  
 

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / suppliers or 
occurring outside India) so far as it is uninsurable; 
 

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign enemies, directed 
to India;   
 

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 
 
(iv)  Fire , flood , cyclone , hurricane and acts of God.  
 

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. Upon 
the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable as aforesaid 
shall notify the other party in writing immediately but not later than forty eight hours of the alleged beginning and 
ending thereof, giving full particulars and satisfactory evidence in support of his claim. 
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Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the period for 
which such event lasts and affects the relative obligation directly. Such extension of time shall be without prejudice to 
the provision that time is essence of the Contract and any other terms and conditions related to time of completion as 
may provided elsewhere in the Contract 
 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract shall 
settle the issue mutually. 
 
6.24.  DOCK PERMIT :  
 

Dock permits which may be necessary for any purpose related to the work shall be issued against payment at the 
prevailing rate of HDC. 
    

6.25.  TAXES : 
 

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra against proper 
invoice submitted by the successful contractor. 
 
The contractor will be required to submit GST compliant invoice with all required details and also to be required to 
file timely and proper return so as to enable KoPT to get due input credit against GST paid of. 
 
In case of any failure on the above account, GST amount even if paid by KoPT shall be recoverable from the 
contractor, along with applicable interest if any. 
 
6.26. SETTLEMENT OF DISPUTES:  
 

[ 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising 
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General 
Conditions of Contract and THE ARBITRATION AND CONCILITATION (AMENDMENT) ACT, 2015 and any statutory 
amendment thereof.     

 
 

**************** 
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7. TECHNICAL SPECIFICATIONS 

 
E-TENDER FOR “PROVIDING AND FIXING OF YOKE AND ROLLER OF THE 
RIVERINE TUG JETTY, HALDIA DOCK COMPLEX, HALDIA”. 
 
 

 
1.0 GENERAL:  
The materials supplied and the workmanship shall satisfy the Specifications as given in the PWD Schedule 
of Rates as applicable and the job specifications contained in the Bill Of quantities of the tender. In absence 
of the above, relevant Indian Standards shall be referred to. 
 
In absence of any Standard / Specification / Code of Practice covering any part of the work related to this 
tender, instruction / directions of the Engineer will be binding on the contractor. 
 
All works to be done as detailed in the bill of Quantities. 
 

 
 

************ 
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8. PREAMBLE TO THE BILL OF QUANTITIES 
 
 
 

E-TENDER FOR “PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE 
TUG JETTY, HALDIA DOCK COMPLEX, HALDIA”.  

 
 

8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract 
and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to 
have thoroughly familiarise himself with the total scope of work and its mode of execution.  
 
8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 
for tendering. Payment will be made according to the quantities of each item of work actually carried out at the 
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer 
or his Representative. 
 
8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at per 
with the estimated amount put to tender on his own analysis. 
 
The Tender Price thus established would be taken for comparative evaluation of tenders. 

 
 
 

 
 

**************** 
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9. BILL OF QUANTITIES 
 
 

 

E-TENDER FOR “PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE 
TUG JETTY, HALDIA DOCK COMPLEX, HALDIA”.  
 
 

Sl. 
No 

Description  Of Item Quantity Rate 
[In Rs] 

Unit Amount 
[In   Rs] 

1 Supply of potoon  End yoke and roller 
including transportation at Haldia Dock 
Complex. 

1.00  Cum. 3,40,000.00 Cum. 3,40,000.00 

       
2 Labourer for fixing End yoke and roller of 

walkway over the pontoon with proper 
alignment and accurate position along with 
other appurtenant works after removing 
the damaged existing end yoke and roller 
of gangway with necessary arrangement as 
directed by engineer-in- charge. Including 
deposit Old damage yoke and roller in any 
Trusty's store of HDC  

1.00    65,000.00  65,000.00 

    Total = Rs. 4,05,000.00 
 

 
[Rupees Four Lakh Five Thousand only] 
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ANNEXURE – IA 
DECLARATION BY THE BIDDER 

 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)  
 
 

 
 
 

Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SMP, Kolkata 
 
SUB:- E-TENDER FOR “PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE TUG JETTY, 

HALDIA DOCK COMPLEX, HALDIA. 
 
 
 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender Document 
without any deviation / condition. 
   
We further confirm that Part-II of the bid does not contain any condition / deviation. 
  
 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - IB 
DECLARATION BY THE BIDDER 

 
(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)  
 
 

 
Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SMP, Kolkata 
 
SUB:- PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE TUG JETTY, HALDIA DOCK 
COMPLEX, HALDIA. 
 
 
Dear Sir, 
 
a) The bidding firm has not been debarred / delisted by any Govt. / Quasi Govt. / Public sector undertaking in India.                            
 
b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not  associated with other firm bidding 
for the same work. 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE – IC 
“BID SECURITY DECLARATION” BY THE BIDDER 

 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)  
 
 

 
 

Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SMP, Kolkata 
 
SUB:- E-TENDER FOR “PROVIDING AND FIXING OF YOKE AND ROLLER OF THE RIVERINE TUG JETTY, 

HALDIA DOCK COMPLEX, HALDIA. 
 
 
 
 
Dear Sir, 
 
I/We do hereby declared that I/We am/are accepting all the terms and conditions of tender and if I/We withdraw or 
modify our bid during period of validity etc., I/We will be suspended for three years. 
   
  
 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - II 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER  
 
 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned Tender 
Value. 
 (in               Rs.) 

Completion time 
as stated in 
tender. 

Name and address to 
whom reference can be 
made. 

1 (i) 
 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
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ANNEXURE - III 
BIDDER’S  PROFILE   

 
(To be submitted with Techno Commercial Bid) 

 
 

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire 
to be stated.        

       

:  

5) Name, address and other necessary particulars 
of Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last two years.    

                     

:  

B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                                 

:  

6) Whether the firm pays income tax over Rs.10, 
000/- per year 

:  
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C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any special 
particulars of the Bidder if desired to be stated.                   

            

:  

   
2) Name of the father of the Bidder. 
 

:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      
             

:  

   
4) When business was started and by whom. 
 

:  

   
5) Whether any other person is interested in the 

business directly or indirectly, if so, name and 
address etc. of such persons and the nature of 
such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over Rs.10, 

000/- per year.                                 
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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ANNEXURE - IV 

ABSTRACT FORM OF TENDER (UNPRICED) 

(To be submitted with Techno Commercial Bid) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, in 
all respects with the specifications, design, drawing and instructions in writing and with such materials as are provided 
for, by and in all other respects in accordance with such conditions so far as practicable. 

 (a)  Name of Work. : PROVIDING AND FIXING OF YOKE AND ROLLER OF THE 
RIVERINE TUG JETTY, HALDIA DOCK COMPLEX, HALDIA 

 

(b)  Time allowed for completion of the work : 3 (Three) months. 
 
 
 

(c)    Permanent I/T A/C No. :  
 
 
 

(d)  Maximum number of workmen to be 
engaged on any day. 

:  
 
 
 
 

(e) Bank Details     
 
 
 

Name of Bank:  Branch: 
 
 
 

Branch Code:  Account Number: 
 
 

IFS Code:- 
 

  

  

  

                                                                                                  
 (Signature of the Bidder) 

Witness:                                                                                             Address: 
 

(Name in block letters) 
Address:- 
Occupation:- 



32 

ANNEXURE - V 
 
 

FORM OF TENDER (UNPRICED) 
 

(To be submitted with Techno Commercial Bid) 
 
 

 
To 
The Sr. Dy. Manager (I&CF),  
Haldia Dock Complex 

 
 I/We_____________________________________________________________________________________having 
examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract 
and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be 
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 
within ___________ months / weeks from the date of order to commence the work and in the event of our tender 
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed 
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 
I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                   
_________________________               

Dated:                                                                                                                (Signature of Bidder with Seal) 
WITNESS :      
 
Signature : 

 Name of the Bidder :  

Name :  
(In Block letters) 
 

  Address :  

Address : 
 

   

Occupation :  
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ANNEXURE - VI 

CHECK LIST 
 

( TO BE FILLED- UP BY THE BIDDER)  
 
 

1 Declarations                                                                        
a) The bidding firm has not been debarred / delisted by 
any Govt / Quasi Govt. / Public sector undertaking in 
India.                                                                                    
b) The proprietor / partner(s)/ authorised signatory of the 
bidding firm is/are not  associated with other firm bidding 
for the same work. 

Declaration submitted  Yes / No 

2 Application money towards cost of tender documents. Deposited Yes / No 

3 Earnest Money                                                       Deposited Yes / No 

4 Declaration as per Annex-I that no conditions / deviations 
have been added in Volume-II in the tender offer. 

Submitted on company's 
letter head. 

Yes / No 

5 GST registration certificate. Submitted Yes / No 
 
6 

Valid Trade License.  Valid up to                 
Submitted Yes / No 

 
7 

Professional Tax Clearance Certificate. / Upto date tax 
payment challan.  

Valid up to                 
Submitted Yes / No 

 
8 

Valid Employees' Provident Fund Account Submitted Yes / No 
Photo  copy of latest 
payment challan of EPF  
submitted 

Yes / No 

 
9 

ESI registration Submitted Yes / No 
Photo  copy of latest 
payment challan of ESI 
submitted 

Yes / No 

10 Details of firm as per Bidder’s Profile Format fill-up Yes / No 
11 Concurrent Commitments of the Bidder Format fill-up Yes / No 
12 Credential within seven years i) Amount   

ii) Amount   
iii) Amount   
Credentials as per pre-
qualification criteria. 

Yes / No 

Letter of award works and 
completion certificate from 
owners are enclosed. 

Yes / No 

13 Certified copies of audited balance sheet  i) Turnover amount and year   
ii) Turnover amount and year   
iii) Turnover amount and 
year 

  

Certified by the CA / FA Yes / No 
 
                                                   
 

                                        Signature of the bidder with seal      
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General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       
& HALDIA DOCK COMPLEX 

 

 JULY , 2014  
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GENERAL CONDITIONS OF CONTRACT 
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AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
  For Works Contract For Contract of Supplying 

Materials or Equipment only 
 For Works 

Contract 
For Contract of 
Supplying 
Materials or 
Equipment only 

Estimate
d Value 
of Work 

Amount of 
Earnest 
Money 

Estimated 
Value of 
Work 

Amount of 
Earnest Money 

Up to Rs. 
1,00,000.00 

5% of the 
estimated 
value of work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of work 

Up to Rs. 
1,00,000.00 

1% of the 
estimated value 
of work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and minimum 
of Rs. 5,000/-
. 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

Over Rs. 
1,00,000.00 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, permitted 
by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or other 
official as may be appointed from time to time by the Employer, with 
written notification to the Contractor, to act as Engineer for the purpose of 
the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the Engineer 
to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract and 
includes authorised “Extra Works” and ‘Excess Works” and “Temporary 
Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement 
and other godowns, platforms and bins for stacking building materials, 
gantries, temporary tracks and roads, temporary culverts and mixing 
platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for completion 
of the Contract which were not specifically and separately included in the 
schedule of items of the works i.e. (Bill of Quantities) of the tender. “Excess 
Works” means the required quantities of work in excess of the provision 
made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the Engineer 
and such other drawings as may from time to time be furnished or approved 
in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement, 
if separately entered into and the Schedule of Rates and Price, if any, adopted 
by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works or 
temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
THOROUGH which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of the 

works such further drawings and instructions as shall be necessary for 
the purpose of proper and adequate execution and maintenance of the 
works and the contractor shall carry out and be bound by the same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the purpose 

of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction all 

by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification of 

design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer under 
intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the loss 
if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to the 
Engineer who shall thereupon confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had been 
given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, be 
deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect impact 
on his expenses and profit from the work and shall be specifically deemed 
to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means of 
access to the site and all other local conditions, including the likely 
charges and costs for temporary way-leave, if any, required for the 
work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work to 
the entire satisfaction of the Engineer, and also by complying with the 
General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment and 
Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the Trustees 
indemnified against penalties and liabilities of every kind arising 
from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or for 
any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of Stamp 
Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the Tender 
and shall be faultless in figures and free from erasing. Corrections, if any, 
shall only be made by scoring out and initialling of the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their tender 
or subsequently, shall disclose the names of their owners/partners/share 
holders at the required points of time. The failure in this regard shall be 
treated as a breach and a contract, if entered into, shall be liable to be 
cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject to 
a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
THOROUGH A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta 
/ Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) according 
to his Class of Registration, shall be exempt from depositing the Earnest 
Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the Trustees 
as part of the Security Deposit, for which a separate Treasury Receipt shall 
be issued to the Contractor after cancellation of the previous Receipt of 
Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from all 
progressive Bill (including final Bill, if necessary) @ 10% of the gross value 
of work in each such bill, so that the total recovery may not exceed the 
quantum computed as per the under noted percentages of the total value of 
work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. Payee 
Draft of a Nationalised Bank of India drawn in favour of Calcutta Port 
Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the 
amount of Earnest Money/Security Deposit held by the Trustees, at any 
stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 
9.3 hereinafter and subject to deduction, if any, under the provision of 
Sub-clause 3.5 (ii) herein below. Id, however, the Contract provides for 
any maintenance period. 50% of the Security Deposit may be refunded 
against any of the treasury Receipt for that amount on expiry of half of 
the maintenance period and the balance deposit on the expiry of the said 
maintenance period and after the Engineer has certified the final 
completion of work in Form G.C.2 and the Contractor has submitted his 
“No Claim” Certificate in Form G.C.3. 

 

Mode of refund 
of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall also 
be at liberty to deduct any of their dues from the Security Deposit, fixed 
Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be liable 
to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or any other 
Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by 
the Contractor and it shall be his sole responsibility to arrange for timely revalidation 
of such Bank Guarantee, failing which and for non-fulfilment of any contractual 
obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise 
claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. in 
certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the Integrity 
Pact Agreement shall as specified in the GCC. In case  of  tender value  more than Rs 5 
Crore, the  Integrity Pact Agreement is an essential part and parcel of bid document to 
be submitted by each tenderer, without which the tender shall not be considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his 
representative, the contractor shall, at his own expense, enter into and execute a Contract 
Agreement to be prepared by him in the form annexed hereto. Until such Contract 
Agreement is executed, the other documents referred to in the definition of the term 
‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or mutilated 
on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or progress 
drawings required by him or necessary for the proper execution of the works and 
shall, when required, furnish copies of the same free of cost to the Engineer for 
his information and/or approval, without meaning thereby the shifting of 
Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare working 
/ progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. Even 
if such permission be granted, the Contractor shall remain responsible (a) for the 
acts, defaults and neglect of any sub-contractor, his agents, servants or workmen 
as fully as if these were the acts, defaults or neglects of the Contractor himself or 
his agents, servants or workmen and (b) for his full and entire responsibility of 
the contract and for active superintendence of the works by him despite being 
sublet, provided always that the provision of labourers on a “piece rate” basis 
shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional plant, 
temporary work. Materials both for temporary and permanent works, labour 
including supervision thereof, transporting to and from the site and in and about 
the work, including loading, unloading, fencing, watching, lighting, payment of 
fees, taxes and duties to the appropriate authorities and other things of every kind 
required for the construction, erection, completion and maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the Contractor 
shall be fully responsible for the correct implementation thereof, as also for any 
design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or any 
approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, he 

shall submit his revised programme for completion of work within the stipulated 
time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor during 
execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his 
representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified careful 
and experienced persons and the Engineer shall be at liberty to direct the 
Contractor to stop deployment of any of is staff, workmen or official at site and 
the Contractor shall within 48 hours comply with such instruction without any 
demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of his 
responsibility for the correctness thereof and he shall fully provide protect and 
preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile 
marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility 
for the care thereof. Save for the excepted risks, any damage, loss or injury to 
the work or any part thereof shall be made good by the Contractor at his own 
cost as per instruction and to the satisfaction of the engineer, failing which the 
Engineer or his Representative may cause the same to be made good by any 
other agency and the expenses incurred and certified by the Engineer shall deem 
proper. This Clause will not apply to that part of the work, which might have 
been taken over by the Trustees on partial completion of the work and in such 
case the Contractor’s obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the Engineer as also for 
defects/damages if any caused to the work by the Contractor during such repairs 
and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing the 
work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other remains 
or things of geological or archaeological importance be discovered at site 
which shall remain the property of the Trustees and protect them from being 
damaged by his workmen and arrange for disposal of them at the Trustees’ 
expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required for 
the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane tracks, 
waterways, quays and other properties belonging to the Trustees or any 
other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure related to waterway, in transporting contractor’s plants and 
materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his Representative 
to the workmen of the Trustees and other agencies employed by or with 
the permission and/or knowledge of the Trustees on or near the site of 
work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be liable 
to be withheld. 

 
(c) Precautionary measures to secure efficient protection of Docks, 

the River Hooghly and other waterways against pollution of 
whatever nature during execution and maintenance of the works 
and to prevent rubbish, refuse and other materials from being 
thrown into the water by the Contractor’s men or those of his 
agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address given 
in the tender or to the Contractor’s Site Office or to the Registered 
Office of the Contractor. The time mentioned in these conditions for 
doing any act after direction or notice shall be reckoned from the 
time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not publish 
or caused to be published any photographs or description of the 
works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen to the Trustees’ own staff and to the men of 
other Public Body on or near the site of work and in default the 
Contractor shall be liable to the Trustees for any delay or expense 
incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory completion 
of the work and shall only be removed from the site in part or in full 
with the written permission of the Engineer or his Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt of 
Engineer’s letter informing acceptance of the Contractor’s tender/offer 
by the Trustees or within such preliminary time as mentioned by the 
Contractor in the Form of Tender or the time accepted by the Trustees. 
The Contractor shall then proceed with the work with due expedition 
and without delay, except as may be expressly sanctioned or ordered by 
the Engineer or his Representatives, time being deemed the essence of 
the contract on the part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near the 
site to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety of 
the work. If the progress of the work lags behind schedule or the work 
has been endangered by any act or neglect on the part of the contractor, 
then the Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays and 
Public Holidays. Any failure of the Engineer or his Representative to 
pass such an order shall not relieve the contractor from any of his 
obligations. The Engineer’s decision in this regard shall be final binding 
and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 
work shall be procured and supplied by the contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing as may 
be required by the Engineer or his Representative. The Engineer shall 
exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall 
be of the best of their respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required by 
the Engineer or his representative in respect of materials and workmanship 
deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all testing 
at his own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per the 
direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered from 
the contractor’s bills and/or any of his other dues, progressively 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his representative and at the 
rate/s stipulated in the contract. These rates shall only be considered 
by the contractor in the preparation of his tender/offer and these 
will form the basis of escalation/variation, if in future the contractor 
is required to procure and provide any such material on the written 
order of the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) lost 
or damaged, (ii) consumed in excess of requirement and (iii) wasted 
by the contractor in excess of normal  wastage, then the value 
thereof shall be recovered from the contractor’s bills or from any 
of his other dues, after adding 19 ¼% extra over the higher one of 
the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for removal 
from the site of any material which in his opinion is not in accordance 
with the contract or the instruction of the engineer or his representative, 
(ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work which in respect of 
material and workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with such 
order at his own expense and within the time specified in the order. If 
the contractor fails to comply, the Engineer shall be at liberty to dispose 
any such materials and re-do any work in the manner convenient to the 
Trustees by engaging any outside agency at the risk and expense of the 
contractor and after giving him a written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or THOROUGH the same as may be directed 
by the Engineer or his representative from time to time and shall 
reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the Engineer, 
if the initial covering up was with prior written order of the Engineer 
or his Representative. 
 
 
 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion of 
work 
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5.11 On a written order of the Engineer or his Representative, the contractor 

shall delay or suspend the progress of the work till such time the written 
order to resume the execution is received by him. During such 
suspension the contractor shall protect and secure the work to the 
satisfaction of the Engineer or his Representative. All extra expenses in 
giving effect to such order shall be considered by the Trustees, unless 
such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same shall 
be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall stop 
further works in compliance of the same. The Contractor shall not be 
entitled to any claim for compensation for underived profit or for such 
premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, the 
contractor shall, within 21 days of submission of his application to the 
Engineer, be entitled to receive from him a certificate for completion of 
work in Form G.C.1, annexed hereto. If any part of the total work having 
been completed to the satisfaction of the Engineer, be taken over and/or 
used by the Trustees, the Contractor shall on application be entitled to 
partial completion certificate in the Form G.C.1 indicating the portion 
of the work covered by it, so that the Contractor’s liability during 
maintenance period of the contract, if any, shall commence from the 
date mentioned in such certificate so far as the completed portion of the 
work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context of 
Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till issue 
of Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when the 
Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, which 
shall ordinarily not be less than 1 month in between two payments for 
on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
token of acceptance of all such measurements, recorded above and prior 
to such signature. If the Contractor or his Agent fails to participate even 
after 3 days written notice from the Engineer’s Representative, the 
measurement shall be taken ex-parte by the Engineer’s Representative 
and those shall be accepted by the Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum of 
the said bill, subject to adjustment thereof against the bill at the time 
of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries to 
type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the engineer or 

his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the 
execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance payment 
against Non-
perishable 
materials 

 (v) in the event of storage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to 
Trustees’ whereby the contractor shall indemnify the Trustees 
against all financial loss/damage, on account of loss/damage to 
such materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ 

protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the Trustees 
and shall remain valid till the anticipated period of consumption 
of such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank on 
the date of expiry of the validity of the Guarantee, unless with 
the prior written approval of the Engineer on behalf of the 
Trustees, the Bank has extended the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the contractor's 
bills or any other dues, progressively with the consumption of 
the materials on the basis of quantity consumed. Consequent on 
full recovery of the advance the Indemnity Bond/Bank 
Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to 
the Contractor duly discharged by the Engineer on behalf of the 
Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative should 
overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be deemed 
as actual or correct quantities of the works to be executed by the 
contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works or 
any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
 

 
 
 



56 

 
GC – 21 

 
7.2 
 

(a) Increase or decrease the quantity of any work included in the contract. 
 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall 
be taken into account and the contract price shall be varied accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where such 
increase or decrease is not the result of any variation order given under 
this clause but is the result of the quantities exceeding or being less than 
those stated in the bill of quantities. Provided also that verbal order of 
variation from the Engineer shall be complied with by the Contractor and 
the Engineer'’ subsequent written confirmation of such verbal order shall 
be deemed to be an order in writing within the meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional 
work unless they have been carried out under the written orders of the 
Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad prices 
set out in the contract, if in the opinion of the Engineer, the same shall 
be applicable. If the contract does not contain any rates or prices 
directly applicable to the extra, additional or substituted work, then 
the Engineer may decide the suitable rates on the basis of Schedule of 
Rates (including surcharge in force at the time of acceptance of 
tender), if any, adopted by the Trustees with due regard to the 
accepted contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner deemed 
by him as fair and reasonable, and his decision shall be final, binding 
and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 
nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated reasons 
in the manner deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would deem 
proper for completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and his 
decision shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of 
liquidated damage, from the Clause No.8.3 of the Liquidated damage shall 
apply from its date of expiry, if the work be not completed within the 
extended time, unless stated otherwise in the decision communicated by 
the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated dates 
or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the work 
remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation due 
to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in Sub-
clause (a) of this clause, from any money due or likely to become due 
to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the Contractor’s 
failure and at the absolute discretion of the Engineer, the work may be 
ordered to be completed by some other agency at the risk and expense 
of the Contractor, after a minimum three days notice in writing has 
been given to the Contractor by the Engineer or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees 
may, in their absolute discretion, terminate the contract and enter upon the 
site and works and expel the Contractor there from after giving him a 
minimum 3 days’ notice in writing, due to occurrence of any of the 
following reasons and decision of the Trustees in this respect, as 
communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any 
lawful excuse under these conditions has kept the work suspended 
for at least 15 days despite receiving the Engineer'’ or his 
Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating that 
the said materials or work were condemned and rejected by him 
under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their behalf 
in relation to the obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with 
his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by 

the Engineer on behalf of the Trustees, the Contractor shall hand over all 
the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power 
to complete the work THOROUGH any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums that 
may be expended in completing the work beyond the amount that would 
have been due to the Contractor, had he duly completed the work of the 
work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the time 
of taking over by the Trustees. The payment for work shall be based on 
measurements of actual work done and priced at approved contract rates 
or other rates, as decided by the Engineer. The payment for materials 
supplied shall be at the rates as decided by the Engineer, which shall I in 
no case be more than market rates prevailing at the time of taking over by 
the Trustees. The Engineer’s decision in all such case shall be final, 
binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the work 
during aforesaid maintenance period, arising, in the sole opinion of the 
Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good 
THOROUGH other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto,   shall be recoverable 
from the Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion Certificate 
in Form G.C.2 annexed hereto shall have been signed and issued by the 
Engineer to the contractor after all obligations under the Contract including 
that in the maintenance period, if any, have been fulfilled by the Contractor. 
Previous entry on the works or taking possession, working o using thereof by 
the Trustees shall not relieve the Contractor of his obligations under the 
contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the Trustees, 
and (ii) his “No further claim” Certificate in Form G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in Form G.C.2 and 
within two months of the Engineer’s recommendation, the Trustees shall 
refund the balance due against the Security Deposit to  the Contractor, after 
making deduction therefrom in respect of any sum due to the Trustees from 
the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another person 
from panel shall be appointed as Sole Arbitrator and he shall proceed from the 
stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed 
by the Arbitrator in his sole discretion. Upon every or any such reference the 
cost of any incidental to the reference and award respectively shall be in the 
discretion of the Arbitrator who may determine, the amount thereof or by 
whom and to whom and in what manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to 
the provisions of the Indian Arbitration Act 1940 or any amendment thereof. 
The Arbitrator shall give a separate award in respect of each item of disputes 
and respective claim referred to him by each party and give reason for the 
award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the work 
with due diligence in accordance with Engineer’s decision. The Engineer also 
shall not withhold any payment, which, according to him, is due or payable to 
the Contractor, on the ground that certain disputes have cropped up and are 
likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount appearing 
in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-
. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the Contractor 
can raise pertaining to the Contract after submission of certificate 
in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, 
by adding the names of new Arbitrators and / or by deleting the 
names of existing Arbitrators, without making any reference to the 
Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
To 
The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required 
to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 
within ___________ months / weeks from the date of order to commence the work and in the event of our tender 
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed 
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. ___________________________ 
of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months. 

                                                                                
              ___________________________                                          
Dated :                                                                                                     (Signature of Bidder with Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 
:  
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required to 
maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the Contract for a 
period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 
accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  the 
Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the execution 
of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 
 
 
 



67 

 
KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory modification 
thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ 
which expression unless excluded by or repugnant to the context be deemed to include his successor/s in 
office) on the one part and ___________________________ ______________ (hereinafter called the 
“CONTRACTOR” which expression shall unless excluded by or repugnant to the context he deemed to 
include his heirs, executors, administrators, representative, successor in officer and permitted assigns) 
of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and maintain 
the work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
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The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash 
Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any 
nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by 
the Engineer/ Legal Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by issue of 
EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the 
Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated 
____________________ Valued at Rs                             _______________________________ for “                          
” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance 
of the entire Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   
only)  as aforesaid at any time   upto                       without any demur, reservation, contest, recourse or protest 
an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the Bank shall 
be conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or 
any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not 
to revoke this guarantee during its currency without previous consent of employer and further agrees that the 
guarantee herein contained shall continue to be enforceable till the Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or any right which they might have against Contractor, and to exercise 
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the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained 
or implied, in the CONTRACT between EMPLOYER  and CONTRACTOR or any other course of remedy 
or security available to EMPLOYER . The Bank shall not be released of its obligations under these presents 
by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by 
reason or any other acts of omission or commission on the part of employer or any other indulgence shown 
by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision, 
have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the 
Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs      
    (rupees                                      only) and it shall remain in force up to and 
including                                       and shall be extended from time to time for such period , on whose behalf 
this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  ……………………….. at 
………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
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Integrity Pact 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The 
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and 
of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the 
tender process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced 
dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said 
stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by avoiding the 
high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ 
CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other    corrupt practices and the 
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent 
procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise for 
or accept, for self or third person, any material or immaterial benefit which the person is 
not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will, in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential/  
additional information THOROUGH which the Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 
the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 
himself to observe the following principles during his participation  in the tender process and during the contract 
execution. 
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a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, promise or give to 
any of the Principal’s employees involved in the tender process or the execution of the contract or to any third 
person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the tender process or during the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, 
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, 
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization 
in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, 
any information or document provided by the Principal as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives 
in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of 
the foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign 
Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 
payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on 
Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of 
the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory 
to such offences. 

 
Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression THOROUGH a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal 
is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, 
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the 
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor 
liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity 
pact with any other Company in any country conforming to the anti corruption approach or with any other Public 
Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify his exclusion 
from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can 

be taken as considered appropriate. 
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Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this 

Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and 
Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 
 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance 
with provisions of the extant law in force relating to any civil or criminal proceedings. . 
Section 8 – Role of Independent External Monitor(IEM): 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties 
comply with the obligations under this pact.  
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their 
functions neutrally and independently. 
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority 
designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract 
documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ 
CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor 
shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) 
with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties 
related to the contract provided such meetings could have an impact on the contractual relations between the Principal 
and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance 
Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the Principal/ 
Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation. 
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.  
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to take other 
relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no 
right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.  
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and 
the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported 
to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India.  
 (j) The word ‘Monitor’ would include both singular and plural.  
Section 9 – Facilitation of Investigation: 
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In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution 
of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity 
Pact shall expire after 6 months from the date of signing of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of 
this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
Section 11 – Other Provisions: 
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 

Principal in Kolkata. 
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium 
members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains 
valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 
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ANNEXURE-A 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is 

not registered with KoPT shall apply for registration in the prescribed Application-Form.  
 

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent 
and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the 
placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties 

have stated that they are not paying any commission to the Indian agents, and the Indian representative is 
working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the 
party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority 
given to commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed 
whether it is real substantial Company and details of the same shall be furnished.  

 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in 

India.  
 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives 
in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether 

manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing 
the agent to make an offer in India in response to tender either directly or THOROUGH the agents 
/representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for 

the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.  
 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 
90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination 
by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or damage or payment 
of a named sum.  

 
 


