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SYAMA PRASAD MOOKERJEE PORT, KOLKATA

1.0 NOTICE INVITING TENDER

15 STRAND ROAD, KOLKATA 700001

Civil Engineering Department

TENDER NO. : SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per

Prequalification criteria stipulated in Tender Document for “Design, manufacturing/ construction ,supply,
test, delivery, installation & commissioning of Pontoon fitted with all fittings, fixtures and fenders etc.
along with gangway including foundation etc. complete at various locations in connection with

development of Water Aerodrome spread all over India ” as per Bill Of Quantities . The Bid Document

may be seen from the Railtel E-nivida Portal. Corrigenda or clarifications, if any, shall be hoisted on the above

mentioned website only.

The tender is also published on SMPK website (www.smportkolkata.shipping.gov.in).

SCHEDULE OF TENDER (SOT)

a. TENDER No.

SMPK/KDS/CIV /T/2617/55  Dt. 22.10.202:

b. MODE OF TENDER

e-Procurement System

(Online Two part Techno-Commercial Bid and Price
Bid through Enivida Portal , https://smpk.enivida.
in/.

The intending bidders are required to submit their
offers electronically through e-tendering portal. No
physical tender is acceptable by SYAMA PRASAD
MOOKERJEE PORT.

c)
i) Estimated Cost Of Work

Not Applicable

ii) Earnest Money Deposit

NIL

Bid security declaration in the prescribed format at
Annexure D2 to be uploaded.

iii) Tender Document fee

The intending bidders should submit the tender

cost of Rs.11,800/-(Rupees eleven thousand eight
hundred only) including GST @ 18%) (non-
refundable) separately to SMPK through Demand
Draft/ Banker's cheque payable to Syama Prasad
Mookerjee Port,Kolkata on any scheduled/
Nationalised Bank within 3 working days of last date
of submission of bid at the Office of the Chief
Engineer, Syama Prasad Mookerjee Port,Kolkata at
15 Strand Road, Kolkata-700001.

Or



https://smpk.enivida./

ii) NEFT/RTGS to
detailed below:

the Bank Account as

A/C : Syama Prasad Mookerjee Port,Kolkata

A/c No : 067502000005535

IFSC : IOBA0O0O00675

Bank Name Indian Overseas Bank

Branch STRAND  ROAD Branch

Otherwise their offer will be summarily rejected. As
per cl. 2,page no.13.

Name

d. Date of NIT available to parties to download

26.10.2021 to 15.12.2021 (up t014:00 hrs.)

f. Pre — Bid Meeting date & Time

Pre-bid meeting will be held on 09.11.2021 at 15-00 hrs.
through video conference.
Link will be shared later on.

g. Last date of issue of EMD & Tender Document
fee in favour of Kolkata Port Trust.

Last date of physically submission of Demand
Draft/Cheque/Bank Draft.

15.12.2021 (up to 14:00 hrs.)

18.12.2021 (up to 17:30 hrs.)

h. Date of Starting of e-Tender for submission of
online Techno-Commercial Bid and price Bid at
E-nivida Portal.

16.11.2021 (From 17:00 hours onwards)

i. Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid.

15.12.2021(Up to 2:00 P.M.)

j- Date & time of opening of Techno-Commercial
Bid .

16.12.2021 (After 2:00 P.M.)

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will
beopened / held on the next working day without any further notice.

List of Annexures

Important Instructions for E- procurement
Commercial Terms & Conditions

Techno Commercial Bid(Cover-I)
Documents to be uploaded

Price Bid (Cover-ll)

General Conditions of Contract

:- Annexure - A
:- Annexure - B
- Annexure - C

:- Annexure - D
:- Annexure — E
- Annexure — F

G.Mandal

Chief Engineer
KOLKATA PORT TRUST
Tender Inviting Authority




2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or
above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available on the
Enivida Portal https://SMPK.enivida.in/ before responding to this e-tender :
» Bidders Manual Kit
» Help for Contractors
» FAQ
Contact Persons (Syama Prasad Mookerjee Port, Kolkata):
1. S.Mitra, Dy. Chief Engineer
2 S.K. Halder, SuperintendingEngineer(Contract)
3. G.Basak,ExecutiveEngineer(D & Q)
Phone no. 03371012365, 03371012486, 03371012386
e-mail :- cecontract@kolkataporttrust.gov.in ,santanumitra@kolkataporttrust.gov.in
& sk.halder@kolkataporttrust.gov.in
Contact persons (Enivida Portal):
Phone N0.7278929467/8448288981
Mail id: - enividahelpdesk@gmail.com/ewizardkumar@gmail.com

All entries in the tender should be entered in online Technical & Commercial Formats
1 without any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

|.SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

5 No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other

6 document uploaded which is not required as per the terms of the tender shall not be
considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and

Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda” .
A declaration in this regard is to be made by the bidder.

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT.
Bidder’s can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-
Enivida Portal

10. Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and
Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda

A declaration in this regard is to be made by the bidder.

11. (A) Part-1i.e. Techno commercial bid will be opened electronically on specified date andtime

as mentioned in the NIT. Bidder’s can witness electronic opening of Bid.

(B) Part-Il i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will

be techno-commercially qualified and accepted by SMPK.Such bidder(s) will be intimated

the date of opening of Price Bid( Part-1l) in due course through valid email confirmed by

them.
Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the in the Enivida
Portal



https://kopt.enivida.in/HomePage/loadSiteHomePage/RpJnBrxw-VA3_BFrNwNH7w
mailto:ewizardkumar@gmail.com

Annexure -B

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451Extension: 2398,2399
Fax - (033) 2230-0413
E-mail id: 1. S.Mitra, Dy. Chief Engineer
2 S.K. Halder, SuperintendingEngineer(Contract)
Phone no. 03371012365, 03371012486
e-mail :- santanumitra@kolkataporttrust.gov.in
sk.halder@kolkataporttrust.gov.in
& cecontract@kolkataporttrust.gov.in

3.0 Commercial Terms & Conditions

SL. NO. TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or MSE Certificate under MSME has to be submitted along
with the bid.

3 EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Tender Fee liable to be rejected excepting in case
4 of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) or MSME for items for which the tender is invited.

5 SCOPE OF WORK:
As per E-Tender Document

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part
of this Contract wherever the Contract so requires.

7  The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of SMP
,Kolkata. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA,
thereon shall be final and binding upon all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be
any. Trustees’ General Conditions of contract is the integral part of the tender / contract.
The above mentioned General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to
accept a tender in full or in part and / or reject a tender in full or in part without assigning
any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (KPD) or his authorized representative at his office at 15,
Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way
relieve the successful bidder of any of his obligations in performing the work in accordance
with this Bid Document within the quoted price.

VALIDITY :

The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :
a) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.

b) validity of the offer is less than tender stipulation,
c) does not meet the Qualification Criteria as stipulated in the NIT.
d) The bidder submits conditional offer / impose own terms and conditions / does

not accept tender conditions completely/offer or tender if submitted with any
deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc. The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and
binding on the Bidder.Offer / tender is submitted with any deviation from the tender terms
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& conditions.
EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document
Performance Guarantee : 3% of Contract Value

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other
actions.

PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid

Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.
PAYMENT: As per Tender document.

Location: As per Tender document.
Time of Completion: As per Tender document.
Work is to be carried out as per terms & condition of the contract document.

28 JURISDICTION OF COURT :
The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.
at the time of work inside the dock premises. For safety measure Cl. No.25, page-24 may be
referred to.

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
DOCK PERMITS : As per tender document.

Besides the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.



Annexure —C

Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT

15, Strand Road, Kolkata - 700001

NIT No.: SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021

NOTE: Last Date of Download of tender documents : 15.12.2021 (up to 14.00 hours)

Tender is due for submission by 15:00 Hours 15.12.2021
Tender will be opened on 16.12.2021 at 15.00 hrs

Techno Commercial Bid(Part-I)

E-Tender for “Design, manufacturing/construction ,supply, test, delivery,
installation & commissioning of Pontoon fitted with all fittings, fixtures
and fenders etc. along with gangway including foundation etc. complete
at various locations in connection with development of Water
Aerodrome spread all over India ”




SHORT TENDER NOTICE

E-Tender is invited from reliable,bonafide & experienced agency with required experience as per

Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee

Port , Kolkata.

Name of work

“Design, manufacturing/construction, supply, test, delivery,
installation & commissioning of Pontoon fitted with all
fittings, fixtures and fenders etc. along with gangway
including foundation etc. complete at various locations in
connection with development of Water Aerodrome spread
all over India ”

NIT No

SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021

Estimated Cost

| : | Not Applicable

Period Of Execution

Twelve (12) Months

Earnest Money

NIL
Bid security declaration in the prescribed format at Annexure
D2 to be uploaded.

Period of Download of
E-Tender
(Both Days Inclusive)

26.10.2021 to 15.12.2021 (UPTO 14:00 HRS.)

(Bid document will be available on Central Public Procurement
Portal (CPPP).

Date and Time for pre-bid

meeting

Pre bid meeting will be held on 09.11.2021 at 15-00 hrs.
through vedio conference.
Link will be shared later on.

Last date of submission of e-

tender and opening of the
tender

Submission:15.12.2021 Up to 15:00 hrs.
Opening: 16.12.2021 at 15:00hrs.

Cost of Tender Document
(Non-refundable)

Rs.11,800/-(Rupees eleven thousand eight hundred only)
including GST @ 18%) (non-refundable)

> Contact Person.

S. Mitra, Dy. Chief Engineer
S. K.Halder, Superintending Engineer(Contract)
G.Basak,ExecutiveEngineer(D & Q)

9836298680, 03371012365 ,03371012486
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4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Design, manufacturing/construction ,supply, test, delivery, installation &
commissioning of Pontoon fitted with all fittings, fixtures and fenders etc. along with
gangway including foundation etc. complete at various locations in connection with

development of Water Aerodrome spread all over India ”
NIT No. SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021

1.0 General:
The work as described in the tender shall be executed in Kolkata and in accordance with the attached
General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if
any) & detailed Bill Of Quantities. Location Plan of the place of work might be inspected at the office of
the Superintending Engineer (KPD) on any working day before quoting for the tender.

2.0 Cost of tender paper is to be physically deposited at the office of Chief Engineer at 15, Strand Road,
Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay Order
etc. in favour of Kolkata Port Trust, payable at Kolkata, within 3 days after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in
the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
c) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.

Tender submitted without cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2A Bid shall contain the following scanned copies of which are to be uploaded (Refer
Annexure D):-
i) GST registration certificate.

ii) Valid Trade Licence(Valid for current period & also for type of work) or declaration of non-
applicability in other State.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration

Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.
vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

11



viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2017-18, 2018-19 and 2019-20). The same should be audited as per relevant
norms wherever required alongwith UDIN of the Auditor.

ix) PAN Card
x) Bank Draft/ Pay order etc. regarding Cost of Tender documents/valid NSIC certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute
the work

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed
by any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the
letter head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case
may be) is/are not associated with any other firm bidding for the same work(to be
mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in
Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1)
in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda &
corrigendum in the letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.

xvii) Bid Security declaration(Annexure D2)

xviii) Integrity Pact

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for,
to satisfy the Authorities for clarification of his documents or credibility.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of
Bid as afore-said.

4.0 SECURITY DEPOSIT:-

4.1 For the successful Bidder, the SecurityDeposit will be recovered from the contractors each and
every On-Account Bill [including the final bill, if necessary] at the percentage of each such bills
as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by ClI. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same.
12



7.0 DETAILED SCRUTINY OF E-TENDERERS :

7.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Part-ll of those
bidders who meet the qualifying criteria of NIT shall be opened.

8.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-
responsive in case it :-

(i) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(ii) wvalidity of the offer is less than tender stipulation,

(iii) does not meet the Qualification Criteria as stipulated in the NIT.

(iv) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely/offer or tender if submitted with any deviation from the tender terms &
conditions.

In addition to above, a bidder may be disqualified if —

8.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or
inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

9. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered
from each running bill as well as from the final bill of the contractor for onward transmission of the
same by the appropriate authority if applicable . Statutory deductions will also be made as applicable
at the time of payment.

10. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

10.1  Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme)
orwith MSME are exempted from depositing Cost of Tender Document and Earnest Money.

10.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost of

Tender Document as per NIT. Otherwise their offer will not beconsidered.

10.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

11.0 EVALUATION CRITERIA:-

11.1 During evaluation of Part-1l i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

12.0 ACCEPTANCE OF TENDER:-

12.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason
thereof and also reserve the right to accept the tender in part or as a whole.

12.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and
any Tenderer who resorts to this will render his tender liable to rejection.
13



12.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within
six weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.

13.0 MISCELLANEOUS:

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own
terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without
further reference to the bidder.

iii)  All materials shall have to be procured by the successful Bidder and shall be of the best and approved
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of
all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient
execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The
language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It
is not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but
such a declaration is necessary in the interest of Trustees against any possible lapses.

14



5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Design, manufacturing/construction ,supply, test, delivery, installation &
commissioning of Pontoon fitted with all fittings, fixtures and fenders etc. along with
gangway including foundation etc. complete at various locations in connection with
development of Water Aerodrome spread all over India ”

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must
be read as a whole, the various sections being complementary to one another and are to be taken
as mutually explanatory. These provisions shall be read in conjunction with the other parts of the
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to
Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part of
the Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of
the documents as stated below will apply. In particular, these provisions will over ride those in the
General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one
will override others (but only to the extent these are at variance) in the order of precedence as
given in the list below, i.e. any particular item in the list will take precedence over all those placed
lower down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.
(e) Special Conditions of Contract.
(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the
Chief Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings &
specification & any other details drawings which shall be provided /duly approved by the
Engineer during the progress of the work as to such other drawings those have formed part of the
contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS:

3.1 Bidding is open to all eligible firm / registered manufacturer / builder meeting the minimum
qualification eligibility criteria as specified below to qualify the award of the contract.

A minimum of 3 years experience in the field of building & installation / supply of any RCC
floating jetty is mandatory.
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3.2 Firms not manufacturing jetty and other work specified in scope of work, but
supplying/executing the same can also bid for it after obtaining authorization from the
manufacturer/executer of the RCC floating jetty. However the authorization should stipulate
that the firm is authorized to quote the rates on behalf of the manufacturer. Warranty should be
provided by the manufacturer only.

3.3Warranty- The supplier should provide onsite standard comprehensive company warranty for

10 year. The Warranty shall be executed in favour of designated authorities. Details of

authorities will be communicated after the issuance of the work order.

3.4(a) : JOINT VENTURES / CONSORTIUM AND OTHER FORMS OF ASSOCIATION

In case the tender is submitted in joint venture/consortium, the Bidder shall submit the following
confirmation along with their offer submitted with this tender.

i) All joint venture agreements / consortium agreements, technical collaboration agreement shall
ensure that all parties of the joint venture/consortium are individually and jointly responsible for the
tender conditions and such agreements are legally valid.

i) Joint venture/consortium should be in the nature of legally acceptable agreements and such
agreements should be notarized.

iii) Such joint venture/consortium agreement should contain explicitly the scope and
responsibilities of all the partners in the joint venture/consortium in terms of financial and technical
commitments/contribution. The JV/consortium should be equally, severally and jointly responsible.

iv) One of the members of the consortium shall be authorized as being in-charge (lead member),
and this authorization shall be evidenced by a power of attorney duly signed by the authorized
signatories of the consortium Members as per the format enclosed in the tender document as
(Annexure-VIA/VIB).

V) The validity of the joint venture/consortium agreement entered upon on the award of Letter of
Acceptance (LOA) by Kolkata Port Trustshould continue for the entire period of contract as specified in
the tender. All such agreements shall be irrevocable for the above periods.

vi) Firms with at least 26% equity holding each shall be allowed to jointly meet the eligibility criteria.
Not more than two firms to be allowed to form the JV.

vii) Where the bidder is a consortium the average annual financial turnover of the individual
members forming the consortium shall be submitted.

viii) The entity processing the tender must be a member of the consortium submitting the tender.

ix) It is clarified that an unsuccessful bidder or JV/Consortium shall not be permitted to join a
successful JV/Consortium whose bid is accepted at a later date.

X) In case of a Consortium, the combined Technical and Financial Capability of those members

who have and shall have share of at least 26% (twenty six per cent) each, should satisfy the above

conditions of eligibility, provided that each such member shall, for the entire period of the contract,

hold share not less than 26%.
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3.4(b) FURTHER CONDITIONS FOR JV/CONSORTIUM:

Intending tenderer(s), as Consortium, is eligible to participate in the tender. The term
“Tenderer" used in this document would apply to either a Single Entity or a group of entities, i.e. a
Consortium. Further, the Tenderer may be a natural person, private entity, government owned entity or
any combination of them with a formal intent to enter into an agreement or under an existing
agreement to form a Consortium. A Consortium shall be eligible for consideration subject to the
conditions set out in this tender document.

i) The Tenderer shall not have a conflict of interest that affects the Tendering Process. Any
Tenderer found to have a Conflict of Interest shall be disqualified. A Tenderer shall be deemed to have a
Conflict of Interest affecting the Tendering Process, if:

ii) The Tenderer, its Member or Associate (or any constituent thereof) and any other Tenderer, its
Member or any Associate thereof (or any constituent thereof) have common controlling shareholders or
other ownership interest; provided that this disqualification shall not apply in cases where the direct or
indirect shareholding of a Tenderer, its Member or an Associate thereof (or any shareholder thereof
having a shareholding of more than 5 per cent of the paid up and subscribed share capital of such
Tenderer, its Member or Associate, as the case may be) in the other Tenderer, its Member or Associate
is less than 5 per cent of the subscribed and paid up equity share capital thereof; provided further that
this disqualification shall not apply to any ownership by a bank, insurance company, pension fund or a
public financial institution referred to in section 4A of the Companies Act 1956, or any of its subsequent
amendment. For the purposes of this Clause, indirect shareholding held through one or more
intermediate persons shall be computed as follows:

iiii) Where any intermediary is controlled by a person through management control or otherwise,
the entire shareholding held by such controlled intermediary in any other person (the “Subject Person”)
shall be taken into account for computing the shareholding of such controlling person in the Subject
Person; and

iv) Subject always to sub-clause (iii) above, where a person does not exercise control over an
intermediary, which has shareholding in the Subject Person, the computation of indirect shareholding of
such person in the Subject Person shall be undertaken on a proportionate basis ; provided, however,
that no such shareholding shall be reckoned under this sub-clause.

v) if the shareholding of such person in the intermediary is less than 26% of the subscribed and
paid up equity shareholding of such intermediary;

OR
vi) A constituent of such Tenderer is also a constituent of another Tenderer;
OR
vii) Such Tenderer, or any Associate thereof receives or has received any direct or indirect subsidy,

grant, concessional loan or subordinated debt from any other Tenderer, or any Associate thereof or has
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provided any such subsidy, grant, concessional loan or subordinated debt to any other Tenderer, its
Member or any Associate thereof; OR

viii) Such Tenderer has the same legal representative for purposes of this Tender as any other
Tenderer; OR

ix) Such Tenderer, or any Associate thereof has a relationship with another Tenderer, or any
Associate thereof, directly or through common third party/parties, that puts either or both of them in a
position to have access to each others’ information about, or to influence the Tender of either or each
other.

x) A Tenderer shall be liable for disqualification if any legal, financial or technical adviser of Kolkata
Port Trust in relation to the Tender is engaged by the Tenderer, its Member or any Associate thereof, as
the case may be, in any manner for matters related to or incidental to the Tender. For the avoidance of
doubt, this disqualification shall not apply where such adviser was engaged by the Tenderer, its Member
or Associate in the past but its assignment expired or was terminated 6 (six) months prior to the date of
issue of this Tender. Nor will this disqualification apply where such adviser is engaged after a period of 3
(three) years from the date of commercial operation of the contract.

Explanation: In case a Tenderer is a Consortium, then the term Tenderer, as used above, shall include
each Member of such Consortium.

Note: Notwithstanding anything to the contrary contained in this tender document, in the event of any
member of any Consortium suffering from a Conflict of Interest, the offer of such consortium shall be
treated as disqualified. However, in the event of similar situation arising / detected after placement of
LOI, the same shall have to be addressed and resolved by the Consortium, failing which the contract, if
entered into, shall be terminated.

In this regard, it must be borne in mind that suppression of such Conflict of Interest, if detected later,
shall not absolve the Consortium of its responsibility and appropriate action shall be initiated in terms of
the provision of the tender.

The Tenderer(s) shall have valid documents as listed in various clauses of this tender document including
those given at Clause 6.0 and submit the same in the manner as stipulated.

3.4 (c) Being a relatively new concept, while prequalifying the willing Contractors, the experience of
the Indian companies along with the experience of their partners/consortium members/individuals
for having executed ‘Similar works’ in any other country shall be considered, subject to meeting the
prevailing extent guidelines/rules of Gol.

3.5 Local representative / companies of such established contractors having a local presence of five
or more years be allowed to qualify on the basis of credentials and qualifications of the parent
foreign company provided they have an equity participation not less than 26%.

3.6 Contractors/Firms having Experience of successfully completed similar works during the last 7
years ending last day of month previous to one in which applications are invited and the experience
should be either of the following:
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a) Three similar completed works each costing not less than the amount equal to 40% of the estimated
cost (i.e., xx Crore each).

(OR)
b) Two similar completed works each costing not less than the amount equal to 50% of the estimated
cost (i.e., xx Crore each).

(OR)
c) One similar completed work costing not less than the amount equal to 80% of the estimated cost
(i.e., xx Crore each).

d) Similar work(s) means “Supply and installation of RCC ENCAPSULATED POLYSTRENECORE
FLOATING PONTOONS".

e) Copy of work order/letter of award/letter of work agreement alone shall not only suffice
Bidders claim for executing the similar work. Submitting completion certificate from the client
on its letter head along with supporting documents is mandatory to qualify.

f) Any entity that has been barred by the Central Government, any State Government, a
statutory Employer or a public sector undertaking, as the case may be, from participating in any
project, and the bar subsists as on the Bid submission date, would not be eligible to submit Bid.

3.7 The average annual financial turnover of the bidding firm during the last three years ending
31st March 2020, should be at least 30% of the estimated cost put to tender (i.e., " xx Crore).

3.8 The Joint Venture/Consortium firms are also allowed to participate the tender subject to
fulfilling the eligibility criteria.

3.9 Work experience as a sub contractor shall not be considered as the requisite qualification.

4. SCOPE OF WORK:

4.1 Ministry of Ports, Shipping and Waterways has entrusted SMP,K to undertake development of
Water Aerodrome at various locations, spread all over India, as deposit work .

As a part of the Initiative, SMP,K is inviting tender to install Docking Jetty[pontoon] with gangway at
following location ,spread over India:

(a) Guwahati River Front at Assam

(b) Umrangshu Reservoir at Assam

(c) Junglighat at Andaman & Nicobar Islands
(d) Tapti River in Surat at Gujarat

(e) Nagarjunasagar Dam at Telengana

(f) Prakasam Barrage at Telengana

(g) Backwater at Cochin

(h) Kavarati at Lakshadeep

(i) Minicoy at Lakshadeep
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4.2 Brief description of location of work:

The sites are located all over India as described below:

4.2.1 Guwabhati River Front at Assam:

4.2.2 Umrangshu Reservoir at Assam:

4.2.3 Junglighat at Andaman & Nicobar Islands:
4.2.4 Tapti River in Surat at Gujarat:

4.2.5 Nagarjunasagar Dam at Telengana:

4.2.6 Prakasam Barrage at Telengana

4.2.7 Backwater at Cochin

4.2.8 Kavarati at Lakshadeep

4.2.9 Minicoy at Lakshadeep

4.3 This project broadly envisages the following works:

4.3.1 Supply & installation of RCC floating Pontoons with Polysterene core at the stated location
under 4.1.

4.3.2 Supply & installation of Aluminium Gangway for connecting the floating RCC pontoon as
stated under 4.1 with adjoining land for Connectivity

4.3.3 All other miscellaneous and contingent items required for the proper completion of all the
above work.

4.4 The work will include “Design, manufacturing/construction, supply, test, delivery, installation &
commissioning of Pontoon fitted with all fittings, fixtures and fenders etc. along with gangway
including foundation etc. complete at various locations in connection with development of Water
Aerodrome spread all over India ” as described and set forth in Bill of Quantities, Special Conditions
of Contract, Particulars Specification of works, Specification for materials & workmanship with all
additional or varied works which may thereafter thereafter be required in accordance with Clause 7
of General conditions of contract.

The works also includes all appurtenant works as directed and set forth in Bill of quantities, Special
Conditions of Contract, Technical Specification of the works, Specification for materials &
workmanship with all additional or varied works which may thereafter be required in accordance
with clause 7 of General Conditions of Contract and as per direction and per direction and up to
satisfaction of the Engineer.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:-

a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work, other tools
and plants, transportation, temporary drainage, dewatering of surface, necessary approaches,
temporary fencing and temporary lighting as required for safety and work purposes etc.
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b) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and
furnishing the test results to the Engineer for the quality of construction materials and the
quality of the work done.

c¢) The contractor shall carry out the work in such a way so that normal day to day activities of
the Port area are not hampered.

d) Providing all survey equipments with competent personnel to carry out survey works
required for execution of the work.

The intended tenderer shall inspect the site of work in consultation with the S.E (Kolkata/R.T.),
Civil Engineering Department and acquaint him with the nature of the work before preparing his
tender. His attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this
regards. No excuse or ignorance as to the site conditions, or change in site due to natural factor
or availability of space for storing material and approaches to the site etc. will be entertained.

4.5 Vetting of design & drawing with Concurrent Inspection & final certification for RCC Floating
Jetty & aluminium gangway:

The vetting of the design & drawings , inspection & final certification of RCC floating jetty
alongwith alumiminium gangway including foundation where necessary is to be done by
authorized Consultant, (Viz. lITM, Chennai, Dept. of Ocean Engineering/Any IIT , etc) on prior
intimation regarding.

The expenditure towards the engagement of consultant is to be borne by the Contractor.

a) Completion of RCC floats assembly.

b) Completion of deck of floats with fenders and fittings

c) Completion of fitting with hand rails.

d) Completion of connectivity, hinges, fixity, foundation etc. on the upper end of RCC Floating
Jetty side in the land.

4.6 The work will be awarded on receipt of the Environment Clearance, if any from the
Competent Authority.

5. Rental charges will be levied for the working area spared to the contractor during the tenure
of the contract including extended period, if any granted. The EIC may at his discretion allot
additional working area if required by the contractor anywhere within the vicinity of the
proposed location subject to availability and usual rental charges basis. However, the contractor
shall arrange their own cost for the transportation of men and materials to the work site.
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6. The successful tenderer shall work in co-ordination with the other agencies involved in the
project and other port operations. The Competent authority reserves the right to divide and
distribute all or any item of the work to more than one contractor. The decision of the
competent authority shall be final and binding on the contractor in this respect.

7. The work has to be carried out in proposed location as proposed in the drawings. The site will
be handed over as is where in condition for execution. Depending upon the date of handing over
the site to the contractor or delay due to port activities, the Engineer in charge at his discretion
may grant extension of time, as he considers reasonable for the proper completion of work. The
tenderer has to take into account all the delays due to this kind of port activities. The grant of
such extension of time however will not bestow on the contractor any right to claim
compensation/extra payment for idling of plant, labour and overhead loss etc., even at a future
date for any reasons whatsoever. No claim towards idle time charges will be entertained by the
SMP,K for any reasons whatsoever.

The tenderer shall inspect, examine the site, the nature of structure and substructure. The
stacking and movement of traffic along with the quantities, nature of work and materials
necessary for the completion of the works, means of access to the site, shall be ascertained by
themselves. All necessary information as to risks, contingencies and other circumstances which
may influence or affect his tender and satisfy himself before submitting his tender. No extra
charges consequent on any wrong understanding of the work or otherwise shall be allowed. The
tenderer shall take into account all these aspects before quoting their rates and shall not hold
the EIC responsible for any details that might have been omitted to be mentioned in the tender
schedule which may affect the pricing of the tender and any claim by the tenderer on this
account will not be entertained by the EIC. In case, any additional investigations are required to
be done at site by the tenderer, he may do so at his own cost with the prior approval of the EIC.

8. Drains, pipes, cables, overhead wires and similar services encountered in the course of the
work shall be guarded from damage by the contractor at his own cost, so that they may continue
in full and uninterrupted use to the satisfaction of the Nodal officer thereof and the contractor
shall not store materials or otherwise occupy any part of the site in a manner likely to hinder the
operation of such services.

9. Should any damage be done by the contractor to any mains, pipes, cables or lines (whether
above or below structure) whether or not shown in the drawing, the contractor must make good
or bear the cost of making good the same without delay, to the satisfaction of the EIC.

10. The EIC shall not be held liable for any damages or compensation payable under the law in
respect or in consequence of any accident or injury to any workmen or other persons in the
employment of the contractor or any sub-contractor and the contractor shall indemnify and
keep indemnified the EIC against all such damages and compensation and against all claims,
demands, proceedings, costs, charges, expenses whatsoever in respect thereof or in relation
thereto.
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11. Responsibility of Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of
the works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as

he may require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the work
supported by necessary details.

iii)Approval , for the Drawings and sketches, if necessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc., should be
obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the
right to suggest modifications or make concrete changes in the methods proposed by the Contractor
whether accepted previously or not at any stage of the work, to obtain the desired accuracy, quality
and progress of the work, which will be final and binding on the Contractor.

iv) The contractor shall not be entitled to any payment for works carried out by them for their
constructional convenience.

v) The Contractor should bring to the notice of Engineer in Charge, discrepancy, if any therein,
before actually carrying out the work.

vi) The Rate quoted for the unit rate of Individual items shall be inclusive of all direct & indirect
taxes, all activities and to provide the item as per the schedule.

vii) The execution of certain works may be carried out during the monsoon also. The contractor
must maintain sufficient labour force as may be required for the work and plan and execute the
construction according to the prescribed time schedule. No special rate will be considered for
such work in monsoon. For night hours the contractor shall make lighting at his cost.

viii) It shall be the contractor’s responsibility to set out the necessary alignment etc., for day to
day / all day work. The contractor shall provide, fix and be responsible for the maintenance of all
distinguishable stakes, marker buoys, templates, level marks and other similar things and shall
take necessary steps to prevent their removal or disturbance and shall be responsible for the
consequences of such removal or disturbance if the same takes place, and for their efficient and
timely re-installation.

ix) The contractor shall be entirely responsible for the horizontal and vertical alignment, the
levels and correctness of every part of the work and shall rectify all errors or imperfections
therein. Such rectification shall be carried out by the contractor at his own cost when
instructions are issued to that effect by the Engineer in Charge.

X)If at any time before the work are taken over, the Engineer in Charge, SMP,K, or his

representative decide that any work done or materials used by the contractor or any sub-

contractor are defective, or not in accordance with the contract, or that the works or any
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portion thereof are defective, or do not fulfill the requirement of contract (all such matters
being herein after called Defects in the clause) and as soon as reasonably practicable, give to the
contractor’s notice in writing of the said decision specifying particulars of the defects alleged to
exist or to have occurred, then the contractor shall at his own expense and with all speed make
good the defect so specified.

xi)If any defects have been observed within twelve months after completion of the work, and
are not rectified within a reasonable time, the EIC, SMP,K, or his representative may propose to
do the work at the contractor’s risk and costs and deduct from the Security Deposit such sums as
may be decided by the EIC.

xii) In case of any defective works, the contractor shall rectify the same at his cost. Any
dislodgment / settlement shall be made good and set right during construction at the
contractor’s cost.

xiii) The contractor shall not collect any coral product from the sea shore and ensure that the
coral growth is not disturbed.

12. Programme and Progress:

The contractor shall give scientifically analyzed detailed bar chart for all the activities of the work
within 7 days from the date of issue of Work Order / L.O.l. showing the commencement, duration and
completion time of all major items of work including procurement of all materials etc,. The sequence of work
shown in the programme must be practicable and compatible with technical specifications and conditions
prevailing at site. The bar chart shall also be prepared covering the physical milestones as envisaged
in the tender documents. Nothing extra shall be paid for preparation/modification of bar chart.

While preparing the above detailed bar chart, effort shall be made to take all possible items of
work simultaneously.

Separate bar chart should be prepared exclusively for procurement of materials. The detailed
bar chart should distinctly bifurcate the items of work and of materials required for the
execution of that item. Both should not be clubbed together. For example, for internal plumbing
work the bar chart should show the procurement of pipe and other fittings with start and finish
dates and items of work with start and finish dates separately. Both items should be interlinked
proceeding and succeeding activity. The bar chart not indicating procurement of items
separately will not be accepted.

Similarly bar chart should be prepared separately for arrangement of labour.

The bar chart so finalized and accepted by department should be got reviewed by the
department, once in a month regularly. Modified / revised bar chart shall be prepared in the
event of not adhering to the targets mentioned in the earlier bar chart. The contractor shall
augment additional resources, materials and man power for achieving the targets, so submitted
in the revised bar chart.
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The contractor shall maintain the progress of work as per the approved programme. In case of any slippage
of programme the engineer may require the contractor to augment the input of plant, equipment, labour of
any item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without
any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays

must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained.

13. Supply of water for the works:

The contractor shall make his own arrangements for water supply to his labourers as well as for
the construction work. Clean fresh water should only be used for mixing concrete and curing.
Water should be free from saline and deleterious matter in solution or in suspension. Use of sea
water shall not be allowed for construction or curing. The contractor should ensure that the rate
of withdrawal of ground water for the work from the surrounding area should not affect the
hydrological system of the area. Water used for mixing & Curing shall be clean & free from
injurious amount of oils , acids salts &Organic materials or other substances that may be
deleterious to concrete or steel the permissible concentrations will be limited as per IS : 456 —
2000.No ground water should be tapped for the work.

14. Electricity Supply for Works:

The contractor shall arrange his own electric connection at his cost from the Electricity
department at all the locations stated for :

a) Domestic use for his workmen and employees.
b) Area illumination at work sites.
c) All steel fabrication works.

15. Tools & Plants:

The contractor has to arrange loading and unloading including stevedoring of his materials and
tools and plant at the stated locations, where necessary.

The contractor shall also supply his tools, plants and constructional equipments within his quoted
rates. A list of plant as intended to be employed by the tenderers in this construction must be
furnished with full details along with the tender.

16. Cement:

SMPK will not supply the cement required for the work and the contractor has to make his own
arrangements.
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17. Steel:

SMPK will not supply the steel required for the work and the contractor has to make his own
arrangements.

18. Supply of Drinking Water:

The contractor has to make his own arrangements and no drinking water will be supplied by the
SMP,K either free or at cost.

19. Water and Fuel for plants and Machinery:

The contractor shall make his own arrangements for the supply of water, fuel, etc., at his own
cost for the works, plants and machinery etc.

20. GENERAL CONDITIONS RELATING TO WORKS:

The contractor shall make his own arrangement to obtain immigration or any other approval
required for his expatriate personnel. A fresh domicile certificate of individual issued from the
concerned district authority with photograph affixed on it be produce on arrival at worksite for
verification of his character and antecedents from the concerned police station.

The contractor shall submit the names of the workers employed by him to the EIC. No. workers,
employees of Government department shall be employed by the contractor without production
of discharge certificate from the department concerned.

In case any labour is to be brought from mainland, Contractor must ensure that foreign national
entering in this Island on Tourist visa are not engaged in the work. Contractors must submit
names of these workmen engaged in the work to the EIC stating their citizenship, character and
antecedents.

The contractor shall make his own arrangement for transportation of HSD, Petrol, etc required
for this project.

The contractor should ensure that none of his workers collect forest produce, Corals or any
other natural flora and fauna without permission of the Forest Department, as all such activities
anywhere in the islands are banned by the Forest Department.

21. SHIPMENT AND LANDING CHARGES CUSTOMS DUTY ETC.:

The contractor shall bear all expenses in connection with the shipment and landing of any plant,
materials or other things imported or brought for the purpose of the contract. The rates quoted
by the contractor shall also include the cost of customs duties, all statutory charges such as Port
dues (of any authorities), wharfage charges, berth hire charges, royalty charges, GST. Excise
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duty, Tolls, Quarry fees, etc on any plant, materials or things imported into by him for the
contract whether for permanent or temporary works. No claims will be entertained on this
account.

22. UNAUTHORIZED PERSONS:

No unauthorized persons will be allowed at the site. The contractor shall take steps to prevent
trespass and prevent unauthorized persons from entering and or being on the site. All the
personnel will be required to wear their security passes as per requirements of local / port
authorities. Access shall be limited to the area they are working in and allowed by local / port
authorities. Such passes shall be arranged sufficiently in advance both for men as well as vehicles
and shall be renewed as and when required. Non-availability of passes or personnel to carry out
the job within the stipulated time period shall not be considered as a plea for extension of time
or extra cost.

23. FIRE FIGHTING ARRANGEMENTS AND FIRST AID FACILITIES:

The contractor may be subjected to periodic fire prevention inspections by local fire prevention
authorities. Deficiency or unsafe condition shall be corrected at the cost of the contractor and
the approval of the Engineer in Charge and the local Fire Department.

24. CONSTRUCTION RECORDS:

The contractor shall keep and supply to Engineer In charge full and accurate records of the
dimensions and positions of all new work and any other information necessary for the Engineer
In charge to be able to prepare completion drawings, recording details of the work as
constructed.

25. LICENSE, PERMITS, ETC.:

The contractor shall make his own arrangements for obtaining all necessary licenses, permits
etc., for his crafts and also for the procurement of any spares that he may require during the
progress of the works. The contractor shall have adequate supply of necessary spares from the
very beginning to ensure that no serious delay or holdup occurs in the execution of works.

26. MAINTAINING UTILITY AND SERVICES:

The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep
the entrance passage clear if the same are being used by the laborers.

The contractor shall not damage, close or obstruct any utility areas, roads, traffic or other

property until permits thereof have been obtained. If facilities are closed, obstructed, damaged

or rendered unsafe by contractor’s operation, the contractor shall be held liable for all damage and

interference to the existing service, caused by him in execution of works. Should any damage be done to

the existing services, in general, the contractor shall make good the same at his own cost and provide
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such temporary guards, lights and other signals or as necessary or required for safety and as will
be acceptable to the EIC and / or the Local Authorities of the utility, highway, road or other
property and any further work considered necessary by the Engineer’s representative. The same should
be done without any delay otherwise the cost of such repairing shall be recovered from his running bill
for which Engineer’s decision shall be final and binding.

27. WORK PROGRAMME FOR AREAS WITH RESTRICTED ACCESS:

a) Work to be carried out inside the harbor shall be so programmed to ensure, that the time
period required to carry out the entire activities is minimum.

b)advance preparations with regard to approvals, procurement of all materials, plant, personnel
etc., shall be made to achieve the targets, this may call for working continuously or at
unscheduled hours as directed and approved by the EIC.

c)The tenderer shall submit a detailed programme chart showing detailed program and diagram
in an approved form showing the estimated dates of commencement and completion of the
various parts of the temporary and permanent works, including anticipated dates and
arrangements for delivery, erection etc. of materials for the various sections of the works.

d)The sequence in which the works are to be carried out shall be as approved by the Engineer —
in- Charge. A program of work is to be submitted to the Engineer in Charge for review and
approval and this has to be periodically updated and modified as per actual progress of work to
enable timely completion. The program should essentially show the key days for important
operations and shall contain full and complete details. The contractor shall submit progress
report regularly for the period of working as per the format specified by the Engineer in charge
showing up to date progress of all the important activities.

28. STOPPAGE OF WORKS:

Contractor may be instructed to stop the works from time to time due to security reason,
movement of ships or any other reasons as per the instruction of Port Authorities.

29. Access to the Site:

30. Work Site:

The work site is located spread all over India as stated under 4.2.. Tenderer must visit the work site
and its surrounding before submission of the tender, so that due consideration is given to the local
conditions at site. The intending tenderer should contact SE ( KPD) at their office at 15Strand Road,
Kolkata-700001 to make the site.

31. INSPECTION OF SITE:
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The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work,
site conditions, and access to the site and location before submission of the tender. He should
contact the Superintending Engineer (KPD), 51, Circular Garden Reach Road, Kolkata 700043 for
collectinginformation about the site before submission of the tender. No excuse will be entertained
afterwards on the above ground. In case any part of the site cannot be handed over to the
successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will
be entertained by the Trustees. Suitable extension of time shall, however, be granted to the
successful Bidder on that ground if applied for.

32 .SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed at the stated location under 4.2 as detailed in the Scope of
Work & B.0.Q.The contractor shall take adequatemeasures so as to execute the work with due
regard to the above. The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
shall consider all the above points while quoting as no separate claim for idle charges towards
labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging
extra.

33.Port Requirement:

The normal Port operations will be continued throughout the progress of the works and the
contractor shall carryout their works without any hindrance to other port activities.

The contractor shall obey orders and directions given by the Engineer in Charge or his authorized
representative in the course of the discharge of his duties.

34. Interruptions of work and idle time charges:

The contractor shall allow in his rates for any loss of working hours due to weather, and shifting
of plants and other equipment from one area to another area depending upon the traffic
operations or for maintenance.

Any claim for idling of the contractor’s plant and machinery or any other inputs shall not be
entertained by the SMP,K for reasons whatsoever including non-availability of working area and
therefore the contractor may consider all such events including the normal Port operations and
submit their offer accordingly. For the reasons stated or for any other reasons, no claim on idle
time charges shall be entertained
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35. Clearance of site on completion:

i) After completion of the contract the contractor shall remove at his own cost all chains, wires
and any other equipment, plant or materials introduced by him.

ii) After the completion of the work, contractor should clear all the residual materials belonging
to the contractor within 15 days and prior to the final bill payment.

36. Environmental Considerations:

The contractor shall refrain from using plant, which makes excessive noise, particularly during
the hours of darkness, which shall be limited to 45 db(A) at a distance of 100 m from the working
area and other plants.

The information furnished hereinafter and provided elsewhere is given in good faith, but the
Tenderer shall satisfy himself regarding the weather, tides, etc., and no claim will be entertained
due to any error in the information supplied.

37. Time for Completion:

The work shall be commenced immediately after the date of award of the work. The time for
completion of work will be 12 Months after the issuance of award of work order.

38. Supply of Materials by the Contractor:

It will be the responsibility of the Contractor to make timely procurement of all materials for
completion of the works as per schedule in time.

39. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense
any property or land which might have been disturbed and/or damaged by his works. He should
also clean the site as required during execution and fully clear the site after completion of all the
works.

The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at
his own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable
deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.

40. Taking over/ handing over of the completed works:
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All the work until handed over to the Engineer-in-Charge shall stand at the risk of the contractor
who shall be responsible to make good at his own cost. All the losses and damage caused by or
due to fires, weather, tides or any other reasons. Contractor shall hand over the work in good
order and conditions and in conformity in every respect with the requirements of the contract
along with all statutory approvals/registration from the competent authority. All statutory
approvals/registration will be the part of the agency’s scope. The completed works will be taken
over for use as per the decision of Engineer-in-charge.

41. Employment of Skilled Labour:

During the execution of work the contractor shall employ only such persons who are careful,
perfectly skilled and experienced in his field of work. The Engineer-in-Charge shall be at liberty
to object and ask the contractor to remove from the work any person employed by the
contractor for execution of work, in the opinion of Engineer-in-Charge, misconducts or he is
found negligence in the proper performance of his duties as such persons shall not be again
employed on the work without permission of Engineer-in-Charge.

42. Navigational Channel to be kept free:

Throughout the period of the contract, the contractor shall ensure that the work is carried out
without causing any obstruction or interference to the normal traffic in the approach channel and
basin as specified elsewhere in the contract agreement. The contractor’s craft and personnel shall
at all times adhere to the established Rules of Port Authorities and comply with any directions in
respect of navigation in the basin in waters that may be issued from time to time by the EIC and
Port Authorities. The contractor shall also conform in every way to the requirements in respect of
making, lighting and watching and structure, craft or equipment employed in the execution of the
contract.

43. Survey and Setting Out:

The contractor shall at his expenses carryout all the necessary surveys, measurements and
setting out of the works and shall for this purpose engage qualified and competent surveyors
whose names and qualifications shall be submitted to the Engineer in Charge for his approval.
The contractor shall make available, at his own expense, any poles, pegs, staging, templates or
profiles required by the EIC or his representative for inspection and / or measurements of the
works.

44, Environmental Para Meters:

Empty Cement bags, gunny bags / Plastic bags and other packing material shall not be disposed /

thrown in the Island or in sea. These materials shall be collected quantified and stored properly
for bringing back by the contractor to mainland for their disposal.
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Construction machinery, approaching barges and vessels utilized directly or indirectly for
construction purpose shall not dispose any waste in the territorial water of islands.

No such structures or activity other than most essential for construction works shall be permitted
on the reef, which may potentially damage the corals.

No solid waste e.g. used bags, unusable bars and rods concrete waste, plastic waste etc., must
not be disposed in the sea water. Any violation shall attract penalty to the contractor.

It will be responsibility of the contractor to ensure that no leakage / spillage of oil should take
place from construction machinery during operation of the machinery and handling of oil etc.,
Oil inventory register should be kept specifying waste oil inventory also.

The contractor shall ensure full proof system of waste collection and disposal during
construction period. Any disposal shall be with the permission of competent authority of
Andaman Lakshadweep Harbour works / Local Authorities.

45, Sufficiency of Tender:

i)The tender drawings and all data / information as furnished herein or inspected and / or collected
by the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in
his offer at his own responsibility and SMPK does not guarantee sufficiency or adequacy of the data
/ information so supplied to him or collected or understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and
the rates shall cover all his obligations under the contract and all matters and things necessary for

the proper construction, completion, commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule of
rates will prevail over the rate misprinted in B.0.Q.

46. Accessibility for Checking and Supervision:

The engaged Contractor is to provide necessary arrangement for free access to the SMPK officer’s
and personnel for supervision and checking of the subject work at his own cost.

47. MATERIALS:
It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any

extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.
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The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

48.Quality Control:

Quality control is an essential part in the construction of and must be based on proper objective
and qualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer
should be made for effecting improvements in the construction techniques to ensure satisfactory
quality of work.The quality control function shall include but not be limited to the following items.

49.1. Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all
such materials and workmanships as directed by the Engineer or his representative at his own cost.
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor
at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may
be decided by the Engineer for testing. In case of field test, the contractor shall undertake the test
by his own testing equipments or by any approved agency in presence of the representatives of the
Engineer and the contractor at the worksite. All the testing charges and all incidental charges like
packaging and transporting the test samples, equipments etc. shall be borne by the Contractor.

49.2. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to
procure copies of such codes/ standards for ready reference of his own personnel as well as the
Engineer or his representative at site at his own cost and without any additional reimbursement.

50.Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting;
watching, tube well and pipe lines etc. required for constructional purpose as well as for
drinking waterpurpose of contractor’s men, water supply, vats, platform, etc. as may be
necessary for the successful execution, completion and maintenance of works without any
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however,
be charged to the contractor for construction/erection of such temporary sheds and
structures.

51.Contract Price:
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The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

52.Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It
will be the contractor’s responsibility to set out the work accurately and get them checked by
the Engineer. The Contractor shall provide at his own expense all necessary instruments, staff
and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the
correctness of all dimensions, levels, lines, positions and alignment. Any error in any part of
the works shall be rectified by the Contractor at his own cost. The Contractor would set up
inspection facilities at Site at his own cost.

53.Forwarding of Materials :

The contractor shall have to arrange transport for forwarding any usable/ saleable materials
that may be found during the process of execution of the work to the designated space / yard
or any other site/ godown including labourers, transportation, loading, unloading all complete
as per the direction of the Engineer or his representative at site. No separate payment will be
made to the contractor on this account unless specifically mentioned in the B.O.Q.

54.PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other
than those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata (erstwhile

Kolkata Port Trust)” given without warranty of accuracy and neither the Trustees nor the Engineer

will be liable for any discrepancies therein.

55.SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe
working conditions and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property. The contractor shall comply with relevant provisions of Dock
Workers (Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare)
Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all
facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so
required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or
permanent works, working of tools, plants, machineries, equipments, means of access or any other
aspect.
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The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights;
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot
wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and
handling materials etc, as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries
and equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches
/ lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other
safety gear will be provided to the worker during handling / removing of slushes / sludge etc.
without any extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for
execution of the project proper.

(ii) The work shall not pollute any source of water / land / air surrounding the work site so
as to affect adversely the quality or appearance thereof or cause injury or death to
animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall
have to be disposed off suitably.

59.HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and

Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.
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60. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the
Engineer’s Representative.

61. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt.
of West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27
1987 of B.1.S. shall be referred to.

60. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of
the Engineer on the basis of measurements of completed works at the quoted rates in the Bill of
Quantities.

The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract.
The Bills should be submitted by the contractor in quadruplicate to the Office of the Designated /
assigned officer with necessary documents in original. Subject to the availability and feasibility of

system,SMPK may make payment directly to the contractor’s designated bank account. For this
purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and
(iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly
through bank, the contractor may be required to submit a pre-receipt as per instruction of SMPK.

62. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution
of the work.

63. ESCALATION / VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.

64. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act,
1970, or statuary amendments and the modifications thereof, any other laws relating thereto and
the rules made there under from time to time. Payment to the labourers to be made as per the
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minimum wage ratesfixed by Chief Labour Commissioner (Central) and revision from time to
time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once ayear to his workmen accordingly, for which no
extra payment shall be made to the Contractor.

The contractor shall indemnify the SMPK against payment to be made under or for the observance
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in
the work and submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,
1923 as amended by Amendment Act No.65 of 1976’.

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever,
shall be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have
to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act.

Further, whenever a contract work has commenced or completed , the contractor has to
intimate the same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer
(Central) in Form IV-A, within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of
disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the

date, time & venue of disbursement to be made by him to his workers and he or his authorized
representative shall have to be present during period of disbursement.
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65.COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer,
i.e.Superintending Engineer (KPD).

The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act
implied for this job. Without the payment certificate or proof of the same bills will not be
recommended for payment.

66. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of
any of the provisions of any law, rules or regulations having the force of law, including but not
limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

¢) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

i) The Equal Remuneration Act, 1976.

j)  The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act
,1989

k) Child Labour (Prohibition and Regulation) Act, 1986.

[) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act,
1979.

n) Motor Vehicle Act, latest revision.

o) The payment of Bonus Act,1965.
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67. TAXES & DUTIES: -

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts
,rules, regulations, procedures, circulars & instructions thereunder applicable in India from time to
time and to ensure that such compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are
timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN
by Supplier/ Service Provider and details available with Kolkata Port Trust, then payments to
Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch may be
retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount
is finally reflected in the GSTN to SMPK’s Account and is finally available to Kolkata Port Trust in
terms of GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be
reversed at a later date along with applicable interest.

Syama Prasad Mookerjee Port,Kolkata has the right to recover monetary loss including interest
and penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider.
Any loss of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by
Kolkata Port Trust by way of adjustment in the consideration payable.

Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to
claim tax benefit on the same shall be issued by bidder for a particular year before September of
the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black
listed dealer as per GSTN rating system and further no payment shall be entertained.

68. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

69. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of
Contract together with such modifications as may be necessary within one month from the
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date of placement of the order. The contractor shall have to submit copies in sextuplets of
all documents; correspondence, connected papers etc. as detailed in the above from of
Contract Agreement together with the instrument of Contract Agreement prepared on Non-
Judicial stamped paper of requisite denomination having five more copies made on plain
paper all at his own cost. The successful tenderer shall have to submit three sets of such
Contract Agreement duly executed, sealed, signed and witnessed for execution by the
Trustees. The other three sets shall be completed in all respects but not signed. If the
successful tenderer or tenderers are a partnership concern, they will have to get Agreement
signed by all the partners or by the partner who is authorized to sign for and on behalf of the
other partners.

The contractor shall also comply with the requirements of Security Deposit for the due
fulfillment of the contract. The blank proforma of tender documents shall be supplied in
sextuplets to the successful tenderer free of charge for preparing the documents of the
aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost. The successful contractor shall be required to keep close co-ordination
and liaison with the Traffic Department while executing the works. The Superintending
Engineer in charge of the construction will direct the representatives of the contractor to
maintain liaison with different sections of the other departments and the contractor must keep
the concerned Superintending Engineer of the Civil Engineering Department informed and/or
posted with theprogramme contemplated with other departments. The Superintending
Engineer of the Civil Engineering Department shall be nodal authority in all these co-ordination
and / or liaison and all programmes must be vetted by him. In cases of exigencies, the
contractor or his representatives may establish direct liaison/co-ordination but in all such case
the Superintending Engineer should be informed promptly.

70. Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled)

both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.

71.Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’/“KOLKATA PORT TRUST” appearing anywhere in the
tender documents, shall be construed to read as “Syama Prasad Mookerjee Port,Kolkata”.

72.Clarification of Bids:
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To assist in the examination and comparison of Tenders, the Employer may, at his discretion,
ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The
request for clarification and the response shall be in writing, but no change in the price or
substance of the Tender shall be sought, offered, or permitted except as required to conform
the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of
the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison
or contract award decisions, may result in the rejection of his Tender.

73.Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled
persons to supervise and execute the work and this should be mentioned in the “Schedule-T”
of the Contract.

74. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work,
extra items have to be carried out by the Contractor. If those items are already available in
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate;
including surcharge in force at the time of acceptance of the tender, if any adopted by the
Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if
the rates are not available in the SMPK Schedule of Rtaes, then the Special Rates will be
prepared as follows:-

(i) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

c) Taxes and Duties as applicable, plus

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour
actually engaged in the work plus 11 % towards profit and cess.
(iii)  For only supply of any material at site, rate of payment shall be fixed on actual cost of

material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

75. Disparity in quoted rate/amount:
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If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount
shall be derived by adding/subtracting (as the case may be) this percentage with/from the
Estimated Value put to tender. Similarly in case of disparity between the rate quoted in figures
and in words, the rate quoted in words shall prevail.

76. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days
only. However, the tenderer should note that he might be required to carry out the job on
Sundays, holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent Authority. The
tenderer should include in his rates the cost, if any, involved on those accounts.

77. Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of
GeneralConditions of Contract. However, Bank Guarantee may be considered in lieu of Cash
Security Deposit. In that case, the Contractor shall have to submit to the Engineer a performance
Bond in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the
proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

78. Measures against pollution:

The contractor shall have to take proper measures against environmental pollution during
execution of work as directed by the Engineer.

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee
Port,Kolkata and those that may be issued from time to time without any extra cost to the
SMPK.

81.Defect Liability Period:

The defect liability period for the work is 10 (ten) years from the date of completion. During
this period, if any defect arises the contractor is bound to repair the same or take any other
action as directed by the Engineer including replacement of the defective portion and redoing
the same at his own cost within 7 days in case of repairing and 21 days in case of
replacement and re-doingfrom receipt of such instruction failing which the work may be done
by the Trustees’ by someother agencies and the cost of which including 19 1/4 % departmental
charges plus GST will be recovered from the security deposit or any other dues of the
contractor.

82.Errors in the B.0.Q :
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In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of
rates will prevail over the rate misprinted in BOQ.

O  E

6.0 Particular Specification
Part-I

1. STANDARDS:

Unless otherwise specified in the Contract, the relevant provisions of the appropriate bureau of
Indian Standards shall apply for all materials and workmanship. Where relevant BIS Standards do
not exist, the latest version of the relevant British Standard Specification or Standard of the
American Society for Testing Materials shall apply.

IS / BIS : Indian Standards

BSS . British Standard Specification

Cp :  British Standard Code of Practice

ASTM :  Standard of the American Society for Testing
Materials

The goods or materials to be supplied by the contractor shall be of the quality or sort specified
and in every respect equal and answerable to the pattern or samples submitted by him for
approval of the EIC or his nominee.

All materials used shall be new and no material shall be used on the work without the prior
approval of the EIC or his nominee. The decision of the Engineer in Charge or his nominee
regarding the quality of any materials used on the work will be final and binding on the
contractor. He shall remove from the site of work any material rejected as unfit for use on the
work at his own cost as soon as he is ordered to do so, failing which the Engineer In Charge or his
nominee shall remove such materials from the site of work and shall deduct the cost incurred by
such removal by the SMP,K from the site of work from any moneys due to the contractor.

2. STANDARD PRODUCTS:
If mention is made in the Contract of named products of individual manufacturers, is an
indication of the standard or type and workmanship of goods, which are satisfactory to the

Nodal officer.

The Contractor may substitute similar Products of at least equal quality and suitability, subject to
the approval of the Nodal officer provided that the Contractor has submitted with his Tender
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proposals for such substitution with full particulars of the proposed alternative products;
otherwise, the Contractor’s proposals may not be considered.

Proposals by the Contractor for the supply of manufactured products shall be accompanied by
certification that the manufacture’s products are approved by the relevant standards authority.

3. TEST CERTIFICATES:

Where specified, each consignment of materials or products intended for use in the Permanent
works shall be accompanied by a manufacturer’s test certificate / test certificate from approved
laboratories showing that it conforms in all respects to the appropriate standards and
specifications.

If no such certificates are enclosed, the Engineer in Charge shall have the materials or products
tested in any of the laboratories approved by ISI/PWD/Government or any other laboratory
approved by competent authority. The costs of such tests shall be borne by the Agency.

4. Warranty:

The supplier should provide onsite standard comprehensive company warranty for ten years.
The Warranty shall be executed in favour of SMP,K. The warranty period starts from the date of
certificate issued by IRS/IACS and handed over the project in complete shape.

5. AS-BUILT DRAWING:

During performance of work under this contract, the agency shall keep at the site of the works, a
record as a set of transparencies which shall be kept marked up in detail to indicate such
changes or additions as may be requested by Engineer in Charge or required to suit field or other
conditions. Whenever, requested by the Engineer in Charge during the execution of the works,
the agency shall submit copies of these up-to-date drawings.

6. WORKS TO BE KEPT DRY:
If certain parts of the Works or Temporary works are liable to flooding at any stage, the agency

shall be responsible for preventing such flooding and for promptly rectifying any damage to the
works or Temporary works so occasioned by flooding.
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1.

Part—1I
Specification of Works and Materials/Workmanship

Development of Water Aerodrome at the stated location shall be carried out as per the
requirements of Indian standard specification. All materials shall be as specified under
relevant clauses as applicable. Concrete & other materials shall be of the grade indicated in
the schedule.

The Contractor shall be responsible for:

a) Supply of all construction materials & materials required for fabrication of RCC Floating
Pontoons and aluminium gangway etc within the time frame of the work.

b) Removal of loose materials / boulders etc., with in the area of construction and make

level for construction work.
Supervision and Control of the Works:

The Contractor shall depute experienced and qualified engineers and supervisory staff to be

in charge of the work.

The site supervisor shall be experienced in marine construction works. Curriculum vitae of the
personnel likely to be deployed for the work shall be submitted with the tender. The site
supervisor shall devote his entire time to the wharf work during his duty hours.

During execution, it may be explored, as to whether setting up a pre-cast concrete
manufacturing facility at the harbour and probably also a plant to produce the flotation foam
is necessary for any technical limitations of the site/project where manufacturing elsewhere
and transporting to site is infeasible technically.
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3. TECHNICAL SPECIFICATIONS:

3.1 Manufacturing, Supply & installation of RCC Floating Pontoons.

SI.No.

Specification

1.

The jetty shall be constructed of reinforced concrete of grade M45 or
greater.

NOTE: Cement and GGBS(Ground Granulated Blast-furnace Slag) can be used in the
concrete mix to ensure the chloride protection of the concrete of less than 2000
COULOMBS (AASHTO T 277 93/ASTM C 1202,2005) Water penetration <30mm (BS EN
12390 Part 8:2000) and water absorption <2.3% (BS1881 Part 122, 1983, Initial Surface
absorption <0.25ML/M2 S (BE 1881 Part 208:1996 C1.8 1.3.1)

Key considerations for finalising specifications of floating concrete pontoons for seaplane
operations are as below:
a. Platform surface should be hindrance free to allow the seaplane wing to
pass without any obstruction
b. Use of flexible lubricated connectors is recommended for longer life and
durability as fixed connectors tend to break due to constant wave
movements
c. Connectors that are easy to replace ideally without taking the pontoon
out from the water minimise down time and significant maintenance cost
hence should be a preferred choice
d. Concrete cover over reinforcement should be no less than 45 mm on all
surfaces
e. Contractor should specify amount of reinforcement being used
f. Utility ducts on the surface of pontoon should be covered using same
specification concrete covers and not metal plates to allow for smooth
movement of passengers, baggage and equipment.

la.

The use of additives should be considered for increasing the lifetime of the jetties.

The concrete shall be reinforced with hot- dipped galvanised steel or corrosion-resistant
steel. The concrete cover shall at no location be less than 45mm.

The deck of the jetty shall be plain concrete with an additional suitable protective non-
slip coating to resist oil and fuel spills and other contaminations to the concrete deck
should be considered at locations prone to such contaminations.

Cast-in plastic utility ducts to be provided along each side and/ or along centreline of the
jetty. Manholes, pull pits in the pontoons shall be an integral part of the pontoon
structure and be in waterproof reinforced concrete. Manholes and pull pits shall be

provided with reinforced concrete covers complying with the structural deck load. Each
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Manhole / pull pit shall be provided with a drain hole. Cast-in industry grade UPVC utility
ducts can be considered along each side and along centre line of the jetty.

5. All cast-in components shall be of stainless steel Grade 316-L. The pontoons wall be
connected using multiple flexible connectors on both sides. Connecting parts to be
suitably protected and easy accessible.

6. Stainless steel mooring bollards 10T capacity suitable for the moored vessels shall be
installed to cast-in anchor sockets, cast into the main structure of the jetty at locations at
4m spacing along both sides of the Jetty or the spacing suitable for the moored boats

7. Suitable size anchor sockets to be cast into the pontoon structure to all for installation
fenders.

8. Cast-in stainless-steel 316L equivalent anchor-sockets along top edge at 1m spacing.

9. Access gangways fabricated from grade 6031- T6 or 6036-TS aluminum. Gangways
decked with FRP non-slip grating. Max Gradient not to exceed 1:4.

10. The jetty shall be designed to withstand a constant, everyday wave height of 0.3m from
any direction, and an occasional (i.e. storm) wave height of 0.6m from any direction.

11. The jetty shall have a demonstrable service life under normal operating conditions of at
least 20 years with minimum maintenance.

12. The jetty system shall hold accreditations from Indian national classification authorities.
The system must have a track record of at least 10 years in harsh environmental
conditions.

3.1.1 Applications:

Landing for workboats and Sea Plane.

3.1.2 Technical Specifications

Length (m) 12.00
Width (m) 03.00
Net capacity (KN/m?) 9.00
Concrete Grade M45

Steel

Hot Dipped galvanized steel or corrosion resistant steel

Cement

Cement and GGBS(Ground Granulated Blast-furnace Slag) can be
used in the concrete mix to ensure the chloride protection of the
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concrete of less than 2000 COULOMBS (AASHTO T 277 93/ASTM
C 1202,2005) Water penetration <30mm (BS EN 12390 Part
8:2000) and water absorption <2.3% (BS1881 Part 122,

1983, Initial Surface absorption <0.25ML/M2 S (BE 1881 Part
208:1996 C1.8 1.3.1)

e  Be of monolithic construction meaning that there are no parts that can become loose or can be stolen and have
sufficient strength.

e Be connected to the adjoining pontoons by massively strong bolts at each end. The connection to incorporate
rubbers that allow for the flexing in wave conditions.

e Have a core of closed cell, expanded polystyrene foam that would makes the pontoon unsinkable.
e  All pipes and cables can be run safely below deck to avoid damages.
3.1.3 Mooring System:

The mooring system should be properly designed and incorporate steel anchors and/or concrete gravity sinkers of
appropriate size, weight and design to achieve the best anchoring result in the seabed at the installation site.

3.1.4 Approvals:
As per Govt. policies promulgated from time to time.
3.1.5 Control of Alignment:

The pontoons shall be installed as accurately as possible to suit local conditions. The Contractor shall be entirely
responsible for ensuring that the pontoons are placed in position and to required depth and verticality as specified by
relevant IS code. Any damaged pontoon shall be replaced at no extra cost.

Setting up the equipment to the exact location, shifting of concrete pontoons and setting up of temporary platform to
facilitate all activities related to installation of the pontoon location shall be an approved construction methodology.
The shifting and setting of the equipment should ensure the concrete pontoons at given location are fixed within the
permissible tolerance of location and control of alignment.

3.2 Aluminum Gangway:

Aluminum Alloy Gangway ladder made out of High Tensile Aluminum Alloy angle, flat & plate (should confirm to IS
733:63400 Alloy/Angles and plate confirm to IS 737:1100) with footsteps having 30cm interval, detachable G.I. Pipes
hand rails at both sides, including providing end hooks on top 20mm thick hot dip galvanized &suitable for ship mooring
on Wharf in open sea, 02 Nos. Heavy duty wheels as normally provided in ship gangways (15cm dia x 50cm thick) with
thrust bearing having 360° movement with bracket at bottom, 50cm long folding plate at bottom with hinges, 02 Nos.
M.S. Wheel with ball bearing and hard rubber lining at the center of the gangway for moving manually on wheels, 02
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Nos. extra ring suitable to tie up with ship at top, 04 Nos. rings at suitable places for lifting the gangway and providing
04 Nos test quality link chain for both ends. Hooks on top and roller at bottom.

The designer/manufacturer has to produce a certificate from MMD/IRS that gangway is designed and fabricated as
standard norms & the same can be used for embarkation/disembarkation facilities from ship and shore and also mater
consumed confirm to IS Specification.

Size:-

Length: 11.00 Mtr.

Width: 1.20Mtr.

Handle Height: 0.95 Mtr. (Minimum)

Wheel dia: 0.25 Mtr. (Minimum) with details of approved drawing by MMD/IRS.

Led solar powered light post

120W LED Solar shrouded floodlights with covered Lithium lon Battery, Outdoor Dusk to Dawn
Pole Light with Remote Control, Waterproof SS pole at ground level.

3.3 Supply and Installation of Marker Buoys & Wind indicators at the stated location

¢ Marker buoys to demarcate the landing taxi area.

e Water Jet pipe includes Phoenix Millennium 800 Portable Fire Pump with Brass defuser Nozzle and 02 Nos
firefighting delivery hose 30m each.

¢ Life Buoyer (Foam Ring Buoy, 20-Inch, Orange).

¢ Adult Life saving Jacket with whistle.

¢ Child Life saving Jacket with whistle.

e Eco Fire ABC Powder Type Fire Extinguisher 6KG (ABC Types Fire extinguishers are effective for all types of fire like C
B and C types of fires as well as Electrical fires and also ABC Powder Type (Stored Pressure) Fire Extinguisher, Multipt
uses. ISI, BIS Mark, ISO & CE
Certified Product and Multipurpose Uses ABC Type fire extinguisher 6 Kg with 5 years Warranty.)

¢ Fire Sand Fire Bucket Stand with 4 Nos Bucket.

e 30m Life line Spool, Dual Ended Bolt Snap Clip.

e First Aid box (Wall mountable Metal First Aid Box/Emergency Medical kit/First Aid Box for Office)

4. Concreting

The concrete mix shall be designed in accordance with the relevant IS Code and sections of this Specification, taking i
consideration the method of pouring concrete. Concreting shall generally be carried out in accordance with IS: 2911 (F
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me /Sec 2). The workability and method of placement of the concrete shall be such that a continuous monolithic concr
or grout shaft of the full cross-section is formed. Concrete shall be transported from the mixer to the position of
casting in such a manner that segregation of the mix does not occur. Unless otherwise stated in these Specifications,
materials and construction of the Works shall comply in all respects with the latest edition of IS: 456 and other relevan
codes together with the latest editions of all relevant Indian Standard Specifications and Codes of Practice.

5. Definitions:

Cement Hydraulic binder that sets and hardens by chemical interaction with water and is

capable of doing so under water.

Characteristic That value of strength below which not more than 5% of the test results of all
Strength possible strength measurements of the specified concrete are expected to fall.

Cement Content  Mass of cement contained in a cubic meter of fresh, fully compacted concrete,
expressed in kg/m3.

Free Ratio of the mass of free water (that is, excluding the water absorbed by the
Water/Cement aggregate to reach a saturated surface dry condition) to the mass of cement in

Ratio a concrete mix.

6. Permitted Types of Cement:

Type Standard Specification
Ordinary Portland Cement I.S.-8112
Ordinary Portland Cement shall be Grade 43/53

7. Permitted Aggregates:

Type Standard Specification
Natural IS-383

8. Aggregate Properties:

Property Test

Flakiness Index I.S. 2386 Part |
Elongation Index I.S.-2386 Part |
Water Absorption I.S. -2386 Part Il
Aggregate Abrasion Value I.S.-2386 Part IV
Aggregate Crushing Value I.S.-2386 Part IV

9. Concrete Mix Schedule:

Cement Type 53/43 Grade OPC

Aggregate Type Fine Pulverised Sand IS 383 |Pulverised Sand 1S383
Coarse 20mm 20mm

Nominal max aggregate size 20mm 20mm

Concrete characteristic strength N/mm?2 20 30
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Min. Cement Content kg/m3 400 450
Workability Slump(mm) 50-100 45-100
Notes:

1. Water reducing admixtures,retarders,plasticizers all of approve make, will be permitted.

10. Personnel, Foremen, Mixer Operators, Vibrator Operators.

Personnel: A qualified concrete quality control Engineer shall be employed by the Contractor.

Foreman: Fully experienced foreman shall be in charge of all concrete placing gangs.

Plant/Mixer Operators: Experienced and trained mixer operators shall be employed.

Vibrator Operators: Mechanical vibrators shall be operated only by trained and experienced workmen.

11. Cement

a. Permitted Types of Cement

The contractor shall procure 43 Grade or 53 grade (conforming to IS 8112) Ordinary Portland cement or any other spe
grade/quality of cement as required for the work, from reputed manufacturers of cement such as Ultra tech, Birla, A
India Cements, Madras Cements, Chettinadu Cements, Dalmia Cements, Zuari Cements, Penna Cements or any ot
equivalent brands as approved by the EIC.As a precautionary measure, the cement from two or three definite sources sl
be tested and got approved. Change of brand will be permitted with prior approval of Nodal Officer subject to satisfact
result of concrete mix and its approval.

b. Approval of Cement Supply

Supply of cement for the Works shall be arranged by the Contractor.

So far as is possible cement of a required type shall be supplied from sources approved throughout the execution of -
Works, and no variations in source of supply shall be made without the approval.

Before any cement is ordered or brought on to Site, the Contractor shall submit to the Engineer in charge for his approv:
detailed list of the sources / manufacturers and manufacturer’s brand names of all types of cement which he propose:
use in the Works.

¢. Manufacturer’s Cement Test Certificates

Manufacturer’s Works test certificates shall be furnished to the Engineer in charge or his nominee for all consignment:
cement and no cement shall be used in the Works until the Engineer in charge or his nominee has been satisfied that it |

been tested and complies with the relevant standard specifications.

d. Sampling and Testing of Cement
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Notwithstanding the submission by the Contractor of the information detailed above, the Engineer in charge may at
time order any further tests which he considers necessary for the purpose of establishing the true quality of the cem
proposed and the concrete produced there from, under actual Site conditions and with the aggregates proposed by
Contractor, before giving his approval to any cement.

Any consignment of cement delivered to the Site may be subject to testing, if directed by the Engineer in charge. Cemen
storage may also be subject to testing to check that it has not deteriorated. Cement which is not used within 90 days fr
its date of manufacture shall be tested. The cement from the consignment from which the samples have been extracted
testing shall not be used in the Works before completion of testing and analysis and until it has been accepted
satisfactory by the Engineer in charge. Should the results of any of the tests provided for in this Clause show that :
sample fails to meet the minimum requirements of this Specification, the whole consignment to which the sample belo
shall be rejected and be removed from the Site.

e. Delivery of Cement

The cement shall be delivered to the Site in such consignments as shall ensure satisfactory progress of the Works.

Except where bulk delivery is approved, cement shall be packaged by the manufacturer in bags or containers that are
designed as to prevent any contamination and to minimize loss of contents and the adverse effects of moisture and h
humidity during transportation and storage.

All bags and containers shall be delivered sealed to the satisfaction of the Engineer in charge. Each shall be adequately -
permanently marked with the manufacturer’s name, the name of the producing work, the cement type, the stand
specification to which it was made, the date of manufacture or date code and batch number, so as to enable correlatior
be made of every part of each consignment with the relevant test certificates and delivery notes.

Cement, when being conveyed to the Site in lorries, vessels or other vehicles, shall be properly protected from the weat
and from contamination of any kind. Any cement which proves to have been damaged or contaminated in transit will
rejected upon delivery. Cement delivered in split bags or containers will be rejected. Where bulk cement deliveries

proposed the Contractor shall obtain the prior consent of the Engineer in charge to the method of delivery and shall prov
all information required by the Engineer concerning off-site storage and loading arrangements. He shall also prov
reasonable facilities for the Engineer to inspect these arrangements for approval and routine inspection purposes.

12. Performance Characteristics

Notwithstanding apparent compliance with all other requirements of this Specification, the Contractor shall be responsi
for satisfying himself that the performance characteristics of the cement used in the Works are not such as to necessit
the use of excessive cement contents or be likely to cause or accentuate any undesirable properties in the fresh

hardened concrete.

13. Aggregates -Definitions
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The term “Aggregate” shall mean all solid constituents of the concrete mix, other than cement or approved cementiti
additives or approved admixtures, batched ready for charging into the mixers, whether such material is called “coa
aggregate”, “fine aggregate” or “sand”.

14. General Information

In case of works in Andaman & Nicobar Islands/Lakshadweep Island ,entire stone quarry products like boulders, stone aggrega
crushed stone sand and over burden earth / quarry rubbish etc. required for this work shall be arranged from Mainland or any
nearest place suiting the requirement & specification of materials as per tender.

It may also be stated that for all the works in general, all the materials to be used as per requirement of the tender for the
construction and their combined product should be as per specification outlined in the tender.

Earth required for land development has to be arranged by the contractor in his own cost. Any royalty issues arising out of the
contract should be dealt by the Contractor and any payment towards royalty will be borne by the contractor himself/themselv
The quality of aggregates to be used for all concrete works should meet the requirement as specified in IS 383 - 1940 and IS 23
1963 Part | to VIII. Before commencement of the work, it is the contractor’s responsibility to conduct necessary Lab tests for
assessing the suitability of the quarry products for the marine works from the reputed Laboratories and got it approved by the
department. The department will also conduct necessary tests by collecting samples from the stock at work site in random anc
confirm the suitability of the aggregates for concreting. If any material does not meet the required values as stipulated in the
relevant IS codes-latest version the same will be rejected and the contractor should remove such material from the work site
immediately at his own cost.

If it is found that any consignment transported by the contractor contains any ungraded stone aggregates, or gravel -
overburden earth, the department shall reject the full consignment for which no payment shall be made.

The decision of Engineer in charge to reject the consignment shall be final and binding on the contractor.

Any aggregate brought to the site not approved by the Engineer in charge shall be removed within 48 hours at the cost of
contractor.

Aggregates from weathered / disintegrated rocks which are removed during the quarrying operation shall not be used fo
the construction works.

All the aggregates should be washed with potable water if necessary to remove deleterious materials and maximum
guantity of deleterious materials shall not exceed the limits specified in Table 1 when tested in accordance with IS : 2386
1963. The Quarry product to be got approved by the department before put in use.

15.Aggregates -Standard Specifications

Aggregates supplied to the Site shall generally be crushed rock complying with the requirements of 1.S.: 383, except
otherwise stated in this Specification. Lightweight aggregates shall not be used without the written approval of

Employer’s Engineer unless specified as a requirement.

Aggregate shall be of approved quality, chemically inert, hard, clean, sharp and free from injurious amounts of dust, :
clay lumps, mica, shells, flaky particles, shale’s, alkali, organic matter, loam or other deleterious substances.

16.Coarse Aggregate:
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The maximum size of coarse aggregate shall be as specified. Coarse aggregate shall be delivered to the site and storec
single sizes and combined on batching to provide a graded aggregate all in accordance with the approved mix desi
Where 10mm maximum size aggregate is required, 10mm single-sized grading shall be used.

Coarse aggregate shall consist of hard, strong, durable and clean particles of crushed stone. They shall not contain, du
lumps, soft or flaky particles, mica & other deleterious materials as such quantities as would reduce the strength
durability of concrete or attack the reinforcement.

17.Fine Aggregate/ Mainland River Sand:
Grading of fine aggregate shall be in accordance with Grading Zone Il of Indian standard specification and its finen

modulus shall be as under .Grading as well as fineness modulus shall be monitored regularly and continuously at source
well as at Site.

SI. No. IS sieve Percentage Remarks
Designation passing by

1. 4.45 mm 99.25

2. 150 micron 0-05%

18. Sampling and Testing of Aggregates:

The method of sampling shall be in accordance with I.S. 2430.

Tests, including grading and tests for chemical, physical and mechanical properties of the
aggregate and the presence of deleterious impurities, including but not limited to silt, sulphates
and chlorides, shall be carried out as required by the Contractor as instructed by Engineer In
Charge, in accordance with relevant parts of 1.S. 2386 except as specifically provided otherwise
in the Specification.

19. Silt, Clay, Dust & other Deleterious Materials:

The quantity of silt, clay, dust and other deleterious materials present in the aggregates for
concrete at the time of use shall not exceed the limits laid down by |.S. 383. These shall be
determined in accordance with the appropriate method given in I.S. 2386 (Parts | & II).

20. Water for Concreting:

a. General
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All water used for the mixing of concrete, grouts or mortar shall be clean fresh potable water.
Potable water shall also be used for the curing of concrete and for the washing down of
construction joints, removal of laitance, etc. It should not produce any stains or unsightly
deposits on the concrete surface. The presence of tannic acid or iron compounds is
objectionable. It shall have pH value in the range of 6.8 and 8.4. The water shall be free from
deleterious matter in solution or suspension and shall meet the requirements of I.S. 456, in all
respects.

The Contractor shall make adequate arrangements to store sufficient water at the Site for use.
b. Source of Water

As soon as possible after receipt of the order to commence the Works, the agency shall supply
the Engineer in Charge with full details of his proposed source or sources of water for use in the
Works.

c. Testing of Water

Tests shall be carried out generally once a month or at such times as the Engineer in Charge may
direct. The Contractor shall arrange for the dispatch of samples of water to an approved testing
laboratory and for the testing required.

21. Laboratory Tests:
All the laboratory test results should be submitted for all materials incorporated in the work. The

EIC if required may request the agency to conduct any additional tests as he may feel is essential
to confirm to requirements. The costs of such tests should be entirely borne by the agency.

22. Testing Laboratory

The contractor shall arrange to carry out testing through any reputed testing laboratory including
such assistance as may be necessary. However random testing through a government approved
laboratory such as GEC/PWD shall be compulsory as directed by the Engineer.The laboratory shall
be equipped to carry out all routine tests on concrete as per relevant Indian Standard. The
reports shall be submitted to the Engineer.

23. Cost

The cost of providing field testing/laboratory testing, all sampling materials, test cubes and all
preliminary testing and works tests including transportation whatsoever shall be borne by the
contractor.

24. Completion of Project:
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The contractor shall mobilize required resources so as to ensure completion within the
stipulated period of xx months.

25. Labour Cess:

Labour cess (as per the workers welfare cess Act no. 28 of 1996) as applicable will be deducted
from the bill & shall be paid to the local board.

26. Performance guarantee:

The contractor shall be required to deposit an amount equal to 3% of the tendered value of the
contract as Performance Security. Performance Security is to be furnished within 21 (twenty-
one) days after notification of the award] and it should remain valid for a period of 60 (sixty) days
beyond the date of completion of all contractual obligations of the contractor, including Defect
Liability Period (DLP).The performance security will be forfeited and credited to the procuring
entity’s account in the event of a breach of contract by the contractor.

27. Refund of performance Guarantee:

The performance guarantees to be refunded to the contractor without interest, after he duly performs
and completes all obligations under the contract but not later than 365 days of completion of the
Defect Liability Period (DLP).

28 Security deposit:

(i) In addition to Performance Security A sum @5% of the gross amount of the bill shall be
deducted from each running bill of the contractor as security deposit until final acceptance.

(ii) The Security Deposit shall refunded to the Contractor in terms of Clause 28(iii) hereinafter and subject to
deduction, if any, under the provision of Sub-clause 28 (iv) herein below. If, however, the Contract provides for any
maintenance period. 50% of the Security Deposit may be refunded against any of the treasury Receipt for that
amount on expiry of half of the maintenance period and the balance deposit on the expiry of the said maintenance
period and after the Engineer has certified the final completion of work in Form G.C.2 and the Contractor has
submitted his “No Claim” Certificate in Form G.C.3.

(iii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor
fails to carry out the work or to perform/observe any of the conditions of the Contract. The Trustees shall also be at
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or
to become due to the Contractor under any other contract

(iv) The Contractor shall not be considered completed and the work shall not be treated as finally accepted by
the Trustees, until a Final Completion Certificate in Form G.C.2 annexed hereto shall have been signed and
issued by the Engineer to the contractor after all obligations under the Contract including that in the
maintenance period, if any, have been fulfilled by the Contractor. Previous entry on the works or taking
possession, working o using thereof by the Trustees shall not relieve the Contractor of his obligations under the
contract for full and final completion of the work.
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On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security
Deposit by submitting o the Engineer (I) The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed hereto (in original), where upon the
Engineer shall issue Certificate in Form G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction
therefrom in respect of any sum due to the Trustees from the Contractor.

29. Acceptance of the tender:

The acceptance of a tender will rest with the competent authority, who does not bind himself to
accept the lowest tender and reserves himself the authority to reject any or all the tenders
received, without the assignment of any reason thereof. All the tenders in which any of the
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be rejected.
The competent authority on behalf of the President of India reserves to himself the right to
accept the whole or any part of the tender and the tenderer shall be bound to perform the same
at the rate quoted.

30. The tenderer shall inspect and examine the site and its surroundings and shall satisfy himself
before submitting his tender as to the nature of the structure and substructure (so far as is
practicable), the form and nature of the site, the stacking and movement of the traffic, the
guantities and nature of work and materials necessary for the completion of the works and the
means of access to the site, the accommodation he may require and in general, shall himself obtain
all necessary information as to risks, contingencies and other circumstances which may influence or
affect his tender. No extra charges consequent to wrong assumptions / assessment by the tenderer
or otherwise shall be allowed. The tenderer shall take into account all these aspects before quoting
their rates and shall not hold the department responsible for any details that might have been
omitted to be mentioned in the tender schedule which may affect the pricing of the tender and any
claim by the tenderer on this account will not be entertained by the dept. In case any additional
investigations are required to be done at site by the tenderer, he may do so at his own cost with the
prior approval of the dept.

31. For the components of works to be carried out at island the tenderer shall engage the locally
available workmen. In case of non-availability of workmen in particular trade at these islands,
the tenderer may engage persons inducted from mainland after obtaining permission from the
Engineer-in-charge in writing. If there are any retrenched workmen in the island, the Contractor
should take suitable workmen among these persons based on the requirement. This condition is
necessarily to be strictly followed by the contractor.

32. Any workman / workmen found undesirable should be returned to mainland by the tenders

by next available sailing. The department reserves the right to insist on the contractor to send
back any of his workman / workmen to mainland without stating any reason whatsoever.
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33. The Contractor shall submit a list of his workmen to the Engineer — In-Charge whom he
propose to induct to the site for this work, for obtaining necessary entry permits from the
Competent Authority.

34. The Contractor shall abide to the rules and regulations of the States in which the locations
are situated and other statutory bodies. No claim of the contractor on this account shall be
entertained.

35. The work shall be carried out without any hindrance to the vessel and other movements and
operations in that area.

36. The tenderer should submit their programme of work within 15 days from the receipt of
order.

37. The contractor shall make his own arrangements for sanitary facilities for his employees and
workmen engaged on this work. Arrangements for storage of water should be done by the
contractor at his own cost.

38. The contractor should ensure that none of his workers collect forest produce, Corals or any
other natural flora and fauna as all such activities anywhere in the islands are banned by the
Govt. of India.

39. After completion of work, all the residue materials belonging to the contractor shall be
cleared off from the site by him within 30days.

40. A high standard of workmanship in all trades will be required. The contractor shall ensure
that only skilled and experienced tradesmen are employed. The contractor shall engage
sufficient Supervisory Staff, who is fully experienced in the type of work being carried out under
their supervision and capable of ensuring that it is done well and efficient.

41. The contractor shall submit the names of the workers employed by him to the Engineer-in-
charge. No worker employed in a Govt. department shall be employed by the contractor without
production of discharge certificate from the department concerned.

42. Though, the execution of work under this contract at island may be possible throughout the
year, the execution may have to be suspended/stopped on many occasions during monsoon
period because of the rough sea conditions and other local constraints. Contractor shall note
such restrictions and accordingly plan his programme of execution. The execution of works
entails working in monsoon also. The contractor must have sufficient labour force as may be
required for the work and plan and execute the work so as to complete the same according to
the prescribed time schedule. No special rate will be considered for such work in monsoon.

43. No claim towards idle time charges shall be entertained by the department for reasons
whatsoever. However if the work is delayed for reasons attributable to the department the
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Engineer-in-charge may at his discretion grant extension of time as he considered reasonable for
the proper completion of work. The grant of such extension of time will not bestow on him any
right to claim for compensation/extra payment for idling of plant, Labour & overhead loss etc. at
a further date whatsoever.

):9.9,9,0.9,9,9.9,9,0.9,9,0.9.9,0.0.9,0,0.9,0.9.9,0,9.9,0,9.9,9.0.9,9,.0.0.¢

SCHEDULE T Annexure-C(Contd)
KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The
Time Of Submission Of Tender Offer)

(To be submitted with Part-I of Offer)
Bidders must fill in the under noted columns.

Name and address to whom reference

particulars of works to be executed | Sanctioned Completion time| can be made.
currently by the bidder. Tender Value. as  stated in

ame of work. (in Rs.) tender.

Client.

W.0O. No. & Date.
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(To be submitted with Part-I of Offer) Annexure-C(Contd)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors — a
special particulars as to Directors if desire to
stated.

5) Name, address and other necessary particulars
Managing Agents, if any appointed by the Company

6) Copies of Memorandum, Articles of Association (w
the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last three years.

(a) Incase of a firm -

Name and address of the firm.
When business started

d) If registered a certified copy of certificate of
registration.

A certified copy of the Deed of Partnership
f) Full name and address of each of the partners
and the interest of each partner in the

partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE 'O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to

be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his :
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in : the
business directly or indirectly, if so, name and
address etc. of such persons and the nature of
such interest.

6) Whether the Bidder pays Income Tax over :
Rs.10, 000/- per year.

Dated:
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement
and completion of the work as per
Work Order :

Date of actual commencement of
work & date of actual completion :

i) If there is time overrun, whether
delay is due to the contractor
(Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual
value executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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ANNEXURE - D
DOCUMENTS TO BE UPLOADED ALONG WITH PART -l

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.

li) Valid Trade Licence(Valid for current period & also for type of work) or declaration of non-
applicability in other State.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration

Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2017-18, 2018-19 and 2019-20). The same should be audited as per relevant
norms wherever required alongwith UDIN of the Auditor.

ix) PAN Card

x) Bank Draft/ Pay order etc. regarding Cost of Tender documents/valid NSIC certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute
the work

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed

by any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the
letter head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case
may be) is/are not associated with any other firm bidding for the same work(to be
mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in
Part-1 of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1)
in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda &
corrigendum in the letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.

xvii) Bid Security declaration(Annexure D2)
xviii) Integrity Pact

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to
satisfy the Authorities.
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ANNEXURE -D-1

NIT NO.SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S
LETTERHEAD, SIGNED, SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port,Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. WE, ettt er e e (Name of Tenderer) have fully read and understood the
entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-

tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender documents

GCC, Corrigendum and Addenda.

Yours faithfully,

SigNature Of TENAEIEN....cuceceee ettt

NAME: e

Designation: ....cccvveevvieevn e e
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ANNEXURE - D2

Form of Bid Security Declaration

NIT NO:_- SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021

Ref. No... Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

We, (Name of the bidder) understand that, according
to your conditions, bids must be supported by a Bid-Security Declaration.

We accept that we will automatically be suspended for three years from being eligible for bidding in any
contract with the entity that invited Bids for the period of Four months starting from the date of

opening tender if we are in breach of our obligation(s) under the bid conditions, i.e. if we withdraw or
modify our Bids during the period of validity.

Yours faithfully,

Signature of Tenderer :

Name:

Designation:

Date :
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Annexure —E

Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT

15, Strand Road, Kolkata - 700001

NIT No.: SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021

NOTE: Last Date of Download of tender documents : 15.12.2021 (up to 14.00 hours)

Tender is due for submission by 15:00 Hours 15.12.2021
Tender will be opened on 16.12.2021 at 15.00 hrs

PRICE BID(PART-II)

AEAEKAKXKAAAKAAAAAAAAAAAAAAAA A AAAAAAAAAAAAAAAAAAAIAAAAAAIAAAAAAAIAhEAAAhdrhhiihhiiikikx

E-Tender for “Design,manufacturing/construction ,supply,

test,delivery,installation & commissioning of Pontoon fitted with all

fittings, fixtures and fenders etc. along with gangway including

foundation etc. complete at various locations in connection with

development of Water Aerodrome spread all over India ”

kkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkhkhkkkkkkkkkkkkkhkkkkkkkkkkkkkkkkkkx
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Annexure-E(Contd.)

E-Tender for “Design,manufacturing/construction ,supply, test,delivery,installation &

commissioning of Pontoon fitted with all fittings, fixtures and fenders etc. along with

gangway including foundation etc. complete at various locations in connection with
development of Water Aerodrome spread all over India ”

NIT NO : SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021

PART -II/PRICE BID

|||TENDER PARTICULARS|||
ESTIMATED COST :| Not Applicable
NIL
EARNEST MONEY Bid security declaration in the prescribed format at
Annexure D2 to be uploaded.
TIME OF COMPLETION :| 12 (Twelve) Months
Rs.11,800/-(Rupees eleven thousand eight
COST OF TENDER DOCUMENTS hundred only) including GST @ 18%)
PERIOD OF DOWNLOAD OF E-TENDER 26.10.2021 to 15.12.2021 (UPTO 14:00 HRS.)

(Both Days Inclusive)

Pre-bid meeting will be held on 09.11.2021 at 15-00 hrs.

DATE AND TIME FOR PRE-BID MEETING & SITE through video conference.
VISIT :| Link will be shared later on.

LAST DATE OF SUBMISSION OF E-TENDER AND :
OPENING OF THE TENDER Submission Up to 15:00 hrs.on 15.12.2021
Opening at 15:00 hrs. on 16.12.2021
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA
15 STRAND ROAD, KOLKATA 700001

CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-Tender for “Design,manufacturing/construction ,supply,

test,delivery,installation & commissioning of Pontoon fitted with all fittings,

fixtures and fenders etc. along with gangway including foundation etc. complete

at various locations in connection with development of Water Aerodrome

spread all over India ”

TENDER NO :SMPK/KDS/CIV /T/2617/55 dt. 22.10.21

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the
above documents and to have thoroughly familiarise himself with the total scope of work and its mode

of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common

basis for tendering. Payment will be made according to the quantities of each item of work actually carried

out at the accepted rates as per Order Letter. The measurements of each item of work shall be measured
jointly by the Engineer or his Representative.

1.3 General direction and description of work or materials given elsewhere in the contract documents are
not necessarily repeated in the description of items in the Bill of Quantities.

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties,
taxes and obligations imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such works
shall be deemed to have been included in the prices and rates of other items.

1.6  Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out
the followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants,
equipment machineries and tools including all costs, charges dues demurrages or other outlays
involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and supervision.

2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores,
fuel, water and electricity.

2.1 AllFirst Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.

2.4  The Contractor should be held responsible for the safe custody of materials, machineries etc. at site
procured by him or issued to him by the Trustees.

2.5 This being a item rate tender, the Bidder shall quote his rates on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tender.
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2.6 The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish

2.7

, other excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved
by the Engineer’s Representative.

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the
works.

The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at
his own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable

deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.

), 0,0,0,0,:0,0,0,0,0,9,9,0,0.0,0,0.0.0,0,0,¢,¢,¢,¢,¢.0.0.0.0.0.0.9.0,0,0,0,0.¢
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA
15 STRAND ROAD, KOLKATA 700001

CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES

E-Tender for “Design,manufacturing/construction ,supply, test,delivery,installation

& commissioning of Pontoon fitted with all fittings, fixtures and fenders etc. along

with gangway including foundation etc. complete at various locations in connection

with development of Water Aerodrome spread all over India ”

TENDER NO :SMPK/KDS/CIV /T/2617/55 Dt. 22.10.2021

BILL OF QUANTITIES

[Quantity for Each Location as stated under 4.1 of Special Conditions of Contract]

(a) Guwahati River Front at Assam

Iltem Description of Item Quantity | Rate[Rs] Unit | Amount[Rs]
No.
1. Supply and installation of RCC | 504.00 Sgm

ENCAPSULATED POLYSTRENECORE FLOATING
PONTOONS in position one (01) 9 m wide and
48 m long floating jetty comprising of pontoons,
each assumed to be 12m long & 03m wide, so
12 blocks of concrete pontoon connected end
- to — end and side by side, meeting the
general specifications of net deck capacity of
minimum 9KN/m2 of monolithic construction,
utility ducts, stainless steel (SS) sheet side
protection and certification standards as
specified including providing steel
anchors/concrete anchor blocks

at each location, transportation of all materials
upto work site, cost of all labour charges, tools
& plants, local taxes, GST etc. complete. (Note:
Test certificates from IRS/any IACS members
should be submitted for pre and post
installation of RCC Floating Pontoons in
water which are acceptable internationally is
to be submitted to the Department)

2. Supply and installation of Pivots for safe 1.00 Nos
guarding the Docking Pads, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.
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Supply and installation of Stainless steel
Handrail on walk way on either side on 1m
intervals, including transportation charges of all
materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

300.00

Rmt

Supply and installation of in position mooring
chain, anchors / anchor blocks for RCC floating
jetty & pillars for the floating walk way at the
interval of 10.00m on either side, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

490.00

Rmt

Supply and installation of SS 316L in position
twin bollards of 10t capacity on one side of the
RCC floating jetty at 4m nominal spacing,
secured to SS cast - in - sockets using SS bolts,
including cost of transportation charges of all
materials to work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

18.00

Nos

Supply and installation of in position 11m long,
1.2m wide aluminum gangway with heavy duty
nylon rollers, suitable gangway pivot assembly
in HDG and stainless - steel plate for the rollers
to rest upon, 1.00 Nos including transportation
charges of all materials to work site, cost of all
labour charges,tools & plants,local taxes,GST
etc. complete.

1.0

Nos

Supply and installation of 120W LED Solar
shrouded floodlights, Outdoor Dusk to Dawn
Pole Light with Remote Control, Waterproof SS
pole at ground level, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

6.00

Nos

Supply and installation of twin fixed red & green
solar navigation lights on SS Pole at the outer
end of the letty, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

1.00

Nos

Supply and installation of 150 D type of
lion or equivalent EPDM rubber connected
SS bolts at 500mm spacing to SS cast - in -

96.00

Rmt
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sockets on the concrete pontoon, including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

10.

Procurement and installation of Marker
buoys to demarcate the landing taxi area of
reputed make, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

10.00

Nos

11.

Supply and installation of utilities (water jet
pipe connection, SOS includes - life saving
jackets/life  Buoyer/fire extinguisher/ sand
bucket/30m life line/ first aid box (All SOS to
be approved by IRS or equivalent), including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

(i) Water Jet pipe includes Phoenix Millennium
800 Portable Fire Pump with Brass defuser
Nozzle and 02 Nos 63mm firefighting delivery
hose 30m each

1.00

Set

(ii) Life Buoyer (Foam Ring Buoy, 20-Inch,
Orange)

20.00

Nos

(iii) Adult Life saving Jacket with whistle

30.00

Nos

(iv) Child Life saving Jacket with whistle

10.00

Nos

(v) Eco Fire ABC Powder Type Fire Extinguisher
6KG(ABC Types Fire extinguishers are effective
for all types of fire like Class A, B and C types
of fires as well as Electrical fires and also ABC
Powder Type (Stored Pressure) Fire
Extinguisher, Multipurpose uses ISI, BIS Mark,
ISO & CE Certified Product and
Multipurpose Uses ABC Type fire extinguisher
6 Kg with 5 years Warranty.)

10.00

Nos

(vi) Fire Sand Fire Bucket Stand with 4 nos
Bucket

6.00

Nos

(vii) 30m Life line Spool, Dual Ended Bolt Snap
Clip

4.00

Nos

(viii) First Aid box (Wall mountable Metal First
Aid Box/Emergency Medical kit/First Aid Box

4.00

Nos
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for Office)

12.

Providing and laying RCC 1:1.5:3 with 20mm
size stone ships (One stone cement, one half
mainland river sand & three mainland stone
chips of size 2cm graded) in all RCC works as
directed by EIC, including cost of cement, cost
of mainland river sand and mainland stone
sand, screening and washing of both the
aggregates, mixing concrete, cost of
shuttering, conveying the concrete, placing in
position, consolidation with vibrator curing, all
labour charges, transportation charges of all
materials to work site, cost of minor tools, hire
charges of mixer machine and vibrator etc.
including GST, cess etc. complete.

7.00

Cum

13.

Providing and fixing (corrosion — resistant steel)
mild/cold twisted steel reinforcements for RCC
works including cost of MS Rods, cost of all labour
charges for transportation of steel to work site,
cutting bending, binding and placing in position
and cost of binding wire, scaffolding
charges,including GST, Cess etc. complete.

57.00

Qtl

TOTAL

Total(a)= Rs.

(b) Umrangshu Reservoir at Assam

Item
No.

Description of Item

Quantity

Rate[Rs]

Unit

Amount[Rs]

Supply and installation of RCC
ENCAPSULATED POLYSTRENECORE FLOATING
PONTOONS in position one (01) 9 m wide and
48 m long floating jetty comprising of pontoons,
each assumed to be 12m long & 03m wide, so
12 blocks of concrete pontoon connected end
- to — end and side by side, meeting the
general specifications of net deck capacity of
minimum 9KN/m2 of monolithic construction,
utility ducts, stainless steel (SS) sheet side
protection and certification standards as
specified including providing steel
anchors/concrete anchor blocks

at each location, transportation of all materials
upto work site, cost of all labour charges, tools
& plants, local taxes, GST etc. complete. (Note:

504.00

Sgm
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Test certificates from IRS/any IACS members
should be submitted for pre and post
installation of RCC Floating Pontoons in
water which are acceptable internationally is
to be submitted to the Department)

Supply and installation of Pivots for safe
guarding the Docking Pads, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

1.00

Nos

Supply and installation of Stainless steel
Handrail on walk way on either side on 1m
intervals, including transportation charges of all
materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

300.00

Rmt

Supply and installation of in position mooring
chain, anchors / anchor blocks for RCC floating
jetty & pillars for the floating walk way at the
interval of 10.00m on either side, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

490.00

Rmt

Supply and installation of SS 316L in position
twin bollards of 10t capacity on one side of the
RCC floating jetty at 4m nominal spacing,
secured to SS cast - in - sockets using SS bolts,
including cost of transportation charges of all
materials to work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

18.00

Nos

Supply and installation of in position 11m long,
1.2m wide aluminum gangway with heavy duty
nylon rollers, suitable gangway pivot assembly
in HDG and stainless - steel plate for the rollers
to rest upon, 1.00 Nos including transportation
charges of all materials to work site, cost of all
labour charges,tools & plants,local taxes,GST
etc. complete.

1.0

Nos

Supply and installation of 120W LED Solar
shrouded floodlights, Outdoor Dusk to Dawn
Pole Light with Remote Control, Waterproof SS
pole at ground level, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

6.00

Nos
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Supply and installation of twin fixed red & green
solar navigation lights on SS Pole at the outer
end of the lJetty, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

1.00

Nos

Supply and installation of 150 D type of
lion or equivalent EPDM rubber connected
SS bolts at 500mm spacing to SS cast - in -
sockets on the concrete pontoon, including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

96.00

Rmt

10.

Procurement and installation of Marker
buoys to demarcate the landing taxi area of
reputed make, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

10.00

Nos

11.

Supply and installation of utilities (water jet
pipe connection, SOS includes - life saving
jackets/life  Buoyer/fire extinguisher/ sand
bucket/30m life line/ first aid box (All SOS to
be approved by IRS or equivalent), including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

(i) Water Jet pipe includes Phoenix Millennium
800 Portable Fire Pump with Brass defuser
Nozzle and 02 Nos 63mm firefighting delivery
hose 30m each

1.00

Set

(ii) Life Buoyer (Foam Ring Buoy, 20-Inch, Orange)

20.00

Nos

(iii) Adult Life saving Jacket with whistle

30.00

Nos

(iv) Child Life saving Jacket with whistle

10.00

Nos

(v) Eco Fire ABC Powder Type Fire Extinguisher
6KG(ABC Types Fire extinguishers are effective
for all types of fire like Class A, B and C types of
fires as well as Electrical fires and also ABC
Powder Type (Stored Pressure) Fire
Extinguisher, Multipurpose uses ISI, BIS Mark,
ISO & CE Certified Product and
Multipurpose Uses ABC Type fire extinguisher

6 Kg with 5 years Warranty.)

10.00

Nos
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(vi) Fire Sand Fire Bucket Stand with 4 nos Bucket

6.00

Nos

(v) 30m Life line Spool, Dual Ended Bolt Snap
Clip

4.00

Nos

(viii) First Aid box (Wall mountable Metal First
Aid Box/Emergency Medical kit/First Aid Box
for Office)

4.00

Nos

12.

Providing and laying RCC 1:1.5:3 with 20mm
size stone ships (One stone cement, one half
mainland river sand & three mainland stone
chips of size 2cm graded) in all RCC works as
directed by EIC, including cost of cement, cost
of mainland river sand and mainland stone
sand, screening and washing of both the
aggregates, mixing concrete, cost of
shuttering, conveying the concrete, placing in
position, consolidation with vibrator curing, all
labour charges, transportation charges of all
materials to work site, cost of minor tools, hire
charges of mixer machine and vibrator etc.
including GST, cess etc. complete.

7.00

Cum

13.

Providing and fixing (corrosion — resistant
steel) mild/cold twisted steel reinforcements
for RCC works including cost of MS Rods, cost
of all labour charges for transportation of steel
to work site, cutting bending, binding and
placing in position and cost of binding wire,
scaffolding charges,including GST, Cess etc.
complete.

57.00

Qtl

TOTAL

Total(b) = Rs.

(c) Junglighat at Andaman & Nicobar Islands

Item
No.

Description of Item

Quantity

Rate[Rs]

Unit

Amount[Rs]

Supply and installation of RCC
ENCAPSULATED POLYSTRENECORE FLOATING
PONTOONS in position one (01) 9 m wide and
48 m long floating jetty comprising of pontoons,
each assumed to be 12m long & 03m wide, so
12 blocks of concrete pontoon connected end
- to — end and side by side, meeting the
general specifications of net deck capacity of
minimum 9KN/m2 of monolithic construction,
utility ducts, stainless steel (SS) sheet side

protection and certification standards as

504.00

Sgm
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specified including providing steel
anchors/concrete anchor blocks

at each location, transportation of all materials
upto work site, cost of all labour charges, tools
& plants, local taxes, GST etc. complete. (Note:
Test certificates from IRS/any IACS members
should be submitted for pre and post
installation of RCC Floating Pontoons in
water which are acceptable internationally is
to be submitted to the Department)

Supply and installation of Pivots for safe
guarding the Docking Pads, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

1.00

Nos

Supply and installation of Stainless steel
Handrail on walk way on either side on 1m
intervals, including transportation charges of all
materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

300.00

Rmt

Supply and installation of in position mooring
chain, anchors / anchor blocks for RCC floating
jetty & pillars for the floating walk way at the
interval of 10.00m on either side, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

490.00

Rmt

Supply and installation of SS 316L in position
twin bollards of 10t capacity on one side of the
RCC floating jetty at 4m nominal spacing,
secured to SS cast - in - sockets using SS bolts,
including cost of transportation charges of all
materials to work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

18.00

Nos

Supply and installation of in position 11m long,
1.2m wide aluminum gangway with heavy duty
nylon rollers, suitable gangway pivot assembly
in HDG and stainless - steel plate for the rollers
to rest upon, 1.00 Nos including transportation
charges of all materials to work site, cost of all
labour charges,tools & plants,local taxes,GST
etc. complete.

1.0

Nos

Supply and installation of 120W LED Solar
shrouded floodlights, Outdoor Dusk to Dawn
Pole Light with Remote Control, Waterproof SS

6.00

Nos
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pole at ground level, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

Supply and installation of twin fixed red & green
solar navigation lights on SS Pole at the outer
end of the Jetty, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

1.00

Nos

Supply and installation of 150 D type of
lion or equivalent EPDM rubber connected
SS bolts at 500mm spacing to SS cast - in -
sockets on the concrete pontoon, including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

96.00

Rmt

10.

Procurement and installation of Marker
buoys to demarcate the landing taxi area of
reputed make, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

10.00

Nos

11.

Supply and installation of utilities (water jet
pipe connection, SOS includes - life saving
jackets/life  Buoyer/fire extinguisher/ sand
bucket/30m life line/ first aid box (All SOS to
be approved by IRS or equivalent), including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

(i) Water Jet pipe includes Phoenix Millennium
800 Portable Fire Pump with Brass defuser
Nozzle and 02 Nos 63mm firefighting delivery
hose 30m each

1.00

Set

(i) Life Buoyer (Foam Ring Buoy, 20-Inch,
Orange)

20.00

Nos

(iii) Adult Life saving Jacket with whistle

30.00

Nos

(iv) Child Life saving Jacket with whistle

10.00

Nos

(v) Eco Fire ABC Powder Type Fire Extinguisher
6KG(ABC Types Fire extinguishers are effective

10.00

Nos
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for all types of fire like Class A, B and C types of
fires as well as Electrical fires and also ABC
Powder Type (Stored Pressure) Fire
Extinguisher, Multipurpose uses ISI, BIS Mark,
ISO & CE Certified Product and
Multipurpose Uses ABC Type fire extinguisher
6 Kg with 5 years Warranty.)

(vi) Fire Sand Fire Bucket Stand with 4 nos
Bucket

6.00

Nos

(vi) 30m Life line Spool, Dual Ended Bolt
Snap Clip

4.00

Nos

(viii) First Aid box (Wall mountable Metal First
Aid Box/Emergency Medical kit/First Aid Box
for Office)

4.00

Nos

12.

Providing and laying RCC 1:1.5:3 with 20mm
size stone ships (One stone cement, one half
mainland river sand & three mainland stone
chips of size 2cm graded) in all RCC works as
directed by EIC, including cost of cement, cost
of mainland river sand and mainland stone
sand, screening and washing of both the
aggregates, mixing concrete, cost of
shuttering, conveying the concrete, placing in
position, consolidation with vibrator curing, all
labour charges, transportation charges of all
materials to work site, cost of minor tools, hire
charges of mixer machine and vibrator etc.
including GST, cess etc. complete.

7.00

Cum

13.

Providing and fixing (corrosion — resistant
steel) mild/cold twisted steel reinforcements
for RCC works including cost of MS Rods, cost
of all labour charges for transportation of steel
to work site, cutting bending, binding and
placing in position and cost of binding wire,
scaffolding charges,including GST, Cess etc.
complete.

57.00

Qtl

TOTAL

80

Total©= Rs.




(d) Tapti River in Surat at Gujrat

Item
No.

Description of Item

Quantity

Rate[Rs]

Unit

Amount[Rs]

Supply and installation of RCC ENCAPSULATED
POLYSTRENECORE FLOATING PONTOONS in
position one (01) 9 m wide and 48 m long floating
jetty comprising of pontoons, each assumed to
be 12m long & 03m wide, so 12 blocks of
concrete pontoon connected end - to — end and
side by side, meeting the general specifications
of net deck capacity of minimum 9KN/m2 off
monolithic construction, utility ducts, stainless
steel (SS) sheet side protection and certification
standards as specified including providing steel
anchors/concrete anchor blocks

at each location, transportation of all materials
upto work site, cost of all labour charges, tools
& plants, local taxes, GST etc. complete. (Note:
Test certificates from IRS/any IACS members
should be submitted for pre and post
installation of RCC Floating Pontoons in water
which are acceptable internationally is to be
submitted to the Department)

504.00

Sgm

Supply and installation of Pivots for safe
guarding the  Docking Pads, including
transportation charges of all materials upto work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

1.00

Nos

Supply and installation of Stainless steel Handrail
on walk way on either side on 1m intervals,
including transportation charges of all materials
upto work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

300.00

Rmt

Supply and installation of in position mooring
chain, anchors / anchor blocks for RCC floating jetty
& pillars for the floating walk way at the interval
of 10.00m on either side, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

490.00

Rmt

Supply and installation of SS 316L in position
twin bollards of 10t capacity on one side of the
RCC floating jetty at 4m nominal spacing,
secured to SS cast - in - sockets using SS bolts,
including cost of transportation charges of all

materials to work site, cost of all labour charges,

18.00

Nos
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tools & plants, local taxes, GST etc. complete.

Supply and installation of in position 11m long,
1.2m wide aluminum gangway with heavy duty
nylon rollers, suitable gangway pivot assembly|
in HDG and stainless - steel plate for the rollers
to rest upon, 1.00 Nos including transportation
charges of all materials to work site, cost of all
labour charges,tools & plants,local taxes,GST|
etc. complete.

1.0

Nos

Supply and installation of 120W LED Solar|
shrouded floodlights, Outdoor Dusk to Dawn
Pole Light with Remote Control, Waterproof SS
pole at ground level, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST]
etc. complete.

6.00

Nos

Supply and installation of twin fixed red & green
solar navigation lights on SS Pole at the outer
end of the Jetty, including transportation charges
of all materials to work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

1.00

Nos

Supply and installation of 150 D type of lion
or equivalent EPDM rubber connected SS
bolts at 500mm spacing to SS cast - in - sockets
on the concrete pontoon, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST]|
etc. complete.

96.00

Rmt

10.

Procurement and installation of Marker buoys
to demarcate the landing taxi area of reputed
make, including transportation charges of all
materials to work site, cost of all labour charges,
tools & plants, local taxes, GST etc. complete.

10.00

Nos

1.

Supply and installation of utilities (water jet
pipe connection, SOS includes - life saving
jackets/life  Buoyer/fire  extinguisher/ sand
bucket/30m life line/ first aid box (All SOS to be
approved by IRS or equivalent), including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants, local
taxes, GST etc. complete.

(i) Water Jet pipe includes Phoenix Millennium
800 Portable Fire Pump with Brass defuser Nozzle
and 02 Nos 63mm firefighting delivery hose 30m

each

1.00

Set
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(i) Life Buoyer (Foam Ring Buoy, 20-Inch,
Orange)

20.00

Nos

(iii) Adult Life saving Jacket with whistle

30.00

Nos

(iv) Child Life saving Jacket with whistle

10.00

Nos

(v) Eco Fire ABC Powder Type Fire Extinguisher
6KG(ABC Types Fire extinguishers are effective
for all types of fire like Class A, B and C types of]
fires as well as Electrical fires and also ABC
Powder Type (Stored Pressure) Fire
Extinguisher, Multipurpose uses ISI, BIS Mark,
ISO & CE Certified Product and Multipurpose
Uses ABC Type fire extinguisher 6 Kg with 5
years Warranty.)

10.00

Nos

(vi) Fire Sand Fire Bucket Stand with 4 nos
Bucket

6.00

Nos

(d) 30m Life line Spool, Dual Ended Bolt
Snap Clip

4.00

Nos

(viii) First Aid box (Wall mountable Metal First
Aid Box/Emergency Medical kit/First Aid Box for
Office)

4.00

Nos

12.

Providing and laying RCC 1:1.5:3 with 20mm size
stone ships (One stone cement, one half
mainland river sand & three mainland stone
chips of size 2cm graded) in all RCC works as
directed by EIC, including cost of cement, cost of
mainland river sand and mainland stone sand,
screening and washing of both the aggregates,
mixing concrete, cost of shuttering, conveying
the concrete, placing in position, consolidation
with vibrator curing, all labour charges,
transportation charges of all materials to work
site, cost of minor tools, hire charges of mixer|
machine and vibrator etc. including GST, cess
etc. complete.

7.00

Cum

13.

Providing and fixing (corrosion — resistant steel)
mild/cold twisted steel reinforcements for RCC
works including cost of MS Rods, cost of all
labour charges for transportation of steel to
work site, cutting bending, binding and placing
in position and cost of binding wire, scaffolding

charges,including GST, Cess etc. complete.

57.00

Qtl

83

Total(d)= Rs.
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(e) Nagarjunasagar Dam at Telengana

Item
No.

Description of Item

Quantity

Rate[Rs]

Unit

Amount[Rs]

Supply and installation of RCC
ENCAPSULATED POLYSTRENECORE
FLOATING PONTOONS in position one (01) 9
m wide and 48 m long floating jetty comprising
of pontoons, each assumed to be 12m long &
03m wide, so 12 blocks of concrete pontoon
connected end - to — end and side by side,
meeting the general specifications of net
deck capacity of minimum 9KN/m2 of
monolithic  construction,  utility  ducts,
stainless steel (SS) sheet side protection and
certification standards as specified including
providing steel anchors/concrete anchor
blocks

at each location, transportation of all
materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete. (Note: Test certificates from
IRS/any IACS members should be submitted
for pre and post installation of RCC Floating
Pontoons in water which are acceptable
internationally is to be submitted to the
Department)

504.00

Sgm

Supply and installation of Pivots for safe
guarding the Docking Pads, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

1.00

Nos

Supply and installation of Stainless steel
Handrail on walk way on either side on 1m
intervals, including transportation charges of
all materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

300.00

Rmt

Supply and installation of in position mooring
chain, anchors / anchor blocks for RCC floating
jetty & pillars for the floating walk way at the
interval of 10.00m on either side, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

490.00

Rmt

Supply and installation of SS 316L in position

18.00

Nos
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twin bollards of 10t capacity on one side of
the RCC floating jetty at 4m nominal spacing,
secured to SS cast - in - sockets using SS
bolts, including cost of transportation
charges of all materials to work site, cost of
all labour charges, tools & plants, local taxes,
GST etc. complete.

Supply and installation of in position 11m
long, 1.2m wide aluminum gangway with
heavy duty nylon rollers, suitable gangway
pivot assembly in HDG and stainless - steel
plate for the rollers to rest upon, 1.00 Nos
including transportation charges of all
materials to work site, cost of all labour
charges,tools & plants,local taxes,GST etc.
complete.

1.0

Nos

Supply and installation of 120W LED Solar
shrouded floodlights, Outdoor Dusk to Dawn
Pole Light with Remote Control, Waterproof
SS pole at ground level, including
transportation charges of all materials to
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

6.00

Nos

Supply and installation of twin fixed red &
green solar navigation lights on SS Pole at the
outer end of the Jetty, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

1.00

Nos

Supply and installation of 150 D type of
lion or equivalent EPDM rubber connected
SS bolts at 500mm spacing to SS cast - in -
sockets on the concrete pontoon, including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

96.00

Rmt

10.

Procurement and installation of  Marker
buoys to demarcate the landing taxi area of
reputed make, including transportation
charges of all materials to work site, cost of
all labour charges, tools & plants, local taxes,
GST etc. complete.

10.00

Nos

1.

Supply and installation of utilities (water
jet pipe connection, SOS includes - life
saving jackets/life Buoyer/fire extinguisher/
sand bucket/30m life line/ first aid box (All
SOS to be approved by IRS or equivalent),
including transportation charges of all
materials to work site, cost of all labour charges,
tools & plants, local taxes, GST etc. complete.
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(i) Water Jet pipe includes Phoenix
Millennium 800 Portable Fire Pump with Brass
defuser Nozzle and 02 Nos 63mm firefighting
delivery hose 30m each

1.00

Set

(ii) Life Buoyer (Foam Ring Buoy, 20-Inch,
Orange)

20.00

Nos

(iii) Adult Life saving Jacket with whistle

30.00

Nos

(iv) Child Life saving Jacket with whistle

10.00

Nos

(v) Eco Fire ABC Powder Type Fire Extinguisher
6KG(ABC Types Fire extinguishers are
effective for all types of fire like Class A, B
and C types of fires as well as Electrical fires
and also ABC Powder Type (Stored Pressure)
Fire Extinguisher, Multipurpose uses ISI, BIS
Mark, 1SO & CE Certified Product and
Multipurpose  Uses ABC  Type fire
extinguisher 6 Kg with 5 years Warranty.)

10.00

Nos

(vi) Fire Sand Fire Bucket Stand with 4 nos
Bucket

6.00

Nos

(vii) 30m Life line Spool, Dual Ended Bolt
Snap Clip

4.00

Nos

(viii) First Aid box (Wall mountable Metal
First Aid Box/Emergency Medical kit/First Aid
Box for Office)

4.00

Nos

12.

Providing and laying RCC 1:1.5:3 with 20mm
size stone ships (One stone cement, one half
mainland river sand & three mainland stone
chips of size 2cm graded) in all RCC works as
directed by EIC, including cost of cement,
cost of mainland river sand and mainland
stone sand, screening and washing of both
the aggregates, mixing concrete, cost of
shuttering, conveying the concrete, placing in
position, consolidation with vibrator curing,
all labour charges, transportation charges of
all materials to work site, cost of minor tools,
hire charges of mixer machine and vibrator
etc. including GST, cess etc. complete.

7.00

Cum

13.

Providing and fixing (corrosion — resistant
steel) mild/cold twisted steel reinforcements
for RCC works including cost of MS Rods, cost
of all labour charges for transportation of
steel to work site, cutting bending, binding
and placing in position and cost of binding
wire, scaffolding charges,including GST, Cess
etc. complete.

57.00

Qtl

TOTAL

87

Total(e) = Rs.




(f) Prakasam Barrage at Telegana

Item
No.

Description of Item

Quantity

Rate[Rs]

Unit

Amount[Rs]

Supply and installation of RCC
ENCAPSULATED POLYSTRENECORE
FLOATING PONTOONS in position one (01) 9
m wide and 48 m long floating jetty comprising
of pontoons, each assumed to be 12m long &
03m wide, so 12 blocks of concrete pontoon
connected end - to — end and side by side,
meeting the general specifications of net
deck capacity of minimum 9KN/m2 of
monolithic  construction,  utility  ducts,
stainless steel (SS) sheet side protection and
certification standards as specified including
providing steel anchors/concrete anchor
blocks

at each location, transportation of all
materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete. (Note: Test certificates from
IRS/any IACS members should be submitted
for pre and post installation of RCC Floating
Pontoons in water which are acceptable
internationally is to be submitted to the
Department)

504.00

Sgm

Supply and installation of Pivots for safe
guarding the Docking Pads, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

1.00

Nos

Supply and installation of Stainless steel
Handrail on walk way on either side on 1m
intervals, including transportation charges of
all materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

300.00

Rmt

Supply and installation of in position mooring
chain, anchors / anchor blocks for RCC floating
jetty & pillars for the floating walk way at the
interval of 10.00m on either side, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

490.00

Rmt

Supply and installation of SS 316L in position
twin bollards of 10t capacity on one side of
the RCC floating jetty at 4m nominal spacing,
secured to SS cast - in - sockets using SS bolts,

18.00

Nos
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including cost of transportation charges of all
materials to work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

Supply and installation of in position 11m
long, 1.2m wide aluminum gangway with
heavy duty nylon rollers, suitable gangway
pivot assembly in HDG and stainless - steel
plate for the rollers to rest upon, 1.00 Nos
including transportation charges of all
materials to work site, cost of all labour
charges,tools & plants,local taxes,GST etc.
complete.

1.0

Nos

Supply and installation of 120W LED Solar
shrouded floodlights, Outdoor Dusk to Dawn
Pole Light with Remote Control, Waterproof
SS pole at ground level, including
transportation charges of all materials to
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

6.00

Nos

Supply and installation of twin fixed red &
green solar navigation lights on SS Pole at the
outer end of the Jetty, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

1.00

Nos

Supply and installation of 150 D type of
lion or equivalent EPDM rubber connected
SS bolts at 500mm spacing to SS cast - in -
sockets on the concrete pontoon, including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

96.00

Rmt

10.

Procurement and installation of Marker
buoys to demarcate the landing taxi area of
reputed make, including transportation
charges of all materials to work site, cost of
all labour charges, tools & plants, local taxes,
GST etc. complete.

10.00

Nos

1.

Supply and installation of utilities (water
jet pipe connection, SOS includes - life
saving jackets/life Buoyer/fire extinguisher/
sand bucket/30m life line/ first aid box (All
SOS to be approved by IRS or equivalent),
including transportation charges of all
materials to work site, cost of all labour charges,
tools & plants, local taxes, GST etc. complete.

(i) Water Jet pipe includes Phoenix
Millennium 800 Portable Fire Pump with Brass

1.00

Set
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defuser Nozzle and 02 Nos 63mm firefighting
delivery hose 30m each

(ii) Life Buoyer (Foam Ring Buoy, 20-Inch,
Orange)

20.00

Nos

(iii) Adult Life saving Jacket with whistle

30.00

Nos

(iv) Child Life saving Jacket with whistle

10.00

Nos

(v) Eco Fire ABC Powder Type Fire Extinguisher
6KG(ABC Types Fire extinguishers are
effective for all types of fire like Class A, B
and C types of fires as well as Electrical fires
and also ABC Powder Type (Stored Pressure)
Fire Extinguisher, Multipurpose uses ISI, BIS
Mark, 1SO & CE Certified Product and
Multipurpose Uses ABC Type fire extinguisher
6 Kg with 5 years Warranty.)

10.00

Nos

(vi) Fire Sand Fire Bucket Stand with 4 nos
Bucket

6.00

Nos

(viii) 30m Life line Spool, Dual Ended Bolt
Snap Clip

4.00

Nos

(viii) First Aid box (Wall mountable Metal First
Aid Box/Emergency Medical kit/First Aid Box
for Office)

4.00

Nos

12.

Providing and laying RCC 1:1.5:3 with 20mm
size stone ships (One stone cement, one half
mainland river sand & three mainland stone
chips of size 2cm graded) in all RCC works as
directed by EIC, including cost of cement,
cost of mainland river sand and mainland
stone sand, screening and washing of both
the aggregates, mixing concrete, cost of
shuttering, conveying the concrete, placing in
position, consolidation with vibrator curing,
all labour charges, transportation charges of
all materials to work site, cost of minor tools,
hire charges of mixer machine and vibrator
etc. including GST, cess etc. complete.

7.00

Cum

13.

Providing and fixing (corrosion — resistant
steel) mild/cold twisted steel reinforcements
for RCC works including cost of MS Rods, cost
of all labour charges for transportation of
steel to work site, cutting bending, binding
and placing in position and cost of binding
wire, scaffolding charges,including GST, Cess
etc. complete.

57.00

Qtl

TOTAL

90

Total(f)= Rs.




(g) Backwater at Cochin

Item
No.

Description of Item

Quantity

Rate[Rs]

Unit

Amount[Rs]

Supply and installation of RCC
ENCAPSULATED POLYSTRENECORE
FLOATING PONTOONS in position one (01) 9
m wide and 48 m long floating jetty
comprising of pontoons, each assumed to
be 12m long & 03m wide, so 12 blocks of
concrete pontoon connected end - to — end
and side by side, meeting the general
specifications of net deck capacity of
minimum 9KN/m2 of monolithic
construction, utility ducts, stainless steel (SS)
sheet side protection and certification
standards as specified including providing
steel anchors/concrete anchor blocks

at each location, transportation of all
materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete. (Note: Test certificates from
IRS/any IACS members should be submitted
for pre and post installation of RCC Floating
Pontoons in water which are acceptable
internationally is to be submitted to the
Department)

504.00

Sgm

Supply and installation of Pivots for safe
guarding the Docking Pads, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

1.00

Nos

Supply and installation of Stainless steel
Handrail on walk way on either side on 1m
intervals, including transportation charges of
all materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete

300.00

Rmt

Supply and installation of in position mooring
chain, anchors / anchor blocks for RCC floating
jetty & pillars for the floating walk way at the
interval of 10.00m on either side, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

490.00

Rmt

Supply and installation of SS 316L in
position twin bollards of 10t capacity on
one side of the RCC floating jetty at 4m
nominal spacing, secured to SS cast - in -

18.00

Nos
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sockets using SS bolts, including cost of
transportation charges of all materials to
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

Supply and installation of in position 11m
long, 1.2m wide aluminum gangway with
heavy duty nylon rollers, suitable gangway
pivot assembly in HDG and stainless - steel
plate for the rollers to rest upon, 1.00 Nos
including transportation charges of all
materials to work site, cost of all labour
charges,tools & plants,local taxes,GST etc.
complete.

1.0

Nos

Supply and installation of 120W LED Solar
shrouded floodlights, Outdoor Dusk to
Dawn Pole Light with Remote Control,
Waterproof SS pole at ground level,
including transportation charges of all
materials to work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

6.00

Nos

Supply and installation of twin fixed red &
green solar navigation lights on SS Pole at
the outer end of the Jetty, including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

1.00

Nos

Supply and installation of 150 D type of
lion or equivalent EPDM rubber
connected SS bolts at 500mm spacing to
SS cast - in - sockets on the concrete
pontoon, including transportation charges of
all materials to work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

96.00

Rmt

10.

Procurement and installation of Marker
buoys to demarcate the landing taxi area of
reputed make, including transportation
charges of all materials to work site, cost of
all labour charges, tools & plants, local
taxes, GST etc. complete.

10.00

Nos

11.

Supply and installation of utilities (water
jet pipe connection, SOS includes - life
saving jackets/life Buoyer/fire extinguisher/
sand bucket/30m life line/ first aid box (All
SOS to be approved by IRS or
equivalent), including transportation
charges of all materials to work site, cost of
all labour charges, tools & plants, local taxes,
GST etc. complete.
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(i) Water Jet pipe includes Phoenix
Millennium 800 Portable Fire Pump with
Brass defuser Nozzle and 02 Nos 63mm
firefighting delivery hose 30m each

1.00

Set

(ii) Life Buoyer (Foam Ring Buoy, 20-Inch,
Orange)

20.00

Nos

(iii) Adult Life saving Jacket with whistle

30.00

Nos

(iv) Child Life saving Jacket with whistle

10.00

Nos

(v) Eco Fire ABC Powder Type Fire
Extinguisher 6KG(ABC Types Fire
extinguishers are effective for all types of
fire like Class A, B and C types of fires as
well as Electrical fires and also ABC Powder
Type (Stored Pressure) Fire Extinguisher,
Multipurpose uses ISI, BIS Mark, I1SO & CE
Certified Product and Multipurpose Uses
ABC Type fire extinguisher 6 Kg with 5 years
Warranty.)

10.00

Nos

(vi) Fire Sand Fire Bucket Stand with 4 nos
Bucket

6.00

Nos

(ix) 30m Life line Spool, Dual Ended Bolt
Snap Clip

4.00

Nos

(viii) First Aid box (Wall mountable Metal
First Aid Box/Emergency Medical kit/First
Aid Box for Office)

4.00

Nos

12.

Providing and laying RCC 1:1.5:3 with 20mm
size stone ships (One stone cement, one
half mainland river sand & three mainland
stone chips of size 2cm graded) in all RCC
works as directed by EIC, including cost of
cement, cost of mainland river sand and
mainland stone sand, screening and
washing of both the aggregates, mixing
concrete, cost of shuttering, conveying the
concrete, placing in position, consolidation
with vibrator curing, all labour charges,
transportation charges of all materials to
work site, cost of minor tools, hire charges
of mixer machine and vibrator etc. including
GST, cess etc. complete.

7.00

Cum

13.

Providing and fixing (corrosion — resistant
steel) mild/cold twisted steel
reinforcements for RCC works including cost
of MS Rods, cost of all labour charges for
transportation of steel to work site, cutting
bending, binding and placing in position and
cost of binding wire, scaffolding

57.00

Qtl
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charges,including GST, Cess etc. complete.

TOTAL

Total(g)= Rs.

(h) Kavarati at Lakshadeep

ltem Description of Item Quantity | Rate[Rs] Unit | Amount[Rs]

No.

1. Supply and installation of RCC | 504.00 Sgm
ENCAPSULATED POLYSTRENECORE

FLOATING PONTOONS in position one (01) 9
m wide and 48 m long floating jetty comprising
of pontoons, each assumed to be 12m long &
03m wide, so 12 blocks of concrete pontoon
connected end - to — end and side by side,
meeting the general specifications of net
deck capacity of minimum 9KN/m2 of
monolithic  construction,  utility  ducts,
stainless steel (SS) sheet side protection and
certification standards as specified including
providing steel anchors/concrete anchor
blocks

at each location, transportation of all
materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete. (Note: Test certificates from
IRS/any IACS members should be submitted
for pre and post installation of RCC Floating
Pontoons in water which are acceptable
internationally is to be submitted to the
Department)

2. Supply and installation of Pivots for safe 1.00 Nos
guarding the Docking Pads, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

3. Supply and installation of Stainless steel 300.00 Rmt
Handrail on walk way on either side on 1m
intervals, including transportation charges of
all materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

4, Supply and installation of in position mooring | 490.00 Rmt
chain, anchors / anchor blocks for RCC floating
jetty & pillars for the floating walk way at the
interval of 10.00m on either side, including
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transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

Supply and installation of SS 316L in position
twin bollards of 10t capacity on one side of
the RCC floating jetty at 4m nominal spacing,
secured to SS cast - in - sockets using SS bolts,
including cost of transportation charges of all
materials to work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

18.00

Nos

Supply and installation of in position 11m
long, 1.2m wide aluminum gangway with
heavy duty nylon rollers, suitable gangway
pivot assembly in HDG and stainless - steel
plate for the rollers to rest upon, 1.00 Nos
including transportation charges of all
materials to work site, cost of all labour
charges,tools & plants,local taxes,GST etc.
complete.

1.0

Nos

Supply and installation of 120W LED Solar
shrouded floodlights, Outdoor Dusk to Dawn
Pole Light with Remote Control, Waterproof
SS pole at ground level, including
transportation charges of all materials to
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

6.00

Nos

Supply and installation of twin fixed red &
green solar navigation lights on SS Pole at the
outer end of the Jetty, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

1.00

Nos

Supply and installation of 150 D type of
lion or equivalent EPDM rubber connected
SS bolts at 500mm spacing to SS cast - in -
sockets on the concrete pontoon, including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,
local taxes, GST etc. complete.

96.00

Rmt

10.

Procurement and installation of Marker
buoys to demarcate the landing taxi area of
reputed make, including transportation
charges of all materials to work site, cost of

10.00

Nos
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all labour charges, tools & plants, local taxes,
GST etc. complete.

11.

Supply and installation of utilities (water
jet pipe connection, SOS includes - life
saving jackets/life Buoyer/fire extinguisher/
sand bucket/30m life line/ first aid box (All
SOS to be approved by IRS or equivalent),
including transportation charges of all
materials to work site, cost of all labour charges,
tools & plants, local taxes, GST etc. complete.

(i) Water Jet pipe includes Phoenix
Millennium 800 Portable Fire Pump with Brass
defuser Nozzle and 02 Nos 63mm firefighting
delivery hose 30m each

1.00

Set

(ii) Life Buoyer (Foam Ring Buoy, 20-Inch,
Orange)

20.00

Nos

(iii) Adult Life saving Jacket with whistle

30.00

Nos

(iv) Child Life saving Jacket with whistle

10.00

Nos

(v) Eco Fire ABC Powder Type Fire Extinguisher
6KG(ABC Types Fire extinguishers are
effective for all types of fire like Class A, B
and C types of fires as well as Electrical fires
and also ABC Powder Type (Stored Pressure)
Fire Extinguisher, Multipurpose uses ISI, BIS
Mark, 1SO & CE Certified Product and
Multipurpose Uses ABC Type fire extinguisher
6 Kg with 5 years Warranty.)

10.00

Nos

(vi) Fire Sand Fire Bucket Stand with 4 nos
Bucket

6.00

Nos

(x) 30m Life line Spool, Dual Ended Bolt
Snap Clip

4.00

Nos

(viii) First Aid box (Wall mountable Metal
First Aid Box/Emergency Medical kit/First Aid
Box for Office)

4.00

Nos

12.

Providing and laying RCC 1:1.5:3 with 20mm
size stone ships (One stone cement, one half
mainland river sand & three mainland stone
chips of size 2cm graded) in all RCC works as
directed by EIC, including cost of cement,
cost of mainland river sand and mainland
stone sand, screening and washing of both
the aggregates, mixing concrete, cost of
shuttering, conveying the concrete, placing in
position, consolidation with vibrator curing,

7.00

Cum
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all labour charges, transportation charges of
all materials to work site, cost of minor tools,
hire charges of mixer machine and vibrator
etc. including GST, cess etc. complete.

13.

Providing and fixing (corrosion — resistant 57.00 Qtl
steel) mild/cold twisted steel reinforcements
for RCC works including cost of MS Rods, cost
of all labour charges for transportation of
steel to work site, cutting bending, binding
and placing in position and cost of binding
wire, scaffolding charges,including GST, Cess
etc. complete.

TOTAL

Total(h)= Rs.

( i) Minicoy at Lakshadeep

Item
No.

Description of Item Quantity | Rate[Rs] Unit

Amount[Rs]

Supply and installation of RCC 504.00 Sgm
ENCAPSULATED POLYSTRENECORE
FLOATING PONTOONS in position one (01) 9
m wide and 48 m long floating jetty comprising
of pontoons, each assumed to be 12m long &
03m wide, so 12 blocks of concrete pontoon
connected end - to — end and side by side,
meeting the general specifications of net
deck capacity of minimum 9KN/m2 of
monolithic  construction,  utility  ducts,
stainless steel (SS) sheet side protection and
certification standards as specified including
providing steel anchors/concrete anchor
blocks

at each location, transportation of all
materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete. (Note: Test certificates from
IRS/any IACS members should be submitted
for pre and post installation of RCC Floating
Pontoons in water which are acceptable
internationally is to be submitted to the
Department)

Supply and installation of Pivots for safe 1.00 Nos
guarding the Docking Pads, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.
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Supply and installation of Stainless steel
Handrail on walk way on either side on 1m
intervals, including transportation charges of
all materials upto work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

300.00

Rmt

Supply and installation of in position mooring
chain, anchors / anchor blocks for RCC floating
jetty & pillars for the floating walk way at the
interval of 10.00m on either side, including
transportation charges of all materials upto
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

490.00

Rmt

Supply and installation of SS 316L in position
twin bollards of 10t capacity on one side of
the RCC floating jetty at 4m nominal spacing,
secured to SS cast - in - sockets using SS bolts,
including cost of transportation charges of all
materials to work site, cost of all labour
charges, tools & plants, local taxes, GST etc.
complete.

18.00

Nos

Supply and installation of in position 11m
long, 1.2m wide aluminum gangway with
heavy duty nylon rollers, suitable gangway
pivot assembly in HDG and stainless - steel
plate for the rollers to rest upon, 1.00 Nos
including transportation charges of all
materials to work site, cost of all labour
charges,tools & plants,local taxes,GST etc.
complete.

1.0

Nos

Supply and installation of 120W LED Solar
shrouded floodlights, Outdoor Dusk to Dawn
Pole Light with Remote Control, Waterproof
SS pole at ground level, including
transportation charges of all materials to
work site, cost of all labour charges, tools &
plants, local taxes, GST etc. complete.

6.00

Nos

Supply and installation of twin fixed red &
green solar navigation lights on SS Pole at the
outer end of the Jetty, including transportation
charges of all materials to work site, cost of all
labour charges, tools & plants, local taxes, GST
etc. complete.

1.00

Nos

Supply and installation of 150 D type of
lion or equivalent EPDM rubber connected
SS bolts at 500mm spacing to SS cast - in -
sockets on the concrete pontoon, including
transportation charges of all materials to work
site, cost of all labour charges, tools & plants,

96.00

Rmt
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local taxes, GST etc. complete.

10.

Procurement and installation of Marker
buoys to demarcate the landing taxi area of
reputed make, including transportation
charges of all materials to work site, cost of
all labour charges, tools & plants, local taxes,
GST etc. complete.

10.00

Nos

1.

Supply and installation of utilities (water
jet pipe connection, SOS includes - life
saving jackets/life Buoyer/fire extinguisher/
sand bucket/30m life line/ first aid box (All
SOS to be approved by IRS or equivalent),
including transportation charges of all
materials to work site, cost of all labour charges,
tools & plants, local taxes, GST etc. complete.

(i) Water Jet pipe includes Phoenix
Millennium 800 Portable Fire Pump with Brass
defuser Nozzle and 02 Nos 63mm firefighting
delivery hose 30m each

1.00

Set

(i) Life Buoyer (Foam Ring Buoy, 20-Inch,
Orange)

20.00

Nos

(iii) Adult Life saving Jacket with whistle

30.00

Nos

(iv) Child Life saving Jacket with whistle

10.00

Nos

(v) Eco Fire ABC Powder Type Fire Extinguisher
6KG(ABC Types Fire extinguishers are
effective for all types of fire like Class A, B
and C types of fires as well as Electrical fires
and also ABC Powder Type (Stored Pressure)
Fire Extinguisher, Multipurpose uses ISI, BIS
Mark, 1SO & CE Certified Product and
Multipurpose Uses ABC Type fire extinguisher
6 Kg with 5 years Warranty.)

10.00

Nos

(vi) Fire Sand Fire Bucket Stand with 4 nos
Bucket

6.00

Nos

(xi) 30m Life line Spool, Dual Ended Bolt
Snap Clip

4.00

Nos

(viii) First Aid box (Wall mountable Metal
First Aid Box/Emergency Medical kit/First Aid
Box for Office)

4.00

Nos

12.

Providing and laying RCC 1:1.5:3 with 20mm
size stone ships (One stone cement, one half
mainland river sand & three mainland stone
chips of size 2cm graded) in all RCC works as
directed by EIC, including cost of cement,
cost of mainland river sand and mainland
stone sand, screening and washing of both
the aggregates, mixing concrete, cost of
shuttering, conveying the concrete, placing in
position, consolidation with vibrator curing,
all labour charges, transportation charges of

7.00

Cum
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all materials to work site, cost of minor tools,
hire charges of mixer machine and vibrator
etc. including GST, cess etc. complete.

13. | Providing and fixing (corrosion — resistant 57.00 Qtl
steel) mild/cold twisted steel reinforcements
for RCC works including cost of MS Rods, cost
of all labour charges for transportation of
steel to work site, cutting bending, binding
and placing in position and cost of binding
wire, scaffolding charges,including GST, Cess
etc. complete.

TOTAL

Total(i)= Rs.
Grand Total= (a+b+c+d+e+f+g+h+i)=

Rs. In words:
Tenderer to fill up the following [ score out which is not applicable]

price notto be quoted here

() ISR %

(in figures) Below par [ Rs.
......................................................... Percent

(in words)
(D) e At par NIL
() PR %

(in figures) Above par (+
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers

Permanent INCOmME TaX A/C.NO... cooeeeeeeeeeeee ettt e eeee e e s

Date:

(Signature of Tenderer)
[Total amount of tender, completion time and preliminary time as quoted / stated above are
to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
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Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Kolkata Port Trust.

I/We ha
ving examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out
in the annexed Bill of Quantities within 12(twelve months ) from the date of order to commence the work
and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract
Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to
give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is
executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the
acceptance thereof in writing by or on behalf of the Trustees shall be the

Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I/ We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I/ We agree that the period for which the tender shall remain open for acceptance shall not be less than

four months.

Dated: (Signature of Bidder
with Seal)

WITNESS :

Signature : Name of the Bidder :

Name : Address :

(In Block Letters)

Address :

Occupation :
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ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the
6t" Meeting held on 27t" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & GC3-GC5
ENGINEER’S REPRESENTATIVE

4, THE TENDER/OFFER AND ITS PRE-REQUISITES GC5-GC9

5. THE CONTRACT & GENERAL OBLIGATIONS OF GC9-GC14
CONTRACTOR

6. COMMENCEMENT, EXECUTION AND]| ... GC14-GC17
COMPLETION OF WORK

7. TERMS OF PAYMENT GC18-GC20

8. VARIATION AND ITS VALUATION GC20-GC22

9. DELAY/EXTENSION OF COMPLETION] ... GC22-GC24
TIME/LIQUIDATED DAMAGE/TERMINATION OF
CONTRACT

10. | MAINTENANCE AND REFUND OF SECURITY GC24-GC25
DEPOSIT

11. | INTERPRETATON OF CONTRACT DOCUMENTS, GC25-GC27
DISPUTES & ARBITRATION

12 | FORMS GC-1, GC-2, GC-3

13 | FORM OF AGGREMENT

14 | PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15 INTEGRITY PACT DOCUMENT: PROFORMA

16 | DRAFT Memorandum of Understanding between
Ko.P.T. & Transparency International India
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GC-1

AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate Amount of Earnest Money Estimate Amount of Earnest Money
d Value d Value
of Work of Work
For Works| For Contract of For Works| For Contract of
Contract Supplying Contract Supplying Materials or
Materials or Equipment only
Equipment only
UptoRs. [5% of the| 1% of the| Up to| 2% of the|l1% of the estimated
1,00,000= | estimated estimated value of | Rs. 10| estimated value of work
00 value off work Crore value of
work work
Over Rs. [2% of the|l %2% of the| Over Rs. [ 2% on first| %2% of  the estimated
1,00,000. |estimated estimated value of | 10 Crore | Rs. 10 Crore | value of work subject
00 value off work subject toa + 1% on the [to a maximum of Rs.
work maximum of Rs. balance 10,000/- and minimum
subject to a | 10,000/- and of Rs. 1,000/-.
maximum minimum of Rs.
of Rs.| 1,000/-.
20,000/- and
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF

THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]
Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of [Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF
THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]

1.

GC-2

DEFINITIONS

1.0

11

1.2

13

1.4

15

1.6

1.7

1.8

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Calcutta, a body corporate under Section 3 of
the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board and includes the
person appointed to act in his place under Sections 14 and 14A of the

Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,

permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on
its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointed from time to time by
the Employer, with written notification to the Contractor, to act as
Engineer for the purpose of the Contract, in place of the “Engineer”
so designated.

“Engineer’s Representative” means any subordinate or Assistant to
the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
“Work” means the work to be executed in accordance with the
Contract and includes authorised “Extra Works” and ‘Excess

Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind
required in or about the execution, completion or maintenance of the
works and includes (without thereby limiting the foregoing
definitions) all temporary erections, scaffolding, ladders, timbering,
soaking vats, site offices, cement and other godowns, platforms and
bins for stacking building materials, gantries, temporary tracks and

roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities)
of the tender. “Excess Works” means the required quantities of work
in excess of the provision made against any item of the bill of
Quantities.
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1.9

1.10

111

112

113

114

1.15

1.16

1.17

1.18

“Specifications” means the relevant and appropriate Bureau of Specification Indian
Standard’s specifications / International Standard’s Specifications (latest revisions) for

materials and workmanship unless stated otherwise in the Tender.

GC-3

“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to

time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the
Contract Agreement, if separately entered into and the Schedule of

Rates and Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever
nature required or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the

permanent works.

“Site” means the land, waterways and other places, on, under, in or
through which the works are to be executed by the Trustees for the

purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of
the Tender/Offer of the Contractor, subject to such additions thereto
and deductions therefrom as may be made by the Engineer under the

provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion,
act of foreign enemies, hostilities) whether war be declared or not),
Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation by the Trustees of any portion of the
works in respect of which a certificate of completion has been issued

(all of which are herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-
versa where the context so requires.

The heading and marginal notes in these General Conditions of
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Contract shall not be deemed to be part thereof or be taken into Marginal
consideration in the interpretation or construction thereof or of the Notes. contract.

1.19  Unless otherwise stipulated the work “Cost” shall be deemed to Cost include
overhead costs of the Contractor, whether on or off the site.

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S
REPRESENTATIVE.

2.1 The Contractor shall execute, compete and maintain the works in Engineer’s

terms of the contract to the entire satisfaction of the Engineer and Authority Shall
comply with the Engineer’s direction on any matter whatsoever.

GC-4
2.2 The Contractor shall take instructions from the Engineer and subject Authority of
to limitation of Clause 2.5 hereof, from the Engineer’s Engineer’s
Representative. Representative
2.3 The Engineer shall have full power and authority : Engineer’s
Power
(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and
be bound by the same.
(b) to alter or modify the specification of any material and
workmanship and to inspect the work at any time.
(c) to order for any variation, alteration and modification of the
work and for extra works.
(d) to issue certificates as per contract.
(e) to settle the claims & disputes of the Contractor and Trustees, as
the first referee.
(f) To grant extension of completion time.
2.4 The Engineer’s Representative shall : Power of
Engineer’s
0] watch and supervise the works. Representative.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iii) have power to disapprove any material and workmanship not
in accordance with the contract and the contractor shall
comply with his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

108



(v) order demolition of defectively done work for its
reconstruction all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying
modification of design and extension of completion time of the
work and

(vii)  have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

GC-5

2.5 Provided always that the Engineer’s Representative shall have no power

(a) to order any work involving delay or any extra payment by the
Trustees,

(b) to make variation of or in the works; and

(c) to relieve the Contractor of any of his duties or obligations under
the Contract.

2.6 Provided also as follows :

(@) Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter
to disapprove such work or materials and to order the pulling
down, removal, breaking-up thereof and re-constructing at the
contractor’s cost and the contractor shall have no claim to
compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of
the Engineer’s Representative, he shall be entitled to refer the
matter to the Engineer who shall thereupon confirm, reverse or
vary such decision.

(c) Any written instructions or written approval given by the
Engineer’s Representative to the contractor, within the terms of
delegation of power and authority vested in the Engineer to his
Representative in writing, shall bind the contractor and the
Trustees as though it had been given by the Engineer, who may
from time to time make such delegation.

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES

3.1 The Contractor shall, before making out and submitting his
tender/offer, be deemed to have inspected and examined the site, fully

considered all factors, risks and contingencies, which will have direct
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3.2

and indirect impact on his expenses and profit from the work and
shall be specifically deemed to have taken the following aspects into
consideration :

(@) The form and nature of the site and its surroundings including

all relevant
aspects/
issues.

Site & Local

their sub-surface, hydrological, tidal and climatic conditions, the  condition.

means of access to the site and all other local conditions,

including the likely charges and costs for temporary way-leave,

if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to
be executed and the quality, quantity and availability of the
required materials and labour for the work and the need to

execute the work to the entire satisfaction of the Engineer, and

also by complying with the General and Special Conditions of
Contract.

GC-6

(¢) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant,

equipment and Construction materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public
bodies or any local or other authority by the Contractor,
keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure in

such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement
or for any legal instrument including Bank Guarantees and
Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied
by the Trustees, unless stipulated otherwise in the Notice Inviting the
Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialling
of the revised figure.

3.3 If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
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owners/partners/share holders at the required points of time. The
failure in this regard shall be treated as a breach and a contract, if
entered into, shall be liable to be cancelled.

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, Earnest
every tender must be submitted with Earnest Money of the Money and

amount calculated as per the following scale.

Estimated Value of
Work

Amount of Earnest Money |

For Works Contract

For Contract of
Supplying  Materials
or Equipment only

Up to Rs. | 5% of the estimated 1% of the estimated
1,00,000=00 value of work value of work
Over 2% of the estimated %% of the estimated

Rs. 1,00,000=00

value of work subject
to a maximum of Rs.

value of work subject
to a maximum of Rs.

Security Deposit.

20,000/- and minimum
of Rs. 5,000/-.

10,000/- and
minimum  of Rs.
1,000/-.

GC-7

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or Method of
by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of
India drawn in favour of Calcutta Port Trust or in the form of any
“Account Payee” Draft of any Nationalised Bank of India drawn in
favour of “Calcutta Port Trust” and payable at Calcutta/Haldia, as the
case may be, and the receipt granted therefor be kept attached to the
Tender/Offer in the Sealed Cover.

Refund
E.M.

(c) Earnest Money of unaccepted tender shall be refunded without any
interest through A/c. Payee Cheque drawn on a Nationalised Bank of
Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have Exemption deposited
fixed Security with the Trustees’ FA & CAO / Manager from E.M. to
(Finance) according to his Class of Registration, shall be exempt from Regd. Firms
depositing the Earnest Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender
Any tender priced up
A Rs. 25,000/- to Rs.5,00,000/-
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Any tender priced up
B Rs. 10,000/- to Rs.2,00,000/-

Any tender priced up
C Rs. 5,000/- to Rs.1,00,000/-
(e) (i) Tender submitted without requisite Earnest ~ Money may be liable

to rejection.

(ii) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer, the
Earnest Money deposited shall be liable to forfeiture at the option of

the Trustees.

) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.
(o)) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10% of
the gross value of work in each such bill, so that the total recovery may
not exceed the quantum computed as per the under noted percentages
of the total value of work actually done up to the stage of completion.
GC-8
Value of Work % of Security| %
Deposit for  works| Deposit
contract. contract of supply-
ing materials &
equipment only.
For works up to] 10% (Ten percent) 1% (One percent)
Rs.10,00,000/-.
For works costing  more| 10% on first| 1% on first
than Rs.10,00,000/- and| Rs.10,00,000/- +7%2% | Rs.10,00,000/- +
up to Rs.20,00,000/- on the balance. %% on the
balance.
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3.5

Fo

r works costing more

than Rs.20,00,000/-

10% on first
Rs.10,00,000/- + 7
%% on the next

1% on first
Rs.10,00,000/- +
%% on the next

Rs.10,00,000/- + 5%| Rs.10,00,000/- +
on the balance. Y% on the
balance.
(h) Balance Security for Contractof supplying materials and
equipment computed in terms of the percentages given above, shall
have to be deposited with the Trustees’ Treasurer in advance and

within 30 days from the date of placement of supply order, either in
cash or by A/c. Payee Draft of a Nationalised Bank of India drawn
in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as

the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor
on the amount of Earnest Money/Security Deposit held by the

(i)

Trustees, at any stage.

The Security Deposit shall refunded to the Contractor in terms of

Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the
Contract provides for any maintenance period. 50% of the Security
Deposit may be refunded against any of the treasury Receipt for
that amount on expiry of half of the maintenance period and the
balance deposit on the expiry of the said maintenance period and
after the Engineer has certified the final completion of work in
Form G.C.2 and the Contractor has submitted his “No Claim”

Certificate in Form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at
the option of the Trustees, if the Contractor fails to carry out the work
or to perform/observe any of the conditions of the Contract. The
Trustees shall also be at liberty to deduct any of their dues from the
Security Deposit, fixed Security, Earnest Money or from any sum due

or to become due to the Contractor under any other contract.

GC-9
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to Bank
submit to the Engineer a performance Bond in the form of an irrevocable
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised in

Guarantee
lieu of

Bank of India in the proforma annexed hereto and for the sum and period as Cash S.D.

mentioned in the letter of acceptance of the Tender/Offer, within 15 days from in
the date of such letter, failing which the Contract shall be liable to be terminated

certain
cases

and the earnest money shall be liable to forfeiture; all at the discretion of the
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the

113



revalidation thereof, wherever required, has to be borne by the Contractor and it
shall be his sole responsibility to arrange for timely revalidation of such Bank
Guarantee, failing which and for non-fulfilment of any contractual obligation by
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim
against the Guarantee and/or enforce the same unilaterally.

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the Integrity
Pact Agreement shall as specified in the GCC. In case of tender value more than Rs 5
Crore, the Integrity Pact Agreement is an essential part and parcel of bid document to be
submitted by each tenderer, without which the tender shall not be considered.”

40 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1 (a) The contract documents shall be drawn-up in English language. English
language to
be used

(b) The contract shall be governed by all relevant Indian Acts. As applicable Applicabili
only within the jurisdiction of the High Court at Calcutta, India, including ty of laws
the following Acts : on the

1. The Contract Act (India), 1872. contract

2. The Major Port Trusts Act, 1963.

3. The Workmen’s Compensation Act, 1923.

4.  The Minimum Wages Act, 1948.

5. The Contract Labour (Regulation & Abolition) Act,1970.

6. The Dock Workers’ Act,1948.

7. The Arbitration and Conciliation Act (1996) (in the case of a definite

Arbitration Agreement only).

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer Contractor
or his representative, the contractor shall, at his own expense, enter into and to Execute
execute a Contract Agreement to be prepared by him in the form annexed hereto.  Contract
Until such Contract Agreement is executed, the other documents referred to in Agreement.
the definition of the term ‘Contract’ here-in-before, shall collectively be the
Contract.

4.3 Several documents forming the contract are to be taken as mutually explanatory Interpretat
of one another. Should there by any discrepancy, ambiguity, omission or error in ion of
the various contract documents, the Engineer shall have the power to correct the contract
same and his decision shall be final and binding on the parties to the Contract. documents

Engineers’
Power
GC-10

4.4 Two copies of the Drawings referred to in the general and special Conditions All  Drawings
of Contract and in the Bill of Quantities, shall be furnished by are Trustees’
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the Engineer to the Contractors free of cost for his use on the work, but
these shall remain the property of the Trustees and hence, the Contractor
shall return them to the Engineer or his Representative on completion of

the work, if not torn or mutilated on being regularly used at site.

4.5 The Contractor shall prove and make at his own expense any working or

property.

Contractor to

progress drawings required by him or necessary for the proper execution prepare

of the works and shall, when required, furnish copies of the same free of working /
cost to the Engineer for his information and/or approval, without meaning progress
thereby the shifting of Contractor’s responsibility on the Engineer in any drawings

way whatsoever.

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the Contractor
Contract or any part thereof without the written permission of the cannot sub-let
Engineer. Even if such permission be granted, the Contractor shall remain the work
responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents, servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor himself or his agents, servants or workmen and
(b) for his full and entire responsibility of the contract and for active
superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a “piece rate” basis shall not be deemed to
be sub-letting under this clause.

4.7 Unless otherwise specified, the Contractor shall be deemed to have Contractors’
included in his Tender/Offer all his cost for supplying and providing all price is
constructional plant, temporary work. Materials both for temporary and inclusive of all
permanent works, labour including supervision thereof, transporting to costs

and from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

4.8 The Contractor shall be solely responsible for the adequacy, stability and

safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

4.9 Whenever required by the Engineer or his representative, the Contractor

shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (¢) proposed
deployment of plant, equipment, labour, materials and temporary works.
The submission to and/or any approval by the Engineer or his
Representative to any such programme or particulars shall not relieve the

Contractor of any of his obligations under the contract.
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4.10

411

4.12

4.13

GC-11

If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of

work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or
his representative shall consider necessary during the maintenance
period. The Contractor or his competent and authorised agent or
representative shall be constantly at site and instructions given to him by
the Engineer or his representative in writing shall be binding upon the
Contractor subject to limitation in Clause 2.5 hereof. The Contractor
shall inform the Engineer or his representative in writing about such

representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor shall within 48 hours comply with such
instruction without any demur whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of
the works in relation to reference points/lines/levels given by the Engineer
in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall
fully provide protect and preserve all stakes, templates, bench marks,
sight rails, pegs, level marks, profile marks and other things used in

setting out the works.

From the commencement of the works till issue of the completion

certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall

take full responsibility for the care thereof. Save for the excepted risks,

any damage, loss or injury to the work or any part thereof shall be made
good by the Contractor at his own cost as per instruction and to the
satisfaction of the engineer, failing which the Engineer or his
Representative may cause the same to be made good by any other agency
and the expenses incurred and certified by the Engineer shall deem proper.
This Clause will not apply to that part of the work, which might have been
taken over by the Trustees on partial completion of the work and in such
case the Contractor’s obligation will be limited to repairs and replacement
for manufacturing or construction defects during the Maintenance period
(Guarantee Period) as per the directions of the Engineer as also for
defects/damages if any caused to the work by the Contractor during such
repairs and replacement in the maintenance
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period.
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4.14 The Contractor shall at his own cost protect support and take all
precautions in regard to the personnel or structure or services or
properties belonging to the Trustees or not which may be interfered with
or affected or disturbed or endangered and shall indemnify and keep
indemnified the Trustees against claim for injury, loss or damage caused
by the Contractor in connection with the execution and maintenance of
the work to the aforesaid properties, structures and services and/or to
any person including the Contractor’s workmen. Cost of Insurance
Cover, if any, taken by the Contractor shall not be reimbursed by the

Trustees, unless otherwise stipulated in the Contract.

4.15 The Contractor shall immediately inform the Engineer’s
Representatives if any fossil, coins, articles of value or antiquity and
structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the
Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees’ expense as per the

instruction of the Engineer’s Representative.

4.16 The Contractor shall be deemed to have indemnified and shall
indemnify the Trustees against all claims, demands, actions and
proceedings and all costs arising therefrom on account of :

(9) Infringement of any patent right, design, trademark or name or
other protected right in connection with the works or temporary

work.

(h) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private or Private road, railway tracks, footpaths,
crane tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with
the work.

Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s
plants and materials.

(I) The Contractor’s default in affording all reasonable facilities and

(i)

@)

(k)
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accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees
on or near the site of work.

4.17 Debris and materials, if obtained by demolishing any property, building Dismantled
or structure in terms of the Contract shall remain the property of the materials
Trustees. Trustees’

property
GC-13
4.18 The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted
inclusive of the following : rates/price must be
all inclusive

(a) Keeping the site free of unnecessary obstruction and
removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer

required.

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion
of the work, without which payment against final bill may

be liable to be withheld.

(c) Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse
and other materials from being thrown into the water by

the Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their
wages, transport, accommodation, medical and all other

statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s
or his Sub-Contractor’s workmen, (iv) deployment of
workmen of age less than 16 years.
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421

4.22

4.23

5.0

51

4.20

4.19 Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in
these conditions for doing any act after direction or notice shall

be reckoned from the time of such posting or despatch.

The Contractor and his Sub-contractor or their agents and
men and any firm supplying plant, materials and equipment
shall not publish or caused to be published any photographs or
description of the works without the prior authority of the

Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen to the
Trustees’ own staff and to the men of other Public Body on or near
the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such
default.

The work has to be carried out by the Contractor causing the
minimum of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemed to be the
property of the Trustees who will have lien on the same until the
satisfactory completion of the work and shall only be removed
from the site in part or in full with the written permission of the

Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the
receipt of Engineer’s letter informing acceptance of the
Contractor’s tender/offer by the Trustees or within such
preliminary time as mentioned by the Contractor in the Form of
Tender or the time accepted by the Trustees. The Contractor shall
then proceed with the work with due expedition and without delay,
except as may be expressly sanctioned or ordered by the Engineer
or his Representatives, time being deemed the essence of the

contract on the part of the contractor.
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5.3

54

55

5.6

5.8

The Contractor shall provide and maintain a suitable office at or
near the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of

the Engineer has been taken, the contractor shall not execute the
work beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the
Trustees’ system, except in so far as it becomes essential on account
of tidal work or for safety of the work. If the progress of the work
lags behind schedule or the work has been endangered by any act or
neglect on the part of the contractor, then the Engineer or his
Representative shall order and the contractor at his own expense
shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative to pass
such an order shall not relieve the contractor from any of his
obligations. The Engineer’s decision in this regard shall be final
binding and conclusive.

GC-15

Unless stipulated otherwise in the contract all materials required for
the work shall be procured and supplied by the contractor with the
approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to
accept any such materials.

Unless stipulated otherwise in the contract all materials,
workmanship and method of measurement shall be in accordance
with the relevant Codes (Latest Revision) of the Bureau of Indian
Standards and the written instructions of the Engineer or his
Representative. Where no specific reference is available in the
contract, the material and workmanship shall be of the best of their

respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the
Engineer or his representative, whenever required to do so, all at the

Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test
required by the Engineer or his representative in respect of materials
and workmanship deployed on the work, shall be borne by the

Contractor.

Regarding the supply of any materials by the Trustees to the
contractor in accordance with the contract, the following conditions

shall apply :
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(a) The Contractor shall, at his own expense, arrange for
transporting the materials from the Trustees’ Stores, watching,
storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the
Engineer or his representative, return of surplus and empty
container to the Trustees’ Stores as per the direction of the

Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor
shall remain solely responsible for any such materials issued to
him and for any loss or damage thereof for any reason other
than “Excepted Risks”, the Contractor shall compensate the
Trustees’ in the manner decided by the Engineer and shall at no
stage remove or cause to be removed any such material from the

site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant
of suitable extension of completion time of work as decided by the

Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply
of Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer

from time to time.

GC-16

(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the
work and/or in the manner decided by the Engineer or his
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representative and at the rate/s stipulated in the contract. circumstances

These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the written order of
the Engineer consequent on the Trustees’ failure to effect

timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence,

any of the Trustees’ materials issued to the contractor has

been — (i) lost or damaged, (ii) consumed in excess of

requirement and (iii) wasted by the contractor in excess of

normal wastage, then the value thereof shall be recovered

from the contractor’s bills or from any of his other dues, after
adding 19 Y% extra over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and
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5.9

5.10

511

(2) The market price of the material on the date of issue as would
be determined by the Engineer.

The Engineer or his Representative shall have the power to insect
any material and work at any time and to order at any time — (I)
for removal from the site of any material which in his opinion is
not in accordance with the contract or the instruction of the
engineer or his representative, (ii) for the substitution of the
proper and suitable materials, or (iii) the removal and proper re-
execution of any work which in respect of material and
workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with
such order at his own expense and within the time specified in the
order. If the contractor fails to comply, the Engineer shall be at
liberty to dispose any such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the contractor
shall uncover any part or parts of the work or make openings in
or through the same as may be directed by the Engineer or his
representative from time to time and shall reinstate or make good
those part of works thus affected to the satisfaction of the

Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of

the Engineer or his Representative.
GC-17

On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by

the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of

the works or any part thereof.

The Engineer shall settle and determine such extra payment
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5.11.

5.12

6.0

and/or Extension of completion time to be allowed to the contractor,
as shall, in the opinion of the Engineer be fair and reasonable, and
the same shall be final and binding on the Contractor.

If at any time before or after commencement of the work the

Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and the
contractor shall stop further works in compliance of the same. The
Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on
account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications,
drawings, designs and instructions.

When the whole of the work has been completed to the satisfaction
of the Engineer and has passed any final test prescribed in the
contract, the contractor shall, within 21 days of submission of his
application to the Engineer, be entitled to receive from him a
certificate for completion of work in Form G.C.1, annexed hereto. If
any part of the total work having been completed to the satisfaction
of the Engineer, be taken over and/or used by the Trustees, the
Contractor shall on application be entitled to partial completion
certificate in the Form G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance
period of the contract, if any, shall commence from the date
mentioned in such certificate so far as the completed portion of the
work is concerned.

GC-18

TERMS OF PAYMENT :
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6.1

6.2

6.3

6.4

No sum shall be considered as earned by or due to the Contractor
in respect of the work till final and satisfactory completion thereof
and until a certificate of final completion in Form G.C.2 has been

given by the Engineer.

On account payments, if any, made prior to issue of the certificate
in Form G.C.2, shall all be treated as mere advance, which shall
stand recoverable in full or in part, if the Engineer so decides in

the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates,
as the case may be, except as otherwise provided in the contract
and when the Engineer decides any other rate for change in the

scope of work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the discretion of the
Engineer or his Representative at intervals deemed suitable and
justified by him. Provided always that subject to execution of work
of substantial value in the context of the contract price, the
interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be less
than 1 month in between two payments for on account bill and/or

advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’
Measurement Book, at intervals deemed suitable and proper by

him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of such
measurement and assist the engineer’s Representative in every
manner required by him. After the measurements taken have been
entered in the Measurement Book, the Contractor or his Agent
shall sign the Measurement Book at the wend of such
Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior to
such signature. If the Contractor or his Agent fails to participate
even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the
Contractor.
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6.5

6.6

GC-19

Based on the quantum of work and the value thereof
computed in the Measurement Book, the Contractor shall type

out

his bill in the proforma approved by the

Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his
accredited Agent over his Rubber Stamp. The Engineer or his
Representative may in his absolute discretion, allow advance
payment against such bill to the extent of an amount not
exceeding 75% of the “net payable” sum of the said bill,
subject to adjustment thereof against the bill at the time of
checking and auditing the bill at the Trustees’ end. The
measurement Book will not be handed over to the Contractor;
but he will obtain the abstracts of quantities, amounts and

recoveries to type out the bill.

At the discretion of the Engineer or his Representative and
only in respect of accepted offers/where estimated amount put
to tender would be Rs.2,00,000/- or more, advance payment
may be made to the extent of 75% of the value of any material
purchased and brought to the site by the Contractor. Provided

always that —

(i) the materials shall, in the opinion of the Engineer or his

(i)

(iii)

(iv)

v)

Representative be of imperishable nature,

the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lien on the

contractor’s materials,

the materials are safe-guarded by the contractor
against losses, shortage and misuse due to the contractor

postponing the execution of the work or otherwise,

in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor shall
submit an Indemnity Bond in the proforma and manner
acceptable to Trustees’ whereby the contractor shall
indemnify the Trustees against all financial loss/damage, on
account of loss/damage to such materials for whatever
reasons,
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6.7

6.8

7.0

7.1

GC-20

(vi) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the
Trustees and for the same sum as is being advance, in the
proforma and manner acceptable to the Trustees. The
Guarantee shall be of a Calcutta/Haldia Branch of any
Nationalised Bank or a Schedule Commercial Bank, as the
case may be, acceptable to the Trustees and shall remain
valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the Bank
on the date of expiry of the validity of the Guarantee, unless
with the prior written approval of the Engineer on behalf of
the Trustees, the Bank has extended the validity of the
Guarantee.

(vii)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged
by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect
the Contractor against or prevent the Trustees from obtaining
repayment from the Contractor, in case the Engineer or his
representative should overcertify for payment or the Trustees

should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the
Contractor at any stage and in respect of any money or balance
or Bank Guarantee, which may be due to the Contractor from
the Trustees, owing to dispute or otherwise or for any delay on
the part of the Trustees in making interim or final payment or

otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall
be treated as estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be
executed by the contractor in fulfilment of his obligation under

the contract.
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7.2

7.2

7.3

7.4

7.5

The Engineer shall have the power to order the Contractor in Engineer’s
writing to make any variation of the quantity, quality or form of power to vary
the works or any part thereof that may, in his opinion, be the works

necessary and the Contractor upon receipt of such an order
shall act as follows :

GC-21

(a) Increase or decrease the quantity of any work included in the
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included in
the contract.

(d) Change the levels, lines, position and dimensions of any part of
the work, and

(e) Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract

or be treated ass revocation of the contract, but the value (if any) of

all such variations evaluated in accordance with the Engineer’s sole

decision shall be taken into account and the contract price shall be

varied accordingly.

Provided always that written order of the Engineer shall not be
required for increase or decrease in the quantity of any work upto
15% where such increase or decrease is not the result of any
variation order given under this clause but is the result of the
quantities exceeding or being less than those stated in the bill of
quantities. Provided also that verbal order of variation from the
Engineer shall be complied with by the Contractor and the
Engineer'” subsequent written confirmation of such verbal order
shall be deemed to be an order in writing within the meaning of this
clause.
(a) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the
written orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be
added to or deducted from the sum named in the tender in
respect of any extra work done or work omitted by his order.

(c) All extra, additional or substituted work done or work omitted
by order of the Engineer shall be valued on the basis of the rates
ad prices set out in the contract, if in the opinion of the
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Engineer, the same shall be applicable. If the contract does not
contain any rates or prices directly applicable to the extra,
additional or substituted work, then the Engineer may decide the
suitable rates on the basis of Schedule of Rates (including
surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the
Engineer shall solely determine suitable rates in the manner
deemed by him as fair and reasonable, and his decision shall be
final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to
the nature or amount of the whole of the contract work or to any
part thereof shall be such that, in the opinion of the Engineer, the
rate of prices contained in the contract for any item of the works
or the rate as evaluated under sub-clauses (b) and (c) of this
clause, is by reason of such omission or addition rendered
unreasonable or in-applicable, the Engineer shall fix such other
rate or price as he deems proper and the Engineer’s decision shall
be final, binding and conclusive.

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

8.1 Should the quantum of extra or additional work of any kind or Extension

of

delayed availability of the Trustees’ materials to be supplied as per completion time

contract or exceptionally adverse climatic conditions and natural
phenomenon or strikes, lock-outs, civil commotion or other special
circumstances of any kind beyond the control of the Contractor,
cause delay in completing the work, the contractor shall apply to the
Engineer in writing for suitable extension of completion time within
7 days from the date of occurrence of the reason and the Engineer
shall thereupon consider the stated reasons in the manner deemed
necessary and shall either reject the application or determine and
allow in writing the extension period as he would deem proper for
completion of the work with or without the imposition of
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and
his decision shall be final and binding on the Contractor. If an
extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work
be not completed within the extended time, unless stated otherwise

in the decision communicated by the Engineer, as aforesaid.

8.2 a) If the Contractor fails to complete the work within the ‘Liquidated
stipulated dates or such extension thereof as communicated by Damage’

the Engineer in  writing, the Contractor shall pay as other
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compensation (Liquidated Damage) to the Trustees and not as a compensation
penalty, %% (half percent) of the total value of work (contract due to Trustees
piece) as mentioned in the letter of acceptance of the tender/offer,

for every week or part thereof the work remains unfinished.

Provided always that the amount of such compensation shall not

exceed 10% of the said value of work. The amount of Liquidated

damages shall be determined by the Engineer, which shall be

final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall
have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this clause, from any
money due or likely to become due to the Contractor. The
payment or deduction of such compensation/damage shall not
relieve the Contractor from his obligation to complete the work or
from any of his other obligations/liabilities under the contract and
in case of the Contractor’s failure and at the absolute discretion of
the Engineer, the work may be ordered to be completed by some
other agency at the risk and expense of the Contractor, after a
minimum three days notice in writing has been given to the
Contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor, the Default of the
Trustees may, in their absolute discretion, terminate the contract Contractors
and enter upon the site and works and expel the Contractor there remedies &
from after giving him a minimum 3 days’ notice in writing, due to powers/Termi
occurrence of any of the following reasons and decision of the nation of
Trustees in this respect, as communicated by the Engineer shall be Contract.

final and conclusive :

(i) The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progress of work is
not satisfactory or the work is not likely to be completed within

the agreed period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the works or has
without any lawful excuse under these conditions has kept the

work suspended for at least 15 days despite receiving the
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8.3.1

8.3.2

8.3.3

Engineer" or his Representative' written notice to proceed with
the work.

(iv) The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after
receiving from the Engineer or his representative the written
notice stating that the said materials or work were condemned
and rejected by him under these conditions.

(V) The Contractor is not executing the works in accordance with
the contract or is persistently or flagrantly neglecting to carry
out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant or
representative of the Trustees or to any person on his or their
behalf in relation to the obtaining or to the execution of the
contract.

(vii)  The Contractor is adjusted insolvent or enters into
composition with his creditors or being a company goes into
liquidation either compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand
over all the Trustees’ tools, plant and materials issued to him at the
place to be ascertained from the Engineer, within 7 days of receipt of
such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the
Contractor’s risk and expense and the Contractor shall be debited any
sum or sums that may be expended in completing the work beyond the
amount that would have been due to the Contractor, had he duly
completed the work of the work in accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to
receipt payment of only 90% of the value of work actually done or
materials actually supplied by him and subject to recoveries as per
contract, provided the work done and materials conform to
specifications at the time of taking over by the Trustees. The payment
for work shall be based on measurements of actual work done and
priced at approved contract rates or other rates, as decided by the
Engineer. The payment for materials supplied shall be at the rates as
decided by the Engineer, which shall I in no case be more than market
rates prevailing at the time of taking over by the Trustees. The
Engineer’s decision in all such case shall be final, binding and
conclusive.
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8.34

9.0
9.1

9.2

9.3

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the

Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall Contractor’s

maintain the same for a period, as may be specified in the form of a obligation for
Special Condition of the Contract, from the date mentioned in the maintenance

Initial Completion Certificate in Form G.C.1. Any defect/fault, of work.

which may appear in the work during aforesaid maintenance period,
arising, in the sole opinion of the Engineer or his representative, from
materials or workmanship not in accordance with the contract or the
instruction of the Engineer or his representative, shall, upon the
written notice of the Engineer or his representative, be amended and
made good by the Contractor at his own cost within seven days of the
date of such notice, to the satisfaction of the Engineer or his
representative, failing which the Engineer or his representative shall
have the defects amended and made good through other agency at the
Contractor’s risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the Contractor in any
manner deemed suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall not
be treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and
issued by the Engineer to the contractor after all obligations under the
Contract including that in the maintenance period, if any, have been
fulfilled by the Contractor. Previous entry on the works or taking
possession, working o using thereof by the Trustees shall not relieve the
Contractor of his obligations under the contract for full and final

completion of the work.

On completion of the contract in the manner aforesaid, the Contractor
may apply for the refund of his Security Deposit by submitting o the
Engineer (1) The Treasury Receipts granted for the amount of Security
held by the Trustees, and (ii) his “No further claim” Certificate in Form
G.C.3 annexed hereto (in original), where upon the Engineer shall issue
Certificate in Form G.C.2 and within two months of the Engineer’s
recommendation, the Trustees shall refund the balance due against the
Security Deposit to the Contractor, after making deduction therefrom in
respect of any sum due to the Trustees from the Contractor.
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10.0

10.1

10.2

10.3

10.3.1.

10.3.2

10.3.3

10.3.4

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES
AND ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning
of Specifications, drawings, designs and instructions or as to the quality
of workmanship or as to the materials used in the work or the execution
of the work whether during the progress of the works or after the
completion and whether before or after the determination, abandonment
or breach of the contract the decision of the Engineer shall be final and
binding on all parties to the contract and shall forthwith be given effect

to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer,
he shall within 15 days after receiving notice of such decision require
that the matter shall be referred to Chairman, who shall thereupon

consider and give a decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall
refer the matter to an Arbitrator of the panel of Arbitrators to be
maintained by the Trustees for the purpose and any such reference shall
be deemed to be a submission to arbitration within the meaning of

Indian Arbitration Act, 1940 or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall

proceed from the stage at which his predecessor left it.

GC- 26

The Arbitrator shall be deemed to have entered on reference on the date
he issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the
time for making and publishing the award, with the consent of the
parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be
fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award
respectively shall be in the discretion of the Arbitrator who may
determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid.
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10.3.5

10.3.6

10.3.7

10.4

10.5

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a separate award in respect
of each item of disputes and respective claim referred to him by each
party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract

— within only the parameters of scope and conditions of the contract in
question.

Save as otherwise provided in the contract the provisions of the
Arbitration Act, 1940 and rules made thereunder, for the time being in
force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes
have cropped up and are likely to be referred to arbitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less than
Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any
kind whatsoever in relation to the execution of the work to the
Engineer within 30 days from the date of occurrence of the cause of
dispute and before the preparation of the final bill, giving detailed
justifications, in the context of contract conditions.
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[c] Contractor’s dispute if any arising only during the
maintenance period, if any, stipulated in the contract, must be
submitted to the Engineer, with detailed justification in the
context of contract conditions, before the issuance of final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after
submission of certificate in form G.C.3 by him.

[d] Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove,
shall not be entertained by the Engineer and / or by any
Arbitrator subsequently.
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5. The Chairman / Trustees shall have the right to alter the panel
of Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Arbitrators and / or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.

(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

To

The Manager (I&CF),

Haldia Dock Complex.
I/We
having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out
in the annexed Bill of Quantities within months / weeks from the date of order

to commence the work and in the event of our tender being accepted in full or in part. I / We also undertake
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to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto
which may be necessary to give effect to the acceptance of the Tender and incorporating such
Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby
agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions
of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the
Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER 1

OFFER (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I/ We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees” Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I/ We agree that the period for which the tender shall remain open for acceptance shall not be less than

four months.

Dated : (Signature of Bidder with
Seal)
WITNESS :
Name of the Bidder :
Signature :
Name : (In Address :
Block Letters)
Address :
Occupation
KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
FORM G.C.1
Contractor
Address

Date of completion :
Dear sir(s),
This is to certify that the following work viz :-

VBT 1 R 8571 o PPN
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WOEK OFder NO..ooeeeeiteteieeeeeeeeeeeeeseeessssssssssssscsscssssscscssssccsccsssssssssssssssnnae

PN 1 (1722215 (1) | T PPN
Contract NO. ceeeeeeiiiiiiieiirereneennnnns

which was carried out by you is in the opinion of the undersigned complete in every respect on the

day of 2000 inaccordance with terms of the Contract and you are
required to maintain the work as per Clause 62 of the General Conditions of Contract and under

provisions of the Contract for a period of weeks / months / years
from the day of
2000 to day of 2000 .
Yours faithfully,
Signature.....ccooevviiiiiiiiiiiiiiiiiiiiiiiiiiieineen,
(ENGINEER/ENGINEER’S REPRESENTATIVE)
Name...ooeiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieeieienecnnes
Designation........coccvviiiiiiiiiiiiiiiiiiiiiiiiinienaen.
OFFICE SEAL
KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-
NAME OF WOIK & cuiiiiiiiiiiiiiiiiiiiiiiiiiiriiiitatiturataratasasasasasasasasasasasasasasasas

Estimate No. E.LE.O..uuunvieiiiiiiiiiiiieiieeeeeeeeseennnnnn (1 1 N
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WOrK Order NO...ooiieiieiiiiiiiiiieiieiieiieiiiiitietietieiietiecntieciesssssscsccscsscsses
Contract No. c.covevviiiineiecieiieeiennnnne.

Resolution & Meeting No. .....ccccvveieiinnnnnenn.

Allocation : ......ocevveiiiiniiiiieiiennennes

which was carried out by Shri/Messrs....cccoeiiiiiieiiiiiieiiiiiiiiiiiiiiiiiieienens is now complete in

every respect in accordance with the terms of the Contract and that all obligations under the Contract
have been fulfilled by the Contractor.

SIGNALUTE..cuiieiniiereiiirieintersnresessnsasessnsnsnses
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DESIGNATION....ccciiiiiiiiiiiiiiiieiiiieeeiaenenes
OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORMG.C3

(‘NO CLAIM ¢ CERTIFICATE FROM CONTRACTOR)
The Manager (1&CF)
Haldia Dock Complex

Calcutta Port Trust
Haldia.

Dear Sir,
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I / We do hereby declare that | / we have received full and final payment from the Calcutta Port Trust
for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO......ccoeeiieiiiiiieiiiiiiiiiiinnenen )

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.

Yours faithfully,

(Signature of the
Contractor)

Name of Contractor......ceeeeeeeeeeeeeeeeeeeeeececeecececcccsonns

(OFFICIAL SEAL OF THE CONTRACTOR)

KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta,
a statutory body constituted under Major Port Trust Act ,1963 under the rules there under
and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -
700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to
the context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR”
which expression shall unless excluded by or repugnant to the context he deemed to include
his heirs, executors, administrators, representative, successor in officer and permitted
assigns) of the other part.
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WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a
Tender/Offer by the contractor for the execution, completion and maintenance of such works

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

6. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

7. The following documents shall be deemed to form and be read and construed as part of
this Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified
in any way by mutual consent.

8. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to execute
,complete and maintain the work in conformity in all respects with the provisions of
Contract.

9. The Trustees hereby covenants to pay to the contractor in consideration of such
execution ,completion and maintenance of the works the Contract Prices at the times
and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first above
written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name -
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Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name -

Address .-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name -

Address -

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of
cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case
may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth
Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its
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successors administrators and assigns) having awarded to
, with registered office at
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award
No dated Valued at Rs

for “ ” and the contractor having

agreed to prove a Contract performance Guarantee for the faithful performance of the entire

Contract equivalent to Rs. ( rupees only) to the EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its Head Office at (hereinafter referred to as the “Bank”,
which expression shall unless repugnant to

the context or meaning thereof, include its successors, administrators, executors and assigns) do
hereby guarantee and undertake to pay the Employer on demand any and all monies payable by the
Contractor to the extent of Rs. -( only) as aforesaid at any time upto without any demur, reservation,
contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such demand
made by Employer on the Bank shall be conclusive and binding notwithstanding any difference
between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal,
Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its
currency without previous consent of employer and further agrees that the guarantee herein contained
shall continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under
this guarantee from time to time to extend the time for performance of the CONTRACT by
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or any right which they might
have against Contractor, and to exercise the same at any time in any manner, and other to enforce or
to forebear to enforce any covenants, contained or implied, in the CONTRACT between
EMPLOYER and CONTRACTOR or any other course of remedy or security available to
EMPLOYER . The Bank shall not be released of its obligations under these presents by any exercise
by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or
any other acts of omission or commission on the part of employer or any other indulgence shown by
EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this
provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee
against the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR
and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the
CONTRACTOR’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to

Rs (rupees only) and it shall remain in force up to and including and shall be extended from time to
time for such
period , on whose behalf this guarantee has been given.
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Dated, this ... day of 2010
............................. -
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Integrity Pact

Between
Kolkata Port Trust (SMPK) hereinafter referred to as “The Principal/ Employer”.

And

................................ hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for

......................... The Principal values full compliances with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or
Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will
monitor the tender process and the execution of the contract for compliance with the principles mentioned
above.

NOW, THEREFORE,
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To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into
with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the
desired said stores/ equipment at a competitive price in conformity with the defined specifications/ scope of
work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ disposal
and Enabling BIDDERs/ CONTRACTORS to abstain from bribing or indulging in any corrupt practice in order
to secure the contract by providing assurance to them that their competitors will also abstain from bribing and
other corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by
its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Emplovyer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will, in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential/ additional information through which the Bidder(s) could
obtain an advantage in relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence
under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

¢) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process and
during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to
any of the Principal’s employees involved in the tender process or the execution of the contract or to any
third person any material or other benefit which he/she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the tender process or during the execution of the
contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on
to others, any information or document provided by the Principal as part of the business relationship,
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regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall
furnish the name and address of the foreign principles, if any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s).
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have to
be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and
marked as Annex-A.

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from
the Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank
Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the
Integrity pact with any other Company in any country conforming to the anti corruption approach or with
any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that
could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or
action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity
with this Integrity Pact, and to submit it to the Principal before contract signing.
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(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors
and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its
provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. .
Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the
parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform
their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTORC(s) accepts that the Monitor has the right to access without restriction to all
contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The
BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his contract documentation, if any. The same is applicable to sub-
contractors. The Monitor shall be under contractual obligation to treat the information and documents of the
Bidder/Contractor/ Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the
parties related to the contract provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such
meetings.

(9) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by
the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting
problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor

(s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the
Management of the Principal and request the Management to discontinue or to take corrective action, or to take
other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the
Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or
tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against
such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly
to the Central Vigilance Commissioner, Government of India.

(1) The word ‘Monitor” would include both singular and plural.

8.a) The Name and Correspondence Particulars of Independent External Monitors:
a) Shri Subhashish Sarkar,

Flat No. 406, Block-III,

Kirti Apartments,
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Mayur Vihar Phase-| Extension,

Delhi-110 091,

Mob No. 98117 07230,

E-mail : subhashishsarkar53@yahoo(dot)com
b) Ms. Bulbul Sen, IRS (Retd.),

B-104 Nayantara Aptts.

Block 8B, Sec-7

Dwarka

New Delhi-110075 .
E-mail ID — bsensarkar@gmail(dot)com

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books
of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary
information and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete
execution of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful
this Integrity Pact shall expire after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact as specified above, unless it is discharged/determined by Chairman, SMPK.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of
the Principal in Kolkata.
(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).
(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & Address) .......oovvvviiiiiiiiiiiiieeen,
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Witness 2:

(Name & Address) .....o.vvviiiiiiiiiiiiiieiicee e,
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ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

1.3

2.0

2.1
2.11

2.1.2

2.1.3

2.2
221

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent
who is not registered with SMPK shall apply for registration in the prescribed Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the
agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent
before the placement of order by SMPK.

Wherever the Indian representatives have communicated on behalf of their principals and the foreign
parties have stated that they are not paying any commission to the Indian agents, and the Indian
representative is working on the basis of salary or as retainer, a written declaration to this effect should
be submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization and
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is
to be conformed whether it is real substantial Company and details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by SMPK in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e.
whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal
specifically authorizing the agent to make an offer in India in response to tender either directly or
through the agents /representatives.
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2.2.2

2.2.3

2.3

24

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any,

reserved for the Tenderer in the quoted price(s), is to be paid by SMPK in India in equivalent Indian
Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of
the commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on
expiry of 90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the
concerned tender liable for rejection or in the event of a contract materializing, the same liable to
termination by SMPK. Besides this there would be a penalty of banning business dealings with SMPK
or damage or payment of a named sum.
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