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लघु निनिदा सूचिा 

SHORT TENDER NOTICE 

 

हल्दिया गोदी परिसि में निम्ननलल्दित कायय हेतु निनिदा में नदए गए योग्यता मापदंड के अिुसाि एक साथ दो भाग 

प्रनिया के तहत (तकिीकी-िानिल्दिक निड एिं लागत निड) ई-निनिदा आमंनित की जाती है । 
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 

Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 

 

 कायय का िाम/  
Name of work 

: “एचडीसी, हल्दिया टाउिनिप के कलस्टि 4 एिं 5 में 4 मंनजला िी 

टाईप निल्दडंगो ंके आिनिक मिम्मत” हेतु ई-निनिदा । 
E-Tender For "Periodical renovation of 4 storeyed B type 

buildings at Cluster-4 & 5, Haldia Township, HDC.” 

   
 ई-निनिदा संख्या/  

E-Tender  No 

: आईएंडसीएफ/एसडीएम/आिजेड/ईटी/36 
I&CF/SDM/RZ/ET/36 

   
 अिुमानित लागत/ 

Estimated Cost 

: रु. 8,53,49,917.69 [आठ किोड़ नतिपि लाि उिचास हजाि िौ 

सौ सिह औि पैसा उिहत्ति रुपये] 
Rs. 8,53,49,917.69 [Rupees Eight Crore Fifty Three Lakh 

Forty Nine Thousand Nine Hundred Seventeen and Paisa 

Sixty Nine only] [Civil Work – Rs. 5,40,18,121 & 

Electrical work – 3,13,31,796.00]. 

   

 
   

 पूर्व बोली बैठक 

 Pre-bid meeting 

 प्री-बबड मीब िंग 06.05.2022 को होगी। 

Pre-bid meeting will be held on 06.05.2022. 

 ई-निनिदा जमा कििे की 

अंनतम नतनथ/  
Last date of submission of 

e-tender  

: 27.05.2022     

अपिान्ह 15:00  िजे तक जमा की जाएगी ।/ 
Submission Up to 15:00 hrs. 

   
निनिदा औि निनिदा दस्तािेज की निसृ्तत जािकािी एसएमपी, कोलकाता के िेिसाईट 

(www.kolkataporttrust.gov.in) पि उपलब्ध है एिं िोलीकताय उिके िेलटेल पोटयल के िेिसाईट 

https://KOLKATA.enivida.in के माध्यम से ही िोली प्रनिया में भाग ले सकते हैं । इचु्छक ठेकेदाि 

bsengupta.hdc@kolkataporttrust.gov.in  िेिसाईट पि सम्पकय  कि सकते हैं  ।  

Details of the Tender & Tender Documents are available in SMP, KOLKATA website 

(www.kolkataporttrust.gov.in) and have to participate in bidding process through their website 

https://KOLKATA.enivida.in of RailTel Portal. only. Interested bidders may contact at: 

bsengupta.hdc@kolkataporttrust.gov.in 
 

 

General Manager (Engineering) 

हल्दिया गोदी परिसि/ Haldia Dock Complex 

श्यामा प्रसाद मुिजी पोटय, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 

 

 

 

mailto:bsengupta.hdc@kolkataporttrust.gov.in
http://www.kolkataporttrust.gov.in/
mailto:bsengupta.hdc@kolkata
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 सय्मा प्रसाद मुखर्जी पोर्त, कोलकार्ा  

Syama Prasad Mookerjee Port, Kolkata 

हल्दिया गोदद परिसि  

HALDIA DOCK COMPLEX 

 

 

 BIDDING DOCUMENTS 

( e-Tender) 

[Tender No.: I&CF/SDM/RZ/ET/36] 

FOR 

PERIODICAL RENOVATION OF 4 STOREYED B TYPE BUILDINGS AT 

CLUSTER-4 & 5, HALDIA TOWNSHIP, HDC. 

 

 

 

 

 
 

April – 2022 
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1. SCHEDULE OF TENDER (SOT) 

                                                

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from 

reliable, bonafide & experienced agency with required experience as per Prequalification criteria 

stipulated in Tender Document for “PERIODICAL RENOVATION OF 4 STOREYED B TYPE 

BUILDINGS AT CLUSTER-4 & 5, HALDIA TOWNSHIP, HDC” as per Bill Of Quantities to 

Haldia Dock Complex. Bid Document may be seen from SMP, KOLKATA website 

(www.kolkataporttrust.gov.in). Corrigenda or clarifications, if any, shall be hosted on the above 

mentioned website only. Bidders will have to participate in bidding process through website 

https://KOLKATA.enivida.in of RailTel Portal only.  

  

a.   TENDER NO. 

      
I&CF/SDM/RZ/ET/36 

b.   MODE OF TENDER e-tendering System 

 

d. Date of NIT available to parties to 

download  
25.04.2022 to 27.05.2022 

e.  i)  Estimated Cost Of Work   

 
Estimated Cost: ₹.  8,53,49,917.69 [Rupees Eight Crore 

Fifty Three Lakh Forty Nine Thousand Nine Hundred 

Seventeen and Paisa Sixty Nine only] [Civil Work – Rs. 

5,40,18,121.69 & Electrical work – 3,13,31,796.00]. 

     ii) Bid Document fee 

   

    

The intending bidders should submit Bid Document Fee of 

INR Rs. 2950.00 (Rupees Two Thousand Nine Hundred 

Fifty only) including 18% GST.  

     iii) Earnest Money Deposit        

 
Rs. 17,06,998.00 [Rupees Seventeen Lakh Six 

Thousand Nine Hundred Ninety Eight only] as Earnest 

Money, physically to Haldia Dock Complex, through DD / 

Banker’s Cheque in favour of Syama Prasad Mookerjee 

Port, Kolkata, Haldia Dock Complex on any Scheduled / 

Nationalized Bank , payable at Haldia , otherwise, their 

bid will be summarily rejected, treating the same as non-

responsive. Scanned copy of the DD / Banker’s Cheque 

should be uploaded. 

    iv) Transaction Fee/ processing fee for 

bidding  in RailTel Portal 
Rs. 8,850.00 (Rupees Eight Thousand Eight Hundred 

and Fifty Only) (Including GST) (non-refundable) by net-

banking / Debit / Credit card at RailTel Portal only. 

g. Last date of submission of Bid Document 

fee. 

 

27.05.2022  upto 15.00 Hrs. 

 

h. Date of starting of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid.  

25.04.2022 

i.Pre-bid meeting Pre-bid meeting will be held on 06.05.2022 in the office 

of General Manager ( Engg), 2nd floor, Jawahar Tower, 

Haldia Township, Haldia, Purba Medinipur  

i.   Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid. 

27.05.2022  (Up to 3:00 P.M.) 

j.  Date & time of opening of the subject 

tender 
27.05.2022  (After 3:30 P.M.) 
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2. लघु निनिदा सूचिा 

SHORT TENDER NOTICE 

 

हल्दिया गोदी परिसि में निम्ननलल्दित कायय हेतु निनिदा में नदए गए योग्यता मापदंड के अिुसाि एक साथ दो भाग 

प्रनिया के तहत (तकिीकी-िानिल्दिक निड एिं लागत निड) ई-निनिदा आमंनित की जाती है । 
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 

Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 

 

 कायय का िाम/  
Name of work 

: “एचडीसी, हल्दिया टाउिनिप के कलस्टि 4 एिं 5 में 4 मंनजला िी 

टाईप निल्दडंगो ंके आिनिक मिम्मत” हेतु ई-निनिदा । 
E-Tender For "Periodical renovation of 4 storeyed B type 

buildings at Cluster-4 & 5, Haldia Township, HDC.” 

   
 ई-निनिदा संख्या/  

E-Tender  No 

: आईएंडसीएफ/एसडीएम/आिजेड/ईटी/36 
I&CF/SDM/RZ/ET/36 

   
 अिुमानित लागत/ 

Estimated Cost 

: रु. 8,53,49,917.69 [आठ किोड़ नतिपि लाि उिचास हजाि िौ 

सौ सिह औि पैसा उिहत्ति रुपये] 
Rs. 8,53,49,917.69 [Rupees Eight Crore Fifty Three Lakh 

Forty Nine Thousand Nine Hundred Seventeen and Paisa 

Sixty Nine only] [Civil Work – Rs. 5,40,18,121.69 & 

Electrical work – 3,13,31,796.00]. 

 पूर्व बोली बैठक 

 Pre-bid meeting 

 प्री-बबड मीब िंग 06.05.2022 को होगी। 

Pre-bid meeting will be held on 06.05.2022. 

   

 
   

 ई-निनिदा जमा कििे की 

अंनतम नतनथ/  
Last date of submission of 

e-tender  

: 27.05.2022     

अपिान्ह 15:00  िजे तक जमा की जाएगी ।/ 
Submission Up to 15:00 hrs. 

   
निनिदा औि निनिदा दस्तािेज की निसृ्तत जािकािी एसएमपी, कोलकाता के िेिसाईट 

(www.kolkataporttrust.gov.in) पि उपलब्ध है एिं िोलीकताय उिके िेलटेल पोटयल के िेिसाईट 

https://KOLKATA.enivida.in के माध्यम से ही िोली प्रनिया में भाग ले सकते हैं । इचु्छक ठेकेदाि 

bsengupta.hdc@kolkataporttrust.gov.in  िेिसाईट पि सम्पकय  कि सकते हैं  ।  

Details of the Tender & Tender Documents are available in SMP, KOLKATA website 

(www.kolkataporttrust.gov.in) and have to participate in bidding process through their website 

https://KOLKATA.enivida.in of RailTel Portal. only. Interested bidders may contact at: 

bsengupta.hdc@kolkataporttrust.gov.in 
 

 

General Manager (Engineering) 

हल्दिया गोदी परिसि/ Haldia Dock Complex 

श्यामा प्रसाद मुिजी पोटय, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 

 

 

 

 

 

 

mailto:bsengupta.hdc@kolkataporttrust.gov.in
http://www.kolkataporttrust.gov.in/
mailto:bsengupta.hdc@kolkata
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3. दिदिदा आमंत्रण सूचिा  
NOTICE INVITING TENDER  

 

कायत शीर्तक/WORK TITLE:- “एचडीसी, हल्दिया टाउिनिप के कलस्टि 4 एिं 5 में 4 मंनजला िी टाईप 

निल्दडंगो ंके आिनिक मिम्मत” । 

"Periodical renovation of 4 storeyed B type buildings at Cluster-4 & 5, Haldia Township, HDC.” 
   

3.1.   E -TENDER NO.:   आईएंडसीएफ/एसडीएम/आिजेड/ईटी/36 

 

हल्दिया गोदी परिसि में दिम्नदलल्दखर् कायत हेरु् दिदिदा में ददए गए योग्यर्ा मापदंड के अिुसाि एक साथ दो भाग 

प्रदिया के र्हर् (र्किीकी-िादणल्दिक दिड एिं लागर् दिड) कुशल र्किीकी एिं दित्तीय क्षमर्ा िाले साधि 

सम्पन्न, अिुभिी एिं योग्य एर्जेंदसयो ंसे ई-दिदिदा आमंदत्रर् की र्जार्ी है । 

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from 

resourceful, experienced and bonafide agencies with sound technical and financial capabilities on 

fulfilling the following Pre-qualification Criteria; 

 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

 

I) दपछले र्ीि िर्ों (31-03-2021 को समाप्त) के दौिाि औसर् िादर्तक दित्तीय कािोिाि, अिुमादिर् लागर् का 

कम से कम 30% होिा चादहए  

Average Annual Financial Turnover during the last three years, ending on 31-03-2021, should             
be at least   30% of the estimated cost. 

 

II) दपछले 7 िर्ों (दर्जस महीिे के दलए आिेदि आमंदत्रर् दकए र्जारे् हैं, उससे पहले के महीिे के अंदर्म ददि को 

समाप्त) के दौिाि समाि दिम्नदलल्दखर् में से दकसी भी कायत को सफलर्ापूितक पूिा कििे का अिुभि होिा चादहए - 

Experience of having successfully completed similar works during last 7 years ending last day of month 

previous to the one in which applications are invited should be either of the following: -  

   

a)  One completed work of minimum Rs. 6,82,79,934.15 only, having minimum completed value of Rs. 

4,32,14,497.35 for civil works and Rs. 2,50,65,436.80 for electrical works;  

 

b) Two completed works, each of minimum value of Rs. 4,26,74,958.84 only, having minimum 

completed value of Rs. 2,70,09,060.84 for civil works and Rs. 1,56,65,898.00 for electrical works;  

 

c) Three completed works each of minimum value of Rs. 3,41,39,967.07 having minimum value of Rs. 

2,16,07,248.67 for civil works and Rs. 1,25,32,718.40 for electrical works. 

 

d) i) In case, an entity is having experience only in Civil Works and does not possess requisite 

experience of electrical works and valid Electrical Contractor’s License, he may form a contractual joint 

venture with an entity having requisite experience of electrical works and having valid Electrical 

Contractor’s License, with or without forming a new legal entity, and in such case, the combined 

experience and turnover of the both the entities would be reckoned for the purpose of satisfying the 

eligibility criteria.  

ii) No entity applying individually or as a member of a joint venture /consortium as the case may be can 

be member of another bidder.  

iii)  The term bidder used herein would apply to both a single entity and a joint venture /consortium.  

iv) Value of Contracts mentioned in the Pre-Qualification Criteria is without GST.  
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III)  समाि प्रकृदर् िाले कायत का अथत है  
Similar works means: - 

 

For Civil works - Construction / Renovation of buildings / Sheds / Godown or any concrete or masonry 

structure or any combination thereof at Port Sectors / Central Govt. / State Govt. / PSU / Other Reputed 

Organization. 

 

For electrical works - Work involving LT Electrical installations / new Electrical Wiring Work at Port 

Sectors / Central Govt. / State Govt. / PSU / Other Reputed Organization. 

 

IV) उप-ठेकेदाि या आपूदर्त ठेकेदाि के रूप में कायत का अिुभि, अपेदक्षर् योग्यर्ा के रूप में मान्य िही ंहोगा  
     Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite 

qualification. 

 

3.3 निनिदा प्रानिकाि/TENDER AUTHORITY:- 

िरिष्ठ उप. प्रिंिक (आिज़ेड एिं से्प.आि टी) (आई एंड सीएफ प्रभाग।), हल्दिया गोदी परिसि ; श्यामा 

प्रसाद मुखर्जी पोर्त, कोलकार्ा। 

Sr. Dy. Manager (RZ & Spl RT) (I & CF Divn.), Haldia Dock Complex; Syama Prasad Mookerjee 

Port, Kolkata. 

पता/Address: 

र्ाउिदशप दसदिल मेंरे्िेंस ऑदफस, क्लस्टि- 5; पो.: हल्दिया र्ाउिदशप; दर्जला: पूित मेददिीपुि; दपि:-721607, 

पदिम िंगाल, भािर्। रे्लीफोि िंिि : 03224-263389 

Township Civil Maintenance Office, Cluster- 5; P.O.: Haldia Township; Dist.: Purba Medinipur ; PIN: 

–721607, West Bengal, India. Telephone no. : 03224-263389 

 

नियत 

तािीि 

 Due 

Date 

 

 

 

27.05.2022   समय 

Time 

15:30 िजे 

तक 

UPTO 

15:00 hrs. 

निनिदा 

िोलिे 

की नतनथ 

Date of 

Opening of 

Tender 

27.05.2022   समय 

Time 

15:30 िजे से 

15:30 hrs. 

onwards. 

िोली दस्तािेज एसएमपी, कोलकाता िेिसाइट((www.kolkataporttrust.gov.in) पि उपलब्ध होगा। 

िोलीदाता केिल िेलटेल पोटयल की िेिसाइट https://KOLKATA.enivida.in of RailTel Portal के माध्यम 

से ही िोली प्रनिया में भाग ले सकते हैं । 

Bid document will be available on SMP, KOLKATA website (www.kolkataporttrust.gov.in) 

Bidders will have to participate in bidding process through website https://KOLKATA.enivida.in 

of RailTel Portal only. 

Cost of Tender 

document 

(Non-refundable) 

रु. 2950.00 (रुपये दो हजाि िौ सौ पचास माि) 18% जीएसटी सनहत।  

Rs. 2950.00 (Rupees Two Thousand Nine Hundred Fifty only) including 18% 

GST. 

Earnest Money 

Deposit 
रु. 17,06,998.00 [सिह लाि छह हजाि िौ सौ अट्ठाििे रुपये माि] अदिम िादश, 

हल्दिया गोदी परिसि को िकद के रूप में अथिा दकसी भी अिुसूदचर्/िाष्ट्र ीयकृर् िैंक के 

डीडी/िैंकसत चेक के माध्यम से श्यामा प्रसाद मुखर्जी पोर्त, कोलकार्ा, हल्दिया गोदी परिसि के 

पक्ष में, देय हल्दिया के माध्यम से र्जमा किें । अन्यथा, आपकी िोली को अप्रदर्सादी मािकि 

र्त्काल खारिर्ज कि ददया र्जाएगा। डीडी/िैंकि चेक की सै्कि प्रदर् अपलोड किें ।   

Rs. 17,06,998.00 [Rupees Seventeen Lakh Six Thousand Nine Hundred 

Ninety Eight only] as Earnest Money, physically to Haldia Dock Complex, 

through DD / Banker’s Cheque in favour of Syama Prasad Mookerjee Port, 

http://www.kolkataporttrust.gov.in/
http://www.kolkataporttrust.gov.in/
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Kolkata, Haldia Dock Complex on any Scheduled / Nationalized Bank , payable 

at Haldia , otherwise, their bid will be summarily rejected, treating the same as 

non-responsive. Scanned copy of the DD / Banker’s Cheque should be uploaded. 

Time Of Completion  18 (Eighteen) Months. 

Estimated Cost Of 

Work 
रु. 8,53,49,917.69 [आठ किोड़ नतिपि लाि उिचास हजाि िौ सौ सिह औि पैसा 

उिहत्ति रुपये] 
Rs. 8,53,49,917.69 [Rupees Eight Crore Fifty Three Lakh Forty Nine 

Thousand Nine Hundred Seventeen and Paisa Sixty Nine only] [Civil Work – 

Rs. 5,40,18,121.69 & Electrical work – 3,13,31,796.00]. 

पूर्व बोली बैठक 

Pre-bid meeting 

बोली पूर्व बैठक 06.05.2022 को कार्ावलर् महाप्रबिंधक (इिंजीबिर्र िंग), बितीर् तल, जर्ाह   ार् , हल्दिर्ा 

 ाउिबिप, हल्दिर्ा, पू बा मेबििीपु  में होगी Pre-bid meeting will be held on 06.05.2022 in 

the office of General Manager ( Engg),2nd floor, Jawahar Tower,Haldia 

Township, Haldia, Purba Medinipur  

 

3.4. अन्य अिुदेि/OTHER INSTRUCTIONS:- 

 

3.4.1 हल्दिया गोदी परिसि में उपयुतक्त कायत के दलए कुशल र्किीकी औि दित्तीय क्षमर्ाओ ंिाले साधि संपन्न, 

अिुभिी औि योग्य िोलीदार्ाओ ंसे दो किि आधाि (र्किीकी-िादणल्दिक भाग एिं लागर् दिड भाग ) पि ई-

दिदिदा आमंदत्रर् की र्जार्ी है। 

E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, 

experienced and bonafide bidders with sound technical and financial capabilities for the above 

mentioned work at Haldia Dock Complex. 

3.4.2 दिदिदा दस्तािेर्ज संिंधी दिििण औि दिदिदा दस्तािेर्जो ंके दकसी भी परिदशष्ट् / शुल्दिपत्र की अदधसूचिा 

एसएमपी, कोलकार्ा की िेिसाइर् (www.kolkataporttrust.gov.in) पि उपलब्ध है एिं िोलीकर्ात िेलरे्ल 

पोर्तल के िेिसाइर् https://KOLKATA.enivida.in   के माध्यम से ही िोली प्रदिया में भाग ले सकरे् हैं । 
Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender 

documents are available in web site from SMP, KOLKATA website (www.kolkataporttrust.gov.in) and 

have to participate in bidding process through their website https://KOLKATA.enivida.in of RailTel 

Portal only. 

3.4.3 ई-दिदिदा दस्तािेर्ज ि र्ो डाक द्वािा र्जािी दकया र्जाएगा औि ि ही िेचा र्जाएगा। 

E-Tender Document shall neither be issued by post nor sold. 

3.4.4 ई-दिदिदाकािो ं को िेिसाइर् से डाउिलोड दकए गए दिदिदा दस्तािेर्ज के दकसी भी खंड में   

संशोदधर्/आशोधि परििर्ति/हर्ािे की अिुमदर् िही ं है। यदद दिदिदा प्रसु्तर् कििे के िाद उसमें कोई 

परििर्ति/दिसंगदर् पाई र्जार्ी है, र्ो र्जमा दकए गए प्रस्ताि को रु्िंर् खारिर्ज कि ददया र्जाएगा। 

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down 

loaded from the website. If any deviation / discrepancy is found after submission of tender, the 

submitted offer will be summarily rejected. 

3.4.5 िोलीदार्ाओ ंको ई-दिदिदा दस्तािेर्ज के "िोलीदार्ाओ ंको दिदेश" में दिधातरिर् िोली दस्तािेर्ज र्जमा कििा 

होगा। न्यासी र्जमा दकए दस्तािेर्ज/प्रमाणपत्र की प्रदर्यो ंको मूल प्रदर् से सत्यादपर् कििे का अदधकाि िखरे् हैं। 

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 

document. Trustees reserve the right to verify the submitted copies of documents / credentials with the 

original documents. 

3.4.6 िोलीदार्ाओ ंको ई-दिदिदा दस्तािेर्ज के "िोलीदार्ाओ ंको दिदेश" में दिधातरिर् िोली दस्तािेर्ज र्जमा कििा 

होगा। न्यासी र्जमा दकए दस्तािेर्ज/प्रमाणपत्र की प्रदर्यो ंको मूल प्रदर् से सत्यादपर् कििे का अदधकाि िखरे् हैं। 

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 

1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed 

there under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be 

https://kopt.enivida.in/
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progressively recovered from all the bills of the contractor for onward transmission of the same to the 

appropriate authority. 

3.4.7 ई-दिदिदा, दिदिदा र्जमा कििे औि खोलिे की उपिोक्त दिददतष्ट् अंदर्म दर्दथ को िेलरे्ल पोर्तल के https:// 

KoPT.enivida.in के माध्यम से 15:00 िरे्ज र्क स्वीकाि दकए र्जाएंगे।  
E-Tenderers will be received through https://KOLKATA.enivida.in of RailTel Portal up to 15:00 hrs. 

on the last date of submission and opening of tender specified above.  

3.4.8 दिधातरिर् दर्दथ को दोपहि 3.30 िरे्ज के रु्िंर् िाद ई-दिदिदा का र्किीकी-िादणल्दिक भाग खोला र्जाएगा।  

Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  

 

3.4.9 केिल र्किीकी औि व्यािसादयक रूप से योग्य िोलीदार्ाओ ंका लागर् भाग सभी संिंदधर्ो ंको सूदचर् 

किरे् हुए पििर्ी र्ािीख को खोला र्जाएगा।  

Price Part of only technically & commercially qualified bidders will be opened at a later date under due 

intimation to all concerned. 

3.4.10 ई-दिदिदा खोलिे की दर्दथ को अदिधातरिर् अिकाश/िंद की दशा में दिदिदा अगले कायत ददिस को खोली 

र्जायेगी।  

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened 

on the next working day.  

3.4.11 यह स्पष्ट् दकया र्जार्ा है दक उपिोक्त दिदिदा आगे िढ़ािा संभि िही ंहोगा ।  

It is stated here that the subject tender may not be extended further. 

3.4.12 एसएमपी, कोलकार्ा दकसी भी प्रस्ताि या सभी प्रस्तािो ंको पूणत या आंदशक रूप से दििा कोई कािण 

िर्ाए स्वीकाि अथिा अस्वीकाि कििे का अदधकाि सुिदक्षर् िखर्ा है।  
SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part 

without assigning any reason whatsoever thereof.  

 

 

 

 

 

General Manager (Engineering) 

हल्दिया गोदी परिसि/ Haldia Dock Complex 

श्यामा प्रसाद मुिजी पोटय, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 
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4.  Important instructions for E-procurement 

 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 

version 8 or above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions 

available on the https://KOLKATA.enivida.in of RailTel Portal before responding to this e-

tender: 
 Bidders Manual Kit 
 Help for Contractors 

 FAQ 

 

Contact Persons (Syama Prasad Mookerjee Port, Haldia Dock Complex): 

 

1. Shri B. Sengupta,   Sr. Dy. Manager (I&CF), Mob: 9002784574, email: 

bsengupta.hdc@kolkataporttrust.gov.in 

  

1.  

                                                     

1 

Process of E-tender :  

 

THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED 

ON-LINE AT https://KOLKATA.enivida.in of RailTel Portal 1).Vendors are required   

to register themselves online with https://KOLKATA.enivida.in of RailTel Portal  

 

Contact person (Haldia Dock Complex):  

1.  Shri B. Sengupta 

Designation:   Sr. Deputy Manager ( I&CF 

Division)     

Mobile No.: + 91 9002784574; Landline:     + 91-

03224-263389 

E-mail : bsengupta.hdc@kolkataporttrust.gov.in 

 

Contact persons (RailTel Portal):  

Shri Siddharth Ghosh  

Mobile No.: + 91 9355030604 

E-mail :  ewizardsiddharth@gmail.com  

Shri Deepak Jha 

Mobile No.: +91 8448288981 

E-mail :  ewizarddipak@gmail.com  

 

2 

The Techno-commercial Bid and the Price Bid shall have to be submitted online at 

https://KOLKATA.enivida.in of RailTel Portal Tenders will be opened electronically on 

specified date and time as given in the Tender.  

 

3 

All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

4 Information about tenders /corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their 

corporate email I.D. provided is valid and updated at the time of registration of vendor 

with https://KOLKATA.enivida.in of RailTel Portal  Vendors are also requested to 

ensure validity of their DSC (Digital Signature Certificate). 

5 E-tender cannot be accessed after the due date and time mentioned in NIT. 

6 Bidding in e-tender : 

a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid 

online in the e-tender. Tender fees are non refundable. No interest will be paid on 

EMD. EMD of the unsuccessful vendor(s) will be refunded by the tender inviting 

authority.  

mailto:bsengupta.hdc@kolkata
mailto:ewizarddipak@gmail.com
mailto:ewizardsiddharth@gmail.com


10 

b) The process involves Electronic Bidding for submission of Technical and 

Commercial Bid. 

c) In all cases, vendor should use their own ID and Password along with Digital 

Signature at the time of submission of their bid. 

d) During the entire e-tender process, the vendors will remain completely 

anonymous to one another and also to everybody else. 

e) The e-tender floor shall remain open from the pre-announced date & time and for 

as much duration as mentioned above.  

f) All electronic bids submitted during the e-tender process shall be legally binding 

on the vendor. Any bid will be considered as the valid bid offered by that vendor 

and acceptance of the same by the Buyer will form a binding contract between 

Buyer and the Vendor for execution of supply.  

g) It is mandatory that all the bids are submitted with digital signature certificate 

otherwise the same will not be accepted by the system.  

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 

tender in full or part as the case may be without assigning any reason thereof.  

i) No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any vendor confirms his acceptance of 

terms & conditions for the tender. 

7 Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein.  

8 No deviation to the technical and commercial terms & conditions are allowed. 

9 The tender inviting authority has the right to cancel this e-tender or extend the due date 

of receipt of bid(s) without assigning any reason thereof. 

10 Vendors are requested to read the vendor guide and see the video in the page 

https://KOLKATA.enivida.in of RailTel Portal to familiarize them with the system 

before bidding. 

 

 

 

 

 

 

 

 

 

 

11 No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms & 

conditions for the tender. 

12 The bidders must upload all the documents required as per terms of NIT.  Any other 

document uploaded which is not required as per the terms of the NIT shall not be 

considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 

14 The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) 

will be forfeited.  Punitive action including suspension and banning of business can also 

be taken against defaulting bidders. 

15 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-

tendering portal of CPP. 

16 Due date of submission of tender will not be extended under any situation. 
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5. INSTRUCTIONS TO BIDDER 

 

E-TENDER FOR “PERIODICAL RENOVATION OF 4 STOREYED B TYPE BUILDINGS AT 

CLUSTER-4 & 5, HALDIA TOWNSHIP, HDC”. 

 

5.0  PREFACE : 

         The work as described in the tender shall be executed in Haldia and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular 

Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work 

might be inspected at the office of the Sr. Dy. Manager (RZ & Spl. RT.), I&CF on any working 

day before quoting for the tender. 

5.1 Earnest Money Deposit (EMD) and Cost of Tender Document: 

The intending bidders should deposit an amount specified in the Schedule of Tender (SoT), as 

Earnest Money Deposit (EMD) and  Cost of Tender Document in accordance with the procedure 

mentioned therein. 

Earnest Money Deposit (EMD) and  Cost of Tender Document is to be physically deposited at 

the office of Sr. Dy. Manager (RZ & Spl RT) (I&CF), Haldia Dock Complex, Township Civil 

Maintenance Office ,P.O: Haldia Township, Dist.: Purba Medinipur; PIN: 721 607; West Bengal; 

India, separately in a single sealed envelope, mentioning Tender no. with proper marking Demand 

Draft/ Banker’s Cheque / Pay Order etc. against Earnest money should be submitted / deposited 

on any scheduled/ nationalized Bank, by the bidder in favour of Syama Prasad Mookerjee Port, 

Kolkata, payable at Haldia or by RTGS/ NEFT before opening of the tender, as specified in the 

Bidding Document. 

       Details of cost of e-tender paper remitted should be entered by the participating bidder in the space    

provided in the e-tender as indicated hereunder: 

a)      Name of remitting bidder                     : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)      DD/BC No.                                         :   

Cost of tender document fee and EMD may be deposited through NEFT/ RTGS in the following 

account.  
 

Beneficiary Name: SYAMA PRASAD MOOKERJEE PORT, KOLKATA, HALDIA DOCK 

COMPLEX [Erstwhile Kolkata Port Trust, Haldia Dock Complex].  

Bank: Punjab National Bank (Erstwhile United Bank of India)  

Branch Name: Haldia Dock Complex.  

Account No: 1604050000310 

IFSC Code: PUNB0160420 

 Account Type: Current 

  

The bidder should make payment of cost of tender document, Transactions fee and mention the 

UTR Numbers and date.  
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The details of payment made, with Bidder’s Name, Tender Number and Tender subject, Bid 

Document Fee and UTR number may positively be informed to us by your office for checking the 

status of receipt of payment and generating Treasury Receipts.  

 

However, it may be noted that for such successful payment (credited to the aforesaid account) 

through NEFT/ RTGS is the sole responsibility of the Applicant / Bidder. In case on any default for 

non-credit of the amount in the aforesaid account, the submitted offer will be summarily rejected 

without assigning any reason thereof by the Authority. 
 

Tender submitted without requisite Earnest Money and tender document fee will be liable for 

rejection. 

5.2 MODE OF SUBMISSION OF BID : 

 

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and 

conditions set out in the bid documents and no deviation will be accepted.  

5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 

I.  Essential Document :-  

a) Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

mentioned pre-qualification criteria. 

b) In case of joint venture, credentials in the form of copies of Letters of Award of Works along 

with corresponding Completion Certificates from both the members of the Joint venture should 

be submitted to justify that the intending bidder satisfies the earlier mentioned pre-qualification 

criteria.  

c) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the 

last 3 (three) financial years (i.e. 2018-2019, 2019-2020, 2020-2021). 

II. Non-Essential Document :-  

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public 

Sector undertaking in India. 

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship 

firm /partnership firm /limited company, as the case may be) is/are not associated with any 

other firm bidding for the same work. 

c)  The un-priced “Abstract Form of Tender” & “Form of Tender” (without price quoted) shall not 

only be signed and stamped by the Bidder, but must also be duly witnessed and scan copy to 

be uploaded. 

d)  A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma titled ‘Concurrent Commitments of the Bidder’ vide ‘Annexure-II’ in Volume-I of 

the tender document. 

e)  A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the 

price part of the Bid. 

f)   Scan copy of the following documents to be uploaded:- 

    i) GSTIN / Provisional GST registration certificate. 

    ii) Valid Trade Licence. 

   iii) Valid Professional Tax Clearance Certificate / Up to date tax payment. 
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   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

       v) Proof of being registered with Employees’ State Insurance Corporation (ESIC). 

 

 g)    Details of the firm as per “BIDDER’S PROFILE” of the tender document. 

 h)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed 

by the Bidder under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked 

for, to satisfy the Authorities.  

i) Integrity Pact.     

5.2.3    All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 

as aforesaid. 

 

5.2.4 Guidelines for participation of as Joint Venture/Consortium: 

 

1. A Bidder may form a “Joint Venture / consortium” with another firm having required expertise/ 

experience and submit the offer as “Joint Venture / consortium”. If the offer is made as “Joint Venture/ 

consortium”, the details and composition shall be clearly spelt out in the Technical bid.  

 

2. If a joint venture firm/ consortium is pre-qualified, the responsibility for execution of works and 

operations and maintenance shall be in accordance with the Joint Venture/consortium agreement and no 

deviation from the terms of the JV / consortium agreement will be permitted without prior approval of 

the Engineer. Tenders submitted by a joint venture / consortium of two firms as partners shall comply 

with the following requirements:  

 

i) Both the Joint Venture partners shall jointly undertake the contract. Each entity forming part of the 

Joint Venture/Consortium would be jointly and severally responsible for completing the task as per the 

contract. 

 

ii) In case of a successful tender the Form of Agreement shall be signed by both the Joint Venture 

Partners so as to be legally binding on all partners.  

 

iii) The entity satisfying the experience criteria of Civil works shall be nominated as being Lead 

Partner; and this authorization shall be evidenced by submitting a Power of Attorney signed by legally 

authorized signatories of all the partners;  

 

iv) The Lead Partner shall be authorised to incur liabilities and receive instructions for and on behalf of 

any or all of the partners of the joint venture and the entire execution of the contract including payment 

against works done shall be done exclusively with the Lead Partner;  

 

v) Both the partners of the joint venture shall be jointly and severally liable for execution of the contract 

in accordance with the contract terms, and a relevant statement to this effect shall be included in the 

authorization mentioned above as well as in the Tender Form and the Form of Agreement (in case of a 

successful tender);  

 

vi) The agreement entered into by the members of the joint venture/consortium as per specified format 

shall be submitted with the tender.  

 

vii) All the partners of JV/Consortium shall submit a Power of Attorney for the Authorized Signatory of 

the JOV/Consortium as well as Power of Attorney for the authorized signatory of the JV Partners as per 

specified format.  
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viii)  Value of a completed work done by a Member in an earlier JV Firm, if any, shall be reckoned only 

to the extent of the concerned member’s share in that JV firm for the purpose of satisfying his/her 

compliance to the above mentioned technical eligibility criteria in the tender under consideration, if 

applied as a JV / consortium for this particular work.  

 

ix) The purchaser of the tender document must be the Lead Partner of the Joint Venture/ consortium 

submitting the tender.  

 

x) The validity of the joint venture/consortium agreement shall continue for entire period of contract as 

specified in the tender including maintenance period and no amendment in the same shall be 

permissible without specific written consent of SMP, Kolkata.  

 

xi) A single Performance Guarantee shall be required to be submitted either by JV Firm or by the Lead 

Partner on behalf of the JV firm. No splitting of guarantees amongst the members of the JV firm shall 

be permitted.  

 

5.3 OPENING OF BIDS: 

Techno Commercial Part and Price Part as stated above will be opened on the date and time as 

fixed in the e-tender document on line. 

 

5.4     SECURITY DEPOSIT: 

 

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from the bills as per clause 

no. 3.4 of G.C.C and will be refunded as per clause no. 6.9 of Special Conditions of the contract. 

 55..44..22    RReedduuccttiioonn  ooff  ppeerrffoorrmmaannccee  gguuaarraanntteeee  uupp  ttoo  33%%  ooff  tthhee  qquuootteedd  vvaalluuee  wwoouulldd  bbee  aalllloowweedd  aaggaaiinnsstt  

aapppplliiccaattiioonn  mmaaddee  bbyy    tthhee  ccoonnttrraaccttoorr..  

  

  5.6    VALIDITY OF OFFER: 

 

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of 

opening the same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 

making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited 

shall be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 

5.7   DETAILED SCRUTINY OF E-TENDERERS: 

 

5.7.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, 

shall   furnish any or additional document(s) for the purpose of evaluation of his / their bids.  The price 

bids of those bidders who meet the qualifying criteria of NIT shall be opened.   

 

5.7.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in 

case:- 

(i) is not accompanied by requisite tender paper cost,   
(ii) validity of the offer is less than tender stipulation,  

(iii) It does not meet the Qualification Criteria as stipulated in the NIT. 

(iv) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely.  

     In addition to above, a bidder may be disqualified if – 

 

a) The bidder provides misleading or false information in the statements and documents submitted.  
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b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 

inordinate delays in completion or financial bankruptcy etc.  

 

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.    

      

5.8 For Micro & Small Enterprises (MSEs): -   
 

5.8.1  Micro & Small Enterprises (MSEs) shall submit the following documents for availing  

themselves waiver of cost of tender documents: - 

 

5.8.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India 

gazette Notification dated 26.03.2012 shall be exempted from payment of EMD and Cost of 

Tender Document for which copies of valid MSE’s Certificate along with NSIC / DIC / any 

other certificate of the authority as mentioned in the Govt. gazette with list of items registered 

must be submitted with tender.  

 

5.9    EVALUATION CRITERIA: 

          During evaluation of Price Part, provided that the bidder submits his offer following e-tender 

stipulations & specifications, the overall lowest offer received shall be considered for acceptance 

by the Trustees. 

 

5.10    ACCEPTANCE OF TENDER: 

 

5.10.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason    

thereof and also reserve the right to accept the tender in part or as a whole. 

5.10.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 

prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

 

5.10.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The 

“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 

Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his 

obligations as required by the Contract.  

 

5.11     GOOD CONDUCT:  

 

If a bidder has had previous history of “defined misconduct” (such as banning from by any 

government sector, premature termination of a contract solely on bidder’s fault, criminal case 

pending against the company or its owner / current director filed by a government entity etc.) his 

offer is liable to be ignored. 

 

5.12   MISCELLANEOUS: 

 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 

documents. Any deviation from the tender documents and / or any incomplete tender shall not be 

considered.  

 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 

his own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees 

without further reference to the bidder.  
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(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 

approved quality conforming to relevant specifications. The successful Bidder shall also arrange 

for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 

required for efficient execution of the work. 

 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 

Currency. The language used throughout shall be in English.  

 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 

of Tender shall be required to be complete, duly filled in and signed and uploaded.  

 

(vi) The Bidder shall give a declaration about the names of their relations employed in SMP, 

Kolkata. It is not the intention to debar the Contractors from working if their relatives are working 

in SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any 

possible lapses. 

 

 

5.13 REFUND OF EARNEST MONEY: 

  

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 

Bidders without any interest within 7 [Seven] days after opening of Price bid of the e-Tender 

document. 

 

 

 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 

 

E-TENDER FOR “PERIODICAL RENOVATION OF 4 STOREYED B TYPE BUILDINGS AT 

CLUSTER-4 & 5, HALDIA TOWNSHIP, HDC”. 

 

6.0 PREFACE: 

 

These provisions though given in a separate section are part of the tender documents which must be 

read as a whole, the various sections being complementary to one another and are to be taken as 

mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 

documents viz. General Conditions of Contract, Notice Inviting E-Tenderers, Instructions to Bidder, 

Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the 

Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the 

documents as stated below will apply. In particular, these provisions will over ride those in the General 

Conditions provided there is discrepancy between them.  

 

6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

 

If the stipulations in the various tender documents be found to be at variance in any respect, one will 

override others (but only to the extent these are at variance) in the order of precedence as given in the 

list below, i.e. any particular item in the list will take precedence over all those placed lower down in 

the list.  

 Order letter.  

 Bill of Quantities.  

 Drawings. 

 Particular Specifications of work. 

 Special Conditions of Contract.  

 General Conditions of Contract.  

 

In case of any dispute, question or difference either during the execution of the work or any other time 

as to any matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. 

Manager (I&CF), Haldia Dock Complex, thereon shall be final and binding upon all parties.  

 

6.2 SCOPE OF WORK:  

 

The major scope of work shall be:- 

 

i) Thorough repairing, renovation and painting of 16 nos. 4 Storied B Type buildings at Cl-4 & 5. 

ii) Repairing of building peripheral drains of Cl-4 & 5. 

iii) Repairing of the gates of the Buildings of Cl-4 & 5. 

iv) Repairing of chain linked fence at Cl-4 & 5. 

v) Repairing of the Garages. 

vi) Need based (Minor) Plaster cutting, Plastering at inside & outside walls as and where required. 

vii) Plaster cutting & Plastering at inside & outside of 16 nos. 4 Storied B Type buildings at Cl-4 & 5. 

viii) Tiling Work at Floors & walls of kitchen, drawing room, dining room and passage area  

ix) Renewing & Repairing of Grills of the residential Quarters. 

x) Repairing of wooden doors & windows with necessary fittings and fixtures. 

xi) Replacement of damaged windows & doors with necessary fittings and fixtures. 



18 

xii) Application of Putty, Primer & Distemper to the inside wall surfaces. 

xiii) Application of Distemper at Staircase Area of all the buildings. 

xiv) Application of Primer & Weather Coat (100% Acrylic) Paint to Outside surfaces. 

xv) Application of synthetic primer & paints to the grills, fence & gates. 

xvi) Application of primer & Paint to the windows, doors, cupboards etc. 

xvii) Application of white wash to the garages. 

xviii) Repair/Replacement of damaged plumbing & sanitary fittings & fixtures.  

xix) Thorough waterproofing Treatment to the roof all 4 Storied B Type buildings at Cl-4 & 5 including 

surface preparation and crack repairing. 

 

All the items of works as detailed above shall have to be carried out as per specification and as detailed 

in the “Bill of Quantities”. 

 

The scope of work also includes all other ancillary and appurtenant works as set forth in the attached 

Bill of Quantities in accordance with specifications for materials and workmanship as per this tender, 

relevant BIS codes, specifications as detailed in M.O.R.T.H Specifications and PWD, West Bengal’s 

Schedule of Rates for Road & Bridge Works and Building Works (Latest editions). 

 

6.3    LOCATION: 

 

The renovation, repairing of Civil and electrical works at all 4 Storied B Type buildings at Cl-4 & Cl.- 5 

are located at Haldia Township, HDC.  

 

 6.4   ACCESS TO THE SITE:  

 

(a) By Road: 

All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of 

work. 

(b) By Rail: 

     S. E. Railway Branch Line connects Haldia with the Panskura/Mecheda Railway Station. 

 

6.5     INSPECTION OF SITE: 

 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, 

site conditions, and access to the site and location before submission of the tender. He should contact 

the Sr. Dy. Manager, RZ (I&CF), Cluster –V, P.O.: - Haldia Township, Dist.: Purba Medinipur, Pin: 

721607 for collecting information about the site before submission of the tender. 

 

No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be 

handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor 

any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to 

the successful Bidder on that ground if applied for. 

 

6.6     SITE CONDITIONS & METHOD OF WORK:   

The sequence of delivery of the materials shall have to be programmed by the successful bidder as per 

direction of the Engineer.  
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Any damage caused to the existing pavement / structures/facilities/service lines or defect arising during 

construction shall have to be made good / rectified forthwith as directed to the satisfaction of the 

Engineer.  

They shall have to plan the work in such a way so that all the activities of the job can be continued after 

taking care of the above hindrances effectively round the clock even on Sundays and holidays in order 

to complete the job within scheduled time frame as mentioned below. The tenderers shall consider the 

above points while quoting their rates. 

The Contractor shall take all possible care so that other construction and / or operational works around 

the area, if any, are not unduly hampered for this work. Any defect arising during construction work 

shall have to be rectified forthwith as directed, to the satisfaction of the Engineer, without charging 

extra. During execution of the work, proper care should be taken to provide adequate protection to the 

existing structures, cables (electrical / telephone / computer etc), fresh water and fire pipelines etc. and 

other installations against any damage at the contractor’s risk and expense. Careful manual excavation 

will have to be carried out in places where service lines have been laid (information to be obtained from 

Engineer by the contractor beforehand) to avoid any damage. 

The tenderers shall have to assess the impact of hindrance to the different activities of the work which 

may likely to occur during execution of the job due to various factors including those of shipping and 

other operational activities in the areas and also as stated above. They shall have to plan the work in 

such a way so that all the activities of the job can be continued after taking care of the above hindrances 

effectively round the clock even on Sundays and holidays in order to complete the job within scheduled 

time frame as mentioned below. The tenderers shall consider the above points while quoting their rates. 

 

6.9 SETTING OUT WORKS AND INITIAL MEASUREMENTS: 

 

The Engineer shall provide the initial references and a benchmark for the setting out of the work. It will 

be the Contractor’s responsibility to set out the works accurately and get them checked by the Engineer. 

 

The Contractor shall provide at his own expense all necessary instruments, staff and labourers for the 

checking of the survey. 

The Contractor shall be responsible for the true setting out of the Works, and for the correctness of all 

dimensions, levels, lines, positions and alignment. Any error in any of the dimensions, levels, lines, 

positions and alignment found in any part of the Works shall be rectified by the Contractor at his own 

cost. Checking by the Engineer at any stage shall not absolve the Contractor from any responsibility for 

proper setting out and construction of the Works to correct levels, lines, positions and alignment. 

Before commencement of the work, the Contractor shall take initial measurements and spot levels at 

intervals as ordered by the Engineer and after verification by the Engineer, these records shall be signed 

by the Contractor and serve as the initial record for earthwork measurements. The Contractor shall give 

the Engineer or his representative at least 24 hours prior notice in writing of the time when any part of 

the setting out of the works will be ready for checking. 

 

6.10      TIME OF COMPLETION:  

 

The work is urgent in nature and must be commenced immediately on receipt of the work order and to 

be completed in all respects within 18 (Eighteen) Months including preliminary time from the date of 

placement of work order. 
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6.11      MAINTENANCE PERIOD:   

 

The Contractor shall maintain the works allotted to him considering renovation of the buildings, roads 

and other works a guarantee period of 03 (three) years should be maintained excepting for Roof 

treatment and Exterior painting i.e item nos. 29, 30, 31,71, 72 of Part-A which will carry 05 (five) years 

guarantee period and Electrical works for 01 (One) year guarantee period.  

 

Security money for Roof treatment and exterior painting as mentioned above may be released @ 1/3 

every year of the value retained starting from completion of 3rd year of the job subject to compliance of 

guarantee obligations.  

 

6.12    TEMPORARY OR ENABLING WORK: 

 

The Contractor shall submit to the Engineer for his approval not less than 28 days before 

commencement or erection of any part of Temporary Works, drawings and detailed proposals for the 

method of construction of temporary works such as office, store, and temporary platforms, pre-casting 

yard, workshop etc. which he intends to construct for the execution of the contract and no such work 

shall be constructed before obtaining the written approval of the Engineer. These provisions will apply 

to all enabling works also. The contractor shall obtain permission for any Temporary Works and would 

ensure that during execution of works the statutory requirements of the concerned authorities such as 

SMP, Kolkata, Police, Customs, etc. would be complied with. 

The Contractor shall also submit his calculations relating to the design of temporary works, strength 

etc., if required by the Engineer and shall carry out the modifications that the Engineer may require of 

such temporary works at Contractor’s own cost. As with the permanent works, the Contractor shall take 

all precautions while carrying out the temporary works and shall abide by regulations of all statutory 

authorities. 

Notwithstanding approval by the Engineer, the Contractor shall be solely responsible for the safety and 

proper execution of the temporary work and all related permanent work. The Contractor at his own cost 

shall repair any damage occurring to part or whole of the permanent work due to any failure of the 

temporary works. 

 

6.13    CONTRACTOR’S SITE OFFICE, STORE SHEDS ETC: 

 

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for 

the construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s 

bill at prevailing rates of HDC plus applicable tax or any amendments thereof. 

The Contractor shall hand over vacant possession of the land free from all encumbrances within two 

months from actual date of completion of work (as stated in G.C.-I). 

In case the contractor does not remove the site offices, store etc. within two months from the actual date 

of completion, the contractor will have to pay compensation equivalent to three times the applicable 

licence fee for the plot of land allotted to him temporarily for site offices, store etc. as per Schedule of 

Rent of SMP, Kolkata’s land and buildings at Haldia and to be recovered from his final bill / Security 

Deposit. The Contractor shall build office, sheds etc. on the land allotted to him as approved by the 

Engineer or his representative and shall maintain a clean hygienic condition throughout the period of 

their use. 

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued 

to him from time to time by the Engineer or his representative will be recorded in the Site Order Book. 

The Contractor shall promptly sign each entry as a token of having received such orders. 

 

6.14 KEEPING THE SITE AND WORKING AREA CLEAR:                                                                       

 

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish 

and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 



21 

Representative. As the works will be carried out mainly inside of operational buildings of HDC, the 

Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end 

of day’s work at his own cost & risk. 

 

6.15 SUPPLY OF MATERIALS BY THE CONTRACTOR: 

 

It will be the responsibility of the contractor to make timely procurement of all materials for both 

temporary and permanent works required in accordance with the Bill of Quantities or for any 

extra/additional work required as per the directions of the Engineer. The contractor shall procure 

cement, reinforcement steel, paver blocks (if procured), only from manufacturers approved by the 

Engineer. 
Second hand rail, if required, will be supplied free of cost from the departmental store. 
The contractor will be allowed to take away surplus materials on completion of the work, subject to 

Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 

 

                                    

6.16 TESTING OF MATERIALS & EQUIPMENT:  

 

The contractor shall provide at his own cost all necessary equipment and all necessary facilities for such 

testing which by the nature of work will have to be done at site or at the approved test laboratory. 

 

During inspection of materials, the defective and non conforming (to the specifications mentioned on 

BOQ) materials will be rejected and returned. 

 

Material test certificates including challans to be submitted for the materials to the Engineer in charge. 

 

These are only indicative and it may be noted that equipment are to be provided and testing carried out 

as per direction of Engineer without any reservation and at the cost and expense of the contractor. 

 

Any other testing of materials or workmanship desired by the Engineer shall be carried out by the 

contractor at his cost from National Test House or any other Government registered laboratory or 

Institutional Laboratory as approved by the Engineer. 

 

The testing charges and all other incidental charges like packaging and transporting the test samples etc. 

shall have to be borne by the contractor and must be included in the rates. 

 

6.18  SAFETY: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 

conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life 

and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health 

and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and 

Safety Officer of the Trustees or Safety Inspectors  shall be afforded all facilities for inspection of the 

works, tools, plant, machineries, equipments etc. wherever so required. 

The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety 

Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent 

works, working of tools, plants, machineries, equipments, means of access or any other aspect.   

 The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 

available in proper condition. 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe, mask 

etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; 

protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot 

wear and gloves for hot works ; facemasks, gloves and overalls for painting works, mixing and handling 

materials etc , as directed by the Engineer. 
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All safety rules shall be strictly followed while working on live electrical systems or installations as 

stipulated in the relevant safety codes. 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and 

equipments shall comply to the relevant safety codes. 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers 

shall have to be kept open and ventilated at least one hour in advance and necessary safety torches / 

lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety 

gear will be provided to the worker during handling / removing of slushes / sludge etc. without any 

extra cost. The contractor shall adopt all the above safety measures at his own cost. 

 

The successful bidder shall also ensure that – 

(i) No damage is caused to plants and vegetation’s unless the same is required for execution of the 

project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 

affect adversely the quality or appearance thereof or cause injury or death to animal and plant life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 

throughout the period of their use and different effluents of the labour hutment shall have to be disposed 

off suitably. 

 

6.19    POWER SUPPLY: 

  

If available and if required, suitable power supply may be arranged by the Trustees at the nearest 

existing supply point of the site of work on receipt of request letter from the Contractor to that effect. 

All necessary arrangements for the distribution at site will have to be made by the Contractor at his own 

cost as approved by the Trustees’ Plant and Equipment Division. 

Electricity consumption charges will be determined on the basis of Chargeable Unit (kWh) [actual 

Unit (kWh) consumed (recorded through Energy Meter) plus 3% on actual Unit consumed] and 

applicable rate of West Bengal State Electricity Distribution Company Limited (WBSEDCL). 

Billing will be done on the basis of aforesaid Electricity consumption charges and overhead charges 

@ 19.25% [on the aforesaid Electricity consumption charges] as per the notifications of Tariff 

Authority of Major Ports (TAMP). 

The billed amount against electric supply shall have to be paid by the Contractor immediately, on 

receipt of the bill from the office of the Finance Division, Haldia Dock Complex. All payment on this 

account should be updated, otherwise the pending bill amount, along with late payment surcharge, will 

be recovered from the Contractor’s bill(s).  

 

6.20    WATER: 

The Contractor will arrange for supply of water both for drinking and for construction purposes. 

However, on written request from the Contractor, water for drinking and for construction purposes may 

be made available from the exiting water line of the Trustees at a point near the site of work. The 

contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his 

representative, for storing and distributing the same to the work point at his own cost. For supply of 

water by Trustees to the Contractor, an amount equivalent to 1% (one percent) of the gross bill value for 

cementitious items only shall be progressively recovered from the running bill including final bill as 

applicable. 

 

6.21    METHOD OF MEASUREMENT:  

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 

measured according to the current P.W.D.’s (Building, Road, and Sanitary) Schedule of Rates, Govt. of 

West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of 

B.I.S. shall be referred to. 
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6.22 ON ACCOUNT PAYMENT: 

 

Payment will be made to the Contractor on the basis of measurements at the quoted rates in the Bill of 

Quantities after completion of the work. 

On Account payments may be made at the discretion of the Engineer or his representative at intervals 

deemed suitable and justified to him provided always that, subject to execution of work of substantial 

value in the context of contract price, the interval of such On Account payment shall be decided by the 

Engineer or his representative, which shall ordinarily be not less than one month in between two 

payments for on Account bills and/ or advance.  

Any On Account payment made prior to issue of the certificate in Form GC-2 shall all be treated as 

mere advances, which shall stand recoverable in full or in part if the Engineer so decides in the context 

of Contractor’s unfulfilled contract condition, if any. 

The terms of payment shall be in accordance with General Conditions of Contract. The Bills should be 

submitted by the contractor in quadruplicate to the Sr. Dy. Manager (I&CF)’s Office with necessary 

documents in original. 

Subject to the availability and feasibility of system, HDC may make payment directly to the 

contractor’s designated bank account. 

For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code 

and (iv) designated account number in the “Abstract Form Of Tender”. 

In case payment is made directly through bank, the contractor may be required to submit a pre-receipt 

as per instruction of HDC. 

6.23   VARIATION IN CONTRACT PRICE  

 If the prices of materials and/or wages of labour actually required for execution of the work increase or 

decrease, the Contractor price shall be adjusted as per provisions detailed below subject to the condition 

that such price adjustment shall be made only for the work done during the stipulated period of the 

Contract including such period for which the Contract is validly extended. Adjustment of contract price 

for materials and labour shall be worked out based on the following provisions.  

 

 1) The base date for working out such price adjustment shall be the last date on which tenders 

were stipulated to be received. 

         2) The cost of work on which price adjustment will be made shall be reckoned as 85% (Eighty 

Five Percent) of the cost of work as per bills, running or final.  

         3) The components of materials, labour etc. are predetermined for every work and are 

indicated below and the decision of the Engineer in working out such percentages shall be 

binding on the Contractor.  

  

         4) Variation in prices for Materials shall be worked out as per the formulae given below: 

 

  i)     VM =   W x    0.75 x   (MI – MI0) 

                       MI0 

  where, VM =  Variation in material cost, i.e., increase or decrease in the amount  in   

                                            Rupees to be paid or recovered. 

               W =  Cost of work done worked out as indicated in sub-paragraph   

                                               2 of this Clause. 

                

          MI0 = All India Wholesale Price Index for all commodities as published by the 

Office of Economic Adviser to  Government of India, Ministry of 
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Commerce & Industry for the month in  which tenders were stipulated to be 

received, including extension if any.  

            MI = Average of the values of All India Wholesale Index for all commodities  for 

the 3  months previous to the month under consideration (excepting for the 

first three months after placement of Work Order) for adjustment of 

contract prices as published by the Economic Adviser to Government of 

India, Ministry of Commerce & Industry. For the first three months after 

placement of work order, average value of All India Wholesale Index for all 

commodities for the said months shall be considered. 

 5) The following principles shall be followed while working out the indices mentioned in sub- 

paragraph 4     above. 

  Price adjustment will be considered on calendar month basis w.e.f. commencement of 

the work. 

  

         6)       Variation in prices  for labour shall be worked out as per the formula given below: 

             VL =   W x    0.25 x   (LI – LI0) 

                                                                       LI0 

 where, VL =  Variation in labour cost, i.e., amount of increase or decrease in rupees to be 

paid or recovered. 

             W =       Cost of work done worked out as indicated in sub-paragraph 2 of this    

                                    Clause. 

              

           LI0 = Minimum Daily Wages in rupees of an unskilled Worker at Haldia area as 

fixed by Notification of Govt. of India, Ministry of Labour & Employment 

for the month in which tenders were stipulated to be received, including 

extension, if any. 

           LI = Value of Minimum Wages in rupees of an unskilled Worker  at Haldia area  

as fixed by Notification of Govt. of India, Ministry of Labour & 

Employment for the relevant month under consideration for adjustment of 

contract prices.  

      7) Irrespective of variation in minimum wages of any category of labour, for the purpose of 

this clause, the variation in the rates for an unskilled worker as stipulated alone shall form 

the basis for working out the escalation compensation payable on the labour component. 

      8)   In case of measurement of work for more than a month the value of work done will be 

distributed equally among the months under consideration for the purpose of applying the 

variation. 

      9)        In the event of the price of materials and/or wages of labour required for execution of the 

work decrease/s, there shall be downward adjustment of the cost of work so that such price 

of materials and/ or wages of labour shall be deductible from the cost of Work under this 

Contract and in this regard, the formula hereinbefore stated under this clause shall apply. 

     10)  Provisional Indices on any account will not be considered as basis for computation of 

variation in prices 

Note: 

 

The components of Materials, Labour as indicated in sub-paragraph 3.0 hereinabove have been pre-

determined and are as below: 

 



25 

                    a) Materials- 75%                  b) Labour- 25%     

 

6.24    WATCHING OF MATERIALS: 

 

The successful Bidder will have to arrange for proper security of all materials and tools brought by him. 

The Contractor shall be fully responsible for any theft or damage of the materials. He may be allowed to 

post his Watchmen round –the-clock at the work-site with valid prior permission. No extra amount will, 

however, be paid separately for watching. The Contractor should quote his rates keeping this in view. 

 

6.25. STATUTORY COMPLIANCE: 

  

6.25.A.   CONTRACT LABOUR LAWS: 

 

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 

and Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under 

with all modifications/amendments being enforced from time to time. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of 

the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a 

regular/permanent license as per sec12(1) of the Contract Labour Act. 

Further , whenever a contract work has commenced or completed , the contractor has to intimate the 

same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form 

IV-A , within 15 days of such commencement or completion. 

 

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers 

(Regulation Of Employment & Conditions Of Service) Act-1996 and Central Rule 1998 and his rate 

shall include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other 

Construction Workers Welfare Cess Act -1996 & Welfare Cess Rules 1998. 

 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), 

Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 

 

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made 

by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, 

time & venue of disbursement to be made by him to his workers and he or his authorized representative 

shall have to be present during period of disbursement. 

 

6.25 B. COMPLIANCE WITH EPF & M P ACT: 

 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 

amendments, if any), issued from time to time.  

 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment 

challans and produce the original for verification to the representative of the principal employer, i.e. Sr. 

Dy. Manager (I&CF). 

 

6.25 C. COMPLIANCE WITH ESI ACT:- 

 

If applicable, the successful bidder will have to comply with provisions of “Employers State Insurance 

Act –1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration 

and shall deduct employees’ contribution as applicable percentage of the wages of each of the 

employees’ and shall deposit the same together with employer’s contribution as applicable percentage 
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of such total wages payable to the employees or at such rates as fixed by the competent authority from 

time to time. 

 

In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him 

regularly) and meet an accident during and arising out of his employment, the contractor being the 

immediate employer, shall be liable to pay him suitable compensation.  

 

The contractor will be required to submit Photo copies of all payment challans and produce the original 

for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF). 

 

6.25 D. INDEMNIFICATIONS: 

 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against 

all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 

provisions of any law, rules or regulations having the force of law, including but not limited to – 

 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   

Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Payment of Bonus Act, 1965. 

j) The Payment of Gratuity Act, 1972. 

k) The Equal Remuneration Act, 1976. 

l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

,1989  

m) Child Labour (Prohibition and Regulation) Act, 1986. 

n) The Maternity Benefits Act 1961 

o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

p) Motor Vehicle Act, latest revision. 

 

6.26   FORCE MAJEURE: 

 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be 

performed by them under the Contract, relevant obligation of the party affected by such Force Majeure 

shall upon notification to the other party be suspended for the period which Force Majeure events lasts. 

The cost and loss sustained by the either party shall be borne by the respective parties. 

 

The term “Force Majeure” as employed shall mean the events as below :  

 

(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / 

suppliers or occurring outside India) so far as it is uninsurable; 

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign 

enemies, directed to India;   

 

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 
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(iv)  Fire , flood , cyclone , hurricane and acts of God.  

 

Time of performance shall be extended by the period of delay, which is directly caused by the Force 

Majeure. Upon the occurrence of such cause and upon its termination, the party alleging that it has been 

rendered unable as aforesaid shall notify the other party in writing immediately but not later than forty 

eight hours of the alleged beginning and ending thereof, giving full particulars and satisfactory evidence 

in support of his claim. 

 

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by 

the period for which such event lasts and affects the relative obligation directly. Such extension of time 

shall be without prejudice to the provision that time is essence of the Contract and any other terms and 

conditions related to time of completion as may provided elsewhere in the Contract 

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the 

Contract shall settle the issue mutually. 

 

6.27  SETTLEMENT OF DISPUTES:  

 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with 

or arising out of the contract or the execution of the works, the same shall be dealt as per relevant 

provisions of the General Conditions of Contract and THE ARBITRATION AND CONCILITATION 

(AMENDMENT) ACT,2015 and any statutory amendment thereof.      

 

6.28   TAX :  

 

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra 

against proper invoice submitted by the successful contractor. 

 

The contractor will be required to submit GST compliant invoice with all required details and also to be 

required to file timely and proper return so as to enable SMP, KOLKATA to get due input credit against 

GST paid off. 

 

In case of any failure on the above account, GST amount even if paid by SMP, KOLKATA shall be 

recoverable from the contractor, along with applicable interest if any. 

 

6.30 PROVISIONS FOR SITE STAFF OF ENGINEER: - 

 

After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make 

available of the following facilities for the staff of the Engineer at the Site of Work, all in accordance 

with the approval of the Engineer or his Representative and the Contract Price shall be deemed to be 

inclusive of the provision for all these (a) Equipment Facilities: - Provide and maintain all necessary 

equipments in working condition for use of Engineer’s staff such survey, testing of materials and any 

other instruments, equipment and apparatus as they may require for carrying out the contractual 

obligations. 

(b) Site office with all relevant furniture etc. during execution of the job.  

 

6.31 EXECUTION OF ELECTRICAL WORKS:  

 

The electrical works will be executed to comply with the General Specifications for Electrical works 

and conforming to the Indian Electricity Act & rules, BIS and direction of the Engineer.              

 

The electrical work shall be carried out by a Contractor, having valid Electrical Contractor’s Licence   

throughout the pendency of the contract  issued by the competent authority [under relevant rules of the 

Central Electricity Authority (Measures relating to Safety and Electric Supply) Regulations, 2010, as 
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amended up to date], under the direct supervision of a person having a valid Supervisor’s Certificate of 

Competency (SCC) throughout the pendency of the contract, issued by the appropriate statutory 

authority, against the relevant parts, for carrying out such type of job [ i.e. Wiring for systems not-

exceeding 650 V, Alternating Current (A.C.) Apparatus up to 650 V and Underground cables up to 1100 

V ] 

 

During submission of the tender the bidder should submit all the relevant details and documents of the 

electrical contractor to be appointed for the job along with his credential. The credential of the electrical 

contractor must be at least 50% of the value of the electrical work of this tender and the completed work 

should not be more than 07(seven) years old from the opening of the subject tender.  

 

The contractor should not change or remove the above electrical contractor/ supervision without prior 

permission of Engineer. 

 

6.32. PROGRAMME AND PROGRESS: 

 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of issue 

of Work Order / L.O.I. showing the commencement, duration and completion time of all major items of 

work including procurement of all materials etc,. The Contractor shall have to detail out all 

procurement, execution, etc. In the form of Bar Charts/ Gantt Charts/ Networking diagrams, CPM 

and/or PERT Charts, Project Work Breakdown structures, etc. From time to time as would be required 

by the KoPT or its authorised representatives. The sequence of work shown in the programme must be 

practicable and compatible with technical specifications and conditions prevailing at site. The contractor 

shall maintain the progress of work as per the approved programme. In case of any slippage of 

programme the engineer may require the contractor to augment the input of plant, equipment, labour of 

any item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, 

without any extra charge whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the 

delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing 

obtained. 

 

6.33. RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS: 

 

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of 

the works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof 

as he may require from time to time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 

actual methods that would be adopted by the Contractor for the execution of each item of the work 

supported by necessary details. 

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and machinery 

that would be used, their locations, arrangements for conveying and handling materials etc., should be 

obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the 

right to suggest modifications or make concrete changes in the methods proposed by the Contractor 

whether accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and 

progress of the work, which will be final and binding on the Contractor. 

 

6.34. HOLIDAY OR SUNDAY WORK: 

 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for 

working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and 

complete the works in time. 
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The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 

Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift 

timings for labour. 

 

6.35. WORKING PERIOD: 

 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. 

However, the tenderer should note that he might be required to carry out the job on Sundays, holidays 

and after normal working hours and at night in addition to the normal working hours to expedite the 

progress of the work if permitted by Competent Authority. The tenderer should include in his rates the 

cost, if any, involved on those accounts. 

 

6.36. BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT: 

 

Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 

Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. 

In that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an 

irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In 

this context Clause 3.6 of G.C.C. may be referred to. 

 

6.37 INTEGRITY PACT:  

 

Every Tenderer/ Bidder shall submit along with their tender comprising Special Conditions of Contract, 

General Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact Agreement 

duly signed by their authorized representative. The Proforma of the Integrity Pact Agreement shall as 

specified in the GCC. The Integrity Pact Agreement is an essential part and parcel of bid document to 

be submitted by each tenderer, without which the tender shall not be considered.” 

 

 

6.38 PROVISIONS FOR SITE STAFF OF THE CONTRACTOR: - 

 

After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make 

available Engineer at the Site of Work, all in accordance with the approval of the Engineer or his 

Representative as shown below: 

 

Civil Engineer having minimum qualification of BE/ B.Tech or equivalent with minimum of 5 years 

working Experience – 01 no.  

And 

Civil Engineer having minimum qualification of Diploma with minimum of 7 years working Experience 

– 01 no. 

 

6.39 PLAN OF EXECUTION 

 

The work of renovation has to be taken up of the identified vacant quarters by the contractor first. 

Considering the convenience of the occupants as paramount, residents for the quarters which are already 

occupied should be shifted to a predefined quarter by the contractor without any extra cost for 

relocation of household furniture etc.  

 

 

 

 

**************** 
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 SPECIAL CONDITIONS OF CONTRACT (SCC) 

(For Electrical Works) 

Upgradation of electrical installations (including internal wiring & electrical appliances) for 4-

storied "B" Type Quarters, at Cluster 4 & 5, in the Residential Zone of Haldia Dock Complex, 

SMP, Kolkata. 

  

 2.1.  Preface  

  These provisions though given in a separate section are part of the Bidding 

Documents, which must be read as a whole, the various sections being 

complementary to one another and are to be taken as mutually explanatory. These 

provisions shall be read in conjunction with the other parts of the Bidding Documents, 

including General Conditions of Contract (GCC), Technical Specification & Scope of 

Work, Price Schedule, etc.  

 2.2.  Drawings furnished by the ‘Engineer’: 

  2.2.1.  The Drawings, referred to in the ‘Special Conditions of Contract’ / 

‘Technical Specification & Scope of Work’ / ‘Price Schedule’, if and as 

applicable, shall be furnished by the ‘Engineer’ to the Contractor, free of 

cost, for his use on the work, but these shall remain the property of Syama 

Prasad Mookerjee Port, Kolkata (SMPK) and hence, the Contractor shall 

return them to the ‘Engineer’ or his Representative on completion of the 

work, if not torn or mutilated on being regularly used at site. 

 2.3.  Language 

  2.3.1.  The contract as well as all correspondence and documents relating to the 

contract, exchanged between the Contractor and the Employer/Engineer, 

shall be written in English Language only. If any documents / manuals / 

printed literature / drawings are submitted by the Contractor in other 

language(s), the same should be accompanied by an accurate translation of 

the relevant pages in the English language.  In that case, for the purposes of 

interpretation of the contract, such translation shall govern. 

  2.3.2.  The Contractor shall have to bear all costs of translation to the English 

Language and all risk of the accuracy of such translation, for documents 

provided by the Contractor. 

 2.4.  Governing Law 

  2.4.1.  The contract shall be governed by and interpreted in accordance with the 

relevant Indian Acts [considering latest amendment thereof], as applicable, 

within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta 

High Court], India, including the following Acts: 

   i)  The Indian Contract Act, 1872. 

   ii)  The Workmen’s Compensation Act, 1923. 

   iii)  The Payment of Wages Act, 1936. 

   iv)  The Dock Workers’ (Regulation of Employment) Act, 1948. 

   v)  The Minimum Wages Act, 1948. 

   vi)  The Employees Provident Fund Act, 1952. 
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   vii)  The Maternity Benefits Act, 1961. 

   viii)  The Major Port Trust Act, 1963. 

   ix)  The Payment of Bonus Act, 1965. 

   x)  The Contract Labour (Regulation & Abolition) Act, 1970; Rules 

1971. 

   xi)  The Payment of Gratuity Act, 1972. 

   xii)  The Equal Remuneration Act, 1976. 

   xiii)  Interstate Migrant Workmen (Regulation of Employment & 

Conditions of Service) Act, 1979. 

   xiv)  The Employees State Insurance Act, 1948 & The Employees State 

Insurance (Amendment) Act, 1989. 

   xv)  Child Labour (Prohibition & Regulation) Act, 1986. 

   xvi)  The Dock Workers (Safety, Health & Welfare) Act, 1986. 

   xvii)  The Indian Arbitration and Conciliation Act, 1996 [considering its 

latest amendment in 2015]. 

  2.4.2.  Unless otherwise specified, all the laws / rules / acts, etc., mentioned in 

different clauses of this bidding document, should be considered as laws / 

rules / acts, etc. applicable in India. 

  2.4.3.  The Contractor shall indemnify SMP, Kolkata for any proceeding taken or 

commenced by any authority against the Employer for any contravention of 

any of such laws, bye laws, rules, regulations, orders, etc., by the 

Contractor or their personnel / workmen / agent / supplier, etc. If, as a result 

of the Contractor’s failure, negligence, omission, default or non-observance 

of any provisions of any law, bye law, rule, regulation, order, etc., the 

Employer is called upon by any authority to pay or reimburse or is required 

to pay or reimburse any amount, the Employer shall be entitled to deduct 

the same from any amount due or that may become due to the Contractor 

under this contract or any other contract or by any other means or may 

otherwise recover from the Contractor any sum which SMP, Kolkata is 

required or called upon to pay or reimburse on behalf of the Contractor. 

 2.5.  Indemnity 

  2.5.1.  Notwithstanding that all reasonable and proper precautions may have been 

taken by the Contractor, at all times during the progress of the work, the 

Contractor shall, nevertheless, be wholly responsible for all damages, 

whether to the works themselves or to any other property of SMP, Kolkata 

or to the lives, persons, property of others during the progress of the work. 

  2.5.2.  In case any damage occurs to the existing structure due to the Contractor's 

operation, the same shall be made good by the Contractor, at their own risk 

and cost. The areas, which are likely to be unsafe for use, shall be 

barricaded and all necessary precautionary measures, like displaying 

notices, shall be taken by the Contractor, during the contract period. 

 2.6.  Transportation of materials 

  2.6.1.  All materials, spare parts, tools, tackles, service equipment, including 

consumables, required under this contract, will have to be packed, securely 

placed and protected by the Contractor during transportation. The 

Contractor will be held responsible for the inefficient packing, storing and 

protection of the materials. 
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 2.7.  Contractor’s equipment 

  2.7.1.  The Contractor shall be responsible for all the equipment of the Contractor. 

When brought on to the site, the Contractor’s equipment shall be deemed to 

be exclusively intended for the execution of the work. The Contractor shall 

not remove from the site any major items or Contractor’s equipment 

without the consent of the Engineer. However, consent shall not be required 

for vehicle(s) transporting goods or Contractor’s personnel off site. 

 2.8.  Existing services 

  2.8.1.  Drains, Pipes, Cables, overhead wires and similar services, whether above 

or below the ground, which may be encountered in the course of the work, 

shall be saved and kept harmless from injury and/or loss or damages by the 

Contractor, at their own costs and expenses, so that they continue to be in 

full and uninterrupted use to the Employer. 

  2.8.2.  The Contractor shall not store any materials or otherwise occupy any part 

of the site in a manner likely to hinder the operation of such services. The 

Contractor shall, at their own costs and expenses and without any delay, 

repair and make good, to the satisfaction of the Employer, any injury and/or 

loss or damage caused by the Contractor to the same. 

 2.9.  Labour Laws 

  2.9.1.  The Contractor shall, at all times, during the pendency of the contract 

[including the period of making good/rectification of deficiencies/defects, if 

any], have to comply fully with all existing Acts, Regulations and 

Byelaws, including all statutory amendments and re-enactment of State 

or Central Government and other Local Authorities and any other 

enactments and acts that may be passed in future either by the State or the 

Central Government or Local Authority, including Workmen's 

Compensation Act, Labour Laws and Equal Remuneration Act,  

Factories Act, Minimum Wages Act, Contract Labour (Regulation & 

Abolition) Act, etc., if applicable and/or as applicable. 

  2.9.2.  If, as a result of the Contractor’s failure, negligence, omission, default or 

non-observance of any provisions of any laws, the Employer is called upon 

by any authority to pay or reimburse or required to pay or reimburse any 

amount, the Employer shall be entitled to deduct the same from any money 

due or that become due to the Contractor under this contract or any other 

contract or otherwise recover from the Contractor any sum, which the 

Employer is required or called upon to pay or reimburse on behalf of the 

Contractor.   

   All registration and statutory inspection fees, in connection with labour 

engagement, with respect to this contract, shall have to be paid by the 

Contractor, if applicable and/or as applicable. 

  2.9.3.  The Contractor shall have to, immediately after the occurrence of any 

accident, at or near the site or in connection with the execution of the work 

under the contract, report (over phone or otherwise) to the ‘Engineer’ or his 

representative(s) and shall make every arrangement to render all possible 

assistance to the victim(s) of such accident.  

   The Contractor shall also have to report such accident to the ‘Engineer’, in 

writing (giving reference to the earlier communication made).  Based on 

such report, necessary communication with the competent authority would 

be made whenever such a report is required by law.  
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  2.9.4.  For any accident occurred within the entire operational area covered under 

the contract, the Contractor shall have to arrange prompt investigation into 

the matter through recording of statement of the personnel witnessing the 

accident. Such “Accident Report”, containing the findings, along with the 

statements so recorded, shall have to be forwarded by the Contractor to the 

‘Engineer’ at the earliest. 

  2.9.5.  The Contractor shall have to provide full medical treatment to their staff & 

labourers, in case of “Accident on Duty”, which will inter alia include 

their obligations under the Workmen’s Compensation Act, 1923, 

including all amendments thereof.  

   The Employer shall in no manner be liable to the Contractor or any person 

engaged/employed by them or any other person, for injuries or death 

caused as a result of accidents occurred, either within or outside the site of 

work, under the contract. The Contractor shall be responsible for such 

contingencies and will make good all claims for compensation, claim by 

their personnel/workmen or the families of the sufferer(s), as the case may 

be, or as per the decision of the appropriate authority/tribunal or other 

involved persons. 

  2.9.6.  The Contractor shall have to indemnify SMP, Kolkata, in the event of SMP, 

Kolkata being held liable to pay compensation for injury to any 

Contractor's servants or workmen under the Workmen's Compensation 

Act, 1923, as amended from time to time.   

 2.10.  Health and safety 

  2.10.1.  In the event of any outbreak of illness or an epidemic nature, the Contractor 

shall have to comply with and carry out such regulations, orders & 

requirements, as may be made by the Government, or the local medical or 

sanitary authorities, for the purpose of dealing with and overcoming the 

same. 

  2.10.2.  The Contractor shall provide all necessary First Aid measures, rescue & 

lifesaving equipment, to be available at Site of Work, in proper condition.  

  2.10.3.  The Contractor shall adhere to safe construction practice, guard against 

hazardous & unsafe working conditions and follow all safety precautions 

for prevention of injury or accidents and safeguarding life & property. The 

Contractor shall have to ensure safety of all their working personnel to the 

fullest compliance of the provisions of general safety rules/regulations, 

including Dock Workers’ (Safety, Health & Welfare) Act, 1986.   

   The Contractor shall be solely responsible for consequences arising out of 

non-compliance or violation of safety rules/ regulations. 

  2.10.4.  The Contractor shall have to provide (at their own expenses) all required 

Personal Protective Equipment (PPE) [such as Helmets, Safety Shoes, 

Nose Masks, Hand Gloves, etc.] & Safety Gears for all personnel & 

labourers engaged during the work. 

The contractor shall also provide job specific PPEs [ such as safety belts for 

working at heights; protective face & eye shield; goggles & hand gloves for 

welding / gas cutting works; protective foot wear & gloves for hot works; 

facemasks & gloves for painting works, mixing & material handling work, 

etc.], as directed by the ‘Engineer’ or his representative.  

In case of failing to provide the PPEs & Safety Gears, as mentioned above, 

by the Contractor, the Employer shall provide the same & recover the cost 

thereof from any amount due, or which may become due to the Contractor 
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or from any amount lying with them or under their control. 

  2.10.5.  Safety Officer of SMPK or Safety Inspectors shall be afforded all facilities 

for inspection of the works, tools, plant, machineries, equipment, etc., 

wherever so required. The Contractor shall further comply with any 

instruction issued by the ‘Engineer’ /  SMPK’s Safety Officer and / or 

Safety Inspector in regards to safety which may relate to temporary, 

enabling or permanent works, working of tools, plants, machineries, 

equipment, means of access or any other aspect.  

  2.10.6.  All safety rules shall be strictly followed while working on live electrical 

systems or installations as stipulated in the relevant safety codes.  

Use of hoisting machines and tackles including their attachments, 

construction tools, machineries and equipment shall comply to the relevant 

safety codes.  

Before allowing workers in sewers, manholes, any duct or covered channel 

etc, the manhole covers shall have to be kept open and ventilated at least 

one hour in advance and necessary safety torches / lamps should be inserted 

first before allowing entry to the worker. Suitable hand gloves and other 

safety gear will be provided to the worker during handling / removing of 

slushes / sludge etc. without any extra cost. The Contractor shall adopt all 

the above safety measures at his own cost.  

  2.10.7.  The successful bidder shall also ensure that –  

    i)  No damage is caused to plants and vegetations unless the same is 

required for execution of the project proper. 

    ii)  The work shall not pollute any source of water / land / air 

surrounding the work site so as to affect adversely the quality or 

appearance thereof or cause injury or death to animal and plant life.  

    iii)  Their office, labour hutment, etc. shall be maintained in a clean and 

hygienic condition through out the period of their use and different 

effluents of the labour hutment shall have to be disposed off 

suitably.  

 2.11.  Labour licence 

  2.11.1.  Within 7 (seven) days from the date of issuance of the order, the Contractor 

shall have to apply for labour licence for the maximum number of workers 

proposed to be deployed for this work. Necessary certificate shall be issued 

by the Engineer against a request from the Contractor. 

   Photocopy of the application shall have to be furnished to the 

Engineer, immediately. However, payment will be released only on 

furnishing the copy of the Labour Licence to the Engineer. However, such 

license should be kept valid throughout the actual duration of contract. 

 2.12.  Employees’ Provident Fund & Employees’ State Insurance 

  2.12.1.  The Contractor should have their establishment (with respect to this 

contract) registered with the concerned authorities under the provision of 

Employees’ Provident Fund & Miscellaneous Provision Act, 1952 and  

Employees’ State Insurance Act, 1948.  The Contractor shall have to 

submit the proof of registration as mentioned above immediately after 

commencement of work. 

  2.12.2.  As per the above mentioned Act, the Contractor is liable for remittance of 

monthly subscription contribution in respect of Employees’ Provident 

Fund (EPF) and Employees’ State Insurance (ESI) for the workers 
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engaged by them, wherever applicable. 

  2.12.3.  In case, registration with the EPF and ESI Authorities is not applicable for 

the employees of the Contractor, documentary evidence to establish non-

applicability to be submitted by the Contractor. 

 2.13.  Materials to be supplied by the Employer 

  2.13.1.  Regarding supply of any materials by SMPK to the Contractor, in 

accordance with the contract, the following conditions shall apply: 

   a)  The Contractor shall, at his own expense, arrange for transporting the 

materials from SMPK’s Store [store of Haldia Dock Complex, 

situated at Haldia], watching, storing and keeping them in his safe 

custody, furnishing of statement of consumption thereof in the 

manner required by the Engineer or his Representative, return of 

surplus and empty container to the SMPK’s Stores, as per the 

direction of the Engineer or his Representative. 

   b)  Being the custodian of the SMPK’s materials, the Contractor shall 

remain solely responsible for any such materials issued to him and for 

any loss or damage thereof for any reason other than “Excepted 

Risks”, the Contractor shall compensate the SMPK’s, in the manner 

decided by the Engineer, and shall, at no stage, remove or cause to be 

removed any such material from the site, without his permission. 

   c)  SMPK’s materials will generally be supplied in stages and in 

accordance with the rate of progress of work, but, except for grant of 

suitable extension of completion time of work as decided by the 

Engineer, the Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in the supply of 

SMPK’s materials to him. The Contractor shall, however, 

communicate his requirement of such materials to the Engineer from 

time to time. 

   d)  Unless stipulated otherwise in the contract, the value of the SMPK’s 

materials issued to the Contractor shall be recovered from the 

Contractor’s bills and/or any of his other dues, progressively, 

according to the consumption thereof on the work and/or in the 

manner decided by the Engineer or his Representative and at the 

rate(s) stipulated in the contract. These rates shall only be considered 

by the Contractor in the preparation of his bid/offer and these will 

form the basis of escalation/variation, if in future the Contractor is 

required to procure and provide any such material on the written 

order of the Engineer, consequent on the s’ failure to effect timely 

supply thereof. 

   e)  If the Engineer decides that due to the Contractor’s negligence, any of 

the SMPK’s materials, issued to the Contractor, has been – (i) lost or 

damaged, (ii) consumed in excess of requirement and (iii) wasted by 

the Contractor in excess of normal wastage, then the value thereof 

shall be recovered from the Contractor’s bills, or from any of his 

other dues, after adding 19.25 % extra over the higher one of the 

followings: 

    i)  The issue rate of the materials at the SMPK’s Stores, and 

    ii)  The market price of the material on the date of issue, as would 
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be determined by the ‘Engineer’. 

 2.14.  Contractor’s arrangement for execution of the work 

  2.14.1.  The Contractor will have to arrange and provide all types of materials, etc. 

[in line with the Technical Specification] throughout the execution of the 

contract. 

  2.14.2.  SMP, Kolkata will not take any responsibility regarding non-availability of 

any such materials for which Contractor is responsible as per contract. The 

Contractor shall have to assess the requirement of such materials and keep 

sufficient stock. 

  2.14.3.  The Contractor shall have to provide all equipment, including tools, tackles, 

lifting machineries, air compressor, scaffolding arrangement, different 

vehicular transport, etc., necessary to execute the work. 

  2.14.4.  All tools & machineries to be used by the Contractor should be suitable for 

the particular requirement (i.e. capacity should be adequate) and the same 

should be checked for fitness before use. They should maintain the said 

equipment properly to ensure their efficient working. 

  2.14.5.  The Contractor shall, at their own costs and expenses, have to provide all 

labour, plant, haulage, transportation of plant and equipment to be used for 

executing the contract, all materials, stores, etc. (except the equipment & 

materials to be provided by SMP, Kolkata, as per contract) required for 

efficiently carrying out the work to the satisfaction of the Employer. 

  2.14.6.  The Contractor should use calibrated measuring & testing instruments and 

should also ensure revalidation of such calibration as and when required. In 

this regard, initially the Contractor shall have to submit a list of measuring 

and testing instruments (mentioning the period of validity of Calibration 

Certificates) to be used. The photocopies of the Calibration Certificates 

(including the revalidations) of the said measuring and testing instruments, 

shall have to be submitted to the ‘Engineer’. 

 2.15.  Engagement of staff and labour 

  2.15.1.  The Contractor’s personnel shall be appropriately qualified, skilled and 

experienced in their respective trades or occupations. The ‘Engineer’ may 

require the Contractor to remove (or cause to be removed) any person 

employed on the site of work, including the Contractor’s representative, if 

applicable, who: 

   a)  persists in any misconduct or lack of care, 

   b)  carries out duties incompetently or negligently, 

   c)  fails to conform with any provisions of the contract, or 

   d)  persists in any conduct, which is prejudicial to safety, health or 

protection of the environment. 

   If appropriate, the Contractor shall then appoint (or cause to be appointed) a 

suitable replacement person. 

  2.15.2.  The Contractor shall have to make their own arrangements for the 

engagement of all staff and labour, for doing the work at site or in respect 

of or in connection with the execution of work, as also for the transport, 

housing, feeding. They shall have to ensure making payment to the above 

staff and labours, to be engaged by them.  
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  2.15.3.  It is expressly made clear that both before and after the completion of the 

work or termination of the contract, SMP, Kolkata shall have no liability, 

whatsoever, for the personnel to be engaged by the Contractor. 

 2.16.  Electrical Contractor’s License 

  2.16.1.  The electrical work shall be carried out by a Contractor, having valid 

Electrical Contractor’s License issued by the competent authority [under 

relevant rules of the Central Electricity Authority (Measures relating to 

Safety and Electric Supply) Regulations, 2010, as amended upto date], 

under the direct supervision of a person having a valid Supervisor’s 

Certificate of Competency (SCC), issued by the appropriate statutory 

authority, against the relevant parts, for carrying out such type of job [ i.e. 

Wiring for systems not-exceeding 650 V, Alternating Current (A.C.) 

Apparatus upto 650 V and Underground cables upto 1100 V ] 

  2.16.2.  In case the Contractor do not possess aforesaid valid Electrical 

Contractor’s Licence, issued by the competent authority, they may make 

an agreement with an Electrical Contractor, having valid Electrical 

Contractor’s Licence, for executing the electrical work, on their behalf. 

The aforesaid agreement should be kept valid for a period, covering the 

Defect Liability Period. 

 2.17.  Inspection and  testing 

  2.17.1.  The ‘Engineer’ or his authorized Representative shall have, at all 

reasonable time, access to the Contractor's premises or work site or other 

premises [if a part of the work is being executed there or some 

maintenance repair work (during Defect Liability Period) is being done 

there] and shall have the power, at all reasonable time, to inspect, examine 

and test the materials and workmanship, as well as the documents, 

equipment, tools, measuring & testing instruments, as applicable, in 

connection with the instant contract (including Defect Liability Period). 

  2.17.2.  The materials , supplied by the Contractor, will be inspected / tested before 

installation, either at Contractor’s premises or at work site, jointly by the 

authorized representative of HDC, SMP, Kolkata and the Contractor, based 

on the “Technical Specification”. 

  2.17.3.  During execution of the work as well as after completion of the jobs, the 

same will be inspected and tested jointly by the authorized representative of 

HDC, SMPK and the Contractor at site, based on the ‘Technical 

Specification & Scope of Work’. The Contractor will have to provide all 

facilities for inspection of the materials and executed work, at their own 

risk, cost and arrangement. 

  2.17.4.  The major items (fabricated / bought out items) may be inspected & tested 

at Manufacturer’s works by the representative of HDC, SMPK, before 

delivery. Physical checking & verification of the items will be carried out at 

site after delivery, as per the ‘Technical Specification’, based on 

Manufacturer’s test certificate, as applicable. Other materials, which will be 

provided / installed by the Contractor, will be inspected at site, as 

applicable, before installation. 

  2.17.5.  The materials, supplied by the Contractor, should strictly conform to the 

laid down specification of the contract. If felt necessary, by the ‘Engineer’ 

or his representative, samples from the supplies may be drawn for testing 

by SMP, Kolkata’s own arrangement or by Government Test House / 
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Government Recognized Test House / NABL Accredited Laboratory in 

India. In case tests are required to be carried out by the aforementioned 

Government Agencies, the same shall have to be arranged by the 

Contractor, at their risk & cost. 

If the samples are found inferior with respect to the laid down 

specifications, as per contract, the whole lot of the supplied materials will 

be rejected and the rejected materials shall have to be replaced by the 

Contractor at their own cost, risk and arrangement. 

 

  2.17.6.  The ‘Engineer’ or his authorized Representative, on giving 7 (seven) days’ 

notice, in writing, to the Contractor, setting out any ground of objections, in 

respect of the work, shall be at liberty to reject all or any material and/or 

workmanship in the subject of any of the said grounds of objection, which 

are not in accordance with the contract. 

  2.17.7.  After completion of the work, on satisfactory testing & commissioning, as 

applicable, measurement of the executed work of will be certified by the 

representative of the ‘Engineer’, from time to time. All measurements shall 

have to be entered in a ‘Work Measurement Book’, to be maintained by the 

Contractor, and the same should be signed by the representative of the 

Contractor & representative of the ‘Engineer’. Based of the entry in the 

‘Work Measurement Book’, ‘Work Done Certificate’ will be issued against 

the executed work.  

  2.17.8.  Inspection & testing of the work by the authorized representative of HDC, 

SMP, Kolkata shall not relieve the Contractor from his obligation for 

conforming to the quality, workmanship, guaranteeing the performance, 

etc. as per the contract.  

 2.18.  Removal of materials on completion 

  2.18.1.  The Contractor shall, on completion of the contract or when directed by the 

Employer, shall have to remove all plant, equipment, tools, materials, 

temporary constructions, etc. and rubbish garbage, waste, which may have 

accumulated during the execution of the contract, other than those 

permanently used into the work, at Employer’s site. 

 2.19.  Workmanship and secrecy 

  2.19.1.  The Contractor shall carry out the services in conformity with generally 

accepted norms and sound standards of Engineering. The Contractor shall 

be responsible for the technical soundness of the services rendered. In the 

event of any deficiency in those services, the Contractor shall promptly re-

do the same, at no additional cost to the Employer. 

  2.19.2.  The Contractor shall use all the documents, drawings and other data & 

information, of proprietary nature, received from the Employer, solely for 

the purpose of performing and carrying out the obligations on his part under 

the Agreement in the performance of the works for the project and maintain 

utmost secrecy, in this regard. The documents, drawings and other data & 

information, received from the Employer, shall not be used by the 

Contractor for any other purpose. 

 2.20.  Defect Liability Period (DLP) 

  2.20.1.  The materials supplied and work executed by the Contractor will be 

guaranteed for a period of 12 (twelve) months from the latest date of 
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execution of the work.  

  2.20.2.  “Defect Liability Period” for the materials, installations & workmanship, 

with respect to the electrical work shall mean the Guarantee Period, which 

starts from the date of complete execution of the work and will continue till 

expiry of 12 months thereafter.    

  2.20.3.  During “Defect Liability Period” [as specified above], the Contractor shall 

nominate 1 (one) competent, experienced and responsible technical person, 

to co-ordinate and execute all works to be attended by the Contractor, as per 

contractual obligations, without any extra cost to HDC, SMP, Kolkata. 

  2.20.4.  The Contractor shall be responsible for making good (including 

replacement of defective items, if required), with all possible speed, at their 

expense, any defect in or damage to any portion of the work, which may 

appear or occur after complete execution of the work and before expiry of 

Defect Liability Period [as specified above] and which arises either: 

   a)  from any defective materials, workmanship or design, or  

   b)  from any act or omission of the Contractor done or omitted during the 

said period. 

  2.20.5.  If any such defects shall appear or damage occur, the ‘Engineer’ shall 

forthwith inform the Contractor thereof, stating in writing the nature of 

defect or damage. 

  2.20.6.  If any such defect or damage be not remedied by the Contractor within a 

reasonable time, HDC, SMP, Kolkata may proceed to do the work at the 

Contractor’s risk and expense, but without prejudice to any other rights 

which HDC, SMP, Kolkata may have against the Contractor in respect of 

such defects. 

  2.20.7.  All inspection, adjustments, replacement or renewal carried out by the 

Contractor during the period referred in this clause shall be subject to the 

conditions of this contract, which shall be binding on the Contractor in all 

respects during the Defect Liability Period and its extension, if any. 

 2.21.  Security Deposit / Performance Guarantee 

  2.21.1.  Submission of Security Deposit / Performance Guarantee   

   
Within 28 (twenty-eight) days of issuance of “Letter of Acceptance 

(LOA)”, the Contractor shall have to provide an irrevocable and 

unconditional Bank Guarantee, from a Nationalized Bank / Scheduled Bank 

in India, in the amount, 10 % of the contract value ( for electrical works) 

excluding GST. 

This Security Deposit / Performance Bank Guarantee should be kept valid 

and enforceable till a date, covering at least 3 (three) months beyond the 

date of expiry of the Defect Liability Period [for the materials, installations 

& workmanship, with respect to the electrical work].  

   Failure of the Contractor to submit the aforesaid Performance Bank 

Guarantee and in the manner stated above, shall constitute sufficient 

grounds for termination of the contract (including forfeiture of the Earnest 
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Money Deposit, if any). 

  2.21.2.  The proceeds of Security Deposit / Performance Guarantee shall be 

payable to the Employer, as compensation, for any loss resulting from the 

Contractor’s failure to complete its obligations under the Contract ( related 

to electrical works). 

 

  2.21.3.  Security Deposit / Performance Guarantee shall be liable to be forfeited, 

at the option of the Employer, if the Contractor fails to carry out the work or 

to perform / observe any of the conditions of the Contract.   

  2.21.4.  The Employer shall be at liberty to deduct / recover any of their dues from 

Security Deposit / Performance Guarantee.   

In that case, if Security Deposit / Performance Guarantee is reduced by 

reason of any such deduction or encashment, the Contractor shall have to, 

within 15 (fifteen) days thereafter, make good the amount so reduced. 

  2.21.5.  The cost of obtaining Security Deposit / Performance Bank Guarantee or 

any other Bank Guarantee and / or revalidation thereof, whenever required, 

has to be borne by the Contractor and it shall be their sole responsibility to 

arrange for timely revalidation of such Bank Guarantee, failing which and 

for non-fulfilment of any contractual obligation by the Contractor, the 

Engineer and/or the Employer shall be at liberty to raise claim / demand 

under Security Deposit / Performance Guarantee and/or enforce the same 

unilaterally. 

No interest/charge, of whatsoever nature, shall be paid by the Employer on 

the amount of Security Deposit / Performance Guarantee held by the 

Employer, at any stage. 

  2.21.6.  On completion of execution of the work, the Contractor shall maintain the 

same during the “Defect Liability Period” (for electrical works), from the 

date of complete execution of the work. Any defect / fault, which may 

appear in the work during the aforesaid maintenance period, arising, in the 

sole opinion of the ‘Engineer’ or his Representative, from materials or 

workmanship not in accordance with the contract or the instruction of the 

‘Engineer’ or his Representative, shall, upon the written notice of the 

‘Engineer’ or his Representative, be amended and made good by the 

Contractor, at their own cost, within 7 (seven) days of the date of such 

notice, to the satisfaction of the ‘Engineer’ or his Representative, failing 

which, the ‘Engineer’ or his Representative shall have the defects amended 

and made good through other agency at the Contractor’s risk and cost and 

all expenses, consequent thereon or incidental thereto, shall be recoverable 

from the Contractor in any manner deemed suitable by the ‘Engineer’. 

  2.21.7.  The Contract shall not be considered completed and the work shall not be 

treated as finally accepted by SMPK, until all obligations under the contract, 

including that in the Defect Liability Period (for electrical works), if any, 

have been fulfilled by the Contractor. Previous entry on the works or taking 

possession, working or using thereof by SMPK shall not relieve the 

Contractor of their obligations under the Contract for full and final 

completion of the work. 

  2.21.8.  Release / refund of Security Deposit / Performance Guarantee: 

   On successful completion of the ‘Defect liability period’ of the Contract job 
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[for the materials, installations & workmanship, with respect to the 

electrical work, as a whole], the Contractor may apply for release / refund of 

his Security Deposit / Performance Guarantee by submitting to the 

‘Engineer’ an application, alongwith ‘No Claim Certificate’. The ‘Engineer’ 

shall also issue necessary recommendation for release of the said Security 

Deposit / Performance Guarantee or refund the balance due against the 

Security Deposit / Performance Guarantee to the Contractor, after making 

deduction therefrom in respect of any sum due to SMPK from the 

Contractor. 

 2.22.  Contract Price 

  2.22.1.  Price charged by the Contractor for the related services performed under the 

contract shall not vary from the rates accepted by the Employer, based on 

the bid/offer of the successful bidder and stated in the “Letter Of 

Acceptance”, with the exception of any price adjustment, if provided for in 

the contract.   

  2.22.2.  The Accepted Rates [in Accepted Price Schedule] shall include all taxes & 

duties of Central / State / Local bodies [excluding Goods and Services Tax 

(GST)], as applicable, all incidental charges and charges for packing, 

forwarding, loading, handling, carrying to any lead, stacking, transportation, 

permits, overheads & profit, etc. necessary for the complete services, as 

described in the ‘Price Schedule’ & ‘Technical Specification & Scope of 

Work’. 

  2.22.3.  Changes in statutory taxes & duties will be adjusted time to time. 

  2.22.4.  No claim whatsoever of the Contractor for their man & material resources 

remaining idle for any reason or for any other expenses incurred by them 

due to the flow of work not being continuous or for stoppage of work, will 

be entertained by the Employer. 

 2.23.  Terms of payment 

  2.23.1.  The quantities given in the “PRICE SCHEDULE” are indicative only 

[which may vary (both upward & downward) during execution] and are 

given to provide a common base for tendering and evaluation. However, the 

payment will be made on the exact quantity to be executed by the 

Successful Bidder. 

  2.23.2.  On account payment will be made (at the accepted rates) within 30 days 

from the date of submission of clear & unambiguous bill, along with 

certification against the executed work, on the basis of measurement of 

completed work, in line with the “Schedule of items” [ Price Schedule]. 

  2.23.3.  Payment of Goods & Services Tax (GST): 

GST, as applicable, shall be paid extra against proper invoice submitted by 

the Contractor. 

The Contractor will be required to submit GST compliant invoice with all 

required details and also be required to file timely and proper return so as to 

enable SMPK to get due credit against GST paid. 

In case of any failure on the above account, GST amount, even if paid by 

SMPK, shall be recoverable from the Contractor. 
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  2.23.4.  Time of payment: 

The Contractor shall have to submit bills in triplicate to the ‘Engineer’, in 

accordance with the stage-wise payments specified above. In normal 

circumstances, payment of the bills, accompanied by Inspection Certificates 

/ Work Done Certificate / Job Certification & other relevant documents, 

duly recommended by the ‘Engineer’ or his Representative , will be passed 

within 30 (thirty) days from the date of receipt of such bills, if found in 

order.  

  2.23.5.  Income Tax deduction: 

Income Tax, if any, as per the relevant provision of the Income Tax Act, 

shall be deducted at source from amount payable to the Contractor. 

  2.23.6.  No interest on account of delayed payments: 

Any claim for interest will not be entertained by SMP, Kolkata with respect 

to any delay on the part of SMP, Kolkata for making payment, or for any 

dispute. The decision of the Engineer is final in such matters. 

 2.24.  Extra expenses incurred by the Employer 

  2.24.1.  Any extra expenses incurred in connection to the work by the Employer in 

the performance of the work owing to the neglect or omission on the part of 

the Contractor in any of the case mentioned in this contract shall be 

deducted from any sum due or which may thereafter become due to the 

Contractor or from any amount lying with them or under their control or 

they may be called upon to pay the amount of such extra expense to such 

person or persons as the Employer may appoint to receive the same and in 

the event of the Contractor failing to make such payment, the said amount 

shall be recoverable from them in such manner as the Employer may 

determine. 

 2.25.  Recovery of deducted amount 

  2.25.1.  Without prejudice to any of their legal rights, SMPK shall have the power 

to recover the amount of deduction, from any money due or likely to 

become due to the Contractor.  Such payment or deduction shall not relieve 

the Contractor from their obligation to complete the work or from any of 

their other obligations / liabilities under the contract. 
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7. TECHNICAL SPECIFICATIONS FOR CIVIL WORKS 

 

E-TENDER FOR “PERIODICAL RENOVATION OF 4 STOREYED B TYPE BUILDINGS AT 

CLUSTER-4 & 5, HALDIA TOWNSHIP, HDC”. 

 

7.1     GENERAL: - 

 

 All materials to be used in the permanent works shall be of the best quality of the kind and to the 

approval of the Engineer. They shall comply with the Specifications laid out in the BIS codes 

(referred to as IS) as revised or modified up to the date one month prior to the Tender Date 

unless otherwise specifically mentioned in the Tender Documents. 

 

 Samples of materials to be supplied and used by the Contractor in the works shall be subject to 

the prior approval of the Engineer. For this purpose, the contractor shall furnish in advance, 

representative samples in quantities and in the manner as directed by the Engineer for his 

approval. 

 

 Materials brought to the site, which in the opinion of the Engineer do not conform to the 

approved sample, shall, and if so directed by him, be removed by the contractor within 24 hours 

at his own cost from the site and replaced by materials of approved quality at no extra cost. 

 

 The contractor shall produce manufacturer’s test certificates for the materials procured by him. 

The Engineer may carry out or order any test on any of the materials as he may decide. The 

contractor shall, at his cost and expense, supply requisite materials for this purpose and render 

such assistance to the Engineer as he may require. The cost of testing will be borne by the 

Contractor. Further, if and as required by the Engineer, the contractor shall get the materials 

tested from approved laboratories at his expense and produce the test certificates for the 

inspection of the Engineer.  

 

 If the Engineer is of the opinion that the materials are not suitable for use on the works; he may 

reject the consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision 

regarding the suitability of materials brought to site for use in the works shall be final and 

binding on the contractor, who shall remove the rejected materials from site and replace them 

with materials of required quality. 

 

 All materials bought to the site shall be properly stored and preserved to ensure their quality and 

fitness during the course of their use in work. If the storage arrangements are not to the 

Engineer’s satisfaction, he may direct the contractor for arranging proper storage to which the 

contractor shall have to comply. The materials shall be stored in adequate quantities well in 

advance to meet the construction schedule and shall be guarded in the manner directed by the 

Engineer and to his satisfaction. 

 

 All materials used in the works shall be of the best kind and to the approval of the Engineer's 

Representative. The materials supplied and the workmanship shall satisfy the relevant clauses as 

given below and in the Bill of Quantities of the tender. The specifications of the materials and 

workmanship which do not cover the above shall be referred to BIS specifications/workmanship.   
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 TECHNICAL SPECIFICATION & SCOPE OF WORK 

(For Electrical Works) 

Upgradation of electrical installations (including internal wiring & electrical appliances) for 

4-storied "B" Type Quarters, at Cluster 4 & 5, in the Residential Zone of Haldia Dock 

Complex, SMP, Kolkata. 

  

A.  Scope of Work: 

 1.1  Scope of Work includes- 

  1.1.1  Electrical work in connection with upgradation of electrical installations 

(including internal wiring & electrical appliances) for 4-storied "B" 

Type Quarters, at Cluster 4 & 5, in the Residential Zone of Haldia Dock 

Complex, SMP, Kolkata. 

  1.1.2  In connection with upgradation of electrical installations, dismantling of 

existing damaged electrical wirings & installations and depositing the 

same at Township Electrical Maintenance Office, with proper 

acknowledgment, are also under the scope of the Contractor. All 

necessary arrangement, including transportation for the above, is under 

the scope of the Contractor. 

   If any damage caused, to existing installation, during dismantling by the 

Contractor, the same shall have to be made good / repaired by the 

Contractor at their cost & arrangement. 

  1.1.3  In connection with the instant work, the site & working areas need to be 

kept free from surplus materials, rubbish, offensive materials, etc. and 

the same are to be disposed off by the Contractor. 

   As the works will be carried out mainly inside the buildings, the 

Contractor shall have to make necessary arrangement to clear the 

rubbishes etc. from the buildings, at the end of day’s work at their own 

cost, risk & arrangement. 

  1.1.4  In connection with the instant work ( mostly inside of various buildings 

of HDC), the Contractor shall have to make necessary arrangement for 

lifting & shifting of furniture & other household items and shifting back 

the same to the original location , as required, after completion of work, 

at their own cost, risk & arrangement. 

B.  General Requirements : 

 1.2  The electrical works will be executed to comply with the General Specifications 

for Electrical works and conforming to the Indian Electricity Act & rules, BIS 

and direction of the Engineer. 

 1.3  The electrical work shall be carried out by a Contractor, having valid Electrical 

Contractor’s Licence issued by the competent authority [under relevant rules of 

the Central Electricity Authority (Measures relating to Safety and Electric 

Supply) Regulations, 2010, as amended upto date], under the direct supervision 

of a person having a valid Supervisor’s Certificate of Competency (SCC), 

issued by the appropriate statutory authority, against the relevant parts, for 

carrying out such type of job [ i.e. Wiring for systems not-exceeding 650 V, 

Alternating Current (A.C.) Apparatus upto 650 V and Underground cables upto 
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1100 V ] 

 1.4  The skilled workmen engaged by the Contractor for the electrical work must 

possess a valid Workman Permit (W.P.), issued or recognised by the competent 

authority [under relevant rules of the Central Electricity Authority (Measures 

relating to Safety and Electric Supply) Regulations, 2010, as amended upto date], 

against the relevant parts, for carrying out such work. 

 1.5  The skilled workmen engaged by the Contractor for cable laying related electrical 

work [cable laying and jointing] must possess a valid Workman Permit (W.P.), 

issued or recognised by the competent authority [under relevant rules of the 

Central Electricity Authority (Measures relating to Safety and Electric Supply) 

Regulations, 2010, as amended upto date], against the relevant parts, for carrying 

out such work. 

 1.6  The Contractor shall be liable to submit the list of aforesaid Licence / Workman 

Permit holder, along with the attested copies of the of the Licence / Workman 

Permit, during execution. 

 1.7  The entire job should be executed in accordance with the requirements of 

following Acts and rules, including latest amendments: 

  a)  Indian Electricity Rules – 1956 

  b)  Electricity Laws (Amendment) Ordinance, 1997 

  c)  Central Electricity Authority Rules, 1977 

  d)  Central Electricity Authority Regulations, 1979 

  e)  Indian Electricity Act, 2003 

  f)  Central Electricity Authority (Measures relating to Safety and Electric 

Supply) Regulations, 2010 

 1.8  The supply, installation and commissioning of all items required for this work 

should be complied with the above Acts & Rules and relevant Code of Practice of 

the Bureau of Indian Standard, including National Electrical Code (NEC) 

and National Building Code (NBC) of India, if not specified otherwise.  

 1.9  The Contractor shall engage qualified / experienced / skilled personnel to carry 

out the works in all respects at their own cost. The Contractor will engage 

suitable qualified / experienced & licensed engineering supervisor for the 

electrical work and suitable skilled personnel, with required permit, for doing the 

erection work.  

 1.10  All materials required for the entire work and apparatus used therein, shall 

conform to relevant specifications of the Bureau of Indian Standard (BIS) or 

International Electrotechnical Commission (IEC), as applicable, if not specified 

otherwise in this Bidding Document.  

  All materials should be inspected before installation.  Only accepted materials 

will be allowed for installation. Necessary consent should be obtained from the 

‘Engineer’ or his representative, before using any material / equipment/ 

apparatus. 

  Nothing in this specification shall be construed to relieve the Contractor of their 

responsibility for providing the equipment, with all accessories, in accordance 

with applicable statutory regulations and safety codes in force, from the safety 

angle. 

 1.11  The Contractor holds responsibility for executing the entire job as per relevant 
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specifications. If any item is left out within the schedule of work but if it is 

considered essential for the completion of the job, the Contractor shall have to 

carry out the items as extra / substituted item. 

 1.12  The Contractor should use calibrated measuring & testing instruments [ having 

Valid Calibration Certificate] and should also ensure revalidation of such 

calibration as and when required. In this regard, initially the Contractor shall have 

to submit a list of measuring and testing instruments (mentioning the period of 

validity of Calibration Certificates) to be used.  The photocopies of the 

Calibration Certificates (including the revalidations) of the said measuring and 

testing instruments, shall have to be submitted to the ‘Engineer’. 

  Calibration Certificate of instruments / equipment, used for testing purpose,           

should be issued by an NABL accredited Laboratory.  For testing equipment 

where NABL accreditation is not available, calibration certificate from 

educational institutions like IITs, NITs, J.U., C.U., B.H.U. only can be accepted, 

provided they demonstrate traceability. 

 1.13  In connection with aforesaid work, transportation and handling of all materials, 

should be done by the Contractor at their own risk, cost and arrangement. 

 1.14  In connection with the aforesaid work, all materials, will be under the custody of 

the Contractor, till installation / fixing / commissioning of the same. 

 1.15  The Contractor must make their own arrangements for delivery of all materials, 

as well as for careful and proper unloading at HDC's site. The responsibility for 

preventing damage / deterioration to the materials during transit, delivery, 

unloading at the designated point shall rest with the Contractor. All transit risk 

will be to Contractor's account. 

 1.16  The Contractor shall arrange all necessary labour, tools, tackles, lifting 

machineries, scaffolding, temporary lighting, different vehicular transport, 

equipment (with fuel & operator), etc., required for satisfactory execution of the 

entire work, at their own risk, cost and expense. Special tools, which would be 

required during execution of the work, shall also have to be arranged by the 

Contractor, at their own risk, cost and expense. 

 1.17  The Contractor shall have to make arrangements, at their own risk & cost, for 

transportation of materials from the point of issue of stores to site of work, if any. 

 1.18  Electricity and water, if required, will be provided free of cost for the purpose of 

execution of the work at site.  

 1.19  All practical steps shall be taken to prevent danger to persons employed from the 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so overloaded with debris of materials as to render it unsafe. 

 1.20  The Contractor shall provide necessary barriers, warning signals and other safety 

measures, to avoid accidents.  They shall also indemnify HDC, SMP, Kolkata, 

against claims for compensation arising out of negligence in this respect. 

 1.21  All necessary personnel safety equipment, as per relevant statutory provisions, 

should be kept available for the use of the persons employed (directly or 

indirectly on the instant work) on the site and the Contractor should take adequate 

steps to ensure proper use of safety equipment by those concerned.  

 1.22  The ordinary business and work of HDC, SMP, Kolkata & others, as being 

carried out on & in the vicinity of the site, shall be continued during installation, 

testing & commissioning and maintenance. The execution of the work shall be 

conducted in such a way as to avoid interference with traffic of every kind by 
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land and with any other work in progress in the vicinity. 

 1.23  Inspection / acceptance, in no way shall absolve the Contractor from supplying 

material as per standards / codes and other obligations under the contract. 

 1.24  Any materials brought for work which is not matching with the relevant 

specification will be rejected and the rejected materials shall be removed from 

site on the same day. 

 1.25  A register (Site Work Register with Hindrance Record) is required to be 

maintained by the Contractor on daily basis with details of works carried out on 

that particular day, where details regarding engagement of labourers, equipment, 

receipt of materials and cause of hindrance, if any, shall be recorded jointly [ by 

the representatives of the Engineer & the Contractor].  

Representative(s) of the Contractor shall have to check the register for any 

instructions of ‘Engineer’ or his authorized representative and sign the same for 

compliance with the instructions recorded therein. 

Any instruction issued by the ‘Engineer’ or his authorized representative, which 

has been entered in the Site Work Register, shall be deemed to have been legally 

issued. 

This Site Work Register (s) shall be the property of HDC, SMP, Kolkata and 

shall be returned to the representative of the ‘Engineer’ in good condition, after 

the completion of the work. 

 1.26  The Contractor shall maintain a Site Order Book at their site office. All orders 

and instructions issued to them from time to time by the ‘Engineer’ or his 

representative will be recorded in the Site Order Book. The authorized 

representative of the Contractor shall promptly sign each entry as token of having 

received such orders. 

  Any order or instruction issued by the ‘Engineer’ or his authorized representative, 

which has been entered in the Site Order Book, shall be deemed to have been 

legally issued. 

This Site Order Book(s) shall be the property of HDC, SMP, Kolkata and shall be 

returned to the representative of the ‘Engineer’ in good condition, after the 

completion of the work. Photocopy of the same may be retained by the 

Contractor, for their record. 

 1.27  Relevant aspects of following Rules / Code of Practices should also be followed 

and complied with: 

  a)  Indian Factories Act 

  b)  Dock Workers (Safety, Health & Welfare) Act, 1987 

  c)  The Workmen’s Compensation Act, 1923 

  d)  The Minimum Wages Act, 1948 

  e)  The Contract Labour (Regulation & Abolition) Act, 1970 

  f)  Other Local Regulations. 

 1.28  If during execution of work any damage takes place in the property of HDC, the 

same will have to be mended good by the contractor at their risk, cost and 

arrangement. Otherwise the same will be repaired / replaced by HDC, either 

departmentally or through outside agency and the cost of repairing / replacement 

will be recovered from the Contractor, along with overhead charges 

@19.25%. 
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 1.29  No project surplus material will be taken over by HDC, SMP, Kolkata, after 

completion of the work.  

C.  Detailed Technical Specification: 

 1.30  
The type / model of the fans / light fittings should be selected based on the 

following guidelines. However, Technical Specifications (minimum requirement) 

must be fulfilled. In case of non availability of a particular type / model, 

equivalent type / model (of approved Manufacturers, mentioned below) may be 

selected based on the Technical Specifications (minimum requirement) indicated 

against the relevant item. Prior written consent is to be obtained from the 

‘Engineer’ or his representative, before supply of the selected type / model of 

fans / light fittings. 

 

 Sl. 

No. 
Items Type / Model 

Technical Specifications 

(minimum requirement) 

 i)  

Ceiling Fan 

[Sweep : 1400 

mm] 

Summer Breeze  

(Orient) Speed : 275 rpm  – 325 rpm 

Air Delivery: ≥ 260 
m3/minute 

Power input : ≤ 80 W 

SS-390 (Havells) 

 High Speed (Crompton) 

 ii)  

Ceiling Fan 

[Sweep : 1200 

mm] 

Summer Breeze  

(Orient) 
Speed : 350 rpm  – 400 rpm 

Air Delivery: ≥ 225 
m3/minute 

Power input : ≤ 75 W 

SS-390 (Havells) 

High Speed (Crompton) 

 iii)  Exhaust Fan 

[Sweep: 300 
mm] 

 

Heavy Duty Exhaust 
(Orient) 

Speed :  

1375 rpm  – 1425 rpm 

Air Delivery:  ≥ 1800 
m3/hour 

Power input : ≤ 80 W 

Blade : Metallic (Four 
Blade) 

VENTILAIR DB 
(Havells) 

 iv)  Exhaust Fan 

[Sweep: 200 
mm] 

 

Brisk Air (Crompton) Speed : 1250 rpm  – 1350 
rpm 

Air Delivery : ≥ 450 m3 / 
hour 

Power input : ≤ 40 W 

Blade : Non-metallic 

Ventilator DX (Orient) 

VENTILAIR DX 
(HAVELLS) 

 v)  1 X 4 ft 
(approx.) LED 

tube light 
fittings 

Batten : IGP161LT8-16 
(Crompton) 

  

 

[Box Type] 
Batten : TMC 501 P 1 x 

T- LED 22W P3241 
(Philips) 

Batten : BLRB-DB 118 
(Bajaj) 

Batten : WIO921208 
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 Sl. 

No. 
Items Type / Model 

Technical Specifications 

(minimum requirement) 

(Wipro) 

 vi)  4 ft (approx.) 
LED tube lamp 

 

System 
wattage of 

luminaire:  ≤ 
22 W  

Lamp & driver : LTT8-
20 (Crompton) 

Lamp: LED tubular lamp 
with Al body & PC Diffuser 
Material & in-built driver. 

Luminous flux: ≥ 2100 
lumen  

Correlated Colour 
Temperature (CCT): 5700K 

- 6500 K 

Lamp & driver : 
18W865 T8 (Philips) 

Lamp & Driver : BLRB 
21W CWc (Bajaj) 

Lamp & Driver : LL13-
181-65SE (Wipro) 

 vii)   

1 X 2 ft 
(approx.) 
Integrated 

LED Batten 

System 
wattage of 

luminaire:  ≤ 
10 W 

LCTLN-10-CDL 
(Crompton) 

Integrated LED Batten (PC) 
with efficient Diffuser 

Material & in-built driver. 

 

Correlated Colour 
Temperature (CCT): 5700K 

- 6500 K 

Philips Astra Line 10W 
2 Ft Straight Linear 

LED Tube Light 
(White)     (Philips) 

LL20-111-XXX-65-
NE3 (Wipro) 

 BCLSB 10WH (Bajaj) 

 viii)  10W-12W 
Bulkhead 

surface / wall 
mounted LED 
light fittings 

(IP 65). 

BIBWP 10W LED 
(Bajaj) 

Housing: Die Cast 
Aluminium alloy housing.  

Inbuilt driver, upto 5 kV 
surge protection. 

IP65 protected 

System Efficacy: 100LPW 

Correlated Colour 
Temperature (CCT): 5700K 

- 6500 K 

LBHE-10-CDL 
(Crompton) 

LW07-141-XXX-57-
XX 

(Wipro) 

 ix)  10W-12W 
surface 

mounted LED 
light fittings 

(IP20). 

LCDSPLN-R-12-CDL 
(Crompton) 

Pressure Die Cast Al 
housing  

Shape: Round / Square 

IP20 protected 

System Efficacy: 100LPW 

Correlated Colour 
Temperature (CCT): 5700K 

- 6500 K 

LD80( / LD 81) -101-
XXX-60-SM 

(Wipro) 
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 Sl. 

No. 
Items Type / Model 

Technical Specifications 

(minimum requirement) 

 x)  Outdoor / 
Street light 
type LED 

Light fittings. 

[IP 66]   

System 
wattage of 

luminaire:  ≤ 
30 W 

BRP046 LED 30 CW 
MR S1 PSU GR-

(Philips) 

Housing: Pressure die-cast 
Aluminium body. 

Drivers should have in-built 
protection against high 

voltage surge, open circuit 
& short circuit. 

Correlated Colour 
Temperature (CCT): 5000 - 

6500 K 

Luminous flux: ≥ 3000 
lumen  

Power Factor: >0.95 

Colour Rendering Index 
(CRI): 70 

Side entry mounting for 38 
mm - 50 mm OD pipe 

bracket. 

LSTS-30-CDL-M 

 (Wipro) 

 A02557M0X0 (LT) 

 

 1.31  Wall Mounted Power Distribution Panel Board : 

  a)  The indoor Wall Mounted Power Distribution Panel (IP-42/43 compliant and 

dust, damp, vermin & weather proof) fabricated from SS316 grade sheet (2 

mm thick), angle & flat. It shall be provided with single door shutter, handle 

with lock and key system. The Power Distribution Panel shall be designed in 

such a way that it should be spacious for easy maintenance.  

The aforesaid Power Distribution Panel should be CPRI / ERDA approved. 

Necessary supporting document, along with type test certificate, should be 

submitted by the Contractor. The design & drawing of the Power Distribution 

Panel should be got approved from the Engineer, prior to manufacture. 

  b)  The Power Distribution Panel shall be provided with PVC/XLPE sleeved (with 

colour code) electrolytic grade copper tinned busbar (for 3 Phases and Neutral) 

and supply & fixing of necessary Switch-Disconnector - Fuse  Units, etc. 

(including  necessary connection with suitable sizes of 1.1 kV grade copper 

wires / aluminium cables, with lugs) . The Feeder Pillar shall be provided with 

following busbar, & Switch-Disconnector - Fuse  Units: 

    Incomer :    

     TPN, 415 V (AC), 200 A, Switch-

Disconnector - Fuse Unit [including HRC 

Fuse Links]. 

:: 02 no. 

     R-Y-B, ON, OFF Indication Lamp (220 V – 

240 V) 
:: 01 set. 

    Busbar (Outgoing) :   

     PVC/XPLE sleeved (with colour code), 200 A 

Electrolytic grade copper tinned busbar (for 3 

Phases) and 100 A Electrolytic grade copper 

tinned busbar (for Neutral) 

:: 01 set 
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     R-Y-B, ON, OFF Indication Lamp (220 V – 

240 V) 
:: 01 set. 

   All the aforesaid component shall be mounted in the Power Distribution Panel 

by means of suitable zinc/cadmium passivated hardware. The Power 

Distribution Panel shall be completed in all respect with detachable gland plate 

at both the ends (2 nos. incoming to each SDFU as well as 1 no. outgoing from 

Busbar), interconnection using necessary PVC insulated (1.1 kV grade), single 

core, flexible (stranded) copper wire. The Power Distribution Panel shall be 

provided with 02 nos. SS Terminal for earthing.   

 1.32  Erection / installation of indoor wall mounted Power Distribution Panel: 

  a)  The Panel Board should be rigidly fixed on the wall , using suitable fixing 

materials & insulators. 

  b)  Connection of incoming and outgoing cables with the Switch – Disconnector – 

Fuse Unit, is under the scope of the Contractor.  

 1.33  Indoor Wall Mounted Metering Panel : 

  a)  The indoor Wall Mounted Metering Panel (IP-42/43 compliant and dust, damp, 

vermin & weather proof) fabricated from SS316 grade sheet (2 mm thick), 

angle & flat. It shall be provided with double door shutter,with lock and key 

system. The Metering Panel shall be designed in such a way that it should be 

spacious for easy cleaning & maintenance.  

The aforesaid Metering Panel should be CPRI / ERDA approved. Necessary 

supporting document, along with type test certificate, should be submitted by 

the Contractor. The design & drawing of the Metering Panel should be got 

approved from the Engineer, prior to manufacture. 

  b)  The Metering Panel shall be provided with 11 nos. of Single Phase Energy 

Meters (2 Wire, Direct Connected) having 11 nos. (Eleven) Incoming and 11 

nos. (Eleven) Outgoing Gland arrangement along with provision for earthing 

attachment bus-bar. Door of the enclosure should have Eleven nos. equally 

spaced 150 mm X 100 mm opening covered with transparent (Fibre/ Glass). 

Each door should have provision for Padlock arrangement. 

 1.34  Solid State (Static) Energy Meter (Watthour Meter), conforms to IS 13779 (with 

latest amendment) [ ISI marked ], with following specifications:: 

  i)  01 Phase, 2 Wire, Direct Connected : 

   Rated Voltage (Vref) :: 240 V – Phase to Neutral 

   Voltage Variation :: 70% to 120% of reference voltage i.e. 240 V 

   Rated Current  :: Basic Current [Ib]: 5 A,  

Maximum Current [ Imax]:  60 A. 

   Rated Frequency :: 50 Hz 

   Frequency Variation :: ± 5% 

   Accuracy Class :: 1.0 

   Display :: Backlit LCD display  

   Enclosure  Non-metallic - Engineering plastic /Poly-

Carbonate. 

The meter shall have a reasonably dust / 

moisture-proof case. The case should be sealed by 
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the manufacturer in such a way that the internal 

parts of the meter would be accessible only after 

breaking such distinctive seal. 

The meter should be suitable for fixing on wall 

(Base Mounting). 

   Terminal Cover :: Terminal block shall be provided with a Terminal 

Cover. The terminals, their fixing screws and the 

insulated compartment housing them should be 

enclosed by a cover with a provision for sealing. 

   Ingress Protection :: IP 51 

   Applicable Standard :: IS: 13779 (with latest amendment) 

   Other Details :: The meter should be capable of recording & 

displaying energy in Wh or kWh for single-phase 

two wire A.C. loads. 

 1.35  Erection / installation of Indoor Wall Mounted Metering Panel: 

  c)  The Panel Board should be rigidly fixed on the wall , using suitable fixing 

materials. 

  d)  Connection of incoming and outgoing cables (with proper saddling and 

marking with ferrules) with the respective MCBs and Energy Meters, is under 

the scope of the Contractor. interconnection using necessary PVC insulated 

(1.1 kV grade), single core, flexible (stranded) copper wire. The Power 

Distribution Panel shall be provided with 02 nos. SS Terminal for earthing.  

 

 1.36  Supply of 1.1 kV grade, Cross Linked Polyethylene (XLPE) Cable (FRLS) : 

  The cables should be generally compliance with IS 7098 (Part-1) [with latest 

amendment, if any] with following specifications: 

   (i)  Conductor materials: Aluminium. 

   (ii)  Shape: Stranded Compacted Shaped.   

   (iii)  Insulation: Cross Linked Polyethylene (XLPE). 

   (iv)  Armouring: Single layer, Galvanised steel flat strip. 

 1.37  Laying of 1.1 kV grade, XLPE Cable: 

  1.37.1  Before laying of Cables, cable routes should be checked properly to 

avoid interference with the existing cables, structures, heat sources, 

drains, pipelines, etc., as far as possible and minor adjustments to be 

done to suit the field conditions, wherever deemed necessary, without 

any extra cost. Considering above, cable routes should be carefully 

measured to ascertain the exact requirement of cable for a particular 

feeder. Sufficient lengths to be kept for the final connections of the 

cables to the terminal of the equipment.   

  1.37.2  Programme for Road Crossing, wherever required (for Casing Pipe 

laying etc.), shall have to be coordinated through the authorized 

representative of the Dy. Manager (P&E), TSEM, in advance, for having 

due clearance of Road Blockage. Such clearance will be given within 7 

(seven) days from the date of receipt of request from the Contractor. 



53 

  1.37.3  In case of Road or Rail Crossing, cable should be laid inside the pipes.  

Where cables enter into pipe sleeves, adequate beds of sand should be 

given so that the cables do not slack and get damaged by pipe ends.   

  1.37.4  When cables pass through foundation walls, or other underground 

structures, if necessary, ducts or opening shall have to be provided, by 

the Contractor.  However, shall it become necessary to cut holes in the 

existing foundations or structures, the contractor should obtain 

permission from Dy. Manager (P&E), TSEM, before cutting is done.  

Cutting, if necessary and mending good of any cut portion should be 

done by contractor at his cost and risk. 

  1.37.5  Cables should be handled carefully during installation to prevent 

mechanical injury to the cables.  During laying of cables, Cable Drum 

Lifting Jacks, sufficient number of Cable Rollers and other materials, etc. 

as necessary, should be used to avoid any mechanical injury to the 

cables.  Ends of cables leaving trenches should be coiled and provided 

with a protective pipe or cover, until such times, the final terminations to 

the equipment are completed.   

  1.37.6  After laying of the cables in the trench and before placement of 

protective covering, an Insulation Test should be carried out for each 

length of cable in presence of the representative of Sr. Dy. Manager 

(P&E), HDC.   After re-filling the trench with soil, rammed and levelled, 

Insulation Test of the cable should also be carried out in presence of the 

representative of Sr. Dy. Manager (P&E), HDC. 

  1.37.7  All cables should be identified close to their termination points by Cable 

Number / Equipment Number, which will be punched on Aluminium 

strip/ PVC Strip (approx. 2 mm thick) securely fastened to the cable and 

wrapped around it.  Type and size of the cable also to be punched on the 

straps. 

  1.37.8  Each underground cable should be provided with Identification Tags 

(made of PVC) securely fastened every 30 m of its underground length, 

with at least one tag at each end before the cable enters the ground.  

Concrete Cable Markers are to be placed at cable joint locations and 

“L.T. Cable Joint” should be engraved on the said Cable Markers. 

  1.37.9  All temporary ends of cables must be protected against dirt and moisture 

to prevent damage to the insulation.  For this purpose, ends of the cables 

should be covered with PVC insulating tape.   

  1.37.10  Where splices or terminations are required in circuit, it is required to 

measure insulation resistance of each length of cable before splicing and 

/ or terminating.  It is required to repeat measurement after splices and / 

or terminations are completed.  Before energizing, the insulation 

resistance of every cable shall have to be measured. 

It is required to measure the Insulation Resistance of directly buried 

cables, before Cable Trenches are back-filled. 

  1.37.11  Directly buried cables should be laid in underground Cable Trenches to 
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be excavated by the Contractor.  Width of the Cable Trench should be 

such that all cables shall be correctly spaced and arranged.  The 1.1  kV 

grade cables should be laid in trenches at a depth of  0.75  m. 

  1.37.12  Placing & Protection of cables in trench: 

   For 3 ½ C / 4C cable, upto 35 mm2  

   Before cables are placed, the bottom of the trenches should be filled with 

a layer (approx. 100 mm) of sand at the bottom of the trench, duly 

levelled.  After laying of the cable on the sand bed the same is to be 

covered with sand and bricks should also be used as protective top 

covering [8 no. bricks would be used in 01 m cable laying work]. Rest of 

the trench should be re-filled with soil, rammed and levelled. 

  1.37.13  The bricks, to be used for protective top covering & side wall, should be 

of class designation 10.0 (as per latest version of IS: 1077, 1992). 

Dimensions [non-modular size (230 mm. x 110 mm. x 70 mm)] and 

tolerances of the bricks should be as per latest version of IS: 1077, 1992.  

  1.37.14  Cable Termination of 1.1 kV grade, XLPE Cable : 

   Termination of XLPE aluminium conductor power cables shall be by 

means of compression method using brass compression gland and 

aluminium lugs [including supply of materials, as required], tapes, 

anticorrosive paste & jointing materials. 

  1.37.15  Straight Through cable jointing of 1.1 kV grade, XLPE Cable: 

   Additional length (loop) of 5 m (approx.) cable should be kept at each 

end of the 

cables near the straight through cable joints. It is required to measure the 

insulation resistances of the cables before and after straight through cable 

jointing. This scope includes supply of all required materials including 

complete straight through cable jointing kits, with ferrules and all other 

accessories. 

Heat Shrinkable type straight through Cable Jointing Kits, suitable for 

XLPE insulated 1.1 kV grade LT cables, are to be used. 

  1.37.16  GI Pipe laying work: 

   Laying of Galvanized Mild Steel Tubes should be done wherever 

necessary, such as at Road Crossing, Railway Crossing, Drains, Culverts 

or any similar concrete structure, etc.  The scope includes cutting of road, 

railway crossing, excavating of trenches, etc.  Re-filling the trench after 

laying the Galvanized Mild Steel Tubes to be done by the Contractor. 

The Galvanized Mild Steel Tubes may also be laid by boring process, as 

per site requirement. 

The depth of the laying should be matched with the underground cable 

trench, as far as possible. 

Cutting of Galvanized Pipe to required length and threading, bending, 

jointing by Socket as required, supply and fixing of support clamps / 
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brackets should be under the scope of Contractor. 

 1.38  Earthing : 

  a)  Earth Electrode should be made of 3 m long Medium Galvanised Mild 

Steel Tubes (as per IS:1239) of nominal bore 50 mm.  The tube shall have 

perforated hole of 10 mm dia at a cross distance of 75 mm.  260 mm long 

G.I. Plate of size 50 mm X 6 mm (with 4 nos. 10 mm dia tap hole, bend to 

shape of pipe) to be welded at 100 mm below the top of tube for 

connection of Earth Strip.  G.I. Funnel / Cap to be provided on top of the 

tube. Two earth electrodes are to be interconnection to from one earth grid, 

which will provide a common ground for Street Light Poles / Feeder Pillar 

Boxes. 

Earth Electrode to be driven in the Earth Pit filled up with alternate layer 

of Charcoal and Salt.  Earth Pit should be provided with suitable size Brick 

Masonry Inspection Chamber with removable RCC Cover (75 mm thick) 

with handle. 

Excavation of earth, back filling, masonry work and interconnection of 

earthing electrodes (with 50 mm X 6 mm G.I. Flat), shall be within the 

Scope of Work. 

  b)  All connection of the G. I. Flats / G. I. Wire, with the Earth Electrode & 

Earth Grid, should be made by welding & welding point should be covered 

by black Bitumen Paint.   

  c)  Entire earthing should be done in accordance with the relevant Indian 

Standard (IS) issued by Bureau of Indian Standard, Indian Electricity 

Rules & Act and Code of Practice. Colour of insulation of the copper wire, 

to be used for earthing purpose, will have to be preferably GREEN.     

   All necessary work (including supply of aforesaid cable & other required 

materials), for providing aforesaid earthing connection, is under the scope 

of the Contractor. 

 

 1.39  LIST OF PREFFERED MAKES / BRANDS: 

 

    Sl. 

No. 
Items Manufactures / Makes / Brands 

 

    i)  
MCB, RCCB, MCB Type 

Isolator, Changeover 

Switch , MCCB, 

Contactor, Time Switch, 

Switch – Disconnector – 

Fuse Unit 

L&T / LEGRAND / SIEMENS / 

SCHNEIDER / ABB  

 

 ii)  MCCB / MCB Enclosure 

or Distribution Board  

L&T / LEGRAND / SIEMENS / 

SCHNEIDER / ABB/HENSEL 
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    iii)  PVC insulated (1.1 kV 

grade) single / multi-core 

copper flexible conductor. 

FINOLEX / HAVELLS / RPG / 

UNIFLEX / MESCAB / RR 

KABLES/ POLYCAB 

 

    iv)  Telephone cable, LAN 
Cable 

FINOLEX / HAVELLS / 
MESCAB / POLYCAB 

 

    v)  Indoor Light Fittings and 
Lamps 

(Excluding decorative 
Bracket Light) 

PHILIPS / WIPRO / BAJAJ / 
CROMPTON / LIGHTING 

TECHNOLOGY (LT) / 
HAVELLS 

 

    vi)  Outdoor Light Fittings PHILIPS / WIPRO / BAJAJ / 
CROMPTON / LIGHTING 

TECHNOLOGY (LT)/ SIMOCO 
/ HAVELLS 

 

    vii)  Piano Type /  MODULAR 
type Switch, Socket, 

Ceiling Rose, Electronic 
Type Fan Regulator,  etc. 

ANCHOR / LEGRAND/ 
/PHILIPS/ PANASONIC/ ABB / 

HAVELLS / NORTH-WEST 

 

    viii)  Ceiling Fan, Exhaust Fan, 
Wall Fan, Pedestal Fan, 

etc. 

CROMPTON / ORIENT / 
HAVELLS / ALMONARD 

 

    ix)  Calling Bell CONA / MAX / ANCHOR  

    x)  LT Cable (1.1 kV grade) 

PVC / XLPE . 

HAVELLS / FINOLEX / 

GLOSTER / UNISTAR / RPG / 

APAR INDUSTRIES 

(UNIFLEX) / POLYCAB / RR 

KABLE / TORRENT 

 

    xi)  Cable Jointing Kit 3M / RAYCHEM / DENSON  

    xii)  
Cable Lug & Cable Gland 

DOWELLS / JHONSON / 

RAYCHEM 
 

    xiii)  Digital Multifunction 

Meter, Energy Meter [ac 

Static Watthour Meters] 

CONZERV / SECURE / L&T / 

ABB / SIEMENS / AE / IMP / 

UNIVERSAL / RESHABH / 

KAYCEE / MECO / ENERCON /  

NIPPEN / YOKINS 

 

    xiv)  Electric Water Heater 

(Geyser) 

VENUS / BAJAJ / RACOLD / 

HAVELLS / CROMPTON 
 

    xv)  Outdoor Type PVC Box HENSEL / SINTEX/ ABB / 

HAVELLS / LEGRAND / 

HAGGER 

 

    xvi)  Paints ASIAN / BERGER / NEROLAC / 

SHALIMAR / DULUX 
 

 

 1.40  Bidders shall submit list of makes / brands for all the major items [in line with the 
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aforesaid list] during submission of Techno-Commercial bid. In case bidders fails 

to submit the list, it would be presumed that the bidder would strictly adhere to the 

preferred makes as indicated in the instant Bidding Document.  

After issuing the Letter of Acceptance (LOA) , Successful Bidder shall be required 

to comply the following during engineering stage of the project:- 

Any new make, other than preferred make mentioned in the instant Bidding 

Document, may be accepted by the ‘Engineer’, if the same meets the following 

criteria:- 

a) Shall meet Technical Specification of the equipment / items, as mentioned 

in the instant Bidding Document. 

b) Shall be from OEM [Original Equipment Manufacturer]. 

c) Shall submit at least 3 Nos. Work order and Performance certificate from 

Central Govt./ State Govt./ PSU/ other Reputed Organisation for offered 

make of equipment / items. 

d) Shall have valid type test certificates for the offered make of equipment / 

items, from CPRI /ERDA /ERTL /Gov. Labs , as applicable. 

In case, the new make offered by the bidder does not meet above mentioned 

criteria, the Successful Bidder should be required to adhere to the preferred make 

list , as mentioned in the instant Bidding Document.. 

 1.41  AS BUILT DRAWING 

  On completion of the work, “As Built” drawings, duly incorporating all the 

changes made during the construction / execution, shall be submitted to Haldia 

Dock Complex. A USB flash drive, containing the “As Built” drawings and 

comprehensive list of the drawings, shall also be submitted by the Contractor. 

 

 

**************** 
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8. PREAMBLE TO THE BILL OF QUANTITIES 

 

 

E-TENDER FOR “PERIODICAL RENOVATION OF 4 STOREYED B TYPE BUILDINGS AT 

CLUSTER-4 & 5, HALDIA TOWNSHIP, HDC”. 

 

 

8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special 

Conditions of  Contract and the Particular Specifications of Work and the Bidder is deemed to have 

examined the above documents and to have thoroughly familiarise himself with the total scope of work 

and its mode of execution. 

 

8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a 

common basis for tendering. Payment will be made according to the quantities of each item of work 

actually carried out at  the accepted rates as per Order Letter. The measurements of each item of work 

shall be measured jointly by  the Engineer or his Representative. 

 

8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below   

            / at par with the estimated amount put to tender on line based on his own analysis. 

 

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers . 

  

  

  

 

 

 

**************** 
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8. BILL OF QUANTITIES 
 

E-TENDER FOR “PERIODICAL RENOVATION OF 4 STOREYED B TYPE BUILDINGS AT 

CLUSTER-4 & 5, HALDIA TOWNSHIP, HDC”. 

 

Part – A: CIVIL WORK  

 

It. 

No. 

Description of item. Unit Quantity  Rate   

 (Rs. P.) 

  Amount    

(Rs. P.) 

            

1 Earth work in excavation in foundation 

in any soil including disposal of surplus 

excavated earth within a lead of 100m 

include for bailing out subsoil or rain 

water, if required, all complete and as 

directed. Cu.M. 15 120.46 1,806.94 

            

2 Earth work in filling in foundation 

trenches or plinth with good earth, in 

layers not exceeding 150 mm. including 

watering and ramming etc. layer by layer 

complete. (Payment to be made on the 

basis of measurement of finished 

quantity of work) Cu.M. 15 78.32 1,174.73 

            

3 Taking out of damaged/bulged out 

cement plaster or skirting of any 

thickness including raking out of joints 

and cleans the surface for plastering and 

dispose off rubbish within a lead of 75 

m. Also include for making scaffolding 

from G.L. to 2nd floor level etc., all 

complete and as directed. Sq. M. 60000 19.19 1,151,400.00 

            

4 Dismantling cement brick work by 

carefully chiselling out as directed. 

Include for cleaning the serviceable 

bricks including stacking for reusing and 

disposal of unserviceable materials 

within a lead of 75 m. etc., all complete 

and as directed. Cu.M. 112 451.47 50,564.64 

            

5 Dismantling the cement concrete (of any 

thickness) by carefully chiselling out. 

Include for removing the debris within a 

lead of 75 m. etc., all complete and as 

directed. Cu.M. 25 948.39 23,709.75 
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[BOQ-2] 

It. 

No. 

Description of item 

Unit Quantity 

 Rate   

 (Rs. P.) 

  Amount    

(Rs. P.) 

6 Dismantling all types of reinforced 

cement concrete works (of any 

thickness) by carefully chiselling out. 

Include for removing the debris within a 

lead of 75 m. etc., all complete and as 

directed. Cu.M. 70 1975.56 138,289.20 

            

7 Take out the existing damaged flat brick 

soling and re-lay with salvaged bricks as 

per direction with joints closed with 1:6 

cement mortars after levelling and 

consolidating the sub grade earth. 

Include for removing the debris within a 

lead of 100 metres and cleaning the 

surface thoroughly all complete and as 

directed. Sq. M. 50 30.00 1,500.00 

            

8 Provide and lay single layer flat brick 

soling in foundation and under bed to 

floors with over burnt bricks, including 

filling gaps with selected powdered earth 

available from site all complete and as 

directed. Sq. M. 150 349.46 52,419.00 

            

9 Cleaning the exposed reinforcement 

preferably upto full diameter by wire 

brush and applying two coats of polymer 

based rust removing compound left for 

24 hours, removing the coating and then 

applying two (2) coats of polymer 

modified anti corrosive protective 

coating formulated to inhibit the 

corrosion of reinforcement as per 

manufacturer's specification. Sq. M. 100 792.85 79,285.00 

            

10 Removing corroded worn out portion of 

reinforcement (when the area of bar is 

damaged by more than 25%) by cutting 

and replacing the same by a new plain 

round bar of requisite diameter by 

binding with required lap, welding with 

old bar,  including cost of reinforcement, 

complete in all respect including 

removing unserviceable materials form 

site as per direction of the Engineer-in-

charge. Payment on weight of new 

reinforcement.   Kg. 500 87.87 43,935.00 
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11 Reinforcement for reinforced concrete 

work in all sorts of structures including 

distribution bars, stirrups, binders etc. 

initial straightening and removal of loose 

rust (if necessary), cutting to requisite 

length, hooking and bending to correct 

shape, placing in proper position and 

binding with 16 gauge black annealed 

wire at every intersection, including 

welding if necessary  etc., all complete 

and as per drawing and direction. 

Steel to be supplied and used should be 

from approved manufacturers. Test 

certificate and vouchers for the steel 

purchased of steel should be submitted 

by the contractor. All reinforcement used 

should be free from loose mill scale, 

loose rust, paint and oil coating etc. Kg. 600 56.07 33,639.06 

            

12 Applying epoxy based reactive joining 

agent for joining the old concrete with 

fresh concrete to be applied within 

manufacturer's specified time as per 

manufacturers specification. (0.4kg / 

Sq.M of concrete surface) Sq. M. 1800 312.09 561,762.00 

            

13 Hire and labour charges for water tight 

shuttering with laminated ply board for 

ready mix non shrink cementitious micro 

concrete at column, beam, ceiling, lintel, 

chhajja etc. Sq. M. 150 345.42 51,813.00 

            

14 Core Drilling for Micro concrete 

pouring;  Drilling hole of 69 mm dia. 

from the top of the R. C. C. slab(the slab  

thickness is approximately 300mm ) to 

facilitate to pour the micro concrete from 

the top of R.C.C. slab  (Rates are 

inclusive of necessary scaffolding, 

material, equipment, labour etc. as 

required for the work ) Nos. 80 419.89 33,591.20 
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15 Drilling and Fixing of Shear Connectors: 

Drilling 12mm dia. holes up to a depth 

of 75mm maximum and fixing 8mm dia. 

L shaped anchor rods as shear 

connectors at every 500mm c/c on the 

surfaces of the structural member as the 

case may be. Clean the same using water 

and make sure that there are no fine 

particles present in the hole. Mix the 

base and hardener of the polyester resin 

with the spatula thoroughly. Fill the 

drilled and cleaned holes to a minimum 

depth of 1/3rd of the hole with the 

prepared polyester resin. Make sure that 

the resin has reached till the end of the 

hole. At this stage push the shear 

connector gently in to the hole and finish 

the excess resin which comes out of the 

hole and allow the shear connectors not 

to be disturbed for minimum 20 minutes 

- complete. The rate shall include cost of 

equipment, plants, materials, sand, 

instrumentation, labour and survey, fuel 

etc. complete. Nos. 100 179.10 17,910.00 

16 Provide & lay  ready mix non shrink, 

cementitious micro concrete, like sika 

Rep Micro-concrete 4 (High strength 

polymer modified concrete) 

manufactured by Sika India Pvt Ltd. or 

Rendroc RG manufacture by Fosroc 

Chemicals India Ltd or equivalent 

product manufacture by  Pidilite 

Industries Ltd./ Choksey Chemicals Pvt 

Ltd. or any other equivalent brand as 

approved by engineer, 50 mm. thick 

(Average) to the affected slabs/ chhajja/ 

walls/ columns etc. where major spalling 

has taken place even the care of concrete 

affected complete all as per 

manufacturers instruction or all as 

specified & directed. MT 5 22044.22 110,221.10 

            

17 Providing and building of brick work in 

foundation and plinth etc. in cement and 

sand mortar 1:6 (1 cement : 6 coarse 

sand) with 1st class bricks, include for 

chiselling out/cutting teeth etc. in 

existing walls and floors for proper 

bonding etc., all complete and as 

directed. Cu. M. 90 ₹ 5,249.98 472,498.20 
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18 Providing and building of brick work in 

superstructure etc. in cement and sand 

mortar 1:4 (1 cement : 4 coarse sand) 

with 1st class bricks, include for 

chiselling out/cutting teeth etc. in 

existing walls and floors for proper 

bonding etc., all complete and as 

directed. Cu. M. 17 ₹ 5,745.89 97,680.13 

            

19 Provide and build 125 mm. thick brick 

work with 1st class bricks in cement 

mortar 4:1 (4 sand :1 cement ) include 

for chiselling out / cutting teeth etc. in 

existing walls and floors for proper 

bonding, all complete and as directed. Sq. M. 180 ₹ 719.12 129,441.60 

            

20 Providing and laying of ordinary cement 

concrete Mix (1:1.5:3) with graded stone 

chips excluding shuttering and 

reinforcement, if any, up to 3rd floor 

level as per relevant IS code with Pakur 

variety stone chips including application 

of epoxy based reactive joining agent for 

joining the old concrete with fresh 

concrete to be applied within 

manufacturer's specified time as per 

manufacturers specification (0.4 kg / 

Sq.M of concrete surface) etc., all 

complete and as directed. Cu. M. 65 ₹ 5,930.72 385,496.80 

            

21 Providing and laying of cement concrete 

(1:3:6) (with 20 mm. down stone chips) 

in foundation and plinth protection etc. 

in proper line and level to superior finish 

etc., all complete and as directed. Cu. M. 18 4392.49 79,064.82 

            

22 Hire and labour charges for shuttering 

for building works for floor, beam, 

lintels, chhajja etc., all complete and as 

directed. Sq. M. 175 327.24 57,267.00 

            

23 Provide and apply damp proof coating 

(Two Coats) on the surface of the walls 

before plastering with approved 

chemical (Sika Top -77 or equivalent) 

and as per direction and satisfaction of 

EIC. Sq. M. 11000 67.95 747,450.00 
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24 Providing and laying of cement plaster 

(1:4) with medium coarse sand to 

interior surfaces of walls and columns 

etc. Include for necessary curing etc. all 

complete and as directed. avg. 20 mm.  

thick cement plaster (1:4) (to match with 

existing plastered surface) up to 2nd 

floor level etc., all complete and as 

directed.  Sq. M. 35000 ₹ 180.79 6,327,650.00 

            

25 Providing and laying of  10 mm. thick 

cement plaster (1:4) with medium coarse 

sand at the ceiling surface  Include for 

necessary scaffolding & curing up to 2nd 

floor level etc., all complete as directed. Sq. M. 5000 ₹ 126.25 631,250.00 

            

26 Providing and laying of cement plaster 

to exterior surfaces 15 mm to 20 mm 

thick with (1:4) cement plaster with 

approved water proofing compound. 

Include for making scaffolding for 

working up to 2nd floor level and 

necessary curing etc., all complete and as 

directed. Sq. M. 20000 ₹ 168.67 3,373,400.00 

            

27 Providing and laying of  neat cement 

punning over the plastered surfaces of 

dado, skirting and floor surfaces up to 

2nd floor level etc., all complete and as 

directed. Sq. M. 4400 ₹ 34.34 151,096.00 

            

28 Provide and lay  25 mm. to 35 mm. thick 

cement concrete flooring 1:2:4 (1 cement 

: 2 coarse sand : 4 graded stone chips of 

12.5 mm nominal size) finished smooth 

with a floating coat of neat cement 

including cement slurry, rounding off 

edges etc. in any floor etc., all complete 

and as directed.  Sq. M. 970 295.43 286,562.25 

            

29 Providing and laying of ordinary cement 

concrete Mix (1:2:4) with graded stone 

chips excluding shuttering and 

reinforcement   for slope correction for 

roof treatment along with water proofing 

compound as per manufacturer's 

direction and direction of E/I.  Cu. M. 156 ₹ 5,371.18 837,904.08 
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30 Dismantling carefully terraced floor 

only(including floor finish if any) or 

lime terracing or existing damaged water 

proofing etc. in roof and removing 

rubbish as directed within a lead of 75 

m. Cu. M 400 897.89 359,156.00 

            

31 Application of non toxic polyurethane 

modified acrylic based single 

component, solvent-free, cold applied, 

polyurethane modified elastomeric 

waterproofing membrane with excellent 

UV resistant capacity in two coats along 

with a priming coat and reinforced with 

20gsm Geotextile fleece as per 

manufacturer's specification, in the 

following method: 

After preparing the surface by cleaning 

and repairing roof cracks by cement and 

sand mortar (1:4), if any, apply two coats 

along with a priming coat and reinforced 

with 20gsm Geotextile fleece. The 

product has to complies with the 

requirement a liad out in ASTMD6083-

97a. Sq. M  3000 434.00 1,302,000.00 

            

32 Supplying and laying true to line and 

level vitrified tiles (double charged 

Premium quality) of approved brand ( 

Size not less than 600 mm. X 600 mm. X 

10 mm. thick) in floor and skirting etc 

set in 20mm sand cement mortar (1:4) 

and 2mm thick cement slurry back side 

of tiles using cement @ 2.91kg/sqm or 

using polymerised adhesive ( 6mm thick 

layer applied directly over finished 

artificial stone floor /mosaic etc. without 

any backing course) laid vafter 

application slurry using 1.75 kg of 

cement per sqm below mortar only, 

joints grouted with admixture of white 

cement and colouring pigment to mat 

with colour of tiles/epoxy grout 

materials of approved make as directed 

and removal of wax coating of top 

surface of tiles with warm water and     
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  polishing the tiles using soft and dry 

cloth upto mirror finish complete 

including the cost of materials, labour 

and all other incidental charges complete 

true to manufacturer’s specification and 

direction of Engineer-in charge,& as per 

site condition fix with polymerised 

Adhesive (6mm thick ) & epoxy 

grouting materials for filling joints 

including spacer - 2mm. as 

required.(Payment will be made on the 

basis of finished area done and 

accepted). Sq. M. 4200 ₹ 1,382.69 5,807,298.00 

            

33 Supply, fit and fix kota stone slab 18 mm 

to 22 mm thickness in 20mm thick (avg) 

cement morter (1:4) floor, lobby & wall 

etc  including pointing   in cement slurry 

with admixture of pigment matching the 

stone shade, including grinding & 

polishing as per direction of Engineer-in 

-charge to match with the existing work 

[Slurry for bedding @4.4 Kg/ Sq.m and 

pointing @2.0 kg/ Sq.m]. Sq. M. 120 1155.44 138,652.80 

            

34 Supplying, fitting and fixing 1st quality 

Ceramic tiles of any size having mat 

finish in walls and floors including 

borders to match with the existing work 

set in sand cement mortar (4:1) and 2mm 

thick cement slurry back side of tiles 

using cement @ 2.91kg/sqm or using 

polymerised adhesive as required and 

finishing the joints with white cement 

mixed with colouring oxide of required 

match colour of tiles, fix with 

polymerised Adhesive and Epoxy 

grouting materials including spacer 

2mm. All complete and as 

directed.(Payment will be made on the 

basis of finished area done and 

accepted).         

  (i) Floor Sq. M. 1000 745.38 745,380.00 

  (ii) Wall Sq. M. 3300 765.58 2,526,414.00 

35 Dismantling of MS grill full / in parts 

R.S., joists, channels, angles, tees, plates 

etc. including lowering, stacking and 

return to RZ store within 2 km complete 

as directed. Qntl 178 286.84 51,057.52 
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36 Provide and fixing M.S.or W.I. 

Ornamental grill of approved design 

joints continuously welded with M.S, 

W.I. Flats and bars of windows, railing 

etc. fitted and fixed with necessary 

screws and lugs. Kg 31500 71.16 2,241,684.90 

            

37 Supply M.S.flat, sq.bar, angle, tee etc. 

for M.S. grill, gate, chain link fencing 

etc.(Measurement will be given after 

fixing of supplied material). Kg 4000 74.08 296,334.00 

            

38 Cutting requisite length or shape 

departmental R.S. Joists, channels, 

angles, tees, plates etc., all complete and 

as directed. 

Sq. 

Cm. 5000 8.08 40,400.00 

            

39 Welding in M.S. structural work gas or 

electric etc., all complete and as directed. 

(Continuous weld). 

Cm 

Run 10000 9.09 90,900.00 

            

40 Taking out of carefully broken glass 

panes from the window shutter and fix 

with 3mm thick plane sheet glass with 

teak wood bead etc., all complete and as 

directed. Sq. M. 70 786.79 55,075.30 

            

41 Cleaning and removing paint mark from 

glass pane with spirit and removing 

strains etc. Sq. M. 75 17.17 1,287.75 

            

42 Take out damaged  door / window or 

cupboard frames with shutter and 

refixing the same after necessary 

repairing / replacement of frames with 

new sal wood etc and mending good the 

damages complete. (Payment for 

concrete, brick work and wood will be 

made separately.) Sq. M 2300 120.19 276,437.00 

            

43 Provide & supply Local sal wood frames 

in door and window frame fitted and 

fixed in position complete including a 

protective coat of painting at the contact 

surface of the frame exluding cost of 

concrete, Iron Butt Hinges and M.S 

clamps. (The quantum should be 

correted upto three decimals). Cu. M. 9 73683.54 663,151.86 
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44 Provide & fix MS clamp made of 40 

mm x 6 mm ms flat & up to 125 mm 

long or as required at site  to the door, 

window, cupboard frame, all complete 

and as directed. Each 1480 38.38 56,802.40 

            

45 Take out & refix damaged door, window 

shutters dismantling by parts (for repairs 

replacement of the damaged parts) 

reassembling and refitting, rehanging 

same with old fittings but new screws as 

necessary (replacement of the damaged 

parts will be paid separately). Sq. M 2000 127.26 254,520.00 

            

46 Renewing with Champ wood panel, 

rails, styles etc for doors, windows or 

cupboard shutter (payment will be made 

on new work only), all complete and as 

directed.         

  i) 12 mm thick panel (finished) Sq. M 100 926.17 92,617.00 

            

  ii) 19 mm thick panel (finished) Sq. M 60 1129.18 67,750.80 

            

  iii) Styles & rails 25 mm thick (Approx 

match with existing work) Sq. M 220 1689.73 371,740.60 

            

  iv) Styles & rails 35 mm thick (Approx 

match with existing work) 
Sq. M 65 2199.78 142,985.70 

            

47 Supplying and fixing solid flush type 

doors 35 mm thick shutters (single leaf) 

of commercial quality, the timber frame 

consisting of top and bottom rails and 

side styles of well seasoned timber 

65mm wide each and the entire frame 

fitted with 37.5mm wide battens places 

both ways in order to make the door of 

solid core and internal lipping with 

Garjan or similar wood veneers using 

phenol formaldehyde as glue etc. 

complete, including fitting, fixing 

shutters in position but excluding the 

cost of hinges and other fittings in all 

floors. Sq. M 100 2685.59 268,559.00 
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48 Supplying and fixing solid flush type 

doors 32 mm thick shutters (single leaf) 

of commercial quality, the timber frame 

consisting of top and bottom rails and 

side styles of well seasoned timber 

65mm wide each and the entire frame 

fitted with 37.5mm wide battens places 

both ways in order to make the door of 

solid core and internal lipping with 

Garjan or similar wood veneers using 

phenol formaldehyde as glue etc. 

complete, including fitting, fixing 

shutters in position but excluding the 

cost of hinges and other fittings in all 

floors. Sq. M 325 2382.59 774,341.75 

            

49 Supplying solid flush type doors 25 mm 

thick of deluxe decorative (both side) 

quality,conforming to I:S 2202 timber 

frame consisting of top and bottom rail 

and side styles of well seasoned timber 

65mm wide each and the entire frame 

fitted with 27.5mm wide battens places 

both ways in order to made the door of 

solid core and internal lipping with teak, 

mahogony or rose wood approved 

decorative veneers using phenol 

formaldehyde as glue etc. complete, 

including fitting, fixing the shutters in 

position but excluding the cost of hinges 

and other fittings in  all floors. Sq. M 115 3820.83 439,395.45 

            

50 Provide & fix  approved quality oxidised 

butt hinges (Mowjee make oe 

equivalent) as per requirement, all 

complete and as directed.         

  i) 100 mm x 75 mm x 3.5 mm Each 1275 66.66 84,991.50 

            

  ii) 75 mm x 47 mm x 1.70 mm Each 1900 31.31 59,489.00 

            

51 Supplying, fitting and fixing of anodised 

aluminium tower bolt of approved 

quality manufacture from extruded 

section confirming to IS 204/74 fitted 

and fixed with cadmium plated screw 

etc., all complete and as directed.         

  a) 75 mm. long x 10 mm. dia. bolt. Each 2000 48.48 96,960.00 

            

  b) 150 mm long x 10 mm dia bolt . Each 430 63.63 27,360.90 
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52 Supply, fit and fix of approved quality 

oxidised iron hasp bolt of  complete 

(oxidised ) 250 mm long 16 mm dia 

rod with centre bolt and round fitting, all 

complete and as directed. Each 450 160.59 72,265.50 

            

53 Supply, fit and fix in position iron door 

ring 50 mm. Dia.etc., all complete & as 

directed. Each 1000 17.17 17,170.00 

            

54 Supply, fit and fix in position iron door 

ring 75 mm. Dia.etc., all complete & as 

directed. Each 800 28.28 22,624.00 

            

55 Supply, fit and fix in position metallic 

magic eye of approved quality fitted and 

fixed complete. Each 55 54.54 2,999.70 

            

56 Supplying, fitting, Fixing Fly / Mosquito 

proof nylon net on any type of window, 

door shutter frame with necessary fixing 

arrangements complete. Sq. M 105 842.34 88,445.70 

            

57 Supply, fit and fix panel shutters of 

door and window, as per design (each 

panel consisting of single plank without 

joint), including fitting and fixing the 

same in position but excluding the cost 

of hinge and other fittings. 35mm thick 

shutters with 19mm thick panel of size 

30 to 45 cm. Sq. M 125 2816.89 352,111.25 

            

58 Supplying, fitting and fixing hinge cleat 

with 75mm iron Butt-hinge in position 

excluding the cost hinge and other 

fiffitngs. Each 1500 35.35 53,025.00 

            

59 Supplying, fitting and fixing 125mm 

long wooden buffer block position 

excluding the cost hinge and other 

fiffitngs. Each 425 51.51 21,891.75 

            

60 Supplying , fitting and fixing 150 mm 

long anodised aluminium catch hook 

with eye fitted and fixed to shutter and 

chowkat complete of best quality. Each 1000 37.37 37,370.00 

            

61 Easing door & window shutter. Each 1260 17.17 21,634.20 
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62 Providing and applying of one coat of 

ready mixed pink or grey primer of 

approved brand and manufacture to the 

doors and windows after necessary 

preparation of surfaces etc., all complete 

and as directed. Sq. M. 3000 38.38 115,140.00 

            

63 Providing and applying of  one coat of 

ready mixed zinc chromate yellow 

primer of approved brand and 

manufacture to the grills and gates etc. 

include for scrapping, brushing, sand 

papering and cleaning the surfaces 

smooth before application of primer etc., 

all complete and as directed. Sq. M. 2400 29.29 70,296.00 

            

64 Providing and applying of  paint on 

old/new wood works with two coats of 

approved synthetic enamel paint (first 

quality) of any shed other than white. 

Include for scrapping and preparation of 

surface with brushing and cleaning 

before painting upto 3rd floor level etc., 

all complete and as directed. Sq. M. 11500 81.81 940,815.00 

            

65 Providing and applying of paint on  steel 

work with two coats of approved 

synthetic enamel paint of first quality of 

any shed other than white including 

scrapping, brushing and cleaning the 

surfaces if necessary upto 3rd floor level 

etc., all complete and as directed. Sq. M. 6500 79.79 518,635.00 

            

66 Cleaning the walls and ceiling by 

scraping, sand papering and 

smoothening with sanding machine 

down the surface including putting. Sq. M. 13304 17.17 228,429.68 

            

67 Providing and applying of  2 (two) coats 

of white wash until white  and bright on 

all interior surfaces (New and Old 

surfaces) by scrapping, sand papering 

including necessary repairs to scratches 

upto 4 th. floor level etc., all complete 

and as directed. Sq. M. 3700 18.32 67,789.18 
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68 Provide and lay white cement base wall 

putty 1.5 mm thick approximate to 

smooth finish. Include for removing 

damaged plaster of Paris where 

necessary etc. all complete & as directed. Sq. M. 48500 123.22 5,976,170.00 

            

69 Provide and apply Acrylic Distemper/ 

Acrylic Primer (solvant based 

interrior grade) of Asian paint or 

equivalent as per manufacture 

specification of approved brand and 

manufacture of required shades to give 

an even shade. Allow for cleaning the 

surfaces thoroughly and repairing of 

scratches etc. wherever required before 

application of paint etc., all complete & 

as directed.         

(i) One coat of Acrylic Primer. Sq. M. 60000 31.11 1,866,480.00 

            

(ii) Two coats of Acrylic Distemper Sq. M. 60000 49.49 2,969,400.00 

            

70 Providing and applying of cement based 

water proof paint on new surface, of 

approved brand of required shades to 

give an even shade on all exterior 

surfaces of buildings and repairing the 

uneven surfaces by snowcem putty etc. 

and making scaffolding upto 4 th. floor 

level. Include for scrapping of marks, 

green moss, loose particles and 

preparing the base by sand papering 

before application of the cement based 

paint etc. all complete and as directed.         

(i) One coat on new surface. Sq. M. 18000 34.34 618,120.00 

            

71 Providing and applying of 1 (one) coat 

of Asian / Berger /Nero lac / ICI paint 

make primer suitable for exterior 

acrylic emulsion paint on old / new 

concrete / plastered surfaces to receive 

Asian / Berger / Nero lac / ICI paint 

exterior acrylic emulsion paint including 

scaffolding, scraping, wire brushing and 

preparing the surfaces thoroughly as per 

manufacturers specification upto 4 th. 

floor level etc., all complete and as 

directed. Sq. M. 20000 31.71 634,280.00 
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72 Providing and applying of protective 

Decorative  exterior premium 100% 

acrylic emulsion paint  two coats of 

Asian / Berger / Nero lac / ICI paint 

make on old / new concrete / plastered 

surfaces including scaffolding, scraping, 

wire bruising and preparing the surfaces 

thoroughly all complete as per 

manufactures specification. Sq. M. 20000 84.84 1,696,800.00 

            

73 Labour for dismantling 15mm/20mm G.I 

pipe/PVC with fittings. 
Mtr 2265 6.06 13,725.90 

            

74 Supply, fit, fix PVC pipes of approved 

make (Oriplast / Supreme or equvalent) 

conforming to ASTM D- 1785 of 

medium duty (Schedule 80) including 

all necessary accessories specials i.e 

socket, band,tee, elbow , union, cross, 

nipple, long screw, reducing socket, 

reducing tee, short piece etc. fitted with 

holder bats clamp, including cutting 

pipes, making threads, fitting, fixing, 

taking out damaged pipe and refurned to 

HDC Store etc. complete in all respect in 

any position above ground and upto 

10th. floor level. (Payment will be made 

on the centre line measurement of total 

pipe line including all specials, no 

separate payment will be made for 

accesories, specials as required to 

complete the work).         

  a) For exposed work         

   i) 15 mm. dia  medium quality. Mtr 885 102.01 90,278.85 

   ii) 20 mm. dia  medium quality . Mtr 185 130.29 24,103.65 

   iii) 25 mm.dia  medium quality 

(Schedule 80). Mtr 425 178.77 75,977.25 

   iv)32 mm.dia  medium quality 

(Schedule 80). Mtr 650 238.36 154,934.00 

    v)40 mm.dia  medium quality 

(Schedule 80). Mtr 120 294.92 35,390.40 

            

75 Supplying, fitting and fixing approved 

brand Chromium plated Bib Cock long 

body with wall flange with aerator 

(Equivalent to Code No. 512 & Model - 

Tropical / Sumthing Special of ESSCO 

or similar brand) Each 350 665.59 232,956.50 
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76 Providing and fixing of brass 15 mm. 

dia. bib cock / stop cock approved 

quality in position including taking out 

damaged stop cock and bib cock and 

return to store etc., all complete and as 

directed.  Each 265 170.69 45,232.85 

            

77 Providing and fixing of brass 20 mm. 

dia. bib cock / stop cock approved 

quality in position including taking out 

damaged stop cock and bib cock and 

return to store etc., all complete and as 

directed.  Each 175 303.00 53,025.00 

            

78 Providing and fixing of CP Pillar Cock - 

15 mm. (Equivalent to Code No. 507 & 

Model - Tropical / Sumthing Special of 

ESSCO or similar brand). Each 90 560.55 50,449.50 

            

79 Supplying, fitting and fixing best quality 

approved make Wash basin vitreous 

china of approved make (without 

fittings) of size 550mm X 400mm, 

supplied, fitted and fixed in position on 

75mm X 75 mm X 75 mm wood blocks 

and C.I. brackets including two coats of 

painting of C.I. brackets. Each 90 1396.83 125,714.70 

            

80 Supplying, fitting and fixing approved 

brand 32 mm dia. P.V.C. waste pipe 

900mm long, with PVC coupling at one 

end fitted with necessary clamps. Each 90 75.75 6,817.50 

            

81 Supplying, fitting and fixing approved 

brand P.V.C. CONNECTOR 600 long 

white flexible, with both ends coupling 

with heavy brass C.P. nut, 15 mm dia. Each 265 108.07 28,638.55 

            

82 Dismantling Indian W.C./ European type 

water closet including taking out base 

concrete as necessary. Each. 60 45.45 2,727.00 

            

83 Supplying, fitting and fixing Shallow 

water closet Indian pattern (I.P.W.C.) 
of approved make in white vitreous 

chinaware in position (excluding cost of 

concrete for fixing) 510 mm long. Each. 60 909.00 54,540.00 
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[BOQ-17] 

It. 

No. 

Description of item 

Unit Quantity 

 Rate   

 (Rs. P.) 

  Amount    

(Rs. P.) 

84 Supplying, fitting and fixing Foot rest 

for water closet of size 275 mm X 125 

mm with Porcelain of approved make. 

Each  

Pair 60 216.14 12,968.40 

            

85 Supplying, fitting and fixing E.W.C. in 

white glazed vitreous chinaware of 

approved make complete in position 

with necessary bolts, nuts etc. with 'P' 

trap. Each. 60 1435.21 86,112.60 

            

86 Supplying, fitting and fixing  Plastic 

(hallow type) white Closet seat of 

approved make with lid and C.P. hinges, 

rubber buffer and brass screws complete. Each. 60 383.80 23,028.00 

            

87 Supplying, fitting and fixing UPVC 

plain P-Trap/ S-Trap (110mm dia.) Each. 296 283.81 84,007.76 

            

88 Supplying, fitting and fixing 10 litre 

P.V.C. low-down cistern conforming to 

I.S. specification with P.V.C. fittings 

complete, C.I. brackets including two 

coats of painting to bracket etc. Each 90 1025.15 92,263.50 

            

89 Supplying, fitting and fixing 32 mm dia. 

Polythene Flush Pipe  of approved 

make with necessary fixing materials 

and clamps complete. Each 90 156.55 14,089.50 

            

90 Supplying, fitting and fixing 100 mm 

C.I. round grating. Each. 265 62.62 16,594.30 

            

91 Provide and fix 75 mm. dia. PTMT 

overhead shower (Prayag or equivalent) 

including taking out damaged shower 

and return to store etc., all complete & as 

directed. Each 90 180.79 16,271.10 

            

92 Supply, fit and fix C.P over brass 25 mm 

dia.  and 600 mm long towel rail with 

two brackete etc all complete & as 

directed. Each 265 434.30 115,089.50 

            

93 Supplying fitting & fixing approved 

brand glass shelf of size 600mm.X 

125mm. Ordinary type with 5.5mm 

sheet glass & aluminium guard rails 

complete. Each. 90 484.80 43,632.00 
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[BOQ-18] 

It. 

No. 

Description of item 

Unit Quantity 

 Rate   

 (Rs. P.) 

  Amount    

(Rs. P.) 

94 Supplying fitting & fixing approved 

brand best quality indian make mirror 

5.5mm thick with silvering as per IS 

specifications supported on fibre glass 

frame of any colour, frame size 550mm 

X 400mm complete. Each. 90 619.13 55,721.70 

            

95 Supplying, fitting and fixing best quality 

stainless steel sink of size (530 mm x 

430 mm x 180 mm) complete with waste 

fittings and C.I. brackets with two coats 

of approved paint. Each 90 3317.85 298,606.50 

            

96 Supplying, fitting and fixing 32 mm dia. 

gunmetal wheel valve of approved brand 

and make tested to 21 kg per sq. cm. (for 

water lines only). Each 50 1171.60 58,580.00 

            

97 Supplying, fitting and fixing 25mm dia. 

gunmetal wheel valve of approved brand 

and make tested to 21 kg per sq. cm. (for 

water lines only). Each 50 785.78 39,289.00 

            

98 Dismantling H.C.I / P.V.C pipe with 

fittings including melting lead caulked 

joints 100 mm dia. Mtr 3000 64.64 193,920.00 

            

99 Supply,fit and fix  single socked 110 

mm. dia. of 3.00 M long UPVC pipe 
granules as specified in IS 13592-1992 

as down pipe and fitted with all 

necessary clamps nails including making 

holes in walls. Mtr 3000 294.92 884,760.00 

            

100 Supply, fit & fix UPVC bend /shoe 110 

mm dia. etc., all complete & as directed.           Each 270 121.20 32,724.00 

            

101 Supply, fit & fix UPVC Door  Bend 110 

mm dia.  all complete & as directed.           Each 100 148.47 14,847.00 

            

102 Supply, fit & fix UPVC  Cowl 110 mm 

dia.  all complete & as directed.           Each 100 33.33 3,333.00 

            

103 Supply, fit & fix UPVC Door  Tee 110 

mm dia.  all complete & as directed.           Each 370 196.95 72,871.50 
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[BOQ-19] 

It. 

No. 

Description of item 

Unit Quantity 

 Rate   

 (Rs. P.) 

  Amount    

(Rs. P.) 

104 Supply, fit & fix UPVC Tee 110 mm 

dia.  all complete & as directed.           
Each 100 85.85 8,585.00 

            

105 Supplying, fitting & fixing H.C.I. bend 

with door conforming to I.S.S. including 

jointing complete and painting two coats 

to the exposed surface with approved 

paint complete. (Payment of Painting 

will however be paid separately). Each 100 652.46 65,246.00 

            

106 Supplying 2000 litre capacity P.V.C. 

water storage tank of approved quality 

with closed top with lid (Black) - 

Multilayer Each 30 10538.34 316,150.20 

            

107 Labour for hoisting P.V.C. water storage 

tank. Each 30 373.70 11,211.00 

            

108 Cleaning of glazed tiles with acid all 

complete & as directed as per 

satisfaction of Engineer at site.  Sq M 3000 10.10 30,300.00 

            

109 MS structural works of angle posts for 

chain link fencing etc. with simple 

rolled structural members (e.g. joists 

angle, flat section conforming to IS: 226, 

IS: 808 & SP (6)-1964 connected to one 

another   with bracket gasset cleats asper 

design, direction of Engineer-in-charge 

complete including cutting to requisite 

shape and length, fabrication  with 

necessary bolting, metal are welding 

conforming to IS: 816-1956 & IS: 1995 

using electrodes of approaved make and 

brand conforming to IS: 814-1957, 

haulage, hoisting and erection etc., all 

complete.The rate includes the cost 

rolled steel section, consumables such as 

eletrodes, gas and hire charges of all 

tools and plants  and labour required for 

the work including all incidental charges   

such as electricity charges, labour 

insurance charges etc.                               Kg 3000 59.71 179,133.60 

  (Payment will be made on the basis of 

calculated weight of structural members 

only in finished work as per IS specified 

weight).         
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[BOQ-20] 

It. 

No. 

Description of item 

Unit Quantity 

 Rate   

 (Rs. P.) 

  Amount    

(Rs. P.) 

110 Supplying, fitting, fixing, Chain link 

fencing (65 mm. x 65 mm. x 8g) of 

approved quality with R.C.C posts 

wooden posts or iron posts by means of 

galvanised "C" clips to grid of horizontal 

strands of galvanised high tensile spring 

steel wire of 12 S.W.G which have to be 

tensioned and fixed to the vertical posts 

by means of galvanised special clips, 

bolts and nuts etc. Sq. M. 600 380.77 228,462.00 

            

111 Labour for fitting fencing net tightening 

and fixing the same to post with staples 

at every bar including the cost of cutting 

and lapping joints in the net, the cost of 

staples, binding wire etc. and of labour 

for fixing such staples as necessary etc., 

all complete and as directed. (Payment to 

be made on the length of net in finished 

work.)  Net upto 1350 mm. height. Mtr. 900 9.97 8,971.83 

            

112 Painting block letters or digits in Black 

Japan or any approved paint as per 

direction.         

(i) Size above 5 cm. and upto 7.5 cm. Each 860 11.11 9,554.60 

            

(ii) Size above 15 cm. and upto 20 cm. Each 416 16.16 6,722.56 

            

113 Surface Dressing of the ground in any 

kind of soil including removing 

vegetation inequalities not exceeding 15 

cm depth and disposal of the rubbish 

within a lead upto 75 m as directed. Sq M 3000 10.10 30,300.00 

            

114 Uprooting and removing small / medium 

/ large plants / weeds from the surface of 

walls, parapet etc. including chipping / 

making hole & making "Vara" with the 

bamboo / rope etc. as per requirement of 

the work  (Repairing of damages likely 

to be occurred to the adjacent walls etc. 

to be paid seperately).          

(i) Girth of exposed stem upto 75 mm.  Each 200 50.50 10,100.00 

(ii) Girth of exposed stem above 75 mm. but 

not exceeding 150 mm.  Each 200 60.60 12,120.00 

(iii) Girth of exposed stem above 150 mm. 

but not exceeding 225 mm.  Each 60 188.87 11,332.20 
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[BOQ-21] 

It. 

No. 

Description of item 

Unit Quantity 

 Rate   

 (Rs. P.) 

  Amount    

(Rs. P.) 

115 Anti-termite treatment to the junction of 

wood work and masonry walls with 

chemical emulsion by admixing 

chloropyrofos emulsifiable concentrates 

(1% concentration) with water by weight 

including spraying at the points of 

contact with the adjoining masonry by 

drilling 6m. dia holes at a downward 

angle of about 45 degree at the junction 

of woodwork and masonry and squirting 

chemical emulsion into these holes at the 

rate of half litre per hole. The entire 

work is to be carried out as per 

specification of Code I.S.-6313 (Part-

III)-1981. The shutters are to be sprayed 

with emulsion. on both sides. All 

wooden fixtures like almirahs, racks etc. 

are also to be throughly sprayed with 

chemical emulsion. (Payment will be 

made on the basis of outside 

measurements of doors, windows, 

cupboard etc.) Sq. M. 500 61.61 30,805.00 

            

116 Remove debris / building rubbish / 

concrete lumps / earth etc. from scattered 

area of Haldia Township, Residential 

Zone, within a lead of 2 K.M. with 

proper site cleaning, loading, unloading, 

and levelling at the disposal site etc., all 

complete and as directed. (Payment will 

be made after deduction of 16% of 

volume as voids.) Cu. M. 1500 167.66 251,490.00 

  Total=Rs 5,40,18,121.69 
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Part- B: ELECTRICAL WORKS 

[BOQ-1] 

Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

1 a) Providing PVC pipe of following 

diameters [thickness not less than 2 

mm] complete with fittings, as 

necessary, by cutting channel of 

suitable size on masonry wall  / floor 

and fixing the pipe (approx. 18 mm 

below the top surface of the wall / 

floor) by means of iron hooks / 

binding wire, including mending 

good damages to building works. 

        

    i) 13 mm dia 1,800 RM 84.00 151,200.00 

    ii) 19 mm dia 32,000 RM 99.00 3,168,000.00 

    iii) 25 mm dia 3,600 RM 126.00 453,600.00 

    iv) 30 mm dia 200 RM 126.00 25,200.00 

  b) Providing 19 mm  (nominal size) 

PVC Rigid Conduit [medium 

mechanical stresses, 'FR'] on surface 

of the wall / ceiling, with aluminium 

saddles and other accessories, as 

required and mending good damages 

to building works. 

100 RM 58.00 5,800.00 

  c) Providing Steel wire reinforced 

Flexible uPVC Conduit pipes on 

surface of the wall / ceiling / floor 

/structure, with aluminium saddles 

and other accessories, as required 

and mending good damages to 

building woks. 

        

    i) Size (ID): 40 mm 150 RM 119.00 17,850.00 

    ii) Size (ID): 20 mm 200 RM 65.00 13,000.00 

  d) Providing Steel wire reinforced 

Flexible uPVC Conduit glands. 

        

    i) Size (OD): 40 mm 60 no. 28.50 1,710.00 

    ii) Size (OD): 20 mm 80 no. 13.50 1,080.00 

2 Supply & fixing of PVC casing-capping,  

including necessary PVC clips, fittings etc.,  

on wall or ceiling and  mending good 

damages to building woks. 

        

a) 20 mm size 4,000 RM 36.00 144,000.00 
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[BOQ-2] 

Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

 
b) 25 mm size 600 RM 40.00 24,000.00 

c) 32 mm size 120 RM 40.00 4,800.00 

3 Providing 'FR' PVC insulated 

(unsheathed), single core, 1.1 kV grade, 

copper (stranded) wire (ISI marked) of the 

following sizes,  in the pre-laid PVC pipe 

/ PVC  casing-capping and  making 

necessary connection, as required. 

        

  
a) 

2 X  1.5 mm2 (as phase & neutral 

wires)  
50 RM 39.00 1,950.00 

  

b) 

3 X  1.5 mm2 (as phase & neutral 

wires and as Earth Continuity 

Conductor) 

2,400 RM 55.00 132,000.00 

  

c) 

2 X  2.5 mm2 (as phase & neutral 

wires) and  

1 X 1.5 mm2 (as Earth Continuity 

Conductor) 

35,000 RM 74.00 2,590,000.00 

  

d) 

2 X  4.0 mm2 (as phase & neutral 

wires) and  

1 X 2.5 mm2 (as Earth Continuity 

Conductor) 

400 RM 108.00 43,200.00 

  

e) 

2 X  6.0 mm2 (as phase & neutral 

wires) and  

1 X 4.0 mm2 (as Earth Continuity 

Conductor) 

120 RM 158.00 18,960.00 

  

f) 

2 X  10.0 mm2 (as phase & neutral 

wires) and  

1 X 6.0 mm2 (as Earth Continuity 

Conductor) 

4,000 RM 282.00 1,128,000.00 

  

g) 

4 X  10.0 mm2 (as 3 phase & neutral 

wires) and  

2 X 6.0 mm2 (as Earth Continuity 

Conductor) 

10 RM 560.00 5,600.00 

  

h) 

4 X  16.0 mm2 (as 3 phase & neutral 

wires) and  

2 X 10.0 mm2 (as Earth Continuity 

Conductor) 

10 RM 903.00 9,030.00 

  
i) 

2 X 4.0 mm2 (as Earth Continuity 

Conductor) 
10 RM 82.00 820.00 

  
j) 

2 X 6.0 mm2 (as Earth Continuity 

Conductor) 
10 RM 120.00 1,200.00 

  
k) 

2 X 10.0 mm2 (as Earth Continuity 

Conductor) 
120 RM 225.00 27,000.00 
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[BOQ-3] 

Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

4 Wiring in 'FR' PVC insulated 

(unsheathed), single core, 1.1 kV grade, 

copper (stranded) wire (ISI marked) of 

following sizes in 25 mm PVC casing-

capping  [including supply & fixing of 

PVC casing-capping, PVC clips, fittings, 

etc.] and  making necessary connection, as 

required. 

        

  
a) 

3 X  1.5 mm2 (as phase & neutral 

wires)  
200 RM 97.00 19,400.00 

  

b) 

2 X  2.5 mm2 (as phase & neutral 

wires) and  

1 X 1.5 mm2 (as Earth Continuity 

Conductor) 

120 RM 116.00 13,920.00 

  

c) 

2 X  4.0 mm2 (as phase & neutral 

wires) and  

1 X 2.5 mm2 (as Earth Continuity 

Conductor) 

60 RM 150.00 9,000.00 

5 Providing 1100 V grade,  PVC insulated, 

FR PVC round sheathed, Copper 

conductor (flexible) cable [ conforming to 

IS: 694, with latest amendment (if any)] 

on existing Cable Tray / False Ceiling / 

mashonary wall /other structure and fixing 

by PVC saddling / PVC Cable Tie 

(approx. 300 mm interval), including 

making necessary connections, as 

required. 

        

  a) 3 C X 0.5 mm2 120 m 25.00 3,000.00 

  b) 3 C X 1.5 mm2 20 m 55.00 1,100.00 

  c) 3 C X 2.5 mm2 5 m 89.00 445.00 

  d) 3 C X 4.0 mm2 5 m 136.00 680.00 

  e) 4 C X 2.5 mm2 5 m 116.00 580.00 

  f) 4 C X 4.0 mm2 5 m 179.00 895.00 

6 Supplying and drawing co-axial TV cable 

(one run) , RG-6 grade, 0.7 mm solid 

copper conductor PE insulated, shielded 

with fine tinned copper braid and 

protected with PVC sheath, through 

existing pipes / casing-capping and 

making necessary connections, as 

required.  

2280 m 33.00 75,240.00 
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[BOQ-4] 

 

Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

7 Drawing co-axial TV cable (one run) [ 0.7 

mm ]  through existing pipes / casing-

capping and making necessary 

connections, as required.  

2000 m 18.00 36,000.00 

8 Finishing Copper Wire ends 

Finishing of the ends of 1.1 kV grade, 

copper (stranded) wire, by socketing  with 

pin / ring type copper sockets , insulating 

tapes, etc., including supplying sockets, 

tapes, etc., as required.  

        

  a) 1.5 mm2 2,800 set 7.00 19,600.00 

  b) 2.5 mm2 3,600 set 7.00 25,200.00 

  c) 4 mm2 460 set 8.00 3,680.00 

  d) 6 mm2 200 set 10.00 2,000.00 

  e) 10 mm2 550 set 12.00 6,600.00 

  f) 16 mm2 100 set 19.00 1,900.00 

9 Distribution wiring (alongwith earth wire) 

[average run 6 m], with 'FR' PVC 

insulated (unsheathed), single core, 1.1 

kV grade, copper (stranded) wire (ISI 

marked), in suitable size (minimum 20 

mm) PVC casing-capping  [including 

necessary fittings / accessories], to light / 

fan / exhaust fan / call bell point [ 

including supply & fixing of 3 terminal 

Ceiling Rose / Batten Holder / Angle 

Holder /Connector, as required ], 

including necessary connections & 

making earthing attachment and mending 

good damages to building works. 

[PVC casing-capping and Switch board 

both on surface] 
2 X 1.5 mm2(as phase & neutral wires) 

and 1 X 1.5 mm2 (as Earth Continuity 

Conductor), per point. 

        

  a) with Piano Key type switch fixed 

on PVC switch board ( with top 

cover) on wall ( including supply & 

fixing of switch & switch board). 
65 point  749.00 48,685.00 
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[BOQ-5] 

 

Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

10 Distribution wiring (alongwith earth wire) 

[average run 6 m], with 'FR' PVC 

insulated (unsheathed), single core, 1.1 

kV grade, copper (stranded) wire (ISI 

marked), in suitable size [minimum 13 

mm bore, 2 mm thick]  PVC concealed 

pipe  [complete with all accessories] 

embedded in wall, to light / fan / exhaust 

fan / call bell point [including supply & 

fixing of 3 terminal Ceiling Rose / Batten 

Holder / Angle Holder / Connector, as 

required],  including necessary 

connections & making earthing 

attachment and mending good damages to 

building works. 

2 X 1.5 mm2 (as phase & neutral wires) 

and 1 X 1.5 mm2 (as Earth Continuity 

Conductor), per point. 

        

  a) with Piano Key type switch fixed 

on CRCA sheet metal (16 SWG) 

switch board with Perspex / 

Bakelite top cover (3 mm thick) 

flushed on wall, ( including supply 

& fixing of switch & switch board). 

3200 point  886.00 2,835,200.00 

11 Distribution wiring (alongwith earth wire) 

[average run 6 m], with 'FR' PVC 

insulated (unsheathed), single core, 1.1 

kV grade, copper (stranded) wire (ISI 

marked), in suitable size [minimum 13 

mm bore, 2 mm thick]  PVC concealed 

pipe  [complete with all accessories] 

embedded in wall  and in suitable size 

(minimum 20 mm) PVC casing-capping  

for ceiling / beam portion only, to light / 

fan / exhaust fan / call bell point 

[including supply & fixing of 3 terminal 

Ceiling Rose / Batten Holder / Angle 

Holder / Connector, as required ], 

including necessary connections & 

making earthing attachment and mending 

good damages to building works. 

2 X 1.5 mm2 (as phase & neutral wires) 

and 1 X 1.5 mm2 (as Earth Continuity 

Conductor), per point. 
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Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

  a) with Piano Key type switch fixed 

on CRCA sheet metal (16 SWG) 

switch board with Perspex / 

Bakelite top cover (3 mm thick) 

flushed on wall ( including supply 

& fixing of switch & switch board). 

720 point  957.00 689,040.00 

12 Distribution wiring (alongwith earth wire) 

[average run 6 m], with 'FR' PVC 

insulated (unsheathed), single core, 1.1 

kV grade, copper (stranded) wire (ISI 

marked), in suitable size [minimum 13 

mm bore, 2 mm thick]  PVC concealed 

pipe  [complete with all accessories] 

embedded in wall  and in suitable size 

pre-laid pipe for ceiling / beam portion 

only, to light / fan / exhaust fan / call bell 

point [including supply & fixing of 3 

terminal Ceiling Rose / Batten Holder / 

Angle Holder / Connector, as required], 

including necessary connections & 

making earthing attachment and mending 

good damages to building works. 

2 X 1.5 mm2 (as phase & neutral wires) 

and 1 X 1.5 mm2 (as Earth Continuity 

Conductor), per point. 

        

  a) with Piano Key type switch fixed 

on CRCA sheet metal (16 SWG) 

switch board with Perspex / 

Bakelite top cover (3 mm thick) 

flushed on wall ( including supply 

& fixing of switch & switch board). 

20 point  809.00 16,180.00 

13 Distribution wiring (alongwith earth wire) 

[average run 6 m], with 'FR' PVC 

insulated (unsheathed), single core, 1.1 

kV grade, copper (stranded) wire (ISI 

marked), in suitable size (minimum 20 

mm) PVC casing-capping [ including 

necessary fittings / accessories], to light / 

fan / exhaust fan / call bell point 

[including supply & fixing of 3 terminal 

Ceiling Rose / Batten Holder / Angle 

Holder / Connector, as required ], 

including necessary connections & 

making earthing attachment and mending 
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[BOQ-7] 

Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

  good damages to building works. 

[PVC casing capping on surface and 

Switch board concealed] 
2 X 1.5 mm2(as phase & neutral wires) and 1 

X 1.5 mm2 (as Earth Continuity Conductor), 

per point. 

    

  a) with Piano Key type switch fixed on 

CRCA sheet metal (16 SWG) switch 

board with Perspex / Bakelite top 

cover (3 mm thick) flushed on wall 

(including supply & fixing of switch 

& switch board). 

200 point  845.00 169,000.00 

14 Distribution wiring (alongwith earth wire) , 

with 'FR' PVC insulated (unsheathed), single 

core, 1.1 kV grade, copper (stranded) wire 

(ISI marked), in suitable size PVC casing-

capping  [including necessary fittings / 

accessories] ,  to 240 V, 6 A, 5 pin socket 

outlet (plug) point , including necessary 

connections & making earthing attachment 

and mending good damages to building 

works. 

[PVC casing-capping and Switch board 

both on surface] 
2 X 1.5 mm2(as phase & neutral wires) and 1 

X 1.5 mm2 (as Earth Continuity Conductor), 

per point. 

        

  a) including supply & fixing of 240 V, 6 

A, 5 pin  socket outlet (plug) & Piano 

Key type switch  on existing PVC 

Switch Board   (with top cover) { of 

light & fan } fixed on wall. 

60 point  86.00 5,160.00 

15 Distribution wiring (alongwith earth wire), 

with 'FR' PVC insulated (unsheathed), single 

core, 1.1 kV grade, copper (stranded) wire 

(ISI marked), in suitable size [minimum 13 

mm bore, 2 mm thick]   PVC concealed pipe  

[complete with all accessories ] embedded in 

wall, to 240 V, 6 A, 5 pin socket outlet 

(plug) point, including necessary 

connections & making earthing attachment 

and mending good damages to building 

works. 

2 X 1.5 mm2 (as phase & neutral wires) and 

1 X 1.5 mm2 (as Earth Continuity 

Conductor), per point. 
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[BOQ-9] 

 

Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

  a) including supply & fixing of 240 V, 6 

A, 5 pin socket outlet (plug) & Piano 

Key type switch  on existing CRCA 

sheet metal (16 SWG) switch board 

with Perspex / Bakelite top cover (3 

mm thick) {of light & fan} flushed on 

wall. 

880 point  86.00 75,680.00 

16 Providing (after cutting the brick wall) 

CRCA sheet metal (16 SWG) JB-cum-

Switch Board (having earthing attachment) 

of the following sizes, flushed in wall, 

including painting and mending good 

damages to building works. 

    

    

  a) 100 mm X 100 mm X 50 mm 3,000 no. 119.00 357,000.00 

  b) 150 mm X 100 mm X 50 mm 1,500 no. 162.00 243,000.00 

  c) 175 mm X 100 mm X 50 mm 1,800 no. 178.00 320,400.00 

  d) 200 mm X 100 mm X 50 mm 500 no. 178.00 89,000.00 

  e) 200 mm X 150 mm X 50 mm 60 no. 241.00 14,460.00 

  f) 250 mm X 100 mm X 50 mm 300 no. 287.00 86,100.00 

  g) 300 mm X 250 mm X 50 mm 120 no. 323.00 38,760.00 

17 Providing Bakelite / Perspex top cover (3 

mm thick) on the existing  sheet metal JB-

cum-Switch Board of following sizes, fixing 

by Brass screws: 

[The covers should be extended atleast 25 

mm from the screw points] 

    

    

  a) 100 mm X 100 mm X 50 mm 3,000 no. 40.00 120,000.00 

  b) 150 mm X 100 mm X 50 mm 1,500 no. 48.00 72,000.00 

  c) 175 mm X 100 mm X 50 mm 1,800 no. 53.00 95,400.00 

  d) 200 mm X 100 mm X 50 mm 500 no. 53.00 26,500.00 

  e) 200 mm X 150 mm X 50 mm 60 no. 68.00 4,080.00 

  f) 250 mm X 100 mm X 50 mm 300 no. 91.00 27,300.00 

  g) 300 mm X 250 mm X 50 mm 120 no. 103.00 12,360.00 

18 Providing PVC JB-cum-Switch Board  on 

wall , including top cover and mending good 

damages to building works: 
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  a) 100 mm X 100 mm  5 no. 46.00 230.00 

  b) 100 mm X 175 mm  5 no. 62.00 310.00 

  
c) 100 mm X 150 mm  5 no. 62.00 310.00 

  d) 150 mm X 200 mm  5 no. 87.00 435.00 

19 a) Providing 240 V, 16 A Piano Key 

type switch on existing  PVC Switch 

Board (with top cover)  by screws, 

after making housing for switch, by 

cutting PVC top cover and making 

necessary connections  [with 'FR' 

PVC insulated (unsheathed), single 

core, 1.1 kV grade, copper (stranded) 

wire (ISI marked) of size 4.0 mm2], as 

required. 

5 no. 83.00 415.00 

  b) Providing 240 V, 16 A Piano Key 

type switch on existing sheet metal 

switch board having Perspex / 

Bakelite top cover by screws, after 

making housing for switch, by cutting 

Perspex / Bakelite top cover and 

making necessary connections  [with 

'FR' PVC insulated (unsheathed), 

single core, 1.1 kV grade, copper 

(stranded) wire (ISI marked) of size 

4.0 mm2 ], as required. 

1,100 no. 83.00 91,300.00 

20 a) Providing 240 V , 16 A, 6 pin socket 

outlet (plug) [ without switch & plug 

top] on existing PVC Switch Board ( 

with top cover) by screws, after 

making housing for socket outlet 

(plug), by cutting PVC top cover and 

making necessary connections [with 

'FR' PVC insulated (unsheathed), 

single core, 1.1 kV grade, copper 

(stranded) wire (ISI marked) of sizes  

4.0 mm2 (for phase & neutral wires) & 

2.5 mm2 (as Earth Continuity 

Conductor)], as required. 

5 no. 83.00 415.00 
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  b) Providing 240 V, 16 A, 6 pin socket 

outlet (plug) [without switch & plug 

top] on existing sheet metal switch 

board having Perspex / Bakelite top 

cover by screws, after making 

housing for socket outlet (plug), by 

cutting Perspex / Bakelite top cover 

and making necessary connections 

[with 'FR' PVC insulated 

(unsheathed), single core, 1.1 kV 

grade, copper (stranded) wire (ISI 

marked) of sizes  4.0 mm2 (for phase 

& neutral wires) & 2.5 mm2 (as Earth 

Continuity Conductor)], as required. 

1,100 no. 83.00 91,300.00 

21 a) Providing 240 V, 6 A Piano Key type 

switch / bell push on existing PVC 

Switch Board ( with top cover) by 

screws, after making housing for 

switch, by cutting PVC top cover and 

making necessary connections [with 

suitable size 'FR' PVC insulated 

(unsheathed), single core, 1.1 kV 

grade, copper (stranded) wire (ISI 

marked)], as required. 

5 no. 31.00 155.00 

  b) Providing 240 V, 6 A Piano Key type 

switch  / bell push on existing sheet 

metal switch board having Perspex / 

Bakelite top cover by screws, after 

making housing for switch, by cutting 

Perspex / Bakelite top cover and 

making necessary connections  [with  

suitable size 'FR' PVC insulated 

(unsheathed), single core, 1.1 kV 

grade, copper (stranded) wire (ISI 

marked)], as required. 

2,500 no. 31.00 77,500.00 

22 a) Providing 240 V , 6 A, 5 pin socket 

outlet (plug) [without switch & plug 

top] on existing PVC Switch Board ( 

with top cover) by screws, after 

making housing for socket outlet 

(plug), by cutting PVC top cover and 

making necessary connections [with 

suitable size 'FR' PVC insulated 

(unsheathed), single core, 1.1 kV 

grade, copper (stranded) wire (ISI 

marked)], as required. 

5 no. 41.00 205.00 
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  b) Providing 240 V, 6 A, 5 pin flush type 

socket outlet (plug) [without switch & 

plug top] on existing sheet metal 

switch board having Perspex / 

Bakelite top cover by screws, after 

making housing for socket outlet 

(plug), by cutting Perspex / Bakelite 

top cover and making necessary 

connections [with suitable size 'FR' 

PVC insulated (unsheathed), single 

core, 1.1 kV grade, copper (stranded) 

wire (ISI marked)], as required. 

2,200 no. 41.00 90,200.00 

23 a) Providing 240 V, 6 A , 2 way Piano 

Key type switch on existing PVC 

Switch Board ( with top cover) by 

screws, after making housing for 

switch, by cutting PVC top cover and 

making necessary connections [with 

with 'FR' PVC insulated (unsheathed), 

single core, 1.1 kV grade, copper 

(stranded) wire (ISI marked) of size 

1.5 mm2], as required. 

20 no. 48.00 960.00 

  b) Providing 240 V, 6 A , 2 way Piano 

Key type switch on existing sheet 

metal switch board having Perspex / 

Bakelite top cover by screws, after 

making housing for switch, by cutting 

Perspex / Bakelite top cover and 

making necessary connections [with 

with 'FR' PVC insulated (unsheathed), 

single core, 1.1 kV grade, copper 

(stranded) wire (ISI marked) of size 

1.5 mm2], as required. 

20 no. 48.00 960.00 

24 a) Providing 240 V , 6 A, 2 pin socket 

outlet (plug) [ without switch & plug 

top] on existing PVC Switch Board ( 

with top cover) by screws, after 

making housing for socket outlet 

(plug), by cutting PVC top cover and 

making necessary connections [with 

with 'FR' PVC insulated (unsheathed), 

single core, 1.1 kV grade, copper 

(stranded) wire (ISI marked) of size 

1.5 mm2], as required. 

2 no. 37.00 74.00 
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  b) Providing 240 V, 6 A, 2 pin flush type 

socket outlet (plug) [ without switch 

& plug top] on existing sheet metal 

switch board having Perspex / 

Bakelite top cover by screws, after 

making housing for socket outlet 

(plug), by cutting Perspex / Bakelite 

top cover and making necessary 

connections [with with 'FR' PVC 

insulated (unsheathed), single core, 

1.1 kV grade, copper (stranded) wire 

(ISI marked) of size 1.5 mm2], as 

required. 

2 no. 37.00 74.00 

  c) Providing Socket type fan regulator 

(Step type) on existing sheet metal 

switch board having Perspex / 

Bakelite top cover by screws, after 

making housing for regulator, by 

cutting Perspex / Bakelite top cover 

and making necessary connections , 

as required. 

710 no. 268.00 190,280.00 

25 Providing calling bell, suitable for 230 V 

AC, 50 Hz supply system : 
        

  
a) Musical doorbell . 30 no. 358.00 10,740.00 

  
b) Ding-Dong type doorbell. 150 no. 353.00 52,950.00 

26 Providing  modular type 20 A motor starter ( 

2 module) for Air-conditioners , on existing 

GI / PVC Modular Switch Board  [ with 

mounting plate & frame] and making 

necessary connections [with with 'FR' PVC 

insulated (unsheathed), single core, 1.1 kV 

grade, copper (stranded) wire (ISI marked) 

of size 4.0 mm2], as required. 

1 no. 780.00 780.00 

27 a) Providing 01 TV Socket on existing 

PVC Switch Board ( with top cover) 

by screws, after making housing for 

TV Socket, by cutting PVC top cover 

and making necessary connections , 

as required. 
10 no. 42.00 420.00 
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  b) Providing 01 TV Socket on existing 

sheet metal switch board having 

Perspex / Bakelite top cover by 

screws, after making housing for 

switch, by cutting Perspex / Bakelite 

top cover and making necessary 

connections , as required. 

180 no. 42.00 7,560.00 

28 Providing Solid State (Static) Energy Meter 

(Watthour Meter) with backlit LCD display, 

conforms to IS 13779 (with latest 

amendment) [ISI marked ] and as per 

"Technical Specification". 

        

  a) Supply          

    i) A.C. Single Phase , 2 Wire, 

Direct Connected . 

Rated Voltage (Vref) :: 240 V – 

Phase to Neutral. 

Rated Current ::  

              Basic Current [Ib]: 5 A,  

              Maximum Current [ 

Imax]:  30 A. 

2 no. 1,136.00 2,272.00 

    ii) A.C. Single Phase , 2 Wire, 

Direct Connected . 

Rated Voltage (Vref) :: 240 V – 

Phase to Neutral. 

Rated Current ::  

             Basic Current [Ib]: 10 

A,  

             Maximum Current [ 

Imax]:  60 A. 

2 no. 1,343.00 2,686.00 

  b) Fixing A.C. Single Phase /  Three 

Phase , Direct Connected Energy 

Meter (Watthour Meter),  with  

screws  &  other  fixing  materials  

including making necessary holes and  

making  connection, as required. 

4 no. 65.00 260.00 

29 Supply and delivery of  Ceiling Fan, suitable 

for suitable for 230 AC, 50 Hz supply 

system, complete with capacitor, canopy & 

all accessories and as per the 'Technical 

Specification':  

        

  a) 1400 mm sweep. 180 no. 2,542.00 457,560.00 

  b) 1200 mm sweep. 530 no. 2,508.00 1,329,240.00 

  c) 900 mm sweep. 2 no. 2,381.00 4,762.00 
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30 Fixing only ceiling fan complete with 

blades, canopy, rubber bush, etc.  and  

making  connection [by providing  required 

length of 'FR' 3 C X 0.5 mm2 PVC insulated, 

PVC sheathed, copper conductor cable, 

conforming to IS: 694 , with latest 

amendment ( if any) ] , as required. 

712 no. 168.00 119,616.00 

31 Supply and delivery of 300 mm sweep 

Exhaust Fan [ metallic blade ] suitable for 

230 V AC, 50 Hz supply system, complete 

with all accessories and as per the 'Technical 

Specification'. 

180 no. 2,339.00 421,020.00 

32 Supply and delivery of Exhaust Fan [non-

metallic blade ] suitable for 230 V AC, 50 

Hz supply system, complete with all 

accessories & louver (gravity shutter 

system) and as per the 'Technical 

Specification'. 

        

  a) 200 mm sweep. 2 no. 1,602.00 3,204.00 

  b) 150 mm sweep. 2 no. 1,483.00 2,966.00 

33 Installation of  exhaust fan , wall cowl , etc.         

  a) Making hole in wall for fixing 

exhaust fan & making good damages 

to building works. 

        

    i) Exhaust fan of sweep 300 mm. 180 no. 269.00 48,420.00 

    ii) Exhaust fan of sweep 200 mm. 2 no. 176.00 352.00 

    iii) Exhaust fan of sweep 150 mm. 2 no. 176.00 352.00 

  b) Providing aluminium louver shutter 

on wall , for exhaust fan of sweep 300 

mm, with necessary bolts & nuts . 
180 no. 219.00 39,420.00 

  c) Providing G I Wall Cowl on wall, for 

exhaust fan , with necessary bolts & 

nuts.  

        

    i) Exhaust fan of sweep 300 mm. 180 no. 635.00 114,300.00 

  d) Fixing only exhaust fan of sweep 150 

mm / 200 mm / 300 mm / 450 mm 

and making  connection [by providing  

required length of 'FR' 3 C X 0.5 mm2 

PVC insulated, PVC sheathed, copper 

conductor cable (if required), 

conforming to IS: 694 , with latest 

amendment ( if any) ] , as required. 

180 no. 104.00 18,720.00 
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34 a) Supply and delivery of  tube light 

fittings [ Surface Mounted, Box Type, 

suitable for 1 X 4 ft  ( approx.) LED 

tubular lamp], complete with all 

accessories & Lamp [ LED tubular 

lamp, with Al body & PC Diffuser 

Material & in-built driver; System 

wattage of luminaire:  ≤ 22 W; 

Luminous flux : ≥ 2100 lumen ; 

suitable for 230 V AC, 50 Hz supply 

system], as per the 'Technical 

Specification' . 

900 no. 1,205.00 1,084,500.00 

  b) Providing 4 ft  ( approx.)  LED 

tubular lamp [ with Al body & PC 

Diffuser Material & in-built driver; 

System wattage of luminaire:  ≤ 22 

W; Luminous flux : ≥ 2100 lumen ; 

suitable for 230 V AC, 50 Hz supply 

system], on the existing tube light 

fittings, as per the 'Technical 

Specification'. 

10 no. 714.00 7,140.00 

35 Supply and delivery of 1 X 4 ft (approx.) 

tube light fittings [ Integrated LED Batten, 

Surface Mounted; System wattage of 

luminaire:  ≤ 20 W; Luminous flux : ≥ 2000 

lumen ], complete with all accessories, 

driver & Lamp , suitable for 230 V AC, 50 

Hz supply system and as per the 'Technical 

Specification'. 

10 no. 554.00 5,540.00 

36 Supply and delivery of 1 X 2 ft (approx.) 

tube light fittings [ Integrated LED Batten, 

Surface Mounted; System wattage of 

luminaire:  ≤ 10 W; Luminous flux : ≥ 1000 

lumen ], complete with all accessories, 

driver & Lamp , suitable for 230 V AC, 50 

Hz supply system and as per the 'Technical 

Specification'. 

360 no. 455.00 163,800.00 

37 Supply & delivery of 10W-12W Bulkhead 

surface / wall mounted LED light fittings (IP 

65), suitable for 230 V AC, 50 Hz supply 

system  and as per the 'Technical 

Specification'. 
260 no. 1,875.00 487,500.00 
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38 Supply & delivery of surface mounted LED 

light fittings (IP 20), suitable for 230 V AC, 

50 Hz supply system  and as per the 

'Technical Specification'. 

        

  a) 05W-06W  2 no. 893.00 1,786.00 

  b) 10W-12W  2 no. 1,295.00 2,590.00 

  c) 18W-20W 2 no. 1,786.00 3,572.00 

39 Fixing only tube light fittings / post top light 

fittings / round light fittings /  bracket lights 

/ night lamp fittings / calling bell, complete 

with all accessories, directly on wall / ceiling 

/ post top / PVC or HW Block by screws / 

MS fastener, including necessary  

connections [by providing  required length 

of 'FR' 3 C X 0.5 mm2 PVC insulated, PVC 

sheathed, copper conductor cable, 

conforming to IS: 694 , with latest 

amendment (if any) ] & mending good 

damages to the wall / ceiling / post . 

3,000 no. 114.00 342,000.00 

40 Supply and delivery of Outdoor / Street light 

type [IP 66] LED Light fittings [ suitable for 

230 V AC, 50 Hz supply system ] , provided 

with suitable Driver & necessary safety 

protections [complete with all accessories] 

and as per "Technical Specification". 

        

  a) System wattage of luminaire:  ≤ 60 W 

Luminous flux: ≥ 6000 lumen. 16 no. 6,250.00 100,000.00 

  b) System wattage of luminaire:  ≤ 30 W 

Luminous flux: ≥ 3000 lumen. 16 no. 2,768.00 44,288.00 

41 Providing  GI pipe (ISI- Medium) of  1.2 m 

average length [having suitable bend & fixed 

/ projected from the wall of the building, for 

fixing  outdoor / street light type light 

fitting), including  making holes / clamping 

arrangement & mending good damages to 

wall . 

        

  

a)  using 40 mm nominal bore  GI pipe. 32 no. 673.00 21,536.00 

  

a)  using 32 mm nominal bore  GI pipe. 32 no. 606.00 19,392.00 
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42 Fixing only outdoor / street light type LED 

light fitting, complete with all accessories , 

on the existing GI Pipe (fixed / projected 

from the wall of the building), including 

making connections [by providing  'FR' 3 C 

X 0.5 mm2 PVC insulated, PVC sheathed, 

copper conductor cable {conforming to IS: 

694 , with latest amendment ( if any)} & 

flexible PVC conduit of length 1 m approx.]  

32 no. 243.00 7,776.00 

43 LED type single bracket light fittings, 

suitable for 230 V AC, 50 Hz supply system. 
        

  a) Three colour decorative single 

bracket. 
10 no. 2,426.00 24,260.00 

  b) Decorative single bracket . 530 no. 1,290.00 683,700.00 

44 Providing  LED bulb, suitable for 230 V AC, 

50 Hz supply system . 
        

  a) 7 W 5 no. 143.00 715.00 

  b) 9 W 1,100 no. 161.00 177,100.00 

  c) 12 W 5 no. 313.00 1,565.00 

  d) 20 W 5 no. 429.00 2,145.00 

45 Providing PVC Batten Type / Angle Type 

Lamp Holder, on PVC / HW Block , 

including mending good damages to the 

wall. 

1,100 no. 89.00 97,900.00 

46 Providing 3 terminal Ceiling Rose on PVC / 

HW Block , including mending good 

damages to the wall . 

260 no. 64.00 16,640.00 

47 Providing (after cutting the brick wall or 

fixing on wall surface) outdoor type PVC 

Junction Box   [IP 66 with knockouts for 

cable entry] of following size [complete with 

3 way terminals attached inside the box] and 

mending good damages to building works. 

        

  
a) 

 165 mm X 125 mm X 75 mm 

(approx.) 
2 no. 1,249.00 2,498.00 

  
b) 

 125 mm X 115 mm X 60 mm 

(approx.) 
32 no. 891.00 28,512.00 
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48 Providing sheet steel, duly painted, MCB 

Distribution Board on  wall / iron structure 

& mending good the damages to original 

finish,  including provision for earthing 

attachment. (Without MCB / RCCB / 

Isolator). 

        

  a)  2 way 16 no. 508.00 8,128.00 

  b)  4 way 2 no. 513.00 1,026.00 

49 Providing (after cutting the brick wall or 

fixing on wall surface) outdoor type PVC 

Junction Box [IP 65 with knockouts for 

cable entry and complete with Earth terminal 

& arrangement for fixing MCB inside the 

box] and mending good damages to building 

works. 

        

  
a) 

 2 module ( suitable for 01 no. double 

pole MCB) 
1 no. 1,865.00 1,865.00 

  
b) 

 4 module ( suitable for 01 no. four 

pole MCB) 
1 no. 2,354.00 2,354.00 

50 Providing double door, sheet steel, powder 

painted, SPN MCB Distribution Board [IP-

43 protection and  complete with tinned 

copper bus bar, copper connecting leads, 

neutral bar, earth bar & din bar] on  masonry 

wall (concealed)  / iron structure & mending 

good the damages to original finish,  

including  inter-connection  and provision 

for earthing attachment. (Without MCB / 

RCCB / Isolator) 

        

  
a) 6 way (2+6 module) 2 no. 1,902.00 3,804.00 

  
b) 8 way (2+8 module) 2 no. 2,111.00 4,222.00 

  
c) 10 way (2+10 module) 16 no. 2,275.00 36,400.00 

  
d) 12 way (2+12 module) 360 no. 2,512.00 904,320.00 
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51 Providing double door, sheet steel, powder 

painted, TPN MCB Distribution board [IP-

43 protection and  complete with tinned 

copper bus bar, copper connecting leads, 

neutral bar, earth bar & din bar] on  

masonary wall ( concealed) / iron structure 

& mending good the damages to original 

finish,  including  inter-connection  and 

provision for earthing attachment. (without 

MCB / RCCB / Isolator). 

        

    
a) 4 way (8+12 module) 1 no. 4,074.00 4,074.00 

52 Providing double door, sheet steel, powder 

painted, 4 way Vertical Three Phase 

Distribution Board [IP-43 protection, with 

provision for  MCCB / MCB/ Isolator/ RCD 

as incomer and three phase & single phase 

(TP/SP) MCBs as outgoings ; complete with 

insulated busbar arrangement, copper 

connecting leads, neutral bar, earth bar & 

din bar] on masonry wall ( concealed) / iron 

structure & mending good the damages to 

original finish,  including  inter-connection  

and provision for earthing attachment. 

(without MCCB / MCB). 

        

  
a) 

4 way (8+12 module) , with  8 pole 

(MCB / Isolator / RCD) Incomer. 
1 no. 8,604.00 8,604.00 

  

b) 

4 way (4 pole MCCB+12 module) , 

with 4 pole MCCB (upto 160A) as 

Incomer. 

16 no. 9,583.00 153,328.00 

  

c) 

4 way (4 pole MCCB+12 module) , 

with 4 pole MCCB (upto 250A) as 

Incomer. 

1 no. 18,425.00 18,425.00 

53 Providing  MCCB Distribution Board on  

masonary wall ( concealed)  / iron structure 

& mending good the damages to original 

finish,  including  inter-connection   

(Without MCCB). 

        

    
a) for 4 pole MCCB (upto 160A) . 16 no. 1,538.00 24,608.00 

    

b) for 4 pole MCCB (upto 250A) . 1 no. 1,725.00 1,725.00 
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54 Providing Cable End Box [with IP-43 

protection] on  masonary wall (concealed) / 

iron structure  & mending good the damages 

to original finish. 

        

    a) For 4 way SPN DB 1 no. 503.00 503.00 

    b) For 6 way SPN DB 1 no. 531.00 531.00 

    c) For 10 way SPN DB 16 no. 592.00 9,472.00 

    d) For 12 way SPN DB 180 no. 704.00 126,720.00 

    e) For 4 way TPN DB 1 no. 881.00 881.00 

    

f) 

For Vertical Three Phase 

Distribution Boards [ with 4 

pole MCCB (upto 160A) as 

Incomer]. 

16 no. 2,759.00 44,144.00 

    

g) 

For Vertical Three Phase 

Distribution Boards [ with 4 

pole MCCB (upto 250A) as 

Incomer]. 

1 no. 3,263.00 3,263.00 

55 Providing Four Pole, 415V, 50Hz,  MCCB ( 

having adjustable thermal and fixed 

magnetic trip unit )  on existing DBs and 

necessary connection. 

        

    
a) 63 A [Breaking capacity 25 kA] 1 no. 10,580.00 10,580.00 

    
b) 

100 A [Breaking capacity 25 

kA] 
1 no. 10,580.00 10,580.00 

    
c) 

125 A [Breaking capacity 25 

kA] 
1 no. 13,370.00 13,370.00 

    
d) 

160 A [Breaking capacity 25 

kA] 
16 no. 17,320.00 277,120.00 

    
e) 

250 A [Breaking capacity 36 

kA] 
1 no. 26,290.00 26,290.00 

56 Providing Four Pole, 415 V, 50 Hz, Residual 

Current Circuit Breaker (RCCB) [with 

Sensitivity: 30 mA] on din rail of existing 

DBs and necessary connection. 

        

    a) 40 A  1 no. 3,102.00 3,102.00 

    
b) 63 A  1 no. 3,517.00 3,517.00 
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57 Providing Two Pole, 240 V, 50 Hz, Residual 

Current Circuit Breaker (RCCB) [with 

Sensitivity: 30 mA] on din rail of existing 

DBs and necessary connection. 

        

    a) 25 A  180 no. 2,292.00 412,560.00 

  b) 63 A  180 no. 3,102.00 558,360.00 

58 Providing 25 Amp, 240 V / 415 V, 50 Hz, 

DP Changeover MCB (Rated Insulation 

voltage- 660 V, Rated impulse voltage - 

4kV, Dielectric Strength - 2.5 kV, C 

characteristics, 10 kA Breaking capacity) on 

din rail of existing DBs and necessary 

connection. 

16 no. 2,292.00 36,672.00 

59 Providing 240 V / 415 V, 50 Hz, MCB (C 

characteristics, 10 kA Breaking capacity) on 

din rail of existing DBs and necessary 

connection. 

        

  
a) Single Pole, 6 A - 32 A 3,200 no. 225.00 720,000.00 

  b) Single Pole, 40 A - 63 A 200 no. 449.00 89,800.00 

  c) Double Pole, 6 A - 32 A 180 no. 636.00 114,480.00 

  d) Double Pole , 40 A - 63 A 180 no. 1,008.00 181,440.00 

  e) Four Pole , 6 A - 32 A 2 no. 1,297.00 2,594.00 

  f) Four Pole , 40 A - 63 A 2 no. 1,983.00 3,966.00 

60 Supply & installation of 415 V TPN double 

door Wall Mounted Power Distribution 

Panel, fabricated from SS316 grade sheet (2 

mm thick), [approx. size: 800 mm X 800 

mm X 400 mm], duly painted, having 

arrangement for installing 2 nos. 200 Amp 

Switch Disconnector Fuse Unit, as per 

Technical specification & Scope of Work". 

16 set 89,890.00 1,438,240.00 

61 Supply and installation of 230V/ 415 V 

double door Wall mounted Metering Panel, 

fabricated from SS316 grade sheet (2 mm 

thick), [approx. size 1000 mm X 800 mm X 

300 mm], duly painted, having arrangement 

for installing 11 nos. of Single Phase Energy 

Meter, as per Technical specification & 

Scope of Work". 

16 set 116,985.00 1,871,760.00 
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Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

62 Supplying & laying of heavy, galvanized, 

mild steel tubes (including sockets) as per IS 

1239 [with latest amendment].  

        

  
a) Supply         

  
  

i) 50 mm (nominal bore)  120 m 552.00 66,240.00 

  
  

ii) 100 mm (nominal bore)  120 m 1,260.00 151,200.00 

  
  

iii) 150 mm (nominal bore)  12 m 1,864.00 22,368.00 

  b) Laying, including joining of tubes by 

sockets, if required. 
        

    I) Over the culvert, canal, etc.  

(fixing on existing structural 

supports) or through  walls, roads, 

etc. (through open excavation & 

refilling) or with vertical structure 

(fixing using clamps / supports). 

The scope includes supply of 

materials, as required ( excepting 

main support structure for 

crossing the canal)], as per 

"Technical Specification".   

        

  
    i) upto 50 mm (nominal bore)  90 m 225.00 20,250.00 

  

  

  

ii) above 50 mm (nominal bore)  

& upto 150 mm (nominal 

bore)  

90 m 350.00 31,500.00 

    II) Through boring process.         

  

  
  

i) upto 50 mm (nominal bore)  
30 m 800.00 24,000.00 

  

  

  

ii) above 50 mm (nominal bore)  

& upto 150 mm (nominal 

bore)  

42 m 1,950.00 81,900.00 

63 Supply & Laying of  1.1 kV  grade, XLPE 

insulated, ,  power cable (FRLS), conforming 

to IS: 7098 (Part – I) , with latest amendment 

(if any), and as per "Technical Specification". 

        

  
a) Supply         

    I) Galvanised steel armoured,  

stranded aluminium conductor. 
        

  

  
  i) 3 C X 06 mm2 10 m 100.00 1,000.00 
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Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

  

  
  ii) 4 C X 16 mm2 10 m 161.00 1,610.00 

  

  
  iii) 3 ½ C X 50 mm2 1400 m 314.00 439,600.00 

  

  
  iv) 3 ½ C X 120 mm2 2800 m 644.00 1,803,200.00 

    II) Galvanised steel armoured,  

stranded copper conductor. 
        

  
  

  i) 1 C X 16 mm2 5 m 280.00 1,400.00 

  
  

  ii) 4 C X 16 mm2 5 m 802.00 4,010.00 

  b) Laying, Testing & Commissioning          

    I) When laid in underground trench. 

The scope includes excavation, 

sand cushioning, protective top 

covering by bricks, tiles or slabs, 

refilling the trench, leveling up, 

restoring surface (duly 

rammed),etc. [including supply of 

materials, as required], as per 

"Technical Specification". 

        

  

  

  

i) 01 no. 1C / 3C / 3 ½ C / 4C 

cable, upto 50 mm2 [with 08 

nos. bricks per metre] 
1200 RM 184.00 220,800.00 

  

  

  

ii)  01 no. 3C / 3 ½ C / 4C 

cable, above 50 mm2  & 

upto upto 150 mm2 [with 08 

nos. bricks per metre] 

2500 RM 195.00 487,500.00 

  

  

  

iii) 01 no. 3C / 3 ½ C / 4C cable, 

above 150 mm2 [with 16 

nos. bricks per metre] 

5 RM 284.00 1,420.00 

  

  

II) When run through existing duct , 

trench, culvert , laid pipe, riser 

pipe, etc. 
        

  

  
  

i) 01 no. 1C / 3C / 3 ½ C / 4C 

cable, upto 150 mm2. 
240 RM 109.00 26,160.00 

  

  

  

ii) 01 no. 3C / 3 ½ C / 4C cable, 

above 150 mm2 & upto upto 

300 mm2 

5 RM 154.00 770.00 
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Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

    III) After cutting floor / pavement / 

wall  and making holes,  

including  embedding the cable at 

an average depth ( through 

suitable casing pipe) and mending 

good the damages to original 

finish including removel of the 

rubbish. 

        

  

    i) 01 no. 1 C / 3C / 3 ½ C / 4C 

cable, upto 35 mm2, at an 

average depth of 75 mm. 

5 RM 144.00 720.00 

  

    ii) 01 no. 3C / 3 ½ C / 4C cable, 

above 35 mm2  & upto 95 

mm2, at an average depth of 

100 mm. 

150 RM 181.00 27,150.00 

  

    ii) 01 no. 3C / 3 ½ C / 4C cable, 

above 95 mm2, at an average 

depth of 100 mm. 

150 RM 206.00 30,900.00 

    IV) When laid on existing Cable Tray 

and fixing by aluminium saddling 

( approx. 300 mm interval)  

[including supply of materials, as 

required]. 

        

  

  
  

i) 01 no. 1 C / 3C / 3 ½ C / 4C 

cable, upto 50 mm2. 
5 RM 12.00 60.00 

  

  

  

ii) 01 no. 3C / 3 ½ C / 4C cable, 

above 50 mm2  and upto 150 

mm2 . 

5 RM 17.00 85.00 

  

  

V) When  laid on wall and fixing by 

aluminium saddling (approx. 300 

mm interval) , with earthing 

attachment in 10 SWG GI (Hot 

Dip) wire [including supply of 

materials, as required] , as 

necessary, including mending 

good damages to building works. 

        

  

  
  

i) 01 no. 1 C /2C cable, upto 

25 mm2. 
5 RM 65.00 325.00 

  

  
  

ii) 01 no. 3C / 3 ½ C / 4C cable, 

upto 25 mm2. 
5 RM 68.00 340.00 

  

  

  

iii) 01 no. 3C / 3 ½ C / 4C cable, 

above 25 mm2 & upto 50 

mm2. 
10 RM 81.00 810.00 
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Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

  

  

  

iv) 01 no. 3C / 3 ½ C / 4C cable, 

above 50 mm2  & upto 90 

mm2 . 
70 RM 94.00 6,580.00 

  

  

  

v) 01 no. 3C / 3 ½ C / 4C cable, 

above 90 mm2  and upto 150 

mm2 . 

70 RM 98.00 6,860.00 

64 Laying of 3C X  6 mm2 / 3C X  4 mm2, 1.1 kV 

grade XLPE Cable , through followng G I 

pipe / PVC pipe [ including supply & laying 

of G I Pipe / PVC pipe ] , at a depth of 0.5 m 

from ground surface or concealed in wall . 

        

  
(a) 

Through PVC pipe [ 25 mm diameter , 

having thickness not less than 3 mm] 
10 RM 108.00 1,080.00 

  
(b) 

Through G I pipe [ ISI marked, 

Medium Class,  nominal bore -25 mm] 
10 RM 275.00 2,750.00 

65 Connecting the leads of  following PVC  / 

XLPE armoured  / unarmoured cables  with 

MCCBs / MCBs / SDFU/ connectors [after 

finishing the ends by crimping method , 

including supplying & fixing solderless  

sockets , tapes, anticorrosive paste & jointing 

materials],  at Distribution Board / Junction 

Box / SDFU: 

        

  

a) 
3 C X 6 mm2, 1.1 kV grade, Aluminium 

Conductor Cable. 
2 set 53.00 106.00 

  
b) 

4 C X 10 mm2, 1.1 kV grade, 

Aluminium Conductor Cable. 
2 set 76.00 152.00 

  
c) 

4 C X 16 mm2, 1.1 kV grade, 

Aluminium Conductor Cable 
2 set 108.00 216.00 

  
d) 

3 ½ C X 50 mm2, 1.1 kV grade, 

Aluminium Conductor Cable 
50 set 237.00 11,850.00 

  
e) 

3 ½ C X 120 mm2, 1.1 kV grade, 

Aluminium Conductor Cable 
50 set 433.00 21,650.00 

66 Providing double compression type gland 

complete with brass gland, brass ring & 

rubber ring for dust & moisture-proof entry of 

following XLPE insulated, armoured cables as 

given below : 

        

  
a) 

3 C X 6 mm2, 1.1 kV grade, Aluminium 

Conductor Cable. 
2 set 131.00 262.00 

  
b) 

4 C X 10 mm2, 1.1 kV grade, 

Aluminium Conductor Cable. 
2 set 150.00 300.00 
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Sl.  

No. 
Description of item 

Estimated 

Quantity 

Estimated Cost (in ₹) 

[excluding GST] 

Unit rate  

(in ₹) 

Amount 

(in ₹) 

  
c) 

4 C X 16 mm2, 1.1 kV grade, 

Aluminium Conductor Cable 
2 set 150.00 300.00 

  
d) 

3 ½ C X 50 mm2, 1.1 kV grade, 

Aluminium Conductor Cable 
50 set 224.00 11,200.00 

  
e) 

3 ½ C X 120 mm2, 1.1 kV grade, 

Aluminium Conductor Cable 
50 set 311.00 15,550.00 

67 Providing (supplying and fixing) following 

size of perforated Hot Dipped Galvanized Iron 

Cable Tray  & its accessories with perforation 

not more than 17.5%, in convenient sections, 

joined with connectors, suspended from the 

ceiling with G.I. suspenders including G.I. 

bolts & nuts etc or supported by GI Angle 

support ( 25mm X 25mm X 3mm)  from 

below, as required. 

        

  a) Cable Tray         

    i) 150 mm width X 50 mm depth X 

1.6 mm thickness 5 m 634.00 3,170.00 

  

  ii) 225 mm width X 50 mm depth X 

1.6 mm thickness 5 m 798.00 3,990.00 

  
b) Cable Tray "bends"         

    i) 150 mm width X 50 mm depth X 

1.6 mm thickness 
5 no. 1,149.00 5,745.00 

  

  ii) 225 mm width X 50 mm depth X 

1.6 mm thickness 
5 no. 1,540.00 7,700.00 

  
c) Cable Tray "Tee"         

    i) 150 mm width X 50 mm depth X 

1.6 mm thickness 5 no. 1,254.00 6,270.00 

  

  ii) 225 mm width X 50 mm depth X 

1.6 mm thickness 5 no. 1,792.00 8,960.00 

  d) Cable Tray "Cross Member"          

    i) 150 mm width X 50 mm depth X 

1.6 mm thickness 
5 no. 1,254.00 6,270.00 

  

  ii) 225 mm width X 50 mm depth X 

1.6 mm thickness 
5 no. 1,810.00 9,050.00 

  
e) Cable Tray "Reducer" 
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    i) 150 mm width X 50 mm depth X 

1.6 mm thickness 5 no. 1,750.00 8,750.00 

  

  ii) 225 mm width X 50 mm depth X 

1.6 mm thickness 
5 no. 2,207.00 11,035.00 

68 Providing Earthing Stations , using Earth 

Electrode [made of 3 m long Medium 

Galvanised Mild Steel Tubes (as per IS:1239) 

of nominal bore 50 mm ]. 260 mm long G.I. 

Strip of size 50 mm X 6 mm (with 4 nos. 10 

mm dia tap hole, bend to shape of pipe) to be 

welded at 100 mm below the top of tube for 

connection of Earth Strip.  G.I. Funnel / Cap 

to be provided on top of the tube.  

Earth Electrode to be driven in the Earth Pit 

filled up with alternate layer of Charcoal and 

Salt.  Earth Pit should be provided with 

suitable size Brick Masonry Inspection 

Chamber with removable RCC Cover (75 mm 

thick) with handle. 

32 no. 3,617.00 115,744.00 

69 Providing Earthing Stations, using spike of 

1.85 m length, including bolts, nuts, washers, 

etc., as required and mending good damages, 

if any. 

        

  
a) 

Supply of 20 mm diameter, 1.85 m long 

GI spike. 
2 no. 900.00 1,800.00 

  
b) 

Installation of 20 mm diameter, 1.85 m 

long GI spike. 
2 no. 250.00 500.00 

70 Providing earthing, using GI (Hot Dip) wire of 

size 8 SWG and making connections with 

bolts, nuts, washers, etc., as required and 

mending good damages, if any. 

        

  
a) 

Supply of GI (Hot Dip) wire of size 8 

SWG. 
65 m 20.00 1,300.00 

  
b) 

Laying & fixing of GI (Hot Dip) wire 

of size 8 SWG. 
65 m 5.00 325.00 

71 Providing earth busbar of galvanized (Hot 

Dip) MS flat 50 mm X 6 mm on wall having 

clearance of 6 mm from wall including 

providing drilled holes on the busbar complete 

with GI bolts, nuts, washers, spacing 

insulators etc., as required 

18 no. 177.00 3,186.00 

72 Interconnection of Earthing Stations by G.I. 

Strip (Hot Dip) of size 50 mm X 6 mm, with 

bolts, nuts, washers, etc. 
160 m 225.00 36,000.00 
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Estimated 

Quantity 

Estimated Cost (in ₹) 
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73 Connecting the earth busbar to Earthing 

Station (with bolts, nuts, washers, etc.), 

including supply & laying of  G.I. Strip (Hot 

Dip) of size 25 mm X 6 mm, using GI 

saddles or through PVC conduit of suitable 

size , including drilling holes.  

240 m 216.00 51,840.00 

74 Painting the Ceiling Fan with with two coats 

of spray painting with synthetic enamel paint 

to give an even shade, including cleaning of 

surface with detergent and replacing the 

damaged rubber reel, nuts & bolts ( with 

washers), safety pins, etc.  

10 no. 206.00 2,060.00 

75 Dismantling all existing old wiring, switch 

boards, Distribution Boards, Junction Boxes, 

light fittings, fans, etc. and depositing the 

same at the store of HDC (Township). 

        

  a)  'B' Type quarters (in totality) 176 LS 1,391.00 244,816.00 

  b) Ceiling Fan  10 no. 118.00 1,180.00 

  c) Exhaust Fan 10 no. 148.00 1,480.00 

  d) Light Fitting 50 no. 59.00 2,950.00 

  e) Switch Board 50 no. 59.00 2,950.00 

  f) Wiring 6,000 RM 16.00 96,000.00 

Total 
₹ 31,331,796.00 
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10. ABSTRACT 

 

 

SUB: -E-TENDER FOR “PERIODICAL RENOVATION OF 4 STOREYED B TYPE 

BUILDINGS AT CLUSTER-4 & 5, HALDIA TOWNSHIP, HDC”. 

 

Civil work: Part-A Rs. 5,40,18,121.69 

Electrical work: Part-B Rs. 3,13,31,796.00 

Total =  Rs. 8,53,49,917.69 

 

 

 

[Indian Rupees: Rupees Eight Crore Fifty Three Lakh Forty Nine Thousand Nine Hundred 

Seventeen and Paisa Sixty Nine only] 
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ANNEXURE – IA 

DECLARATION BY THE BIDDER 

 

 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 

signed)  

 

 

 

 

 

Sr. Dy. Manager (I&CF),          

Haldia Dock Complex. 

SMP, Kolkata 

 

SUB:- E-TENDER FOR “PERIODICAL RENOVATION OF 4 STOREYED B TYPE 

BUILDINGS AT CLUSTER-4 & 5, HALDIA TOWNSHIP, HDC”. 

 

 

 

Dear Sir, 

 

We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the 

Tender Document without any deviation / condition. 

   

We further confirm that Part-II of the bid does not contain any condition / deviation. 

  

 

   

 

  

                                                             _________________________________ 

                                                      Signature of the Bidder with Office Seal. 

 

 

Date: 

 

Place:  
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ANNEXURE - IB 

DECLARATION BY THE BIDDER 

 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 

signed)  

 

 

 

Sr. Dy. Manager (I&CF),          

Haldia Dock Complex. 

SMP, Kolkata 

 

SUB:- PERIODICAL RENOVATION OF 4 STOREYED B TYPE BUILDINGS AT CLUSTER-4 

& 5, HALDIA TOWNSHIP, HDC. 

 

Dear Sir, 

 

a) The bidding firm has not been debarred / delisted by any Govt / Quasi Govt. / Public sector 

undertaking in India.                                                                                     

 

b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not  associated with other 

firm bidding for the same work. 

   

c) The bidding firm accepting that if they withdraw or modify their bids during period of validity of the 

offer , they will be suspended for three years. 

  

                                                             _________________________________ 

                                                      Signature of the Bidder with Office Seal. 

 

 

Date: 

 

Place:  
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ANNEXURE - II 

 

CONCURRENT COMMITMENT(S) OF THE BIDDER  

 

 

Sl. 

No. 

Full particulars of works to be 

executed concurrently by the bidder. 

(i) Name of work. 

(ii) Client. 

(iii) W.O. No. & Date. 

Sanctioned 

Tender Value. 

 (in               Rs.) 

Completion time 

as stated in 

tender. 

Name and address to 

whom reference can 

be made. 

1 (i) 

 

 

 

 

   

(ii) 

 

(iii) 

 

2 (i) 

 

 

 

 

   

(ii) 

 

(iii) 

 

3 (i) 

 

 

 

 

   

(ii) 

 

(iii) 

 

4 (i) 

 

 

 

 

   

(ii) 

 

(iii) 
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ANNEXURE - III 

BIDDER’S  PROFILE   

 

(To be submitted with Techno Commercial Bid) 

 

 

   

The   Bidders are also requested to furnish the following particulars:- 

   

A) In case of Limited Company    - 

   

1) Name of Company                                           :  

 

2) Address of its present registered office. 

 

:  

3) Date of its incorporation :  

 

4) Full name and address of each of its 

Directors – any special particulars as to 

Directors if desire to be stated.        

       

:  

5) Name, address and other necessary 

particulars of Managing Agents, if any 

appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 

Association (with the latest amendments, if 

any).    

                                 

:  

7) Copies of audited balance sheets of the 

Company for the last two years.    

                     

:  

   

B) In case of a firm  -   

   

1)  Name and address of the firm.   

 

:  

2)  When business started 

 

:  

3) If registered a certified copy of certificate 

of registration.   

 

:  

4) A certified copy of the Deed of 

Partnership 

 

:  

5) Full name and address of each of the 

partners and the interest of each partner in 

the partnership – any special particulars as 

to partners if desired to be stated.                  

                                                 

:  

6) Whether the firm pays income tax over 

Rs.10, 000/- per year 

:  
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C) In case of an Individual: 

 

  

1) Full name and address of the Bidder any 

special particulars of the Bidder if desired 

to be stated.                        

            

:  

   

2) Name of the father of the Bidder. 

 

:  

   

3) Whether the Bidder carries on business in 

his own name or any other name.      

             

:  

   

4) When business was started and by whom. 

 

:  

   

5) Whether any other person is interested in 

the business directly or indirectly, if so, 

name and address etc. of such persons and 

the nature of such interest.           

  

:  

   

6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 

:  

   

   

   

   

 

Dated: (Full signature of Bidder) 
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ANNEXURE - IV 

ABSTRACT FORM OF TENDER (UNPRICED) 

(To be submitted with Techno Commercial Bid) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in 

accordance, in all respects with the specifications, design, drawing and instructions in writing and with 

such materials as are provided for, by and in all other respects in accordance with such conditions so far 

as practicable. 

 (a)  Name of Work. : PERIODICAL RENOVATION OF 4 STOREYED B 

TYPE BUILDINGS AT CLUSTER-4 & 5, HALDIA 

TOWNSHIP, HDC.  

 
 

(c)  Earnest Money 

 

: 

Rs. 17,06,998.00 [Rupees Seventeen Lakh Six 

Thousand Nine Hundred Ninety Eight only] as Earnest 

Money, physically to Haldia Dock Complex, through 

DD / Banker’s Cheque in favour of Syama Prasad 

Mookerjee Port, Kolkata, Haldia Dock Complex on any 

Scheduled / Nationalized Bank , payable at Haldia , 

otherwise, their bid will be summarily rejected, treating 

the same as non-responsive. Scanned copy of the DD / 

Banker’s Cheque should be uploaded. 
(e)  Time allowed for completion of the 

work 

: 18 (Eighteen) Months. 

(f)    Permanent I/T A/C No. :  

 

(g)  Maximum number of workmen to be 

engaged on any day. 

:  

 

 

(h) Bank Details     

 

Name of Bank:  Branch: 

 

Branch Code:  Account Number: 

 

IFS Code:- 

 

  

  

  

                                                                                                  (Signature of the Bidder) 

Witness:                                                                                             Address: 

(Name in block letters) 

Address:- 

Occupation:- 
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ANNEXURE - V 

 

 

FORM OF TENDER  

 

(To be submitted with Techno Commercial Bid) 

 

 

 

To 

The Sr. Dy. Manager (I&CF),  

Haldia Dock Complex 

 

 

I/We_______________________________________________________________________________

______having examined the site of work, inspected the Drawings and read the specifications, General 

& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 

and complete all the works required to be performed in accordance with the Specification, Bill of 

Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 

Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ months / 

weeks from the date of order to commence the work and in the event of our tender being accepted in 

full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 

such alterations or additions thereto which may be necessary to give effect to the acceptance of the 

Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 

Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 

Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 

thereof in writing by or on behalf of the Trustees shall be the Contract. 

I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of _____________________ as Earnest Money. 

 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 

four months. 

                 ________________________                                                                                                                         

Dated:                                                                                                                (Signature of Bidder with 

Seal) 

WITNESS :      

 

Signature : 

 Name of the Bidder 

: 

 

Name :  

(In Block letters) 

  Address :  

Address :    

Occupation :  
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ANNEXURE - VI 

CHECK LIST 

 

(TO BE FILLED- UP BY THE BIDDER)  

 

1 Declarations                                                                        

a) The bidding firm has not been debarred / delisted 

by any Govt / Quasi Govt. / Public sector 

undertaking in India.                                                                                    

b) The proprietor / partner(s)/ authorised signatory of 

the bidding firm is/are not  associated with other firm 

bidding for the same work. 

Declaration submitted  Yes / No 

2 Application money towards cost of tender 

documents. 

Deposited Yes / No 

3 Earnest Money                                                       Deposited Yes / No 

4 Declaration as per Annex-I that no conditions / 

deviations have been added in Volume-II in the 

tender offer. 

Submitted on company's 

letter head. 

Yes / No 

5 GST registration certificate. Submitted Yes / No 

 

6 

Valid Trade License.  Valid up to                 

Submitted Yes / No 

 

7 

Professional Tax Clearance Certificate. / Upto date 

tax payment challan.  

Valid up to                 

Submitted Yes / No 

 

8 

Valid Employees' Provident Fund Account Submitted Yes / No 

Photo  copy of latest 

payment challan of EPF  

submitted 

Yes / No 

 

9 

ESI registration Submitted Yes / No 

Photo  copy of latest 

payment challan of ESI 

submitted 

Yes / No 

10 Details of firm as per Bidder’s Profile Format fill-up Yes / No 

11 Concurrent Commitments of the Bidder Format fill-up Yes / No 

12 Credential within seven years i) Amount   

ii) Amount   

iii) Amount   

Credentials as per pre-

qualification criteria. 

Yes / No 

Letter of award works and 

completion certificate from 

owners are enclosed. 

Yes / No 

13 Certified copies of audited balance sheet  i) Turnover amount and 

year 

  

ii) Turnover amount and 

year 

  

iii) Turnover amount and 

year 

  

Certified by the CA / FA Yes / No 

  

                                                   

 

                                        Signature of the bidder with seal     
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ANNEXURE - VII 

 

 

FORMAT OF JV/ CONSORTIUM AGREEMENT  

(To be submitted on Rs 100.00 Non Judicial Stamp Paper) 

This Joint venture/consortium agreement is made at ________on _______day of________20** 

between M/s. _______________________________ (please indicate the status viz. Proprietor, firm, 

Company) represented through its proprietor /partner or Director (hereinafter referred to as “first 

Party” ) and M/s. __________________ (Please indicate the status viz. Proprietor, Firm, Company ) 

represented through its proprietor /partner or Director ( hereinafter referred to as “Second Party”) 

WHEREAS the First party is engaged in the business of _____________________________ 

___________________________________________________________________ AND 

WHEREAS THE Second Party is engaged in the business of 

___________________________________________________________________ AND 

WHEREAS both the parties are desirous of entering into a joint venture /consortium for carrying on 

the work of HALDIA DOCK COMPLEX, SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 

in connection with work of _______________________________ under Tender 

Number……………………………….. (hereinafter referred to as ‘The Contract”) (please mention 

the work of the tender and tender number ). AND WHEREAS the First Party and Second Party have 

agreed to form joint venture/consortium for execution of subject works. 

NOW THIS DEED WITNESSED AS UNDER: 

1. That under this Joint Venture/consortium Agreement, the work will be done jointly by the 

first party and second party in the name and style of 

M/s____________________________________. 

2. It is further agreed by the Joint Venture/consortium Partners that M/s. First Party has been 

nominated as Lead Partner for the execution of the works. 

3. That all the parties shall be liable jointly, equally and severally for the satisfactory execution 

of the Contract in all respect in accordance with terms and conditions of the Contract 

including maintenance obligations and the Lead Partner shall be authorized to incur 

liabilities and receive instruction for and on behalf of any and all the partners and parties of 

the Joint Venture/consortium and the entire execution of the contract including payment 

against the work shall be done exclusively with the lead partner. 

4. THE PROPOSED PARTICIPATION SCOPE OF ACTIVITIES TO BE 

PERFORMED AND RESPONSIBILITIES OF EACH PARTNER:  

The proposed administrative arrangement, participation, scope of activities to be performed 

and responsibilities for the execution of the work of the each party shall be as under: 

First Party:  

[Mention scope of activity to be performed, responsibilities to be discharged etc. of the 

party] 

 

Second Party:  

[Mention scope of activity to be performed, responsibilities to be discharged etc. by the 

party] 

 

5. Subject to Cluase-4, the parties shall depute their experienced staff as required for the works 

and plants, equipment, machinery, resources  etc. as requires for execution of works and 

maintenance thereof, will be deployed by each Joint Venture/consortium partners for 

execution of the contract. 
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6. The Registered Office of the Lead Partner of the consortium at ……………………………. 

shall be the office of the Joint venture/Consortium for the purpose of all commutations 

relating to the Contract. 

7. The Joint Venture/consortium shall regularly maintain in the ordinary course of business a 

true and correct account of all its incoming and outgoing and also of its assets and liabilities 

in proper books or account which shall ordinarily be kept at place of business and after 

Completion of above mentioned work all account shall be taken. 

8. Opening and operation of Bank Account: The Joint Venture/consortium shall open and 

maintain bank account(s) at___________________________....  The Lead Partner as 

mentioned in Clause (2) above shall have the power to receive the payments on behalf of the 

Joint Venture/consortium and also to issue discharge certificate in Form GC-3 of General 

Conditions of Contract on behalf of the Joint Venture/consortium. 

9. This Agreement shall be effective from the date hereof and shall continue in full force and 

effect until all the obligations of the Contractor is fulfilled in accordance with the terms of 

the tender and GC-2 Form as per General Conditions of the Contract is issued in favour of 

the Contractor by the Engineer of the Contract of HALDIA DOCK COMPLEX, SYAMA 

PRASAD MOOKERJEE PORT, KOLKATA, in case the contract is awarded to the Joint 

Venture/Consortium. However, in case the Joint Venture /Consortium is either not pre-

qualified for the work or does not get selected for award of the contract, the Agreement will 

stand terminated in case the Tenderer is not pre-qualified or upon return of the Earnest 

Money by the SMPK to the Bidder, as the case may be. 

10. The Parties acknowledge and accept that this Agreement shall not be amended by the Parties 

without the prior written consent of the SMPK. 

11. This Joint Bidding Agreement shall be governed by laws of India. 

IN WITNESS WHEFEOF the Parties hereto have signed hereunder at _________on this 

_________day of ______ 

 

Party of First Part        Party of Second Part 

[Name, Designation and Signature of Authorized Signatory]            [Name, Designation and 

Signature of Authorized Signatory ]               

 

Witness 1:      Witness 2: 

Name :      Name : 

Address :     Address : 

Occupation :     Occupation : 

 

 

 

 

 

 

 

 

 

 

 

 

 



119 

ANNEXURE - VIII 

 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED  

SIGNATORY OF BIDDERS INCLUDING JOINT VENTURE (JV) PARTNERS 

POWER OF ATTORNEY* 

(To be executed on non-judicial stamp paper of Rs. 100.00 in accordance with relevant stamp Act. 

The stamp paper to be in the name of the company who is issuing the Power of Attorney.) 

Know all men by these present, we ………………………… do hereby constitute, appoint and 

authorize Mr/Ms………………………………….who is presently employed with us and holding 

the position of ………………………….as our attorney, to do in our name and on our behalf, all 

such acts, deeds and things necessary in connection with or incidental to our bid for the work 

of…………………………………………………………………………( name of the work and 

Tender Number)  including signing and submission of all documents and providing information/ 

responses to HALDIA DOCK COMPLEX, SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

representing us in all matters, dealing with HALDIA DOCK COMPLEX, SYAMA PRASAD 

MOOKERJEE PORT, KOLKATA in all matters in connection with our Tender for the said project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 

this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 

shall always be deemed to have been done by us. 

Dated this the ………………………day of…………………20..   

_____________________  

Signature of the attorney 

                                                                                           Signature of the attorney is attested    

                                                                                                                   

………………………………………………….. 

                                                                                      [Authorized signatory of the Company] 

                                                                 (Signature and Name in Block letters of Signatory) 

…………………………………………. 

(Signature and Name in Block letters of Executants)  

 

Seal of Company 

 

Witness: 

Witness 1:      Witness 2: 

Name :                   Name : 

Address :     Address : 

Occupation :     Occupation : 

 

Notes: 

i) To be executed by all the partners individually, in case of a Joint Venture. 

ii) The made of execution of the Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executant(s) and 

when it is so required the same should be under common seal affixed in accordance with 

the required procedure. 

iii) In case of incorporated companies, the common seal of the company has to be embossed on 

all pages. 
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ANNEXURE - IX 

 

FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER OF JOINT VENTURE 

(JV) 

 

(To be executed on non-judicial stamp paper of Rs 100.00. The stamp paper to be in the name of the 

company who is issuing the Power of Attorney) 

POWER OF ATTORNEY 

Whereas HALDIA DOCK COMPLEX, SYAMA PRASAD MOOKERJEE PORT, KOLKATA, has 

invited Tender for the work of Whereas, the members of the Joint Venture comprising of 

M/s……………………………………..and M/s……………………………, are interested in 

submission of bid for the work …………………………(insert name of 

work……………………………………….. in accordance with the terms and conditions contained 

in the bidding documents. 

Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead 

Partner, with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts, 

deeds and things as may be necessary in connection with the Joint Venture’s bid for the project, as 

may be necessary in connection the Joint Venture’s bid for the project. 

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s…………………………………………………., hereby designate 

M/s…………………………, being one of the partners of the Joint Venture, as the lead partner of 

the Joint Venture, to do on behalf of the Joint Venture, all or any of the acts, deeds or things 

necessary or incidental to the Joint Venture’s Tender for the contract, including submission of 

Tender, participating in conferences, responding to queries, submission of information/documents 

and generally to represent the Joint Venture in all its dealings with the HALDIA DOCK 

COMPLEX, SYAMA PRASAD MOOKERJEE PORT, KOLKATA, or any other Government 

Agency or any person, in connection with the contract for the said work till the expiry of the 

maintenance period and issuance of GC-2 Form as per General Conditions of the Contract by the 

Engineer of the Contract of HALDIA DOCK COMPLEX, SYAMA PRASAD MOOKERJEE 

PORT, KOLKATA . M/s………………………… , the Lead partner is  also authorized to take 

possession of site, sign Measurement Books, raise bills for the work , receive payment against the 

bills raised  and take any or all actions required  for successful execution of the project on behalf of 

the Joint Venture and also to issue the discharge certificate to HALDIA DOCK COMPLEX, 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA in Form GC-3 of General Conditions of 

Contract on behalf of the Joint Venture. 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said attorney 

pursuant to this power of attorney and that all acts deeds and things done by our aforesaid attorney 

shall and shall always be deeded to have been done by us/ Joint Venture. 

Dated this the ………………………day of………………20.. 

_____________________  

Signature of the attorney 

                                                                                         Signature of the attorney is attested                                                                                                                                            

………………………………………………….. 

                                                                                               [Authorized signatory of the Company] 

    (Signature and Name in Block letters of Signatory) 

…………………………………………. 

(Name in Block letters of Executants)  

 

Seal of Company 

 

Witness 1:      Witness 2: 

Name :      Name : 

Address :     Address : 
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Occupation :     Occupation : 

 

 

Notes: 

i) To be executed by all the partners individually, in case of a Joint Venture. 

ii) The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required the same should be under common seal affixed in 

accordance with the required procedure. 

iii) In case of incorporated companies, the common seal of the company has to be embossed on 

all pages. 
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General Conditions of Contract 

Forms and Agreements 

     

     

     

     

     

     

     

     

     

     

     

     

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting held on 27th 

May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014 

     

     

     

     

     

 
KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       & 

HALDIA DOCK COMPLEX 

 

 JULY , 2014  
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GC - 1 

AMENDMENT 

TO 

 

GENERAL CONDITIONS OF CONTRACT 

 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 

 

Table under sub-clause (a) 

 

PREVIOUS AS AMENDED 

  For Works Contract For Contract of Supplying 

Materials or Equipment only 

 For Works 

Contract 

For Contract 

of Supplying 

Materials or 

Equipment 

only 

Estimate

d Value 

of Work 

Amount of 

Earnest 

Money 

Estimated 

Value of 

Work 

Amount of 

Earnest 

Money 

Up to Rs. 

1,00,000.00 

5% of the 

estimated 

value of 

work 

1% of the 

estimated 

value of work 

Up to 

Rs. 10 

Crore 

2% of the 

estimated 

value of 

work 

Up to Rs. 

1,00,000.00 

1% of the 

estimated 

value of work 

Over Rs. 

1,00,000.00 

2% of the 

estimated 

value of 

work 

subject to a 

maximum 

of Rs. 

20,000/- and 

minimum of 

Rs. 5,000/-. 

½% of the 

estimated 

value of work 

subject to a 

maximum of 

Rs. 10,000/- 

and minimum 

of Rs. 1,000/-. 

Over Rs. 

10 Crore 

2% on first 

Rs. 10 Crore 

+ 1% on the 

balance 

Over Rs. 

1,00,000.00 

½% of the 

estimated 

value of work 

subject to a 

maximum of 

Rs. 10,000/- 

and minimum 

of Rs. 1,000/-. 

 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 

210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 

Table under sub-clause (d) 

 

PREVIOUS AS AMENDED 

Class  of 

Registra-

tion  

Amount Of 

Fixed 

Security  

Financial  Limit 

Of Each Tender 

Class  of 

Registra

-tion  

Amount Of 

Fixed 

Security  

Financial  Limit Of 

Each Tender 

A Rs 10,000/- Any tender priced 

upto Rs 2,00,000/- 
A Rs 50,000/- Any tender priced up 

to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 

upto Rs 1,00,000/- 
B Rs 25,000/- Any tender priced 

upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 

upto Rs 50,000/- 
C Rs 15,000/- Any tender priced 

upto Rs 3,00,000/- 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 

82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 

GC - 2 
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1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 

where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 

Trustees for the Port of Calcutta, a body corporate under Section 3 

of the Major Port Trusts Act, 1963, including their successors, 

representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 

person appointed to act in his place under Sections 14 and 14A of 

the Major Port Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Trustees and includes the 

Contractor’s representatives, heirs, successor and assigns, if any, 

permitted by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender 

on its behalf and includes the Manager (Infrastructure & Civic 

Facilities) or other official as may be appointed from time to time 

by the Employer, with written notification to the Contractor, to act 

as Engineer for the purpose of the Contract, in place of the 

“Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 

the Engineer or any other official appointed from time to time by 

the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 

hereof. 

Engineer’s 

Representativ

e 

1.6 “Work” means the work to be executed in accordance with the 

Contract and includes authorised “Extra Works” and ‘Excess 

Works” and “Temporary Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind 

required in or about the execution, completion or maintenance of 

the works and includes (without thereby limiting the foregoing 

definitions) all temporary erections, scaffolding, ladders, timbering, 

soaking vats, site offices, cement and other godowns, platforms and 

bins for stacking building materials, gantries, temporary tracks and 

roads, temporary culverts and mixing platforms. 

 

Temporary 

works 

1.8 “Extra Works” means those works required by the Engineer for 

completion of the Contract which were not specifically and 

separately included in the schedule of items of the works i.e. (Bill 

of Quantities) of the tender. “Excess Works” means the required 

quantities of work in excess of the provision made against any item 

of the bill of Quantities. 

Extra works 

and Excess 

works 

1.9 “Specifications” means the relevant and appropriate Bureau of 

Indian Standard’s specifications / International Standard’s 

Specifications (latest revisions) for materials and workmanship 

unless stated otherwise in the Tender. 

 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and 

specification and any modification of such drawings approved in writing 

by the Engineer and such other drawings as may from time to time be 

furnished or approved in writing by the Engineer. 

 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the Tender 

/ Offer, the letter of acceptance of the Tender/Offer, the Contract 

Agreement, if separately entered into and the Schedule of Rates and 

Price, if any, adopted by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 

nature required or about the execution, completion or maintenance of 

the works or temporary works and includes (without thereby limiting 

the foregoing definition) all machinery and tools but does not include 

materials or other things intended to form or forming part of the 

permanent works. 

 

Constructiona

l Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 

THOROUGH which the works are to be executed by the Trustees for 

the purpose of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 

Tender/Offer of the Contractor, subject to such additions thereto and 

deductions therefrom as may be made by the Engineer under the 

provisions here in after contained. 

 

Contract Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act 

of foreign enemies, hostilities) whether war be declared or not), Civil 

War, rebellion, revolution, insurrection or military or usurped power or 

use or occupation by the Trustees of any portion of the works in respect 

of which a certificate of completion has been issued (all of which are 

herein collectively referred to as the excepted risks). 

 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-

versa where the context so requires. 

 

Singular/ 

Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 

shall not be deemed to be part thereof or be taken into consideration in 

the interpretation or construction thereof or of the contract. 

 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site.  

 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 

 

2.1 The Contractor shall execute, compete and maintain the works in terms 

of the contract to the entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 

Engineer’s 

Representativ

e 

2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 

for the purpose of proper and adequate execution and maintenance of 

the works and the contractor shall carry out and be bound by the 

same.  

(b) to alter or modify the specification of any material and workmanship 

and to inspect the work at any time.  

 

(c) to order for any variation, alteration and modification of the work and 

for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as the 

first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall : 

 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 

 

(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 

his direction in this regard.  

 

(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  

 

(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 

 

(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 

 

(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 

under intimation to the Contractor.  

 

Power of 

Engineer’s 

Representativ

e. 
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2.5 Provided always that the Engineer’s Representative shall have no 

power : 

 

(a) to order any work involving delay or any extra payment by the 

Trustees, 

(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations 

under the Contract.  

 

Limitation of 

Engineer’s 

Representative’s 

Power 

 

2.6 Provided also as follows :  

 

(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer 

thereafter to disapprove such work or materials and to order the 

pulling down, removal, breaking-up thereof and re-constructing 

at the contractor’s cost and the contractor shall have no claim to 

compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision 

of the Engineer’s Representative, he shall be entitled to refer the 

matter to the Engineer who shall thereupon confirm, reverse or 

vary such decision.  

(c) Any written instructions or written approval given by the 

Engineer’s Representative to the contractor, within the terms of 

delegation of power and authority vested in the Engineer to his 

Representative in writing, shall bind the contractor and the 

Trustees as though it had been given by the Engineer, who may 

from time to time make such delegation.  

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 

 

3.1 The Contractor shall, before making out and submitting his 

tender/offer, be deemed to have inspected and examined the site, 

fully considered all factors, risks and contingencies, which will 

have direct and indirect impact on his expenses and profit from the 

work and shall be specifically deemed to have taken the following 

aspects into consideration : 

The tender must 

encompass all 

relevant aspects/ 

issues.  

 (a) The form and nature of the site and its surroundings including 

their sub-surface, hydrological, tidal and climatic conditions, 

the means of access to the site and all other local conditions, 

including the likely charges and costs for temporary way-

leave, if any, required for the work.  

 

Site & Local 

condition. 

 

 (b) The drawings, specifications, the nature and extent of work to 

be executed and the quality, quantity and availability of the 

required materials and labour for the work and the need to 

execute the work to the entire satisfaction of the Engineer, and 

also by complying with the General and Special Conditions of 

Contract.  

 

Drawing/ 

Specification/ 

Nature &  

extent of 

work to be 

done. 
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 (c) The accommodation required for the workmen and site 

office, mobilisation/demobilisation and storage of all plant, 

equipment and Construction materials. 

 

Accommodation 

for Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for drinking, 

washing and execution of work, and source and availability 

of electrical power, all at Contractor’s cost.  

 

Water for 

drinking etc. 

/Electrical 

power. 

 

 (e) Payment of taxes and duties and compliance of all applicable 

statutes, ordinances and law together with the rules made 

thereunder, the rules, regulations and bye-laws of public 

bodies or any local or other authority by the Contractor, 

keeping the Trustees indemnified against penalties and 

liabilities of every kind arising from the Contractor’s failure 

in such compliance. 

 

Payment of 

Taxes/duties 

and observance 

of all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the 

agreement or for any legal instrument including Bank 

Guarantees and Indemnity Bonds.  

Payment of 

Stamp Duty 

by the 

Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms 

supplied by the Trustees, unless stipulated otherwise in the Notice 

Inviting the Tender and shall be faultless in figures and free from 

erasing. Corrections, if any, shall only be made by scoring out and 

initialling of the revised figure.  

 

 

3.3 If required by the Engineer or the Trustees, the Contractors in 

their tender or subsequently, shall disclose the names of their 

owners/partners/share holders at the required points of time. The 

failure in this regard shall be treated as a breach and a contract, if 

entered into, shall be liable to be cancelled.  

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / 

Offer, every tender must be submitted with Earnest Money of 

the amount calculated as per the following scale. 

Earnest  

Money and 

Security 

Deposit. 

 Estimated Value 

of Work 

Amount of Earnest Money  

 

For Works Contract 

For Contract of 

Supplying Materials 

or Equipment only 

Up to Rs. 

1,00,000=00 

5% of the estimated 

value of work 

1% of the estimated 

value of work 

Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work subject 

to a maximum of Rs. 

20,000/- and 

minimum of Rs. 

5,000/-. 

½% of the estimated 

value of work 

subject to a 

maximum of Rs. 

10,000/- and 

minimum of Rs. 

1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 

or by Banker’s Cheque of any Calcutta Branch of a Nationalised 

Bank of India drawn in favour of Calcutta Port Trust or in the form 

of any “Account Payee” Draft of any Nationalised Bank of India 

drawn in favour of “Calcutta Port Trust” and payable at 

Calcutta/Haldia, as the case may be, and the receipt granted therefor 

be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 

Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 

interest THOROUGH A/c. Payee Cheque drawn on a Nationalised 

Bank of Calcutta / Haldia. 

 

Refund of 

E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 

deposited fixed Security with the Trustees’ FA & CAO / Manager 

(Finance) according to his Class of Registration, shall be exempt 

from depositing the Earnest Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 

 Class of Registration Amount of Fixed 

Security 

Financial Limit of 

Each Tender 

 

 

A 

 

Rs. 25,000/- 

Any tender priced up 

to Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up 

to Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up 

to Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be 

liable to rejection.  

 

  (ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 

unacceptable to the Trustees and/or withdraws his tender/offer, the 

Earnest Money deposited shall be liable to forfeiture at the option 

of the Trustees. 

Tender with- 

out EM liable 

to rejection. 

 

Forfeiture of 

E.M. before  

Acceptance 

of offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 

Trustees as part of the Security Deposit, for which a separate 

Treasury Receipt shall be issued to the Contractor after cancellation 

of the previous Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 

 

 (g)  Balance security for works contract shall be recovered by deduction 

from all progressive Bill (including final Bill, if necessary) @ 10% 

of the gross value of work in each such bill, so that the total recovery 

may not exceed the quantum computed as per the under noted 

percentages of the total value of work actually done up to the stage 

of completion. 

Mode of  

recovery of 

balance S.D. 
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 Value of Work % of Security 

Deposit for works 

contract. 

% of Security 

Deposit For 

contract of supply- 

ing materials & 

equipment only. 

 

Scale of S.D. 

recovery.  

 

For works up to 

Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 

For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

 

10% on first 

Rs.10,00,000/- 

+7½% on the 

balance.  

1% on first 

Rs.10,00,000/- + 

½% on the 

balance. 

 

For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- + 7 

½% on the next 

Rs.10,00,000/- + 5%  

on the balance.  

 

1% on first 

Rs.10,00,000/- + 

½% on the next 

Rs.10,00,000/- + 

¼% on the 

balance. 

 

 (h)  Balance Security for Contract of supplying materials and 

equipment computed in terms of the percentages given above, 

shall have to be deposited with the Trustees’ Treasurer in advance 

and within 30 days from the date of placement of supply order, 

either in cash or by A/c. Payee Draft of a Nationalised Bank of 

India drawn in favour of Calcutta Port Trust and payable at 

Calcutta/Haldia, as the case may be.  

 

S.D. for 

supply 

contracts to 

be deposited 

in advance. 

 

 (i) No interest shall be paid by the Trustees to the 

Tenderer/Contractor on the amount of Earnest Money/Security 

Deposit held by the Trustees, at any stage. 

No interest 

payable on 

E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 

Clause 9.3 hereinafter and subject to deduction, if any, under the 

provision of Sub-clause 3.5 (ii) herein below. Id, however, the 

Contract provides for any maintenance period. 50% of the 

Security Deposit may be refunded against any of the treasury 

Receipt for that amount on expiry of half of the maintenance 

period and the balance deposit on the expiry of the said 

maintenance period and after the Engineer has certified the final 

completion of work in Form G.C.2 and the Contractor has 

submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 

refund of S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 

the option of the Trustees, if the Contractor fails to carry out the work 

or to perform/observe any of the conditions of the Contract. The 

Trustees shall also be at liberty to deduct any of their dues from the 

Security Deposit, fixed Security, Earnest Money or from any sum due 

or to become due to the Contractor under any other contract. 

Forfeiture of 

S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 

submit to the Engineer a performance Bond in the form of an irrevocable 

guarantee from Calcutta/Haldia Branch, as the case may be, of any 

Nationalised Bank of India in the proforma annexed hereto and for the sum and 

period as mentioned in the letter of acceptance of the Tender/Offer, within 15 

days from the date of such letter, failing which the Contract shall be liable to 

be terminated and the earnest money shall be liable to forfeiture; all at the 

discretion of the Engineer. The cost of obtaining this or any other Bank 

Guarantee and/or the revalidation thereof, wherever required, has to be borne 

by the Contractor and it shall be his sole responsibility to arrange for timely 

revalidation of such Bank Guarantee, failing which and for non-fulfilment of 

any contractual obligation by the Contractor, the Engineer and/or the Trustees 

shall be at liberty to raise claim against the Guarantee and/or enforce the same 

unilaterally. 

 

Bank 

Guarantee 

in lieu of 

Cash S.D. 

in certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than 

Rs 5 Crore, along with their tender comprising Special Conditions of Contract, 

General Conditions of Contract, BOQ, Earnest Money, etc. a document called 

Integrity Pact Agreement duly signed by their authorized representative. The 

Proforma of the Integrity Pact Agreement shall as specified in the GCC. In 

case  of  tender value  more than Rs 5 Crore, the  Integrity Pact Agreement is 

an essential part and parcel of bid document to be submitted by each tenderer, 

without which the tender shall not be considered.” 

 

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language 

to be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 

only within the jurisdiction of the High Court at Calcutta, India, including 

the following Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabili

ty of laws 

on the 

contract 

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the 

engineer or his representative, the contractor shall, at his own expense, enter 

into and execute a Contract Agreement to be prepared by him in the form 

annexed hereto. Until such Contract Agreement is executed, the other 

documents referred to in the definition of the term ‘Contract’ here-in-before, 

shall collectively be the Contract. 

Contractor 

to Execute 

Contract 

Agreement

. 

4.3 Several documents forming the contract are to be taken as mutually 

explanatory of one another. Should there by any discrepancy, ambiguity, 

omission or error in the various contract documents, the Engineer shall have 

the power to correct the same and his decision shall be final and binding on the 

parties to the Contract. 

 

Interpretati

on of 

contract 

documents 

–

Engineers’ 

Power 
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4.

4 

Two copies of the Drawings referred to in the general and special 

Conditions of Contract and in the Bill of Quantities, shall be furnished 

by the Engineer to the Contractors free of cost for his use on the work, 

but these shall remain the property of the Trustees and hence, the 

Contractor shall return them to the Engineer or his Representative on 

completion of the work, if not torn or mutilated on being regularly used 

at site. 

 

All Drawings 

are Trustees’ 

property. 

 

4.

5 

The Contractor shall prove and make at his own expense any working or 

progress drawings required by him or necessary for the proper execution 

of the works and shall, when required, furnish copies of the same free of 

cost to the Engineer for his information and/or approval, without 

meaning thereby the shifting of Contractor’s responsibility on the 

Engineer in any way whatsoever. 

Contractor to 

prepare 

working / 

progress 

drawings 

 

4.

6 

The Contractor shall not directly or indirectly transfer, assign or sublet 

the Contract or any part thereof without the written permission of the 

Engineer. Even if such permission be granted, the Contractor shall 

remain responsible (a) for the acts, defaults and neglect of any sub-

contractor, his agents, servants or workmen as fully as if these were the 

acts, defaults or neglects of the Contractor himself or his agents, servants 

or workmen and (b) for his full and entire responsibility of the contract 

and for active superintendence of the works by him despite being sublet, 

provided always that the provision of labourers on a “piece rate” basis 

shall not be deemed to be sub-letting under this clause. 

Contractor 

cannot sub-let 

the work 

 

4.

7 

Unless otherwise specified, the Contractor shall be deemed to have 

included in his Tender/Offer all his cost for supplying and providing all 

constructional plant, temporary work. Materials both for temporary and 

permanent works, labour including supervision thereof, transporting to 

and from the site and in and about the work, including loading, 

unloading, fencing, watching, lighting, payment of fees, taxes and duties 

to the appropriate authorities and other things of every kind required for 

the construction, erection, completion and maintenance of the work. 

Contractors’ 

price is 

inclusive of all 

costs 

 

4.

8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and 

safety of all site operations and methods of construction, even if any 

prior approval thereto has been taken from the Engineer or his 

Representative. The Contractor shall not be responsible for the 

correctness of the design or specification of the Temporary and 

Permanent works formulated by the Engineer; but the Contractor shall be 

fully responsible for the correct implementation thereof, as also for any 

design and specification prepared/proposed/used by the Contractor. 

 

Contractor is 

responsible for 

all 

construction 

process, 

except for 

correctness of 

design and 

specification 

formulated by 

the Engineer 

4.

9 

Whenever required by the Engineer or his representative, the Contractor 

shall submit to him the details of his (a) programme for execution of the 

work, (b) proposed procedure and methods of work, (c) proposed 

deployment of plant, equipment, labour, materials and temporary works. 

The submission to and/or any approval by the Engineer or his 

Representative to any such programme or particulars shall not relieve the 

Contractor of any of his obligations under the contract.  

 

Contractor to 

submit his 

programme of 

work 
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 If for any reason the contractor be unable to adhere to his earlier 

programme, he shall submit his revised programme for completion of 

work within the stipulated time whenever asked to do so. 

 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 

during execution of the works and as long thereafter as the Engineer or 

his representative shall consider necessary during the maintenance 

period. The Contractor or his competent and authorised agent or 

representative shall be constantly at site and instructions given to him 

by the Engineer or his representative in writing shall be binding upon 

the Contractor subject to limitation in Clause 2.5 hereof. The Contractor 

shall inform the Engineer or his representative in writing about such 

representative/agent of him at site. 

 

Contractor 

to supervise 

the works 

 

4.11 The Contractor shall employ in execution of the Contract only qualified 

careful and experienced persons and the Engineer shall be at liberty to 

direct the Contractor to stop deployment of any of is staff, workmen or 

official at site and the Contractor shall within 48 hours comply with 

such instruction without any demur whenever the Engineer shall feel 

that the deployment of the person concerned will not be conducive to 

the proper and timely completion of the work. 

 

Contractor 

to deploy 

qualified 

men and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of 

the works in relation to reference points/lines/levels given by the 

Engineer in writing. The checking of any setting-out or of any 

alignment or level by the Engineer or his Representative shall not in any 

way relieve the contractor of his responsibility for the correctness 

thereof and he shall fully provide protect and preserve all stakes, 

templates, bench marks, sight rails, pegs, level marks, profile marks and 

other things used in setting out the works. 

 

Contractor is 

responsible 

for line, 

level, setting 

out etc. 

4.13 From the commencement of the works till issue of the completion 

certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 

take full responsibility for the care thereof. Save for the excepted risks, 

any damage, loss or injury to the work or any part thereof shall be made 

good by the Contractor at his own cost as per instruction and to the 

satisfaction of the engineer, failing which the Engineer or his 

Representative may cause the same to be made good by any other 

agency and the expenses incurred and certified by the Engineer shall 

deem proper. This Clause will not apply to that part of the work, which 

might have been taken over by the Trustees on partial completion of the 

work and in such case the Contractor’s obligation will be limited to 

repairs and replacement for manufacturing or construction defects 

during the Maintenance period (Guarantee Period) as per the directions 

of the Engineer as also for defects/damages if any caused to the work by 

the Contractor during such repairs and replacement in the maintenance 

period.  

 

Contractor is 

responsible 

to protect 

the work 

 



135 

GC – 12 

   

4.1

4 

The Contractor shall at his own cost protect support and take all 

precautions in regard to the personnel or structure or services or 

properties belonging to the Trustees or not which may be interfered 

with or affected or disturbed or endangered and shall indemnify and 

keep indemnified the Trustees against claim for injury, loss or damage 

caused by the Contractor in connection with the execution and 

maintenance of the work to the aforesaid properties, structures and 

services and/or to any person including the Contractor’s workmen. 

Cost of Insurance Cover, if any, taken by the Contractor shall not be 

reimbursed by the Trustees, unless otherwise stipulated in the 

Contract. 

 

Contractor is 

responsible 

for all 

damages to 

other 

structures / 

persons 

caused by 

him in 

executing the 

work. 

 

4.1

5 

The Contractor shall immediately inform the Engineer’s 

Representatives if any fossil, coins, articles of value or antiquity and 

structures and other remains or things of geological or archaeological 

importance be discovered at site which shall remain the property of the 

Trustees and protect them from being damaged by his workmen and 

arrange for disposal of them at the Trustees’ expense as per the 

instruction of the Engineer’s Representative. 

 

Fossils, 

Treasure 

travois, etc. 

are Trustees’ 

property 

4.1

6 

The Contractor shall be deemed to have indemnified and shall 

indemnify the Trustees against all claims, demands, actions and 

proceedings and all costs arising therefrom on account of : 

 

(a) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 

work. 

 

(b) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 

equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in 

respect of Public or Private or Private road, railway tracks, 

footpaths, crane tracks, waterways, quays and other properties 

belonging to the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of 

the movement of Contractor’s plants and materials in connection 

with the work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall 

or other structure related to waterway, in transporting contractor’s 

plants and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or his 

Representative to the workmen of the Trustees and other agencies 

employed by or with the permission and/or knowledge of the 

Trustees on or near the site of work. 

 

Contractor to 

Indemnify the 

Trustees 

against all 

claims for 

loss, damage, 

etc. 

 

4.1

7 

Debris and materials, if obtained by demolishing any property, 

building or structure in terms of the Contract shall remain the property 

of the Trustees. 

Dismantled 

materials 

Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 

 

(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 

rubbish, surplus earth or temporary works no longer 

required. 

 

(b) Cleaning and removal from site all the surplus materials 

of every kind to leave the site clean and tidy after 

completion of the work, without which payment against 

final bill may be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and 

maintenance of the works and to prevent rubbish, refuse 

and other materials from being thrown into the water by 

the Contractor’s men or those of his agency. 

 

(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 

wages, transport, accommodation, medical and all other 

statutory benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by 

taking effective actions for destruction of rats, mice, 

vermin, mosquitoes, etc. and by maintaining healthy and 

sanitary condition, (ii) illegal storage and distribution of 

Drugs, Narcotics, Alcoholic liquor, Arms and 

Ammunitions, (iii) unlawful, riotous or disorderly 

conduct of the Contractor’s or his Sub-Contractor’s 

workmen, (iv) deployment  of workmen of age less than 

16 years. 

Contractor’s quoted 

rates/price must be 

all inclusive 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 

Contractor, if the same is posted or sent by hand to the 

address given in the tender or to the Contractor’s Site Office 

or to the Registered Office of the Contractor. The time 

mentioned in these conditions for doing any act after 

direction or notice shall be reckoned from the time of such 

posting or despatch. 

Notice to 

Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and 

men and any firm supplying plant, materials and equipment 

shall not publish or caused to be published any photographs 

or description of the works without the prior authority of the 

Engineer in writing. 

 

Contractor not to 

publish photograph 

or particulars of 

work 
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4.2

1 

The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 

direction of the Engineer or his representative to any other 

Contractor engaged by the Trustees and their workmen to the 

Trustees’ own staff and to the men of other Public Body on or 

near the site of work and in default the Contractor shall be liable 

to the Trustees for any delay or expense incurred by reason of 

such default. 

Contractor to 

provide 

facilities to 

outsiders 

 

4.2

2 

The work has to be carried out by the Contractor causing the 

minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

4.2

3 

All constructional plants, temporary works and materials when 

brought to the site by the Contractor shall be deemed to be the 

property of the Trustees who will have lien on the same until the 

satisfactory completion of the work and shall only be removed 

from the site in part or in full with the written permission of the 

Engineer or his Representative. 

 

Trustees’ lien 

on 

Contractor’s 

Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 

receipt of Engineer’s letter informing acceptance of the 

Contractor’s tender/offer by the Trustees or within such 

preliminary time as mentioned by the Contractor in the Form of 

Tender or the time accepted by the Trustees. The Contractor 

shall then proceed with the work with due expedition and 

without delay, except as may be expressly sanctioned or ordered 

by the Engineer or his Representatives, time being deemed the 

essence of the contract on the part of the contractor. 

Preliminary 

time to 

commence 

work an 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or 

near the site to which the Engineer’s Representative may send 

communications and instructions for use of the Contractor. 

Contractor’s 

site office 

 

5.3 Unless specified otherwise in the contract or prior permission of 

the Engineer has been taken, the contractor shall not execute the 

work beyond the working hours observed by the Engineer’s 

Representative and on Sundays and Holidays observed in the 

Trustees’ system, except in so far as it becomes essential on 

account of tidal work or for safety of the work. If the progress of 

the work lags behind schedule or the work has been endangered 

by any act or neglect on the part of the contractor, then the 

Engineer or his Representative shall order and the contractor at 

his own expense shall work by day and by night and on Sundays 

and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the 

contractor from any of his obligations. The Engineer’s decision 

in this regard shall be final binding and conclusive. 

 

Contractor to 

observe 

Trustees’ 

working hours 
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5.4 Unless stipulated otherwise in the contract all materials required 

for the work shall be procured and supplied by the contractor with 

the approval of the Engineer or his Representative and subject to 

subsequent testing as may be required by the Engineer or his 

Representative. The Engineer shall exercise his sole discretion to 

accept any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his 

representative 

 

5.5 Unless stipulated otherwise in the contract all materials, 

workmanship and method of measurement shall be in accordance 

with the relevant Codes (Latest Revision) of the Bureau of Indian 

Standards and the written instructions of the Engineer or his 

Representative. Where no specific reference is available in the 

contract, the material and workmanship shall be of the best of their 

respective kinds to the satisfaction of the Engineer. 

 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval of the 

Engineer or his representative, whenever required to do so, all at 

the Contractor’s cost. 

 

Contractor to 

submit samples 

for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test 

required by the Engineer or his representative in respect of 

materials and workmanship deployed on the work, shall be borne 

by the Contractor. 

 

Contractor to 

arrange all 

testing at his 

own cost. 

 

5.8 Regarding the supply of any materials by the Trustees to the 

contractor in accordance with the contract, the following conditions 

shall apply : 

 

 (a) The Contractor shall, at his own expense, arrange for 

transporting the materials from the Trustees’ Stores, watching, 

storing and keeping them in his safe custody, furnishing of 

statement of consumption thereof in the manner required by the 

Engineer or his representative, return of surplus and empty 

container to the Trustees’ Stores as per the direction of the 

Engineer or his Representative. 

The Contractor 

shall account 

for and look 

after the 

Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor 

shall remain solely responsible for any such materials issued to 

him and for any loss or damage thereof for any reason other 

than “Excepted Risks”, the Contractor shall compensate the 

Trustees’ in the manner decided by the Engineer and shall at no 

stage remove or cause to be removed any such material from 

the site without his permission in writing. 

Contractor to 

compensate for 

loss and 

damage to 

Trustees’ 

materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and 

in accordance with the rate of progress of work but except for 

grant of suitable extension of completion time of work as 

decided by the Engineer. The Contractor shall not be entitled to 

any other compensation, monetary or otherwise, for any delay in 

the supply of Trustees’ materials to him. The Contractor shall, 

however, communicate his requirement of such materials to the 

Engineer from time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion 

time of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be 

recovered from the contractor’s bills and/or any of his other 

dues, progressively according to the consumption thereof on 

the work and/or in the manner decided by the Engineer or 

his representative and at the rate/s stipulated in the contract. 

These rates shall only be considered by the contractor in the 

preparation of his tender/offer and these will form the basis 

of escalation/variation, if in future the contractor is required 

to procure and provide any such material on the written 

order of the Engineer consequent on the Trustees’ failure to 

effect timely supply thereof. 

Recovery from 

Contractor for 

Trustees’ 

materials under 

normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s 

negligence, any of the Trustees’ materials issued to the 

contractor has been – (i) lost or damaged, (ii) consumed in 

excess of requirement and (iii) wasted by the contractor in 

excess of normal  wastage, then the value thereof shall be 

recovered from the contractor’s bills or from any of his other 

dues, after adding 19 ¼% extra over the higher one of the 

followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as 

would be determined by the Engineer. 

Recovery from 

Contractor for 

Trustees’ 

materials under 

other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to 

insect any material and work at any time and to order at any 

time – (I) for removal from the site of any material which in his 

opinion is not in accordance with the contract or the instruction 

of the engineer or his representative, (ii) for the substitution of 

the proper and suitable materials, or (iii) the removal and proper 

re-execution of any work which in respect of material and 

workmanship is not in accordance with the contract or the 

instructions of the Engineer. The Contractor shall comply with 

such order at his own expense and within the time specified in 

the order. If the contractor fails to comply, the Engineer shall be 

at liberty to dispose any such materials and re-do any work in 

the manner convenient to the Trustees by engaging any outside 

agency at the risk and expense of the contractor and after giving 

him a written prior notice of 7 days. 

Contractor to 

replace 

materials/work 

not acceptable 

to the Engineer 

or his 

Representative 

5.10 No work shall be covered up and put out of view by the 

contractor without approval of the Engineer or his 

Representative and whenever required by him, the contractor 

shall uncover any part or parts of the work or make openings in 

or THOROUGH the same as may be directed by the Engineer 

or his representative from time to time and shall reinstate or 

make good those part of works thus affected to the satisfaction 

of the Engineer, all at the cost of the contractor.  

The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order 

of the Engineer or his Representative. 

Contractor to 

seek approval 

of Engineer or 

his 

Representative 

before 

covering up 

any portion of 

work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till 

such time the written order to resume the execution is received 

by him. During such suspension the contractor shall protect and 

secure the work to the satisfaction of the Engineer or his 

Representative. All extra expenses in giving effect to such order 

shall be considered by the Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the 

contractor, or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety 

of the works or any part thereof. 

 

The Engineer shall settle and determine such extra payment 

and/or Extension of completion time to be allowed to the 

contractor, as shall, in the opinion of the Engineer be fair and 

reasonable, and the same shall be final and binding on the 

Contractor. 

 

Contractor to 

suspend work 

on Order from 

Engineer or his 

Representative 

5.11.

1 

If at any time before or after commencement of the work the 

Trustees do not require the whole of the work tendered for the 

Engineer shall notify the same to the contractor in writing and 

the contractor shall stop further works in compliance of the 

same. The Contractor shall not be entitled to any claim for 

compensation for underived profit or for such premature 

stoppage of work or on account of curtailment of the originally 

intended work by reason of alteration made by the Engineer in 

the original specifications, drawings, designs and instructions. 

 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the 

satisfaction of the Engineer and has passed any final test 

prescribed in the contract, the contractor shall, within 21 days of 

submission of his application to the Engineer, be entitled to 

receive from him a certificate for completion of work in Form 

G.C.1, annexed hereto. If any part of the total work having been 

completed to the satisfaction of the Engineer, be taken over 

and/or used by the Trustees, the Contractor shall on application 

be entitled to partial completion certificate in the Form G.C.1 

indicating the portion of the work covered by it, so that the 

Contractor’s liability during maintenance period of the contract, 

if any, shall commence from the date mentioned in such 

certificate so far as the completed portion of the work is 

concerned. 

 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT : 

 

 

6.1 

 

 

No sum shall be considered as earned by or due to the 

Contractor in respect of the work till final and satisfactory 

completion thereof and until a certificate of final completion in 

Form G.C.2 has been given by the Engineer. 

 

On account payments, if any, made prior to issue of the 

certificate in Form G.C.2, shall all be treated as mere advance, 

which shall stand recoverable in full or in part, if the Engineer so 

decides in the context of Contractor’s unfulfilled contract 

condition, if any. 

 

All interim 

payments are 

advances till 

issue of 

Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis 

of measurements of actual work done, as recorded in the 

Trustees’ measurement books and at accepted tendered or at 

agreed rates, as the case may be, except as otherwise provided in 

the contract and when the Engineer decides any other rate for 

change in the scope of work or omission, if any, on the part of 

the Contractor. 

 

Payment on the 

basis of 

measurements 

at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 

having an initially stipulated completion period of 4 months or 

more, on account payments may be made sat the discretion of 

the Engineer or his Representative at intervals deemed suitable 

and justified by him. Provided always that subject to execution 

of work of substantial value in the context of the contract price, 

the interval of such on account payments shall be decided by the 

Engineer or his Representative, which shall ordinarily not be less 

than 1 month in between two payments for on account bill 

and/or advance. 

 

Limitation for 

on account 

payment  

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Trustees’ 

Measurement Book, at intervals deemed suitable and proper by 

him and/or the Engineer. The Contractor or his duly accredited 

Representative or Agent shall remain present at the time of such 

measurement and assist the engineer’s Representative in every 

manner required by him. After the measurements taken have 

been entered in the Measurement Book, the Contractor or his 

Agent shall sign the Measurement Book at the wend of such 

Measurements over the Contractor’s Rubber Stamp as a token of 

acceptance of all such measurements, recorded above and prior 

to such signature. If the Contractor or his Agent fails to 

participate even after 3 days written notice from the Engineer’s 

Representative, the measurement shall be taken ex-parte by the 

Engineer’s Representative and those shall be accepted by the 

Contractor. 

Recording of 

measurements 
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall 

type out his bill in the proforma approved by the  

Engineer and submit the same to the Engineer’s 

Representative in quadruplicate, duly signed by him or his 

accredited Agent over his Rubber Stamp. The Engineer or 

his Representative may in his absolute discretion, allow 

advance payment against such bill to the extent of an amount 

not exceeding 75% of the “net payable” sum of the said bill, 

subject to adjustment thereof against the bill at the time of 

checking and auditing the bill at the Trustees’ end. The 

measurement Book will not be handed over to the 

Contractor; but he will obtain the abstracts of quantities, 

amounts and recoveries to type out the bill. 

 

Contractor to 

prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative and 

only in respect of accepted offers/where estimated amount 

put to tender would be Rs.2,00,000/- or more, advance 

payment may be made to the extent of 75% of the value of 

any material purchased and brought to the site by the 

Contractor. Provided always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 

(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 

contractor’s materials, 

 

(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 

postponing the execution of the work or otherwise, 

 

 

 

 

 

 

 

 

Advance 

payment against 

Non-perishable 

materials 

 (v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor 

shall submit an Indemnity Bond in the proforma and 

manner acceptable to Trustees’ whereby the contractor 

shall indemnify the Trustees against all financial 

loss/damage, on account of loss/damage to such 

materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to 

the Engineer an irrevocable Bank Guarantee favouring the 

Trustees and for the same sum as is being advance, in the 

proforma and manner acceptable to the Trustees. The 

Guarantee shall be of a Calcutta/Haldia Branch of any 

Nationalised Bank or a Schedule Commercial Bank, as the 

case may be, acceptable to the Trustees and shall remain 

valid till the anticipated period of consumption of such 

materials in the work. The Bank Guarantee must bear an 

undertaking by the issuing Bank guaranteeing automatic 

payment of the guaranteed sum to the Trustees by the 

Bank on the date of expiry of the validity of the 

Guarantee, unless with the prior written approval of the 

Engineer on behalf of the Trustees, the Bank has extended 

the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity 

consumed. Consequent on full recovery of the advance the 

Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & 

(vi) above, shall be returned to the Contractor duly 

discharged by the Engineer on behalf of the Trustees. 

 

 

 

 

 

 

 

 

 

6.7 No certificate of the Engineer or his representative shall 

protect the Contractor against or prevent the Trustees from 

obtaining repayment from the Contractor, in case the Engineer 

or his representative should overcertify for payment or the 

Trustees should over-pay the Contractor on any account. 

 

Recovery for 

wrong and 

over payment 

6.8 No claim for interest shall be admissible or payable to the 

Contractor at any stage and in respect of any money or balance 

or Bank Guarantee, which may be due to the Contractor from 

the Trustees, owing to dispute or otherwise or for any delay on 

the part of the Trustees in making interim or final payment or 

otherwise. 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender 

shall be treated as estimated quantities of the work and shall 

never be deemed as actual or correct quantities of the works to 

be executed by the contractor in fulfilment of his obligation 

under the contract. 

Quantities in 

Bill of 

Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in 

writing to make any variation of the quantity, quality or form 

of the works or any part thereof that may, in his opinion, be 

necessary and the Contractor upon receipt of such an order 

shall act as follows : 

 

Engineer’s 

power to vary 

the works 
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7.2 

 

(a) Increase or decrease the quantity of any work included in the 

contract. 

 

(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included 

in the contract. 

 

(d) Change the levels, lines, position and dimensions of any part 

of the work, and 

 

(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the 

contract or be treated as revocation of the contract, but the value 

(if any) of all such variations evaluated in accordance with the 

Engineer’s sole decision shall be taken into account and the 

contract price shall be varied accordingly. 

 

Variation by 

engineer do 

not vitiate the 

contract 

7.4 Provided always that written order of the Engineer shall not be 

required for increase or decrease in the quantity of any work upto 

15% where such increase or decrease is not the result of any 

variation order given under this clause but is the result of the 

quantities exceeding or being less than those stated in the bill of 

quantities. Provided also that verbal order of variation from the 

Engineer shall be complied with by the Contractor and the 

Engineer'’ subsequent written confirmation of such verbal order 

shall be deemed to be an order in writing within the meaning of 

this clause. 

Where written 

order for 

variation is 

not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 

additional work unless they have been carried out under the 

written orders of the Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 

respect of any extra work done or work omitted by his order. 

Payment for 

extra or 

additional, or 

omitted work 

or substituted 

work, 

Engineer’s 

powers 

 (c)  All extra, additional or substituted work done or work omitted 

by order of the Engineer shall be valued on the basis of the 

rates ad prices set out in the contract, if in the opinion of the 

Engineer, the same shall be applicable. If the contract does not 

contain any rates or prices directly applicable to the extra, 

additional or substituted work, then the Engineer may decide 

the suitable rates on the basis of Schedule of Rates (including 

surcharge in force at the time of acceptance of tender), if any, 

adopted by the Trustees with due regard to the accepted 

contractual percentage, if any thereon. In all other cases the 

Engineer shall solely determine suitable rates in the manner 

deemed by him as fair and reasonable, and his decision shall 

be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to 

any part thereof shall be such that, in the opinion of the 

Engineer, the rate of prices contained in the contract for any 

item of the works or the rate as evaluated under sub-clauses (b) 

and (c) of this clause, is by reason of such omission or addition 

rendered unreasonable or in-applicable, the Engineer shall fix 

such other rate or price as he deems proper and the Engineer’s 

decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / 

LIQUIDATED DAMAGE / TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or 

delayed availability of the Trustees’ materials to be supplied as per 

contract or exceptionally adverse climatic conditions and natural 

phenomenon or strikes, lock-outs, civil commotion or other special 

circumstances of any kind beyond the control of the Contractor, 

cause delay in completing the work, the contractor shall apply to 

the Engineer in writing for suitable extension of completion time 

within 7 days from the date of occurrence of the reason and the 

Engineer shall thereupon consider the stated reasons in the manner 

deemed necessary and shall either reject the application or 

determine and allow in writing the extension period as he would 

deem proper for completion of the work with or without the 

imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be final and binding on the 

Contractor. If an extension of completion time is granted by the 

Engineer without imposition of liquidated damage, from the 

Clause No.8.3 of the Liquidated damage shall apply from its date 

of expiry, if the work be not completed within the extended time, 

unless stated otherwise in the decision communicated by the 

Engineer, as aforesaid. 

 

Extension of 

completion time 

8.2 (a) If the Contractor fails to complete the work within the 

stipulated dates or such extension thereof as communicated by 

the Engineer in writing, the Contractor shall pay as 

compensation (Liquidated Damage) to the Trustees and not as 

a penalty, ½% (half percent) of the total value of work 

(contract piece) as mentioned in the letter of acceptance of the 

tender/offer, for every week or part thereof the work remains 

unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. 

The amount of Liquidated damages shall be determined by the 

Engineer, which shall be final and binding. 

 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees 

shall have the power to recover the said amount of 

compensation/damage in Sub-clause (a) of this clause, from 

any money due or likely to become due to the Contractor. The 

payment or deduction of such compensation/damage shall not 

relieve the Contractor from his obligation to complete the work 

or from any of his other obligations/liabilities under the 

contract and in case of the Contractor’s failure and at the 

absolute discretion of the Engineer, the work may be ordered to 

be completed by some other agency at the risk and expense of 

the Contractor, after a minimum three days notice in writing 

has been given to the Contractor by the Engineer or his 

Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the 

Trustees may, in their absolute discretion, terminate the contract 

and enter upon the site and works and expel the Contractor there 

from after giving him a minimum 3 days’ notice in writing, due to 

occurrence of any of the following reasons and decision of the 

Trustees in this respect, as communicated by the Engineer shall be 

final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of 

the 

Contractors 

remedies & 

powers/Term

ination of 

Contract. 

 (ii) In the opinion of the Engineer, either the progress of work 

is not satisfactory or the work is not likely to be completed 

within the agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has 

without any lawful excuse under these conditions has kept the 

work suspended for at least 15 days despite receiving the 

Engineer'’ or his Representative'’ written notice to proceed 

with the work. 

 

 (iv) The Contractor has failed to remove materials from site or 

to dismantle or demolish and replace work for 7 days after 

receiving from the Engineer or his representative the written 

notice stating that the said materials or work were condemned 

and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance 

with the contract or is persistently or flagrantly neglecting to 

carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, 

promised or offered by or on behalf of the contractor t any 

officer, servant or representative of the Trustees or to any 

person on his or their behalf in relation to the obtaining or to 

the execution of the contract. 

 

 (vii) The Contractor is adjusted insolvent or enters into 

composition with his creditors or being a company goes into 

liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 

shall hand over all the Trustees’ tools, plant and materials issued to 

him at the place to be ascertained from the Engineer, within 7 days 

of receipt of such letter. 

 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have 

the power to complete the work THOROUGH any other agency at 

the Contractor’s risk and expense and the Contractor shall be 

debited any sum or sums that may be expended in completing the 

work beyond the amount that would have been due to the 

Contractor, had he duly completed the work of the work in 

accordance with the contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 

receipt payment of only 90% of the value of work actually done or 

materials actually supplied by him and subject to recoveries as per 

contract, provided the work done and materials conform to 

specifications at the time of taking over by the Trustees. The 

payment for work shall be based on measurements of actual work 

done and priced at approved contract rates or other rates, as 

decided by the Engineer. The payment for materials supplied shall 

be at the rates as decided by the Engineer, which shall I in no case 

be more than market rates prevailing at the time of taking over by 

the Trustees. The Engineer’s decision in all such case shall be 

final, binding and conclusive. 

 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Trustees are known in all respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall 

maintain the same for a period, as may be specified in the form of 

a Special Condition of the Contract, from the date mentioned in the 

Initial Completion Certificate in Form G.C.1. Any defect/fault, 

which may appear in the work during aforesaid maintenance 

period, arising, in the sole opinion of the Engineer or his 

representative, from materials or workmanship not in accordance 

with the contract or the instruction of the Engineer or his 

representative, shall, upon the written notice of the Engineer or his 

representative, be amended and made good by the Contractor at his 

own cost within seven days of the date of such notice, to the 

satisfaction of the Engineer or his representative, failing which the 

Engineer or his representative shall have the defects amended and 

made good THOROUGH other agency at the Contractor’s risk and 

cost and all expenses, consequent thereon or incidental thereto,   

shall be recoverable from the Contractor in any manner deemed 

suitable by the Engineer. 

 

Contractor’s 

obligation for 

maintenance 

of work. 
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9.2 The Contractor shall not be considered completed and the work shall 

not be treated as finally accepted by the Trustees, until a Final 

Completion Certificate in Form G.C.2 annexed hereto shall have been 

signed and issued by the Engineer to the contractor after all obligations 

under the Contract including that in the maintenance period, if any, 

have been fulfilled by the Contractor. Previous entry on the works or 

taking possession, working o using thereof by the Trustees shall not 

relieve the Contractor of his obligations under the contract for full and 

final completion of the work. 

 

Certificate 

of final 

completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 

may apply for the refund of his Security Deposit by submitting o the 

Engineer (I) The Treasury Receipts granted for the amount of Security 

held by the Trustees, and (ii) his “No further claim” Certificate in 

Form G.C.3 annexed hereto (in original), where upon the Engineer 

shall issue Certificate in Form G.C.2 and within two months of the 

Engineer’s recommendation, the Trustees shall refund the balance due 

against the Security Deposit to  the Contractor, after making deduction 

therefrom in respect of any sum due to the Trustees from the 

Contractor. 

Refund of 

Security 

Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 

AND ARBITRATION 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the 

meaning of Specifications, drawings, designs and instructions or as to 

the quality of workmanship or as to the materials used in the work or 

the execution of the work whether during the progress of the works or 

after the completion and whether before or after the determination, 

abandonment or breach of the contract the decision of the Engineer 

shall be final and binding on all parties to the contract and shall 

forthwith be given effect to by the Contractor.  

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the 

Engineer, he shall within 15 days after receiving notice of such 

decision require that the matter shall be referred to Chairman, who 

shall thereupon consider and give a decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 

Chairman, he shall within 15 days after receiving notice of such 

decision require that within 60 days from his written notice, the 

Chairman shall refer the matter to an Arbitrator of the panel of 

Arbitrators to be maintained by the Trustees for the purpose and any 

such reference shall be deemed to be a submission to arbitration within 

the meaning of Indian Arbitration Act, 1940 or any statutory 

modification thereof.  

 

Arbitration.  

10.3.1

. 

If the Arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever, 

another person from panel shall be appointed as Sole Arbitrator and he 

shall proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or 

any amendment thereof. The Arbitrator may, if found necessary, 

enlarge the time for making and publishing the award, with the 

consent of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 

be fixed by the Arbitrator in his sole discretion. Upon every or any 

such reference the cost of any incidental to the reference and award 

respectively shall be in the discretion of the Arbitrator who may 

determine, the amount thereof or by whom and to whom and in what 

manner the same shall be borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 

subject to the provisions of the Indian Arbitration Act 1940 or any 

amendment thereof. The Arbitrator shall give a separate award in 

respect of each item of disputes and respective claim referred to him 

by each party and give reason for the award. 

 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 

contract – within only the parameters of scope and conditions of the 

contract in question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 

Arbitration Act, 1940 and rules made thereunder, for the time being in 

force, shall apply to the arbitration proceedings under this Clause.  

 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 

the work with due diligence in accordance with Engineer’s decision. 

The Engineer also shall not withhold any payment, which, according 

to him, is due or payable to the Contractor, on the ground that certain 

disputes have cropped up and are likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 

hereinabove would apply in the cases of contracts, where 

tendered amount appearing in the letter of acceptance of the 

tender / offer is less than Rs.40,00,000/-. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any 

kind whatsoever in relation to the execution of the work to the 

Engineer within 30 days from the date of occurrence of the cause 

of dispute and before the preparation of the final bill, giving 

detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 

be submitted to the Engineer, with detailed justification in 

the context of contract conditions, before the issuance of 

final completion certificate in Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the 

Contractor can raise pertaining to the Contract after 

submission of certificate in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 

shall not be entertained by the Engineer and / or by any 

Arbitrator subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the 

panel of Arbitrators, vide Clause 10.3 hereinabove, on their 

sole discretion, by adding the names of new Arbitrators and 

/ or by deleting the names of existing Arbitrators, without 

making any reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

 

To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & 

Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 

and complete all the works required to be performed in accordance with the Specification, Bill of 

Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 

Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ months / 

weeks from the date of order to commence the work and in the event of our tender being accepted in 

full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 

such alterations or additions thereto which may be necessary to give effect to the acceptance of the 

Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 

Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 

Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 

thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 

four months.                                                                                

              ___________________________                                                                                                                         

Dated :                                                                                                     (Signature of Bidder with 

Seal) 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 

Block Letters) 

  Address :  

Address :    

Occupatio

n :  
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you 

are required to maintain the work as per Clause 62  of the General Conditions of Contract and under 

provisions of the Contract for a period of _______________________ weeks / months / years 

 

 from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 

 

 

                                                                                     Yours faithfully, 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in 

every respect in accordance with the terms of the Contract and that all obligations under the Contract 

have been fulfilled by  the Contractor.  

 

 

 

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

 

FORM G.C.3 

 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 

 

The Manager (I&CF) 

Haldia Dock Complex 

Calcutta Port Trust 

Haldia. 

(Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust 

for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of 

the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 
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Syama Prasad Mookerjee Port, Kolkata 

PROFORMA OF FORM OF AGREEMENT 

 

 

THIS AGREEMENT made ____________________________________ day of 

__________________________ 

_____________________20____ between the "Board Of Trustees  for the Syama Prasad Mookerjee 

Port, Kolkata  , a statutory body constituted under Major Port Trust Act ,1963 under the rules there 

under and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 

(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be 

deemed to include his successor/s in office) on the one part and ___________________________ 

______________ (hereinafter called the “CONTRACTOR” which expression shall unless excluded by 

or repugnant to the context he deemed to include his heirs, executors, administrators, representative, 

successor in officer and permitted assigns) of the other part. 

 

WHEREAS The TRUSTEES are desirous that certain works should be executed 

viz______________________________________________ and have accepted a Tender/Offer by the 

contractor for the execution, completion and maintenance of such works. 

 

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows:-  

 

 

1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 

  

2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 

 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii. All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 

mentioned the contractor hereby covenant with the Trustees to execute, complete and maintain 

the work in conformity in all respects with the provisions of Contract. 

 

4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution, 

completion and maintenance of the works the Contract Prices at the times and in the manner 

prescribed by the contractor. 
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IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as 

fixed (or have set their respective hands and seals) the day and year first above written. 

 have executed these presents on the day and year first above written. 

 

 

The Seal of _________________________________________________________________ 

 

 

Was hereunto affixed in the presence of : 

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

OR 

 

SIGNED  SEALED AND DELIVERED  
 

By the said ________________________________________________________________ 

 

In the presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

The Common Seal of the Trustees was hereunto affixed in he presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security 

Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank 

of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser 

of the Trustees.  

 

 

 

 

Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

 

To  

The Board of Trustees for the Syama Prasad Mookerjee Port, Kolkata, 

15, Strand Road 

Kolkata – 700 001 

 

 

Dear Sirs, 

 

In consideration of  the Board of Trustees For the Syama Prasad Mookerjee Port, Kolkata, - (hereinafter 

referred to as the “ EMPLOYER”which expression shall unless repugnant to the context or meaning 

thereof include its successors administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 

context or meaning thereof, include its successors, administrators, executors and assigns) a 

CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been 

unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 

__________________________ dated ____________________ Valued at Rs                             

_______________________________ for “                                        ” and the contractor having agreed 

to prove a Contract performance Guarantee for the faithful performance of the entire Contract 

equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office 

at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context 

or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 

and undertake to pay the Employer on demand any and all monies payable by the Contractor to the 

extent of Rs. -(                   only)  as aforesaid at any time   upto                       without any demur, 

reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such 

demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference 

between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, 

Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency 

without previous consent of employer and further agrees that the guarantee herein contained shall 

continue to be enforceable till the Employer discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under 

this guarantee from time to time to extend the time for performance of the CONTRACT by 

CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone 

from time to time the exercise of any powers vested in them or any right which they might have against 

Contractor, and to exercise the same at any time in any manner, and other to enforce or to forebear to 

enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  and 

CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall 

not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty 
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with reference to the matters aforesaid or any of them or by reason or any other acts of omission or 

commission on the part of employer or any other indulgence shown by EMPLOYER or by any other 

matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving 

the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against 

the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 

notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 

CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs     

     (rupees                                      only) and it shall remain in force up 

to and including                                       and shall be extended from time to time for such period , on 

whose behalf this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  

……………………….. at ………………………………………. 

 

 

 

WITNESSES 

 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

 

 

-----------------------------------------------             ----------------------------------------------------------- 

                    (Name)        (Name) 

 

 

 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

                     

 

                                                                                                          Dated ………………………. 
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Integrity Pact 

Between 

Syama Prasad Mookerjee Port, Kolkata hereinafter referred to as “The Principal/ Employer”. 

 

And 

 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 

Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract/s for 

……………………. The Principal values full compliances with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 

and/or Contractor(s). 

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 

monitor the tender process and the execution of the contract for compliance with the principles 

mentioned above. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:- 

 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose 

the desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ 

scope of work by avoiding the high cost and the distortionary impact of corruption on such work 

/procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging 

in any corrupt practice in order to secure the contract by providing assurance to them that their 

competitors will also abstain from bribing and other    corrupt practices and the 

PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following 

transparent procedures.  

 

Section 1 – Commitments of the Principal/ Employer. 

 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, 

will in connection with the tender for, or the execution of a contract, demand, 

take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 

and reason. The Principal will, in particular, before and during the tender 

process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential/  additional information THOROUGH which the 

Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
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substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 

addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation  in the tender 

process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, 

promise or give to any of the Principal’s employees involved in the tender process or the execution 

of the contract or to any third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender 

process or during the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contract, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further 

the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information or document provided by the Principal as part of the business 

relationship, regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 

shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 

the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 

Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the 

Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 

Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 

 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 

THOROUGH a violation of Section 2 above, or in any other form such as to put his reliability or 

credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender 

process or take action as considered appropriate.  
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Section 4-Compensation for damages 

 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 

Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 

from the Contractor liquidated damages of the contract value or the amount equivalent to 

Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 

signing the Integrity pact with any other Company in any country conforming to the anti corruption 

approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 

Departments of India that could justify his exclusion from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as considered appropriate. 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 

 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may 

follow in accordance with provisions of the extant law in force relating to any civil or criminal 

proceedings. 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall 

perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 

contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform 

the authority designated by the Principal and the Chief Vigilance Officer of Syama Prasad Mookerjee 

Port, Kolkata.  
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(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 

restriction to all contract documentation of the PRINCIPAL including that provided by the BIDDER/ 

CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if 

any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to 

treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings 

among the parties related to the contract provided such meetings could have an impact on the 

contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the 

option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 

Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to 

him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 

correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 

Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 

the Management of the Principal and request the Management to discontinue or to take corrective 

action, or to take other relevant action. The Monitor can in this regard submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 

specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 

Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 

necessary information and documents in English and shall extend all possible help for the purpose of 

such examination.  

 

Section 10 – Pact Duration: 

 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the 

complete execution of the contract including warranty period whichever is later. In case 

bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing 

of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 

the lapse of this pact as specified above, unless it is discharged/determined by Chairman, SMP, 

KOLKATA. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal in Kolkata. 
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(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 

original intentions.  

                                                                                                                                         

_________________________________              ___________________________________ 

 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 

              (Office Seal)      (Office Seal) 

 

 

Place : 

 

Date  : 

 

 

Witness 1: 

 

(Name & Address) ………………………………….. 

 

                              …………………………………… 

 

                              …………………………………… 

 

 

Witness 2: 

 

(Name & Address) ………………………………………… 

 

                              …………………………………………. 

                             …………………………………………. 
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ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with SMP, KOLKATA shall apply for registration in the prescribed 

Application-Form.  

 

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 

Public)/Original certificate of the principal confirming the agency agreement and giving the 

status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being 

paid by the principal to the agent before the placement of order by SMP, KOLKATA.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 

foreign parties have stated that they are not paying any commission to the Indian agents, and the 

Indian representative is working on the basis of salary or as retainer, a written declaration to this 

effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of 

authorization and authority given to commit the Principals. In case the agent/representative be a 

foreign Company, it is to be conformed whether it is real substantial Company and details of the 

same shall be furnished.  

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India.  

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by SMP, KOLKATA in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 

i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the 

Principal specifically authorizing the agent to make an offer in India in response to tender either 

directly or THOROUGH the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 

himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if 

any, reserved for the Tenderer in the quoted price(s), is to be paid by SMP, KOLKATA in India 

in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for 

payment of the commission/remuneration, if any payable to the agents/representatives in India in 

Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 

render the concerned tender liable for rejection or in the event of a contract materializing, the 

same liable to termination by SMP, KOLKATA. Besides this there would be a penalty of 

banning business dealings with SMP, KOLKATA or damage or payment of a named sum.  


