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TENDER DOCUMENT 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

श्यामा प्रसाद मुखर्जी पत्त्न कोलकाता 

सससिल इंर्जीसनयर ंगसिभाग 

Civil Engineering Department 
अधीक्षण अभियंता, केपीडी का कायाालय 

Office of the Superintending Engineer, KPD 
51,सी. जी. आर.रोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,एक्सटेंशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 

e-mail id: n.mallick @kolkataporttrust.gov.in 

 
E-Tender under single stage two-part system (Part-I: Techno-commercial Bid and Part-II: Price Bid) are invited 
from reliable, bonafide & experienced SMPK registered agency with required experience resourceful, as per 

Prequalification Criteria stipulated in the Tender Document. 

Name of work- “E-Tender for Thorough repair, renovation of DBM staff rest rooms at leading jetty, 

Swing bridge operation control room, Pen stock room near Taltala, Main Captain room, Dry dock site 

office including 15 nos other captain rooms at various locations at Dry Dock area  K.P.Docks. 

कार्य का नाम- "पूरी तरह से मरम्मत के लिए ई-लनलिदा, अग्रणी जेट्टी में डीबीएम स्टाफ रेस्ट रूम का निीनीकरण, स्विंग लिज 

ऑपरेशन किं ट्र ोि रूम, तितिा के पास पेन स्टॉक रूम, मेन कैप्टन रूम, डर ाई डॉक साइट् ऑलफस सलहत लिलिन्न में 15 अन्य 

कैपसे्टन रूम शालमि हैं। डर ाई डॉक के्षत्र के.पी.डॉक में स्थान।  

The Bid Document may be seen from the enivida (Railtel). Corrigendum or clarifications, if any, shall be hosted 

on the above-mentioned website only. The tender is also published on SMPK website 

(www.kolkataporttrust.gov.in).  

SCHEDULE OF TENDER (SOT) 

a   TENDER NO. No. SE/KP/22-23/J211/D/04    Dated: 05.05.2022 

b.   MODE OF TENDER e-Procurement System Online single part Techno-Commercial Bid 

and Price Bid through e nivida Portal https://kopt.enivida.in 

The intending bidders are required to submit their offers 

electronically through e-tendering portal. No physical tender is 

acceptable by SYAMA PRASAD MOOKERJEE PORT, 

KOLKATA. 

c.  Tender ID No.  

d. Date of NIT available to parties to 

download  

06.05.2022 to 27.05.2022 (up to 12.00 hours ) 

e. Pre-Bid Meeting date & Time No pre-bid meeting 
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Note: In the event of any unforeseen case such as technical fault/closure of work / holiday etc. on any of the 

above days, the same will be opened / held on the next working day without any further notice. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

f.  i)  Estimated Cost Of Work 

 

 ii) Earnest Money Deposit 

iii) Bid Document fee 

Rs.14,11,844.35 (Rupees fourteen lacks eleven thousand eight 

hundred fourth four & paisa thirty-five only)                                             

The intending bidders should submit Earnest Money of Rs. 

28,240.00/- (Rupees twenty-eight thousand two hundred fourty 

only) to SMPK as per NIT.  

The intending bidders should submit the tender cost of 

Rs.590.00/- (Rupees Five hundred ninety only) (non-

refundable) separately to KoPT as per NIT, otherwise their offer will 

be summarily rejected. /- (including GST @18% on the whole) 

Separately to KoPT as per NIT, otherwise their offer will be 

summarily rejected. 

g).Railtel Tender Processing Fee( Non-

refundable) Mode of Payment:- E-

payment Only through Debit/Credit 

Card or Net Banking. 

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 7500/-

+GST Registration Charges Rs2000/- +Applicable GST Per 

Year 

h. Last date of submission of EMD & Bid 

Document fee at Kolkata Port Trust  (To 

be submitted through D.D in favour of 

Kolkata Port Trust) 

27.05.2022 Up to 3:00 P.M. 

i. Date of Starting of e-Tender for 

submission of on line Techno-

Commercial Bid and price Bid at Railtel 

Portal  

07.05.2022 (From 15:00 hours onwards) 

j. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid. 

27.05.2022 (3.00 P.M.) 

k.  Date & time of opening of Tender  28.05.2022 (After 3:00 P.M.) 
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List of Annexure. 

 

Important Instructions for E- Tender : -  Annexure - A 

Commercial Terms & Conditions :-  Annexure -  B 

Techno Commercial Bid :-  Annexure -  C 

List of Scanned Documents required to be uploaded  : -  Annexure -  D 

Undertaking towards acceptance of tender clauses  

etc. by bidder to be uploaded                                    :-  Annexure -   D1 

Price Bid :-  Annexure -  E 

General Conditions of Contract                                : - Annexure -   F 

 

Annexure-A 

2.0  Important Instructions for e-Tender   

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 

or above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions available on 

the Railtel Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender : 

Bidders Manual Kit 

Help for Contractors 

FAQ 

Contact Persons (Kolkata Port Trust): 

N Mallick, SE (KPD.) 

P. Saha (EE-II) 

M.R. Mukherjee (EE-III)                                                 

Phone: 2439 – 7079, Extension: 353| Email: bs.kanwarl@kolkataporttrust.gov.in 

Contact persons (Railtel Portal):  

 1. Shri Prakash – Mob: 7278929468 email: webhelpdesk@gmail.com 

     See Railtel Portal for contact details and other relevant details. 

 

1 All entries in the tender should be entered in online Technical & Commercial Formats without any 

ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 

part as the case may be without assigning any reason thereof.  

4 Any order resulting from this tender shall be governed by the terms and conditions mentioned 

therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 
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6 The bidders must upload all the documents required as per terms of tender.  Any other document 

uploaded which is not required as per the terms of the tender shall not be considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 

Addenda, if any, downloaded from under the instant e-tender and no other source, and will comply 

to the said document, GCC, Corrigendum and Addenda”. 

A declaration in this regard to be made by the bidder as per Annexure – D 1. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 

Bidder’s can witness electronic opening of Bid. 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP 

Portal  
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Annexure –B 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

सससिल इंर्जीसनयर ंगसिभाग 

Civil Engineering Department 
अधीक्षण अभियंता, केपीडी का कायाालय  

Office of the Superintending Engineer, KPD 
51,सी. जी. आर.रोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एक्सटेंशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 

e-mail-n.mallick@kolkataporttrust.gov.in 

Commercial Terms & Conditions 
 

SL. NO. TERMS 

 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 

considered qualified and their bids will be entertained. Such qualification will be reviewed at the 

time of evaluation of bids also. 

2 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

are exempted from depositing Cost of Tender Document and Earnest Money having valid NSIC 

Certificate for MSEs along with DIC’s(DISTRICT INDUSTRIES CENTRE) Certificate. 

3 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the 

tender, for the items they are not registered with NSIC, then they will have to deposit 

cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their 

offer for those items will not be considered. 

4 Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) 

Certificate has to be submitted along with the bid.  

5 Due date of submission of tender will not be extended under any situation. 

6 Earnest Money and Cost of tender documents to be submitted physically within 7 days from the 

opening of the techno-commercial bid. 

7 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

are exempted from depositing Cost of Tender Document 

and Earnest Money. 

8 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case 

of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

for the items for which the tender is invited. 

 

9 SCOPE OF WORK :  
As per E-Tender Document Jungle cutting including uprooting and removing of vegetation, grass, 

brushes etc.at at Dock-I (East), Dry Dock including CMM under K.P. Docks. The jungle cutting work 

to be done mechanically by  using machine at most of the area, except at the location where 

machine can be operated mannul means may be permitted as per instruction of EIC or his 

representative. It is also instructed that participating bidder must enclose the list of machineries to 

be deployed with supporting paper. 
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10 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions 

of Contract, Specifications, Bill of Quantities and other documents forming part of this Contract 

wherever the Contract so requires. 

11 The several documents forming the Contract shall be taken, as mutually explanatory to one 

another and in case of any discrepancies; the Bill of Quantities shall prevail over the 

Specifications and the Terms and Conditions over the General Conditions of Contract of Ko.P.T. 

In case of any dispute, question or difference either during the execution of the Contract or any 

other time as to any matter or thing connected with or arising out of this Contract, the decision 

of the Chief Engineer, KOLKATA PORT TRUST, thereon shall be final and binding upon all parties. 

12 The Contract will include the Client’s Bid Documents with the General Conditions of Contract and 

the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 

Trustees’ General Conditions of contract is the integral part of the tender / contract.  

13 The Trustees also reserve the right to obtain revised commercial bid to the extent and in areas 

required from the technically acceptable bidders before opening of the price bids. 

14 The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 

tender in full or in part and / or reject a tender in full or in part without assigning any reason 

thereof. 

15 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction 

of the High Court at Calcutta. 

16 Intending bidders must take into account any cost or expense incurred by them in connection with 
the preparation and submission of their bids or for any other expenses incurred in connection with 

such bidding. 
17 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself 

thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc. 

before submission of the e-tender. He may contact the Superintending Engineer (Rail.) or his 
authorized representative at his office at 51, C.G.R. Road, Kolkata 700 043 in this regard. Non 

compliance of the same will in no way relieve the successful bidder of any of his obligations in 
performing the work in accordance with this Bid Document within the quoted price. 

 

18 The bidder should sign the techno commercial part and Price Bid and upload the same to denote 
their mode of acceptance and to submit the same along with his offer. 

 

19 VALIDITY :The tender shall remain open for acceptance for a period of 4 months from the date 

of opening of techno-commercial bid. 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, 

making them unacceptable to the Trustees and / or withdraws his tender, the 
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees / 

sanctioning Authority. 

20   

21 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

22 Performance Guarantee :  As per Tender document  

23 If the contract value aggregates to Rupees one lakh and above, the contractor/supplier may offer 

a Bank Guarantee in the Trustees’ specified Pro-forma from any Scheduled/ Nationalized Bank of 

India having Branch at Kolkata in lieu of Security Deposit. 
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24 In the event of the successful bidder failing to execute the order within the stipulated delivery 

period without sufficient reasons acceptable to the Trustees, the Security Deposit may be 

forfeited and the order be cancelled at the option of the Trustees’. 

25 PRICES:  As per BOQ given in the tender document.  

26 The bidder shall quote his price as per the Bill of Quantities in the Price bid 

27 Orders may be placed in full/part to the lowest bidder.   

28 Price(s) to be quoted should remain firm over the contract period.  

29 All taxes & duties are deemed to be included in the quoted rate except GST, which is to 

be paid extra as applicable. 

30 EVALUATION CRITERIA: As per relevant clause of Tender document.  

31 Order to be placed in full/part.  

32 PAYMENT: As per Tender document.  

33 Location: As per Tender document. 

34 Time of Completion: As per Tender document. 

35 Work is to carried out as per terms & condition of the contract document. 

36 JURISDICTION OF COURT :The contract shall be governed by all relevant Indian Acts applicable 

within the jurisdiction of Kolkata. 

37 PERSONAL PROTECTIVE EQUIPMENT (PPE):  

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at 

the time of work inside the dock premises 

38 Compensation (Liquidated Damages) against failure to complete the work within the stipulated 

time as per tender condition.  

39 Price adjustment clause: As per Tender document.  

40 Technical capacity: As stipulated in Tender document. 

41 Financial capacity:  As stipulated in Tender document. 

42 DOCK   PERMITS: As per tender document. 

43 The bidders may offer a Bank Guarantee in the Trustees’ specified proforma from any 

scheduled/nationalized bank of India having a Branch at Kolkata in lieu of Earnest 
money/Security deposit of 10 (Ten) lakhs. 

 
Note: Besides the above conditions all other conditions as stated in the NIT, BOQ, Special 

Conditions of Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the 

Bidders. 
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Annexure –C 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
सससिल इंर्जीसनयर ंगसिभाग 

Civil Engineering Department 
अधीक्षण अभियंता, केपीडी का कायाालय 

Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एक्सटेंशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 
          NIT No. - SE/KP/22-23/211/D/04 Dated 05.05.2022 

NOTE: Last Date of  Download of tender 
documents : 27.05.2022 (up to 12.00 hours) 
Tender is due for submission by 3:00 P.M. 

On 27.05.2022 

 

Techno Commercial Bid 
 

Thorough repair, renovation of DBM staff rest rooms at leading jetty, Swing bridge operation 

control room, Pen stock room near Taltala, Main Captain room, Dry dock site office including 15 

nos. other captain rooms at various locations at Dry Dock area  K.P.Docks. 

****************************************************************** 
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SHORT TENDER NOTICE  
 

E-Tender under single stage two-part system (Part-I: Techno-commercial Bid and Part-II: Price Bid) are 

invited from reliable, bonafide & experienced SMPK registered agency with required experience resourceful, 
as per Prequalification Criteria stipulated in the Tender Document. 

  

Name of work : E-Tender for Thorough repair, renovation  of  DBM staff rest 

rooms at leading jetty, Swing bridge operation control room, 

Pen stock room near Taltala, Main  Captain room, Dry dock 

site office including 15 nos. other captain rooms at various 

locations at Dry Dock area  K.P.Docks. 

.   
NIT No. : SE/KP/22-23/211/D/04  Dated 05.05.2022 

   
Estimated Cost : Rs.14,11,844.35 (Rupees fourteen lacks eleven thousand eight 

hundred fourth four & paisa thirty-five only)    

   
Period Of Execution : 04 (Four) months. 

   
Earnest Money : The intending bidders should submit Earnest Money of Rs. 

28,240.00/- (Rupees twenty eight thousand two hundred 

fourty only) to SMPK as per NIT. 

   
Period of Download of E-

Tender (Both Days Inclusive) 

: 06.05.2022 to 27.05.2022 (up to 12.00 hours )               [Bid 

document will be available on enivida Portal        (Rail tel) 
] 

   
Date and Time for pre-bid 

meeting & site visit 

: No pre bid meeting 

   
Last date of submission of e-

tender and opening of the 

tender 

: 27.05.2022 (Submission Up to 15:00 hrs.) 

28.05.2022 (Opening After 15:00 hrs.)  

   
Cost of Tender  Document 

(Non-refundable) 
: Rs.590.00 [Rupees Five hundred ninety only]. 

   
 Contact Person. : N.Mallick ,Supdt. Engineer (KPD) 

P.Saha, Ex. Engineer – I (KPD) 

M.R.Mukherjee,  Ex. Engineer-II (KPD) 

 
Interested bidders may contact at n.mallick@kolkataporttrust.gov.in 
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NOTICE INVITING TENDER 
  

WORK TITLE: - “E-Tender for Thorough repair, renovation of  DBM staff rest rooms at leading jetty, 

Swing bridge operation control room, Pen stock room near Taltala, Main  Captain room, Dry dock 

site office including 15 nos other captain rooms at various locations at Dry Dock area  K.P.Docks.” 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

The intending bidder must have successfully completed similar works like Civil Engineering 

Construction / Maintenance works, during the last 7(seven) years ending last day of month 

previous to one in which applications are invited and the experience should be either of the 

following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 

tender.             

 Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 

tender. 
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 

 

2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-
03-2021, should be at least 30% of the estimated amount put to tender. 

3.   Work experience as a sub-contractor shall not be considered as the requisite qualification. 
 

 

TENDER AUTHORITY:- 

अधीक्षण अभियंता, केपीडी का कायाालय  

Office of the Superintending Engineer, Railway 
51,सी. र्जी. आ . ोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,एक्सटेंशन:355 

Due Date of 

submission 

 
 

 

27.05.2022 Time UPTO 

15:00 hrs. 

Opening Date 

of the Tender 

28.05.2022 Time 15:00 

hrs. 

onwards
. 

Period of Download of E-Tender  

(Both Days Inclusive) 

06.05.2022 to 27.05.2022 (UPTO 12:00HRS.) [ Bid document will 

be available on Central Public Procurement Portal (CPPP) ] 

Date and Time for pre-bid 

meeting & site visit 

No pre-bid meeting      

Cost of Tender document 
(Non-refundable) 

Rs.590.00 [Rupees Five hundred ninety only] 

Earnest Money Deposit The intending bidders should submit Earnest Money of Rs. 

28,240.00/- (Rupees twenty eight thousand two hundred fourty 

only) to SMPK as per NIT. 

Time Of Completion  04 (Four) Months. 

Estimated Cost Of Work The intending bidders should submit Earnest Money of Rs. 18,080.00/- 

(Rupees eighteen thousand eighty only) to SMPK as per NIT. 

In case of unscheduled event such as Technical fault/Holiday/Closure of Work etc. on the date of 

opening of E-Tender, the same will be opened on the next working day.  
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INSTRUCTIONS TO BIDDER 

 

E-TENDER FOR-   E-Tender for Thorough repair, renovation of  DBM staff rest rooms at 

leading jetty, Swing bridge operation control room, Pen stock room near Taltala, Main  

Captain room, Dry dock site office including 15 nos. other captain rooms at various locations 

at Dry Dock area  K.P.Docks. 

1.0 GENERAL 

         The work as described in the tender shall be executed in Kolkata and in accordance with the attached 

General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if 

any) & detailed Bill Of Quantities. Location Plan of the place of work might be inspected at the office 

of the Superintending Engineer (KPD-.) on any working day before quoting for the tender. 

2.0 Earnest money and cost of tender paper are to be deposited by vendors/contractors throughBank 

Draft/Banker’s Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at 

Kolkata, Original Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. to be enclosed with the 

original signed Techno Commercial and Price Bid. Techno& price bid will be uploaded& cost of tender 

to be physically deposited. 

  2.1 Details of cost of e-tender paper remitted should be entered by the participating 

vendor/contractor in the space    provided in the e-tender as indicated hereunder: 

            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/Pay order etc. No.              :   

 2.2   Details of Earnest money should be entered by the participating vendor/contractor in the space 

provided in the e-tender as indicated hereunder: 

            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/Pay order etc. No.               :   

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for    

rejection. 
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3.0   MODE OF SUBMISSION OF BID : 
 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.  

3.2 A Bid shall contain the following scanned copies of which are to be uploaded : - 

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public 

Sector undertaking in India. 

 b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 
proprietorship firm /partnership firm /limited company, as the case may be) is/are not 

associated with any other firm bidding for the same work. 

 c)  In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price 

quoted) shall not only be signed and stamped by the Bidder, but must also be duly witnessed. 
* 

 d)  A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of 
the tender document. 

     e)  Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, 

statements and attachments submitted in proof of the qualification requirements and 

their EMD will be forfeited for such action. 

 f)   Scan copy of the following documents to be uploaded:- 

    i)  Copy of GST Registration no. / Certificate.  

    ii)  Valid Trade Licence. 

    iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

    iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

 v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

 vi)  Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up. 

               vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the 

earlier mentioned pre-qualification criteria including the Schedule-T.                         viii) 

Last three years balance sheet and profit & loss account in support of Annual Financial    

turnover (i.e. 2018-2019,2019-2020 & 2020-2021. 

               ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 

signed by the Bidder under office seal. 

               x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC 

Registration Certificate. 

               xi)  Certified copies of PAN Card. 

               xii) Original T.R. relating to Permanent Earnest/Security Money Deposit. 
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   xiii) Last Page of B.O.Q. and the Form of Tender duly filled up (without price quoted)  duly    

signed and stamped. 

               xiii) Self-declaration of the bidder that the Bidding Firm is presently not debarred / de-listed       

by any Govt / Quasi Govt. / Public Sector undertaking in India. 

xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the bidding firm 

(in the case of proprietorship firm /partnership firm /limited company, as the case may be) 

is/are not associated with any other firm bidding for the same work. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1)   

in lieu of submission of signed copies of the full Tender documents, Addenda, Corrigendum 

and G.C.C. 

 g)  The bidder will have to produce the original documents or any additional documents, if 

asked for, to satisfy the Authorities.    

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements and their EMD will be 

forfeited for such action. 

    3.3 COVER-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded duly   
signed, & filled up by the bidder. 

    3.4 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 

as aforesaid. 

4.0   SECURITY DEPOSIT: - 
 

     4.1  For the successful Bidder, the Earnest Money deposit will be converted to part of Security 

Deposit and the remaining security deposit will be recovered from the contractors each and 

every On-Account Bill [including the final bill, if necessary] at the percentage of each such 

bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract. 

     4.2   Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

5.0      Delay/ Extension of time/ Liquidated Damage/ Termination of Contract. 

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ 

Termination of Contract. 

6.0 REFUND OF EARNEST MONEY: - 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 

Bidders without any interest after opening of Price bid of the e-Tender document.  

7.0    VALIDITY OF OFFER: - 

The e-tender shall remain valid for a period of 4 (Four) months from the date of opening the same. 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 

unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be 

liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 
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8.0      DETAILED SCRUTINY OF e-TENDERERS: 

8.1 During the course of examination the bid, the bidders, if asked for, shall furnish any or additional 

document(s) for the purpose of evaluation of his/their bids. The price bids of those bidders who meet 

the qualifying criteria of NIT shall be opened.   

9.1 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case 

:- 

(i) is not accompanied by requisite earnest money,   

(ii) is not accompanied by requisite tender paper cost,   

(iii) validity of the offer is less than tender stipulation,  

(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 
tender conditions completely. 

(vi) 4 months validity from date of opening of techno-commercial bid is not accepted/agreed 
to as per tender condition. 

(vii) Offer/tender is submitted with any deviation from the tender terms and condition.  
 

     In addition to above, a bidder may be disqualified if – 

a) The bidder provides misleading or false information in the statements and documents submitted.  

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor 

or inordinate delays in completion or financial bankruptcy etc. If the bidder has not uploaded all the 

documents as per NIT. 

c) If the bidder has not uploaded all the documents as per NIT. 

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively 

recovered from each running bill as well as from the final bill of the contractor for onward 

transmission of the same by the appropriate authority. Other statutory deductions will also be 

made as applicable at the time of payment. 

   11 For Micro & Small Enterprises (MSEs) registered with NSIC:- 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

are exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, 

for the items they are not registered with NSIC, then they will have to deposit cost of Tender 

Document, full amount of Earnest Money as per NIT. Otherwise their offer for those items will 

not be considered.  

11.3   Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted along 

with bid. For Scheduled cast (SC) & Scheduled Tribe (ST) entrepreneurs’ documentary 

evidences have also to be submitted to get benefit in this regard. 

12.0 EVALUATION CRITERIA:- 

2.1  During evaluation of Price Part, provided that the bidder submits his offer following e-tender 

stipulations & specifications, the overall lowest offer received shall be considered for acceptance 

by the Trustees.    
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13.0    ACCEPTANCE OF TENDER: - 

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any 

reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited 

and any Tenderer who resorts to this will render his tender liable to rejection. 

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement 

within six weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.  

14.0     MISCELLANEOUS:  

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 

documents. Any deviation from the tender documents and / or any incomplete tender shall not 
be considered.  

 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based 

on his own terms and conditions, such E-Tenderers are liable to rejection at the option of the 
Trustees without further reference to the bidder.  

 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 

approved quality conforming to relevant specifications. The successful Bidder shall also arrange 
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 

required for efficient execution of the work. 
 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 

Currency. The language used throughout shall be in English.  
 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 
of Tender shall be required to be complete, duly filled in and signed and uploaded.  

 

(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of 
Earnest Money upto the prescribed limit. They are to upload the scan copy of the original T.R. 

issued to them by KoPT during registration to KoPT relating to Permanent Security Deposit. 
 

(vii) Contractor has to furnish a valid mobile no. along with a WhatsApp facility. Any communication 

to the Contractor made by the concerned officials of KoPT through WhatsApp/SMS should be 
treated as official communication from this office. 

 

(viii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port 
Trust. It is not the intention to debar the Contractors from working if their relatives are working 

in Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible 

lapses. 
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SPECIAL CONDITIONS OF CONTRACT 

 

E-TENDER FOR Thorough repair, renovation of DBM staff rest rooms at leading jetty, Swing 

bridge operation control room, Pen stock room near Taltala, Main  Captain room, Dry dock site 

office including 15 nos. other captain rooms at various locations at Dry Dock area  K.P.Docks. 

1.0    GENERAL: 

These provisions though given in a separate section are part of the tender documents which must be 
read as a whole, the various sections being complementary to one another and are to be taken as 

mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 
documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, 

Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. 

In case of any discrepancy or ambiguity in the documents, the order of precedence of the documents 
as stated below will apply. In particular, these provisions will over ride those in the General Conditions 

provided there is discrepancy between them.  
 

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

If the stipulations in the various tender documents be found to be at variance in any respect, one will 

override others (but only to the extent these are at variance) in the order of precedence as given in 

the list below, i.e. any particular item in the list will take precedence over all those placed lower down 

in the list.  

 Order letter.  

 Bill of Quantities.  

 Drawings. 

 Particular Specifications of work. 

 Special Conditions of Contract.  

 General Conditions of Contract.  

In case of any dispute, question or difference either during the execution of the work or any other 

time as to any matter or thing connected with or arising out of this Contract, the decision of the Chief 

Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.  

 

3.0 SCOPE OF WORK:  

The work mainly comprises of Thorough repair, renovation of DBM staff rest rooms at leading jetty, Swing 

bridge operation control room, Pen stock room near Taltala, Main  Captain room, Dry dock site office including 

15 nos other captain rooms at various locations at Dry Dock area  K.P.Docks. 

at K.P. The jungle cutting work to be done mechanically by using machine at most of the area, except at the 

location where machine can be operated mannul means may be permitted as per instruction of EIC or his 

representative. It is also instructed that participating bidder must enclose the list of machineries to be deployed 

with supporting paper. Docks and any other work and all other works as per specifications as set forth in the 

Bill of Quantities, including all appurtenant works together with additional or varied works, Trustees General 

Conditions of Contract and Special Conditions of Contract which may thereafter be required in accordance with 

Clause 7 of General Conditions of Contract and as per the direction and up to the satisfaction of the Engineer-

in-Charge for successful completion of the work.   The intending tenderer shall inspect the site of work in 

consultation with the Superintending Engineer, (KPD) and acquaint himself with the nature of work before 

preparing his tender. His attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this 
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regard. No excuse on ignorance as to the site conditions, availability of space for storing materials and 

approaches to site etc., will be entertained. 

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the following: 

- 

 

a) Provide all materials, supervision, services and other tools and plants, transportation, water supply, 

temporary drainage, dewatering of surface, necessary approaches, temporary fencing and temporary lighting 

as required for safety and work purposes etc. 

 

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to be done. 

 

 

c) The Contractor shall at all-time carry out work in a manner creating least interference to existing services 

while consistent with the satisfactory execution of the same. The Contractor shall execute the work in 

accordance with the direction of the Engineer-In-Charge and maintain during the execution of the work, a 

passage for traffic along a part of the existing carriage way.  

 

4.0 LOCATION: 

 Any location qt Dry Dock area K.P. Docks under K.P. Docks as and when required for a 
period of one year from the date of Work Order. 
 

5.0 ACCESS TO THE SITE: 
 

(a) By Road:                 C.G.R. Road 

 
 

(b) By Rail:                   Kidder pore Station 

 
6) Work Site: 

The work site is located at Dry Dock area K.P. Docks under K.P. Docks and as and when 
required under KDS. Tenderer must visit the work site and its surrounding before submission of the 

tender, so that due consideration is given to the local conditions at site. The intending tenderer should 

contact Superintending Engineer (KPD), Kolkata: 700043 to make the site inspection along with 
his representative. 

 
7.   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 

conditions, and access to the site and location before submission of the tender. He should contact the 
Superintending Engineer ((KPD) at his office at 51, C. G. R. Road, KPD, Kidder pore Dock Kolkata 

700043 for collecting information about the site before submission of the tender. No excuse will be 

entertained afterwards on the above ground. In case any part of the site cannot be handed over to the 

successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will be 
entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful 

Bidder on that ground if applied for.     
 

8. SITE CONDITIONS & METHOD OF WORK: 

 
The work site is at Dry Dock area K.P. Docks under K.P. Docks and as and when required. of 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA, the contractor shall take adequate measures so as 
to execute the work with due regard to the above. The cost of which shall have to be included in the 

quoted rates.   
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Further, if so required by the Engineer in the interests of normal working of the Port, it is found 

necessary to shift / suspend some construction activity for some duration, this shall be done in 
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder 

shall consider all the above points while quoting as no separate claim for idle charges towards labour, 
material will be considered for payment.  

 

Proper care should be taken to provide adequate protection to the existing structures and cables 
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and 

expense. Any damage / defect to existing structures arising due to the faulty execution of the work 
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging 

extra.  
 

9. TIME OF COMPLETION  

 
The work is required to be completed within 04 (Four) months from the date of placement of work 

order/LOI.   
 

10. Sufficiency of Tender:  

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by 

the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer 

at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information 

so supplied to him or collected or understood by the tenderer. 

 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates 

shall cover all his obligations under the contract and all matters and things necessary for the proper 

construction, completion, commissioning and maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates 

will prevail over the rate misprinted in B.O.Q. 

11. Accessibility for Checking and Supervision. 
 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s 

and personnel for supervision and checking of the subject work at his own cost.   

12. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of 

the works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof 

as he may require from time to time. 

 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual 

methods that would be adopted by the Contractor for the execution of each item of the work supported 

by necessary details.  

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and machinery 

that would be used, their locations, arrangements for conveying and handling materials etc.,  should be 

obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the 

right to suggest modifications or make concrete changes in the methods proposed by the Contractor 

whether accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and 

progress of the work, which will be final and binding on the Contractor. 

 

13) Quality Control: - 
 

Quality control is an essential part in the construction of and must be based on proper objective and 

qualitative measurement. The Contractor will have the full responsibility for quality control and delivering 
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the acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be 

made for effecting improvements in the construction techniques to ensure satisfactory quality of work. 

The quality control function shall include but not be limited to the following items. 

 

14) Sampling and Testing of Construction Materials:  

Essentially to be carried out on the materials brought to site for construction work unless 

permitted otherwise by the Engineer. 

15) Sampling and Testing of work at various stages of construction: 

Essentially to be carried out at National Test House, Kolkata or from any Govt. approved organization, 

unless permitted otherwise by the Engineer at the cost of the Contractor. 

 16. Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and removal 
of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and 
pipe lines etc. required for constructional purpose as well as for drinking water purpose of contractor’s 
men, water supply, vats, platform, etc. as may be necessary for the successful execution, completion 
and maintenance of works without any extra cost to the Trustees and the rates should be quoted 
accordingly. No rent shall, however, be charged to the contractor for construction/erection of such 
temporary sheds and structures. 

17.  Plant & Constructional Equipment: 
 

The contractor shall supply his tools, plants and constructional equipment’s within his quoted rates. A 
list of plant as intended to be employed by the tenderers in this construction must be furnished with full 
details along with the tender. 

 

18. Contract Price: 
 

The “Contract Price” for this contract means the sum named in the tender subject to such additions 

thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as provided 

for in the Contract.  

19. Setting out of work and initial measurements: 
 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the 
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The 
Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking 
of the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness of all 

dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified 

by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own 

cost. 

20.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other than 

those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and 
neither the Trustees nor the Engineer will be liable for any discrepancies therein.  

21.  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life 

and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and 
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Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation – 1990 and Safety 

Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, 
tools, plant, machineries, equipment’s etc. wherever so  

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ 
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or 

permanent works, working of tools, plants, machineries, equipment’s, means of access or any other 

aspect.  
 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 

available in proper condition.  
 

The contractor shall provide PPE’s (Personal Protective Equipment’s) such as, helmet, safety shoe etc. 
to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective 

face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and 

gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials 
etc , as directed by the Engineer.  
 

All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes.  
 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and 

equipment’s shall comply to the relevant safety codes.  
 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers 

shall have to be kept open and ventilated at least one hour in advance and necessary safety torches / 

lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other 

safety gear will be provided to the worker during handling / removing of slushes / sludge etc. without 

any extra cost. The contractor shall adopt all the above safety measures at his own cost.  

 

The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution 

of the project proper. 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as 

to affect adversely the quality or appearance thereof or cause injury or death to animal 
and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 
throughout the period of their use and different effluents of the labour hutment shall have 

to be disposed off suitably.  

 
22.    HOLIDAY OR SUNDAY WORK: 

 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working 

on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the 

works in time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 

Sundays.  

23.   POWER SUPPLY: 

 

If available and if required, suitable power supply may be arranged by the Trustees on chargeable basis 
from the nearest existing supply point of the site of work on receipt of request letter from the Contractor 

to that effect. All necessary arrangements for the distribution at site will have to be made by the 
Contractor at his own cost as approved by the Trustees’ Plant and Equipment Division.  

 

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates 
of KoPT as prevalent & amended from time to time. The Trustees do not guarantee uninterrupted 

power supply from the above sources and Contractor shall not be compensated for any delay in 
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providing / irregularity of power supply. The Contractor shall have to arrange for the supply of power 

at his own cost during such periods. 
 

24.  WATER:   
 

The Contractor will arrange for supply of water both for drinking and for construction purposes. 

However, on written request from the Contractor, water for drinking and for construction purposes may 

be made available from the exiting water line of the Trustees at a point near the site of work. The 

contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or 

his representative, for storing and distributing the same to the work point at his own cost.  

i) Under no circumstances, the contractor would be allowed to use such   drinking water for 

constructional works. 

 

25. KEEPING THE SITE AND WORKING AREA CLEAR: 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish 

and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. As the works will be carried out mainly inside of operational buildings of KoPT the 

Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the 

end of day’s work at his own cost & risk. 
 

 26. Protection of existing services:  

The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep the 
entrance passage clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused by him 

in execution of works. Should any damage be done to the existing services, in general, the contractor 

shall make good the same and any further work considered necessary by the Engineer’s representative 

without any delay otherwise the cost of such repairing shall be recovered for his running bill for which 

Engineer’s decision shall be final and binding. 

 27. Cleaning during execution and after completion:  

On completion of the works the contractor shall reinstate and make good at his own expense any property 

or land which might have been disturbed and/or damaged by his works. He should also clean the site as 

required during execution and fully clear the site after completion of all the works. 

The contractor shall forward any usable materials found during the course of construction at the work 

site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own 

expenses by his own transport and labour and clean out all part of the work and leave everything clean 

and tidy to the entire satisfaction of the Engineer. 

 

28. Discrepancies in contract documents 
 
The several documents forming the contract shall be taken as mutually explanatory of one another and 

in case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed drawings. 

Technical Specifications and other particulars shall prevail over Standard Specifications and Special 

Conditions of Contract shall prevail over the General Conditions. The Engineer’s decision on this matter 

however, shall be final and binding and the Tenderers attention is drawn to clause 4.3 of the General 

Conditions of Contract in this respect. The execution of work shall conform minutely to the approved 

and assigned drawings and specification and any other details drawings which shall be provided/duly 

approved by the Engineer during the progress of the work as to such other drawings those have formed 

part of the contract documents. 
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29.METHOD OF MEASUREMENT:   
 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 

measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. 

of West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 

of B.I.S. shall be referred to.   
 

30.    ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the 

Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. 

The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The 

Bills should be submitted by the contractor in quadruplicate to the Office of the respective 

Superintending Engineer (KPD.) with necessary documents in original.  

Subject to the availability and feasibility of system, KoPT may make payment directly to the contractor’s 

designated bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) 

branch name (iii) branch code and (iv) designated account number in the “Abstract Form of Tender”. In 

case payment is made directly through bank, the contractor may be required to submit a pre-receipt as 

per instruction of SMPK. An amount of Cess calculated at the rate of 1% of the billed amount shall be 

progressively recovered from each running bill as well as from the final bill of the contractor for onward 

transmission of the same by the appropriate authority. Other statutory deductions will also be made as 

applicable at the time of payment. 

31.   MATERIALS: 

It will be the responsibility of the contractor to make timely procurement of all materials for both 

temporary and permanent works required in accordance with the Bill of Quantities or for any 

extra/additional work required as per the directions of the Engineer. The contractor shall procure 

cement, reinforcement steel and other materials from manufacturers approved by the Engineer.  

The contractor will be allowed to take away surplus materials on completion of the work, subject to 

Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 

32. TESTING OF MATERIALS:   

The Contractor shall undertake all field tests and laboratory tests for all such materials and 

workmanships as directed by the Engineer or his representative at his own cost.  

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at 

the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be 

decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his 

own testing equipment’s or by any approved agency in presence of the representatives of the Engineer 

and the contractor at the worksite. All the testing charges and all incidental charges like packaging and 

transporting the test samples, equipment’s etc. shall be borne by the Contractor. 

33.   LABOUR, TOOLS & PLANTS:  

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 

the work. 

34. CONTRACT LABOUR LAWS: 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 

1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or 

statuary amendments and the modifications thereof, any other laws relating thereto and the rules made 
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there under from time to time. Payment to the labourers to be made as per the acts fixed by Chief 

Labour Commissioner (Central) and revision from time to time. 

  It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 

Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The 

contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified against 

all penalties and liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, 

Rules, Regulations By-laws and Procedures. The contractor shall indemnify the KoPT against 

payment to be made under or for the observance of the laws aforesaid without prejudice to his right 

to claim indemnity from his subcontractor. 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary 

Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and 

submit to the Engineer-In-Charge prior to commencement of the work. 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 

amended by Amendment Act No.65 of 1976’  

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any 

modifications thereof and rules made there under from time to time. The contractor shall take into 

account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall 

be payable to him on this account. 

Miscellaneous Provision and EPF Act 1952 and as amended from time to time. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution 

of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a 

regular /permanent license as per sec12(1) of the Contract Labour Act. 

Further, whenever a contract work has commenced or completed, the contractor has to intimate the 
same to the Assistant Labour Commissioner (Central) /labour Enforcement Officer (Central) in Form IV-

A , within 15 days of such commencement or completion.  

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers 

(Regulation of Employment & Conditions of Service) Act-1996 and Central Rule 1998 and his rate shall 

include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other 

Construction Workers Welfare Cess Act -1996   & Welfare Cess Rules 1998. 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) 
, Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). The 

contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by 
him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, 

time & venue of disbursement to be made by him to his workers and he or his authorized representative 
shall have to be present during period of disbursement.  

35. COMPLIANCE WITH E.P.F, ESI & M. P. ACT:  

The successful contractor will have to comply with provision of EPF, ESI& MP Act –1952 (along with 
amendments, if any), issued from time to time.  

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans 

and produce the original for verification to the representative of the principal employer, i.e. 

Superintending Engineer (KPD.) 
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36. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against 

all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 
provisions of any law, rules or regulations having the force of law, including but not limited to – 

 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c)  The Building And Other Construction Workers (Regulation of Employment & Conditions of         

Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Payment of Bonus Act, 1965. 

j) The Payment of Gratuity Act, 1972. 

k) The Equal Remuneration Act, 1976. 

l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

m) Child Labour (Prohibition and Regulation) Act, 1986. 

n) The Maternity Benefits Act 1961 

o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

p) Motor Vehicle Act, latest revision. 

 

37. TAXES: - 
The prices quoted shall be exclusive of any statutory levies and/or other charges levied by any Central/ 

State/local authorities which   but excluding GST.GST  will be paid by Kolkata Port Trust as extra on 

submission documents by the party. 

Supplier/service provider must confirm that the GST amount charged in invoice is declared in its returns 

and payment of taxes is also made. 

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, 

regulations, procedures, circulars & instructions there under applicable in India from time to time and 

to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service 

Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in 

GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service 

Provider and details available with SYAMA PRASAD MOOKERJEE PORT, KOLKATA, then payments to 

Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch  may be 

retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is 

finally reflected in the GSTN to SMPK’s Account and is finally available to Kolkata Port Trust in terms of 

GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed at a 

later date along with applicable interest. 

Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it 

due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to 

Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment 

in the consideration payable. 

Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to claim 

tax benefit on the same shall be issued by you for a particular year before September of the succeeding 

Financial Year. 

The purchase order/ work order shall be void, if at any point of time you are found be to a black listed 

dealer as per GSTN rating system and further no payment shall be entertained. 

SETTLEMENT OF DISPUTES: [If a dispute of any kind whatsoever arises between the Employer and 

the Contractor in connection with or arising out of the contract or the execution of the works, the same 
shall be dealt as per relevant provisions of the General Conditions of Contract. 
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39. Contractor to execute Contract Agreement: 

The contractor after acceptance of his tender shall be required to enter into and execute a Contract 

Agreement (More than Six Lac) to be prepared in the form annexed to the General Conditions of 

Contract together with such modifications as may be necessary within one month from the date of 

placement of the order. The contractor shall have to submit copies in sextuplets of all documents; 

correspondence, connected papers etc. as detailed in the above from of Contract Agreement together 

with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of requisite 

denomination having five more copies made on plain paper all at his own cost. The successful tenderer 

shall have to submit three sets of such Contract Agreement duly executed, sealed, signed and witnessed 

for execution by the Trustees. The other three sets shall be completed in all respects but not signed. 

If the successful tenderer or tenderers are a partnership concern, they will have to get Agreement 

signed by all the partners or by the partner who is authorized to sign for and on behalf of the other 

partners.  

The contractor shall also comply with the requirements of Security Deposit for the due fulfilment of the 

contract.  The blank proforma of tender documents shall be supplied in sextuplets to the successful 

tenderer free of charge for preparing the documents of the aforesaid Contract Agreement. 

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement 

neatly and correctly (More than Six Lac). The necessary amendments, corrections etc. (if any) have 

to be done at his own cost. The successful contractor shall be required to keep close co-ordination and 

liaison with the Traffic Manager’s Department and the Chief Mechanical Engineer’s Department while 

executing the works. The Superintending Engineer in charge of the construction will direct the 

representatives of the contractor to maintain liaison with different sections of the other departments 

and the contractor must keep the concerned Superintending Engineer of the Civil Engineering 

Department informed and/or posted with the programme contemplated with other departments. The 

Superintending Engineer of the Civil Engineering Department shall be nodal authority in all these co-

ordination and / or liaison and all programmers must be vetted by him. In cases of exigencies, the 

contractor or his representatives may establish direct liaison/co-ordination but in all such case the 

Superintending Engineer should be informed promptly. 

40.  Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local Engineer, 

other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in 

office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when 

called for. 

41.  Calcutta Port Trust: 

      The expression “CALCUTTA PORT TRUST/ KOLKATA PORT TRUST’ appearing anywhere in the 

tender documents, shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, 

KOLKATA”. 

42. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any 

Tenderer for clarification of his Tender, including breakdown of unit rates. The request for clarification 

and the response shall be in writing, but no change in the price or substance of the Tender shall be 

sought, offered, or permitted except as required to conform the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Tenders.  No Tenderer shall contact the Employer 
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on any matter relating to his Tender from the time of the Tender opening to the time the contract is 

awarded. If the Tenderer wishes to bring additional information to the notice of the Employer, he 

should do so in writing. Any effort by the Tenderer to influence the Employer’s Tender evaluation, 

Tender comparison or contract award decisions, may result in the rejection of his Tender. 

43. Workmen and Wages: 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite 

form as instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled persons to 

supervise and execute the work and this should be mentioned in the “Schedule-T” of the 

Contract. 

44. Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending 

on contingent situation at site, if required for successful completion of the work, extra items have to 

be carried out by the Contractor. If those items are already available in Trustees’ Schedule of rate, 

payment will be made on the basis of Trustees’ Schedule of rate plus  percentages offered/quoted 

above/below by the contractor, otherwise 

(i) The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged 

in the work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material 

plus transport, loading & unloading (if any) plus 11 % towards profit and cess.  

45. Materials and Testing: 

The contractor shall make his own arrangement for supplying all materials at site. Materials supplied 

by the contractor shall essentially conform to the relevant Indian Standard. Materials thus supplied shall 

be subject to testing by the Engineer at his discretion. Contractor shall make all arrangement for 

collection of samples, transportation of such samples and depositing them with the test laboratory as 

directed by the Engineer and also to deposit with the necessary laboratory charges for testing. Cost of 

such testing will be entirely borne by the contractor unless otherwise stated in the B.O.Q. In the event 

of material being found substandard, the contractor shall arrange for immediate removal of such 

materials from the work site at his cost. 

46.  Disparity in quoted rate/amount.  

 If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate 

quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be 

derived by adding/subtracting (as the case may be) this percentage with/from the Estimated Value put 
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to tender. Similarly, in case of disparity between the rate quoted in figures and in words, the rate 

quoted in words shall prevail.  

 47. Dock Permit:  

 For works inside the Docks, Dock permit required for men, materials, vehicles and equipment’s etc. 

are to be procured by the successful tenderer at free of cost as per recommendation of the executing 

departments/divisions indicating the specific number of  free permits to be issued. But for creation of 

individual IDs in permit system a charge of Rs.5.00 will be levied per person (one time) even for 

companies/ Individuals who have been granted permission to obtain free permits by KoPT. 

48. The work has to be carried out in an operational zone. The tenderer should keep in mind that the 

work is to be executed without hampering the operational activities and should complete the work within 

the stipulated time specified in the tender. 

       49. Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable 

should be forwarded to the departmental store /sales yard/other sites by the successful tenderer at his 

own cost by engaging transports, labours, loading, unloading and stacking the materials all complete 

as per instructions /directions of Engineer-in-Charge and no extra cost will be entertained for this. 

50. Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. 

However, the tenderer should note that he might be required to carry out the job on Sundays, holidays 

and after normal working hours and at night in addition to the normal working hours to expedite the 

progress of the work if permitted by Competent Authority. The tenderer should include in his rates the 

cost, if any, involved on those accounts. 

51.Bank Guarantee In lieu of Cash Security Deposit: 
 

Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.  
In that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an 
irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In 
this context Clause 3.6 of G.C.C. may be referred to.    
 

    52. Dewatering: 
If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the contractor 
by suitable diversions, ,pumpings or bailing out and the excavated and prepared surfaces of each layer 
shall be kept dry as directed by the Engineer. No extra payment will be made for such dewatering 
 

 53. Measures against pollution: -  

    The contractor shall have to take proper measures against environmental pollution during execution of 

work as directed by the Engineer.  

 54. Port Area Obligations: 

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations 
of the Port and Custom authorities and those that may be imposed from time to time in respect of the 
transit of all of contractors plants, vehicles, materials, and staff in the area. Whenever regulations so 
require, permits shall have to be obtained for such transit of contractor’s plants, vehicles, staff and 
workmen. The contractor shall instruct his staff and workmen to comply with all requirements in this 
“Restricted Area”. The contractor shall suitably fence the area that may be allotted to him inside the 
“Bonded Area” of the port for stores and other requirements to the full satisfaction of the Port and 
Security Agencies.The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and 
those that may be issued from time to time without any extra cost to the KoPT.                                            
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55. Defect Liability Period: - 
 

The defect liability period for the work is 1 year except Item no . Part B Item no 2 from the date of 
completion. Defect liability period for Item No. 2 of   Part B is 7 years from the date of hand over. 

During this period, if any defect arises the contractor is bound to repair the same or take any other as 

directed by the Engineer including replacement of the defective portion and redoing the same at his 
own cost within 7 days in case of repairing and 21 days in case of replacement and redoing from receipt 

of such instruction failing which the work may be done by the Trustees by some other agencies and 
cost of which including 19 ¼% departmental charges will be recovered from the security deposit or 

any other dues of the contractor. 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
                                              

                                                                
 

                                                                   

 
 

 
 

 

 
 

 
 

 
 

 

 
 

SCHEDULE T                               Annexure-C (Contd) 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 

The Time Of Submission Of Tender Offer)(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 

N

o. 

Full particulars of works to be executed 

concurrently by the bidder. 

(i) Name of work. 
(ii) Client. 

(iii) W.O. No. & Date. 

Sanctioned 

Tender Value. 

 (inRs.) 

Completion time 

as stated in 

tender. 

Name and address to whom 

reference can be made. 

1 (i) 
 

   

(ii) 

 

(iii) 

 

2 (i) 
 

 

   

(ii) 

 

(iii) 

 

3 (i) 

 
 

 

 

   

(ii) 

 

(iii) 

 

4 (i) 

 

 

   

(ii) 

 

(iii) 
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  (To be submitted with Part-I of Offer)      Annexure-C(Contd) 
 

SCHEDULE ‘O’   SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 
be stated.        

 

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
 

:  

7) Copies of audited balance sheets of the Company 
for the last two years.    

 

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners and 
the interest of each partner in the partnership – 
any special particulars as to partners if desired to 
be stated.                  

 

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if 

desired to be stated.                        

 

:  

   

2) Name of the father of the Bidder. 

 
:  

   

3) Whether the Bidder carries on business 

in his own name or any other name.      
 

:  

   

4) When business was started and by 
whom. 

 

:  

   

5) Whether any other person is interested 
in the business directly or indirectly, if 

so, name and address etc. of such 
persons and the nature of such 

interest.           

 

:  

   

6) Whether the Bidder pays Income Tax 
over Rs.10, 000/- per year.                                 

:  

   

   

   

Dated:  ----------------------------------------------------------------- 
                                     (Full signature of Bidder) 

  

 

 

 

ANNEXURE – D 
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DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

             Scan copy of the following documents to be uploaded: - 

           i)  Copy of GST Registration Certificate.  

           ii)  Valid Trade Licence. 

 iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

 v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

  vi)  Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up. 

                       vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

mentioned pre-qualification criteria including the Schedule-T. 

                       viii) Last three years balance sheet and profit & loss account in support of Annual Financial    

turnover (i.e. 2018-2019,2019-2020 & 2020-2021). 

                       ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed 

by the Bidder under office seal. 

                       x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC Registration 

Certificate. 

                     xi)  Certified copies of PAN Card. 

 xii) Original T.R. relating to Permanent Earnest/Security Money Deposit. 

 xiii) Last Page of B.O.Q. and the Form of Tender duly filled up (without price quoted) duly signed 

and stamped. 

xiii) Self-declaration of the bidder that the Bidding Firm is presently not debarred / de-listed        

by   any Govt / Quasi Govt. / Public Sector undertaking in India. 

xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the bidding firm (in 

the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are 

not associated with any other firm bidding for the same work. 

xii) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1)   in 

lieu of submission of signed copies of the full Tender documents, Addenda, Corrigendum and 

G.C.C. 

 g)  The bidder will have to produce the original documents or any additional documents, if asked 

to satisfy the Authorities.    

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements and their EMD will be forfeited for such 

action. 
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N. B.-1 The bidder will have to produce the original documents or any 

additional documents, if asked for, to satisfy the Authorities.   

 

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification requirements and their EMD will 

be forfeited for such action. 
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ANNEXURE –D-1 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 

Ref. No…………                       Date  

The Chief Engineer,  

Kolkata Port Trust, 

Civil Engineering Department, 

15, Strand Road,  

Kolkata – 700 001 

 

Dear Sir, 

1. We, ………………………………………………………... (Name of Tenderer) have fully read 

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from under the 

instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and 

Addenda. 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents, GCC, Corrigendum and Addenda. 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
सससिल इंर्जीसनयर ंगसिभाग 

Civil Engineering Department 
अधीक्षण अभियंता, केपीडी का कायाालय 

Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एक्सटेंशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 
         NIT No.:  SE/KP/22-23/211/D/04 Dated 05.05.2022 

     NOTE: Last Date of  Download of tender documents 

27.05.2022 (up to 12:00 hours) 

Tender is due for submission by 3:00 P.M. 

 On 27.05.2022 

PRICE BID 
*********************************************************************************   

Thorough repair, renovation of DBM staff rest rooms at leading jetty, Swing bridge operation 

control room, Pen stock room near Taltala, Main Captain room, Dry dock site office including 

15 nos. other captain rooms at various locations at Dry Dock area  K.P.Docks. 

********************************************************************************** 

 

 

 

                                                                                                 अधीक्षण अभियंता, केपीडी का कायाालय 

                                                                                      Office of the Superintending Engineer, KPD. 
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Annexure-E (Contd.) 

E-TENDER Thorough repair, renovation of DBM staff rest rooms at leading jetty, Swing bridge operation 

control room, Pen stock room near Taltala, Main Captain room, Dry dock site office including 15 nos other 

captain rooms at various locations at Dry Dock area K.P. Docks. 

PRICE BID 

TENDER PARTICULARS  

 
ESTIMATED COST :    Rs.14,11,844.35 (Rupees fourteen lacks eleven thousand 

eight hundred fourth four & paisa thirty-five only)    

.EARNEST MONEY : The intending bidders should submit Earnest Money 

of Rs. 28,240.00/- (Rupees twenty eight thousand 

two hundred fourty only) to SMPK as per NIT. 

TIME OF COMPLETION :  04 (Four) Months 

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

: 06.05.2022 to 27.05.2022 

[Bid document will be available on Railtel Portal 

(https://kopt.enivida.in) ] 

DATE AND TIME FOR PRE-BID MEETING & 

SITE VISIT 

: No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-TENDER 

AND OPENING OF COVER-I & COVER -II OF 

THE TENDER 

: 27.05.2022 (Submission Up to 15:00 hrs.) 

28.05.2022 (Opening After 15:30 hrs.)  

 
 

Note: In the event of any unforeseen case such as closure of work / holiday etc. on any of the above days, the 
same will be opened / held on the next working day without any further notice. 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
सससिल इंर्जीसनयर ंगसिभाग 

Civil Engineering Department 
अधीक्षण अभियंता, केपीडी का कायाालय  

Office of the Superintending Engineer,KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एक्सटेंशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 

 
PREAMBLE TO THE BILL OF QUANTITIES 

 

E-TENDER FOR Thorough repair, renovation of DBM staff rest rooms at leading jetty, Swing 

bridge operation control room, Pen stock room near Taltala, Main  Capstain room, Dry dock site 

office including 15 nos. other captain rooms at various locations at Dry Dock area  K.P.Docks. 

 
The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and 
the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to 
have thoroughly familiarise himself with the total scope of work and its mode of execution. 
1.2   The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 

for tendering. Payment will be made according to the quantities of each item of work actually carried out at 
the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly 
by the Engineer or his Representative. 

1.3 General direction and description of work or materials given elsewhere in the contract documents are not 
necessarily repeated in the description of items in the Bill of Quantities. 

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the 
complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, GST and obligations 
imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in 
the Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed 
to have been included in the prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings: - 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, 
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in 
the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, 
taxes and other requirements. 

1.9     Setting out including the location and preservation of survey markers, measurement and supervision. 
 
2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, 

water and electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 
applicable. 

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site 
procured by him or issued to him by the Trustees. 

2.5      This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 
with the estimated amount put to tender on line based on his own analysis. The Tender Price thus 
established would be taken for comparative evaluation of E-Tenderers. 
 
 
 
 

सससिल इंर्जीसनयर ंगसिभाग 
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Civil Engineering Department 

अधीक्षण अलिर्िंता, केपीडी का कार्ायिर्  

Office of the Superintending Engineer, KPD 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :2439 - 7079,2409-3001,एक्सटेंशन:353 

Phone: 2439 – 7079, 2409-3001 Extension: 353 

 
BILL OF QUANTITIES 

 

Work Title:Thorough repair, renovation of DBM staff rest rooms at leading jetty, Swing bridge 

operation control room, Pen stock room near Taltala, Main Captain room, Dry dock site office including 

15 nos other captain rooms at various locations at Dry Dock area  K.P.Docks. 

It. 

No. 

Description of work Qnty. Rate   

Rs.  P. 

 

Unit Amount 

Rs.  P. 

1 Dismantling all types of masonry excepting cement 

concrete plain or reinforced, stacking serviceable 

materials at site and removing rubbish as directed 

within a lead of 75 m.-In 1st floor 

4.00 497.00 Per 
Cum 

1988.00 

2 Dismantling all types of plain cement concrete works, 

stacking serviceable materials at site and removing 

rubbish as directed within a lead of 75 m  In 1st floor 

including roof upto 150 mm. thick. 

3.00 989.00 Per 
Cum 

2967.00 

3 Dismantling R.C. floor, roof, beams etc. including 

cutting rods and removing rubbish as directed within a 

lead of 75 m. including stacking of steel bars   in 1st 

floor including roof. 

2.00 1956.00 Per 

Cum 

3912.00 

4 Dismantling worn out wall or ceiling of Tarja or 

Durmamat and removing the dismantled materials 

as directed. 

100.00 13.00 Per 

Sq.M 

1300.00 

5 Dismantle artificial stone flooring up to 50 mm thick 

carefully chiselling without damaging base and 

removing rubbish as directed within a lead of 75m in 

all floors. 

15.00 50.00 Per 
Sq.M 

750.00 

6 Ordinary Cement concrete (mix 1:2:4) with graded 

stone chips (20 mm nominal size) excluding shuttering 

and reinforcement,if any, in gound floor as per 

relevant IS codes.Pakur Variety                                      

5.00 5533.34 Per 

Cum 

27666.70 

7 Ordinary Cement concrete (mix 1:1.5:3)  with graded 

stone chips (20 mm nominal size) excluding shuttering 

and reinforcement if any, in ground floor as per 

10.00 6124.34 Per 

Cum 

61243.40 
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relevant IS codes. 

(i) Pakur Variety 

8 Hire and labour charges for shuttering with centering 

and necessary staging upto 4 m using approved stout 

props and thick hard wood planks of approved 

thickness with required bracing for concrete slabs, 

beams and columns, lintels curved or straight 

including fitting, fixing and striking out after completion 

of works (a)(upto roof of ground floor) 

25 mm to 30 mm shuttering without staging in 

foundation 

 Building Schedule  

  

5.00 209.00 Per 

Sqm 

1045.00 

9 Reinforcement for reinforced concrete work in all sorts 

of structures including distribution bars, stirrups, 

binders etc initial straightening and removal of loose 

rust (if necessary), cutting to requisite length, hooking 

and bending to correct shape, placing in proper 

position and binding with 16 gauge black annealed 

wire at every intersection, complete as per drawing 

and direction. 

a) For works in foundation and upto roof of ground 

floor/upto 4 m 

(i) Tor steel/Mild Steel 

II. Other than + Corri( Manufacture not specified) 

0.30 58662.00 Per 
 MT 

17598.60 

10 Artificial stone in floor, dado, staircase etc with cement 

concrete (1:2:4) with stone chips, laid in panels as 

directed with topping made with ordinary or white 

cement (as necessary)  and marble dust in proportion 

(1:2) including smooth finishing and rounding off 

corners including raking out joints or roughening of 

concrete surface and  application of cement slurry 

before flooring works using cement @ 1.75 kg/sq.m all 

complete including all materials and labour. 

In ground floor 

3 mm. thick topping (High polishing grinding on this 

item is not permitted with ordinary cement). 

Using grey cement 

 25 mm. thick 

15.00 273.00 Per 
Sqm 

4095.00 

11 Brick work with 1st class bricks in cement mortar (1:6) 

 In foundation & plinth 

 In gr. floor including roof 

4.00 5413.00 Per 
Cum 

21652.00 

12  In superstructure, ground floor 8.00 5636.00 Per 

Cum 

45088.00 

13 125 mm. thick brick work with 1st class bricks in 

cement mortar (1:4) in ground floor. 

60.00 736.00 Per 
Sqm 

44160.00 
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14 Labour for Chipping of concrete surface before taking 

up Plastering work. 

20.00 21.00 Per 

Sq.M 

420.00 

15 Plaster (to wall, floor, ceiling etc.) with sand and 

cement mortar including rounding off or chamfering 

corners as directed and raking out joints including 

throating, nosing and drip course, scaffolding/staging  

where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface]   

With 1:6 cement mortar 

20 mm thick plaster internal  

150.00 175.00 Per 
Sq.M 

26250.00 

15.1 With 1:6 cement mortar 

15 mm thick plaster internal  

200.00 151.00 Per 
Sq.M 

30200.00 

15.2 With 1:4 cement mortar 

10 mm thick plaster  

50.00 133.00 Per 

Sq.M 

6650.00 

16 Provide and lay rule pointing to brickwork in cement 

morter (1:4) including raking out joints & top finishing. 

100.00 82.00 Per  
Sqm 

8200.00 

17 Neat cement punning about 1.5 mm. thick in wall, 

dado, window, sills, floor, drain etc. 

NOTE : Cement 0.152 cu.m. per 100 sq.m. 

100.00 34.00 Per 

Sq.M 

3400.00 

18  Applying Interior grade Acrylic Primer of approved 

quality and brand on plastered or cencrete surface old 

or new surface to receive Distemper/ Acrylic emulsion 

paint including scraping and preparing the surface 

throughly, complete as per manufacturer's 

specification and as per direction of the EIC. (In 

Ground Floor) (a) One Coat  

ii)  Solvent based interior grade Acrylic Primer 

400.00 3370.00 Per 
%Sq.

M 

13480.00 

19 Acrylic Distemper to interior wall, ceiling with a coat of 

solvent based interior grade acrylic primer (as per 

manufacturer's specification) including cleaning and 

smoothning of surface. Two Coats 

400.00 70.00 Per 
Sqm 

28000.00 

20 Applying Exterior grade Acrylic primer of approved 

quality and brand on plastered or cencrete surface old 

or new surface to receive decorative textured (matt 

finish) or smooth finish acrylic exterior emulsion paint 

including scraping and preparing the surface 

throughly, complete as per manufacturer's 

specification and as per direction of the EIC.In Ground 

Floor: (a) One Coat  

500.00 3140.00 %sqm 15700.00 

21 Protective and Decorative Acrylic exterior emulsion 

paint of approved quality, as per manufacturer's 

specification and as per direction of Engineer-in-

Charge to be applied over acrylic primer as required. 

Therate includes cost of material, labour, scaffolding 

and all incidentalcharges but excluding the cost of 

500.000 67.000 SQm 33500.00 
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primer. 

Normal Acrylic emulsion paint  

22 Cement washing including cleaning and smoothening 

surface thoroughly (cement to be used @15 kg./100 

sq.m. of surface for one coat and @25 kg./100 sq.m 

of surface for two coats): 

External surface (Ground floor) 

One coat                                                                              

 

600.00 915.00 Per%

Sq.M 

5490.00 

23 Removing loose scales, blisters etc. from old painted 

surface and thoroughly smoothening the surface to 

make the same suitable for receiving fresh coat of 

paint. 

50.00 21.00 Per 
Sq.M 

1050.00 

24 Priming one coat on timber or plastered  surface with 

synthetic oil bound primer of approved quality 

including smoothening surfaces by sand papering etc. 

150.00 38.00 Per 
Sq.M 

5700.00 

25 Priming one coat  on steel or other metal surface with 

synthetic oil bound primer of approved quality 

including smoothening surfaces by sand papering etc. 

200.00 29.00 Per 

Sq.M 

5800.00 

26 Painting with best quality synthetic enamel paint of 

approved make and brand including smoothening 

surface by sand papering etc. including using of 

approved putty etc. on the surface, if necessary   

(a) On timber or plastered surface : 

With super gloss (hi-gloss) - 

Two coats (with any shade except white) 

150.00 81.00 Per 

Sq.M 

12150.00 

  (b) On steel or other metal surface : - With super gloss 

(hi-gloss)  

(iv) Two coats (with any shade except white) 

200.00 79.00 Per 

Sq.M 

15800.00 

27 Supplying best Indian sheet glass panes set in putty 

(as per I.S specification) and fitted and fixed with teak 

wood beads and nails complete. (In all floors for 

internal wall & upto 6 m height for external wall) 

(i) 3 mm thick (weighing 7.4 kg/Sq.m) 

100.00 477.00 Per 
Sq.M 

47700.00 

28 Removing old scales blisters etc. of interior surface of 

walls ceiling by scrapping etc. and preparation of 

smooth and even surface with rendering or cement 

mortar (1:2)  (as necessary) to make te surface  

suitable for receiving distemper. (Payment against this 

item will be made only when  this has been done on 

the specific direction of the Engineer -in-charge.                                                                                                             

400.00 1017.00 Per 

%Sq.
M 

4068.00 

29 Stripping off worn out plaster and raking out joints of 

walls, celings etc. upto any height and in any floor 

400.00 19.00 Per 

Sq.M 

7600.00 



 

Page 42 of 91 

 

including removing rubbish within a lead of 75m as 

directed. 

30 Provide and apply two coats of bonding agent with 

synhetic multi functional rubber emulsion having 

adhesive and water proofing properties by mixing with 

water in proportion (1bonding agent :4 water : 6 

cement) as per Manufacture's specification.(Cement 

to be supplied by the department ). 

10.00 88.00 Per 

Sq 
Metre 

880.00 

30.1 Supply of Cement at site for the works under Item 

No30. 

15.00 8.10 Per 

K.G 

121.50 

31 Wood work in door and window frame fitted and fixed 

in position complete including a protective coat of 

painting at the contact surface of the frame exluding 

cost of concrete, Iron Butt Hinges and M.S clamps. 

(The quantum should be correted upto three 

decimals).  

Sal : Malyasian 

0.30 83218.00 Per 

Cum 

24965.40 

32 Panel shutters of door and window, as per design 

(each panel consisting of single plank without joint), 

including fitting and fixing the same in position but 

excluding the cost of hige and other fittings. 

In ground floor. 

(In case of non-supply of single plank, penal rate of 

reduction of 20% will be made) 

(iii) 35mm thick shutters with 19mm thick panel of size 

30 to 45 Cm for  Sishu,  Gamar, 

Champ,Badam,Bhola, Mogra, Hallak. 

10.00 2948.00 Per 
Sq.M 

29480.00 

33 ron butt hinges of approved quality fitted and fixed 

with steel screws, with ISI mark. 

(vii) 100mm. X 58mm. X 1.90mm. 

10.00 47.00 Each 470.00 

34 Iron socket bolt of approved quality fitted and fixed 

complete. 300mm long x 10mm dia bolt.                                                        

10.00 95.00 Each 950.00 

35 Iron skeleton bolt of approved quality fitted and fixed 

complete.  450mm long x 10mm dia rod.                                                          

10.00 104.00 Each 1040.00 

36  Iron hasp bolt of approved quality fitted and fixed 

complete (oxidised) with 16mm dia rod with centre 

bolt and round fitting.-300 mm. long                                                                                          

10.00 166.00 Each 1660.00 

(f)  Supplying 'Godrej' mortice  lock chromium plated with 

keys 6levers including fitting & fixing complete.                                          

3.00 2264.00 Each 6792.00 

37 Anodised aluminium barrel / tower / socket bolt (full 

covered) of approved manufactured from extruded 

section conforming to I.S. 204/74 fitted and fixed with 

5.00 151.00 Each 755.00 
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cadmium plated screws: 300mm long x 12mm dia. 

bolt.                                                                               

38 Anodised aluminium Aldrop / Sliding bolts of approved 

quality manufactured from extruded section 

conforming to I.S. specification (I.S. 2681/66) fitted 

and fixed complete.  300mm x 19mm dia. bolt.                                                                              

10.00 297.00 Each 2970.00 

39  Iron hasp bolt of approved quality fitted and fixed 

complete (oxidised) with 16mm dia rod with centre 

bolt and round fitting. 

(b) 250mm long. 

10.00 159.00 Each 1590.00 

40 Supplying, fitting and fixing M.S. clamps for door and 

window frame made of flat bent bar, end bifurcated 

with necessary screws etc. by cement concrete(1:2:4) 

as per direction. (Cost of concrete will be paid 

separately) 

40mm X 6mm, 200mm Length 

6.00 25.00 Each 150.00 

41 Provide iron socket bolt of approved quality fitted and 

fixed complete.   

 150 mm. long x 10 mm. dia. bolt. 

10.00 63.00 Each 630.00 

42 225 mm. long x 10 mm. dia. bolt. 5.00 77.00 Each 385.00 

43 (A) Iron door ring of approved quality fitted and fixed 

with nut and washer complete. 

(i) 50mm dia. 

10.00 17.00 Each 170.00 

44 Labour for taking out door and window frame including 

shutter for repair or replacement of different parts of 

the frame & refixing the same including mending good 

all damaes complete. (Concrete and brick work for 

mending damage will be paid separately) 

Above area 2.5  Sq.m  

25.00 119.00 Each 2975.00 

45 Taking out shutter of door and window, dismantling by 

parts (for repair or replacement of damaged parts), 

reassembling and refitting and rehanging same with 

old fittings but with new screws as necessary. (Where 

different parts of same shutter are renewed under 

different item, payment under item 36 will be made 

once only). 

5.00 126.00 Per 

Sq.M 

630.00 

46 M.S.or W.I. Ornamental grill of approved design joints 

continuously welded with M.S, W.I. Flats and bars of 

windows, railing etc. fitted and fixed with necessary 

screws and lugs in ground floor. 

Grill weighing above 10 Kg./sq.mtr and up to 16 

Kg./sq. mtr. 

2.00 9888.00 Per 

Qtl. 

19776.00 

47 Easing doors and windows. 5.00 17.00 Each 85.00 
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48 Cleaning the exposed reinforcement preferably upto 

full diameter by wire brush, applying two coats of 

polymer based  rust removing compound left for 24 

hours, removing the coating and then applying two (2) 

coats of polymer modified anti corrosive protective 

coating formulated to inhibit the corrosion of 

reinforcement as  per manufacturer's specification] 

2.00 782.00 Per 

Sq. M 
of 

affect
ed  

reinfo
rced 

area 

1564.00 

49 Taking out old iron hinges and fitting, fixing the same 

with new steel screws. 

75mm. Long butt hinge. 

6.00 10.00 Each 60.00 

50 125mm. Long butt hinge. 4.00 16.00 Each 64.00 

51  Applying epoxy based reactive joining agent for 

joining the old concrete with fresh concrete to be 

applied within manufacturer's specified time as per 

manufacturers specification. (0.4 Kg / m² of concrete 

surface). 

Note: Applicable only when the full diameter of 

reinforcement steel is exposed. 

5.00 309.00 Per 

Sq. M 

1545.00 

52 Repairs to roof cracks with  cement and sand mortar 

(1:4) including cutting grooves  and cleaning cracks 

and grouting the cracks with neat cement before 

repairs. (Cement 0.63 Kg/Mtr. ) 

50.00 14.00 Per 
Metre 

700.00 

53 Removal of rubbish, earth etc. from the working site 

and disposal of the same beyond the compound, in 

conformity with the Municipal / Corporation Rules for 

such disposal, loading into truck and cleaning the site 

in all respect as per direction of Engineer in charge 

50.00 166.00 Per 

Cum 

8300.00 

54 Spot application for insecticides using Aqua base 

spray for pest (for bugs, cockroaches, silverfish, 

spider, termites, mosquitoes) to walls and ceiling etc. 

with chemical emulsion by admixing chloropyrofos 

emulsifiable concentrates (1% concentration) with 

water by weight including spraying the emulsified 

chemical @ 0.5 litres per sq.m. by a hand operated 

pressure pump on wall surfaces, ceiling, electrical 

fixture, electrical lines including drilling holes in-places 

where source of termite is detected squirting chemical 

solution into the holes and sealing the holes with 

cement grout. (Rate is per sq.m. of the floor area 

while actual work will be all walls ceiling, rack, 

partition and furniture).                               

400.00 49.00 Per 

Sq. M 

19600.00 

55 Dismantling carefully wood work in posts, post plates, 

rafters, partition etc., sorting and stacking serviceable 

3.00 278.00 Per 

Cum 

834.00 



 

Page 45 of 91 

 

materials at site and removing rubbish as directed.                                       

 

56 M.S. structural works in columns, beams etc. with 

simple rolled structural members (e.g. joists, angle, 

channel sections conforming to IS: 226, IS: 808 & SP 

(6)- 1964 connected to one another with bracket, 

gussets, cleats as per design, direction of Engineer-in-  

charge complete including cutting to requisite shape 

and length, fabrication with necessary bolting, metal 

arc welding conforming to IS: 816- 1956 & IS: 1995 

using electrodes of approved make and brand 

conforming to IS:814- 1957, haulage, hoisting and 

erection all complete. The rate includes the cost of 

rolled steel section, consumables such as electrodes, 

gas and hire charge of all tools and plants and labour 

required for the work including all incidental chages 

such as electricity charges, labour insurance charges 

etc.Payment to be made on the basis of calculated 

weight of structural members only in finished work as 

per IS specified weight. Payment for gusset, bracket, 

cleat, rivets, bolts and nuts may be make by adding 

the actual weight of such items with the weight of 

finished structural members or 7% of weight for 

finished structural members weighing not less than 

22.5 Kg. / m. or 15 % of weight for finished  structal 

members weighing less than  22.5 Kg. / m. may be 

increased allow for bracket, cleat, rivet, bolts and nuts 

etc. and no seperate payment being made for these 

items, as per direction of Engineer In Charge. The 

rates are considered for a height of erection 8m. /  2nd 

floor level from the ground. Add 1.5% extra over the 

rate for each additional floor or 4m. beyond initiial 8m. 

or part thereof.For Structural Works in Roof Trusses 

etc. using joists, channels and angles of specified  

section weighing less than 22.5 kg/ m 

P-74  1/F / 1/ii + Add. & Corr. 

0.75 73761.00 Per 
M.T 

55320.75 

57 Provide and apply White washing including cleaning 

and smoothening surface thoroughly in all floors 

two coats 

to be done on specific instruction 

200.00  1814.00 Per 

100  
Sq. M 

3628.00 

58  Supplying, fitting & fixing 1st quality Ceramic tiles in 

walls and floors to match with the existing work & 4 

nos. of key stones (10mm) fixed with araldite at the 

back of each tile & finishing the joints with white 

cement mixed with colouring oxide if required to 

match the colour of tiles including roughening of 

concrete surface, if necessary or by synthetic 

adhesive & grout materials etc. 

Floor With Sand Cement Mortar (1:4) 20 mm thick & 2 

mm thick cement slurry at back side of tiles using 

90.00  755.00 Per 
sq.M 

67950.00 
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cement @ 2.91 Kg/Sq.m & joint filling using white 

cement slurry @ 0.20kg/Sq.m.  

(a) Area of each tile upto 0.09 Sq.m 

(i) Coloured decorative 

58.1 Wall  

 With Sand Cement Mortar (1:3) 15 mm thick & 2 mm 

thick cement slurry at back side of tiles using cement 

@ 2.91 Kg/Sq.m & joint filling using white cement 

slurry @ 0.20kg/Sq.m. 

(a) Area of each tile upto 0.09 Sq.m 

(i) Coloured decorative  

75.00  757.00 Per 

sq.M 

56775.00 

59 Taking out carefully G.C.I. or C.I. or asbestos sheets 

(including ridges etc.) from roof or wall after 

unscrewing bolts, nuts, screws etc.and stacking the 

material at site as directed. 

(Payment to be made on measurement of portion of  

roof or wall removed.) 

I/B/8 P-11 

500.00 41.00 Per 

Sqm 

20500.00 

60 Asbestos corrugated (Trafford or similar approved 

quality) 

sheet (6 mm thick) work (excluding the supporting 

framework) fitted and fixed with 9.5mm. dia. J or L 

hook-bolt 

and nuts, limpet and bitumen washers and putty with 

150 mm 

end lap & one corrugation minimum side lap 

complete. 

(Payment should be made on area of finished work. 

In roof 

500.00 471.00 Per 

Sqm 

235500.00 

61 Galvanised corrugated iron sheet work (excluding the 

supporting frame work) fitted and fixed with 10 mm. 

dia J or L hook-bolts, limpet and bitumen washers and 

putty complete with 150 mm. end lap and one 

corrugation minimum side lap. (Payment to be made 

on area of finished work)(GCI sheet to be supplied by 

contractor) 

(i) In Roof:  

c) With 0.80 mm thick sheet  

100.00  806.00 Per 
Sqm 

80600.00 

62 Supplying, fitting & fixing UPVC pipes A- Type and 

fittings conforming to IS:13592-1992 with all 

necessary clamp nails, including Making holes in 

walls, floor etc. cutting trenches in any soil through 

Masonry concrete structures etc if necessary and 

mending good damages including joining with jointing 

Materials (Spun Yarn, Valamoid/bitumen/M-Seal etc) 

complete. 

30.00 251.00 Mtr 7530.00 
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UPVC Pipes: 

110 mm. Dia 

62.1

` 

Bend 87.5 degree 

 110 mm. Dia. 

5.00 140.00 Each 700.00 

62.2 Shoe 110 mm. Dia. 5.00 111.00 Each 555.00 

63 Asbestos ridging (with standard lap) fitted and fixed 

with necessary hook, bolts, nuts, washers, etc. 

complete. 

(b) Serrated adjustable type 

50.00 225.00 Per 

Mtr 

11250.00 

64 Galvanised iron sheet ridging fitted with necessary 

bolts, 

screws, washers etc complete.(225mm end lapping) 

(A) 300 mm lapping each way 

(a) With 0.60 mm sheet 

20.00 366.00 Per 
Mtr 

7320.00 

  Part B (Tarfalt)         

1 Taking out old damaged tarfelt from roof, parapet etc. 

Preparing the roof surfaces by removing all spoils, 

blisters moss etc. from the working site and disposal of 

the same beyond the compound and cleaning the site 

in all respect as per direction of Engineer-in-charge for 

all floor 

550.00 12.00 Sqm 6600.00 

2 Supplying & laying 3mm thick pre-fabricated 

plastomeric water proofing  membrane conforming to 

EN 12311-1 & ASTMD 5147, manufactured with atactic 

poly propylene (APP) modified premium grade asphalt 

, specially reinforced with non-woven polyester core 

with polyester reinforcement @160 gms per sqm & 

both faces covered with thermo-fusible polyethylene 

film /MineraL on top face over a coat of primer @ 0.40 

lit/sqm of manufacturer's specification on smooth,clean 

dry surface prepared wherever required.Lap joint shall 

be provided of 75 mm in longitudinal & 100 mm in 

transverse direction and fused using LPG/ Propane 

torch employing extra care ensuring full bondage, 

complete removal of entrapped air and sealing edges 

into grooves in appropriate manner as per direction of 

Engineer -in-charge all complete including 

materials,labour and applicable taxes. (Payment shall 

be made on the basis of finished surface area.). 

Membrane Property: Softening Point > 150 deg C, Cold 

Flexibility < -6 deg C, Tensile Strength, N/cm : 

600(longitudinal), 450 (transverse), Tearing Strength, 

N: 300(longitudinal), 200 (transverse) 

 

550.00 407.00 Sqm 223850.00 
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 14,11,844.35.00 

                                                                         

                                                                                                                                            

                                                                                                                                                                                                                                                          

B.F   Rs. 14,11,844.35 

(Rupees fourteen lacks eleven thousand eight hundred fourth four & paisa thirty-five only) 

 

Rate offered by me/ us (Score out whichever is not applicable). 

1) ……………………………………………….   % above par (+) Rs. 

                  (in figures) 

   …………………………………………………………………………. 

                  (in words) 

2) At par 

  

3) …………………………………………………. % below par (–) Rs. 

                  (in figures) 

…………………………………………………………………………  

                  (in words)   

 Rs. 

Total tendered amount in words : Rupees ………………………………………………..... 

……………………………………………………………………………………........................ 

[The rate quoted shall include all taxes and duties as applicable excluding GST. GST will be paid by KoPT 

as extra on submission of suitable documents by the party] 

Maximum number of workmen likely to be engaged in a day’s work:    numbers 

T.R. No. & Date : 

Permanent Income Tax A/C. No. :   

GST Regn. no. : 

Date : 

 (Signature of Tenderer) 
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[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried over to Form of 

Tender attached] 

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

To 
…………………………….. 
……………………………. 

 I/We_________________________________________________________________________________ 

Of……………………………………………………………………………………………………………………………………………….. 

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions 
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 
Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed 
Bill of Quantities within  04(Four) months  from the date of order to commence the work and in the event of our 
tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 
hereto annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance 
of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf 
of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here 

(Repeat in words) ______________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials required by 
the work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ CAO (KoPT),vide Receipt No. ___________________________ of 
_____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

Dated:                                                                                                          (Signature of Bidder        with 
Seal) 

 

WITNESS :    

Signature :  Name of the Bidder:  

 

Name : 

(In Block 
Letters) 

 Dated: 
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Address:  Address:  

Occupation:    

 

 

  

 

                                                                                                                                     ANNEXURE - F 

General Conditions of Contract 

Forms and Agreements 

     
     
     
     
     
     
     
     
     
     

     
     

Sanctioned by the Trustees under Resolution No. 92 of the 

6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
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14 PROFORMA FOR B.G. FOR CONTRACT 

PERFORMANCE 
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GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 

Table under sub-clause (a) 

 

PREVIOUS AS AMENDED 

Estimated 
Value of 
Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 

Supplying Materials or 

Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 

estimated 

value of work 

1% of the estimated 

value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 

Rs. 10 Crore 

+ 1% on the 

balance 

½% of the estimated 

value of work subject to 

a maximum of Rs. 

10,000/- and minimum 

of Rs. 1,000/-. 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 

210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
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Table under sub-clause (d) 

 

PREVIOUS AS AMENDED 

Class of 

Registra-

tion 

Amount Of 

Fixed 

Security  

Financial  Limit Of 

Each Tender 

Class  of 

Registra-

tion 

Amount 

Of Fixed 

Security  

Financial  Limit Of 

Each Tender 

A Rs 10,000/- Any tender priced 

uptoRs 2,00,000/- 

A Rs 

50,000/- 

Any tender priced up 

to Rs10,00,000/- 

B Rs 5,000/- Any tender priced 

uptoRs 1,00,000/- 

B Rs 

25,000/- 

Any tender priced 

uptoRs 5,00,000/- 

C Rs 2,500/- Any tender priced 

uptoRs 50,000/- 

C Rs 

15,000/- 

Any tender priced 

uptoRs 3,00,000/- 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 

82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012] 
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1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 

the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 

the Port of Calcutta, a body corporate under Section 3 of the Major Port 

Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 

appointed to act in his place under Sections 14 and 14A of the Major Port 

Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Trustees and includes the 

Contractor’s representatives, heirs, successor and assigns, if any, permitted 

by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 

behalf and includes the Manager (Infrastructure & Civic Facilities) or other 

official as may be appointed from time to time by the Employer, with 

written notification to the Contractor, to act as Engineer for the purpose of 

the Contract, in place of the “Engineer” so designated. 

Engineer 
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1.5 “Engineer’s Representative” means any subordinate or Assistant to the 

Engineer or any other official appointed from time to time by the Engineer 

to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 

Representative 

1.6 “Work” means the work to be executed in accordance with the Contract and 

includes authorised “Extra Works” and ‘Excess Works” and “Temporary 

Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind required in 

or about the execution, completion or maintenance of the works and 

includes (without thereby limiting the foregoing definitions) all temporary 

erections, scaffolding, ladders, timbering, soaking vats, site offices, cement 

and other godowns, platforms and bins for stacking building materials, 

gantries, temporary tracks and roads, temporary culverts and mixing 

platforms. 

 

Temporary 

works 

1.8 “Extra Works” means those works required by the Engineer for completion 

of the Contract which were not specifically and separately included in the 

schedule of items of the works i.e. (Bill of Quantities) of the tender. “Excess 

Works” means the required quantities of work in excess of the provision 

made against any item of the bill of Quantities. 

Extra works 

and Excess 

works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 

Standard’s specifications / International Standard’s Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the 

Tender. 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 

and any modification of such drawings approved in writing by the Engineer 

and such other drawings as may from time to time be furnished or approved 

in writing by the Engineer. 

 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 

Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement, 

if separately entered into and the Schedule of Rates and Price, if any, adopted 

by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 

required or about the execution, completion or maintenance of the works or 

temporary works and includes (without thereby limiting the foregoing 

definition) all machinery and tools but does not include materials or other 

things intended to form or forming part of the permanent works. 

 

Construction

al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or through 

which the works are to be executed by the Trustees for the purpose of the 

Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 

Tender/Offer of the Contractor, subject to such additions thereto and 

deductions therefrom as may be made by the Engineer under the provisions 

here in after contained. 

 

Contract 

Price 

1.15 “Month” means English Calendar Month. 

 

Month 
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1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 

foreign enemies, hostilities) whether war be declared or not), Civil War, 

rebellion, revolution, insurrection or military or usurped power or use or 

occupation by the Trustees of any portion of the works in respect of which 

a certificate of completion has been issued (all of which are herein 

collectively referred to as the excepted risks). 

 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-versa 

where the context so requires. 

 

Singular/ 

Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 

shall not be deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site.  

 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 

 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 

the contract to the entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 

Engineer’s 

Representative 

2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress of the 

works such further drawings and instructions as shall be necessary for 

the purpose of proper and adequate execution and maintenance of the 

works and the contractor shall carry out and be bound by the same.  

(b) to alter or modify the specification of any material and workmanship 

and to inspect the work at any time.  

 

(c) to order for any variation, alteration and modification of the work and 

for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as the 

first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall : 

 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 

 

Power of 

Engineer’s 

Representative. 
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(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 

his direction in this regard.  

 

(iv) take measurements of work done by the contractor for the purpose 

of payment or otherwise.  

 

(v) order demolition of defectively done work for its reconstruction all 

by the Contractor at his own expense. 

 

(vi) have powers to issue alteration order not implying modification of 

design and extension of completion time of the work and 

(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer under 

intimation to the Contractor.  
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 

(a) to order any work involving delay or any extra payment by the 

Trustees, 

(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  

 

Limitation of 

Engineer’s 

Representativ

e’s Power 

 

2.6 Provided also as follows : 

 

(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 

disapprove such work or materials and to order the pulling down, 

removal, breaking-up thereof and re-constructing at the contractor’s 

cost and the contractor shall have no claim to compensation for the loss 

if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 

Engineer’s Representative, he shall be entitled to refer the matter to the 

Engineer who shall thereupon confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by the Engineer’s 

Representative to the contractor, within the terms of delegation of 

power and authority vested in the Engineer to his Representative in 

writing, shall bind the contractor and the Trustees as though it had been 

given by the Engineer, who may from time to time make such 

delegation.  

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, be 

deemed to have inspected and examined the site, fully considered all 

factors, risks and contingencies, which will have direct and indirect impact 

on his expenses and profit from the work and shall be specifically deemed 

to have taken the following aspects into consideration : 

The tender 

must 

encompass all 

relevant 

aspects/ 

issues.  

 (a) The form and nature of the site and its surroundings including their 

sub-surface, hydrological, tidal and climatic conditions, the means of 

access to the site and all other local conditions, including the likely 

Site & Local 

condition. 
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charges and costs for temporary way-leave, if any, required for the 

work.  

 

 (b) The drawings, specifications, the nature and extent of work to be 

executed and the quality, quantity and availability of the required 

materials and labour for the work and the need to execute the work to 

the entire satisfaction of the Engineer, and also by complying with the 

General and Special Conditions of Contract.  

 

Drawing/ 

Specification/ 

Nature & 

extent of 

work to be 

done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment and 

Construction materials. 

 

Accommodation 

for Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for drinking, 

washing and execution of work, and source and availability of 

electrical power, all at Contractor’s cost.  

 

Water for 

drinking etc. 

/Electrical power. 

 

 (e) Payment of taxes and duties and compliance of all applicable 

statutes, ordinances and law together with the rules made 

thereunder, the rules, regulations and bye-laws of public bodies or 

any local or other authority by the Contractor, keeping the Trustees 

indemnified against penalties and liabilities of every kind arising 

from the Contractor’s failure in such compliance. 

 

Payment of 

Taxes/duties 

and observance of 

all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or for 

any legal instrument including Bank Guarantees and Indemnity 

Bonds.  

Payment of Stamp 

Duty 

by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 

the Trustees, unless stipulated otherwise in the Notice Inviting the Tender 

and shall be faultless in figures and free from erasing. Corrections, if any, 

shall only be made by scoring out and initialling of the revised figure.  

 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their tender 

or subsequently, shall disclose the names of their owners/partners/share 

holders at the required points of time. The failure in this regard shall be 

treated as a breach and a contract, if entered into, shall be liable to be 

cancelled.  

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 

every tender must be submitted with Earnest Money of the amount 

calculated as per the following scale. 

Earnest  

Money and 

Security Deposit. 

 Estimated Value of 

Work 

Amount of Earnest Money  

 

For Works Contract 

For Contract of 

Supplying Materials or 

Equipment only 

Up to Rs. 

1,00,000=00 

5% of the estimated 

value of work 

1% of the estimated 

value of work 
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Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work subject to 

a maximum of Rs. 

20,000/- and minimum 

of Rs. 5,000/-. 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and minimum 

of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 

Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 

drawn in favour of Calcutta Port Trust or in the form of any “Account 

Payee” Draft of any Nationalised Bank of India drawn in favour of 

“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 

and the receipt granted therefor be kept attached to the Tender/Offer in the 

Sealed Cover.  

 

Method of 

Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 

through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 

Haldia. 

 

Refund of 

E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 

fixed Security with the Trustees’ FA & CAO / Manager (Finance) according 

to his Class of Registration, shall be exempt from depositing the Earnest 

Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 

 Class of Registration Amount of Fixed 

Security 

Financial Limit of Each 

Tender 

 

 

A 

 

Rs. 25,000/- 

Any tender priced up to 

Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up to 

Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up to 

Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  

 

  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 

Trustees and/or withdraws his tender/offer, the Earnest Money deposited 

shall be liable to forfeiture at the option of the Trustees. 

Tender with- 

out EM liable 

to rejection. 

 

Forfeiture of 

E.M. before  

Acceptance of 

offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the Trustees 

as part of the Security Deposit, for which a separate Treasury Receipt shall 

be issued to the Contractor after cancellation of the previous Receipt of 

Earnest Money.  

E.M. to be 

converted to 

part S.D. 
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 (g)  Balance security for works contract shall be recovered by deduction from all 

progressive Bill (including final Bill, if necessary) @ 10% of the gross value 

of work in each such bill, so that the total recovery may not exceed the 

quantum computed as per the under noted percentages of the total value of 

work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 
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 Value of Work % of Security Deposit 

for works contract. 

% of Security 

Deposit For contract 

of supply- 

ing materials & 

equipment only. 

 

Scale of S.D. 

recovery.  

 

For works up to 

Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 

For works costing more 

than Rs.10,00,000/- and up 

to Rs.20,00,000/- 

 

10% on first 

Rs.10,00,000/- +7½% 

on the balance.  

1% on first 

Rs.10,00,000/- + 

½% on the balance. 

 

For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- + 7 

½% on the next 

Rs.10,00,000/- + 5%  

on the balance.  

 

1% on first 

Rs.10,00,000/- + 

½% on the next 

Rs.10,00,000/- + 

¼% on the balance. 

 

 (h)  Balance Security for Contract of supplying materials and equipment 

computed in terms of the percentages given above, shall have to be 

deposited with the Trustees’ Treasurer in advance and within 30 days 

from the date of placement of supply order, either in cash or by A/c. Payee 

Draft of a Nationalised Bank of India drawn in favour of Calcutta Port 

Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 

contracts to be 

deposited in 

advance. 

 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the 

amount of Earnest Money/Security Deposit held by the Trustees, at any 

stage. 

No interest 

payable on 

E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 

9.3 hereinafter and subject to deduction, if any, under the provision of 

Sub-clause 3.5 (ii) herein below. Id, however, the Contract provides for 

any maintenance period. 50% of the Security Deposit may be refunded 

against any of the treasury Receipt for that amount on expiry of half of 

the maintenance period and the balance deposit on the expiry of the said 

maintenance period and after the Engineer has certified the final 

completion of work in Form G.C.2 and the Contractor has submitted his 

“No Claim” Certificate in Form G.C.3. 

 

Mode of refund 

of S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 

option of the Trustees, if the Contractor fails to carry out the work or to 

perform/observe any of the conditions of the Contract. The Trustees shall also 

be at liberty to deduct any of their dues from the Security Deposit, fixed 

Security, Earnest Money or from any sum due or to become due to the 

Contractor under any other contract. 

Forfeiture of 

S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 

to the Engineer a performance Bond in the form of an irrevocable guarantee from 

Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 

proforma annexed hereto and for the sum and period as mentioned in the letter of 

acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 

which the Contract shall be liable to be terminated and the earnest money shall be liable 

to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or any other 

Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by 

the Contractor and it shall be his sole responsibility to arrange for timely revalidation 

of such Bank Guarantee, failing which and for non-fulfilment of any contractual 

obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise 

claim against the Guarantee and/or enforce the same unilaterally. 

 

Bank 

Guarantee 

in lieu of 

Cash S.D. in 

certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 

Crore, along with their tender comprising Special Conditions of Contract, General 

Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 

Agreement duly signed by their authorized representative. The Proforma of the Integrity 

Pact Agreement shall as specified in the GCC. In case  of  tender value  more than Rs 5 

Crore, the  Integrity Pact Agreement is an essential part and parcel of bid document to 

be submitted by each tenderer, without which the tender shall not be considered.” 

 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language to 

be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 

within the jurisdiction of the High Court at Calcutta, India, including the following 

Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit

y of laws on 

the contract 

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his 

representative, the contractor shall, at his own expense, enter into and execute a Contract 

Agreement to be prepared by him in the form annexed hereto. Until such Contract 

Agreement is executed, the other documents referred to in the definition of the term 

‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 

to Execute 

Contract 

Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 

another. Should there by any discrepancy, ambiguity, omission or error in the various 

contract documents, the Engineer shall have the power to correct the same and his 

decision shall be final and binding on the parties to the Contract. 

 

Interpretatio

n of contract 

documents 

–Engineers’ 

Power 

GC - 10 

 



 

Page 61 of 91 

 

4.4 Two copies of the Drawings referred to in the general and special Conditions of 

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 

Contractors free of cost for his use on the work, but these shall remain the 

property of the Trustees and hence, the Contractor shall return them to the 

Engineer or his Representative on completion of the work, if not torn or mutilated 

on being regularly used at site. 

 

All Drawings 

are Trustees’ 

property. 

 

4.5 The Contractor shall prove and make at his own expense any working or progress 

drawings required by him or necessary for the proper execution of the works and 

shall, when required, furnish copies of the same free of cost to the Engineer for 

his information and/or approval, without meaning thereby the shifting of 

Contractor’s responsibility on the Engineer in any way whatsoever. 

 

Contractor to 

prepare working 

/ progress 

drawings 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 

Contract or any part thereof without the written permission of the Engineer. Even 

if such permission be granted, the Contractor shall remain responsible (a) for the 

acts, defaults and neglect of any sub-contractor, his agents, servants or workmen 

as fully as if these were the acts, defaults or neglects of the Contractor himself or 

his agents, servants or workmen and (b) for his full and entire responsibility of 

the contract and for active superintendence of the works by him despite being 

sublet, provided always that the provision of labourers on a “piece rate” basis 

shall not be deemed to be sub-letting under this clause. 

 

Contractor 

cannot sub-let 

the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 

his Tender/Offer all his cost for supplying and providing all constructional plant, 

temporary work. Materials both for temporary and permanent works, labour 

including supervision thereof, transporting to and from the site and in and about 

the work, including loading, unloading, fencing, watching, lighting, payment of 

fees, taxes and duties to the appropriate authorities and other things of every kind 

required for the construction, erection, completion and maintenance of the work. 

Contractors’ 

price is 

inclusive of all 

costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and safety 

of all site operations and methods of construction, even if any prior approval 

thereto has been taken from the Engineer or his Representative. The Contractor 

shall not be responsible for the correctness of the design or specification of the 

Temporary and Permanent works formulated by the Engineer; but the Contractor 

shall be fully responsible for the correct implementation thereof, as also for any 

design and specification prepared/proposed/used by the Contractor. 

 

Contractor is 

responsible for 

all construction 

process, except 

for correctness 

of design and 

specification 

formulated by 

the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 

submit to him the details of his (a) programme for execution of the work, (b) 

proposed procedure and methods of work, (c) proposed deployment of plant, 

equipment, labour, materials and temporary works. The submission to and/or any 

approval by the Engineer or his Representative to any such programme or 

particulars shall not relieve the Contractor of any of his obligations under the 

contract.  

 

Contractor to 

submit his 

programme of 

work 
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 If for any reason the contractor be unable to adhere to his earlier programme, he 

shall submit his revised programme for completion of work within the stipulated 

time whenever asked to do so. 
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4.10 Necessary and adequate supervision shall be provided by the Contractor during 

execution of the works and as long thereafter as the Engineer or his 

representative shall consider necessary during the maintenance period. The 

Contractor or his competent and authorised agent or representative shall be 

constantly at site and instructions given to him by the Engineer or his 

representative in writing shall be binding upon the Contractor subject to 

limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his 

representative in writing about such representative/agent of him at site. 

 

Contractor to 

supervise the 

works 

 

4.11 The Contractor shall employ in execution of the Contract only qualified careful 

and experienced persons and the Engineer shall be at liberty to direct the 

Contractor to stop deployment of any of is staff, workmen or official at site and 

the Contractor shall within 48 hours comply with such instruction without any 

demur whenever the Engineer shall feel that the deployment of the person 

concerned will not be conducive to the proper and timely completion of the 

work. 

Contractor to 

deploy 

qualified men 

and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of the 

works in relation to reference points/lines/levels given by the Engineer in 

writing. The checking of any setting-out or of any alignment or level by the 

Engineer or his Representative shall not in any way relieve the contractor of his 

responsibility for the correctness thereof and he shall fully provide protect and 

preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile 

marks and other things used in setting out the works. 

 

Contractor is 

responsible 

for line, level, 

setting out etc. 

4.13 From the commencement of the works till issue of the completion certificate in 

Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility 

for the care thereof. Save for the excepted risks, any damage, loss or injury to 

the work or any part thereof shall be made good by the Contractor at his own 

cost as per instruction and to the satisfaction of the engineer, failing which the 

Engineer or his Representative may cause the same to be made good by any 

other agency and the expenses incurred and certified by the Engineer shall deem 

proper. This Clause will not apply to that part of the work, which might have 

been taken over by the Trustees on partial completion of the work and in such 

case the Contractor’s obligation will be limited to repairs and replacement for 

manufacturing or construction defects during the Maintenance period 

(Guarantee Period) as per the directions of the Engineer as also for 

defects/damages if any caused to the work by the Contractor during such repairs 

and replacement in the maintenance period.  

 

Contractor is 

responsible to 

protect the 

work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 

the Trustees or not which may be interfered with or affected or disturbed or 

endangered and shall indemnify and keep indemnified the Trustees against 

claim for injury, loss or damage caused by the Contractor in connection with 

the execution and maintenance of the work to the aforesaid properties, 

structures and services and/or to any person including the Contractor’s 

Contractor is 

responsible for 

all damages to 

other structures 

/ persons 

caused by him 

in executing the 

work. 
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workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 

be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

 

 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 

any fossil, coins, articles of value or antiquity and structures and other remains 

or things of geological or archaeological importance be discovered at site 

which shall remain the property of the Trustees and protect them from being 

damaged by his workmen and arrange for disposal of them at the Trustees’ 

expense as per the instruction of the Engineer’s Representative. 

 

Fossils, 

Treasure 

travois, etc. are 

Trustees’ 

property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 

Trustees against all claims, demands, actions and proceedings and all costs 

arising therefrom on account of : 

 

(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 

 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required for 

the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 

of Public or Private or Private road, railway tracks, footpaths, crane tracks, 

waterways, quays and other properties belonging to the Trustees or any 

other person. 

(d) Damage/injury caused to any highway and bridge on account of the 

movement of Contractor’s plants and materials in connection with the 

work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other 

structure related to waterway, in transporting contractor’s plants and 

materials. 

(f) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or his Representative 

to the workmen of the Trustees and other agencies employed by or with 

the permission and/or knowledge of the Trustees on or near the site of 

work. 

 

Contractor to 

Indemnify the 

Trustees 

against all 

claims for loss, 

damage, etc. 

 

4.17 Debris and materials, if obtained by demolishing any property, building or 

structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 

materials 

Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following: 

 

(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 

earth or temporary works no longer required. 

 

(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 

the work, without which payment against final bill may be liable 

to be withheld. 

Contractor’s quoted 

rates/price must be all 

inclusive 
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(c) Precautionary measures to secure efficient protection of Docks, 

the River Hooghly and other waterways against pollution of 

whatever nature during execution and maintenance of the works 

and to prevent rubbish, refuse and other materials from being 

thrown into the water by the Contractor’s men or those of his 

agency. 

 

(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 

transport, accommodation, medical and all other statutory 

benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking 

effective actions for destruction of rats, mice, vermin, 

mosquitoes, etc. and by maintaining healthy and sanitary 

condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the Contractor’s or 

his Sub-Contractor’s workmen, (iv) deployment  of workmen 

of age less than 16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 

Contractor, if the same is posted or sent by hand to the address given 

in the tender or to the Contractor’s Site Office or to the Registered 

Office of the Contractor. The time mentioned in these conditions for 

doing any act after direction or notice shall be reckoned from the 

time of such posting or despatch. 

 

Notice to Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and men and 

any firm supplying plant, materials and equipment shall not publish 

or caused to be published any photographs or description of the 

works without the prior authority of the Engineer in writing. 

 

Contractor not to 

publish photograph or 

particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 

render all reasonable facilities and Co-operation as per direction of the 

Engineer or his representative to any other Contractor engaged by the 

Trustees and their workmen to the Trustees’ own staff and to the men of 

other Public Body on or near the site of work and in default the 

Contractor shall be liable to the Trustees for any delay or expense 

incurred by reason of such default. 

Contractor to 

provide facilities 

to outsiders 

 

4.22 The work has to be carried out by the Contractor causing the minimum 

of hindrance for any maritime traffic or surface traffic. 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

4.23 All constructional plants, temporary works and materials when brought 

to the site by the Contractor shall be deemed to be the property of the 

Trustees’ lien on 

Contractor’s 
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Trustees who will have lien on the same until the satisfactory completion 

of the work and shall only be removed from the site in part or in full 

with the written permission of the Engineer or his Representative. 

 

Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt of 

Engineer’s letter informing acceptance of the Contractor’s tender/offer 

by the Trustees or within such preliminary time as mentioned by the 

Contractor in the Form of Tender or the time accepted by the Trustees. 

The Contractor shall then proceed with the work with due expedition 

and without delay, except as may be expressly sanctioned or ordered by 

the Engineer or his Representatives, time being deemed the essence of 

the contract on the part of the contractor. 

Preliminary time 

to commence 

work an 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or near the 

site to which the Engineer’s Representative may send communications 

and instructions for use of the Contractor. 

Contractor’s site 

office 

 

5.3 Unless specified otherwise in the contract or prior permission of the 

Engineer has been taken, the contractor shall not execute the work 

beyond the working hours observed by the Engineer’s Representative 

and on Sundays and Holidays observed in the Trustees’ system, except 

in so far as it becomes essential on account of tidal work or for safety of 

the work. If the progress of the work lags behind schedule or the work 

has been endangered by any act or neglect on the part of the contractor, 

then the Engineer or his Representative shall order and the contractor at 

his own expense shall work by day and by night and on Sundays and 

Public Holidays. Any failure of the Engineer or his Representative to 

pass such an order shall not relieve the contractor from any of his 

obligations. The Engineer’s decision in this regard shall be final binding 

and conclusive. 

 

Contractor to 

observe 

Trustees’ 

working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval of 

the Engineer or his Representative and subject to subsequent testing as may 

be required by the Engineer or his Representative. The Engineer shall 

exercise his sole discretion to accept any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his representative 

 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and 

method of measurement shall be in accordance with the relevant Codes 

(Latest Revision) of the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where no specific 

reference is available in the contract, the material and workmanship shall 

be of the best of their respective kinds to the satisfaction of the Engineer. 

 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 

his representative, whenever required to do so, all at the Contractor’s cost. 

 

Contractor to 

submit samples 

for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test required by 

the Engineer or his representative in respect of materials and workmanship 

deployed on the work, shall be borne by the Contractor. 

Contractor to 

arrange all testing 

at his own cost. 



 

Page 66 of 91 

 

  

5.8 Regarding the supply of any materials by the Trustees to the contractor in 

accordance with the contract, the following conditions shall apply : 

 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 

materials from the Trustees’ Stores, watching, storing and keeping 

them in his safe custody, furnishing of statement of consumption 

thereof in the manner required by the Engineer or his representative, 

return of surplus and empty container to the Trustees’ Stores as per the 

direction of the Engineer or his Representative. 

 

The Contractor 

shall account for 

and look after the 

Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 

remain solely responsible for any such materials issued to him and for 

any loss or damage thereof for any reason other than “Excepted 

Risks”, the Contractor shall compensate the Trustees’ in the manner 

decided by the Engineer and shall at no stage remove or cause to be 

removed any such material from the site without his permission in 

writing. 

Contractor to 

compensate for 

loss and damage 

to Trustees’ 

materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and in 

accordance with the rate of progress of work but except for grant of 

suitable extension of completion time of work as decided by the 

Engineer. The Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in the supply of 

Trustees’ materials to him. The Contractor shall, however, 

communicate his requirement of such materials to the Engineer from 

time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion time 

of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered from 

the contractor’s bills and/or any of his other dues, progressively 

according to the consumption thereof on the work and/or in the 

manner decided by the Engineer or his representative and at the 

rate/s stipulated in the contract. These rates shall only be considered 

by the contractor in the preparation of his tender/offer and these 

will form the basis of escalation/variation, if in future the contractor 

is required to procure and provide any such material on the written 

order of the Engineer consequent on the Trustees’ failure to effect 

timely supply thereof. 

 

Recovery from 

Contractor for 

Trustees’ 

materials under 

normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 

of the Trustees’ materials issued to the contractor has been – (i) lost 

or damaged, (ii) consumed in excess of requirement and (iii) wasted 

by the contractor in excess of normal  wastage, then the value 

thereof shall be recovered from the contractor’s bills or from any 

of his other dues, after adding 19 ¼% extra over the higher one of 

the followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 

 

Recovery from 

Contractor for 

Trustees’ 

materials under 

other 

circumstances. 
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5.9 The Engineer or his Representative shall have the power to insect any 

material and work at any time and to order at any time – (I) for removal 

from the site of any material which in his opinion is not in accordance 

with the contract or the instruction of the engineer or his representative, 

(ii) for the substitution of the proper and suitable materials, or (iii) the 

removal and proper re-execution of any work which in respect of 

material and workmanship is not in accordance with the contract or the 

instructions of the Engineer. The Contractor shall comply with such 

order at his own expense and within the time specified in the order. If 

the contractor fails to comply, the Engineer shall be at liberty to dispose 

any such materials and re-do any work in the manner convenient to the 

Trustees by engaging any outside agency at the risk and expense of the 

contractor and after giving him a written prior notice of 7 days. 

Contractor to 

replace 

materials/work 

not acceptable to 

the Engineer or 

his 

Representative 

5.10 No work shall be covered up and put out of view by the contractor 

without approval of the Engineer or his Representative and whenever 

required by him, the contractor shall uncover any part or parts of the 

work or make openings in or through the same as may be directed by 

the Engineer or his representative from time to time and shall reinstate 

or make good those part of works thus affected to the satisfaction of the 

Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the Engineer, 

if the initial covering up was with prior written order of the Engineer 

or his Representative. 

 

Contractor to 

seek approval of 

Engineer or his 

Representative 

before covering 

up any portion of 

work 
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5.11 On a written order of the Engineer or his Representative, the contractor 

shall delay or suspend the progress of the work till such time the written 

order to resume the execution is received by him. During such 

suspension the contractor shall protect and secure the work to the 

satisfaction of the Engineer or his Representative. All extra expenses in 

giving effect to such order shall be considered by the Trustees, unless 

such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the contractor, or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 

 

The Engineer shall settle and determine such extra payment and/or 

Extension of completion time to be allowed to the contractor, as shall, 

in the opinion of the Engineer be fair and reasonable, and the same shall 

be final and binding on the Contractor. 

 

Contractor to 

suspend work on 

Order from 

Engineer or his 

Representative 

5.11.

1 

If at any time before or after commencement of the work the Trustees 

do not require the whole of the work tendered for the Engineer shall 

notify the same to the contractor in writing and the contractor shall stop 

further works in compliance of the same. The Contractor shall not be 

entitled to any claim for compensation for underived profit or for such 

premature stoppage of work or on account of curtailment of the 
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originally intended work by reason of alteration made by the Engineer 

in the original specifications, drawings, designs and instructions. 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the satisfaction of 

the Engineer and has passed any final test prescribed in the contract, the 

contractor shall, within 21 days of submission of his application to the 

Engineer, be entitled to receive from him a certificate for completion of 

work in Form G.C.1, annexed hereto. If any part of the total work having 

been completed to the satisfaction of the Engineer, be taken over and/or 

used by the Trustees, the Contractor shall on application be entitled to 

partial completion certificate in the Form G.C.1 indicating the portion 

of the work covered by it, so that the Contractor’s liability during 

maintenance period of the contract, if any, shall commence from the 

date mentioned in such certificate so far as the completed portion of the 

work is concerned. 

 

Completion 

Certificate 

G.C.1. 

 

 

 

 

 

 

 

 

 

 

 

 

 

GC – 18 

 

6.0 TERMS OF PAYMENT : 

 

 

6.1 

 

 

No sum shall be considered as earned by or due to the Contractor in 

respect of the work till final and satisfactory completion thereof and 

until a certificate of final completion in Form G.C.2 has been given by 

the Engineer. 

 

On account payments, if any, made prior to issue of the certificate in 

Form G.C.2, shall all be treated as mere advance, which shall stand 

recoverable in full or in part, if the Engineer so decides in the context of 

Contractor’s unfulfilled contract condition, if any. 

 

All interim 

payments are 

advances till issue 

of Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 

measurements of actual work done, as recorded in the Trustees’ 

measurement books and at accepted tendered or at agreed rates, as the 

case may be, except as otherwise provided in the contract and when the 

Engineer decides any other rate for change in the scope of work or 

omission, if any, on the part of the Contractor. 

 

Payment on the 

basis of 

measurements at 

agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 

an initially stipulated completion period of 4 months or more, on 

account payments may be made sat the discretion of the Engineer or his 

Representative at intervals deemed suitable and justified by him. 

Provided always that subject to execution of work of substantial value 

in the context of the contract price, the interval of such on account 

payments shall be decided by the Engineer or his Representative, which 

shall ordinarily not be less than 1 month in between two payments for 

on account bill and/or advance. 

 

Limitation for on 

account payment  

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Trustees’ Measurement 

Book, at intervals deemed suitable and proper by him and/or the 

Recording of 

measurements 
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Engineer. The Contractor or his duly accredited Representative or 

Agent shall remain present at the time of such measurement and assist 

the engineer’s Representative in every manner required by him. After 

the measurements taken have been entered in the Measurement Book, 

the Contractor or his Agent shall sign the Measurement Book at the 

wend of such Measurements over the Contractor’s Rubber Stamp as a 

token of acceptance of all such measurements, recorded above and prior 

to such signature. If the Contractor or his Agent fails to participate even 

after 3 days written notice from the Engineer’s Representative, the 

measurement shall be taken ex-parte by the Engineer’s Representative 

and those shall be accepted by the Contractor. 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 

proforma approved by the  

Engineer and submit the same to the Engineer’s Representative in 

quadruplicate, duly signed by him or his accredited Agent over his 

Rubber Stamp. The Engineer or his Representative may in his 

absolute discretion, allow advance payment against such bill to the 

extent of an amount not exceeding 75% of the “net payable” sum of 

the said bill, subject to adjustment thereof against the bill at the time 

of checking and auditing the bill at the Trustees’ end. The 

measurement Book will not be handed over to the Contractor; but 

he will obtain the abstracts of quantities, amounts and recoveries to 

type out the bill. 

 

Contractor to 

prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 

respect of accepted offers/where estimated amount put to tender 

would be Rs.2,00,000/- or more, advance payment may be made to 

the extent of 75% of the value of any material purchased and 

brought to the site by the Contractor. Provided always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 

(ii) the value of such materials shall be assessed by the engineer or 

his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 

materials, 

 

(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the 

execution of the work or otherwise, 

 

 

 

 

 

 

 

 

Advance payment 

against Non-

perishable 

materials 

 (v) in the event of storage of such materials within the Trustees’ 

protected areas in the Docks, the contractor shall submit an 

Indemnity Bond in the proforma and manner acceptable to 

Trustees’ whereby the contractor shall indemnify the Trustees 

against all financial loss/damage, on account of loss/damage to 

such materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ 

protected areas the Contractor shall submit to the Engineer an 

irrevocable Bank Guarantee favouring the Trustees and for the 

same sum as is being advance, in the proforma and manner 

acceptable to the Trustees. The Guarantee shall be of a 

Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 

Commercial Bank, as the case may be, acceptable to the Trustees 

and shall remain valid till the anticipated period of consumption 

of such materials in the work. The Bank Guarantee must bear an 

undertaking by the issuing Bank guaranteeing automatic 

payment of the guaranteed sum to the Trustees by the Bank on 

the date of expiry of the validity of the Guarantee, unless with 

the prior written approval of the Engineer on behalf of the 

Trustees, the Bank has extended the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the contractor's 

bills or any other dues, progressively with the consumption of 

the materials on the basis of quantity consumed. Consequent on 

full recovery of the advance the Indemnity Bond/Bank 

Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to 

the Contractor duly discharged by the Engineer on behalf of the 

Trustees. 

 

 

 

 

 

 

 

 

 

6.7 No certificate of the Engineer or his representative shall protect the 

Contractor against or prevent the Trustees from obtaining repayment 

from the Contractor, in case the Engineer or his representative should 

overcertify for payment or the Trustees should over-pay the 

Contractor on any account. 

 

Recovery for 

wrong and over 

payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 

at any stage and in respect of any money or balance or Bank 

Guarantee, which may be due to the Contractor from the Trustees, 

owing to dispute or otherwise or for any delay on the part of the 

Trustees in making interim or final payment or otherwise. 

 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 

treated as estimated quantities of the work and shall never be deemed 

as actual or correct quantities of the works to be executed by the 

contractor in fulfilment of his obligation under the contract. 

 

Quantities in 

Bill of 

Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 

to make any variation of the quantity, quality or form of the works or 

any part thereof that may, in his opinion, be necessary and the 

Contractor upon receipt of such an order shall act as follows : 

Engineer’s 

power to vary 

the works 
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7.2 

 

(i) Increase or decrease the quantity of any work included in the 

contract. 

 

(ii) Omit any work included in the contract. 

 

(iii) Change the Character or quality or kind of any work included 

in the contract. 

 

(iv) Change the levels, lines, position and dimensions of any part 

of the work, and 

 

(v) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 

treated ass revocation of the contract, but the value (if any) of all such 

variations evaluated in accordance with the Engineer’s sole decision shall 

be taken into account and the contract price shall be varied accordingly. 

 

Variation by 

engineer do not 

vitiate the 

contract 

7.4 Provided always that written order of the Engineer shall not be required 

for increase or decrease in the quantity of any work upto 15% where such 

increase or decrease is not the result of any variation order given under 

this clause but is the result of the quantities exceeding or being less than 

those stated in the bill of quantities. Provided also that verbal order of 

variation from the Engineer shall be complied with by the Contractor and 

the Engineer'’ subsequent written confirmation of such verbal order shall 

be deemed to be an order in writing within the meaning of this clause. 

Where written 

order for 

variation is not 

needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional 

work unless they have been carried out under the written orders of the 

Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 

extra work done or work omitted by his order. 

Payment for 

extra or 

additional, or 

omitted work 

or substituted 

work, 

Engineer’s 

powers 

 (c)  All extra, additional or substituted work done or work omitted by 

order of the Engineer shall be valued on the basis of the rates ad prices 

set out in the contract, if in the opinion of the Engineer, the same shall 

be applicable. If the contract does not contain any rates or prices 

directly applicable to the extra, additional or substituted work, then 

the Engineer may decide the suitable rates on the basis of Schedule of 

Rates (including surcharge in force at the time of acceptance of 

tender), if any, adopted by the Trustees with due regard to the 

accepted contractual percentage, if any thereon. In all other cases the 

Engineer shall solely determine suitable rates in the manner deemed 

by him as fair and reasonable, and his decision shall be final, binding 

and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
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thereof shall be such that, in the opinion of the Engineer, the rate of 

prices contained in the contract for any item of the works or the rate 

as evaluated under sub-clauses (b) and (c) of this clause, is by reason 

of such omission or addition rendered unreasonable or in-applicable, 

the Engineer shall fix such other rate or price as he deems proper and 

the Engineer’s decision shall be final, binding and conclusive. 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

DAMAGE / TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 

availability of the Trustees’ materials to be supplied as per contract or 

exceptionally adverse climatic conditions and natural phenomenon or 

strikes, lock-outs, civil commotion or other special circumstances of any 

kind beyond the control of the Contractor, cause delay in completing the 

work, the contractor shall apply to the Engineer in writing for suitable 

extension of completion time within 7 days from the date of occurrence 

of the reason and the Engineer shall thereupon consider the stated reasons 

in the manner deemed necessary and shall either reject the application or 

determine and allow in writing the extension period as he would deem 

proper for completion of the work with or without the imposition of 

“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and his 

decision shall be final and binding on the Contractor. If an extension of 

completion time is granted by the Engineer without imposition of 

liquidated damage, from the Clause No.8.3 of the Liquidated damage shall 

apply from its date of expiry, if the work be not completed within the 

extended time, unless stated otherwise in the decision communicated by 

the Engineer, as aforesaid. 

 

Extension of 

completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated dates 

or such extension thereof as communicated by the Engineer in 

writing, the Contractor shall pay as compensation (Liquidated 

Damage) to the Trustees and not as a penalty, ½% (half percent) of 

the total value of work (contract piece) as mentioned in the letter of 

acceptance of the tender/offer, for every week or part thereof the work 

remains unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. The 

amount of Liquidated damages shall be determined by the Engineer, 

which shall be final and binding. 

 

‘Liquidated 

Damage’ and 

other 

compensation due 

to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in Sub-

clause (a) of this clause, from any money due or likely to become due 

to the Contractor. The payment or deduction of such 

compensation/damage shall not relieve the Contractor from his 

obligation to complete the work or from any of his other 

obligations/liabilities under the contract and in case of the Contractor’s 
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failure and at the absolute discretion of the Engineer, the work may be 

ordered to be completed by some other agency at the risk and expense 

of the Contractor, after a minimum three days notice in writing has 

been given to the Contractor by the Engineer or his Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees 

may, in their absolute discretion, terminate the contract and enter upon the 

site and works and expel the Contractor there from after giving him a 

minimum 3 days’ notice in writing, due to occurrence of any of the 

following reasons and decision of the Trustees in this respect, as 

communicated by the Engineer shall be final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of the 

Contractors 

remedies & 

powers/Termi

nation of 

Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 

satisfactory or the work is not likely to be completed within the 

agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any 

lawful excuse under these conditions has kept the work suspended 

for at least 15 days despite receiving the Engineer'’ or his 

Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after receiving 

from the Engineer or his representative the written notice stating that 

the said materials or work were condemned and rejected by him 

under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 

contract or is persistently or flagrantly neglecting to carry out his 

obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 

offered by or on behalf of the contractor t any officer, servant or 

representative of the Trustees or to any person on his or their behalf 

in relation to the obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with 

his creditors or being a company goes into liquidation either 

compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by 

the Engineer on behalf of the Trustees, the Contractor shall hand over all 

the Trustees’ tools, plant and materials issued to him at the place to be 

ascertained from the Engineer, within 7 days of receipt of such letter. 

 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power 

to complete the work through any other agency at the Contractor’s risk and 

expense and the Contractor shall be debited any sum or sums that may be 

expended in completing the work beyond the amount that would have been 
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due to the Contractor, had he duly completed the work of the work in 

accordance with the contract. 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 

payment of only 90% of the value of work actually done or materials 

actually supplied by him and subject to recoveries as per contract, 

provided the work done and materials conform to specifications at the time 

of taking over by the Trustees. The payment for work shall be based on 

measurements of actual work done and priced at approved contract rates 

or other rates, as decided by the Engineer. The payment for materials 

supplied shall be at the rates as decided by the Engineer, which shall I in 

no case be more than market rates prevailing at the time of taking over by 

the Trustees. The Engineer’s decision in all such case shall be final, 

binding and conclusive. 

 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Trustees are known in all respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall maintain the 

same for a period, as may be specified in the form of a Special Condition 

of the Contract, from the date mentioned in the Initial Completion 

Certificate in Form G.C.1. Any defect/fault, which may appear in the work 

during aforesaid maintenance period, arising, in the sole opinion of the 

Engineer or his representative, from materials or workmanship not in 

accordance with the contract or the instruction of the Engineer or his 

representative, shall, upon the written notice of the Engineer or his 

representative, be amended and made good by the Contractor at his own 

cost within seven days of the date of such notice, to the satisfaction of the 

Engineer or his representative, failing which the Engineer or his 

representative shall have the defects amended and made good through 

other agency at the Contractor’s risk and cost and all expenses, consequent 

thereon or incidental thereto,   shall be recoverable from the Contractor in 

any manner deemed suitable by the Engineer. 

 

Contractor’s 

obligation for 

maintenance 

of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion Certificate 

in Form G.C.2 annexed hereto shall have been signed and issued by the 

Engineer to the contractor after all obligations under the Contract including 

that in the maintenance period, if any, have been fulfilled by the Contractor. 

Previous entry on the works or taking possession, working o using thereof by 

the Trustees shall not relieve the Contractor of his obligations under the 

contract for full and final completion of the work. 

 

Certificate 

of final 

completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 

apply for the refund of his Security Deposit by submitting o the Engineer (I) 

The Treasury Receipts granted for the amount of Security held by the Trustees, 

and (ii) his “No further claim” Certificate in Form G.C.3 annexed hereto (in 

original), where upon the Engineer shall issue Certificate in Form G.C.2 and 

within two months of the Engineer’s recommendation, the Trustees shall 

Refund of 

Security 

Deposit 
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refund the balance due against the Security Deposit to  the Contractor, after 

making deduction therefrom in respect of any sum due to the Trustees from 

the Contractor. 

 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 

ARBITRATION 

 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the meaning of 

Specifications, drawings, designs and instructions or as to the quality of 

workmanship or as to the materials used in the work or the execution of the 

work whether during the progress of the works or after the completion and 

whether before or after the determination, abandonment or breach of the 

contract the decision of the Engineer shall be final and binding on all parties 

to the contract and shall forthwith be given effect to by the Contractor.  

 

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 

shall within 15 days after receiving notice of such decision require that the 

matter shall be referred to Chairman, who shall thereupon consider and give a 

decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 

Chairman, he shall within 15 days after receiving notice of such decision 

require that within 60 days from his written notice, the Chairman shall refer 

the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 

Trustees for the purpose and any such reference shall be deemed to be a 

submission to arbitration within the meaning of Indian Arbitration Act, 1940 

or any statutory modification thereof.  

 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another person 

from panel shall be appointed as Sole Arbitrator and he shall proceed from the 

stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or any 

amendment thereof. The Arbitrator may, if found necessary, enlarge the time 

for making and publishing the award, with the consent of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed 

by the Arbitrator in his sole discretion. Upon every or any such reference the 

cost of any incidental to the reference and award respectively shall be in the 

discretion of the Arbitrator who may determine, the amount thereof or by 

whom and to whom and in what manner the same shall be borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to 

the provisions of the Indian Arbitration Act 1940 or any amendment thereof. 

The Arbitrator shall give a separate award in respect of each item of disputes 

and respective claim referred to him by each party and give reason for the 

award. 
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10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 

within only the parameters of scope and conditions of the contract in question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 

Act, 1940 and rules made thereunder, for the time being in force, shall apply 

to the arbitration proceedings under this Clause.  

 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the work 

with due diligence in accordance with Engineer’s decision. The Engineer also 

shall not withhold any payment, which, according to him, is due or payable to 

the Contractor, on the ground that certain disputes have cropped up and are 

likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount appearing 

in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-

. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 

whatsoever in relation to the execution of the work to the Engineer 

within 30 days from the date of occurrence of the cause of dispute and 

before the preparation of the final bill, giving detailed justifications, in 

the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 

Engineer, with detailed justification in the context of contract 

conditions, before the issuance of final completion certificate in 

Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the Contractor 

can raise pertaining to the Contract after submission of certificate 

in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 

not be entertained by the Engineer and / or by any Arbitrator 

subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 

Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, 

by adding the names of new Arbitrators and / or by deleting the 

names of existing Arbitrators, without making any reference to the 

Contractor.  

 

 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

To 

The Manager (I&CF),  
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Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 

General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and 

at the rates & prices set out in the annexed Bill of Quantities within ___________ months / weeks from 
the date of order to commence the work and in the event of our tender being accepted in full or in 

part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with such 
alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender 

and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, 

Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing 

by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER  

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 

than four months. 

 

             ___________________________                                                                                                                         

Dated :                                                                                                     (Signature of Bidder 

with Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 

Block Letters) 

 Address :  

Address :    

Occupation  

 

:   

 

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 

 

Contractor ___________________________________________________________  
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Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you 

are required to maintain the work as per Clause 62  of the General Conditions of Contract and under 

provisions of the Contract for a period of _______________________ weeks / months / years 

 

from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 

 

 

                                                                                     Yours faithfully, 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 

 

 

 

 

 

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.2. 

 

Certificate of  Final Completion. 
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The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

 

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in 

every respect in accordance with the terms of the Contract and that all obligations under the Contract 

have been fulfilled by  the Contractor.  

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 

 

 

 

 

 

 

 

 

 

 

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 

 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
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The Manager (I&CF) 

Haldia Dock Complex 

Calcutta Port Trust 

Haldia. 

(Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust 

for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of 

the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 

 

 

 

 

 

 

 

 

 

 

 

 
KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
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_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , 
a statutory body constituted under Major Port Trust Act ,1963 under the rules there under 
and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -
700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant 
to the context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted 
assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer 
by the contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
 
2.  The following documents shall be deemed to form and be read and construed as part 

of this Agreement  ,viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified 

in any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
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Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED 
 
By the said ________________________________________________________________ 
 
In the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 

 
 

 

 

 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in 

lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as 

the case may be, of any nationalised Bank of India on Non-Judicial Stamp 

Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the 

Trustees.  

 

Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 

Kolkata – 700 001 
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Dear Sirs, 

 

In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 

EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 

successors administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context 

or meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by 

issue of EMPLOYER’S  work order dated ______________ the same having been unequivocally 

accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 

__________________________ dated ____________________ Valued at Rs                             

_______________________________ for “                                        ” and the contractor having agreed 

to prove a Contract performance Guarantee for the faithful performance of the entire Contract 

equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office 

at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context 

or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 

and undertake to pay the Employer on demand any and all monies payable by the Contractor to the 

extent of Rs. -(                   only)  as aforesaid at any time   upto                       without any demur, 

reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such 

demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference 

between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, 

Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency 

without previous consent of employer and further agrees that the guarantee herein contained shall 

continue to be enforceable till the Employer discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under 

this guarantee from time to time to extend the time for performance of the CONTRACT by 

CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone 

from time to time the exercise of any powers vested in them or any right which they might have against 

Contractor, and to exercise the same at any time in any manner, and other to enforce or to forebear to 

enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  

andCONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank 

shall not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty 

with reference to the matters aforesaid or any of them or by reason or any other acts of omission or 

commission on the part of employer or any other indulgence shown by EMPLOYER or by any other 

matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving 

the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against 

the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 
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notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 

CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs

     (rupees                                      only) and it shall remain in 

force up to and including                                       and shall be extended from time to time for such 

period , on whose behalf this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  ……………….. at 

………………………………………. 

WITNESSES 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

-----------------------------------------------             ----------------------------------------------------------                    

(Name)        (Name) 

 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

        

 

                                                                                                          Dated ………………………. 

Integrity Pact 

Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

And 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

Preamble 
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The Principal intends to award, under laid down organizational procedures, contract/s for 

……………………. The Principal values full compliances with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 

and/or Contractor(s). 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 

monitor the tender process and the execution of the contract for compliance with the principles 

mentioned above. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:- 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose 

the desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ 

scope of work by avoiding the high cost and the distortionary impact of corruption on such work 

/procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging 

in any corrupt practice in order to secure the contract by providing assurance to them that their 

competitors will also abstain from bribing and other    corrupt practices and the 

PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following 

transparent procedures.  

Section 1 – Commitments of the Principal/ Employer. 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

the following principles:  

a. No employee of the Principal, personally or through family members, will 

in connection with the tender for, or the execution of a contract, demand, 

take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 

and reason. The Principal will, in particular, before and during the tender 

process, provide to all Bidder(s) the same information and will not provide 

to any Bidder(s) confidential/  additional information through which the 

Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 

substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 

addition can initiate disciplinary actions. 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation  in the tender 

process and during the contract execution. 
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a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 

give to any of the Principal’s employees involved in the tender process or the execution of the 

contract or to any third person any material or other benefit which he/she is not legally entitled to, 

in order to obtain in exchange any advantage of any kind whatsoever during the tender process or 

during the execution of the contract. 
 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contract, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 
 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further 

the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information or document provided by the Principal as part of the business 

relationship, regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 
 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 

shall furnish the name and address of the foreign principles, if any. Further details as mentioned 

in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 

Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the 

Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 

Agents of Foreign Suppliers” is annexed and marked as Annex-A. 
 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the contract. 
 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 

Section-3-Disqualification from tender process and exclusion from future contracts 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through 

a violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, 

the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action 

as considered appropriate.  
 

Section 4-Compensation for damages 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 

Money Deposit/Bid Security. 
 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 

from the Contractor liquidated damages of the contract value or the amount equivalent to 

Performance Bank Guarantee. 

Section 5-Previous transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 

signing the Integrity pact with any other Company in any country conforming to the anti corruption 
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approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 

Departments of India that could justify his exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as considered appropriate. 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions. 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may 

follow in accordance with provisions of the extant law in force relating to any civil or criminal 

proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall 

perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 

contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform 

the authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction 

to all contract documentation of the PRINCIPAL including that provided by the BIDDER/ 

CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, 

if any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to 

treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among 

the parties related to the contract provided such meetings could have an impact on the contractual 

relations between the Principal and the Contractor. The parties offer to the Monitor, the option to 

participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 

Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation 

to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals 

for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 

Monitor (s) appointed for the purposes of this Pact.  
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(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 

the Management of the Principal and request the Management to discontinue or to take corrective 

action, or to take other relevant action. The Monitor can in this regard submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 

specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 

Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 

necessary information and documents in English and shall extend all possible help for the purpose of 

such examination.  

Section 10 – Pact Duration: 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the 

complete execution of the contract including warranty period whichever is later. In case 

bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing 

of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 

the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 
 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 

original intentions.  

                                                                                                                                         

_________________________________              ___________________________________ 

 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 



 

Page 89 of 91 

 

              (Office Seal)      (Office Seal) 

Place : 

Date  : 

Witness 1: 

(Name & Address) ………………………………….. 

                              …………………………………… 

                              …………………………………… 

Witness 2: 

(Name & Address) …………………………………… 

               ……………………………………… 

               ………………………………………… 

 

 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. 

An agent who is not registered with KoPT shall apply for registration in the prescribed 

Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 

Public)/Original certificate of the principal confirming the agency agreement and giving the 

status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being 

paid by the principal to the agent before the placement of order by KoPT.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 

foreign parties have stated that they are not paying any commission to the Indian agents, and 

the Indian representative is working on the basis of salary or as retainer, a written declaration 

to this effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
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2.1.1 The name and address of the agents/representatives in India, if any and the extent of 

authorization and authority given to commit the Principals. In case the agent/representative be 

a foreign Company, it is to be conformed whether it is real substantial Company and details of 

the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by KoPT in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 

i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the 

Principal specifically authorizing the agent to make an offer in India in response to tender either 

directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 

himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if 

any, reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent 

Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for 

payment of the commission/remuneration, if any payable to the agents/representatives in India 

in Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 

render the concerned tender liable for rejection or in the event of a contract materializing, the 

same liable to termination by KoPT. Besides this there would be a penalty of banning business 

dealings with KoPT or damage or payment of a named sum.  
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