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SYAMA PRASAD MOOKERJEE PORT, KOLKATA
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-—a HALDIA DOCK COMPLEX
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA

An ISO - 9001 : 2015 Organisation

Office of Plant & Equipment (P&E) Division,
Operational Building, 1* Floor,
Chiranjibpur, Haldia, Dist.: Purba Medinipur,
West Bengal, India, PIN - 721 604.
E-mail:akkar.hdc@kolkataporttrust.gov.in

No.: SDM(P&E)/105/ENQ/03/2022-2023 Dated: 09.05.2022
Dear Sir,
Subject : Budgetary Enquiry for “Drawing, manufacturing, supplying & delivering and

guaranteeing of different types of non-drive drums for Coal Handling Plant (CHP) of
Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata).”

The Prospective bidders are requested to submit sealed budgetary offer, for “Drawing, manufacturing,
supplying & delivering and guaranteeing of different types of non-drive drums for Coal Handling Plant
(CHP), of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata).”as per the
‘Technical Specification/ reference available drawing (enclosed)’, ‘Scope of Work’ and the ‘Bill of
Quantities’ (BoQ) furnished in Annex - “a” (enclosed). However, enclosed drawings, available with HDC,
are for reference & understanding only. The successful bidder have to prepare actual drawings afresh as
per site condition and get approved before commencement of manufacturing.

The offer should be based upon the following terms and conditions:

1.  Price basis:

1.1 The quoted price for BoQ SI. No.1 & 2 shall be inclusive of all charges for Drawing,
manufacturing, supplying, delivering (F.O.R. at Coal Handling Plant store of Haldia Dock
Complex basis) & guaranteeing of different types of non-drive drums (as per contractual
conditions) and all other incidental charges for the execution of the contract except GST.

1.2 The offerer shall fill in ‘Unit Rate’ and ‘Amount’ for the item, as described in the ‘Bill of
Quantities’, as per the required break-up.

1.3 The prices quoted shall be exclusive of GST as well as any statutory levies and/or other
charges levied by any Central/State/local authorities, which shall be paid extra, at applicable
rates, at the time of execution of work. As such, details thereof, as applicable, are to be
furnished clearly in the offer.

1.4 Any new statutory levies, taxes, duties, cess, etc. imposed by the Central/State/local
authorities, by way of fresh notifications, subsequent to the issue of Work Order/Purchase
Order, but within the stipulated delivery period, shall be paid extra.
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2. General terms & conditions related to GST: p

2.1 Supplier to confirm that the GST amount charged in invoice is declared in its returns and
payment of taxes is also made.

2.2 The Supplier agrees to comply with all applicable GST laws, including GST acts, rules,
regulations, procedures, circulars & instructions hereunder applicable in India from time to
time and to ensure that such compliance is done within the time prescribed under such laws.
Supplier should ensure accurate transaction details, as required by GST laws, are timely
uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by
Supplier and details available with Syama Prasad Mookerjee Port, Kolkata, then payments to
Supplier to the extent of GST relating to the invoice/s under mismatch may be retained from
due payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate
tax amount is finally reflected in the GSTN to SMP, Kolkata’s Account and is finally available
to Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and that the credit of GST so
taken by Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at a later date
along with applicable interest.

2.3 Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including
interest and penalty suffered by it due to any non-compliance of tax laws by the supplier. Any
loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall
be recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the
consideration payable.

2.4 Supplementary invoices/debit note/credit note for price revisions to enable Syama Prasad
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by The contractor for
a particular year before September of the succeeding Financial Year.

2.5 The purchase order/work order shall be void, if at any point of time The Prospective bidders
are found to be a black listed dealer as per GSTN rating system and further no payment shall
be entertained.

3. Technical Specification:
A. General: :
1. The general construction and manufacturing tolerances of the Drums (Pulleys) shall conform to
IS: 8531 - 1986, with its latest amendment, if any.
2. The Drum Shell of the Drums (Pulleys) shall be made from 20 mm thick MS plate.
3. The Drums (Pulleys) shall be crowned to a gradient of 1 in 150 for a length of 450 mm from each
end.
4, The Drums (Pulleys) shall be properly stress relieved after welding.
5. All sharp corners to be rounded off.
6. The Shaft of the Drums (Pulleys) shall be coated with lacquer for rust prevention.
7. Each Drum (Pulleys) shall be provided with 2 (two) nos. Hub - 1 (one) no. with each end face.
The Material Of Construction (MOC) of all Hubs shall be C45 as per IS: 1570, with its latest
amendment, if any.
8. Each Drum (Pulleys) shall be provided with 12 (twelve) nos. Rib - 6 (six) nos. on each end face
and 1 (one) no. Centre Disc. The Material Of Construction (MOC) of all Ribs and Centre Discs shall
be MS as per IS: 2062, with its latest amendment, if any.
9. All Keys, Key-way dimensions and their tolerances shall be as per IS: 2048, with its latest
amendment, if any. The Material Of Construction (MOC) of all Keys shall be C55Mn75 as per IS:
1570, with its latest amendment, if any.
10. The Drums (Pulleys) shall be statically balanced. The balancing weight(s) shall be provided on
the inner side of the Shell and not on the Diaphragm Plate. The weight(s) must not project out of
the Rim.
11. The Drums (Pulleys) shall be marked with the manufacturer’s name and / or recognized
trademark, if any.
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12. Wherever applicable, the latest amendment of the relevant Indian Standard shall be referred
to.

13. The Shafts shall not have undercut at change of diameters.

14. Only 1 (one) longitudinal weld shall be provided in the Shell of the Pulley. The weld is to be
ground smooth.

15. Centering shall be provided on both ends of the Shafts.

16. Length of the Ribs shall be less than or equal to the projected length of the Hubs on each side.
17. All Fasteners, as applicable, should be of UNBRAKO/TVS/LPS-make only, unless otherwise
stated in the drawing(s) mentioned in the Bill of Quantities (BoQ). In the event of non-availability
of such makes, specific approval shall have to be taken from HDC, SMP, Kolkata, for use of any
other make of Fasteners.

18. All the aforesaid Drums (Pulleys) should be supplied with Bearings and Bearing Housings, as
applicable.

19. All Bearings and Taper Sleeves (with Lock Nuts & Star Washers) [if applicable] shall be of
SKF/FAG-make only.

20. Bearing Housings [including Metal Labyrinths (TSN or equivalent), Locating Rings and metal End
Covers (ETS36 or equivalent), as applicable] shall be of such make as stated in the drawing(s)
mentioned in the Bill of Quantities (BoQ) i.e. SKF/FAG. Where makes have not been mentioned in
the drawing(s) or drawing have not been mentioned against items of the BoQ. Bearing Housings
[including Labyrinths, Locating Rings and End Covers, as applicable] shall be of SKF/FAG-make only.
In the event of non-availability of such makes or non-applicability of SKF/FAG-make due to
technical reason(s), if any, specific approval shall have to be taken from HDC, SMP, Kolkata, for use
of any other make of the same.

21. Pulley assembly shall be checked for eccentricity. The requisite geometrical accuracies to be
furnished in the drawing(s) to be submitted by the contractor for approval of HDC, SMP, Kolkata.
22. All Drive Drums (Pulleys) shall be provided with 20 mm thick Rubber lagging. Rubber lagging
shall be of Natural Rubber (Grade - M), hot vulcanized on the Shell. The Durometer Shore Hardness
shall be 60+5 on Shore “A” scale. Peel-off strength shall be 20 kg per 25 mm wide strip, as per IS:
4682 (Part-1). Diamond lagging shall be applicable (Minimum Tensile Strength -24 MPa and Minimum
Elongation at Break - 450%).

B. PAINTING:

1. All the outer surface of the Drums (Pulleys) shall be properly cleaned and blasted.

2. Thereafter, painting [except for the outer circumference of the Drive Drums (Pulleys), which will
be Rubber lagged] shall be carried out as follows:

a) First, Epoxy Zinc-rich Primer shall be applied to achieve a Dry Film Thickness [DFT] of 50 micron
(minimum).

b) Next, Micaceous Iron Oxide [MIO] shall be applied to achieve a DFT 50 micron (minimum)

c) Finally, over coating shall be done by 2 (two) coats of Epoxy Paint to achieve a DFT of 200
micron (minimum).

d) Total DFT, thus achieved, should be 300 micron (minimum).

e) The outer circumference of each Non-drive Drum (Pulley) shall be painted in Black.

f) The 2 (two) end faces of each Drum (Pulley) shall be painted in Red.

g) The paints, which shall be used, shall be of any of the following makes: i) Berger Paints. i)
Shalimar Paints. iii) Jenson & Nicholson. iv) Asian Paints. v) ICl. vi) Goodlass Nerolac.

h) Paint manufacturer’s literature(s) and test certificate(s) have to be furnished against each kind
of paint used.

4.  Payment terms: Payment will be made on the basis of actual supply and delivery of materials in
good condition and acceptance of the same at designated points and on submission of Bill
accompanied with Inspection Certificate, if any, and challan duly signed by consignee or his
authorized representative. The bills should be submitted in quadruplicate to Sr. Dy. Manager
(P&E)’s Office with necessary documents e.g., receipted challan in duplicate, GST Invoice, test
certificate, guarantee certificate, inspection report, approved drawings, approved QAP etc.
Maximum 2(two) part payments may be allowed at the discretion of Sr. Dy. Manager(P&E). Payment
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will be made to Party’s Bank Account through E C S within 30 (thirty) days of receipt of satisfactory
acceptance note of supply and on submission of clear & unambiguous bill along with relevant
documents.
Payment will be made in Indian Rupees through the banker of the contractor i.e. through ECS.
During submission of bill(s), the following information must be submitted by the Contractor
regarding their banker:

a) Savings/Current Account Number:

b) Name of the Bank:

c) Name of the Branch and address thereof:

d) RTGS Code of the Branch

Time of Completion & delivery: The entire contractual obligations are to be completed in all

respect within 60 days from the date of issuance of LOI/ LOA or Work Order, whichever is earlier.

Materials shall be delivered by the supplier to HDC’s Coal Handling Plant site/store at Haldia at
their cost, risk and responsibility. Delivery period shall be binding on the supplier. If delivery of
materials is not made within the time undertaken without sufficient reasons acceptable to the
Trustees, the order may be cancelled without notice at the option of Trustees. In the event of
failure to execute the order, Trustees will take penal action against the supplier and his name will
be removed from the list of approved suppliers. In case of default in supply or, failure to deliver as
per correct specification or, the approved quality within the time stipulated Trustees are entitled
to purchase the Items from any other source at the risks, costs and expenses of the supplier. Such
purchase may comprise the whole or, any portion of the supply remaining undelivered or, not
approved. The successful Bidder must make their own arrangements for delivery of all materials, as
well as for careful and proper unloading and stacking at HDC’s Store/Site. The responsibility for
preventing damage / deterioration to the materials during transit, delivery, unloading and stacking
at the designated point shall rest with the Supplier. All transit risk will be to supplier’s account.
The Bidder must send advance intimation to the concerned Officer as to the proposed dates of
delivery of each and every installment of supply together with a list showing quantity and
particulars of the material in the consignment. Materials will not be accepted if not accompanied
by the authorized representative along with proper Delivery Challan, Inspection/Test Certificate,
Guarantee Certificate and other related documents. Delivery of materials will not be accepted on
Sundays and Holidays. No lorry shall be permitted into the protected area during night-time.
Detention of lorries, if any, will be on supplier’s account. The authorized representative of the
Bidder should be present at the time of delivery.

Despatch Arrangement : The supplier shall be fully responsible for any transit loss or damage to
the materials.

Inspection: The authorized representative(s) of HDC, SMP, Kolkata, (i.e.,Inspector(s)) shall have
access to the works of the manufacturer at all reasonable times for inspecting the test equipment
and methods of examinations. The authorized representative(s) of HDC, SMP, Kolkata, on giving 7
(seven) days’ notice in writing to the contractor, setting out any ground of objection(s), in respect
of the work, shall be at liberty to reject all or any materials or workmanship in the subject of any
of the said grounds of objection, which are not in accordance with the contract.

The contractor shall extend all necessary facilities and make all arrangements from their end for
such inspection. The cost of all tests and / or analysis shall be borne by the contractor. Also, the
contractor will be called upon to pay all expenses incurred by the Employer in respect of any work
found to be defective, of inferior quality, adulterated or otherwise unacceptable.

- Inspection will be carried out in stages, as mentioned below, by the authorized representative(s) of

HDC, SMP, Kolkata. Dispatch of the Drum(s) [Pulley(s)] can only be made after the 4th stage
inspection and clearance thereto.

1st stage inspection: Component wise, in open condition of all the items, prior to assembly.

2nd stage inspection: Die Penetration (DP) Testing of all the welded joints, inaccessible after
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assembly of the Drum(s).
3rd stage inspection: In assembled condition, prior to Rubber lagging (as applicable) and painting.
4th stage inspection: After Rubber lagging (as applicable) and painting.
No inspection shall be carried out in absence of internal inspection clearance of the contractor,
which has to be furnished to the inspector(s) at the time of inspection.
All the Bearing, Taper Sleeves (with Lock Nuts & Star Washers, if applicable) and Bearing Housings
{including Labyrinth, Locating Ring and End Cover, as applicable} [if SKF/ FAG make], to be
supplied, shall have to be inspected and cleared by a competent person of SKF India Limited or FAG
Bearing India Limited, as the case may be. The contractor shall be responsible to ensure such
inspection and clearance of the Bearings, Taper Sleeves {with Lock Nuts & Star Washers} and
Bearing Housings {including Labyrinth, Locating Ring and End Cover} }[if SKF/FAG-make] from SKF
India Limited or FAG Bearing India Limited, as the case may be. The Bearings, Taper Sleeves {with
Lock Nuts & Star Washers} and Bearing Housings {including Labyrinth, Locating Ring and End Cover},
[if SKF/FAG-make], so inspected and cleared, should be sealed with tamper proof packing and must
be shown in such sealed condition to the Inspector(s) during 1 st stage inspection.

All the Bearing Housings (including Labyrinth, Locating Ring and End Cover, as applicable) which
will not be SKF/FAG-make, shall have to be inspected and cleared by the Inspector.

During 1 st stage inspection, the Inspector(s) will carry out and / or witness the following at the
manufacturer’s works:

a) Review of Internal Inspection Report(s).

b) Verification of Test Certificate(s) and suitable marking of the same thereafter.

c) Visual Inspection.

d) Dimensional Checking.

e) Magnetic Particle Testing (by Fluorescent method) in accordance with “Standard Practice for
Magnetic Particle Examination: SE - 709“[Identical with ASTM E 709 - 80 (1985)] - for all the shafts.
f) Inspection of all the Bearing Housings [including Labyrinth, Locating Ring and End Cover, as
applicable), which will not be SKF/FAG-make],

During 2 nd stage inspection, the Inspector(s) will carry out and / or the witness the following at
the manufacturer’s works.

a) Visual Inspection.

b) Die Penetration (DP) Testing of all the welded joints, which will be inaccessible after assembly
of the Drums (Pulleys).

After assembly of the Drums (Pulleys) but prior to Rubber lagging (as applicable) and painting i.e.
during 3 rd stage inspection, the Inspector(s) will carry out the following at the manufacturer’s
works.

a) Review of Internal Inspection Report(s).

b) Visual Inspection.

c) Dimensional Checking.

d) Die Penetration (DP) Testing of all the welded joints, which are accessible after assembly of the
Drums.

After Rubber lagging (as applicable) and painting of the Drums (Pulleys) i.e. during 4th stage
inspection, the Inspector(s) will carry out the following at the manufacturer’s works.

a) Review of Internal Inspection Report(s).

b) Visual Inspection.

c) Verification of Test Certificate(s) pertaining to Rubber lagging, as applicable and suitable
marking of the same thereafter.

d) Verification of Test Certificate(s) of the paint manufacturer(s) and suitable marking of the same
thereafter.

e) Visual Inspection.

f) Checking of Shore Hardness of Rubber lagging.

g) Checking of thickness of painting. Notwithstanding the fact that the materials - either in part or
in full - have passed the inspection, the contractor is not relieved from his obligations to conform
to the quality, workmanship, guaranteeing the performance, etc. as per the contract.
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10.

11

The materials to be supplied by the supplier should strictly conform to the laid down specification
of tender / order. If necessary, samples from the supplies may be drawn and the same will be
tested by Trustees’ authorized person either at the trustees own arrangement or by Government
Test House and if found to be inferior to the laid down specifications of tender / order, the
materials will be rejected in whole or in part and supplier shall be debited with the cost of test and
rejected materials shall be replaced by the supplier at his own cost and arrangement.

Certificates: The following certificates, duly verified during inspection, must be submitted along
with the supply:

1. Certificate(s) for Chemical Analysis.

2. Certificate(s) for Mechanical (Physical) Properties.

3. Certificate(s) pertaining to Rubber Lagging, as applicable.

4. Inspection Certificate(s) for Bearing, Taper Sleeves (with Lock Nuts & Star Washers) [if
applicable] and Bearing Housings (including Labyrinth, Locating Ring and End Cover as applicable)
5. Certificate(s) for all hardware i.e. Bolt, Set Screw, Nut, Lock Nut, Spring Washer, etc.

6. Certificate(s) for Die Penetration (DP) Testing - after the Inspector(s) have witness the same.

7. Certificate(s) for Magnetic Particle Testing (by Fluorescent method) - after the Inspector(s) have
witness the same.

8. Test Certificate(s) from the paint manufacturer(s).

The aforesaid Certificates must be from the manufacturer or any Government / Government
approved laboratory, except those from SKF/FAG and paint manufacturer(s). Apart from the
aforesaid certificates, Guarantee Certificate must be furnished along with the supply.

Drawings: Within 07 (seven) days from the date of issuance of LOI/LOA or Order, whichever is
earlier, the contractor (successful tenderer) shall submit 4 (four) sets of detailed drawing(s),
incorporating all the critical dimensions, for approval of the Sr. Dy. Manager (P&E), HDC, SMP,
Kolkata. The drawing(s), so submitted, shall bear the certification, stamp and signature of the
contractor. The detailed drawings, so submitted, shall be approved by the Sr. Dy. Manager
(P&E) or his authorized representative, within 07 (seven) days from the date of receipt of the
drawing(s) by HDC, SMP, Kolkata. Such approved drawing(s) shall bear the certification, stamp
and signature of the Sr. Dy. Manager (P&E) or his authorized representative. The: contractor
shall proceed with the manufacture of the material(s) only after receipt of the approved
drawing(s) from HDC, SMP, Kolkata. In addition to the same, the contractor shall prepare as
built drawing(s), without any extra cost to HDC, SMP, Kolkata. Such drawing(s) shall contain
Pulley Weights and GD? values. Such drawing(s) shall bear the certification, stamp and signature
of the contractor and 3 (three) sets of the same shall be submitted along with delivery of the
material(s).

QAP: Within 07 (seven) days from the date of issuance of LOI/LOA or Order, whichever is
earlier, the contractor (successful tenderer) shall submit 4 (four) sets of Quality Assurance Plans
(QAP) to HDC, SMP, Kolkata, for approval. If the QAP, so submitted, is found to be in order, the
same shall be approved by HDC, SMP, Kolkata, within 7 (seven) working days of the Port from
the date of receipt of the QAP by HDC, SMP, Kolkata.

Rejection of Materials: Notwithstanding the inspection and passing of materials by Trustees’
authorized person (representative of P&E Division), any material found to be defective in
quality and not conforming to the relevant specification, shall liable to be rejected and the
supplier shall replace the same at his cost and arrangement at the earliest. The supplier shall at
his own arrangement and cost replace within a period of 1 (one) month all such dispatched
materials that have either been rejected by Trustees’ authorized person (representative of Sr.
Dy. Manager-P&E), or have been found in defective/ broken/damaged condition after unloading.
Rejected materials shall be at Supplier’s risk. They must be collected from the Trustees’ Stores,
H.D.C. within a fortnight from the date of rejection on observing usual procedure on the
matter. If the contractor fails to remove such materials within a reasonable time, the Trustees
shall have the right to dispose of the same and the supplier shall have no claim against the
Trustees in respect of the said rejected materials.

Transit Risk: Transit risk will be on supplier’s account since the delivery is to be made on
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12.

13
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F.O.R. Destination basis.

Risk Purchase: In case of supplier’s failure and at the absolute discretion of the Sr. Dy. Manager
(P&E), the work may be ordered to be completed by some other agency at the risk and expense
of the supplier (successful tenderer) after a minimum three days’ notice in writing has been
given to the supplier by the Sr. Dy. Manager (P&E) or, his representative. In case of risk
purchase extra cost will be borne by the supplier (successful tenderer).

Guarantee: The materials, with all accessories and attachments, shall have to be guaranteed by
the supplier against the manufacturing defects or, poor performance for a period of 12 months
from the date of commissioning or, 18 months from the date of delivery & acceptance,
whichever is earlier. If any defect whatsoever develops during the Guarantee Period, the
defective materials will have to be replaced/rectified, as the case may be, by the Bidder at
their own cost.

Security Deposit: The contractor shall have to deposit 3% of the total value of order, within 15
(fifteen) days from the date of placement of order in the form Banker’s Cheque or by Demand
Draft of a Nationalized Bank of India drawn in favour of ‘Syama Prasad Mookerjee Port, Kolkata,
Haldia Dock Complex’ and payable at Haldia - with Sr. Dy. Manager (Finance), HDC, SMP, Kolkata,
which shall be retained as Security Deposit till successful expiry of the guarantee period.

The Security Deposit may also be deposited in the form of an irrevocable and unconditional Bank
Guarantee from a Nationalized Bank/Scheduled Bank of India, for an amount equivalent to 3% of
the contract price. In all cases, any dispute regarding Bank Guarantee will be adjudicated under
the jurisdiction of Kolkata High Court.

The Security Deposit will be refunded, without interest, after the successful execution of the order
and completion of the guarantee period and submission of ‘No Claim Certificate’.

Liquidated Damage clause: In the event of The contractor’s failure to execute the contract within
the stipulated dates or such extension(s) thereof, as may be allowed by Sr. Dy. Manager (P&E) in
writing, The contractor will be required to pay as compensation to the Trustees and not as penalty
@ %2 % for every week or part thereof of the total value of work (contract price), provided
always the entire amount of compensation to be paid under the provision of this clause shall not
exceed 10% of the said value of work. The Trustees may, without prejudice to any other method of
recovery, deduct the amount of such damages from any money which is due or which may become
due to The contractor. The payment or deduction of such damages shall not relieve The contractor
from The contractor’s obligation to complete the supply of spare(s) or from any other of The
contractor’s obligation or liabilities under the contract. GST will be applicable on L.D amouynt.

Force Majeure: In the event of either party being rendered unable by Force Majeure to perform
any obligations required to be performed by them under the contract, the relative obligation of the
party affected by such Force Majeure shall, upon notification to the other party, be suspended for
the period during which such Force Majeure event lasts. The cost and loss sustained by either party
shall be borne by the respective parties. The term ‘FORCE MAJEURE’, as employed herein, shall
mean acts of God, Earthquake, Tsunami (caused by earthquake at the ocean bed), War, Revolt,
Riot, Fire, Floods, Sabotage and Hurricane/Cyclone, Strike {excluding that of the contractor’s
supplier(s) or the sub-contractor’s employees}. Upon the occurrence of such case and upon its
termination, the party alleging that it has been rendered unable, as aforesaid, shall notify the
other party in writing immediately, but not later than 48 (forty-eight) hours of the alleged
beginning and ending thereof, giving full particulars and satisfactory evidence in support of its
claim.

Access to Site :

The tenderer shall visit the site and get themselves acquainted with the existing facilities. Haldia
is linked by road through National High Way 6 & 41 via Mechada and by rail from Howrah and
Kharagpur via Panskura. The Coal Handling Plant is situated inside the Dock Area, 3 kilometres
away from the main road.
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18. In connection with execution of the order, necessary Gate Pass(es)/Permit(s) - for entering into
the Dock Area - will be provided on chargeable basis at per with prevailing rate of HDC.

All other terms and conditions, not specifically mentioned above, will be as per the stipulations of the
General Conditions of Contract, May 1993 of HDC, SMP, Kolkata available at SMP, Kolkata's official
website (www.kolkataporttrust.gov.in).

You are requested to return a copy of the instant enquiry letter, duly signed and stamped on each page,
along with your offer, as a token of The contractor’s acceptance of the aforesaid terms and conditions.

The sealed envelope, containing The contractor’s offer, must be superscribed with the following:

Enquiry no. SDM(P&E)/105/ENQ/03/2022-2023 Dated: 09/05/2022

You are requested to send the sealed offer, to the office of Plant & Equipment (P&E) Division, HDC,
SMP, Kolkata at the Operational & Administrative Building at Chiranjibpur, within 1400 Hrs. of
31/05/2022.

Regards,

>
(A.K.Kar) \6‘1’
(P&E)

Sr. Dy. Manager
Haldia Dock Complex,
SMP, Kolkata

Encl. : As above.
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