[NIT-1]

SHORT TENDER NOTICE

Sealed tenders are invited on two Cover basis (i.e. Cover-l1 Techno-Commercial Part & Cover-11 Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the following
work at Haldia Dock Complex:-

2 Name of work : TENDER FOR CONSTRUCTION OF A NEW SECURITY WATCH TOWER
NEAR LUBRICANT GODOWN AND REPAIRING OF THE OLD WATCH
TOWER INSIDE THE CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC,

HALDIA
S Tender No : I&CF/ 1Z&R/T/180
o Estimated Cost : Rs.2,34,235.90 [Rupees two Lakhs thirty four thousand two

hundred thirty five and paise ninety Only].

S Period Of Execution : 06 [Six] Months.

S Earnest Money : Enlisted contractors OF I&CF Division are exempted from
deposition of EM

o Sale Period (both days : 19-05-2014 to 30.05.2014 (UPTO 14:00 Hrs)
inclusive) (Bid document will be available on HDC, Ko.P.T Website).
o Last date of submission | : 02.06.2014Submission Upto 15:00 hrs.
of tender and opening
of Cover - 1 of the Opening after 15:30 hrs.
tender
S Costof Tender : RS. 300.00 [Rupees Three hundred only].
Document

(Non-refundable)

S Contact Person. : Sr. Dy. Manager [1Z&R], Haldia Dock Complex.

Details of the tender can be seen at our website www.kolkataporttrust .gov.in /
www.haldiadock.gov.in and the Notice Board at the Office of Sr. Dy. Manager [I&CF], Haldia Dock
Complex. Interested bidders may contact at mkacharya@kopt.in.
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KOLKATA PORT TRUST

HALDIA DOCK COMPLEX
Office of the Sr. Dy. Manager (1 & CF),
Chiranjibpur Operational Building

NOTICE INVITING TENDER
No. 1&CF/ 1Z&R/T/180 / 86 Date: 13.05.2014

WORK TITLE: - TENDER FOR CONSTRUCTION OF A NEW SECURITY WATCH TOWER NEAR LUBRICANT
GODOWN AND REPAIRING OF THE OLD WATCH TOWER INSIDE THE CENTRAL STORE PREMISES,
CHIRANJIBPUR, HDC, HALDIA

TENDER NO: 1&CF/ 1Z&R/T/180

PRE-QUALIFICATION CRITERIA FOR TENDERERS: -

1. The Enlisted contractors of class A, B & C of I&CF Division, HDC and must have successfully completed any
civil engineering works during the last 7 (SEVEN) years ending the last day of month previous to the one
in which applications are invited and the experience should be either of the following: -Either

(i) Three completed works each costing not less than 40 % of the estimated amount put to tender.

Or (i) Two completed works each costing not less than 50 % of the estimated amount put to tender.
Or  (iii) One completed work costing not less than 80% of the estimated amount put to tender.

2. Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite
qualification.

TENDER AUTHORITY:-

Sr. Dy. Manager (1Z&R) 1&CF, Haldia Dock Complex, Chiranjibpur Operational Building [2™ Floor], P.O. - Haldia,
Dist. Purba Medinipur — 721 604, Tel:03224 252844 Fax: - 03224-252110.

Due 02.06.2014 Time UPTO Date of Opening | 02.06.2014 Time 15:30 hrs.
Date 15:00 hrs.| of Cover-1 of the Onwards.
Tender.
Period of sale of Bid | 19-05-2014 to 30.05.2014 (UPTO 14:00 Hrs)
Document. (Bid document will be available on HDC , Ko.P.T Website)
Cost of Tender R. 300.00 [Rupees Three hundred only].

Document (Non-
refundable).

Earnest Money Deposit. | Enlisted contractors OF 1&CF Division are exempted from deposition of EM.

Period of Execution. 06 [Six] Months.

Estimated Cost of Work. | Rs.2,34,235.90 [Rupees two Lakhs thirty four thousand two hundred thirty
five and paise ninety Only].

OTHER INSTRUCTIONS:-

Sealed Tenders are invited from resourceful, experienced and bonafide bidders with sound technical and financial
capabilities for the above mentioned work at Haldia Dock Complex.

Tender Document (Non-transferable) will be available from the office of the Sr. Dy. Manager [I&CF] at the
address captioned above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the
cost of Tender Document to be remitted crossed Demand Draft drawn in favour of “Kolkata Port Trust”
payable at Haldia for one set of Tender Document.




[NIT-2]

Request letter for purchase of Tender Document should contain the following documents: -
(a) Possess valid Trade Licence.

(b) Possess valid Permanent I.T.A/C No.

(c) Are registered with Regional Provident Fund Commissioner.

(d) Possess Sales Tax Clearance/VAT Clearance Certificate.

(e) Possess Up to Date Professional Tax Payment Challans.

(f) Possess valid ESI Registration.

(9) A declaration containing the Bidding Firm has not been debarred / de-listed by any Govt / Quasi
Govt. / Public Sector undertaking in India.

(h) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm /
partnership firm / limited company, as the case may be) is / are not associated with any other firm bidding for
the same work.

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only]
should be sent over and above the cost of Bid documents mentioned above [Non-refundable] by Banker's Cheque
/ Demand Draft of a Nationalized Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock
Complex”, payable at Haldia. Request for issue of Quotation form by post must reach this office at least 7 days
before the last date of sale of Quotation, after which No. Tender form will be issued by post.

A bidder, if he so desires, may download the Tender Document from our websites
www.kolkataporttrust.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at
mkacharya@kopt.in and submit the tender along with APPLICATION MONEY equivalent to cost of Tender
Document in Demand Draft drawn on any Nationalised or Scheduled Bank in favour “Kolkata Port Trust, Haldia
Dock Complex”, payable at Haldia.

Tenderers are not permitted to alter/change/delete/modify any clause of the Tender Document down loaded from
the website. If any deviation / discrepancy is found after submission of Tender, the submitted offer will be
summarily rejected.

Any Notice / Addendum / Corrigendum / Modification to the bid document will be notified only through Ko.P.T /
HDC website and the bidders are requested to check for the same at the websites prior to submission of their
offers.

Issuance /submission of Tender Document to/ by any bidder shall not construe that such bidder is considered
qualified.

Bidders shall submit the Bid Document under two part system. Cover — | contain the valid documents as
mentioned in the columns (a) to (h) above and Cover — Il contain Price part. Trustees reserve the right to verify
the submitted copies of documents / credentials with the original documents.

Sealed Tenders will be received at the same office of the Sr. Dy. Manager [I&CF] up to 15:00 hrs. on the last
date of submission and opening of Tender specified above. Telex, Telegraphic and late offers shall not be
considered. In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened
on the next working day. The Bidder will also be allowed to deposit their tenders till 1500 hrs. on such extended
day of opening.

Cover-l of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or
their authorised representatives who may wish to be present.

Cover-Il of only technically & commercially qualified bidders will be opened at a later date under due intimation
to all concerned.

Trustees will not be responsible for any misplacement or late receipt through post for any request for issuance of
tender document and for submission thereof.

In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the next
working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of
opening.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without
assigning any reason whatsoever thereof.

[M.K.ACHARYA]
Sr. Dy. Manager (1Z&R)
Haldia Dock Complex



|1 & CF DIVISION

HALDIA DOCK COMPLEX

DOCUMENTS
FOR
TENDER FOR CONSTRUCTION OF A NEW SECURITY
WATCH TOWER NEAR LUBRICANT GODOWN AND

REPAIRING OF THE OLD WATCH TOWER INSIDE THE

CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC,
HALDIA

TENDER NO. : 1&CF/ 1Z&R/T/180

Volume-I

MAY, 2014 Rs. 300.00



DOCUMENTS
FOR
TENDER FOR CONSTRUCTION OF A NEW SECURITY
WATCH TOWER NEAR LUBRICANT GODOWN AND
REPAIRING OF THE OLD WATCH TOWER INSIDE THE

CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC,
HALDIA

TENDER NO. : I1&CF/ 1Z&R/T/180

Volume-I

Issued to:

Date of Issue:

Signature and Designation
of Issuing Officer:

On behalf of Bidder:

[M.K.ACHARYA]

Sr. Dy. Manager (1Z&R)
Haldia Dock Complex



DOCUMENTS
FOR

TENDER FOR CONSTRUCTION OF A NEW SECURITY
WATCH TOWER NEAR LUBRICANT GODOWN AND

REPAIRING OF THE OLD WATCH TOWER

INSIDE THE

CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC,

TENDER NO. : I&CF/ 1Z&R/T/180
Volume-I
INDEX
SUBJECT PAGES
FROM TO
» SHORT TENDER NOTICE NIT-1
» NOTICE INVITING TENDER NIT-2 NIT-3
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» FORM OF TENDER (UNPRICED)
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» SCHEDULE ‘O’ SHEET — I
» SCHEDULE ‘O’ SHEET —II
» AFFIDAVIT
» GENERAL CONDITIONS OF CONTRACT Separate Booklet
TENDER PARTICULARS
ESTIMATED COST 1 | Rs.2,34,235.90 [Rupees two Lakhs thirty four
thousand two hundred thirty five and paise ninety
Only].
EARNEST MONEY . | Enlisted contractors OF I1&CF Division are exempted
from deposition of EM
TIME OF COMPLETION : | 06 [Six] Months.
PERIOD OF SALE OF TENDER PAPERS | : | 19-05-2014 to 30.05.2014 (UPTO 14:00 Hrs)
(Both Days Inclusive) (Bid document will be available on HDC, Ko.P.T Website).
LAST DATE OF SUBMISSION OF | : | 02.06.2014Submission Upto 15:00 hrs.
TENDER AND OPENING OF COVER-I
OF THE TENDER Opening after 15:30 hrs.




[NIT-1]

SHORT TENDER NOTICE

Sealed tenders are invited on two Cover basis (i.e. Cover-1 Techno-Commercial Part & Cover-11 Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the following work

at Haldia Dock Complex:-

2 Name of work

TENDER FOR CONSTRUCTION OF A NEW SECURITY WATCH TOWER
NEAR LUBRICANT GODOWN AND REPAIRING OF THE OLD WATCH
TOWER INSIDE THE CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC,
HALDIA

o Tender No

1&CF/ 1Z&R/T/180

S Estimated Cost

Rs.2,34,235.90 [Rupees two Lakhs thirty four thousand two
hundred thirty five and paise ninety Only].

S Period Of Execution

06 [Six] Months.

S Earnest Money

Enlisted contractors OF I&CF Division are exempted from
deposition of EM

o Sale Period (both days

inclusive)

19-05-2014 to 30.05.2014 (UPTO 14:00 Hrs)
(Bid document will be available on HDC, Ko.P.T Website).

o Last date of submission
of tender and opening

of Cover - 1 of the
tender

02.06.2014Submission Upto 15:00 hrs.

Opening after 15:30 hrs.

<o Costof Tender
Document
(Non-refundable)

RS. 300.00 [Rupees Three hundred only].

< Contact Person.

Sr. Dy. Manager [I1Z&R], Haldia Dock Complex.

Details of the tender can be seen at our website www.kolkataporttrust .gov.in / www.haldiadock.gov.in
and the Notice Board at the Office of Sr. Dy. Manager [I&CF], Haldia Dock Complex. Interested bidders

may contact at mkacharya@kopt.in.
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KOLKATA PORT TRUST

HALDIA DOCK COMPLEX
Office of the Sr. Dy. Manager (1 & CF),
Chiranjibpur Operational Building

NOTICE INVITING TENDER
No. I1&CF/ 1Z&R/T/180 / 86 Date: 13.05.2014

WORK TITLE: - TENDER FOR CONSTRUCTION OF A NEW SECURITY WATCH TOWER NEAR LUBRICANT
GODOWN AND REPAIRING OF THE OLD WATCH TOWER INSIDE THE CENTRAL STORE PREMISES,
CHIRANJIBPUR, HDC, HALDIA

TENDER NO: 1&CF/ 1Z&R/T/180

PRE-QUALIFICATION CRITERIA FOR TENDERERS: -

1. The Enlisted contractors of class A, B & C of I1&CF Division, HDC and must have successfully completed any
civil engineering works during the last 7 (SEVEN) years ending the last day of month previous to the one in
which applications are invited and the experience should be either of the following: -Either

(i) Three completed works each costing not less than 40 % of the estimated amount put to tender.

Or  (ii) Two completed works each costing not less than 50 % of the estimated amount put to tender.
Or  (iii) One completed work costing not less than 80% of the estimated amount put to tender.

2. Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite qualification.
TENDER AUTHORITY:-

Sr. Dy. Manager (1Z&R) I&CF, Haldia Dock Complex, Chiranjibpur Operational Building [2™ Floor], P.O. - Haldia,
Dist. Purba Medinipur — 721 604, Tel:03224 252844 Fax: - 03224-252110.

Due 02.06.2014 Time UPTO Date of Opening | 02.06.2014 Time 15:30 hrs.
Date 15:00 hrs.| of Cover-l of the Onwards.
Tender.
Period of sale of Bid | 19-05-2014 to 30.05.2014 (UPTO 14:00 Hrs)
Document. (Bid document will be available on HDC , Ko.P.T Website)
Cost of Tender R. 300.00 [Rupees Three hundred only].

Document (Non-
refundable).

Earnest Money Deposit. | Enlisted contractors OF 1&CF Division are exempted from deposition of EM.

Period of Execution. 06 [Six] Months.

Estimated Cost of Work. | Rs.2,34,235.90 [Rupees two Lakhs thirty four thousand two hundred thirty
five and paise ninety Only].

OTHER INSTRUCTIONS:-

Sealed Tenders are invited from resourceful, experienced and bonafide bidders with sound technical and financial
capabilities for the above mentioned work at Haldia Dock Complex.

Tender Document (Non-transferable) will be available from the office of the Sr. Dy. Manager [I&CF] at the address
captioned above on any working day i.e. Monday to Friday during 10 a.m. to 2 p.m. on payment of the cost of
Tender Document to be remitted crossed Demand Draft drawn in favour of “Kolkata Port Trust” payable at
Haldia for one set of Tender Document.
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Request letter for purchase of Tender Document should contain the following documents: -
(a) Possess valid Trade Licence.

(b) Possess valid Permanent I.T.A/C No.

(c) Are registered with Regional Provident Fund Commissioner.

(d) Possess Sales Tax Clearance/VAT Clearance Certificate.

(e) Possess Up to Date Professional Tax Payment Challans.

(f) Possess valid ESI Registration.

(g) A declaration containing the Bidding Firm has not been debarred / de-listed by any Govt / Quasi
Govt. / Public Sector undertaking in India.

(h) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm /
partnership firm / limited company, as the case may be) is / are not associated with any other firm bidding for the
same work.

Tender papers can be issued by post. For this, an additional amount of Rs.100=00 [Rupees one hundred only]
should be sent over and above the cost of Bid documents mentioned above [Non-refundable] by Banker's Cheque /
Demand Draft of a Nationalized Bank of India drawn in favour of “Kolkata Port Trust, Haldia Dock Complex”,
payable at Haldia. Request for issue of Quotation form by post must reach this office at least 7 days before the last
date of sale of Quotation, after which No. Tender form will be issued by post.

A Dbidder, if he so desires, may download the Tender Document from our websites
www.kolkataporttrust.gov.in/www.haldiadock.gov.in or may obtain the same by sending his request at
mkacharya@kopt.in and submit the tender along with APPLICATION MONEY equivalent to cost of Tender
Document in Demand Draft drawn on any Nationalised or Scheduled Bank in favour “Kolkata Port Trust, Haldia
Dock Complex”, payable at Haldia.

Tenderers are not permitted to alter/change/delete/modify any clause of the Tender Document down loaded from
the website. If any deviation / discrepancy is found after submission of Tender, the submitted offer will be
summarily rejected.

Any Notice / Addendum / Corrigendum / Modification to the bid document will be notified only through Ko.P.T /
HDC website and the bidders are requested to check for the same at the websites prior to submission of their
offers.

Issuance /submission of Tender Document to/ by any bidder shall not construe that such bidder is considered
qualified.

Bidders shall submit the Bid Document under two part system. Cover — | contain the valid documents as mentioned
in the columns (a) to (h) above and Cover — Il contain Price part. Trustees reserve the right to verify the submitted
copies of documents / credentials with the original documents.

Sealed Tenders will be received at the same office of the Sr. Dy. Manager [I&CF] up to 15:00 hrs. on the last date
of submission and opening of Tender specified above. Telex, Telegraphic and late offers shall not be considered. In
case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the next
working day. The Bidder will also be allowed to deposit their tenders till 1500 hrs. on such extended day of
opening.

Cover-1 of the Tender will be opened shortly after 3.30 p.m. on the stipulated date in presence of Bidders or their
authorised representatives who may wish to be present.

Cover-11 of only technically & commercially qualified bidders will be opened at a later date under due intimation to
all concerned.

Trustees will not be responsible for any misplacement or late receipt through post for any request for issuance of
tender document and for submission thereof.

In case of unscheduled Holiday / Bundh on the date of opening of tenders, the same will be opened on the next
working day. The Bidder will also be allowed to deposit their tenders till 15:00 hrs. on such extended day of
opening.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part without
assigning any reason whatsoever thereof.

[M.K.ACHARYA]
Sr. Dy. Manager (1Z&R)
Haldia Dock Complex



INSTRUCTIONS TO BIDDER

TENDER FOR CONSTRUCTION OF A NEW SECURITY WATCH TOWER NEAR

LUBRICANT GODOWN AND REPAIRING OF THE OLD WATCH TOWER

CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC, HALDIA

TENDER NO. : I&CF/ 1Z&R/T/180

INSIDE THE

INDEX
CL. NO. SUBJECT PAGE MKD
1.0 GENERAL I1B-1
2.0 EARNEST MONEY I1B-1
3.0 MODE OF SUBMISSION OF BID IB-1TO IB-2
4.0 OPENING OF BIDS 1B-2
5.0 VALIDITY OF OFFER 1B-2
6.0 DETAILED SCRUTINY OF TENDERS IB-2 To IB-3
7.0 EVALUATION CRITERIA 1B-3
8.0 ACCEPTANCE OF TENDER IB- 3
9.0 MISCELLANEOUS 1B-3




1.0

[1B-1]
GENERAL:

The work as described in the tender shall be executed in Haldia and in accordance with the attached General
Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings (if any) &
detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of the Manager
(1&CF) on any working day before quoting for the tender.

2.0 EARNEST MONEY: Enlisted contractors OF 1&CF Division are exempted from deposition of EM

3.0

3.1

3.2

MODE OF SUBMISSION OF BID :

All bidders must submit their offers strictly in accordance with the terms and conditions as set out in the bid
documents and no deviation will be accepted. Any term not incorporated / submitted with Cover-1 of the
Tender but incorporated / submitted with Cover-l1 shall be rejected outright.

Tender documents shall be submitted under two Covers in three / four separate sealed envelopes,
depending on whether the same has been purchased directly from the office of the Manager (I&CF) or
downloaded from the website.

When tender documents have been directly procured from this office, the tender document shall be put in 2 (two)
separate sealed covers i.e. COVER-I shall contain the documents as listed below under cl. 3.4 and COVER-II,
the tender document.

When tender documents have been downloaded from WEBSITE, COVER-I shall contain ENVELOPE-I & the
documents as listed below under cl. 3.4 and COVER-11, the tender document.

Envelope-l & the documents (as the case may be) shall be put in a sealed envelope marked as “COVER-1".
“Cover —I1” shall be clearly marked “Bid — Do not open”. Each envelope shall bear the name of the tender.

3.3 COVER-1 will contain the following documents:-

(i) Envelope - | shall contain a demand draft for Rs 300/- (Rupees Three hundred Only) as APPLICATION

MONEY towards cost of tender documents in case the document is downloaded from the website.

(i) A covering letter containing the declarations that the Bidding Firm has not been debarred / de-listed by any

Govt / Quasi Govt. / Public Sector undertaking in India.

(iii) A Declaration as per ‘Annexure — I’ that no conditions / deviations have been added in COVER- Il i.e. in the

tender offer.

(iv) Copy of the following documents :-

V)

a. Valid VAT Clearance certificate (In case provision of Clearance Certificate is omitted by Government
circular / notification, then VAT registration certificate is required to be submitted).

Valid Trade Licence.

Valid Professional Tax Clearance Certificate / Upto date tax payment challan.

Proof of possessing valid Employees’ Provident Fund (EPF) Account.

Proof of being registered with Employees’ State Insurance Corporation (ESIC), if applicable. If this
is not applicable, documentary evidence to establish non-applicability to be submitted alongwith
techno-commercial bid. Such document(s) shall have to be furnished, along with an affidavit*
affirmed before a first-class judicial Magistrate to that effect. (*proforma enclosed)

Credentials in the form of copies of Letters of Award of Works and corresponding Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
gualification criteria.

® 2 o T



[1B-2]
(vi) GCC Booklet and Drawing(s) duly signed under office seal.

(vii) Volume — | with “Abstract Form Of Tender * & “ Form Of Tender “ without price quoted duly filled up
signed under office seal by the bidder and duly witnessed.

The bidder will have to produce the original documents or any additional documents, if asked for, to
satisfy the Authorities.

3.4 COVER-II will contain the tender document with Price Bid as per BOQ and Form of Tender duly signed, sealed &
filled up by the bidder.

3.5 The sealed envelopes shall be superscribed with the name of work with the Bid No, bidder’s name, Postal
address and Telex / Telegraphic / FAX / E-mail address of the Bidder.

3.6 The sealed covers must be submitted so as to reach the Sr. Dy. Manager (1&CF) at Chiranjibpur, P.O. - Haldia-
721 604, Dist. Purba Medinipur by 3.00 p.m. on or before the last date of submission of the tender documents.

s» Telegraphic / offer submitted through e-mail/ Late Offers shall not be accepted. Trustees / Tender Issuing
Authority will not be responsible for any misplacement or late receipts through post or any request for issuance
of tender documents and for subsequent submission thereof.

=« All the bidders should submit the tender in accordance with the Mode of submission of Bid as aforesaid.

3.9 All the bidders should submit the techno commercial part i.e. part 1 of the offer with a format given as “FILL-
UP BY THE BIDDER”

40 OPENING OF BIDS:

4.1 Only COVER-I containing the documents as stated above will be opened on the date and time as fixed in the
tender document, at the office of the Dy.Manager (1&CF), Haldia Dock Complex or his representative in
presence of bidder (or his authorized representative), who wishes to be present.

4.2 COVER-1 & Cover-11 of tender will be opened only those bidders who have deposited requisite
APPLICATION MONEY towards cost of tender documents in case the document is downloaded
from the website.

4.3 COVER-II containing the bid will be sealed separately and kept under the custody of | &CF Division. After
evaluation / scrutiny of documents in the Cover-1 are completed, the Cover-1l i.e. “Bid” documents only of
Technically & Commercially accepted Bidders satisfying the Eligibility Criteria stipulated in the NIT shall be
opened at a later date, with due intimation to such Bidders.

5.0 VALIDITY OF OFFER:-

The tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the
Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the option
of the Trustees/ Sanctioning Authority/Engineer.

6.0 DETAILED SCRUTINY OF TENDERS:

6.1 During the course of examination of Cover-I of the bid, the bidders, if asked for, shall furnish any or additional
document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Cover-ll of those bidders who
meet the qualifying criteria of NIT shall be opened.

6.2 During techno-Commercial Evaluation, i.e. evaluation of Cover-1 of tender, an offer shall be considered non-
responsive in case :-

() the tender received after the date and time specified in N.I.T.

(i) is not accompanied by requisite earnest money,
(i) bid amount is not accompanied by requisite application money when bid document is downloaded
from website,
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(iv)  validity of the offer is less than tender stipulation,
(V) Bid documents not signed and sealed in a manner indicated in the bid documents.
(vi) It does not meet the Qualification Criteria as stipulated in the NIT.
(vii)  Documents not submitted as per Clause 3.3 of Instruction to Bidders.
(viii)  The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely.
In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in
completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

7.0 EVALUATION CRITERIA:

During evaluation of Cover-l1 i.e. Price Part, provided that the bidder submits his offer following tender stipulations
& specifications, the overall lowest offer received will be considered for acceptance by the Trustees.

8.0 ACCEPTANCE OF TENDER:-

8.1 Kolkata Port Trust reserves the right to accept / reject any / all offer (s) without assigning any reason thereof
and also reserve the right to accept the tender in part or as a whole.

8.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any
Tenderer who resorts to this will render his tender liable to rejection.

8.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six
weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract. The Contract
Agreement will include the Tender document, time schedule, price offer, additions / modifications / deletions
as issued by the Employer and the success full Tender AS ACCEPTED by the Employer.

9.0 MISCELLANEOUS:

0] Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

(i) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his

own terms and conditions, such tenders are liable to rejection at the option of the Trustees without
further reference to the bidder.

(iii) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The
language used throughout shall be in English.

(iv) All materials shall have to be procured by the successful Bidder and shall be of the best and approved
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of
all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient
execution of the work.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed in every page of the tender.

(vi) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust.
It is not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but
such a declaration is necessary in the interest of Trustees against any possible lapses.
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SPECIAL CONDITIONS OF CONTRACT

TENDER FOR CONSTRUCTION OF A NEW SECURITY WATCH TOWER NEAR LUBRICANT
GODOWN AND REPAIRING OF THE OLD WATCH TOWER
PREMISES, CHIRANJIBPUR, HDC, HALDIA

INSIDE THE CENTRAL STORE

TENDER NO. : I&CF/ 1Z&R/T/180
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1. GENERAL

These provisions though given in a separate section are part of the tender document which must be read as a
whole, the various sections being complementary to one another and are to be taken as mutually explanatory.
These provisions shall be read in conjunction with the other parts of the tender document viz. General Conditions
of Contract, Notice Inviting Tenders, Instructions to Bidders, Particular Specifications, Drawings (if any), Bill of
Quantities and other document forming part of the Contract. In case of any discrepancy or ambiguity in the
document, the order of precedence of the document as stated below will apply. In particular, these provisions will
over ride those in the General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender document be found to be at variance in any respect, one will override
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any
particular item in the list will take precedence over all those placed lower down in the list.

Order letter.

Bill of Quantities.

Drawings (if any).

Particular Specifications of works.
Special Conditions of the Contract.
General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Manager (1&CF), Haldia
Dock Complex, thereon shall be final and binding upon all parties .

3. SCOPE OF WORK:

The work comprises of earthwork in excavation, filling, carriage of rail from 1&CF’s store, fixing of rail, PCC & RCC
Work, MS Structural work, Sheeting work, Painting work and finishing work, at Central store area as described in
the attached “Bill Of quantities” including all other appurtenant works as may be required hereafter for successful
completion of the work in accordance with the Trustee’s General Conditions Of Contract, attached Special
Conditions Of Contract, Particular Specifications, Bill Of Quantities and in accordance with PWD (West Bengal’s)
Specifications for materials and workmanship.

4. LOCATION:
The work shall have to be executed inside general store premises at Chiranjibpur of Haldia Dock Complex.

5. ACCESS TO THE SITE:
(a) By Road:

All-weather metal roads approachable from N.H. 41 and State Highway exist right up to the area of work.

(b) By Rail:
S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.

6. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions,
and access to the site and location before submission of the tender. He should contact the Manager (1&CF), Haldia
Dock Complex at his office at Chiranjibpur, Haldia or the Sr. Dy. Manager (IZ&R), at his office at 2" Floor,
Operational Building, Chiranjibpur, Haldia for collecting information about the work and site before submission of
the tender. No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be
handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor any claim
will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder
on that ground if applied for.
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7. SITE CONDITIONS & METHOD OF WORK :

The sequence of work shall have to be programmed by the successful Bidder without hampering the day-to-day
activities. The site of work is within the special security zone of H.D.C, as such close co-ordination with CISF and
user div. of HDC will be required for proper planning of the work. Free gate passes will be issued on written request
from the contractor for his men and materials.

During execution of the work proper care should be taken to provide adequate protection against any damage to

the existing structures, cables, water lines and all such installations at the contractor’'s risk and expense. Any
damage caused / defect arising during construction shall have to be rectified forthwith as directed to the
satisfaction of the Engineer, without charging extra.

The Bidder shall also take all possible care to avoid any sort of accident during the demolition stage or at any stage
of the execution of the work. Necessary precautionary measures should be adopted to avoid accident of any sort.
He will be held responsible for any mishap caused due to his negligence or non-compliance to the adoption of
proper safety and precautionary measures.

Demolition and dismantling of materials will have to be carried out according to the Bill of Quantities and as
directed by the Engineer. Rates are inclusive of all these factors.

8. TIME OF COMPLETION :-

The work must be commenced immediately on receipt of the work order and to be completed in all respects within
06 [Six] months including preliminary time from the date of placement of work order.

Works to be carried out to that effect causing least hindrance to traffic. Idle charges on any account whatsoever
shall not be paid to the Contractor.

9. SAFETY:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act — 1986 and Dock
Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors
shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so
required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer,
Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, working of
tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in
proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers
and shall also provide job specific PPE’s e.g. protective face and eye shield, goggles, hand gloves for welding / gas
cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for painting works,
mixing and handling materials etc, as directed by the Engineer.

The contractor shall adopt all the above safety measures at his own cost.
10. POWER SUPPLY:

If available, suitable power supply may be arranged by the Trustees at the nearest existing supply point of the site
of work on receipt of request letter from the Contractor to that effect on free of cost. All necessary arrangements
for the distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’
Plant and Equipment Division.

11. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on
written request from the Contractor, water for drinking and for construction purposes may be made available from
the exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying
pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the same
to the work point at his own cost.

For supply of water by Trustees to the Contractor, an amount equivalent to 1% (one percent) of the gross bill
value shall be progressively recovered from the running bill including final bill as applicable.
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12 KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative.

13. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured
according to current PW.D. Schedule of Rates along with recent corrigendum. For details of measurement not
covered by the above relevant parts of 1S-1200 (Latest Revision) of B.1.S. shall be referred to.

14. PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the Sr. Dy.
Manager [1Z & R] on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract.

Payment will be made directly to the contractor’s designated bank account. For this purpose, the contractor will
have to indicate (i) name of bank (ii) branch name (iii) branch code and (iv) designated account number in the
“Abstract Form Of Tender “. In case payment is made directly through bank, the contractor may be required to
submit a pre-receipt as per instruction of HDC.

15. MATERIALS:

The Contractor shall make his own arrangements for procuring and supplying all materials of best and approved
quality at site.

16A. CONTRACT LABOUR LAWS:

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and Contract
Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all
modifications/amendments being enforced from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to the
Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such
commencement or completion.

Also, as per “Building & Other Construction Workers (Regulation Of Employment & Conditions Of Service ) Act-1996
and Central Rule 1998, contractors engaging ten (10) or more building workers in any building or other
construction works, has to obtain a certificate of registration without fail under the referred act.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. Labour
Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s).

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to
his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time &
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to be
present during period of disbursement.

16 B. COMPLIANCE WITH E.P.F & M. P. ACT:

The successful contractor will have to comply with provision of EPF & MP Act —1952 (along with amendments, if
any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit Xerox of all payment challans and produce
the original for verification to the representative of the principal employer, i.e. Dy.Manager (1&CF).
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16 C. COMPLIANCE WITH E.S.1 ACT:-

If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act —1948”,
along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall deduct
employees’ contribution @ 1.75 % of the wages of each of the employees’ and shall deposit the same together
with employer’s contribution @ 4.75 % of such total wages payable to the employees or at such rates as fixed by
the competent authority from time to time.

In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) and
meet an accident during and arising out of his employment, the contractor being the immediate employer, shall be
liable to pay him suitable compensation.

The contractor will be required to submit photocopy of all payment challans and produce the original for
verification to the representative of the principal employer, i.e. Manager (1&CF).

16 D. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of
any law, rules or regulations having the force of law, including but not limited to —

e The Minimum Wages Act, 1948.

e The Dock Workers (Regulation Of Employment) Act, 1948

e The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act,

1996

e The Dock Workers’ Safety, Health & Welfare Act , 1986

e The Payment of Wages Act, 1936.

e The Workmen's Compensation Act, 1923.

e The Employees Provident Fund Act, 1952.

e The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

e The Payment of Bonus Act, 1965.

e The Payment of Gratuity Act, 1972.

e The Equal Remuneration Act, 1976.

o The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989

e Child Labour (Prohibition and Regulation) Act, 1986.
e The Maternity Benefits Act 1961
e Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act , 1979.

17. FORCE MAJEURE:-

In the event of either party rendered unable by Force Majeure to perform any obligation required to be performed
by them under the Contract, relevant obligation of the party affected by such Force Majeure shall upon notification
to the other party be suspended for the period which Force Majeure events lasts. The cost and loss sustained by
the either party shall be borne by the respective parties.

The term “Force Majeure” as employed shall mean the events as below:

(i) Riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors /
suppliers or occurring outside India) so far as it is uninsurable;

(i)  War, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign enemies,
directed to India;

(iii)  Rebellion, revolutions, insurrection, or military or usurped power, or civil war in India;
(iv) Fire, flood, cyclone, hurricane and acts of God.

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. Upon
the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable as
aforesaid shall notify the other party in writing immediately but not later than forty eight hours of the alleged
beginning and ending thereof, giving full particulars and satisfactory evidence in support of his claim.



[SC-5]

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the period
for which such event lasts and affects the relative obligation directly. Such extension of time shall be without
prejudice to the provision that time is essence of the Contract and any other terms and conditions related to time
of completion as may provided elsewhere in the Contract

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract shall
settle the issue mutually.

18. DOCK PERMIT:

Entry Permits may be necessary for the workmen and for the movement of vehicles for this work. In the interest of
work, necessary permits will be issued free of cost by the Trustee’s, against application as per prescribed
proforma by the contractor, after the same is examined and approved by the Engineer. The entry permit will be
issued on quarterly basis / monthly basis / daily basis as per requirement following latest Permit Scheme of Haldia
Dock Complex. All existing rules, including any amendments thereto, in future, will have to be complied with by the
contractor.

19. LIQUIDATED DAMAGE AND OTHER COMPENSATION:

If the Contractor fails to complete the work within the stipulated dates or such extension thereof as communicated
by the Engineer in writing, the Contractor shall pay as compensation (Liquidated Damage) to the Trustees as per
clause no 8.2(a) of G.C.C. and not as a penalty, ¥2% (half percent) of the total value of work (contract piece) as
mentioned in the letter of acceptance of the tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such compensation shall not exceed 10% of the said value of work.

20. TAXES:-

The bidder shall not include Service Tax in his rates. In case Service Tax is payable, it will be paid extra by
the Trustees. In that case, the Contractor needs to be registered with the Central Excise for the service to be
rendered and copy of the same shall be submitted to HDC. In this case, he will be required to submit necessary bill
/ challans / invoice in accordance with Service Tax Rules. On demand, the successful bidder will have to submit
documents regarding payment of Service Tax. In case the Contractor provides taxable service and charges service
Tax, the bill / invoice shall be so raised as to enable H.D.C. to obtain CENVAT credit against the same.

21. SETTLEMENT OF DISPUTES: -

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General
Conditions of Contract and Arbitration and Conciliation Act, 1996.
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PARTICULAR SPECIFICATIONS OF WORK

TENDER FOR CONSTRUCTION OF A NEW SECURITY WATCH
TOWER NEAR LUBRICANT GODOWN AND REPAIRING OF THE
OLD WATCH TOWER INSIDE THE CENTRAL STORE PREMISES,
CHIRANJIBPUR, HDC, HALDIA

TENDER NO. : I&CF/ 1Z&R/T/180

The materials supplied and the workmanship shall satisfy the Specifications as given in the PWD Schedule of Rates
& CE’s Schedule of Rates as applicable and the job specifications contained in the Bill Of quantities of the tender. In
absence of the above, relevant Indian Standards shall be referred to.

In absence of any Standard / Specification / Code of Practice covering any part of the work related to this tender,
instruction / directions of the Engineer will be binding on the contractor.

All works to be done as detailed in the bill of Quantities.
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(TO BE SUBMITTED WITH COVER- I OFFER)

ABSTRACT FORM OF TENDER (UNPRICED)

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, in
all respects with the specifications, design, drawing and instructions in writing and with such materials as are
provided for, by and in all other respects in accordance with such conditions so far as practicable.

(TOBE FILLED IN BY THE BIDDER)

(a) Name of Work.

(b)) Estimated Cost.

(¢ ) Earnest Money.

(d ) Security Deposit
( including Earnest
Money ). > As per provisions in the tender.
(e) Time allowed for completion of the work.
(f) Permanent I/T A/c.No.
(g ) Maximum number of

workmen to be engaged
on any day.

(h) Bank Details

Name Of Bank :- Branch :-
Branch Code :- Account Number :-
0]
RATE TENDERED BY ME / US IS : NOT TO BE QUOTED IN COVER- | OFFER
(Signature of the Bidder)
Witness :- Address :-

( Name in block letters )
Address :-

Occupation :-



(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER (UNPRICED)

To
The Sr. Dy. Manager (1Z&R),
Haldia Dock Complex.

1/We

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of
Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed
Bill of Quantities within months / weeks from the date of order to commence the work and in the
event of our tender being accepted in full or in part. 1 / We also undertake to enter into a Contract Agreement in
the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General
Conditions of Contract and | / We hereby agree that until such Contract Agreement is executed the said
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in
writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER | OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

I / We require days / months preliminary time to arrange and procure the materials required by
the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Dated : (Signature of Bidder with Seal)

WITNESS :

Signature : Name of the Bidder :
Name : (In Block Address :

Letters)

Address :

Occupation :



ANNEXURE -1

(To be submitted on Company’s Letter Head along With Cover-1 Offer)

Sr. Dy. Manager (1Z&R),
Haldia Dock Complex.
Kolkata Port Trust

SUB: - TENDER FOR CONSTRUCTION OF A NEW SECURITY
WATCH TOWER NEAR LUBRICANT GODOWN AND REPAIRING
OF THE OLD WATCH TOWER INSIDE THE CENTRAL STORE
PREMISES, CHIRANJIBPUR, HDC, HALDIA

TENDER NO. : 1&CF/ 1Z&R/T/180

Dear Sir,

We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender
Document without any deviation / condition.

We further confirm that COVER-II of the bid does not contain any condition / deviation.

Signature of the Bidder with Office Seal.

Date:

Place:



|1 & CF DIVISION

HALDIA DOCK COMPLEX

DOCUMENTS
FOR
TENDER FOR CONSTRUCTION OF A NEW SECURITY
WATCH TOWER NEAR LUBRICANT GODOWN AND

REPAIRING OF THE OLD WATCH TOWER INSIDE THE

CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC,
HALDIA.

TENDER NO. : I&CF/ 1Z&R/T/180

Volume-lI

MAY, 2014 Rs 300.00



DOCUMENTS
FOR

TENDER FOR CONSTRUCTION OF A NEW SECURITY
WATCH TOWER NEAR LUBRICANT GODOWN AND
REPAIRING OF THE OLD WATCH TOWER INSIDE THE
CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC,
HALDIA

TENDER NO. : I&CF/ 1Z&R/T/180

Volume-lI

Issued to:

Date of Issue:

Signature and Designation
of Issuing Officer:

On behalf of Bidder:

Sr. Dy. Manager (1Z&R)
Haldia Dock Complex



DOCUMENTS
FOR

TENDER FOR CONSTRUCTION OF A NEW SECURITY
WATCH TOWER NEAR LUBRICANT GODOWN AND
REPAIRING OF THE OLD WATCH TOWER INSIDE THE
CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC,
HALDIA

TENDER NO. : I1&CF/ 1Z&R/T/180

Volume-II
INDEX
SUBJECT PAGES
FROM TO
» PREAMBLE TO THE BILL OF QUANTITIES B.0.Q-1 B.0.Q-1
> BILL OF QUANTITIES B.0.Q-2 B.0.Q-3
» ABSTRACT FORM OF TENDER
» FORM OF TENDER
TENDER PARTICULARS
ESTIMATED COST 1 | Rs.2,34,235.90 [Rupees two Lakhs thirty four
thousand two hundred thirty five and paise ninety
Only].
EARNEST MONEY . | Enlisted contractors OF 1&CF Division are exempted
from deposition of EM
TIME OF COMPLETION 1 | 06 [Six] Months.

PERIOD OF SALE OF TENDER PAPERS

(Both Days Inclusive) 19-05-2014 to 30.05.2014 (UPTO 14:00 Hrs)

(Bid document will be available on HDC, Ko.P.T
Website).

LAST DATE OF SUBMISSION OF 02.06.2014  Submission Upto 15:00 hrs.

TENDER AND OPENING OF COVER-I

OF THE TENDER .
Opening after 15:30 hrs.




[BOQ-1]

PREAMBLE TO THE BILL OF QUANTITIES

TENDER FOR CONSTRUCTION OF A NEW SECURITY WATCH TOWER
NEAR LUBRICANT GODOWN AND REPAIRING OF THE OLD WATCH
TOWER INSIDE THE CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC,
HALDIA

11

1.2

1.3

1.4

TENDER NO. : 1&CF/ 1Z&R/T/180

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above
documents and to have thoroughly familiarise himself with the total scope of work and its mode of execution.

The guantities given in the Bill of Quantities are approximate only and are given to provide a common basis
for tendering. Payment will be made according to the quantities of each item of work actually carried out at
the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by
the Engineer or his Representative.

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par
with the estimated amount put to tender properly based on his own analysis in the ‘ABSTRACT FORM OF
TENDER’ both in words and in figures.

During the detailed scrutiny and evaluation of tender any discrepancy or error found between the figures and
words in the quoted percentage at appropriate place in Bill of Quantities the following methods shall be
adopted for arriving at the final figures:

0] When there is a difference between percentage quoted in figure and in words, the percentage rate
which complies with the amount worked by the tenderer for this shall be taken as correct.

(i) When the amount of the tender is not worked out by the tenderer or it does not correspond with the
percentage rate ( above / below / at par) written either in figures or in words then the percentage rate
guoted by the tenderer in words shall be taken as correct and the value of the tendered amount shall
be worked out accordingly.

(iii) When the percentage rate ( above / below / at par) quoted by the tenderer in figures and in words
matches but the amount is not worked out correctly, the percentage rate quoted by the tenderer shall
be taken as correct and the value of the tendered amount shall be worked out accordingly.

The Tender Price thus established would be taken for comparative evaluation of tenders.

NOTE: - While quoting the rate it should be noted that the bidder should on no account overwrite the
figures or use correcting fluid in the tender. Any necessary amendment shall be made by striking out
the original figure and writing the corrected figures on the top. All such amendments shall be duly
authenticated by signing under office seal by the bidder. The bidder shall quote his rate in conformity
with the tender provisions with the “Form Of Tender” and “Abstract Form Of Tender” duly filled up ,
signed and witnessed.

ANY DEVIATION FROM THE ABOVE MAY RENDER THE TENDER OFFER AS REJECTED.

R o o R R R R R R
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BILL OF QUANTITIES.

WORK TITLE: - TENDER FOR CONSTRUCTION OF A NEW SECURITY WATCH
TOWER NEAR LUBRICANT GODOWN AND REPAIRING OF THE OLD WATCH TOWER
INSIDE THE CENTRAL STORE PREMISES, CHIRANJIBPUR, HDC, HALDIA

TENDER NO. : I&CF/ 1Z&R/T/180

It. Description of work Quantity Unit Rate Amount
No. (Rs.P.) (Rs.P.)

1  Earth work in excavation of foundation trenches or
drains in all sorts of soil (including mixed soil but
excluding laterite or sand stone) including
removing, spreading or stacking the spoils within a
lead of 75 M as directed. The item includes
necessary trimming the sides of trenches, levelling
dressing and ramming the bottom, balling out
water as required etc. complete. 10.00 CU.M. 73.77 737.70

2  Earth work in filling in foundation trenches/plinth
with good earth in layers not exceeding 150 mm
including watering or ramming etc. layer by layer
complete (Payment to be made on the basis of
finished quantity of work)

With earth obtained from excavation of foundation
5.00 Cu.M. 47.59 237.95
3  Provide and lay (1:3:6) plain cement concrete with
20 mm down jhama khoa in ground floor and
foundation all complete as directed but excluding

shuttering 0.70 Cu.M. 4689.30 3282.51

4 Provide and lay nominal mix M-15 cement
concrete (Mix proportion by volume 1 cement: 2
sand : 4 stone chips of 20 mm down pakur variety
excluding shuttering and reineforcement if any in 3.00 Cu.M. 5201.99 15605.97
ground floor.

5 Hire and labour charges for shuttering with
centering and necessary staging up to 4 m using
approved stout, props, clamps and braces with
required braciing in both directions for concrete
works including fitting and fixing and striing out
after completion of works upto roof of ground floor)
25 mm to 30 mm thick shuttering without staging in 22 00 Sq.M. 179.87 3957.14
foundation
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It.

No.

Description of work

Quantity

Unit Rate
(Rs.P.)

Amount
(Rs.P.)

10

11

Cutting to requisite length or shape departmental
Rail, R.S.Joints, channels, angles, plate etc.

Carriage of rails from HDC Yard to site of work as
directed by Engineer's Representatives within a
lead of 2 K.M. including loading at store unloading
at site.

Handle hoist and errect the departmental rail poles
of 52 kg per m. weight (upto 7.5 m height)
including necessary cross fitting and fixing same if
in proper position with bolts nuts etc. all complete
as directed (Payment of nuts and bolts paid
separately) (2nd hand rail will be issued from P.W.
Store free of cost)

M.S. structural work for fabrication of platform and
stair with simple rolled structural members (i.e.
joist, channel,angle section conforming to IS: 226,
I1S:808 and SP(6) -1964 connected to one another
with brackets, gusset, plates, cleats as per design,
direction of Engineer-in-Charge complete including
cutting to requisite shape and length, fabrication
with necessary botting, metal arc welding
conforming to 1S:816-1956 and 1S-9595 using
electrodes of approved make and brand
conforming to 1S:8124 -1957 haulage hoisting and
errection all complete.The rate includes the cost of
rolled steel section, consuamble such as
electrodes, gas and hire charges all tools and
plants and labour required for the work including all
incidental charges. (Payment to be on the basis of
calculated wieght of structural weight of structural
members only in finished work as per IS specified
weight. Payment for gusset, brackets etc. shall be
made on the basis of actual weight)

Bore with augar for a depth of about 1.0 mt. from
0.90 mtr. (approx) below the ground level (The rate
should be included with the cost of hire charges of
augar etc.)

Provide and fix 25 mm dia (medium quality) G.l.
pipes of TATA make as hand rail of platform and
ladder as per direction of Engineer-in-charges.

1800.00

96.00

50.00

2.00

8.00

25.00

Sq.M. 6.16

Mtr 36.12

Qntl 287.08

MT 71107.33

Mtr 148.72

Mtr 215.00

11088.00

3467.52

14354.00

142214.66

1189.76

5375.00
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It.
No

Description of work

Quantity

Unit

Rate
(Rs.P.)

Amount
(Rs.P.)

12

13

14

15

Provide and apply one coat of ready mixed zinc
chromate yelow primer of approved brand and
manufacturer to the rails, angle, channel, plate,
pipe etc. include for scrapping brushing, sand
papering and cleaning the surfaces smooth before
application of primer all complete as directed.

Provide and lay 2nd quality (other than Hi-gloss)
paint on old /new steel work with two coats of
approved synthetic enamel paint with any shed
except white include for scrapping brushing and
cleaning the surfaces all complete as directed.

Provide fit and fix asbestos corrugated sheet ( 6
mm thick) of approved quality with G.I. "J" & "L"
hook bolts and nuts, limpet and bitmen washer
etc.complete all as per direction of Engineer-in-
Charge

a) In roof

b) In Wall

[Payment should be made on area of finished work)

Supplying, fitting and fixing G.l. steel window (side
hunge) with integrtated grills conforming to IS:
1038-1975 and manufactured from rolled steel
sections conforming to IS 7452-1974 with non
friction projecting type box type hinges, glazing clip,
lugs locking bracket, handle,stays etc. including
hoisting in position fixing by welding with the steel
member. The rate includeed the 3 mm thick clear
glass panes fitted with addesives as directed.

200.00

200

5.00

20.00

1.00

Sq.M.

Sq.M

Sq.M.

Sq.M.

Sq.M.

25.44

59.55

567.58

560.22

1685.39

TOTAL = RS.

5088.00

11910.00

2837.90

11204.40

1685.39

234235.90




ABSTRACT FORM OF TENDER

I / We hereby tender for the under mentioned work for its execution within the specified time and in
accordance, in all respects with the specifications, design, drawing and instructions in writing and with
such materials as are provided for, by and in all other respects in accordance with such conditions so far
as practicable.

(TOBEFILLED IN BY THE BIDDER)
(a) Name of Work.

(b) Estimated Cost.
( ¢ ) Earnest Money.

(d) Security Deposit
( including Earnest
Money ). : As per provisions in the tender.
(e) Time allowed for completion of the work.
(f) Permanent I/T A/c.No.
(g) Maximum number of

workmen to be engaged
on any day.

(h) Bank Details

Name Of Bank: - Branch:-
Branch Code: - Account Number:-
()
TENDERED BY ME 7 US IS : %0 ( Percent) ABOVE / BELOW /
AT PAR WITH THE ESTIMATED AMOUNT.
(Signature of the Bidder)

Witness: - Address:-

Name -

(In block letters)

Address -

Occupation -



THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

To
The Sr. Dy. Manager (1Z&R),
Haldia Dock Complex.

I/We having  examined
the site of work, inspected the Drawings and read the specifications, General & Special Conditions of
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the
works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices
set out in the annexed Bill of Quantities within months / weeks from the date of order to
commence the work and in the event of our tender being accepted in full or in part. 1 / We also
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or
additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract
and | / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER RS. =---------mszzsereerearer e mmmmae

(Repeat in WOrdS) —-------mmmm oo oo e oo

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated: (Signature of Bidder with Seal)
WITNESS :
Signature : Name of the Bidder :
Name : Address :
(In Block Letters)
Address :

Occupation :



General Conditions of Contract
Forms And Agreements

Sanctioned by the Trustees under Resolution No. 92
of the 6th Meeting held on 27th May, 1993.

KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

MAY, 1993



AMENDMENT
TO

GENERAL CONDITIONS OF CONTRACT

X Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of Fixed | Financial Limit |Class of | Amount Of Financial Limit
Reg|3tra' Security Of Each Tender RegBtra' Fixed Security | Of Each Tender
tion tion
Rs 10,000/- Any tender priced Rs 25,000/~ |Any tender priced
A uptoRs 2,00,000/-| A upto Rs 5,00,000/-
Rs 5,000/ Any tender Rs 10,000/- |Any tender priced
B priced upto Rs B upto Rs 2,00,000/-
1,00,000/-
Rs 2,500/- Any tender priced c Rs 5,000/- Any tender priced
C upto Rs 50,000/- upto Rs 1,00,000/-

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 139
OF THE TRUSTEES’ 10™ METING HELD ON 19.11.1999]



DEFINITIONS

CHAPTER-1

1. DEFINITIONS

1.0
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1.7

1.8

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of Trustees
for the Port of Calcutta, a body corporate under Section 3 of the Mgjor
Port Trusts Act, 1963, including their successors, representatives and
assigns.

“Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major
Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board's official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for
the purpose of the Contract, in place of the “Engineer” so designated.

“Engineer’s Representative” means any subordinate Engineers or Assistant to
the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

“Work” means the work to be executed in accordance with the Contract
and includes authorised “Extra Works” and ‘Excess Works” and “Tem
porary Works".

“Temporary Works” means all temporary works of every kind required
in or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all
temporary erections, scaffolding, ladders, timbering, soaking vats, site
offices, cement and other godowns, platforms and bins for stacking
building materials, gantries, temporary tracks and roads, temporary
culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities) of
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.

Employer

Chairman

Contractor

Engineer

Engineer’s
Representative

Works

Temporary
works

Extraworks and
Excessworks



Specification

Drawings

Contract

Constructional
Plant

Site

Contract Price

Month

Excepted Risks

Singular/Plural

Headings/
MarginalNotes.

19

1.10

111

112

1.13

114

1.15

1.16

117

1.18

“Specifications” means the relevant and appropriate Bureau of Indian
Standard's specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender. Specification

“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever
nature required in or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

“Site” means the land, and other places, on, under, in or through which the
works areto be executed or carried out and any other lands or places provided
by the Trustees for the purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions there to and
deductions therefrom as may be made by the Engineer under the
provisions here-in-after contained.

“Month” means English Calendar Month.

“Excepted Risks’ are riot in so far as it is uninsurable, war, invasion, act
of foreign enemies, hostilities (whether war be declared or not), Civil
War, rebellion, revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the works in respect
of which a certificate of completion has been issued (all of which are
herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and
vice-versa where the context so requires.

The heading and marginal notes in these General Conditions of
Contract shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the contract.
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Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

DUTIES& POWERSOF ENGINEER & ENGINEER'SREPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in terms
of the contract to the entire satisfaction of the Engineer and Shall
comply with the Engineer’s direction on any matter whatsoever.

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

@ to supply to the contractor from time to time during the progress
of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and
be bound by the same.

(b) to alter or modify the specification of any material and workman-
ship and to inspect the work at any time.

(© to order for any variation, alteration and modification of the work
and for extraworks.

(d) to issue certificates as per contract.

(e to settle the claims & disputes of the Contractor and Trustees, as
the first referee.

()] to grant extension of completion time.

The Engineer’s Representative shall :
() watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iii)  have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

(V) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

(vii)  have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

Provided always that the Engineer’s Representative shall have no power :
) to order any work involving delay or any extra payment by the Trustees,
(b to make variation of or in the works and

(© to relieve the Contractor of any of his duties or obligations under the
Contract.

Cost

Engineer’s
Authority

Authority of
Engineer’s
Representative.

Engineers’ Power

Power of
Engineer’s
Representative.

Limitation of
Engineer’s
Representative’'s
Power.



Engineer’s Over- 26

riding Power
@
(b)
(©)
3.0

The tender must 31

encompass al

relevant aspects/

issues

Site & Local

condition.

Drawing/

Specification/

Nature & extent of

work to be

done.

Accommodation for
Contractor’s men/
materials.

Water for drinking
etc. /Electrical
power.

Payment of
Taxed/duties
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Provided also as follows :

Failure of Engineer's Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s cost
and the contractor shall have no claim to compensation for the loss
sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to the
Engineer who shall thereupon confirm, reverse or vary such decision.

Any written instructions or written approval given by the Engineer’'s
Representative to the contractor, within the terms of delegation of power
and authority vested in the Engineer to his Representative in writing,
shall bind the contractor and the Trustees as though it had been given by
the Engineer, who may from time to time make such delegation.

THE TENDER/OFFER AND ITSPRE-REQUISITES

The Contractor shall, before making out and submitting his tender / offer,
be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be
specifically deemed to have taken the following aspects into consideration :

(@  The form and nature of the site and its surroundings including
their sub-surface, hydrological, tidal and climatic conditions, the
means of access to the site and all other local conditions including
the likely charges and costs for temporary way-leave, if any,
required for the work.

(b)  The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the
work to the entire satisfaction of the Engineer, and also by
complying with the General and Special Conditions of Contract.

(c)  The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

(d)  The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, al at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made there-
under, the rules, regulations and bye-laws of public bodies or any
local or other authority by the Contractor, keeping the Trustees
indemnified against penalties and liabilities of every kind arising
from the Contractor’s failure in such compliance.
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H Payment of all kinds of stamp-duty for executing the agreement

or for any legal instrument including Bank Guarantees and
Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by
the Trustees, unless stipulated otherwise in the Notice Inviting the
Tender and shall be faultless in figures and free from erasing. Correc-
tions, if any, shall only be made by scoring out and initialling of the
revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their owners/
partners/share holders at the required points of time. The failure in this
regard shall be treated as a breach and a contract, if entered into, shall
be liable to be cancelled.

(@  Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

Estimated Value Amount of Earnest Money

of Work

For Works Contract For Contract of Supplying
Materials or Equipment only.

Up to Rs. 1,00,000=00 | 5% of the estimated value 1% of the estimated value of

of work work

Over Rs. 1,00,000=00 2% of the estimated value of | ¥2% of the estimated value of

work subject to amaximum of | work subject to a maximum of
Rs. 20,000/- and minimum of | Rs. 10,000/-and minimum of
Rs. 5,000/-. Rs. 1,000/-.

(b)  Earnest Money shall be deposited with the Trustees' treasurer in
cash or by Banker’'s Cheque of any Kolkata Branch of a
Nationalised Bank of India drawn in favour of Kolkata Port Trust
or in the form of an “Account Payee” Draft of any Nationalised
Bank of India drawn in favour of “Kolkata Port Trust” and
payable at Kolkata/Haldia, as the case may be, and the receipt
granted therefor be kept attached to the Tender/Offer in the Sealed
Cover.

(c) Earnest Money of un-accepted tender shall be refunded without
any interest through A/c. Payee Cheque drawn on a Nationalised
Bank of Kolkata/ Haldia.

(d)  The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trusteess FA & CAO /
Manager (Finance) according to his Class of Registration, shall
be exempt from depositing the Earnest Money, as per the
following scale:

Payment of Stamp
Duty by the
Contractor.

Disclosure of
Owner’s hame.

Earnest
Money and
Security Deposit.

Method of
Paying E.M.

Refund of E.M.

Exemption from
E.M. to Regd.
Firms.



Tender with-
out EM liableto
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Forfeiture of
E.M. before

Acceptance of offer.

E.M. to be
converted to
part S.D.

Mode of
recovery of
balance S.D.

Scale of S.D.
recovery.

S.D. for supply
contracts to be
deposited in
advance.

Nointerest payable
onE.M./SD.

Mode of refund of
S.D.

Class of Amount of Fixed Security Financial Limit of Each Tender
Registration
A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs. 1,00,000/-
C Rs. 25,000/- Any tender priced up to Rs. 50,000/-

(e) ()

Tender submitted without requisite Earnest Money may be
liable to rejection.

(ii) If before expiry of the validity period of his Tender/Offer, the

(f)

(9)

tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer,
the Earnest Money deposited shall be liable to forfeiture at the
option of the Trustees.

The Earnest Money of accepted tender/offer shall be retained by
the Trustees as part of the Security Deposit, for which a separate
Treasury Receipt shall be issued to the Contractor after cancella-
tion of the previous Earnest Money.

Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @
10% of the gross value of work in each such bill, so that the total
recovery may not exceed the quantum computed as per the under
noted percentages of the total value of work actually done up to
the stage of completion.

Value of Work

% of Security Deposit for works % of Security Deposit For contract of

contract. supplying materials& equipment only.
For works up to 10% (Ten percent) 1% (One percent)
Rs.10,00,000/-.
For workscosting | 10% on first Rs.10,00,000/- + 1% on first Rs.10,00,000/- +
more than 7Y% on the balance. Y% on the balance.
Rs.10,00,000/- and
up to Rs.20,00,000/-
For works costing | 10% on first Rs.10,00,000/- + 1% on first Rs.10,00,000/- +
more than 7 Y% on the next Rs.10,00,000/- + | 14% on the next Rs.10,00,000/- +
Rs.20,00,000/- 5% on the balance. Y% on the balance.

(h) Balance Security for Contract of supplying materials and
equipment computed in terms of the percentages given above,
shall have to be deposited with the Trustees' Treasurer in
advance and within 30 days from the date of placement of supply
order, either in cash or by A/c. Payee Draft of a Nationalised
Bank of India drawn in favour of Kolkata Port Trust and payable
at Kolkata/Haldia, as the case may be.

() No interest shall be paid by the Trustees to the Tenderer/Contractor
on the amount of Earnest Money/Security Deposit held by the
Trustees, at any stage.

35 () The Security Deposit shall refunded to the Contractor in terms of

Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. If, however, the
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Contract provides for any maintenance period. 50% of the
Security Deposit may be refunded against any of the Treasury Receipt
for that amount on expiry of half of the maintenance period and the
bal ance deposit on the expiry of the said maintenance period and after
the Engineer has certified thefinal completion of work in Form G.C.2 and the
Contractor has submitted his“No Claim” Certificatein Form G.C.3.

(i)  The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor failsto carry out thework or to
perform/observe any of the conditions of the Contract. The Trustees
shall also be at liberty to deduct any of their dues from the Security
Deposit, fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under any other contract.

If stipulated inthe contract as a Special Condition, the contractor shall haveto
submit to the Engineer a performance Bond in the form of an irrevocable
guaranteefrom Kolkata/ HaldiaBranch, asthe case may be, of any Nationalised
Bank of Indiain the proforma annexed hereto and for the sum and period as
mentioned in theletter of acceptance of the Tender/Offer, within 15 daysfrom
the date of such letter, failing which the Contract shall be liable to be
terminated and the earnest money shall be liable to forfeiture; al at the
discretion of the Engineer. The cost of obtaining this or any other Bank
Guarantee and/or the revalidation thereof, wherever required, has to be borne
by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of
any contractual obligation by the Contractor, the Engineer and/or the Trustees
shall beat liberty to raise claim against the Guarantee and/or enforce the same
unilaterally.

THE CONTRACT & GENERAL OBLIGATIONSOF CONTRACTOR
(@  The contract documents shall be drawn-up in English language.

(b)  The contract shall be governed by all relevant Indian Acts. As
applicable only within the jurisdiction of the High Court at Kolkata,
India, including the following Acts :

The Contract Act (India), 1872.

The Mgor Port Trusts Act, 1963.

The Workmen's Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.
The Dock Workers' Act,1948.

The Indian Arbitration and Conciliation Act (1940) (in the case of a
definite Arbitration Agreement only).

N o o~ w DN PE

After acceptance of his Tender/Offer and when called upon to do so by the
engineer or his representative, the contractor shall, at his own expense, enter
into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed, the other
documents referred to in the definition of the term ‘ Contract’ here-in-before,
shall collectively be the Contract.
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4.3

4.4

4.5

4.6

4.7

4.8

Several documents forming the contract are to be taken as mutually explana
tory of one another. Should there by any discrepancy, ambiguity, omission or
error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to
the Contract.

Two copies of the Drawings referred to in the general and special Conditions
of Contract and inthe Bill of Quantities, shall be furnished by the Engineer to
the Contractorsfree of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of
the works and shall, when required, furnish copies of the same free of cost to
the Engineer for his information and/or approval, without meaning thereby
the shifting of Contractor’s responsibility on the Engineer in any way
whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible
(a) for the acts, defaults and neglect of any sub-contractor, his agents,
servants or workmen as fully asif these were the acts, defaults or neglects of
the Contractor himself or his agents, servants or workmen and (b) for hisfull
and entire responsibility of the contract and for active superintendence of the
works by him despite being sublet, provided always that the provision of
labourers on a“piece rate” basis shall not be deemed to be sub-letting under
this clause.

Unless otherwise specified, the Contractor shall be deemed to have included
in his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching,
lighting, payment of fees, taxes and duties to the appropriate authorities and
other things of every kind required for the construction, erection, completion
and maintenance of the work.

The Contractor shall be solely responsiblefor the adequacy, stability and saf ety
of al site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The
Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification prepared/
proposed/used by the Contractor.
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4.10
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4.12

4.13

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract. If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during
execution of the works and as long thereafter as the Engineer or his represen-
tative shall consider necessary during the maintenance period. The Contrac-
tor or his competent and authorised agent or representative shall be constantly
at site and instructions given to him by the Engineer or his representative in
writing shall be binding upon the Contractor subject to limitation in Clause
2.5 hereof. The Contractor shall inform the Engineer or his representative in
writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to direct
the Contractor to stop deployment of any of his staff, workmen or official at
site and the Contractor shall within 48 hours comply with such instruction
without any demur, whenever the Engineer shall feel that the deployment of
the person concerned will not be conducive to the proper and timely
completion of the work.

The Contractor shall be responsible for the true and proper setting-out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of
hisresponsibility for the correctnessthereof and he shall fully provide protect
and preserve al stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

From the commencement of the works till issue of the completion certificate
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may causethe same
to be made good by any other agency and the expenses incurred and certified
by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor’s obligation will be
limited to repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance period.
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The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeol ogical importance be discovered at
site which shall remain the property of the Trustees and protect them from
being damaged by his workmen and arrange for disposal of them at the
Trustees' expense as per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

@ Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Privateroad, railway tracks, footpaths, cranetracks,
waterways, quays and other properties belonging to the
Trustees or any other person.

(d) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

Q) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his Representa-
tive to the workmen of the Trustees and other agencies employed by or
with the permission and/or knowledge of the Trustees on or near the
site of work.

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the
following :

@ Keeping the site free of unnecessary obstruction and removal from site
of constructional plant wreckage, rubbish, surplus earth or temporary
works no longer required.

10



4.19

4.20

4.21

4.22

(b) Cleaning and removal from site all the surplus materials of every kind
to leave the site clean and tidy after completion of the work, without
which payment against final bill may be liable to be withheld.

(© Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works and to prevent
rubbish, refuse and other materials from being thrown into the water
by the Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e Making arrangementsin or around the site, as per the requirements of
local authority or the Engineer or his Representative for preventing (i)
spread of any infectious disease like smallpox, cholera, plague or
malaria by taking effective actions for destruction of rats, mice,
vermin, mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs, Narcotics,
Alcohoalic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’'s or his Sub-Contractor’s
workmen, (iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall
be deemed to have been duly served on or received by the Contractor, if the
same is posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustees' enlisted Contractor to the
address as appearing in the Trustees Register or to the Registered Office of
the Contractor. The time mentioned in these conditions for doing any act after
direction or notice shall be reckoned from the time of such posting or
despatch.

The Contractor and his Sub-contractor or their agents and men and any firm
supplying plant, materials and equipment shall not publish or caused to be
published any photographs or description of the works without the prior
authority of the Engineer in writing.

The Contractor shall at the Trustees' cost to be decided by the Engineer  render
al reasonable facilities and Co-operation as per direction of the Engineer or
his representative to any other Contractor engaged by the Trustees and their
workmen to the Trustees’ own staff and to the men of other Public Body on or
near the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum of
hindrance for any maritime traffic or surface traffic.

11
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4.23

5.0

5.1

52

5.3

5.4

5.5

All constructional plants, temporary works and materials when brought to the
site by the Contractor shall be deemed to be the property of the Trustees who
will have lien on the same until the satisfactory completion of the work and
shall only be removed from the site in part or in full with the written
permission of the Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

The Contractor shall commence the work within 7 days of the receipt of
Engineer’sletter informing acceptance of the Contractor’stender/offer by the
Trustees or within such preliminary time as mentioned by the Contractor in
the Form of Tender or the time accepted by the Trustees. The Contractor shall
then proceed with the work with due expedition and without delay, except as
may be expressly sanctioned or ordered by the Engineer or his Representa-
tives, time being deemed the essence of the contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or near the site
to which the Engineer’s Representative may send communications and
instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer
has been taken, the contractor shall not execute the work beyond the working
hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the Trustees system, except in so far as it becomes
essential on account of tidal work or for safety of the work. If the progress of
the work lags behind schedul e or the work has been endangered by any act or
neglect on the part of the contractor, then the Engineer or his Representative
shall order and the contractor at his own expense shall work by day and by
night and on Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor from any
of his obligations. The Engineer’s decision in this regard shall be final,
binding and conclusive.

Unless stipulated otherwise in the contract all materials required for the work
shall be procured and supplied by the contractor with the approval of the
Engineer or his Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer shall exercise
his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract, all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall be
of the best of their respective kinds to the satisfaction of the Engineer.

12



5.6

5.7

5.8

Samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, al at the Contractor’s cost.

Unless stipulated otherwisein the contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship
deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

@

(b)

(©

(d)

()

The Contractor shall, at his own expense, arrange for transporting the
materialsfrom the Trustees' Stores, watching, storing and keeping them
in his safe custody, furnishing of statement of consumption thereof in
the manner required by the Engineer or his representative, return of
surplus and empty container to the Trustees' Stores as per the direction
of the Engineer or his Representative.

Being the custodian of the Trustees materials, the contractor shall
remain solely responsible for any such materialsissued to him and for
any loss or damage thereof for any reason other than “ Excepted Risks’,
the Contractor shall compensate the Trustees' in the manner decided
by the Engineer and shall at no stage remove or cause to be removed
any such material from the site without his permission in writing.

The Trustees' materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other compensa-
tion, monetary or otherwise, for any delay in the supply of Trustees
materials to him. The Contractor shall, however, communicate his
requirement of such materials to the Engineer from time to time.

Unless stipulated otherwise in the contract, the value of the Trustees
materials issued to the contractor shall be recovered from the
contractor’s billsand/or any of hisother dues, progressively according
to the consumption thereof on the work and/or in the manner decided
by the Engineer or hisrepresentative and at the rate/s stipulated in the
contract. These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to procure
and provide any such material on the written order of the Engineer
consequent on the Trustees' failure to effect timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, any of
the Trustees' materials issued to the contractor has been — (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the contractor in excess of norma wastage, then the value thereof
shall be recovered from the contractor’s bills or from any of his other
dues, after adding 19 %% extra over the higher one of the followings -

(D) The issue rate of the materials at the Trustees' Stores and

2 The market price of the material on the date of issue as would
be determined by the Engineer.
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The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time—(l) for removal from
the site of any material which in his opinion is not in accordance with the
contract or the instruction of the engineer or his representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the removal and proper
re-execution of any work whichin respect of material and workmanship isnot
in accordance with the contract or the instructions of the Engineer. The
Contractor shall comply with such order at his own expense and within the
time specified inthe order. If the contractor failsto comply, the Engineer shall
be at liberty to dispose any such materials and re-do any work in the manner
convenient to the Trustees by engaging any outside agency at the risk and
expense of the contractor and after giving him awritten prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without
approval of the Engineer or his Representative and whenever required by him,
the contractor shall uncover any part or parts of the work or make openingsin
or through the same as may be directed by the Engineer or his representative
from time to time and shall reinstate or make good those part of works thus
affected to the satisfaction of the Engineer, al at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if the
initial covering up was with prior written order of the Engineer or his
Representative.

On awritten order of the Engineer or his Representative, the contractor shall
delay or suspend the progress of the work till such time the written order to
resume the execution is received by him. During such suspension the
contractor shall protect and secure the work to the satisfaction of the Engineer
or his Representative. All extra expenses in giving effect to such order shall
be considered by the Trustees, unless such suspension is —

@ otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the contractor, or
(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the

works or any part thereof.

The Engineer shall settle and determine such extra payment and/or Extension
of completion time to be allowed to the contractor, as shall, in the opinion of
the Engineer be fair and reasonable, and the same shall be final and binding
on the Contractor.

If at any time before or after commencement of the work the Trustees do not
require the whole of the work tendered for the Engineer shall notify the same
to the contractor in writing and the contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature stoppage of work or
on account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

14
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6.0

6.1

6.2

6.3

6.4

When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the contrac-
tor shall, within 21 days of submission of his application to the Engineer, be
entitled to receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having been completed to
the satisfaction of the Engineer, be taken over and/or used by the Trustees, the
Contractor shall on application be entitled to partial completion certificatein
the Form G.C.1 indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract, if any, shall
commence from the date mentioned in such certificate so far asthe compl eted
portion of the work is concerned.

TERMS OF PAYMENT :

No sum shall be considered as earned by or dueto the Contractor in respect of
thework till final and satisfactory completion thereof and until a certificate of
final completion in Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the certificate in Form
G.C.2, shall al be treated as mere advance, which shall stand recoverable in
full or in part, if the Engineer so decides in the context of Contractor’'s
unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of measure-
ments of actual work done, as recorded in the Trustees measurement books
and at accepted tendered or at agreed rates, as the case may be, except as
otherwise provided in the contract and when the Engineer decides any other
rate for change in the scope of work or omission, if any, on the part of the
Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made at the discretion of the Engineer or his Representa-
tive at intervals deemed suitable and justified by him. Provided always that
subject to execution of work of substantial value in the context of the contract
price, the interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not belessthan 1 month
in between two payments for on account bill and/or advance.

Measurement for works done shall be progressively taken by the Engineer’s
Representative and entered in the Trustees' Measurement Book, at intervals
deemed suitable and proper by him and/or the Engineer. The Contractor or his
duly accredited Representative or Agent shall remain present at the time of
such measurement and assist the Engineer’s Representative in every manner
required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement
Book at the end of such Measurements over the Contractor’s Rubber Stamp
as atoken of acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to participate even after
3 days written notice from the Engineer’s Representative, the measurement

15

Completion
Certificate G.C.1.

All interim
paymentsare
advancestill issue
of Certificatein
Form G.C.2

Payment on the
basis of measure-
ments at agreed
rates.

Limitation for on
account payment.

Recording of
measurements.



Contractor to
prepare and submit
his bills.

Advance payment
against Non-perish-
able materials.

6.5

6.6

shall be taken ex-parte by the Engineer’s Representative and those shall be
accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the proforma
approved by the Engineer and submit the same to the Engineer’s Representa-
tive in quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his absolute
discretion, allow advance payment against such bill to the extent of an amount
not exceeding 75% of the “net payable” sum of the said hill, subject to
adjustment thereof against the hill at thetime of checking and auditing the bill
at the Trustees' end. The measurement Book will not be handed over to the
Contractor; but he will obtain the abstracts of quantities, amounts and
recoveriesto type out the bill.

At the discretion of the Engineer or his Representative and only in respect of
accepted offers/where estimated amount put to tender would be Rs.2,00,000/-
or more, advance payment may be made to the extent of 75% of the value of
any material purchased and brought to the site by the Contractor. Provided
awaysthat —

0) the materials shall, in the opinion of the Engineer or his Representative
be of imperishable nature.

(i) the value of such materials shall be assessed by the engineer or his
Representative at their own discretions.

(iii)  aformal agreement hasbeen drawn up with the contractor, under which
the Trustees secure a lien on the contractor’s materials.

(iv) the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution of
the work or otherwise.

(v)  intheevent of storage of such materials within the Trustees’ protected
areas in the Docks, the contractor shall submit an Indemnity Bond in
the proforma and manner acceptable to Trustees' whereby the
contractor shall indemnify the Trustees against all financial loss/
damage, on account of loss/damage to such materialsfor whatever reasons.

(vi) in the event of storage of such materials outside the Trustees'
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for the same
sum asis being advance, in the proformaand manner acceptabl e to the
Trustees. The Guarantee shall be of a Kolkata/ Haldia Branch of any
Nationalised Bank or a Schedule Commercia Bank, as the case may
be, acceptableto the Trustees and shall remain valid till the anticipated
period of consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank guaranteeing
automatic payment of the guaranteed sum to the Trustees by the Bank
on the date of expiry of the validity of the Guarantee, unless with the
prior written approva of the Engineer on behalf of the Trustees, the
Bank has extended the validity of the Guarantee.
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7.0

7.1

7.2

7.3

7.4

(vii)  Theamount of advance shall be recoverable from the contractor’shbills
or any other dues, progressively with the consumption of the materials
on the basis of quantity consumed. Consequent on full recovery of the
advance the Indemnity Bond/Bank Guarantee, vide sub-clause (v) &
(vi) above, shall be returned to the Contractor duly discharged by the
Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the Contrac-
tor against or prevent the Trustees from obtaining repayment from the
Contractor, in case the Engineer or his representative should overcertify for
payment or the Trustees should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor at any
stage and in respect of any money or balance or Bank Guarantee, which may
be due to the Contractor from the Trustees, owing to dispute or otherwise or
for any delay on the part of the Trusteesin making interim or final payment or
otherwise.

VARIATION AND ITSVALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfilment
of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make
any variation of the quantity, quality or form of the works or any part thereof
that may, in his opinion, be necessary and the Contractor upon receipt of such
an order shall act asfollows:

(@  Increase or decrease the quantity of any work included in the contract.
(b) Omit any work included in the contract.
(© Change the Character or quality or kind of any work included in the contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract or be
treated ass revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall be
taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work upto 15%, where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided aso that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’” subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.
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Payment for extra

or additional, or
omitted work or

substituted work,
Engineer’s powers.

Extension of
completion time.

7.5

8.0

8.1

@ The Contractor shall not be entitled to any claim of extraor additional

work unless they have been carried out under the written orders of the
Engineer.

(b)  TheEngineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

(c)  All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates and
prices set out in the contract, if in the opinion of the Engineer, the same
shall be applicable. If the contract does not contain any rates or prices
directly applicableto the extra, additional or substituted work, then the
Engineer may decide the suitable rates on the basis of Schedule of
Rates (including surcharge in force at the time of acceptance of
tender), if any, adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the Engineer
shall solely determine suitable rates in the manner deemed by him as
fair and reasonable, and his decision shall be final, binding and
conclusive.

(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part thereof
shall be such that, in the opinion of the Engineer, the rate of prices
contained in the contract for any item of the works or the rate as
evaluated under sub-clauses (b) and (c) of this clause, is by reason of
such omission or addition rendered unreasonable or in-applicable, the
Engineer shall fix such other rate or price as he deems proper and the
Engineer’s decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or strikes,
lock-outs, civil commotion or other special circumstances of any kind beyond
the control of the Contractor, cause delay in completing the work, the contrac-
tor shall apply to the Engineer in writing for suitable extension of completion
timewithin 7 daysfrom the date of occurrence of the reason and the Engineer
shall thereupon consider the stated reasons in the manner deemed necessary
and shall either reject the application or determine and allow in writing the
extension period as he would deem proper for completion of the work with or
without the imposition of “Liquidated Damage” Clause (N0.8.3 hereof) on
the Contractor and his decision shall befinal and binding on the Contractor. If
an extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause N0.8.3 of the Liquidated
damage shall apply fromitsdate of expiry, if thework be not completed within
the extended time, unless stated otherwise in the decision communicated by
the Engineer, as aforesaid.
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8.2

8.3

(@

(b)

If the Contractor failsto complete the work within the stipulated dates
or such extension thereof as communicated by the Engineer in writing,
the Contractor shall pay as compensation (Liquidated Damage) to the
Trustees and not as a penalty, %% (half percent) of the total value of
work (contract piece) as mentioned in the letter of acceptance of the
tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such compensation
shall not exceed 10% of the said value of work.

Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (@) of this clause, from any money due or likely to become
due to the Contractor. The payment or deduction of such compensation/
damage shall not relieve the Contractor from his obligation to
complete the work or from any of his other obligations/liabilities
under the contract and in case of the Contractor’s failure and at the
absolute discretion of the Engineer, the work may be ordered to be
completed by some other agency at the risk and expense of the
Contractor, after aminimum three days noticeinwriting has been given
to the Contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor, the Trustees
may, in their absolute discretion, terminate the contract and enter upon the
site and works and expel the Contractor there from after giving him a
minimum 3 days' notice in writing, due to occurrence of any of the following
reasons and decision of the Trustees in this respect, as communicated by the
Engineer shall be final and conclusive:

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the progress of work is not
satisfactory or thework isnot likely to be completed within the agreed
period on account of Contractor’s lapses.

The Contractor has failed to commence the works or has without any
lawful excuse under these conditions has kept the work suspended for
at least 15 days despite receiving the Engineer’s or his
Representative’s written notice to proceed with the work.

The Contractor hasfailed to remove materialsfrom site or to dismantle
or demolish and replace work for 7 days after receiving from the
Engineer or his representative the written notice stating that the said
materials or work were condemned and rejected by him under these
conditions.

The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

Any bribe, commission, gift or advantageisgiven, promised or offered
by or on behalf of the contractor to any officer, servant or
representative of the Trustees or to any person on his or their behalf in
relation to the obtaining or to the execution of the contract.

The Contractor is adjudged insolvent or enters into compasition with
his creditors or being a company goes into liquidation either
compulsory or voluntary.

19

‘Liquidated
Damage’ and other
compensation due
to Trustees.

Default of the
Contractor remedies
& powers/
Termination of
Contract.



83.1
8.3.2
8.3.3
8.34
9.0
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Upon receipt of the letter of termination of work, which may be issued by the
Engineer on behalf of the Trustees, the Contractor shall hand over all the
Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to
complete the work through any other agency at the Contractor’s risk and
expense and the Contractor shall be debited any sum or sums that may be
expended in completing the work beyond the amount that would have been
due to the Contractor, had he duly completed the work of the work in
accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials actually
supplied by him and subject to recoveries as per contract, provided the work
done and materials conform to specifications at the time of taking over by the
Trustees. The payment for work shall be based on measurements of actual
work done and priced at approved contract rates or other rates, as decided by
the Engineer. The payment for materials supplied shall be at the rates as
decided by the Engineer, which shall in no case be more than market rates
prevailing at the time of taking over by the Trustees. The Engineer’s decision
in all such case shall befinal, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor
until thework is completed by other agency and the Contractor’sliabilitiesto
the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the
same for a period, as may be specified in the form of a Special Condition of
the Contract, from the date mentioned in the Initial Completion Certificate in
Form G.C.1. Any defect/fault, which may appear in thework during aforesaid
maintenance period, arising, in the sole opinion of the Engineer or his
representative, from materials or workmanship not in accordance with the
contract or the instruction of the Engineer or his representative, shall, upon
the written notice of the Engineer or hisrepresentative, be amended and made
good by the Contractor at his own cost within seven days of the date of such
notice, to the satisfaction of the Engineer or his representative, failing which
the Engineer or his representative shall have the defects amended and made
good through other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previousentry ontheworksor taking possession, working or using
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9.3

10.0

10.1

10.2

10.3

10.3.1.

10.3.2

thereof by the Trustees shall not relieve the Contractor of his obligations
under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting to the Engineer
(i) The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’'s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction therefrom in respect of any sum dueto the
Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTESAND
ARBITRATION.

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall bereferred to Chairman, who shall thereupon consider and givea
decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitratorsto be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which it was |eft by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the date he
issues natice to both the parties fixing the date of first hearing.
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10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

104

10.5

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties.

The venue of the arbitration shall be either Kolkata or Haldiaas may be fixed
by the Arbitrator in his sole discretion. Upon every or any such reference the
cost of any incidental to the reference and award respectively shall be in the
discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

TheAward of the Arbitrator shall be final and binding on all parties subject to
the provisions of the Indian Arbitration Act 1940 or any amendment thereof.
The Arbitrator shall give aseparate award in respect of each item of disputes
and respective claim referred to him by each party and give reasons for the
award.

The Arbitrator shall consider the claims of all the parties to the contract —
within only the parameters of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the work
with due diligence in accordance with Engineer’s decision. The Engineer also
shall not withhold any payment, which, according to him, is due or payableto
the Contractor, on the ground that certain disputes have cropped up and are
likely to be referred to arbitration.

Provided always as follows :

[al Nothing of the provisionsin paragraphs 10.3 to 10.3.7 hereinabove would

[b]

[c]

apply in the cases of contracts, where tendered amount appearing in the
letter of acceptance of the tender / offer is less than Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer within 30
days from the date of occurrence of the cause of dispute and before the
preparation of the final bill, giving detailed justifications, in the context of
contract conditions.

Contractor’s dispute if any arising only during the maintenance period, if
any, stipulated in the contract, must be submitted to the Engineer, with
detailed justification in the context of contract conditions, before the
issuance of final completion certificate in Form G.C.-2 ibid.
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[d]

(€]

No dispute or difference on any matter whatsoever, pertaining to the
Contract can be raised after submission of certificate in form G.C.3 by
him.

Contractor’s claim / dispute raised beyond the time limits prescribed in
sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the
Engineer and / or by any Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, by
adding the names of new Arbitrators and / or by deleting the names of
existing Arbitrators, without making any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

TENDER NO:-

To,

1/we of

having

examined the site of works , inspected the Drawings and read the Specifications, General & Special
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of
Quantities , General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within

month / week from the date of order to commence the work and in the event

of our tender being accepted in full or in part, I/ we also undertake to enter into a Contract
Agreement in the Form hereto annexed with such alterations or additions there to which may be
necessary to give effect to the acceptance of the Tender and incorporating such specification, Bill
of Quantities, Drawings and Special & General Conditions of Contract and 1/We hereby agree that
until such Contract Agreement is executed the said Specifications, Bill of Quantities , Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the
Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs

(Repeat in words)

*1/We require days/months preliminary time to

arrange and procure the materials required by the work from the date of acceptance of tender
before 1/We could commence the work.

(* This should be scored out in the case of Labour Contracts)
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I/We have deposited with the Trustees’ Financial Adviser & Chief Accounts Officer/Manager
(Finance), Haldia Dock Complex vide Receipt No.

of as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not
be less than four months.

Signature of Tenderer
(Seal of the Tenderer)

Witness :
Signature
Name . Name of the
(In block letters) Tenderer :
Address . Date :

; Address :
Occupation
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KOLKATA PORT TRUST

PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day
of 20 between the “Board Of Trustees for the Port Of Kolkata , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and statu-
tory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (herein-
after called “EMPLOYER” which expression unless excluded by or repugnanttothe  context be
deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which
expression shall unless excluded by or repugnant to the context he deemed to include his heirs,
executors, administrators, representative, successor in officer and permitted assigns) of the other
part. WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer by
the contractor for the execution, completion and maintenance of such works . NOW THIS
CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement , viz :-
() The said Tender/Offer & the acceptance of Tender/ Offer.
(i) The Drawings.
(i) The General Conditions Of Contract.
(iv) Special Conditions Of Contract (If any).
(v) The Conditions Of Tender.
(vi) The Specifications.
(vii) The Bill Of Quantities.
(viii) The Trustees’ Schedule of Rates and Prices (if any).
(ix) All correspondences by which the contract is added, amended, varied or modified in any

way by mutual consent.

3. Inconsideration of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned the contractor hereby covenant with the Trustees to execute ,complete and
maintain the work in conformity in all respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such
execution, completion and maintenance of the works the Contract Prices at the times and in
the manner prescribed by the contract .
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IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first
above written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-
Address :-
OR
SIGNED SEALED AND DELIVERED
By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in the presence of :

Name :-

Address :-
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.1

Contractor

Address

Date of completion :

Dear sir(s),
Thisisto certify that the following work viz :-

=T TS0 LY/ 1 G

Estimate NO. E.E.O......ooviviii i e D

O3 O TP PRRRN b | SET P PPPTTPT
WWOTK OFAEI INO. .. .t et e e e e ettt e e et e et e e e aeeeeas
ATTOCEIION. .. et e e et e et et et et e et e e
L0003 11 =" o TSP

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 20  in accordance with terms of the Contract and you are

required to maintain the work as per Clause 9.0 of the General Conditions of Contract and under provisions

of the Contract for a period of weeks/ months/ years
from the day of 200
to the day of 200
Yours faithfully,
SIQNAEUME. .. e e e e e
(ENGINEER/ENGINEER’' SREPRESENTATIVE)
NBIME. .. e e e
Designation. .. ......ceeei i e e e

C.C.to: TheDeputy Chief Engineer ()
The Deputy Manager () OFFICE SEAL
Financial Advisor & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C. 2.

The Financial Adviser & Chief Accounts Officer.
The Manager (Finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION.

Thisisto certify that the following work viz:-
NBIME OF WOTK & L.ttt et et e e e r e e et e et e e e e e e aee e
EstimateNO. E.EE.O. ..o e Ol
LYo @ (L= g N o TP
L0011 7= e [0TSR
RESOIULION & MEEIING INO. ... ..t it e e st e s te s teese e e e sestesbeeseeseesnesnennn e e s e aae nenns
ATTOCEIION .. et e e ettt bt et e b e e bt e R Rt e bt et r et

whichwas carried out by Shri/MESSIS........ccovi i e e e isnow completein
every respect in accordance with the terms of the Contract and that all obligations under the Contract have

been fulfilled by the Contractor.

SIONAIUNE. ..ot et e
(ENGINEER/ENGINEER’ SREPRESENTATIVE)

DESIGNATION.....oivii i

OFFICE SEAL

29



KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C. 3

(‘NO CLAIM * CERTIFICATE FROM CONTRACTOR)

The Manager (1&CF)
Haldia Dock Complex
Kolkata Port Trust

Haldia.
(AN )
(Address, the Trustees' Official, mentioned
in the Work Order and under whom the
Contract was executed)
Dear Sir,

| / We do hereby declare that | / we have received full and final payment from Kolkata Port Trust for the
execution of the following work viz:-

Name of work :

Work Order No :- dt.

Contract No. dt.
Agreement NO.... ..ot D

and | / we have no further claim against the Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of the Contractor)

Dated

Name of CoNtraCtor. .. ....vv et et

(OFFICIAL SEAL OF THE CONTRACTOR)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit,
to be issued by the Kolkata / Haldia Branch, as the case may be , of any nationalised
Bank of India on Non-judicial Stamp Paper worth Rs 50/- or as decided by the Engineer
/ Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata

Bank Guarantee No. Date

Name of 1SSUING BanK..........cooiii e
NaME OF BrANCR ....ooiiiii e e

AN .ot e

In consideration of the Board of Trustees of the Port of Kolkata, a body corporate and duly
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), having agreed to exempt Shri
J MESSIS ...ttt e @ PTOPTIETArY/ Partnership/ Limited /
Registered Company, having its Registered OffiCe At ..........ccccoiiiiiiiiiiiiiii e
(hereinafter referred to as “the Contractor”) from cash payment of Security Deposit / payment of
Security Deposit through deduction from the Contractors’ bills under the terms and conditions of
a contract made between the Trustees and the CoONtractor fOr ...,
...................................................... (write the name of the work as per Work Order) in terms of
the Work Order NO..........ccccevniiniicennen. dated.......c.cccooiiiiiiinnnns (hereinafter referred to as “the
said contract”) for the due fulfilment by the contractor of all the terms and conditions contained in
the said contract, on submission of a Bank Guarantee for RS.........ccoiiiiiiii i,
(RUPBES .. ot e e e e e e e et e ettt ettt ettt et aneane e ), WE,
..................................................... Branch, Kolkata.................................../Haldia, do on the advise
of the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent
of the said sum of RS..........cceo v .(RUPEES ..o i) W,
................................................... Branch, Kolkata....................../Haldia, further agree that if a written
demand is made by the Trustees through any of its officials for honouring the Bank Guarantee
constituted by these presents, We,..........cccccvviviiiiiiiiiieneen. Branch , Kolkata.............c.ooeeee. /Haldia,
shall have no right to decline to cash the same for any reason whatsoever and shall cash the same
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Continuation sheet .... p/2

and pay the sum so demanded to the Trustees within a week from the date of such demand by an
A/c Payee Banker's Cheque drawn in favour of “Kolkata Port Trust”, without any demur. Even if
there be any dispute between the contractor and the Trustees, the would be no ground for us,

..................................................................... (Name of Bank), ..........cccccceeveveeviiiee e Branch,
Kolkata........o.oovvvveviiiiiiiiieeinn /Haldia, to decline to honour the Bank Guarantee in the manner
aforesaid. The very fact that We,........ocooiiiiiiiiiiiii it e e .Branch,
Kolkata........o.oooevveeenieiiniiinns /Haldia, decline or fail or neglect to honour the Bank Guarantee in the

manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally without any reference , whatsoever, to the contractor.

2. W, Branch, Kolkata .............cccooevvvunnn, /Haldia, further agree
that a mere demand by the Trustees at anytime and in the manner aforesaid , is sufficient for
U S Branch, Kolkata...............cc.coeeeeieenn. /Haldia, to pay the amount
covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid
without reference to the contractor and no protest by the contractor, made either directly or
indirectly or through Court, can be valid ground fOr US.............ccociiiiiin i Branch,
Kolkata...........cccoovvveieniiiinns /Haldia, to decline or fail or neglect to make payment to the Trustees
in the manner and within the time aforesaid.

3. WE, Branch, Kolkata..............o.cceeviiiiiinnnnnen /Haldia, further
agree that the Bank Guarantee herein contained shall remain in full force and effect, during the
period that is taken for the due performance of the said contract by the contractor and that it shall
continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and
conditions of the said contract have been fully paid and its claim satisfied and / or discharged in full
and / or till the Trustees certify that the terms and conditions of the said contract have been fully
and properly observed/ fulfilled by the contractor and accordingly, the Trustees have discharged
the Bank Guarantee, subject however, that this guarantee shall remain valid upto and inclusive of
............................................ dayof...................20....................@and subject also to the provision
that the Trustees shall have no right to demand payment against this guarantee after the expiry of
6 (six) calendar months from the expiry of the aforesaid validity period upto .............c..ccccoevee. or
any extension thereof made by us..........c...cccooiiiiiicn Branch, Kolkata...................ccvvvvnnen. /Haldia,
in further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp paper of
appropriate value, as required / determined by the Trustees , only on a request by the Trustees to
the contractor for such extension of validity of this Bank Guarantee.
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Continuation sheet .... p/3

4, We, oo, Branch, Kolkata...................ov..... /Haldia, further agree that, without
our consent and without affecting in any manner our obligations hereunder, the Trustees shall
have the fullest liberty to vary from time to time any of the terms and conditions of the said
contract to extend the time for full performance of the said contract including fulfilling all obligations
under the said contract or to extend the time for full performance of the said contract including
fulfilling all obligations under the said contract by the contractor or to postpone for any time or
from time to time any of the powers exercisable by the Trustees against the contractor and to
forebear or enforce any of terms and conditions relating to the said contract and
WE, ., Branch, Kolkata...................... /Haldia, shall not be relieved from
our liability by reason of any such variation or extension being granted to the contractor or for any
fore-bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to
the contractor or by any such matter or thing of whatsoever nature, which under the law relating

to sureties would , but for this provision, have effect of so relieving us,..........c..cccccceiriinne. Branch,
Kolkata..........coooeeeeeinnnnn. /Haldia.
5. We, Branch, Kolkata...............cco.o...... /Haldia, lastly undertake not to

revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in
writing.

DESIGNATION......oiiiiiiiie et
[Duly constituted attorney for and on behalf of]

KOLKATA ..ot /HALDIA.

(Official seal of the bank)
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